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Contractor Details Page 2 of 2

NAICS Speciality
541330-Engineering  541330- FREEWAYS
Services SPEC. SERVS.: CONSTRUCTION

541360-Geophysical INSPECTION
Surveying & Mapping TRAFFIC SIGNALS

Services STUDIES: TRAFFIC
541370-Surveying &  STUDIES: SAFETY

Mapping (except STUDIES: FEASIBILITY
Geophysical) Serv. | 5cATION DRAINAGE
541715-Research and pe - oNSTRUCTION/MAJOR

Development in the
Physical, Engineering,
and Life Sciences
(except
Nanotechnology and
Biotechnology)

REHABILITATION
WATERWAYS: COMPLEX
ROADS AND STREETS

HIGHWAY STRUCTURE:
TYPICAL

HIGHWAY STRUCTURE: SIMPLE
STRUCTURES: RAILROAD
HIGHWAY STRUCTURE:
ADVANCED TYPICAL
WATERWAYS: TYPICAL
REHABILITATION

541360- STRUCTURE
GEOTECHNICAL REPORTS

541370- SURVEYING
541715- RESEARCH

© 2017 lllinois Department of Transportation Version: 1.1.27.5458

https://webapps.dot.illinois.gov/UCP/ExternalContractor/Index? Autold=108954 6/9/2020
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Certified Profile
Print
Business & Contact Information
BUSINESS NAME dEscoto Inc.
OWNER Mr. Federico ). d'Escoto
ADDRESS 1200 N Ashland Ave Map This Address
6th Floor
Chicago, IL 60622
PHONE 312-787-0707
FAX 312-787-7322
EMAIL FDESCOTO@DESCOTOINC.COM

CERTIFYING AGENCY
CERTIFICATION TYPE
CERTIFICATION DATE
RENEWAL DATE
EXPIRATION DATE

CERTIFIED BUSINESS
DESCRIPTION

Certification Information

Cook County

MBE - Minority Business Enterprise
1/27/2020

1/27/2021

1/27/2021

Professional Services: Civil Engineering; Construction and Program
Management; Cost Estimating;

Technology: Computer-Aided Design (CAD) System, Computer-Aided
Engineering (CAE) System, Computer System Design and Custom
Programming Services

Commodity Codes

Code Description

NAICS 236210 Construction management, industrial building (except warehouses)
NAICS 236220 Construction management, commercial and institutional building
NAICS 237110 Construction management, water and sewage treatment plant
NAICS 237310 Construction management, highway, road, street and bridge

NAICS 237310 Highway, Street, and Bridge Construction

https://chicago.mwdbe.com/FrontEnd/SearchCertifiedDirectoryDetail.asp?XID=3906&TN=... 6/9/2020
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NAICS 237310
NAICS 237990
NAICS 237990
NAICS 237990
NAICS 541330
NAICS 541330
NAICS 541511
NAICS 541512
NAICS 541512
NAICS 541512
NAICS 541519
NAICS 541611

Road construction

Construction management, mass transit

Construction management, outdoor recreation facility
Construction management, tunnel

Construction engineering services

Engineering consulting services

Custom Computer Programming Services

CAD (computer-aided design) systems integration design services
CAE (computer-aided engineering) systems integration design services
Computer Systems Design Services

Other Computer Related Services

Administrative Management and General Management Consulting Services

Page 2 of 2

Additional Information

https://chicago.mwdbe.com/FrontEnd/SearchCertifiedDirectoryDetail.asp?XID=3906& TN=...

6/9/2020






Contractor Details Page 2 of 2

NAICS Speciality

236220 - Construction 236220 Construction
management, commercial management, commercial
and institutional building and institutional building
237130 - Construction 237130 Construction
management, power and management, power and
communication transmission communication transmission
line line 237310 Construction
237310 - Construction management, highway, road,
management, highway, road, street and bridge 237990
street and bridge Construction management,
237990 - Construction mass transit 541330 Civil

engineering services 541330
Engineering design services
541330 Engineering services
541370 Surveying and
mapping services (except

management, mass transit
541330 - Civil engineering
services

541330 - Engineering design

services geophysical) 541611
541?’30 - Engineering Administrative Management
services

and General Management

541370 - Surveying and Consulting Services

mapping services (except
geophysical)

541611 - Administrative
Management and General
Management Consulting
Services

© 2017 lllinois Department of Transportation Version: 1.1.27.5458

https://webapps.dot.illinois.gov/UCP/ExternalContractor/Index? Autold=111684 6/9/2020
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Certified Profile

Business & Contact Information

BUSINESS NAME Rubinos & Mesia Engineers, Inc., pea RME

OWNER Mr Dipak S Shah

ADDRESS 200 S. Michigan Ave. - STE 1500 Map This Address
Chicago, IL 60604-3607

PHONE 312-870-6600

FAX 312-663-1473

EMAIL Dshah@RME-i.com

Certification Information

CERTIFYING AGENCY Cook County

CERTIFICATION TYPE MBE - Minority Business Enterprise

CERTIFICATION DATE 12/23/2019

RENEWAL DATE 12/23/2020

EXPIRATION DATE 12/23/2021

CERTIFIED BUSINESS Professional Services: Engineering and Structural Engineering
DESCRIPTION Consulting Services; Construction Inspection Services

Commodity Codes

Code Description

NAICS 541330 Construction engineering services
NAICS 541330 Engineering services

NAICS 541330 Engineers' offices

Additional Information

https://chicago.mwdbe.com/FrontEnd/SearchCertifiedDirectoryDetail.asp?XID=6921&TN=... 6/9/2020
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Page: 1 Document Name: Alfred Benesch & Company _

OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 10:42 06/10/20
ACTION: S

VENDOR NUMBER= *****- OFFSET: 00 OF 00
VENDOR NAME: *
CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

DISCLAIMER:

AS OF 06/10/20 AT 10:43 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER *****-. PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 6/10/2020 Time: 10:43:29 AM



Page: 1 Document Name: CH2M Hill _

OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 10:42 06/10/20
ACTION: S

VENDOR NUMBER= *****- OFFSET: 00 OF 00
VENDOR NAME: *
CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

DISCLAIMER:

AS OF 06/10/20 AT 10:44 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER *****-. PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 6/10/2020 Time: 10:44:44 AM



Page: 1 Document Name: Christopher B. Burke Engineering _
OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 10:42 06/10/20
ACTION: S

VENDOR NUMBER= *****- OFFSET: 00 OF 00
VENDOR NAME: *
CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

DISCLAIMER:

AS OF 06/10/20 AT 10:45 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER *****-. PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 6/10/2020 Time: 10:45:50 AM



Page: 1 Document Name: d'Escoto Inc. _

OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 10:42 06/10/20
ACTION: S

VENDOR NUMBER= *****- OFFSET: 00 OF 00
VENDOR NAME: *
CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

DISCLAIMER:

AS OF 06/10/20 AT 10:47 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER *****-. PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 6/10/2020 Time: 10:47:31 AM



Page: 1 Document Name: Juneau Associates -

OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 10:42 06/10/20
ACTION: S

VENDOR NUMBER= *****- OFFSET: 00 OF 00
VENDOR NAME: *
CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

DISCLAIMER:

AS OF 06/10/20 AT 10:48 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER *****-. PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 6/10/2020 Time: 10:49:08 AM



Page: 1 Document Name: Lin Engineering _

OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 10:42 06/10/20
ACTION: S

VENDOR NUMBER= *****- OFFSET: 00 OF 00
VENDOR NAME: *
CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

DISCLAIMER:

AS OF 06/10/20 AT 10:50 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER *****-. PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 6/10/2020 Time: 10:50:55 AM



Page: 1 Document Name: Rubinos and Mesia Engineers _

OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 10:42 06/10/20
ACTION: S

VENDOR NUMBER= *****- OFFSET: 00 OF 00
VENDOR NAME: *
CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

DISCLAIMER:

AS OF 06/10/20 AT 10:53 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER *****-. PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 6/10/2020 Time: 10:53:41 AM



Page: 1 Document Name: The Roderick Group -

OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 10:42 06/10/20
ACTION: S

VENDOR NUMBER= *****- OFFSET: 00 OF 00
VENDOR NAME: *
CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

DISCLAIMER:

AS OF 06/10/20 AT 10:55 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER *****-. PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 6/10/2020 Time: 10:55:30 AM


















PROPOSAL
TO THE
ILLINOIS STATE TOLL HIGHWAY AUTHORITY
FOR SUPPLEMENTAL DESIGN SECTION ENGINEER
AND CONSTRUCTION MANAGER SERVICES

FOR CONTRACT NUMBER 1-15-4656

This proposal, dated June 1, 2020, is submitted by Team of Alfred Benesch &
Company/Lin_Engineering/Christopher B. Burke Engineering, Ltd. of Chicago IL for
Design Section Engineering and Construction Management Services.

DESCRIPTION/LOCATION OF DESIGN and CONSTRUCTION SECTION

The location of the construction Contract 1-15-4656 for which we propose to provide
Design Section Engineering and Construction Manager Services is EOWA, 1-294 to |-
90, Tri-State and Franklin/Green Street, in Cook and DuPage County (Counties),
lllinois.

REAFFIRMATION OF ORIGINAL AGREEMENT

All terms of the original agreement and any amendments thereto are hereby reaffirmed
except as herein modified.

SCOPE OF SUPPLEMENTAL DESIGN SECTION ENGINEERING AND
CONSTRUCTION MANAGER SERVICES

The Supplemental Engineering Services, more fully detailed in Exhibit F, attached
hereto, will be executed in conformance with the terms contained in the original
agreement for DESIGN SECTION ENGINEER and CONSTRUCTION MANAGER's
Services except where herein modified.

FEE PROPOSAL

The CONSULTANT shall be compensated for these Supplemental Engineering Services
on the following basis:

ACTUAL PAYROLL COSTS TIMES A MULTIPLIER, PLUS REIMBURSEMENT OF
DIRECT EXPENSES, WITH AN UPPER LIMIT OF COMPENSATION.

Rev. 12/11/2019 Page 1 of 5 EXHIBIT “1”
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ACTUAL PAYROLL COSTS AND MULTIPLIER - During the course of the project,
compensation shall be equal to Actual Direct Labor Costs (less overtime premium)
multiplied by a factor of 2.80 to compensate for Payroll Burden and Fringe Costs,
Overhead and Miscellaneous Indirect Costs, and Profit. This factor shall be used for
periodic invoicing during the project.

AGREEMENT LIMITS

The following limits contained in the existing agreement are amended as follows:
The Upper Limit Compensation shall be increased

from $ 29,242,011.52 by $ 900,000.00 to $ 30,142,011.52.

RECORD RETENTION AND AUDIT - In compliance with the lllinois Procurement Code
(30 1ll. Comp. Stat. 500/20-65) and rules promulgated thereunder, every CONTRACT for
goods and services shall provide that the contractor shall maintain certain records, books
and documents.

The CONSULTANT shall maintain in the State of lllinois, for a minimum of five years from
the latter of the date of completion of the CONTRACT or the date of final payment under
the CONTRACT, adequate books, records, and supporting documents from an
accounting system maintained in accordance with generally accepted accounting
principles to verify the amounts, recipients, uses and methods of all disbursements of
funds passing in conjunction with the CONTRACT. The five year record maintenance
period shall be extended for the duration of any audit in progress at the time of that
period’s expiration. The CONSULTANT shall at its own expense make such records
available in a timely manner for inspection and audit (including copies and extracts of
records) as required by the Auditor General and other State Auditors, Chief Procurement
Officer, the lllinois Department of Transportation, and the TOLLWAY’s Inspector General,
Internal Audit or other TOLLWAY agents at all reasonable times and without prior notice.
For purposes of this section, “timeliness” will be considered production within the time
period specified by the Auditor General and other State Auditors, Chief Procurement
Officer, the lllinois Department of Transportation and the TOLLWAY’s Inspector General,
Internal Audit or other TOLLWAY agents, but no later than thirty days after a request for
records being made unless otherwise agreed to by the parties. The CONSULTANT
agrees to cooperate fully with any audit conducted by the Auditor General and other State
Auditors, Chief Procurement Officer, the lllinois Department of Transportation and the
TOLLWAY'’s Inspector General, Internal Audit or other TOLLWAY agents, and to provide
full access to all relevant materials. The auditors reserve the right to enter the
CONSULTANT's place of business in order to audit the records. If they are not produced
in a timely manner by the CONSULTANT, then the CONSULTANT shall reimburse the
TOLLWAY or other State agency for the travel expenses of its auditors in the event that
this right is invoked.

Rev. 12/11/2019 Page 2 of 5 EXHIBIT “1”
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The obligations of this Section shall be explicitly included in any subcontracts or
agreements formed between the CONSULTANT and any subcontractors or suppliers of
goods and services to the extent that those subcontracts or agreements relate to
fulfillment of the CONSULTANT’s obligations to the TOLLWAY. Such subcontractor shall
be required to comply with the terms and conditions of this Section and the TOLLWAY
shall be entitled to enforce a breach of that contract.

Any audit adjustment will be submitted on a final invoice for any underpayment or
overpayment to the CONSULTANT or its subcontractors. The CONSULTANT shall
promptly reimburse the TOLLWAY for any overpayment, or the TOLLWAY at its option
may deduct any overpayment from any funds due the CONSULTANT, whether those
funds are due under this contract or other contracts to which the CONSULTANT is a party
either directly with the TOLLWAY or as a subcontractor. In the event the CONSULTANT
fails or refuses to reimburse the TOLLWAY for an overpayment, the CONSULTANT shall
be responsible for all costs, including attorney fees, incurred by the TOLLWAY to collect
such overpayment.

Failure to maintain or make available the books, records, and supporting documents
required by this Section shall establish a presumption in favor of the TOLLWAY for
recovery of any funds paid by the TOLLWAY under the contract for which adequate
books, records and supporting documentation are not available to support their purported
disbursement.

The CONSULTANT shall reimburse the TOLLWAY for the total costs of an audit that
identifies significant findings that would benefit the TOLLWAY, including but not limited to
reasonable attorney’s fees and other expenses. Significant findings for the purposes of
this provision shall be identified as an amount in excess of $50,000 in aggregate of the
audit report or findings of material performance or compliance deficiencies.

If the CONSULTANT fails to comply with these requirements, the CONSULTANT may be
disqualified or suspended from bidding on or working on future contracts.

INVOICES - INVOICES will be submitted monthly on forms provided to the
CONSULTANT at the start of the project. The invoice cutoff date will coincide with the
Monthly Progress Report. All payroll documentation and costs relating to this project will
be available for audit by the TOLLWAY upon request.

INVOICES for services performed and expenses incurred through December 315t must
be submitted to the TOLLWAY no later than February 28" of the subsequent year. The
CONSULTANT expressly acknowledges that the TOLLWAY, at its discretion, reserves
the right not to honor any delinquent INVOICE if the CONSULTANT fails to obtain prior
written approval from the Chief Engineering Officer for an alternative INVOICE
submission date. The CONSULTANT will request such approval or an INVOICE submittal
extension no later than February 15%.

Rev. 12/11/2019 Page 3 of 5 EXHIBIT “1”
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PARTIAL PAYMENTS

Partial payments to the CONSULTANT shall be made in accordance with the terms of the
original agreement except that reference to the Total Estimated Fee and Upper Limit of
Compensation, shall be interpreted to be the Amended Total Estimated Fee and
Amended Upper Limit of Compensation.

REVISIONS TO SUPPLEMENTAL SCOPE OF WORK

The scope of supplemental work shall be as detailed in Exhibit F. All requirements of
the SCOPE OF WORK contained in the original agreement for services shall apply to this
supplemental work as well.

Rev. 12/11/2019 Page 4 of 5 EXHIBIT “1”
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Page 2 of 6

COMMERCIAL GENERAL LIABILITY

b. Such subsidiary is not an insured under
similar otherinsurance.

No such subsidiary is an insured for "bodily
injury" or "property damage" that occurred, or
"personal and advertising injury" caused by an
offense committed:

a. Before you maintained an ownership interest
of more than 50% in such subsidiary; or

b. After the date, if any, during the policy period
that you no longer maintain an ownership
interest of more than 50% in such subsidiary.

For purposes of Paragraph 1. of Section Il -~ \Who
Is An Insured, each such subsidiary will be
deemed to be designated in the Declarations as:

a. Alimited liability company;

b. An organization other than a partnership,
joint venture ar limited liability company; or

c. Atrust;

as indicated in its name or the documents that
govern its structure.

. WHO IS AN INSURED — RETIRED PARTNERS,

MEMBERS, DIRECTORS AND EMPLOYEES

The following is added to Paragraph 2. of
SECTION Il - WHO IS AN INSURED:

Any person who is your retired partner, member,
director or "employee" that is perfarming services
for you under your direct supervision, but only for
acts within the scope of their employment by you
or while performing duties related to the conduct
of your business. However, no such retired
partner, member, director or "employee" is an
insured for;

(1) "Bodily injury":

(@) To you, to your current partners or
members (if you are a partnership or
joint venture), to your current members
(if you are a limited liability company) or
to your current directors;

(b) To the spouse, child, parent, brother or
sister of that current partner, member or
director as a consequence of Paragraph
(1)(a) above;

(c) For which there is any obligation to
share damages with or repay someone
else who must pay damages because of
the injury described in Paragraph (1)(a)
or (b) above; or

(d) Arising out of his or her providing or
failing to provide professional heatth care
services.

(2)

®)

© 2017 The Travelers Indemnity Company. All rights reserved.

Unless you are in the business or occupation
of providing professional health care
services, Paragraphs (1)(a), (b), (c) and (d)
above do not apply to "bodily injury" arising
out of providing or failing to provide first aid
or "Good Samaritan services” by any of your
retired partners, members, directors or
"employees", other than a doctor. Any such
retired partners, members, directors or
"employees" providing or failing to provide
first aid or "Good Samaritan services” during
their work hours for you will be deemed to be
acting within the scope of their employment
by you or performing duties related to the
conduct of your business.

"Personal injury":

(& To you, to your current or retired
partners or members (if you are a
partnership or joint venture), to your
current or retired members (if you are a
limited liabitity company), to your other
current or retired directors or
"employees" while in the course of his or
her employment or performing duties
related to the conduct of your business,
or to your other ™"volunteer workers"
while performing duties related to the
conduct of your business;

(b) To the spouse, child, parent, brother or
sister of that current or retired partner,
member, director, "employee" or
"volunteer worker' as a consequence of
Paragraph (2)(a) above;

(c) For which there is any obligation to
share damages with or repay someone
else who must pay damages because of
the injury described in Paragraph (2)(a)
or (b) above; or

(d) Arising out of his or her providing or
failing to provide professional health care
services.

"Property damage" to property:
(a) Owned, occupied or used by; or

(b) Rented to, in the care, custody or control
of, or over which physical control is
being exercised for any purpose by;

you, any of your retired partners, members
or directors, your current or retired
"employees" or "volunteer workers", any
current partner or member (if you are a
partnership or joint venture), or any current
member (f you are a limited Iliability
company) or current director.

CGD3790219

Includes copyrighted material of Insurance Services Office, Inc. with its permission.



D. WHO IS AN INSURED - EMPLOYEES AND

VOLUNTEER WORKERS -~ BODILY INJURY
TO CO-EMPLOYEES, CO-VOLUNTEER
WORKERS AND RETIRED PARTNERS,
MEMBERS, DIRECTORS AND EMPLOYEES

The following is added to Paragraph 2.a.(1) of
SECTION Il -WHO IS AN INSURED:

Paragraphs (1)(a), (b) and (c) above do not
apply to "bodily injury" to a current or retired co-
"employee” while in the course of the co-
"employee's" employment by you or performing
duties related to the conduct of your business, or
to "bodily injury" to your other "volunteer
workers” or retired partners, members or
directors while performing duties related to the
conduct of your business.

. WHO IS AN INSURED - NEWLY ACQUIRED

OR FORMED LIMITED LIABILITY COMPANIES

The following replaces Paragraph 3. of
SECTION Il - WHO IS ANINSURED:

3. Any organization you newly acquire or form,
other than a partnership or joint venture, and
of which you are the sole owner or in which
you maintain an ownership interest of more
than 50%, will qualify as a Named Insured if
there is no other similar insurance available
to that organization. However:

a. Coverage under this provision is
afforded only:

(1) Until the 180th day after you acquire
or form the organization or the end
of the policy period, whichever is
earlier, if you do not report such
organization in writing to us within
180 days after you acquire or form it;
or

(2) Until the end of the policy period,
when that date is later than 180 days
after you acquire or form such
organization, if you report such
organization in writing to us within
180 days atfter you acquire or form it;

b. Coverage A does not apply to "bodily
injury" or “property damage" that
occurred before you acquired or formed
the organization; and

c. Coverage B does not apply to "personal
and advertising injury" arising out of an
offense committed before you acquired
or formed the organization.

For the purposes of Paragraph 1. of Section
I = Who Is An Insured, each such

COMMERCIAL GENERAL LIABILITY

organization wil be deemed to be
designated in the Declarations as:

a. A limited liability company;

b. An organization other than a partnership,
joint venture or limited liability company;
or

c. Atrust;

as indicated in its name or the documents
that govern its structure.

F. BLANKET  ADDITIONAL INSURED

CONTROLLING INTEREST

1. The following is added to SECTION Il -
WHO IS AN INSURED:

Any person or organization that has financial
control of you is an insured with respect to
liability for "bodily injury”, "property damage"
or "personal and advertising injury" that
arises out of:

a. Such financial control; or

b. Such person's or organization's
ownership, maintenance or use of
premises leased to or occupied by you.

The insurance provided to such person or
organization does not apply to structural
alterations, new construction or demolition
operations performed by or on behalf of such
person or organization.

2. The following is added to Paragraph 4. of
SECTION [l - WHO IS AN INSURED:

This paragraph does not apply to any
premises owner, manager or lessor that has
financial control of you.

G. BLANKET  ADDITIONAL INSURED

MORTGAGEES, ASSIGNEES, SUCCESSORS
OR RECEIVERS

The following is added to SECTION Il - WHO IS
AN INSURED:

Any person or organization that is a mortgagee,
assignee, successor or receiver and that you
have agreed in a written contract or agreement
to include as an additional insured on this
Coverage Part is an insured, but only with
respect to its liability as mortgagee, assignee,
successor or receiver for "bodily injury”, "property
damage" or “"personal and advertising injury”
that:

a. Is "bodily injury" or "property damage" that
occurs, or is "personal and advertising injury"
caused by an offense that is committed,

Page 3 of 6
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COMMERCIAL GENERAL LIABILITY

subsequent to the signing of that contract or
agreement; and

b. Arises out of the ownership, maintenance or
use of the premises for which that
mortgagee, assignee, successor or receiver
is required under that contract or agreement
to be included as an additional insured on
this Coverage Part.

The insurance provided to such mortgagee,
assignee, successor or receiver is subject to the
following provisions:

a. The limits of insurance provided to such
mortgagee, assignee, successor or receiver
will be the minimum limits that you agreed to
provide in the written contract or agreement,
or the limits shown in the Declarations,
whichever are less.

b. The insurance provided to such person or
organization does not apply to:

(1)} Any "bodily injury" or "property damage"”
that occurs, or any ‘personal and
advertising injury" caused by an offense
that is committed, after such contract or
agreement is no longer in effect; or

(2) Any "bodily injury", "property damage" or
"personal and advertising injury" arising
out of any structural alterations, new
construction or demolition operations
performed by or on behalf of such
mortgagee, assignee, successor or
receiver.

BLANKET ADDITIONAL INSURED
GOVERNMENTAL ENTITIES - PERMITS OR
AUTHORIZATIONS RELATING TO PREMISES

The following is added to SECTION Il - WHO IS
AN INSURED:

Any governmental entity that has issued a permit
or authorization with respect to premises owned
or occupied by, or rented or loaned to, you and
that you are required by any ordinance, law,
building code or written contract or agreement to
include as an additional insured on this
Coverage Part is an insured, but only with
respect to liability for "bodily injury", "property
damage" or "personal and advertising injury"
arising out of the existence, ownership, use,
maintenance, repair, construction, erection or
removal of any of the following for which that
governmental entity has issued such permit or
authorization:  advertising signs, awnings,
canopies, cellar entrances, coal holes,
driveways, manholes, marquees, hoist away

© 2017 The Travelers Indemnity Company. All rights reserved.

openings, sidewalk vaults, elevators, street
banners or decorations.

BLANKET  ADDITIONAL INSURED
GOVERNMENTAL ENTITIES ~ PERMITS
OR AUTHORIZATIONS RELATING TO
OPERATIONS

The following is added to SECTION Il — WHO IS
AN INSURED:

Any governmental entity that has issued a permit
or authorization with respect to operations
performed by you or on your behalf and that you
are required by any ordinance, law, building code
or written contract or agreement to include as an
additional insured on this Coverage Part is an
insured, but only with respect to liability for
"bodily injury", "property damage" or "personal
and advertising injury" arising out of such
operations.

The insurance provided to such governmental

entity does not apply to:

a. Any "bodily injury", "property damage" or
"personal and advertising injury" arising out
of operations performed for  the
governmental entity; or

b. Any "bodily injury" or "property damage"
included in the  "products-completed
operations hazard".

INCIDENTAL MEDICAL MALPRACTICE

1. The following replaces Paragraph b. of the
definition of  "occurrence" in  the
DEFINITIONS Section:

b. An act or omission committed in
providing or failing to provide "incidental
medical services", first aid or "Good
Samaritan services" to a person, unless
you are in the business or occupation of
providing professional health care
services.

2. The following replaces the last paragraph of
Paragraph 2.a.(1) of SECTION Il — WHO IS
AN INSURED:

Unless you are in the business or occupation

of providing professional health care

services, Paragraphs (1)(a), (b), (c) and (d)

above do not apply to "bodily injury" arising

out of providing or failing to provide:

(@) "Incidental medical services" by any of
your ‘"employees" who is a nurse,
nurse assistant, emergency medical
technician, paramedic, athletic trainer,
audiologist, dietician, nutritionist,

CGD3790219
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occupational therapist or occupational
therapy assistant, physical therapist or
speech-language pathologist; or

(b) First aid or "Good Samaritan services"
by any of your "employees" or "volunteer
workers", other than an employed or
volunteer doctor. Any such "employees"
or "volunteer workers" providing or failing
to provide first aid or "Good Samaritan
services" during their work hours for you
will be deemed to be acting within the
scope of their employment by you or
performing duties related to the conduct
of your business.

3. The following replaces the last sentence of
Paragraph 5. of SECTION Ill ~ LIMITS OF
INSURANCE:

For the purposes of determining the
applicable Each Occurrence Limit, all related
acts or omissions committed in providing or
failing to provide ‘incidental medical
services", first aid or "Good Samaritan
services" to any one person will be deemed
to be one "occurrence".

4. The following exclusion is added to
Paragraph 2., Exclusions, of SECTION | ~
COVERAGES - COVERAGE A - BODILY
INJURY AND PROPERTY DAMAGE
LIABILITY:

Sale Of Pharmaceuticais

"Bodily injury” or "property damage" arising
out of the violation of a penal statute or
ordinance relating to the sale of

pharmaceuticals committed by, or with the
knowledge or consent of the insured.

5. The following is added to the DEFINITIONS
Section:

"Incidental medical services” means:

a. Medical, surgical, dental, laboratory, x-
ray oOr nursing service or treatment,
advice or instruction, or the related
furnishing of food or beverages; or

b. The fumishing or dispensing of drugs or
medical, dental, or surgical supplies or
appliances.

6. The following is added to Paragraph 4.b.,
Excess Insurance, of SECTION IV -
COMMERCIAL GENERAL LIABILITY
CONDITIONS:

This insurance is excess over any valid and
collectible other insurance, whether primary,
excess, contingent or on any other basis,

® 2017 The Travelers Indemnity Company. All rights reserved.

COMMERCIAL GENERAL LIABILITY

that is available to any of your "employees”
for "bodily injury" that arises out of providing
or failing to provide "incidental medical
services" to any person to the extent not
subject to Paragraph 2.a.(1) of Section Il —
Who Is An Insured.

K. MEDICAL PAYMENTS — INCREASED LIMIT

The following replaces Paragraph 7. of
SECTION [li - LIMITS OF INSURANCE:

7. Subject to Paragraph 5. above, the Medical
Expense Limit is the most we will pay under
Coverage C for all medical expenses
because of "bodily injury" sustained by any
one person, and will be the higher of:

a. $10,000;0r

b. The amount shown in the Declarations of
this Coverage Part for Medical Expense
Limit.
AMENDMENT OF EXCESS INSURANCE
CONDITION - PROFESSIONAL LIABILITY

The following is added to Paragraph 4.b.,
Excess Insurance, of SECTION [V -
COMMERCIAL GENERAL LIABILITY
CONDITIONS:

This insurance is excess over any of the other
insurance, whether primary, excess, contingent
or on any other basis, that is Professional
l.iability or similar coverage, to the extent the
loss is not subject to the professional services
exclusion of Coverage A or Coverage B.

. BLANKET WAIVER OF SUBROGATION -

WHEN REQUIRED BY WRITTEN CONTRACT
OR AGREEMENT

The foliowing is added to Paragraph 8., Transfer
Of Rights Of Recovery Against Others To Us,
of SECTION IV - COMMERCIAL GENERAL
LIABILITY CONDITIONS:

If the insured has agreed in a written contract or
agreement to waive that insured's right of
recovery against any person or organization, we
waive our right of recovery against such person
or organization, but only for payments we make
because of:

a. "Bodily injury" or "property damage" that

occurs; or

b. "Personal and advertising injury" caused by
an offense that is committed;

subsequent to the signing of that contract or
agreement.
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Includes copyrighted material of Insurance Services Office, Inc. with its permission.



COMMERCIAL GENERAL LIABILITY

N. CONTRACTUAL LIABILITY — RAILROADS

1. The following replaces Paragraph c. of the
definition of ‘“insured contract" in the
DEFINITIONS Section:
c. Any easement or license agreement;

2. Paragraph f.(1) of the definition of "insured
contract" in the DEFINITIONS Section is
deleted.

© 2017 The Travelers Indemnity Company. All rights reserved. CGD3790219
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Contract Information Sheet

Complete the following information and it will be populated on every exhibit.

Joint Venture

/ Team: ABLECB_T™M

Lead Partner: Alfred Benesch & Company
2nd Partner: Lin Engineering, Ltd

3rd Partner: Chirstopher B. Burke Eng. Ltd
Contract Number: 1-15-4656

Proposal Date: 6/1/2020

Exhibit Pointers  Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website



Contract Number: 1-15-4656 Joint Venture / Team: ABLECB_TM
EXHIBIT A: ESTIMATED TASK WORK HOURS
| Grand Total Exhibit A Hours 3,980
TOTAL
MONTHS of YEAR 2020 HOURS
TASK Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec
Contract S01-B 400 400 400 400 390 1990
Contract S26 400 400 400 400 390 1990
TOTALS 800 800 800 800 780 3980
Version 13
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Joint Venture /
1-15-4656 Team: ABLECB_TM

Contract No.:

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime)

3,980.00 $ 47.16 TOTAL DIRECT SALARY $ 187,693.70
(Total Work Hours (Average Hourly Rate: Total
from Exhibit C-2) Direct Salary divided by
Total Work Hours)
Multiplier to be used on this project: 2.80
Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)
DIRECT REGULAR SALARY TIMES MULTIPLIER § 525,542.36
B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(Total for Joint Venture/Team listed above.)
TOTAL DIRECT COSTS $ 1,457.64
C. SERVICES BY OTHERS
Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) $ 85,000.00
Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) $ 288,000.00
TOTAL SERVICES BY OTHERS _§ 373,000.00
D. ADDITIONAL SERVICES (Prime Consultant)
(Requires prior authorization before use)
ADDITIONAL SERVICES (Subconsultants)
(Requires prior authorization before use)
TOTAL ADDITIONAL SERVICES $ -
(Requires prior authorization before use)
E. MAXIMUM ALLOWABLE FEE (upper Limit of Compensation) $ 900,000.00
Version 13
JV / Teaming
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Contract No.: 1-15-4656 Lead Partner: Alfred Benesch & Company

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime)

244000 X $ 46.75 = TOTAL DIRECT SALARY $ 114,070.00
(Total Work Hours (Average Hourly
from Exhibit C-2) Rate from Exhibit
C-2)
Multiplier to be used on this project: 2.80

Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER § 319,396.00

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT

(For Consultant listed above.)

TOTAL DIRECT COSTS $604.00

C. SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) See JV summary

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) See JV summary

TOTAL SERVICES BY OTHERS See JV summary

D. ADDITIONAL SERVICES (Prime Consultant) See JV summary
(Requires prior authorization before use)
ADDITIONAL SERVICES (subconsultants) See JV summary

(Requires prior authorization before use)

TOTAL ADDITIONAL SERVICES See JV summary

(Requires prior authorization before use)

E. MAXIMUM ALLOWABLE FEE (upper Limit of Compensation) $ 320,000.00

Version 13
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Contract No.: 1-15-4656 2nd Partner: Lin Engineering, Ltd

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime)

930.00 X § 50.41 = TOTAL DIRECT SALARY $ 46,881.30
(Total Work Hours (Average Hourly
from Exhibit C-2) Rate from Exhibit
C-2)
Multiplier to be used on this project: 2.80

Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER § 131,267.64

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT

(For Consultant listed above.)

TOTAL DIRECT COSTS $732.36

C. SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) See JV summary

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) See JV summary

TOTAL SERVICES BY OTHERS See JV summary

D. ADDITIONAL SERVICES (Prime Consultant) See JV summary
(Requires prior authorization before use)
ADDITIONAL SERVICES (subconsultants) See JV summary

(Requires prior authorization before use)

TOTAL ADDITIONAL SERVICES See JV summary

(Requires prior authorization before use)

E. MAXIMUM ALLOWABLE FEE (upper Limit of Compensation) $ 132,000.00

Version 13
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Contract No.: 1-15-4656 3rd Partner: Chirstopher B. Burke Eng. Ltd

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime)

610.00 X $ 43.84 = TOTAL DIRECT SALARY $ 26,742.40
(Total Work Hours (Average Hourly
from Exhibit C-2) Rate from Exhibit
C-2)
Multiplier to be used on this project: 2.80

Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER § 74,878.72

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT

(For Consultant listed above.)

TOTAL DIRECT COSTS $121.28

C. SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) See JV summary

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) See JV summary

TOTAL SERVICES BY OTHERS See JV summary

D. ADDITIONAL SERVICES (Prime Consultant) See JV summary
(Requires prior authorization before use)
ADDITIONAL SERVICES (subconsultants) See JV summary

(Requires prior authorization before use)

TOTAL ADDITIONAL SERVICES See JV summary

(Requires prior authorization before use)

E. MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) $ 75,000.00

Version 13
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Contract No.: 1-15-4656 Lead Partner: Alfred Benesch & Company

Date: 6/1/2020
EXHIBIT C-1: PAYROLL CLASSIFICATION ESCALATION TABLE
CONTRACT TERM: 5 No. OF MONTHS
SCHEDULED START DATE: 7/1/2020
RAISE DATE: 1/1/2021
PERCENT OF RAISE: 0%
ESCALATION PER YEAR Year 1 through 5
7/1/2020 |-|11/30/2020 - - - -
Date Date Date Date Date Date Date Date Date Date
5.0
5.0 5.0 5.0 5.0 5.0
100.00% ‘ ‘
Factor First Period Escalation Factor Second Period Escalation Factor Third Period Escalation Factor Fourth Period Escalation Factor Fifth Period
ESCALATION PER YEAR Year 6 through 10
Date Date Date Date Date Date Date Date Date Date
5.0 5.0 5.0 5.0 5.0
Escalation Factor Sixth Period Escalation Factor Seventh Period Escalation Factor Eighth Period Escalation Factor Ninth Period Escalation Factor Tenth Period
The escalation factor for this project is: 100.00%

Version 13
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Contract No.: 1-15-4656 2nd Partner: Lin Engineering, Ltd

Date: 6/1/2020
EXHIBIT C-1: PAYROLL CLASSIFICATION ESCALATION TABLE
CONTRACT TERM: 5 No. OF MONTHS
SCHEDULED START DATE: 57/1/2020
RAISE DATE: 1/1/2021
PERCENT OF RAISE: 0%

ESCALATION PER YEAR Year 1 through 5

57/1/2020 |-|10/31/2020 - - -

Date Date Date Date Date Date Date Date Date Date
5.0
5.0 5.0 5.0 5.0 5.0
100.00% ‘ ‘
Factor First Period Escalation Factor Second Period Escalation Factor Third Period Escalation Factor Fourth Period Escalation Factor Fifth Period

ESCALATION PER YEAR Year 6 through 10

Date Date Date Date Date Date Date Date Date Date
5.0 5.0 5.0 5.0 5.0
Escalation Factor Sixth Period Escalation Factor Seventh Period Escalation Factor Eighth Period Escalation Factor Ninth Period Escalation Factor Tenth Period
The escalation factor for this project is: 100.00%

Version 13
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Contract No.: 1-15-4656 3rd Partner:

Chirstopher B. Burke Eng. Ltd

Date: 6/1/2020
EXHIBIT C-1: PAYROLL CLASSIFICATION ESCALATION TABLE
CONTRACT TERM: 5 No. OF MONTHS
SCHEDULED START DATE: 7/1/2020
RAISE DATE: 1/1/2021
PERCENT OF RAISE: 0%
ESCALATION PER YEAR Year 1 through 5
7/1/2020 |-|10/31/2020 - - - -
Date Date Date Date Date Date Date Date Date Date
5.0
5.0 5.0 5.0 5.0 5.0
100.00% ‘ ‘ ‘ ‘
Factor First Period Escalation Factor Second Period Escalation Factor Third Period Escalation Factor Fourth Period Escalation Factor Fifth Period

ESCALATION PER YEAR Year 6 through 10

Date Date Date Date Date Date Date Date Date Date
5.0 5.0 5.0 5.0 5.0
Escalation Factor Sixth Period Escalation Factor Seventh Period Escalation Factor Eighth Period Escalation Factor Ninth Period Escalation Factor Tenth Period
The escalation factor for this project is: 100.00%

Version 13
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Contract No.: 1-15-4656 Lead Partner: Alfred Benesch & Company
Date: 6/1/2020 Escalation Factor: 100.00%
(From Exhibit C-1)
DIRECT COST
EXHIBIT C-2: DIRECT LABOR CLASSIFICATION MAN-HOURS AND RATES OVERTIME PREMIUM
Total Total
Estimated Estimated O/T
Work Hours: 2,440.00 Hours:
Average
Average Premium O/T
Hourly Rate: $46.75 Hourly Rate:
Total Direct Total Overtime
Labor $114,070.00 Premium:
Escalated Escalated Estimated
Average Average Average Overtime
Tollway Tollway Hourly Rate | Hourly Rate Premium Hours
Classification MINIMUM MAXIMUM for for Estimated Overtime (Overtime
Eligible for Hourly Rate | Hourly Rate |Classification|Classification| Work Hours Hourly Rate | Hours Only)
Premium for for (See Note A | (See Note B (Including (See Note C to |(See Note D to
Overtime? Tollway Classification Classification | Classification| to Right) to Right) Overtime) Right) Right)
No Principal $50.00 $70.00 $70.00 $70.00 100.00
No Project Manager $40.00 $70.00 $62.00 $62.00 420.00
No Senior Engineer/Planner $40.00 $70.00 $52.00 $52.00 370.00
No Resident Engineer $40.00 $70.00
No Project Engineer/Planner $25.00 $60.00 $45.00 $45.00 400.00
No Staff Engineer/Planner $20.00 $40.00 $40.00 $40.00 400.00
No Engineer /Accountant $20.00 $60.00
No Senior Technical Specialist $25.00 $60.00 $46.00 $46.00 300.00
No Technical Specialist $15.00 $50.00 $36.00 $36.00 250.00
No Architect $30.00 $70.00
No Realty Specialists $20.00 $70.00
No Intern $8.25 $20.00 $20.00 $20.00 100.00
No Admin/Clerical $8.25 $40.00 $30.00 $30.00 100.00
Version 13
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Contract No.: 1-15-4656 2nd Partner: Lin Engineering, Ltd
Date: 6/1/2020 Escalation Factor: 100.00%
(From Exhibit C-1)
DIRECT COST
EXHIBIT C-2: DIRECT LABOR CLASSIFICATION MAN-HOURS AND RATES OVERTIME PREMIUM
Total Total
Estimated Estimated O/T
Work Hours: 930.00 Hours:
Average
Average Premium O/T
Hourly Rate: $50.41 Hourly Rate:
Total Direct Total Overtime
Labor $46,881.30 Premium:
Escalated Escalated Estimated
Average Average Average Overtime
Tollway Tollway Hourly Rate | Hourly Rate Premium Hours
Classification MINIMUM MAXIMUM for for Estimated Overtime (Overtime
Eligible for Hourly Rate | Hourly Rate |Classification|Classification| Work Hours Hourly Rate | Hours Only)
Premium for for (See Note A | (See Note B (Including (See Note C to |(See Note D to
Overtime? Tollway Classification Classification | Classification| to Right) to Right) Overtime) Right) Right)
No Principal $50.00 $70.00 $70.00 $70.00 40.00
No Project Manager $40.00 $70.00 $70.00 $70.00 40.00
No Senior Engineer/Planner $40.00 $70.00 $61.50 $61.50 200.00
No Resident Engineer $40.00 $70.00
No Project Engineer/Planner $25.00 $60.00 $44.61 $44.61 620.00
No Staff Engineer/Planner $20.00 $40.00
No Engineer /Accountant $20.00 $60.00
No Senior Technical Specialist $25.00 $60.00 $43.60 $43.60 10.00
No Technical Specialist $15.00 $50.00 $33.77 $33.77 10.00
No Architect $30.00 $70.00
No Realty Specialists $20.00 $70.00 $54.69 $54.69 10.00
No Intern $8.25 $20.00
No Admin/Clerical $8.25 $40.00
Version 13
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Contract No.: 1-15-4656 3rd Partner: Chirstopher B. Burke Eng. Ltd
Date: 6/1/2020 Escalation Factor: 100.00%
(From Exhibit C-1)
DIRECT COST
EXHIBIT C-2: DIRECT LABOR CLASSIFICATION MAN-HOURS AND RATES OVERTIME PREMIUM
Total Total
Estimated Estimated O/T
Work Hours: 610.00 Hours:
Average
Average Premium O/T
Hourly Rate: $43.84 Hourly Rate:
Total Direct Total Overtime
Labor $26,742.40 Premium:
Escalated Escalated Estimated
Average Average Average Overtime
Tollway Tollway Hourly Rate | Hourly Rate Premium Hours
Classification MINIMUM MAXIMUM for for Estimated Overtime (Overtime
Eligible for Hourly Rate | Hourly Rate |Classification|Classification| Work Hours Hourly Rate | Hours Only)
Premium for for (See Note A | (See Note B (Including (See Note C to |(See Note D to
Overtime? Tollway Classification Classification | Classification| to Right) to Right) Overtime) Right) Right)
No Principal $50.00 $70.00 $66.00 $66.00 40.00
No Project Manager $40.00 $70.00 $52.40 $52.40 100.00
No Senior Engineer/Planner $40.00 $70.00 $54.67 $54.67 120.00
No Resident Engineer $40.00 $70.00
No Project Engineer/Planner $25.00 $60.00 $44.85 $44.85 140.00
No Staff Engineer/Planner $20.00 $40.00 $29.75 $29.75 50.00
No Engineer /Accountant $20.00 $60.00 $28.63 $28.63 80.00
No Senior Technical Specialist $25.00 $60.00
No Technical Specialist $15.00 $50.00 $29.11 $29.11 60.00
No Architect $30.00 $70.00
No Realty Specialists $20.00 $70.00
No Intern $8.25 $20.00
No Admin/Clerical $8.25 $40.00 $25.05 $25.05 20.00
Version 13
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Contract No.: 1-15-4656 Lead Partner: Alfred Benesch & Company

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

A. VEHICLE REIMBURSEMENT - rate based on link below
http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.asp;

B. ALLOWABLE DIRECT COSTS - based on link below
http://www.illinoistollway.com/documents/10157/2389762/12 LG
TOLLWAY XX ALLOWABLEDIRECTCOSTS 10012013.PDF

C. ITEMIZED DIRECT COSTS - For any expense not included in the
Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY
Railroad Flagger and ROE Permits

SUE Exploratory Testing

TOTAL DIRECT COSTS (Vehicles, Allowable and Itemized) $ 604.00

Version 13
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Contract No.: 1-15-4656 2nd Partner: Lin Engineering, Ltd

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

A. VEHICLE REIMBURSEMENT - rate based on link below
http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.asp;

B. ALLOWABLE DIRECT COSTS - based on link below
http://www.illinoistollway.com/documents/10157/2389762/12 LG
TOLLWAY XX ALLOWABLEDIRECTCOSTS 10012013.PDF

C. ITEMIZED DIRECT COSTS - For any expense not included in the
Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY

TOTAL DIRECT COSTS (Vehicles, Allowable and Itemized) $ 732.36

Version 13
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Contract No.:

1-15-4656 3rd Partner: Chirstopher B. Burke Eng. Ltd

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

VEHICLE REIMBURSEMENT - rate based on link below

http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.asp;

ALLOWABLE DIRECT COSTS - based on link below
http://www.illinoistollway.com/documents/10157/2389762/12 LG
TOLLWAY XX ALLOWABLEDIRECTCOSTS 10012013.PDF

ITEMIZED DIRECT COSTS - For any expense not included in the
Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY

Rev. 1/2016

TOTAL DIRECT COSTS (Vehicles, Allowable and Itemized)

$

121.28
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Contract No.: 1-15-4656 Consultant:

EXHIBIT E - KEY PROJECT PERSONNEL

Alfred Benesch & Company

Project Principal: Elizabeth Gallagher

Project Manager: Ryan Thady

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer: Joann Majewski

Project Structural Engineer: Andrew Keaschall

Project Drainage Engineer:

Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

Rev. 6/2016
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Contract No.: 1-15-4656 Consultant: Christopher B. Burke Engineering, Ltd.

EXHIBIT E - KEY PROJECT PERSONNEL

Project Principal: Michael Kerr
Project Manager: Jonathan O'Connell
Project Engineer: Jeana Gowin
Resident Engineer: N/A
Documentation Engineer: N/A

Project Civil Engineer: Miroslaw Antas

Project Structural Engineer: N/A

Project Drainage Engineer: llene Dailey
Senior Engineer: Val Racich
Others: Name: Jedd Anderson

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

Rev. 6/2016
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Contract No.: 1-15-4656

Consultant: Lin Engineering, Ltd.

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

Rev. 6/2016

EXHIBIT E - KEY PROJECT PERSONNEL

Paul B. Lin, P.E., S.E.

Fred M. Lin, P.E.

Version 16



EXHIBIT F
CONTRACT ]-15-4656

(ABLECB TM (Alfred Benesch & Co./Lin Eng. Ltd./Christopher B. Burke Eng.
Ltd.)

SCOPE OF SERVICES

Items of Work to be included in Contract 1-15-4656 Supplement No. 2:
Incorporation of Beam Fabrication Contract North Avenue
Incorporation of Beam Fabrication Contract Grand Avenue
Incoporation of Beam Fabridcation Contract Union Pacific Railroad
Advance Grading and CPRR Relocaiton Contract

Compensatory Storage Contract on Murnane Propert

Revisions to Contract [-19-4458 (I-294 from North Avenue to Grand Avenue
- Incorporation of Soil Analysis
- Revision to Cross Sections due to modificaitons of SO1-B schedule

Revisions to Contract SO1-B

- MOT Modifications to accommodate revised Cook County Schedule
- Revised Staging Plans

- Revisons to Cross Sections

Revsions to Contact I-17-4339
- Temporary Excavation support systems to accommodate UP-01 contract
- Pier Modifications to accommodate UP-01 contract

Rev. 11/12/2018 EXHIBIT “1”
PSB 18-1 & Later

PAGE OF




EXHIBIT G
Contract No. I-15-4656

Alfred Benesch & Company

RRENT OBLIGATI

NS FOR PROJE

Fee (Including all

T

Estimated

l}g;tﬁf_‘ Work Scope & Description of Project as:gglftgewglri F.I?s g:?:::::jg Date o_f
Orders) Completion
P-91-190-07 PTB 143 —1-55 at Lorenzo Road $3,446,653 $332,024.53 1/1/2020
D-91-050-09 PTB 143, Item 28 - I-55 at Lorenzo $2,030,596 $1,609,709.18 7/5/02027
Road, Phase II
D-94-088-06 PTB 152 — 1-74/1-155 Interchange $5,596,887 $182,159.65 6/1/2020
D-91-191-10 PTB 154 — IL-171/First Avenue $7,253,203 $63,232.94 12/1/2019
P-91-599-10 PTB 156 — 95th & Stony, Phase | $1,549,259 $67,088.11 6/9/2021
P-91-597-10 PTB 157 — 1-290 Widening Study $1,126,429 $410,476.48 6/1/2020
D-93-022-11 PTB 159 - IL-89 over Illinois River, $1,412,394 $26,646.49 8/31/2024
Phase II
C-91-173-13 PTB 168 — Phase III Construction $4,661,156 $35,953.18 12/14/2023
Inspection Services for U.S. 34 (Ogden
Avenue) at the CNRR
P-91-440-14 PTB 173 - IL 43 (Harlem Ave.), 63rd $564,365 $410,051.77 10/31/2019
St. to 65th St.
P-91-348-15 PTB 176 — Various Phase I Studies $1,123,240.50 $252,187.82 10/19/2023
D-91-368-18 PTB 189, Item 11, I-55 from I-80 to US $4,700,685 $4,700,685 7/25/2029
52, Phase I DDI
D-92-064-19 PTB 193, Items 20 [-39 from North of $10,000,000 $10,000,000 6/1/2022
Blackhawk Rd to 1-90
C-91-174-17 PTB 183 - Weber Road - Phase III - $10,399,476 $6,850,356.19 12/31/2020
Weber Road at I-55 Interchange
C-91-090-18 PTB 192, Item 6 - 1-94 at Montrose CM $500,000 $500,000 10/31/2020
1-11-4018 PSB 11-4 — Jane Adams Memorial $11,545,793 $87,980.72 4/27/2021
Reconstruction — Higgins Rd to Randall
Rd; I-90 DSE & DCM
1-14-4188 PSB 14-1, Item 3 — 1-90, IL 53 to $9,005,385 $45,163.18 11/30/2020
Arlington Heights Rd. Widening
1-14-4189 PSB 14-1 — Westbound Roadway & $91,000 $46,150.72 11/30/2020
Bridge to IL 31 to the Fox River
RR-14-9171 PSB 14-3 - Construction Management $360,000 $44,087.88 12/31/2019
Services Upon Request
[-15-4656 PSB 15-2 - EOWA, 1-294 to 1-90, Tri- $24,442,011 $4,422,442.60 5/31/2024
State and Franklin /Green Street, Phase 11
Rev. 3/9/2020 EXHIBIT “1”
PSB 18-1 & Later
PAGE OF




Fee (Including all

Estimated

Route & e . Supplementals Fee Remaining
Job No. Work Scope & Description of Project and Extra Work To Be Earned Date o_f
Orders) Completion
1-17-4301 PSB 17-3, Item 6 - Tri-State Tollway St $10,400,000 $1,194,470.47 9/28/2027
Charles Rd to North Ave/Lake St

1-18-4411 PSB 18-3 - 1-294 Mile-Long Bridge CM $9,596,000 $8,701,059.34 7/1/2025
1-18-4424 PSB 18-4 - Tri-State As-Needed Phase 11 $376,826.40 $368,846.40 12/31/2026

Rev. 3/9/2020 EXHIBIT “1”

PSB 18-1 & Later

PAGE OF




EXHIBIT G
Contract No. 1-15-4656
Christopher B. Burke Engineering, Ltd.
CURRENT OBLIGATIONS FOR PROJECT

Route & Job iy . Fee (Including all Fee Remaining Estimated
No. Work Scope & Description of Project Supplementals and To Be Earned Date of
Extra Work Orders) Completion
Prime
RR-18-4383 Tri-State Tollway 95th St - Balmoral Ave. $5,000,000.00 $2,077,545.00  06/31/23
Sub/Partner
I-11-4014 Elgin O'Hare Bypass $498,139.92 $111,000.00  5/31/2018
Sub to CH2M Hill
1-12-4080 Illinois 53 Extension $800,000.00 4/1/2019
Sub to Transystems
RR-14-4221 Tri State Tollway- Mile Long Bridge $1,376,200.00 $2,600.00 3/31/2020
Sub to Locher, HDR, Quiggg
RR-14-4222 Tri State Tollway-BNSF Rail $1,116,230.80 8/31/2019
Sub to Bowman Barrett
[-17-4303 Tri-State O'hare Oasis to Balmoral Ave $2,349,976.36 11/30/2022
Team with Bowman Barrett
[-18-4356 Tri-State Wolf to Balmoral $50,000.00 $33,500.00 2/28/2019
Sub to Locher
IDOT
P-91-035-19 Various Survey Projects $75,000.00 $73,000.00 3/31/2029
Sub to Ardmore Roderick

P-92-016-09 Interchange Reconstruction of IL 38 over I- In Negotiation In Negotiation
39 E. of Rochelle to 0.5 M.W. of Mulford
Rd., Phase I & IT Engineering Services

Rev. 6/2015 Version 10



EXHIBIT G
Contract No. | -15-4656

Christopher B. Burke Engineering, Ltd. (CBBEL)

CURRENT OBLIGATIONS FOR PROJECT

Fee (including all Estimated
Route & Job No. Work Scope & Desciption of Project Supplements and Fee Remianing to Date of
Extra Work Orders) Be earned Completion
P-91-597-10 1-290West of US 12/20/45 $1,549,992.00 $113,000.00 1/31/2020
Sub to Parsons Brinckerhoff
P-91-762-10 1-55 from I-355 to 1-94 -Sub to Stantec 2,015,437.00 298,000.00  10/31/2020
D-91-01-14 1147 form US 14 to South of IL 176 Phase II 244,927.00 100,000.00 10/31/23
Sub to Strand
D-91-467-14 FAU 2857 Wood Street from North of Little 380,599.84 80,000.00 06/30/20
Calumet River to South of US6
Sub to Infrastructure
P-91-119-14 Various Phase I Contracts 1,200,000.00 244,000.00 08/25/23
P-91-032-19 Various Environmental Studies/Projects 1,000,000.00 392,000.00 08/27/19
P-91-224-16 Various Phase I Various Drainage 1,200,000.00 488,000.00 05/20/24
P-91-005-18 Interstate 90 from Interstate 94 to South of Ohio Street 86,368.00 17,000.00 04/30/21
Sub to Lochner
S-60-001-20 Various Scat Projects 225,000.00 186,000.00  10/15/2024
P-91-014-18 Phase I IL 53 from IL 62 to US 12 281,329.00 48,000.00  11/14/2021
Sub to RS+H
City of Chicago Various Contracts 40,000,000.00 482,000.00 Various
All Other Work Various Contracts 48,839,439.00 15,729,000.00 Various

Public & Private






Contract No.: 1-15-4656 Joint Venture / Team: ABLECB_TM

EXHIBIT H - SERVICES BY OTHERS

Exhibits A-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others", they must
include Exhibit H and attach Exhibits A-G for second tier subconsultants.

DBE/MBE/WBE SUBCONSULTANTS

1 d'Escoto, Inc. 7

Direct Labor $ 19,972 99 Direct Labor $

Direct Costs $ 27 01 Direct Costs $

Services by Others Services by Others $

Additional Services ** Additional Services ** $

Total this Subconsultant (ULC) $ 20,000 00 Total this Subconsultant (ULC) $ -
2 GSGC Inc. 8

Direct Labor Direct Labor $

Direct Costs Direct Costs $

Services by Others $ - Services by Others $

Additional Services ** Additional Services ** $

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $ -
3 Rubinos & Mesia Eng s, Inc. 9

Direct Labor $ 44,927 01 Direct Labor $

Direct Costs $ 72 99 Direct Costs $

Services by Others $ - Services by Others $

Additional Services ** $ - Additional Services ** $

Total this Subconsultant (ULC) $ 45,000 00 Total this Subconsultant (ULC) $ -
4 Roderick Group, Inc. 10

Direct Labor $ 19,775.17 Direct Labor $

Direct Costs $ 224 83 Direct Costs $

Services by Others $ - Services by Others $

Additional Services ** $ - Additional Services ** $

Total this Subconsultant (ULC) $ 20,000 00 Total this Subconsultant (ULC) $ -
5 1

Direct Labor $ - Direct Labor $

Direct Costs $ - Direct Costs $

Services by Others $ - Services by Others $

Additional Services ** $ - Additional Services ** $

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $ -
6 12

Direct Labor $ - Direct Labor

Direct Costs $ - Direct Costs $

Services by Others $ - Services by Others $

Additional Services ** $ - Additional Services ** $

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $ -

* Additional services funds require prior authorization before use TOTAL DBE/MBE/WBE Subconsultants: $ 85,000.00
TOTAL Additional Services DBE/MBE/WBE Subconsultants: $ -

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: $ 85,000.00

DBE/MBE/WBE Percentage of Total Fee (includes Additional Services): 9.44%

DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services): 9.44%

Version 13

Rev. 1/2016 JV / Teaming



Project No. 1-15-4656 Joint Venture / Team: ABLECB_TM

EXHIBIT H - SERVICES BY OTHERS (continued)

Exhibits A-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others”, they must include
Exhibit H and attach Exhibits A-G for second tier subconsultants.

OTHER SUBCONSULTANTS (NOT DBE/MBE/WBE)

* Additional services funds require prior authorization before use TOTAL Non-DBE/MBE/WBE Subconsultants: $ 288,000.00
TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: $ -
TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: $ 288,000.00
Version 13

Rev. 1/2016

1 Juneau Associates, Inc., P.C. 6
Direct Labor $ 16,846.20 Direct Labor
Direct Costs $ 1,153.80 Direct Costs $
Services by Others Services by Others $
Additional Services ** Additional Services ** $
Total this Subconsultant (ULC) $ 18,000.00 Total this Subconsultant (ULC) $ -
CH2M Hill 7
Direct Labor $ 268,926.00 Direct Labor $
Direct Costs $ 1,074.00 Direct Costs $
Services by Others Services by Others $
Additional Services ** Additional Services ** $
Total this Subconsultant (ULC) $ 270,000.00 Total this Subconsultant (ULC) $ -
8
Direct Labor Direct Labor $
Direct Costs Direct Costs $
Services by Others $ - Services by Others $
Additional Services ** $ - Additional Services ** $
Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $ -
9
Direct Labor $ - Direct Labor $
Direct Costs $ - Direct Costs $
Services by Others $ - Services by Others $
Additional Services ** $ - Additional Services ** $
Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $ -
10
Direct Labor $ - Direct Labor $
Direct Costs $ - Direct Costs $
Services by Others $ - Services by Others $
Additional Services ** $ - Additional Services ** $
Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $ -

JV / Teaming



Contract Information Sheet

Complete the following information and it will be populated on every exhibit.

Consultant Name: d'Escoto, Inc.

Contract Number: [-15-4656

Proposal Date: 6/1/2020

Exhibit Pointers  Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website






Contract No.: 1-15-4656 Consultant: d'Escoto, Inc.

Date: 6/1/2020
EXHIBIT C-1: PAYROLL CLASSIFICATION ESCALATION TABLE
CONTRACT TERM: 4 No. OF MONTHS
SCHEDULED START DATE: 7/1/2020
RAISE DATE: 11/30/2020
PERCENT OF RAISE: 0%
ESCALATION PER YEAR Year 1 through 5
7/1/2020 |- | 11/30/2020 - - - -
Date Date Date Date Date Date Date Date Date Date
4.0
4.0 4.0 4.0 4.0 4.0
00 | | | | || | |
Factor First Period Escalation Factor Second Period Escalation Factor Third Period Escalation Factor Fourth Period Escalation Factor Fifth Period
ESCALATION PER YEAR Year 6 through 10
Date Date Date Date Date Date Date Date Date Date
4.0 4.0 4.0 4.0 4.0
Escalation Factor Sixth Period Escalation Factor Seventh Period Escalation Factor Eighth Period Escalation Factor Ninth Period Escalation Factor Tenth Period
The escalation factor for this project is: 100.00%

Rev. 6/2016 Version 16



Contract No.: 1-15-4656 Consultant: d'Escoto, Inc.

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime)

181.00 X $ 39.41 = TOTAL DIRECT SALARY $

7,133.21

(Total Work Hours (Average Hourly
from Exhibit C-2) Rate from Exhibit
C-2)

Multiplier to be used on this project:

2.80

Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER s

19,972.99

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT

(For Prime Consultant listed above.)

TOTAL DIRECT COSTS

$27.01

C. SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) $ -

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) $ -

TOTAL SERVICES BY OTHERS _$

D. ADDITIONAL SERVICES (Prime Consultant)

(Requires prior authorization before use)

ADDITIONAL SERVICES (Subconsultants)

(Requires prior authorization before use)

TOTAL ADDITIONAL SERVICES _$

(Requires prior authorization before use)

E. MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) $

20,000.00

Rev. 6/2016

Version 16



Contract No.:

Date:

1-15-4656

6/1/2020

Consultant:

d'Escoto, Inc.

Escalation Factor:

100.00%
(From Exhibit C-1)

EXHIBIT C-2: DIRECT LABOR CLASSIFICATION MAN-HOURS AND RATES

DIRECT COST

OVERTIME PREMIUM

Total Total
Estimated Estimated O/T
Work Hours: 181.00 Hours:
Average
Average Premium O/T
Hourly Rate: $39.41 Hourly Rate:
Total Direct Total Overtime
Labor $7,133.21 Premium:
Escalated Escalated Estimated
Average Average Average Overtime
Tollway Tollway Hourly Rate | Hourly Rate Premium Hours
Classification MINIMUM MAXIMUM for for Estimated Overtime (Overtime
Eligible for Hourly Rate Hourly Rate | Classification | Classification| Work Hours Hourly Rate Hours Only)
Premium for for (See Note A to|(See Note B to| (Including (See Note C to | (See Note D to
Overtime? Tollway Classification Classification | Classification Right) Right) Overtime) Right) Right)
No Principal $50.00 $70.00
No Project Manager $40.00 $70.00 $67.00 $67.00 15.00
No Senior Engineer/Planner $40.00 $70.00
No Resident Engineer $40.00 $70.00
No Project Engineer/Planner( $25.00 $60.00 $45.67 $45.67 65.00
No Staff Engineer/Planner $20.00 $40.00 $31.28 $31.28 101.00
No Engineer /Accountant $20.00 $60.00
No Senior Technical Specialist $25.00 $60.00
No Technical Specialist $15.00 $50.00
No Architect $30.00 $70.00
No Realty Specialists $20.00 $70.00
No Intern $8.25 $20.00
No Admin/Clerical $8.25 $40.00

Rev. 6/2016

Version 16




Contract No.:
Date:

1-15-4656

6/1/2020

Consultant:

d'Escoto, Inc.

EXHIBIT C-3: DIRECT LABOR EMPLOYEE CLASSIFICATION LIST

Tollway Classification

Consultant Classification
(specific to each company)

Consultant Employee Name
(SEE NOTE 1 TO RIGHT)

Range per Hour

Principal President $50 - $70
Vice President
Project Manager Eric Dean $40 - $70
Senior Engineer/Planner $40 - $70
Resident Engineer $40 - $70
Project Engineer/Planner( Steven Moy $25 - $60
Staff Engineer/Planner Yiwei Shen $20 - $40
Engineer /Accountant $20 - $60
Senior Technical Specialist $25 - $60
Technical Specialist $15 - $50
Architect $30 - $70
Realty Specialists $20 - $70
Intern $8.25 - $20
Admin/Clerical $8.25 - $40

Rev. 6/2016

Version 16



Contract No.:

1-15-4656 Consultant: d'Escoto, Inc.

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

VEHICLE REIMBURSEMENT - rate based on link below
http://www?2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

ALLOWABLE DIRECT COSTS - based on link below
https://www.illinoistollway.com/documents/20184/238673/LG_TOL
LWAY XX ALLOWABLEDIRECTCOSTS 12132013.PDF/b3dab3

ITEMIZED DIRECT COSTS - For any expense not included in the
Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY

Rev. 6/2016

TOTAL DIRECT COSTS (Vehicles, Allowable and Itemized)

$

27.01

Version 16



Contract No.:

1-15-4656

Consultant:

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others:

Rev. 6/2016

Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

d'Escoto, Inc.

EXHIBIT E - KEY PROJECT PERSONNEL

Eric Dean

Steven Moy

Version 16



EXHIBIT F
Contract No. 1-15-4656

d'Escoto, Inc.
SCOPE OF SERVICES

The project is the Western Access corridor connection to the Tri-State Tollway. The project limits along the
Western Access corridor are between the Tri-State Tollway and Franklin/Green Street and for the Tri-State

Rev. 6/2016 Page 1 Version 16



EXHIBIT G
Contract No. 1-15-4656
d'Escoto, Inc.
CURRENT OBLIGATIONS FOR PROJECT

Fee (Including all - Estimated
Route & Job _ . Fee Remaining
Work Scope & Description of Project Supplementals and Date of
No. To Be Earned .
Extra Work Orders) Completion

Rev. 6/2016 Version 16



Contract No.: 1-15-4656 Consultant: d'Escoto, Inc.

EXHIBIT H - SERVICES BY OTHERS

Exhibits A-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others", they must

include Exhibit H and attach Exhibits A-G for second tier subconsultants.

DBE/MBE/WBE SUBCONSULTANTS

1 6

Direct Labor Direct Labor

Direct Costs Direct Costs

Services by Others Services by Others

Additional Services ** Additional Services **

Total this Subconsultant (ULC) Total this Subconsultant (ULC) $
2 7

Direct Labor Direct Labor

Direct Costs Direct Costs

Services by Others Services by Others

Additional Services ** Additional Services **

Total this Subconsultant (ULC) Total this Subconsultant (ULC) $
3 8

Direct Labor Direct Labor

Direct Costs Direct Costs

Services by Others Services by Others

Additional Services ** Additional Services **

Total this Subconsultant (ULC) Total this Subconsultant (ULC) $
4 9

Direct Labor Direct Labor

Direct Costs Direct Costs

Services by Others Services by Others

Additional Services ** Additional Services **

Total this Subconsultant (ULC) Total this Subconsultant (ULC) $
5 10

Direct Labor Direct Labor

Direct Costs Direct Costs

Services by Others Services by Others

Additional Services ** Additional Services **

Total this Subconsultant (ULC) Total this Subconsultant (ULC) $

* Additional services funds require prior authorization before use TOTAL DBE/MBE/WBE Subconsultants: $

TOTAL Additional Services DBE/MBE/WBE Subconsultants: $ -

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: $ -

DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):
DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):

Rev. 6/2016 Version 16



Project No.

1-15-4656

Consultant:

d'Escoto, Inc.

EXHIBIT H - SERVICES BY OTHERS (continued)

Exhibit H and attach Exhibits A-G for second tier subconsultants.

OTHER SUBCONSULTANTS (NOT DBE/MBE/WBE)

Exhibits A-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others", they must include

6
Direct Labor Direct Labor
Direct Costs Direct Costs
Services by Others Services by Others
Additional Services ** Additional Services **
Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC)

7
Direct Labor Direct Labor $
Direct Costs Direct Costs $
Services by Others Services by Others $
Additional Services ** Additional Services ** $
Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC)

8
Direct Labor $ - Direct Labor $
Direct Costs $ - Direct Costs $
Services by Others $ - Services by Others $
Additional Services ** $ - Additional Services ** $
Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC)

9
Direct Labor $ - Direct Labor $
Direct Costs $ - Direct Costs $
Services by Others $ - Services by Others $
Additional Services ** $ - Additional Services ** $
Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC)

10
Direct Labor $ - Direct Labor $
Direct Costs $ - Direct Costs $
Services by Others $ - Services by Others $
Additional Services ** $ - Additional Services ** $
Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $

* Additional services funds require prior authorization before use TOTAL Non-DBE/MBE/WBE Subconsultants: $ -

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: $ -

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: $ -

Rev. 6/2016 Version 16



Contract Information Sheet
Complete the following information and it will be populated on every exhibit.

Consultant Name: Rubinos & Mesia Engineers, Inc.

Contract Number: 1-15-4656

Proposal Date: 6/1/2020

Exhibit Pointers  Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website






Contract No.: 1-15-4656 Consultant: Rubinos & Mesia Engineers, Inc.

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime)

33400 X $ 48.04 = TOTAL DIRECT SALARY § 16,045.36
(Total Work Hours (Average Hourly
from Exhibit C-2) Rate from Exhibit
C-2)
Multiplier to be used on this project: 2.80

Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER § 44,927.01

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT

(For Prime Consultant listed above.)

TOTAL DIRECT COSTS $72.99

C. SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) $ -

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) $ -

TOTAL SERVICES BY OTHERS _$ -

D. ADDITIONAL SERVICES (Prime Consultant)

(Requires prior authorization before use)

ADDITIONAL SERVICES (Subconsultants)

(Requires prior authorization before use)

TOTAL ADDITIONAL SERVICES _$ -

(Requires prior authorization before use)

E. MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) $ 45,000.00

Rev. 6/2016 Version 16












Contract No.:

1-15-4656 Consultant: Rubinos & Mesia Engineers, Inc.

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

VEHICLE REIMBURSEMENT - rate based on link below
http://www?2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

ALLOWABLE DIRECT COSTS - based on link below
https://www.illinoistollway.com/documents/20184/238673/LG_TOL
LWAY XX ALLOWABLEDIRECTCOSTS 12132013.PDF/b3dab3

ITEMIZED DIRECT COSTS - For any expense not included in the
Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY

Miscellaneous

Rev. 6/2016

TOTAL DIRECT COSTS (Vehicles, Allowable and Itemized)

$

72.99

Version 16



Contract No.: 1-15-4656

Consultant: Rubinos & Mesia Engineers, Inc.

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

Rev. 6/2016

EXHIBIT E - KEY PROJECT PERSONNEL

See Below

See Below

Patrick Hodina PE

Behzad Amini PE

Patrick Haavig PE

Mohsen Farahany PE SE

Principal $ Sr. Project Manager

Farhad Rezai, SE PE

Principal $ QA/QC Manager

Version 16



EXHIBIT F
Contract No. 1-15-4656
Rubinos & Mesia Engineers, Inc.
SCOPE OF SERVICES

PROJECT: Elgin O’Hare Western Access
COUNTY: Cook
TOLLWAY CONTRACT NO.: I-15-4656

RME - Rubinos & Mesia Engineers, Inc., as a sub-consultant to Benesch shall be responsible for
Design support for Beam Fabrication Contracts.

Rev. 6/2016 Page 1 Version 16



EXHIBIT G
Contract No. 1-15-4656
Rubinos & Mesia Engineers, Inc.
CURRENT OBLIGATIONS FOR PROJECT

Fee (Including all - Estimated
Route & Job - . Fee Remaining
No. Work Scope & Description of Project Supplementals and To Be Earned Date of
Extra Work Orders) Completion
174-008 IDOT FAP 344 (IL 83), atIL 171 $451,637 $10,000 Dec-17
D-91-340-14 (Archer Ave.) South Junction
$260,000 $73,000 Dec-18
CDOT Chicago Halsted and Chicago River
Phase Il $5,750,000 $316,000 Dec-20
14-1 ltem 18
1-14-4196 Tollway 1-90 and System wide, $1,224,865 $467,000 Nov-19
Design Services Upon Request
15-2 Item 5 Supplement $1,965,000 $1,800,000 Dec-20
1-15-4656
Tollway Elgin O’Hare Western Access, $1,100,000 $970,000 Dec-20
17-2 ltem 4 1-294 to 1-90
1-17-4677 $1,585,000 $1,003,000 Oct-22
Tollway Elgin O’Hare Western Access, Devon
Ave. to Pratt Blvd.
17-2 ltem 5
[-17-4678 Tollway Elgin O’Hare Western Access, Pratt
Blvd. to Touhy Ave.
17-3 Item 11 Tri-State Tollway, Bridge Rehabilitation, Bridge
Repairs, Bridge Demolition,
[-17-4306 Various Locations
Rev. 6/2016 Version 16









Contract Information Sheet
Complete the following information and it will be populated on every exhibit.

The Roderick Group, Inc. dba Ardmore

Consultant Name: Roderick
Contract Number: 1-15-4656
Proposal Date: 6/1/2020

Exhibit Pointers  Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website



Contract Number: 1-15-4656 Consultant: The Roderick Group, Inc. dba Ardmore Roderick
EXHIBIT A: ESTIMATED TASK WORK HOURS
| Grand Total Exhibit A Hours 148
TOTAL
MONTHS of YEAR 2020 HOURS
TASK Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec
Contract S26 30 30 30 30 28 148
TOTALS 30 30 30 30 28 148
Rev. 6/2015 Version 10



Contract Number: 1-15-4656 Consultant: The Roderick Group, Inc. dba Ardmore Roderick

EXHIBIT A: ESTIMATED TASK WORK HOURS

TOTAL
MONTHS of YEAR HOURS
TASK Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec
Main Contract
TOTALS 0

Rev. 6/2015 Version 10



Contract No.: 1-15-4656 Consultant: The Roderick Group, Inc. dba Ardmore Roderick

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime)

14800 X § 47.72 = TOTAL DIRECT SALARY $

7,062.56

(Total Work Hours (Average Hourly
from Exhibit C-2) Rate from Exhibit
C-2)

Multiplier to be used on this project:

2.80

Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER §

19,775.17

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT

(For Prime Consultant listed above.)

TOTAL DIRECT COSTS

$224.83

C. SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) $ -

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) $ -

TOTAL SERVICES BY OTHERS _§

D. ADDITIONAL SERVICES (Prime Consultant)

(Requires prior authorization before use)

ADDITIONAL SERVICES (Subconsultants)

(Requires prior authorization before use)

TOTAL ADDITIONAL SERVICES _$

(Requires prior authorization before use)

E. MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) $

20,000.00

Rev. 6/2015

Version 10



Rev. 6/2015

Contract No.: 1-15-4656 Consultant: The Roderick Group, Inc. dba Ardmore Roderick

Date: 6/1/2020
EXHIBIT C-1: PAYROLL CLASSIFICATION ESCALATION TABLE
CONTRACT TERM: 5 No. OF MONTHS
SCHEDULED START DATE: 7/1/2020
RAISE DATE: 1/1/2021
PERCENT OF RAISE: 0%
ESCALATION PER YEAR Year 1 through 5
7/1/2020 |-|11/30/2020 - - - -
Date Date Date Date Date Date Date Date Date Date
5.0
5.0 5.0 5.0 5.0 5.0
100.00% ‘ ‘
Factor First Period Escalation Factor Second Period Escalation Factor Third Period Escalation Factor Fourth Period Escalation Factor Fifth Period
ESCALATION PER YEAR Year 6 through 10
Date Date Date Date Date Date Date Date Date Date
5.0 5.0 5.0 5.0 5.0
Escalation Factor Sixth Period Escalation Factor Seventh Period Escalation Factor Eighth Period Escalation Factor Ninth Period Escalation Factor Tenth Period
The escalation factor for this project is: 100.00%

Version 10



Contract No.: 1-15-4656 Consultant: The Roderick Group, Inc. dba Ardmore Roderick
Date: 6/1/2020 Escalation Factor: 100.00%
(From Exhibit C-1)
DIRECT COST
EXHIBIT C-2: DIRECT LABOR CLASSIFICATION MAN-HOURS AND RATES OVERTIME PREMIUM
Total Total
Estimated Estimated O/T
Work Hours: 148.00 Hours:
Average
Average Premium O/T
Hourly Rate: $47.72 Hourly Rate:
Total Direct Total Overtime
Labor $7,062.56 Premium:
Escalated Escalated Estimated
Average Average Average Overtime
Tollway Tollway Hourly Rate | Hourly Rate Premium Hours
Classification MINIMUM MAXIMUM for for Estimated Overtime (Overtime
Eligible for Hourly Rate | Hourly Rate |Classification|Classification| Work Hours Hourly Rate | Hours Only)
Premium for for (See Note A | (See Note B (Including (See Note C to |(See Note D to
Overtime? Tollway Classification Classification | Classification| to Right) to Right) Overtime) Right) Right)
No Principal $50.00 $70.00 $70.00 $70.00 4.00
No Project Manager $40.00 $70.00 $67.02 $67.02 40.00
No Senior Engineer/Planner $40.00 $70.00
No Resident Engineer $40.00 $70.00
No Project Engineer/Planner $25.00 $60.00 $47.00 $47.00 44.00
No Staff Engineer/Planner $20.00 $40.00 $31.18 $31.18 40.00
No Engineer /Accountant $20.00 $60.00
No Senior Technical Specialist $25.00 $60.00 $39.31 $39.31 20.00
No Technical Specialist $15.00 $50.00
No Architect $30.00 $70.00
No Realty Specialists $20.00 $70.00
No Intern $8.25 $20.00
No Admin/Clerical $8.25 $40.00

Rev. 6/2015

Version 10




Contract No.:

Date:

1-15-4656

6/1/2020

Consultant:

The Roderick Group, Inc. dba Ardmore Roderick

EXHIBIT C-3: DIRECT LABOR EMPLOYEE CLASSIFICATION LIST

Tollway Classification

Consultant Classification
(specific to each company)

Consultant Employee Name
(SEE NOTE 1 TO RIGHT)

Range per Hour

Principal President Rashod R. Johnson, P.E. $50 - $70
Vice President Jeff Jackowski
Director of Transportation Jeff Ehrhart, P.E.
Project Manager Senior Project Manager Carmen Dean, P.E. $40 - $70
Senior Engineer/Planner $40 - $70
Resident Engineer $40 - $70
Project Engineer/Planner Project Engineer Matthew Toussaint, P.E. $25 - $60
Project Engineer |l Joseph Kuzdal, E.I.T.
Staff Engineer/Planner Project Engineer | Emily Schulz $20 - $40
Project Engineer | Valery Romulus, E.L.T.
Engineer /Accountant $20 - $60
Senior Technical Specialist Land Surveyor Donald Demkovich $25 - $60
Surveyor Field Lead Lance Klemm
Surveyor Field Lead Jeff Carrano
Technical Specialist $15 - $50
Architect $30 - $70
Realty Specialists $20 - $70
Intern $8.25 - $20
Admin/Clerical $8.25 - $40

Rev. 6/2015

Version 10




The Roderick Group, Inc. dba
Contract No.: 1-15-4656 Consultant: Ardmore Roderick

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

A. VEHICLE REIMBURSEMENT - rate based on link below
http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.asp;

B. ALLOWABLE DIRECT COSTS - based on link below
http://www.illinoistollway.com/documents/10157/2389762/12 LG
TOLLWAY XX ALLOWABLEDIRECTCOSTS 10012013.PDF

C. ITEMIZED DIRECT COSTS - For any expense not included in the
Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY

TOTAL DIRECT COSTS (Vehicles, Allowable and Itemized) $ 224.83

Rev. 6/2015 Version 10



I ne Koderick Group, Inc. apa Aramore
Contract No.: 1-15-4656 Consultant: Roderick

EXHIBIT E - KEY PROJECT PERSONNEL

Project Principal:

Project Manager: Carmen Dean, P.E.

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

Rev. 6/2015 Version 10



EXHIBIT F
Contract No. 1-15-4656
The Roderick Group, Inc. dba Ardmore Roderick
SCOPE OF SERVICES

Design Support of Ramp F Bridge Design

Rev. 6/2015 Page 1 Version 10



EXHIBIT G
Contract No. 1-15-4656
The Roderick Group, Inc. dba Ardmore Roderick

CURRENT OBLIGATIONS FOR PROJECT

Route & Job o . Fee (Including all Fee Remaining Estimated
No. Work Scope & Description of Project Supplementals and To Be Earned Date of
Extra Work Orders) Completion
1-15-4656 Phase II subcontract for Design Elgin-O- $586,000.00 $150,200.00  6/30/2020
R-15-9975R! Subcontract for Illinois Tollway GEC $7,846,750.00 $4,139,000.00 12/31/2021
1-17-4093 Subcontract for Illinois Tollway PMC $17,484,000.00  $14,933,000.00 12/31/2027
1-18-4356 Phase III subcontract for Tri-State Tollway, $720,000.00 $310,150.00 12/31/2020
Roadway & Bridge Rehab & Widening,
Wolf Road & Balmoral Ave Construction
Management Services
RR-18-4016 Phase III subcontract for Systemwide, $300,000.00 $278,700.00  9/30/2020
Construction Management Upon Request,
Non-Roadway.
[-17-4301 Phase II subcontract for Tri-State Tollway, $1,248,000.00 $91,900.00 10/30/2020
St. Charles Rd. (M.P. 32.3) to North
Ave./Lake St. (M.P. 33.5), Phase II Design
RR-18-4377 Prime contract for Systemwide, $6,500,000.00 $5,178,000.00 12/31/2022
Maintenance Facilities, Construction
Management Services Upon Reques
[-18-4698 Phase III subcontract for [-490 Design and $490,000.00 $370,700.00 12/31/2021
Construction Management Services Upon
Request
1-18-4414 Phase III subcontract for 1-294 $500,000.00 $486,800.00 12/31/2021
Construction Management Services Upon
Request
1-18-4420 Phase III subcontract for 1-294/1-57 $1,101,234.00 $1,101,234.00 TBD
Interchange, Tr-State Tollway M.P. 7.6 (I-
57) Construction Management Service:
PTB 183-001Prime contract for Phase III Wood St N. of $5,380,144.00 $5,380,144.00 TBD
Little Calumet River to S. of US 6 (159th
St)
PTB 179-019 Subcontract for IDOT CREATE PMO $810,675.00 $95,900.00 12/31/2020
PTB 183-008 Phase III subcontract Weber Road & 1-55 $588,350.00 $503,600.00 12/31/2020
PTB 189-001 Phase III subcontract for I-80 at US 30 $310,641.00 $181,400.00 12/31/2020
PTB 189-011 Phase II subcontract IL-59 at I-55 $234,212.00 $197,600.00 12/30/2020
PTB 190-009 Prime survey contract Various/Various $500,000.00 $329,300.00 12/31/2021
PTB 192-003 Phase III subcontract Various/Various $74,990.00 $74,990.00 12/31/2021
PTB 192-008 Phase III subcontract Various/Various $82,477.00 $82,477.00 12/31/2021
PTB 193-040 Subcontract for IDOT CREATE PMC $650,000.00 $650,000.00 12/31/2025
Rev. 6/2015 Version 10



Contract No.: 1-15-4656

Consultant: The Roderick Group, Inc. dba Ardmore Roderick

EXHIBIT H - SERVICES BY OTHERS

must include Exhibit H and attach Exhibits A-G for second tier subconsultants.

DBE/MBE/WBE SUBCONSULTANTS

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs

Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

** Additional services funds require prior authorization before use

Rev. 6/2015

6
Direct Labor
Direct Costs $ -
Services by Others $ -
Additional Services ** $ -
$ - Total this Subconsultant (ULC)
7
Direct Labor
Direct Costs $ -
Services by Others $ -
Additional Services ** $ -
$ - Total this Subconsultant (ULC)
8
Direct Labor
- Direct Costs $ -
- Services by Others $ -
- Additional Services ** $ -
$ - Total this Subconsultant (ULC)
9
Direct Labor
- Direct Costs $ -
- Services by Others $ -
- Additional Services ** $ -
$ - Total this Subconsultant (ULC)
10
Direct Labor
- Direct Costs $ -
- Services by Others $ -
- Additional Services ** $ -
$ - Total this Subconsultant (ULC)

TOTAL Additional Services DBE/MBE/WBE Subconsultants:

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants:

DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):
DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):

TOTAL DBE/MBE/WBE Subconsultants:

$
$
$

Exhibits A-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others", they

Version 10



Project No.

1-15-4656

Consultant:

The Roderick Group, Inc. dba Ardmore Roderick

EXHIBIT H - SERVICES BY OTHERS (continued)

Exhibit H and attach Exhibits A-G for second tier subconsultants.

OTHER SUBCONSULTANTS (NOT DBE/MBE/WBE)

6
Direct Labor Direct Labor
Direct Costs Direct Costs $
Services by Others Services by Others $
Additional Services ** Additional Services ** $
Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC)

7
Direct Labor Direct Labor $
Direct Costs Direct Costs $
Services by Others Services by Others $
Additional Services ** Additional Services ** $
Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC)

8
Direct Labor $ - Direct Labor $
Direct Costs $ - Direct Costs $
Services by Others $ - Services by Others $
Additional Services ** $ - Additional Services ** $
Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC)

9
Direct Labor $ - Direct Labor $
Direct Costs $ - Direct Costs $
Services by Others $ - Services by Others $
Additional Services ** $ - Additional Services ** $
Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC)

10
Direct Labor $ - Direct Labor $
Direct Costs $ - Direct Costs $
Services by Others $ - Services by Others $
Additional Services ** $ - Additional Services ** $
Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC)

Exhibits A-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others”, they must include

* Additional services funds require prior authorization before use TOTAL Non-DBE/MBE/WBE Subconsultants: $

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: $ -

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: $ -

Rev. 6/2015 Version 10



Contract Information Sheet

Complete the following information and it will be populated on every exhibit.

Consultant Name: Juneau Associates, Inc., P.C.

Contract Number: [-15-4656

Proposal Date: 6/1/2020

Exhibit Pointers  Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

PSB 18-1 and Later ONLY






Contract No.: 1-15-4656 Consultant: Juneau Associates, Inc., P.C.

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime)

126.00 $ 47.75 TOTAL DIRECT SALARY § 6,016.50
(Total Work Hours (Average Hourly
from Exhibit A) Rate )
Multiplier to be used on this project: 2.80

Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER § 16,846.20

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT

(For Prime Consultant listed above.)

TOTAL DIRECT COSTS _§$ 1,153.80

C. SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) $ -

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) $ -

TOTAL SERVICES BY OTHERS _$ -

D. ADDITIONAL SERVICES (Prime Consultant)

(Requires prior authorization before use)

ADDITIONAL SERVICES (Subconsultants)

(Requires prior authorization before use)

TOTAL ADDITIONAL SERVICES $ -

(Requires prior authorization before use)

E. MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) $ 18,000.00

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.: 1-15-4656 Consultant: Juneau Associates, Inc., P.C.

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

A. VEHICLE REIMBURSEMENT - rate based on link below
http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

B. ALLOWABLE DIRECT COSTS - based on link below
https://www.illinoistollway.com/documents/20184/238673/ALLOWABLE+DIRECT+COSTS 09122018.do
cx/b3dab352-6ca0-47db-8d7c-db8e8821037b?version=1.5

C. OVERTIME PREMIUM
D. ITEMIZED DIRECT COSTS - For any expense not included in the

Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized) $ 1,153.80

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.: 1-15-4656

Consultant: Juneau Associates, Inc., P.C.

EXHIBIT E - KEY PROJECT PERSONNEL

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

Rev. 9/2018

Wesley W. Herndon

Rajesh Shrestha

Project Engineer / Planner

David Massey

Project Engineer / Planner

Eric E. Roth

Technical Specialist

Eric Gowdy

Project Engineer / Planner

PSB 18-1 and Later ONLY



EXHIBIT F
Contract No. 1-15-4656
Juneau Associates, Inc., P.C.
SCOPE OF SERVICES

Juneau Associates will perform the following supplemental services for the 1-15-4656 Project under the direction of
Alfred Benesch & Company:

1.) Assist Alfred Benesch & Company by providing professional engineering services associated with task items for
the above-mentioned project.

Rev. 9/2018 Page 1 PSB 18-1 and Later ONLY



EXHIBIT G
Contract No. 1-15-4656
Juneau Associates, Inc., P.C.
CURRENT OBLIGATIONS FOR PROJECT

Fee (Including all Estimated

ROUt:o& Job Work Scope & Description of Project Supplementals and F_?: BRZIE:::Lndg Date of
) Extra Work Orders) Completion
RR-16-4281 Surveying Services. Tri-State Tollway $49,000 $1,000 3.31.2021
17-0002 Surveying & Misc. Design. Fiber Optic Pending TBD
Maintenance & Mgmt.
[-17-4301 Phase II Engineering. Tri-State Tollway, $212,000 $98,000 10.31.2021
Roadway Reconstr.
[-17-4308 Phase II Engineering. Tri-State Tollway, $151,000 $114,000 12.31.2022
ITS & Lighting installation
I-17-4309 = Phase Il Engineering. Tri-State Tollway, $40,200 $14,000 12.31.2021
Advanced MOT Rehab.
[-17-4310 Phase II Engineering. Tri-State Tollway, $14,000 $600 12.31.2022
Advance MOT Rehab.
1-17-4315 Construction Insp. & Surveying. Tri-State $150,000.00 $131,000.00 9.30.2022
Tollway
[-18-4352 Phase II Engineering. Reagan Memorial $34,000 $34,000 11.30.2020
Tollway
RR-18-4355 Surveying & Construction Mgmt. ITS $70,000 $68,000 6.30.2021
Services Upon Request
RR-18-4360 Construction Mgmt. Systemwide $90,000 $47.000 5.31.2020
I-18-4361 Phase I Engineering. Elgin O'Hare Western $118,000 $85,000 12.31.2020
Access
RR-18-4378 Systemwide, Construction Management. $150,000 $144,000 12.31.2020
Systemwide
RR-18-4410 Surveying. On-Call Geotechnical Services $100,000 $77,000 1.31.2023
[-18-4411 Construction Management. (I-294 Bridge $600,000 $600,000 12.31.2023
Reconstruciton.
1-18-4412 Construction Management. BNSF Railroad $238,500 $238,500 4.30.2022
Bridge Reconstruction.
I-18-4413 Construction Management. 1-294 $46,000 $2,000 6.30.2020
Temporary ITS Relocation.
[-18-4414 Construction Management. [-294 On-call $5,000,000 $4,303,000 12.31.2023
and as-needed.
[-18-4419 Phase Il Engineering. [-294 / I-57 $1,900 $1,900 6.30.2020
Interchange
RR-18-4434 Construction Management. [-88 and Pending TBD
Systemwide
Rev. 9/2018 PSB 18-1 and Later ONLY




[-15-4656  Design Services - EOWA, [-294 to 1-90 Tri- $490,000 $68,000 3.31.2021

State and Franklin/Green Street
I-17-4675 Phase II Engineering. Elgin O'Hare Westerr $93,000 $66,000 8.31.2020

Access

RR-16-9197 Phase Il Engineering. Systemwide Design $100,000 $52,000 1/7/2021
Services Non Roadway

RR-18-9206 Materials Engineering Services, $99,500 $96,000 9.30.2020
Systemwide

RR-18-9210 ITS Upon Request. On-call and as-needed. Pending TBD

RR-18-4379 Drainage Design.Reagan Mem. Roadway & $150,000 $46,000
Bridge Rehab.

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.: 1-15-4656 Consultant: Juneau Associates, Inc., P.C.

EXHIBIT H - SERVICES BY OTHERS

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others", they
must include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

DBE/MBE/WBE SUBCONSULTANTS

7

Direct Labor Direct Labor

Direct Costs Direct Costs -

Services by Others Services by Others -

Additional Services ** Additional Services ** -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $ -
8

Direct Labor Direct Labor

Direct Costs Direct Costs -

Services by Others Services by Others -

Additional Services ** Additional Services ** -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $ -
9

Direct Labor Direct Labor

Direct Costs Direct Costs -

Services by Others Services by Others -

Additional Services ** Additional Services ** -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $ -
10

Direct Labor Direct Labor

Direct Costs Direct Costs -

Services by Others Services by Others -

Additional Services ** Additional Services ** -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $ -
1

Direct Labor Direct Labor

Direct Costs Direct Costs -

Services by Others Services by Others -

Additional Services ** Additional Services ** -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $ -

Rev. 9/2018

PSB 18-1 and Later ONLY



Direct Labor Direct Labor

Direct Costs $ - Direct Costs $ -

Services by Others $ - Services by Others $ -

Additional Services ** $ - Additional Services ** $ -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $ -
* Additional services funds require prior authorization before use TOTAL DBE/MBE/WBE Subconsultants: $ -

TOTAL Additional Services DBE/MBE/WBE Subconsultants: $ -

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: $ -

DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):
DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):

Rev. 9/2018 PSB 18-1 and Later ONLY



Project No. 1-15-4656 Consultant: Juneau Associates, Inc., P.C.

EXHIBIT H - SERVICES BY OTHERS (continued

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others", they must
include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

OTHER SUBCONSULTANTS (NOT DBE/MBE/WBE)

6

Direct Labor Direct Labor

Direct Costs Direct Costs $ -

Services by Others Services by Others -

Additional Services ** Additional Services ** -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $
7

Direct Labor Direct Labor $ -

Direct Costs Direct Costs $ -

Services by Others Services by Others $ -

Additional Services ** Additional Services ** $ -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $
8

Direct Labor $ - Direct Labor $ -

Direct Costs $ - Direct Costs $ -

Services by Others $ - Services by Others $ -

Additional Services ** $ - Additional Services ** $ -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $
9

Direct Labor $ - Direct Labor $ -

Direct Costs $ - Direct Costs $ -

Services by Others $ - Services by Others $ -

Additional Services ** $ - Additional Services ** $ -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $
10

Direct Labor $ - Direct Labor $ -

Direct Costs $ - Direct Costs $ -

Services by Others $ - Services by Others $ -

Additional Services ** $ - Additional Services ** $ -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $

Rev. 9/2018

** Additional services funds require prior authorization before use

TOTAL Non-DBE/MBE/WBE Subconsultants: $

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: $

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: $
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Contract No.: 1-15-4656 Consultant: CH2M HILL, Inc.

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime)

1,90000 X $ 50.55 = TOTAL DIRECT SALARY $ 96,045.00
(Total Work Hours (Average Hourly
from Exhibit C-2) Rate from Exhibit
C-2)
Multiplier to be used on this project: 2.80

Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER $ 268,926.00

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT

(For Prime Consultant listed above.)

TOTAL DIRECT COSTS $1,074.00

C. SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) $

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) $

TOTAL SERVICES BY OTHERS $

D. ADDITIONAL SERVICES (Prime Consultant)

(Requires prior authorization before use)

ADDITIONAL SERVICES (Subconsultants)

(Requires prior authorization before use)

TOTAL ADDITIONAL SERVICES _$

(Requires prior authorization before use)

E. MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) $ 270,000.00

Rev. 6/2016 Version 16
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Contract No.: 1-15-4656

Date: 5/18/2020

Consultant:

CH2M HILL, Inc.

EXHIBIT C-1: PAYROLL CLASSIFICATION ESCALATION TABLE

CONTRACT TERM:
SCHEDULED START DATE:

RAISE DATE:

PERCENT OF RAISE:

6 No. OF MONTHS

7/1/2020

12/31/2020

0%

ESCALATION PER YEAR Year 1 through 5

7/1/2020 12/31/2020 -

Date Date Date Date
6.0

Date Date Date Date

Date Date

6.0 6.0

6.0 6.0

6.0

100.00% | ‘

Factor First Period Escalation Factor Second Period

Escalation Factor Third Period Escalation Factor Fourth Period

ESCALATION PER YEAR Year 6 through 10

Escalation Factor Fifth Period

Date Date Date Date

Date Date Date Date

Date Date

6.0 6.0

6.0 6.0

6.0

Escalation Factor Sixth Period Escalation Factor Seventh Period

The escalation factor for this project is:

Escalation Factor Eighth Period Escalation Factor Ninth Period

100.00%

Escalation Factor Tenth Period

Version 16



Contract No.:

Date:

1-15-4656

5/18/2020

Consultant:

CH2M HILL, Inc.

Escalation Factor:

100.00%

(From Exhibit C-1)

EXHIBIT C-2: DIRECT LABOR CLASSIFICATION MAN-HOURS AND RATES

DIRECT COST

OVERTIME PREMIUM

Total Total
Estimated Estimated O/T
Work Hours: 1,900.00 Hours:
Average
Average Premium O/T
Hourly Rate: $50.55 Hourly Rate:
Total Direct Total Overtime
Labor $96,045.00 Premium:
Escalated Escalated Estimated
Average Average Average Overtime
Tollway Tollway Hourly Rate | Hourly Rate Premium Hours
Classification MINIMUM MAXIMUM for for Estimated Overtime (Overtime
Eligible for Hourly Rate Hourly Rate | Classification | Classification | Work Hours Hourly Rate Hours Only)
Premium for for (See Note A to|(See Note B to| (Including (See Note C to | (See Note D to
Overtime? Tollway Classification Classification | Classification Right) Right) Overtime) Right) Right)
No Principal $50.00 $70.00
No Project Manager $40.00 $70.00 $70.00 $70.00 175.00
No Senior Engineer/Planner $40.00 $70.00 $59.89 $59.89 500.00
No Resident Engineer $40.00 $70.00
No Project Engineer/Planner $25.00 $60.00 $55.33 $55.33 550.00
No Staff Engineer/Planner $20.00 $40.00 $34.61 $34.61 559.00
No Engineer /Accountant $20.00 $60.00
No Senior Technical Specialist $25.00 $60.00
No Technical Specialist $15.00 $50.00
No Architect $30.00 $70.00
No Realty Specialists $20.00 $70.00
No Intern $8.25 $20.00
No Admin/Clerical $8.25 $40.00 $35.10 $35.10 116.00

Rev. 6/2016

Version 16




Contract No.: 1-15-4656

Date: 5/18/2020

Consultant:

CH2M HILL, Inc.

EXHIBIT C-3: DIRECT LABOR EMPLOYEE CLASSIFICATION LIST

Tollway Classification

Consultant Classification
(specific to each company)

Consultant Employee Name
(SEE NOTE 1 TO RIGHT)

Range per Hour

Principal Vice President Pilecky, Lidia $50 - $70
Program Management 3/Manager of Talent
5 Chanowitz, Aaron
Senior Engineer/Planner Structural Engineer 6 Mockenhaupt, Keith $40 - $70
Project Management 3 Lynch, Steven (Steve)
Structural Engineer 5 Jason Centers
Project Management 3 Klatt, David (Dave)
Geotechnical Engineer 6 Gavin, Mattew (Matt)
Technologist Management 4 Farouz, Emad
Project Management 2 Barthel, Paul
Project Management 2 Stoeck, William (Bill)
Geotechnical Engineer 6 Brusso, Kevin
Structural Engineer 6 Schmid, Karl
Technologist Professional 2 Panguluri, Srikanth
Environmental Scientist 5 Herron, Gretchen
Civil Engineer 4 Buddu, Kavita
Transportation/Traffic Engineer 5 Shah, Manisha
Transportation/Traffic Engineer 4 Kukadia, Sarah
Project Engineer/Planner Planner 5 Flaws, Deborah $25 - $60
Transportation/Traffic Engineer 4 Kukadia, Sarah
Geotechincal Engineer 3 Toloza Barria, Pablo
Transporation/Traffic Deisgn Technician 6 |Santiago, Antonio, (Tony)
Transporation/Traffic Deisgn Technician 6 |Spivey, Garry
Structural Design Technician 6 Weinert, Michael (Mike)
Planner 6 King, Aimee
Geotechnical Engineer 3 Knai, Hilde
Transportatoin/Traffic Design Technician 4 |Kujawa, Conrad
Geologist 3 Mallison, James
Civil Engineer 1 Nguyen, Nhan Tam
Geotechnical Engineer 4 Padarath, Sara
Hydrogeologist 5 Spande, Erik
Biologist 4 Washebek Hackett, Michelle
Staff Engineer/Planner Technician 2 Strehlow, Robert $20 - $40
Biologist 2 Wnuk, Ryan
Biologist 1 Wilson, Katherine

Rev. 6/2016

Version 16



Contract No.: 1-15-4656 Consultant: CH2M HILL, Inc.

Date: 5/18/2020
EXHIBIT C-3: DIRECT LABOR EMPLOYEE CLASSIFICATION LIST

Consultant Classification Consultant Employee Name
Tollway Classification (specific to each company) (SEE NOTE 1 TO RIGHT) Range per Hour
Admin/Clerical Project Assistant 5 Belvisi, Rebecca (Becky) $8.25 - $40
Project Accounting Supoort 6 Guam, Edward (Ed)
Client Deliverables Service Frausto, Sandra
Client Deliverables Support 7 Grignon, Christina
Project Assistant 7 Grimshaw, Kathleen (Kathy)

Rev. 6/2016 Version 16



Contract No.:

Rev. 6/2016

1-15-4656 Consultant: CH2M HILL, Inc.

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

VEHICLE REIMBURSEMENT - rate based on link below
http://www?2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

ALLOWABLE DIRECT COSTS - based on link below
https://www.illinoistollway.com/documents/20184/238673/LG_TOL
LWAY XX ALLOWABLEDIRECTCOSTS 12132013.PDF/b3dab3

ITEMIZED DIRECT COSTS - For any expense not included in the
Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY

TOTAL DIRECT COSTS (Vehicles, Allowable and Itemized)

$

1,074.00

Version 16



Contract No.: 1-15-4656 Consultant: CH2M HILL, Inc.

EXHIBIT E - KEY PROJECT PERSONNEL

Project Principal:

Project Manager: Lynch, Steven (Steve)

Project Engineer: Kukadia, Sarah

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:  Mockenhaupt, Keith

Project Drainage Engineer:

Senior Engineer:

Others: Name: Gavin, Matthew (Matt)

Classification:  Senior Engineer

Name: Frantz, Jeffrey

Classification: Environmental Studies and Documentation

Name:

Classification:

Name:

Classification:

Rev. 6/2016
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EXHIBIT F
Contract No. 1-15-4656
CH2M HILL, Inc.
SCOPE OF SERVICES

ITEMS OF WORK TO BE INCLUDED IN CONTRACT 1-13-4656 Supplement No. 2
Contract 1-19-4458: 1-294 (Tri-State Tollway) from North Avenue to Grand Avenue

Incorporate new Soil Analysis information into the plans and cross sections.
Revise Cross Sections to shown updated earthwork within SO1B contract that will no longer be
there when 4458 construction begins.

o Revise temporary soil retention plan to accommodate delayed Ramp R1 construction.

) Revise plans to show delayed start of SO1A and S01B Construction.

Contract S01B: County Line Rd

o Revise MOT plan
o Complete revision of all Stages (1-3) to accommodate the restrictive work zone due to [-294
mainline work occurring prior to SO01B and revised Addison Creek Culvert construction.
0 Revise detour plans and attend IDOT Detour Committee meeting.
o Coordinate revised MOT with SO1A.
o Revise pavement jointing plans to shown revised staging plan.
o Revise Cross Sections
0 Revise staged cross sections to incorporate latest MOT staging.
0 Revised final cross sections to shown 1-294 mainline constructed prior to SO1B.
0 Revise earthwork calculations to show eliminated temporary runaround and widening.
o Revise Special Provisions to accommodate delayed letting.

Rev. 6/2016 Page 1 Version 16



EXHIBIT G
Contract No. 1-15-4656

CH2M HILL, Inc.

CURRENT OBLIGATIONS FOR PROJECT

Route & Job . . Fee (Including all Fee Remaining Estimated
No. Work Scope & Description of Project Supplementals and To Be Earned Date of
Extra Work Orders) Completion
PSB 11-3 Elgin O’Hare Western Bypass Tollway, $117,739,338.28  $3,057,775.00  6/30/2022
Design Corridor Manager
PSB 14-3 RR-14-4224 1-294 Master Plan $38,347,000.00 $5,000.00 7/31/2020
PSB 15-2 Elgin O’Hare Western Access, 4656 DSE $6,448,505.35 $100,729.00  11/30/2020
PSB 16-3 1-16-4266 IL 53/120 EIS $25,000,000.00 $0.00 3/31/2020
PSB 17-3 1-17-4300, I-294- Roosevelt to St. Charles $38,500,000.00 $4,150,000.00  6/30/2020
Ph1I
PSB 17-3 Tristate Tollway Permanent ITS & Lighting ~ $1,820,800.00 $959,271.00  12/31/2023
installation
PSB 18-4 1-18-4700 Design Corridor Manager $29,500,000.00  $15,150,176.00 12/31/2025
Services (DCM) — EOWA Corridor
(Illinois Route 390/1-490)
PTB 170-21 Various IL Safety Program Analysis & $12,000,000.00 $4,050,000.00  7/2/2020
Technical Support
PTB 175-02 District 1 Var/Var PM $1,800,000.00 $85,000.00 12/12/2023
PTB 160-19 District 8 Various Various $1,000,000.00 $8,000.00 12/31/2021
PTB 180-23 IL Rte 3 Connector $1,785,649.00 $260,000.00 12/31/2020
PTB 157-10 US 20 Phase I $2,279,199.00 $79,171.00 6/1/2020
PTB 159-31 Statewide Structural $2,000,000.00 $150,000.00 12/31/2021
PTB 188-009 Smart Highway Ph I and II $2,000,000.00 $160,000.00  2/19/2024
Rev. 6/2016 Version 16





