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NAICS

236220 - Construction 

management, commercial 

and institutional building

237130 - Construction 

management, power and 

communication transmission 

line

237310 - Construction 

management, highway, road, 

street and bridge

237990 - Construction 

management, mass transit

541330 - Civil engineering 

services

541330 - Engineering design 

services

541330 - Engineering 

services

541370 - Surveying and 

mapping services (except 

geophysical)

541611 - Administrative 

Management and General 

Management Consulting 

Services

Speciality

236220 Construction 

management, commercial 

and institutional building 

237130 Construction 

management, power and 

communication transmission 

line 237310 Construction 

management, highway, road, 

street and bridge 237990 

Construction management, 

mass transit 541330 Civil 

engineering services 541330 

Engineering design services 

541330 Engineering services 

541370 Surveying and 

mapping services (except 

geophysical) 541611 

Administrative Management 

and General Management 

Consulting Services
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NAICS

237310 - Construction 

management, highway, road, 

street and bridge

237990 - Construction 

management, mass transit

238910 - Site Preparation 

Contractors

541330 - Engineering 

services

541620 - Environmental 

consulting services

541690 - Other Scientific 

and Technical Consulting 

Services

562910 - Remediation 

Services

Speciality

Environmental Consultants, 

Geotechnical & Civil 

Engineering, Construction 

Inspection, Industrial 

Hygiene, Safety Consulting 

Services, Drilling Services, 

Remediation and 

Construction Management 

for Mass transit, Highway, 

Street and Bridge 

Construction.
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 OCIS  CICIOCP1  OFFSET CONTRACT INQUIRY  12:36 04/21/20

 ACTION: S

 VENDOR NUMBER= *****   OFFSET: 00 OF 00
 VENDOR NAME: *

 CLAIMING AGENCY NUMBER: *
 CLAIMING AGENCY NAME: *

 CLAIMING AGENCY PHONE NUMBER: *

 DISCLAIMER:
 AS OF 04/21/20 AT 12:37 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
 ACTIVE CLAIM AGAINST VENDOR NUMBER *****  PLEASE BE ADVISED THAT OUR
 SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
 10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
 DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

 * 

 ENTER=PROCESS,  PF3=IOCM,  PF12=REFRESH

Date: 4/21/2020 Time: 12:38:05 PM

Page: 1 Document Name: Alfred Benesch and Company



 OCIS  CICIOCP1  OFFSET CONTRACT INQUIRY  12:36 04/21/20

 ACTION: S

 VENDOR NUMBER= *****   OFFSET: 00 OF 00
 VENDOR NAME: *

 CLAIMING AGENCY NUMBER: *
 CLAIMING AGENCY NAME: *

 CLAIMING AGENCY PHONE NUMBER: *

 DISCLAIMER:
 AS OF 04/21/20 AT 12:40 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
 ACTIVE CLAIM AGAINST VENDOR NUMBER *****  PLEASE BE ADVISED THAT OUR
 SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
 10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
 DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

 * 

 ENTER=PROCESS,  PF3=IOCM,  PF12=REFRESH

Date: 4/21/2020 Time: 12:40:19 PM

Page: 1 Document Name: 2IM Group LLC



 OCIS  CICIOCP1  OFFSET CONTRACT INQUIRY  15:24 04/21/20

 ACTION: S

 VENDOR NUMBER= *****   OFFSET: 00 OF 00
 VENDOR NAME: *

 CLAIMING AGENCY NUMBER: *
 CLAIMING AGENCY NAME: *

 CLAIMING AGENCY PHONE NUMBER: *

 DISCLAIMER:
 AS OF 04/21/20 AT 15:33 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
 ACTIVE CLAIM AGAINST VENDOR NUMBER *****  PLEASE BE ADVISED THAT OUR
 SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
 10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
 DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

 * 

 ENTER=PROCESS,  PF3=IOCM,  PF12=REFRESH

Date: 4/21/2020 Time: 3:33:50 PM

Page: 1 Document Name: The Roderick Group 



 OCIS  CICIOCP1  OFFSET CONTRACT INQUIRY  15:24 04/21/20

 ACTION: S

 VENDOR NUMBER= *****   OFFSET: 00 OF 00
 VENDOR NAME: *

 CLAIMING AGENCY NUMBER: *
 CLAIMING AGENCY NAME: *

 CLAIMING AGENCY PHONE NUMBER: *

 DISCLAIMER:
 AS OF 04/21/20 AT 15:34 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
 ACTIVE CLAIM AGAINST VENDOR NUMBER *****  PLEASE BE ADVISED THAT OUR
 SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
 10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
 DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

 * 

 ENTER=PROCESS,  PF3=IOCM,  PF12=REFRESH

Date: 4/21/2020 Time: 3:34:52 PM

Page: 1 Document Name: d'Escoto Inc. 



 OCIS  CICIOCP1  OFFSET CONTRACT INQUIRY  15:24 04/21/20

 ACTION: S

 VENDOR NUMBER= *****   OFFSET: 00 OF 00
 VENDOR NAME: *

 CLAIMING AGENCY NUMBER: *
 CLAIMING AGENCY NAME: *

 CLAIMING AGENCY PHONE NUMBER: *

 DISCLAIMER:
 AS OF 04/21/20 AT 15:35 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
 ACTIVE CLAIM AGAINST VENDOR NUMBER *****  PLEASE BE ADVISED THAT OUR
 SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
 10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
 DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

 * 

 ENTER=PROCESS,  PF3=IOCM,  PF12=REFRESH

Date: 4/21/2020 Time: 3:36:05 PM

Page: 1 Document Name: GSG Consultants



 OCIS  CICIOCP1  OFFSET CONTRACT INQUIRY  15:24 04/21/20

 ACTION: S

 VENDOR NUMBER= *****   OFFSET: 00 OF 00
 VENDOR NAME: *

 CLAIMING AGENCY NUMBER: *
 CLAIMING AGENCY NAME: *

 CLAIMING AGENCY PHONE NUMBER: *

 DISCLAIMER:
 AS OF 04/21/20 AT 15:41 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
 ACTIVE CLAIM AGAINST VENDOR NUMBER *****  PLEASE BE ADVISED THAT OUR
 SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
 10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
 DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

 * 

 ENTER=PROCESS,  PF3=IOCM,  PF12=REFRESH

Date: 4/21/2020 Time: 3:41:36 PM

Page: 1 Document Name: Juneau Associates 



 OCIS  CICIOCP1  OFFSET CONTRACT INQUIRY  15:24 04/21/20

 ACTION: S

 VENDOR NUMBER= *****   OFFSET: 00 OF 00
 VENDOR NAME: *

 CLAIMING AGENCY NUMBER: *
 CLAIMING AGENCY NAME: *

 CLAIMING AGENCY PHONE NUMBER: *

 DISCLAIMER:
 AS OF 04/21/20 AT 15:45 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
 ACTIVE CLAIM AGAINST VENDOR NUMBER *****  PLEASE BE ADVISED THAT OUR
 SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
 10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
 DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

 * 

 ENTER=PROCESS,  PF3=IOCM,  PF12=REFRESH

Date: 4/21/2020 Time: 3:45:23 PM

Page: 1 Document Name: Rubinos and Mesia Engineers 
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PROPOSAL 

TO THE 
ILLINOIS STATE TOLL HIGHWAY AUTHORITY 

FOR SUPPLEMENTAL DESIGN SECTION ENGINEER 
AND CONSTRUCTION MANAGER SERVICES 

FOR CONTRACT NUMBER I-17-4301 

This proposal, dated January 21, 2020, is submitted by the Team of Alfred Benesch & 
Company / The Roderick Group, Inc. DBA Ardmore Roderick / 2IM Group, LLC for Design 
Section Engineering and Construction Management Services. 

 

DESCRIPTION/LOCATION OF DESIGN and CONSTRUCTION SECTION 
 

The location of the construction Contract I-17-4301 for which we propose to provide 
Design Section Engineering and Construction Manager Services is Tri-State Tollway, 
St. Charles Road (M.P. 32.3) to North Avenue/Lake Street (M.P. 33.5), in Cook County 
(Counties), Illinois. 

 

REAFFIRMATION OF ORIGINAL AGREEMENT 
 

All terms of the original agreement and any amendments thereto are hereby reaffirmed 
except as herein modified. 

 
 

SCOPE OF SUPPLEMENTAL DESIGN SECTION ENGINEERING AND 
CONSTRUCTION MANAGER SERVICES 

 

The Supplemental Engineering Services, more fully detailed in Exhibit F, attached 
hereto, will be executed in conformance with the terms contained in the original 
agreement for DESIGN SECTION ENGINEER and CONSTRUCTION MANAGER's 
Services except where herein modified. 

 
 

FEE PROPOSAL 
 

The CONSULTANT shall be compensated for these Supplemental Engineering 
Services on the following basis: 

 
ACTUAL PAYROLL COSTS TIMES A MULTIPLIER, PLUS REIMBURSEMENT OF 
DIRECT EXPENSES, WITH AN UPPER LIMIT OF COMPENSATION. 
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ACTUAL PAYROLL COSTS AND MULTIPLIER - During the course of the project, 
compensation shall be equal to Actual Direct Labor Costs (less overtime premium) 
multiplied by a factor of 2.80 to compensate for Payroll Burden and Fringe Costs, 
Overhead and Miscellaneous Indirect Costs, and Profit. This factor shall be used  for 
periodic invoicing during the project. 

 
AGREEMENT LIMITS 

 

The following limits contained in the existing agreement are amended as follows: 
 

The Upper Limit Compensation shall be increased 
 

from $ 10,400,000.00 by $ 3,500,000.00 to $ 13,900,000.00. 
 

RECORD RETENTION AND AUDIT - In compliance with the Illinois Procurement Code 
(30 Ill. Comp. Stat. 500/20-65) and rules promulgated thereunder, every CONTRACT  for 
goods and services shall provide that the contractor shall maintain certain records, books 
and documents. 

 
The CONSULTANT shall maintain in the State of Illinois, for a minimum of five years from 
the latter of the date of completion of the CONTRACT or the date of final payment under 
the CONTRACT, adequate books, records, and supporting documents from an 
accounting system maintained in accordance with generally accepted accounting 
principles to verify the amounts, recipients, uses and methods of all disbursements of 
funds passing in conjunction with the CONTRACT. The five year record maintenance 
period shall be extended for the duration of any audit in progress at the time of that 
period’s expiration. The CONSULTANT shall at its own expense make such records 
available in a timely manner for inspection and audit (including copies and extracts of 
records) as required by the Auditor General and other State Auditors, Chief Procurement 
Officer, the Illinois Department of Transportation, and the TOLLWAY’s Inspector General, 
Internal Audit or other TOLLWAY agents at all reasonable times and without prior notice. 
For purposes of this section, “timeliness” will be considered production within the time 
period specified by the Auditor General and other State Auditors, Chief Procurement 
Officer, the Illinois Department of Transportation and the TOLLWAY’s Inspector General, 
Internal Audit or other TOLLWAY agents, but no later than thirty days after a request for 
records being made unless otherwise agreed to by the parties. The CONSULTANT 
agrees to cooperate fully with any audit conducted by the Auditor General and other State 
Auditors, Chief Procurement Officer, the Illinois Department of Transportation and the 
TOLLWAY’s Inspector General, Internal Audit or other TOLLWAY agents, and to provide 
full access to all relevant materials. The auditors reserve the right to enter the 
CONSULTANT’s place of business in order to audit the records. If they are not produced 
in a timely manner by the CONSULTANT, then the CONSULTANT shall reimburse the 
TOLLWAY or other State agency for the travel expenses of its auditors in the event that 
this right is invoked. 
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The obligations of this Section shall be explicitly included in any subcontracts or 
agreements formed between the CONSULTANT and any subcontractors or suppliers of 
goods and services to the extent that those subcontracts or agreements relate to 
fulfillment of the CONSULTANT’s obligations to the TOLLWAY. Such subcontractor shall 
be required to comply with the terms and conditions of this Section and the TOLLWAY 
shall be entitled to enforce a breach of that contract. 

 
Any audit adjustment will be submitted on a final invoice for any underpayment or 
overpayment to the CONSULTANT or its subcontractors. The CONSULTANT shall 
promptly reimburse the TOLLWAY for any overpayment, or the TOLLWAY at its option 
may deduct any overpayment from any funds due the CONSULTANT, whether those 
funds are due under this contract or other contracts to which the CONSULTANT is a party 
either directly with the TOLLWAY or as a subcontractor. In the event the CONSULTANT 
fails or refuses to reimburse the TOLLWAY for an overpayment, the CONSULTANT shall 
be responsible for all costs, including attorney fees, incurred by the TOLLWAY to collect 
such overpayment. 

 
Failure to maintain or make available the books, records, and supporting documents 
required by this Section shall establish a presumption in favor of the TOLLWAY for 
recovery of any funds paid by the TOLLWAY under the contract for which adequate 
books, records and supporting documentation are not available to support their purported 
disbursement. 

 
The CONSULTANT shall reimburse the TOLLWAY for the total costs of an audit that 
identifies significant findings that would benefit the TOLLWAY, including but not limited to 
reasonable attorney’s fees and other expenses. Significant findings for the purposes of 
this provision shall be identified as an amount in excess of $50,000 in aggregate of the 
audit report or findings of material performance or compliance deficiencies. 

 
If the CONSULTANT fails to comply with these requirements, the CONSULTANT may be 
disqualified or suspended from bidding on or working on future contracts. 

 
INVOICES - INVOICES will be submitted monthly on forms provided to the 
CONSULTANT at the start of the project. The invoice cutoff date will coincide with the 
Monthly Progress Report. All payroll documentation and costs relating to this project will 
be available for audit by the TOLLWAY upon request. 

 

INVOICES for services performed and expenses incurred through December 31st must 
be submitted to the TOLLWAY no later than February 28th of the subsequent year. The 
CONSULTANT expressly acknowledges that the TOLLWAY, at its discretion, reserves 
the right not to honor any delinquent INVOICE if the CONSULTANT fails to obtain prior 
written approval from the Chief Engineering Officer for an alternative INVOICE 
submission date. The CONSULTANT will request such approval or an INVOICE submittal 
extension no later than February 15th. 
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PARTIAL PAYMENTS 
 

Partial payments to the CONSULTANT shall be made in accordance with the terms of the 
original agreement except that reference to the Total Estimated Fee and Upper Limit of 
Compensation, shall be interpreted to be the Amended Total Estimated Fee and 
Amended Upper Limit of Compensation. 

 
REVISIONS TO SUPPLEMENTAL SCOPE OF WORK 

 

The scope of supplemental work shall be as detailed in Exhibit F. All requirements of the 
SCOPE OF WORK contained in the original agreement for services shall apply to this 
supplemental work as well. 

























Contract Information Sheet

Complete the following information and it will be populated on every exhibit. 

Joint Venture 

/ Team: ALTR2I_TM

Lead Partner: Alfred Benesch & Company

2nd Partner:

The Roderick Group, Inc. dba Ardmore 

Roderick

3rd Partner: 2IM Group, LLC

Contract Number: I-17-4301

Proposal Date: 1/21/2020

Exhibit Pointers Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website



Contract No.:
Joint Venture / 

Team:

A.  DIRECT LABOR (without overtime)

22,374.00 TOTAL DIRECT SALARY 1,024,884.65$             

Multiplier to be used on this project: 2.80

     Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER    2,869,677.02$             

B.  REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(Total for Joint Venture/Team listed above.)

322.98$                       

C.  SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) 560,000.00$               

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) 70,000.00$                 

630,000.00$                

D.  ADDITIONAL SERVICES (Prime Consultant)

(Requires prior authorization before use)

     ADDITIONAL SERVICES (Subconsultants)

(Requires prior authorization before use)

-$                             
(Requires prior authorization before use)

E.  MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) 3,500,000.00$        

TOTAL ADDITIONAL SERVICES  

ALTR2I_TM

EXHIBIT B: FEE CALCULATIONS

TOTAL SERVICES BY OTHERS  

TOTAL DIRECT COSTS 

(Total Work Hours 

from Exhibit C-2)

I-17-4301

(Average Hourly Rate: Total 

Direct Salary divided by 

Total Work Hours)

45.81$                           

Rev. 1/2016
Version 13

JV / Teaming



Contract No.: Lead Partner:

A.  DIRECT LABOR (without overtime)

15,395.00 X 47.09$             = TOTAL DIRECT SALARY 724,950.55$                

Multiplier to be used on this project: 2.80

     Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER    2,029,861.54$             

B.  REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(For Consultant listed above.)

$138.46

C.  SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) See JV summary

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) See JV summary

See JV summary

D.  ADDITIONAL SERVICES (Prime Consultant) See JV summary
(Requires prior authorization before use)

     ADDITIONAL SERVICES (Subconsultants) See JV summary

(Requires prior authorization before use)

See JV summary
(Requires prior authorization before use)

E.  MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) 2,030,000.00$        

TOTAL DIRECT COSTS 

TOTAL SERVICES BY OTHERS  

TOTAL ADDITIONAL SERVICES  

I-17-4301 Alfred Benesch & Company

EXHIBIT B: FEE CALCULATIONS

(Total Work Hours 

from Exhibit C-2)

(Average Hourly 

Rate from Exhibit 

C-2)

Rev. 1/2016
Version 13

JV / Teaming



Contract No.: 2nd Partner:

A.  DIRECT LABOR (without overtime)

3,400.00 X 44.11$             = TOTAL DIRECT SALARY 149,974.00$                

Multiplier to be used on this project: 2.80

     Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER    419,927.20$                

B.  REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(For Consultant listed above.)

$72.80

C.  SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) See JV summary

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) See JV summary

See JV summary

D.  ADDITIONAL SERVICES (Prime Consultant) See JV summary
(Requires prior authorization before use)

     ADDITIONAL SERVICES (Subconsultants) See JV summary

(Requires prior authorization before use)

See JV summary
(Requires prior authorization before use)

E.  MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) 420,000.00$           

TOTAL DIRECT COSTS 

TOTAL SERVICES BY OTHERS  

TOTAL ADDITIONAL SERVICES  

I-17-4301 The Roderick Group, Inc. dba Ardmore Roderick

EXHIBIT B: FEE CALCULATIONS

(Total Work Hours 

from Exhibit C-2)

(Average Hourly 

Rate from Exhibit 

C-2)

Rev. 1/2016
Version 13

JV / Teaming



Contract No.: 3rd Partner:

A.  DIRECT LABOR (without overtime)

3,579.00 X 41.90$             = TOTAL DIRECT SALARY 149,960.10$                

Multiplier to be used on this project: 2.80

     Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER    419,888.28$                

B.  REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(For Consultant listed above.)

$111.72

C.  SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) See JV summary

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) See JV summary

See JV summary

D.  ADDITIONAL SERVICES (Prime Consultant) See JV summary
(Requires prior authorization before use)

     ADDITIONAL SERVICES (Subconsultants) See JV summary

(Requires prior authorization before use)

See JV summary
(Requires prior authorization before use)

E.  MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) 420,000.00$           

TOTAL DIRECT COSTS 

TOTAL SERVICES BY OTHERS  

TOTAL ADDITIONAL SERVICES  

I-17-4301 2IM Group, LLC

EXHIBIT B: FEE CALCULATIONS

(Total Work Hours 

from Exhibit C-2)

(Average Hourly 

Rate from Exhibit 

C-2)

Rev. 1/2016
Version 13

JV / Teaming



Contract No.: Lead Partner:

Date:

CONTRACT TERM:  No. OF MONTHS

SCHEDULED START DATE:  

RAISE DATE:  

PERCENT OF RAISE:  

3/1/2020 - 10/31/2020 - - - -

Date Date Date Date Date Date Date Date Date Date

- - - - -

Date Date Date Date Date Date Date Date Date Date

The escalation factor for this project is:

Escalation Factor Sixth Period Escalation Factor Seventh Period Escalation Factor Eighth Period Escalation Factor Ninth Period

ESCALATION PER YEAR Year 6 through 10

8.0

Escalation Factor Tenth Period

8.0

100.00%

Escalation Factor Fourth Period

8.0

100.00%
Escalation Factor Second Period Escalation Factor Third PeriodFactor First Period Escalation Factor Fifth Period

8.0 8.0 8.0

Alfred Benesch & Company

3/1/2020

ESCALATION PER YEAR Year 1 through 5

8

1/1/2021

0%

I-17-4301

1/21/2020

EXHIBIT C-1: PAYROLL CLASSIFICATION ESCALATION TABLE

8.0

8.0 8.08.0 8.0

Rev. 1/2016
Version 13
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Contract No.: 2nd Partner:

Date:

CONTRACT TERM:  No. OF MONTHS

SCHEDULED START DATE:  

RAISE DATE:  

PERCENT OF RAISE:  

3/1/2020 - 10/31/2020 - - - -

Date Date Date Date Date Date Date Date Date Date

- - - - -

Date Date Date Date Date Date Date Date Date Date

The escalation factor for this project is:

8

I-17-4301 The Roderick Group, Inc. dba Ardmore Roderick

1/21/2020

EXHIBIT C-1: PAYROLL CLASSIFICATION ESCALATION TABLE

8.0

3/1/2020

1/1/2021

0%

ESCALATION PER YEAR Year 1 through 5

ESCALATION PER YEAR Year 6 through 10

8.0 8.0 8.0 8.0 8.0

100.00%
Factor First Period Escalation Factor Second Period Escalation Factor Third Period Escalation Factor Fourth Period Escalation Factor Fifth Period

8.0 8.0 8.0 8.0 8.0

Escalation Factor Sixth Period Escalation Factor Seventh Period Escalation Factor Eighth Period Escalation Factor Ninth Period Escalation Factor Tenth Period

100.00%

Rev. 1/2016
Version 13

JV / Teaming



Contract No.: 3rd Partner:

Date:

CONTRACT TERM:  No. OF MONTHS

SCHEDULED START DATE:  

RAISE DATE:  

PERCENT OF RAISE:  

3/1/2020 - 10/31/2020 - - - -

Date Date Date Date Date Date Date Date Date Date

- - - - -

Date Date Date Date Date Date Date Date Date Date

The escalation factor for this project is:

8

I-17-4301 2IM Group, LLC

1/21/2020

EXHIBIT C-1: PAYROLL CLASSIFICATION ESCALATION TABLE

8.0

3/1/2020

1/1/2021

0%

ESCALATION PER YEAR Year 1 through 5

ESCALATION PER YEAR Year 6 through 10

8.0 8.0 8.0 8.0 8.0

100.00%
Factor First Period Escalation Factor Second Period Escalation Factor Third Period Escalation Factor Fourth Period Escalation Factor Fifth Period

8.0 8.0 8.0 8.0 8.0

Escalation Factor Sixth Period Escalation Factor Seventh Period Escalation Factor Eighth Period Escalation Factor Ninth Period Escalation Factor Tenth Period

100.00%

Rev. 1/2016
Version 13

JV / Teaming



Contract No.: I-17-4301 Lead Partner:

Date: 1/21/2020 100.00%

(From Exhibit C-1)

Total 

Estimated 

Work Hours: 15,395.00

Total 

Estimated O/T 

Hours:

Average 

Hourly Rate: $47.09

Average 

Premium O/T 

Hourly Rate:

Total Direct 

Labor $724,950.55

Total Overtime 

Premium:

Classification 

Eligible for 

Premium 

Overtime?

Tollway 

MINIMUM 

Hourly Rate  

for 

Classification             

Tollway 

MAXIMUM 

Hourly Rate  

for 

Classification

Average 

Hourly Rate 

for 

Classification  

(See Note A 

to Right)

Escalated 

Average 

Hourly Rate 

for 

Classification 

(See Note B 

to Right)

Estimated 

Work Hours              

(Including 

Overtime)

Escalated 

Average 

Premium 

Overtime 

Hourly Rate 

(See Note C to 

Right)

Estimated 

Overtime 

Hours 

(Overtime 

Hours Only) 

(See Note D to 

Right)

No $50.00 $70.00 $70.00 $70.00 420.00

No $40.00 $70.00 $62.00 $62.00 3,000.00

No $40.00 $70.00 $52.00 $52.00 2,800.00

No $40.00 $70.00

No $25.00 $60.00 $45.00 $45.00 2,000.00

No $20.00 $40.00 $40.00 $40.00 2,075.00

No $20.00 $60.00

No $25.00 $60.00 $46.00 $46.00 2,000.00

No $15.00 $50.00 $36.00 $36.00 2,000.00

No $30.00 $70.00

No $20.00 $70.00

No $8.25 $20.00 $20.00 $20.00 600.00

Escalation Factor:

DIRECT COST  

OVERTIME PREMIUMEXHIBIT C-2: DIRECT LABOR CLASSIFICATION MAN-HOURS AND RATES

Staff Engineer/Planner

Tollway Classification

Engineer /Accountant

Senior Technical Specialist

Principal

Project Manager

Senior Engineer/Planner

Resident Engineer

 Project Engineer/Planner

Alfred Benesch & Company

Technical Specialist

Architect

Realty Specialists

Intern

Rev. 1/2016
Version 13
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Contract No.: I-17-4301 Lead Partner:

Date: 1/21/2020 100.00%

(From Exhibit C-1)

Total 

Estimated 

Work Hours: 15,395.00

Total 

Estimated O/T 

Hours:

Average 

Hourly Rate: $47.09

Average 

Premium O/T 

Hourly Rate:

Total Direct 

Labor $724,950.55

Total Overtime 

Premium:

Classification 

Eligible for 

Premium 

Overtime?

Tollway 

MINIMUM 

Hourly Rate  

for 

Classification             

Tollway 

MAXIMUM 

Hourly Rate  

for 

Classification

Average 

Hourly Rate 

for 

Classification  

(See Note A 

to Right)

Escalated 

Average 

Hourly Rate 

for 

Classification 

(See Note B 

to Right)

Estimated 

Work Hours              

(Including 

Overtime)

Escalated 

Average 

Premium 

Overtime 

Hourly Rate 

(See Note C to 

Right)

Estimated 

Overtime 

Hours 

(Overtime 

Hours Only) 

(See Note D to 

Right)

Escalation Factor:

DIRECT COST  

OVERTIME PREMIUMEXHIBIT C-2: DIRECT LABOR CLASSIFICATION MAN-HOURS AND RATES

Tollway Classification

Alfred Benesch & Company

No $8.25 $40.00 $30.00 $30.00 500.00Admin/Clerical

Rev. 1/2016
Version 13

JV / Teaming



Contract No.: I-17-4301 2nd Partner:

Date: 1/21/2020 100.00%

(From Exhibit C-1)

Total 

Estimated 

Work Hours: 3,400.00

Total 

Estimated O/T 

Hours:

Average 

Hourly Rate: $44.11

Average 

Premium O/T 

Hourly Rate:

Total Direct 

Labor $149,974.00

Total Overtime 

Premium:

Classification 

Eligible for 

Premium 

Overtime?

Tollway 

MINIMUM 

Hourly Rate  

for 

Classification             

Tollway 

MAXIMUM 

Hourly Rate  

for 

Classification

Average 

Hourly Rate 

for 

Classification  

(See Note A 

to Right)

Escalated 

Average 

Hourly Rate 

for 

Classification 

(See Note B 

to Right)

Estimated 

Work Hours              

(Including 

Overtime)

Escalated 

Average 

Premium 

Overtime 

Hourly Rate 

(See Note C to 

Right)

Estimated 

Overtime 

Hours 

(Overtime 

Hours Only) 

(See Note D to 

Right)

No $50.00 $70.00 $70.00 $70.00 80.00

No $40.00 $70.00 $67.02 $67.02 760.00

No $40.00 $70.00

No $40.00 $70.00

No $25.00 $60.00 $47.00 $47.00 840.00

No $20.00 $40.00 $31.18 $31.18 1,680.00

No $20.00 $60.00

No $25.00 $60.00 $39.31 $39.31 40.00

No $15.00 $50.00

No $30.00 $70.00

No $20.00 $70.00

No $8.25 $20.00

No $8.25 $40.00

Architect

Realty Specialists

Intern

Admin/Clerical

Technical Specialist

Tollway Classification

Principal

Project Manager

Senior Engineer/Planner

Resident Engineer

 Project Engineer/Planner

Staff Engineer/Planner

Engineer /Accountant

Senior Technical Specialist

The Roderick Group, Inc. dba Ardmore Roderick

Escalation Factor:

DIRECT COST  

OVERTIME PREMIUMEXHIBIT C-2: DIRECT LABOR CLASSIFICATION MAN-HOURS AND RATES

Rev. 1/2016
Version 13
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Contract No.: I-17-4301 3rd Partner:

Date: 1/21/2020 100.00%

(From Exhibit C-1)

Total 

Estimated 

Work Hours: 3,579.00

Total 

Estimated O/T 

Hours:

Average 

Hourly Rate: $41.90

Average 

Premium O/T 

Hourly Rate:

Total Direct 

Labor $149,960.10

Total Overtime 

Premium:

Classification 

Eligible for 

Premium 

Overtime?

Tollway 

MINIMUM 

Hourly Rate  

for 

Classification             

Tollway 

MAXIMUM 

Hourly Rate  

for 

Classification

Average 

Hourly Rate 

for 

Classification  

(See Note A 

to Right)

Escalated 

Average 

Hourly Rate 

for 

Classification 

(See Note B 

to Right)

Estimated 

Work Hours              

(Including 

Overtime)

Escalated 

Average 

Premium 

Overtime 

Hourly Rate 

(See Note C to 

Right)

Estimated 

Overtime 

Hours 

(Overtime 

Hours Only) 

(See Note D to 

Right)

No $50.00 $70.00 $66.00 $66.00 100.00

No $40.00 $70.00 $52.40 $52.40 579.00

No $40.00 $70.00 $54.67 $54.67 670.00

No $40.00 $70.00

No $25.00 $60.00 $44.85 $44.85 730.00

No $20.00 $40.00 $29.75 $29.75 600.00

No $20.00 $60.00 $28.63 $28.63 490.00

No $25.00 $60.00

No $15.00 $50.00 $29.11 $29.11 371.00

No $30.00 $70.00

No $20.00 $70.00

No $8.25 $20.00

Architect

Realty Specialists

Intern

Technical Specialist

Tollway Classification

Principal

Project Manager

Senior Engineer/Planner

Resident Engineer

 Project Engineer/Planner

Staff Engineer/Planner

Engineer /Accountant

Senior Technical Specialist

2IM Group, LLC

Escalation Factor:

DIRECT COST  

OVERTIME PREMIUMEXHIBIT C-2: DIRECT LABOR CLASSIFICATION MAN-HOURS AND RATES

Rev. 1/2016
Version 13
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Contract No.: I-17-4301 3rd Partner:

Date: 1/21/2020 100.00%

(From Exhibit C-1)

Total 

Estimated 

Work Hours: 3,579.00

Total 

Estimated O/T 

Hours:

Average 

Hourly Rate: $41.90

Average 

Premium O/T 

Hourly Rate:

Total Direct 

Labor $149,960.10

Total Overtime 

Premium:

Classification 

Eligible for 

Premium 

Overtime?

Tollway 

MINIMUM 

Hourly Rate  

for 

Classification             

Tollway 

MAXIMUM 

Hourly Rate  

for 

Classification

Average 

Hourly Rate 

for 

Classification  

(See Note A 

to Right)

Escalated 

Average 

Hourly Rate 

for 

Classification 

(See Note B 

to Right)

Estimated 

Work Hours              

(Including 

Overtime)

Escalated 

Average 

Premium 

Overtime 

Hourly Rate 

(See Note C to 

Right)

Estimated 

Overtime 

Hours 

(Overtime 

Hours Only) 

(See Note D to 

Right)Tollway Classification

2IM Group, LLC

Escalation Factor:

DIRECT COST  

OVERTIME PREMIUMEXHIBIT C-2: DIRECT LABOR CLASSIFICATION MAN-HOURS AND RATES

No $8.25 $40.00 $25.05 $25.05 39.00Admin/Clerical

Rev. 1/2016
Version 13
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Contract No.:

A. VEHICLE REIMBURSEMENT - rate based on link below

B.

C.

DIRECT COST CATEGORY

138.46$            

I-17-4301 Lead Partner: Alfred Benesch & Company

EXHIBIT D

REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

ALLOWABLE DIRECT COSTS - based on link below

http://www.illinoistollway.com/documents/10157/2389762/12 LG_
TOLLWAY XX ALLOWABLEDIRECTCOSTS 10012013.PDF

ITEMIZED DIRECT COSTS - For any expense not included in the

Allowable Direct Costs list, written permission must be received 

from the Chief Engineer prior to its inclusion.  List those below:

http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

Railroad Flagger and ROE Permits

SUE Exploratory Testing

TOTAL DIRECT COSTS (Vehicles, Allowable and Itemized)

Rev. 1/2016
Version 13

JV / Teaming



Contract No.:

A. VEHICLE REIMBURSEMENT - rate based on link below

B.

C.

DIRECT COST CATEGORY

72.80$              

I-17-4301 2nd Partner:

The Roderick Group, Inc. dba 

Ardmore Roderick

EXHIBIT D

REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

ALLOWABLE DIRECT COSTS - based on link below

http://www.illinoistollway.com/documents/10157/2389762/12 LG_
TOLLWAY XX ALLOWABLEDIRECTCOSTS 10012013.PDF

ITEMIZED DIRECT COSTS - For any expense not included in the

Allowable Direct Costs list, written permission must be received 

from the Chief Engineer prior to its inclusion.  List those below:

TOTAL DIRECT COSTS (Vehicles, Allowable and Itemized)

Rev. 1/2016
Version 13
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Contract No.:

A. VEHICLE REIMBURSEMENT - rate based on link below

B.

C.

DIRECT COST CATEGORY

111.72$            

I-17-4301 3rd Partner: 2IM Group, LLC

EXHIBIT D

REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

ALLOWABLE DIRECT COSTS - based on link below

http://www.illinoistollway.com/documents/10157/2389762/12 LG_
TOLLWAY XX ALLOWABLEDIRECTCOSTS 10012013.PDF

ITEMIZED DIRECT COSTS - For any expense not included in the

Allowable Direct Costs list, written permission must be received 

from the Chief Engineer prior to its inclusion.  List those below:

TOTAL DIRECT COSTS (Vehicles, Allowable and Itemized)

Rev. 1/2016
Version 13
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  Contract No.: Joint Venture / Team:

DBE/MBE/WBE SUBCONSULTANTS

1 7

Direct Labor 69,900.00$         Direct Labor -$                    

Direct Costs 100 00$              Direct Costs -$                    

Services by Others Services by Others -$                    

Additional Services ** Additional Services ** -$                    

Total this Subconsultant (ULC) 70,000.00$         Total this Subconsultant (ULC) -$                       

2 8

Direct Labor 179,334.40$       Direct Labor -$                    

Direct Costs 65,665.60$         Direct Costs -$                    

Services by Others -$                    Services by Others -$                    

Additional Services ** Additional Services ** -$                    

Total this Subconsultant (ULC) 245,000.00$       Total this Subconsultant (ULC) -$                       

3 9

Direct Labor 244 856.72$       Direct Labor -$                    

Direct Costs 143 28$              Direct Costs -$                    

Services by Others -$                    Services by Others -$                    

Additional Services ** -$                    Additional Services ** -$                    

Total this Subconsultant (ULC) 245,000.00$       Total this Subconsultant (ULC) -$                       

4 10

Direct Labor -$                    Direct Labor -$                    

Direct Costs -$                    Direct Costs -$                    

Services by Others -$                    Services by Others -$                    

Additional Services ** -$                    Additional Services ** -$                    

Total this Subconsultant (ULC) -$                    Total this Subconsultant (ULC) -$                       

5 11

Direct Labor -$                    Direct Labor -$                    

Direct Costs -$                    Direct Costs -$                    

Services by Others -$                    Services by Others -$                    

Additional Services ** -$                    Additional Services ** -$                    

Total this Subconsultant (ULC) -$                    Total this Subconsultant (ULC) -$                       

6 12

Direct Labor -$                    Direct Labor

Direct Costs -$                    Direct Costs -$                    

Services by Others -$                    Services by Others -$                    

Additional Services ** -$                    Additional Services ** -$                    

Total this Subconsultant (ULC) -$                    Total this Subconsultant (ULC) -$                       

** Additional services funds require prior authorization before use TOTAL DBE/MBE/WBE Subconsultants: 560,000.00$          

TOTAL Additional Services DBE/MBE/WBE Subconsultants: -$                       

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: 560,000.00$          

DBE/MBE/WBE Percentage of Total Fee (includes Additional Services): 16.00%

DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services): 16.00%

Rubinos & Mesia Engnieers, Inc.

d'Escoto, Inc.

GSG Consultants, Inc.

I-17-4301 ALTR2I_TM

Exhibits A-G must be submitted for each subconsultant listed below.  If a subconsultant requires "Services by Others", they must include 

Exhibit H and attach Exhibits A-G for second tier subconsultants.

EXHIBIT H - SERVICES BY OTHERS

Rev. 1/2016
Version 13
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  Project No. Joint Venture / Team:

OTHER SUBCONSULTANTS (NOT DBE/MBE/WBE)

1 6

Direct Labor Direct Labor

Direct Costs Direct Costs -$                     

Services by Others Services by Others -$                     

Additional Services ** Additional Services ** -$                     

Total this Subconsultant (ULC) -$                     Total this Subconsultant (ULC) -$                     

2 7

Direct Labor 66,367.00$           Direct Labor -$                     

Direct Costs 3,633.00$            Direct Costs -$                     

Services by Others Services by Others -$                     

Additional Services ** Additional Services ** -$                     

Total this Subconsultant (ULC) 70,000.00$           Total this Subconsultant (ULC) -$                     

3 8

Direct Labor Direct Labor -$                     

Direct Costs Direct Costs -$                     

Services by Others -$                     Services by Others -$                     

Additional Services ** -$                     Additional Services ** -$                     

Total this Subconsultant (ULC) -$                     Total this Subconsultant (ULC) -$                     

4 9

Direct Labor -$                     Direct Labor -$                     

Direct Costs -$                     Direct Costs -$                     

Services by Others -$                     Services by Others -$                     

Additional Services ** -$                     Additional Services ** -$                     

Total this Subconsultant (ULC) -$                     Total this Subconsultant (ULC) -$                     

5 10

Direct Labor -$                     Direct Labor -$                     

Direct Costs -$                     Direct Costs -$                     

Services by Others -$                     Services by Others -$                     

Additional Services ** -$                     Additional Services ** -$                     

Total this Subconsultant (ULC) -$                     Total this Subconsultant (ULC) -$                     

** Additional services funds require prior authorization before use TOTAL Non-DBE/MBE/WBE Subconsultants: 70,000.00$           

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: -$                     

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: 70,000.00$           

I-17-4301 ALTR2I_TM

EXHIBIT H - SERVICES BY OTHERS (continued)

Exhibits A-G must be submitted for each subconsultant listed below.  If a subconsultant requires "Services by Others", they must include 

Exhibit H and attach Exhibits A-G for second tier subconsultants.

HBK Engineering, LLC

Juneau Associates, Inc., P.C.

Rev. 1/2016
Version 13

JV / Teaming



Contract Information Sheet
Complete the following information and it will be populated on every exhibit. 

Consultant Name: d'Escoto, Inc.

Contract Number: I-17-4301

Proposal Date: 1/21/2020

Exhibit Pointers Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website





Contract No.: Consultant:

A.  DIRECT LABOR (without overtime)

558.00 X 44.76$             = TOTAL DIRECT SALARY 24,976.08$                  

Multiplier to be used on this project: 2.80
     Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER    69,933.02$                  

B.  REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(For Prime Consultant listed above.)

$66.98

C.  SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) -$                            

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) -$                            

-$                             

D.  ADDITIONAL SERVICES (Prime Consultant)
(Requires prior authorization before use)

     ADDITIONAL SERVICES (Subconsultants)
(Requires prior authorization before use)

-$                             
(Requires prior authorization before use)

E.  MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) 70,000.00$            

TOTAL ADDITIONAL SERVICES  

d'Escoto, Inc.

EXHIBIT B: FEE CALCULATIONS

TOTAL SERVICES BY OTHERS  

TOTAL DIRECT COSTS 

(Total Work Hours 
from Exhibit C-2)

(Average Hourly 
Rate from Exhibit 

C-2)

I-17-4301

Rev. 6/2016 Version 15



Contract No.: Consultant:

Date:

CONTRACT TERM:  No. OF MONTHS

SCHEDULED START DATE:  

RAISE DATE:  

PERCENT OF RAISE:  

3/1/2020 - 12/31/2019 1/1/2020 - 12/31/2020 1/1/2020 - 12/31/2020 1/1/2021 - 12/31/202 1/1/1900 - 12/31/2021

Date Date Date Date Date Date Date Date Date Date

- - - - -

Date Date Date Date Date Date Date Date Date Date

The escalation factor for this project is:

Escalation Factor Sixth Period Escalation Factor Seventh Period Escalation Factor Eighth Period Escalation Factor Ninth Period

ESCALATION PER YEAR Year 6 through 10

8.0

Escalation Factor Tenth Period

8.0

100.00%

Escalation Factor Fourth Period

8.0

12.50%
Escalation Factor Second Period Escalation Factor Third PeriodFactor First Period Escalation Factor Fifth Period

8.0 8.0 8.0

d'Escoto, Inc.

3/1/2020

ESCALATION PER YEAR Year 1 through 5

8

1/1/2021

0%

I-17-4301

1/21/2020

EXHIBIT C-1: PAYROLL CLASSIFICATION ESCALATION TABLE

0.01.0
8.0
0.07.0

8.0
0.0

87.50%

8.0 8.0

    
    
    

 

    
   

    
   

  
  

Rev. 6/2016 Version 15



Contract No.: I-17-4301 Consultant:

Date: 1/21/2020 100.00%
(From Exhibit C-1)

Total 
Estimated 

Work Hours: 558.00

Total 
Estimated O/T 

Hours:

Average 
Hourly Rate: $44.76

Average 
Premium O/T 
Hourly Rate:

Total Direct 
Labor $24,976.08

Total Overtime 
Premium:

Classification 
Eligible for 
Premium 

Overtime?

Tollway 
MINIMUM 

Hourly Rate  
for 

Classification             

Tollway 
MAXIMUM 

Hourly Rate  
for 

Classification

Average 
Hourly Rate 

for 
Classification  
(See Note A to 

Right)

Escalated 
Average 

Hourly Rate 
for 

Classification 
(See Note B to 

Right)

Estimated 
Work Hours              
(Including 
Overtime)

Escalated 
Average 
Premium 
Overtime 

Hourly Rate 
(See Note C to 

Right)

Estimated 
Overtime 

Hours 
(Overtime 

Hours Only) 
(See Note D to 

Right)
No $50.00 $70.00

No $40.00 $70.00 $67.00 $67.00 200.00

No $40.00 $70.00 $34.61 $34.61 113.00

No $40.00 $70.00

No $25.00 $60.00

No $20.00 $40.00 $31.28 $31.28 245.00

No $20.00 $60.00

No $25.00 $60.00

No $15.00 $50.00

No $30.00 $70.00

No $20.00 $70.00

No $8.25 $20.00

No $8.25 $40.00

Escalation Factor:

DIRECT COST  
OVERTIME PREMIUMEXHIBIT C-2: DIRECT LABOR CLASSIFICATION MAN-HOURS AND RATES

Staff Engineer/Planner

Tollway Classification

Engineer /Accountant

Senior Technical Specialist

Principal

Project Manager

Senior Engineer/Planner

Resident Engineer

Project Engineer/Planner


d'Escoto, Inc.

Technical Specialist

Architect

Realty Specialists

Intern

Admin/Clerical

Rev. 6/2016 Version 15



Contract No.: I-17-4301 Consultant:

Date: 1/21/2020

$50 - $70

$40 - $70

$40 - $70

$40 - $70

$25 - $60

$20 - $40

$20 - $60

$25 - $60

$15 - $50

$30 - $70

$20 - $70

$8.25 - $20

$8.25 - $40

Realty Specialists

Intern

d'Escoto, Inc.

Senior Engineer/Planner

Technical Specialist

Admin/Clerical

Staff Engineer/Planner

Project Engineer/Planner


Engineer /Accountant

Senior Technical Specialist

Principal

Project Manager

Tollway Classification                              
Consultant Classification 

(specific to each company)

Resident Engineer

Architect

EXHIBIT C-3: DIRECT LABOR EMPLOYEE CLASSIFICATION LIST

Consultant Employee Name                                            
(SEE NOTE 1 TO RIGHT) Range per Hour

Rev. 6/2016 Version 15



Contract No.:

A. VEHICLE REIMBURSEMENT - rate based on link below

B.

C.

DIRECT COST CATEGORY

66.98$             

I-17-4301 Consultant: d'Escoto, Inc.

EXHIBIT D

REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

ALLOWABLE DIRECT COSTS - based on link below
http://www.illinoistollway.com/documents/10157/2389762/12 LG T
OLLWAY XX ALLOWABLEDIRECTCOSTS 10012013.PDF

ITEMIZED DIRECT COSTS - For any expense not included in the
Allowable Direct Costs list, written permission must be received 
from the Chief Engineer prior to its inclusion.  List those below:

http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

TOTAL DIRECT COSTS (Vehicles, Allowable and Itemized)

Rev. 6/2016 Version 15



Contract No.: I-17-4301

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

d'Escoto, Inc.

EXHIBIT E - KEY PROJECT PERSONNEL

Eric Dean

Consultant:

Rev. 6/2016 Version 15



Contract No. I-17-4301

EXHIBIT F

d'Escoto, Inc.

SCOPE OF SERVICES

Scope of Work:
d'Escoto, Inc. (DEI) scope of services consists of assisting in the preparing plans, specifications, and 
estimares for the civil design work under Contract I-17-4301. All PS&E shall meet Tollway DSE Manual 
submission requirements.

Phase II engineering services are required for the preparation of contract plans and specifications for the 
proposed roadway reconstruction and improvements as determined by the Tollway, including, but not 
limited to, reconstruction of the Tri State Tollway between 95th Street (M.P. 17.8) and Balmoral Avenue 
(M.P. 40.0). This project is for the limits of the Tri-State Tollway between St Charles Road (M.P. 32.3) to 
North Avenue / Lake Street (M.P. 33.5). 

Specific design  areas will include:
Roadway design.
Draiange structure design and modification to the existing system.
Creation of the 3D model.
Compilation of the project specific specifiations.
Creation of the construciton cost estimate.

Rev. 6/2016 Page 1 Version 15



Contract No. I-17-4301

Route & Job 
No. Work Scope & Description of Project

Fee (Including all 
Supplementals and 
Extra Work Orders)

Fee Remaining 
To Be Earned

Estimated 
Date of 

Completion
I-15-4656  EOWA, I-294 to I-90 Tri-State and $586,138.00 $279,644.00 5/31/2020
I-17-4093  Tollway PMO (HNTB) $7,608,000.00 $6,783,496.00 12/31/2027
I-17-4299  Roadway Reconstruction, EW Connector 

(Quigg)
$164,129.00 $24,759.00 10/31/2022

I-17-4301  St Charles Road to North Avenue / Lake 
Street (BeneschJV)

$209,746.00 $69,172.00 3/31/2021

I-17-4304  Tri-State Tollway, Design Upon Request 
(Epstein)

$208,870.00 $39,060.00 12/31/2019

RR-14-4200  Tollway Maintenance Facilities $600,000.00 $195,268.00 12/31/2020

RR-16-4253  PSB 16-2 I-88 Phase II Engineering 
(Lochmueller)

$382,331.00 $5,882.00 12/31/2019

RR-16-4256  PSB 16-1 #9 I-355 Phase II Engineering 
(Patrick)

$358,503.00 $166,264.00 12/31/2019

RR-16-4275  I-94 Roadway and Bridge Reconstruction  
(Ciorba)

$848,062.00 $240,793.00 12/31/2020

RR-18-4381  I-88 Rt 25 to IL56 (Lochmueller) $181,567.00 $47,575.00 12/31/2019

PTB 176-
004

 IDOT  D1 Various Phase I Projects 
(Benesch)

$181,426.00 $81,752.00 12/31/2020

PTB182-
008

 IDOT D2 Phase III Various Various $500,000.00 $440,307.00 12/31/2022

PTB188-
003

 IL-47 & Main Elburn Reconstruction $1,173,000.00 $1,167,225.00 8/1/2021

PTB189-
006

 IDOT Various QA & Materials Inspection 
(CTL)

$200,000.00 $200,000.00 12/31/2021

CURRENT OBLIGATIONS FOR PROJECT

EXHIBIT G

d'Escoto, Inc.

Rev. 6/2016 Version 15



  Contract No.: Consultant:

DBE/MBE/WBE SUBCONSULTANTS

1 6

Direct Labor Direct Labor

Direct Costs Direct Costs -$                  

Services by Others Services by Others -$                  

Additional Services ** Additional Services ** -$                  

Total this Subconsultant (ULC) -$                  Total this Subconsultant (ULC) -$                     

2 7

Direct Labor Direct Labor

Direct Costs Direct Costs -$                  

Services by Others Services by Others -$                  

Additional Services ** Additional Services ** -$                  

Total this Subconsultant (ULC) -$                  Total this Subconsultant (ULC) -$                     

3 8

Direct Labor Direct Labor

Direct Costs -$                  Direct Costs -$                  

Services by Others -$                  Services by Others -$                  

Additional Services ** -$                  Additional Services ** -$                  

Total this Subconsultant (ULC) -$                  Total this Subconsultant (ULC) -$                     

4 9

Direct Labor Direct Labor

Direct Costs -$                  Direct Costs -$                  

Services by Others -$                  Services by Others -$                  

Additional Services ** -$                  Additional Services ** -$                  

Total this Subconsultant (ULC) -$                  Total this Subconsultant (ULC) -$                     

5 10

Direct Labor Direct Labor

Direct Costs -$                  Direct Costs -$                  

Services by Others -$                  Services by Others -$                  

Additional Services ** -$                  Additional Services ** -$                  

Total this Subconsultant (ULC) -$                  Total this Subconsultant (ULC) -$                     

** Additional services funds require prior authorization before use TOTAL DBE/MBE/WBE Subconsultants: -$                     

TOTAL Additional Services DBE/MBE/WBE Subconsultants: -$                     

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: -$                     
DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):

DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):

I-17-4301 d'Escoto, Inc.

Exhibits A-G must be submitted for each subconsultant listed below.  If a subconsultant requires "Services by Others", they must 
include Exhibit H and attach Exhibits A-G for second tier subconsultants.

EXHIBIT H - SERVICES BY OTHERS

Rev. 6/2016 Version 15



  Project No. Consultant:

OTHER SUBCONSULTANTS (NOT DBE/MBE/WBE)

1 6

Direct Labor Direct Labor

Direct Costs Direct Costs -$                      

Services by Others Services by Others -$                      

Additional Services ** Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

2 7

Direct Labor Direct Labor -$                      

Direct Costs Direct Costs -$                      

Services by Others Services by Others -$                      

Additional Services ** Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

3 8

Direct Labor -$                      Direct Labor -$                      

Direct Costs -$                      Direct Costs -$                      

Services by Others -$                      Services by Others -$                      

Additional Services ** -$                      Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

4 9

Direct Labor -$                      Direct Labor -$                      

Direct Costs -$                      Direct Costs -$                      

Services by Others -$                      Services by Others -$                      

Additional Services ** -$                      Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

5 10

Direct Labor -$                      Direct Labor -$                      

Direct Costs -$                      Direct Costs -$                      

Services by Others -$                      Services by Others -$                      

Additional Services ** -$                      Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

** Additional services funds require prior authorization before use TOTAL Non-DBE/MBE/WBE Subconsultants: -$                      

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: -$                      

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: -$                      

I-17-4301 d'Escoto, Inc.

EXHIBIT H - SERVICES BY OTHERS (continued)

Exhibits A-G must be submitted for each subconsultant listed below.  If a subconsultant requires "Services by Others", they must include 
Exhibit H and attach Exhibits A-G for second tier subconsultants.
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Contract Information Sheet

Complete the following information and it will be populated on every exhibit. 

Consultant Name: GSG Consultants, Inc.

Contract Number: I-17-4301

Proposal Date: 1/21/2020

Exhibit Pointers Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website





Contract No.: Consultant:

A.  DIRECT LABOR (without overtime)

1,600.00 X 40.03$             = TOTAL DIRECT SALARY 64,048.00$                  

Multiplier to be used on this project: 2.80

     Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER    179,334.40$                

B.  REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(For Prime Consultant listed above.)

$65,665.60

C.  SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) -$                            

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) -$                            

-$                             

D.  ADDITIONAL SERVICES (Prime Consultant)

(Requires prior authorization before use)

     ADDITIONAL SERVICES (Subconsultants)

(Requires prior authorization before use)

-$                             
(Requires prior authorization before use)

E.  MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) 245,000.00$          

TOTAL ADDITIONAL SERVICES  

GSG Consultants, Inc

EXHIBIT B: FEE CALCULATIONS

TOTAL SERVICES BY OTHERS  

TOTAL DIRECT COSTS 

(Total Work Hours 

from Exhibit C-2)

(Average Hourly 

Rate from Exhibit 

C-2)

I-17-4301

Rev. 6/2016 Version 16



Contract No.: Consultant:

Date:

CONTRACT TERM:  No. OF MONTHS

SCHEDULED START DATE:  

RAISE DATE:  

PERCENT OF RAISE:  

11/1/2019 - 12/31/2019 1/1/2020 - 4/30/2020 - - -

Date Date Date Date Date Date Date Date Date Date

- - - - -

Date Date Date Date Date Date Date Date Date Date

The escalation factor for this project is:

2.0
6.0

4.0
6.0

66.67%

6.0 6.0

GSG Consultants, Inc

11/1/2019

ESCALATION PER YEAR Year 1 through 5

6

1/1/2020

0%

I-17-4301

3/1/2020

EXHIBIT C-1: PAYROLL CLASSIFICATION ESCALATION TABLE

100.00%

Escalation Factor Fourth Period

6.0

33.33%
Escalation Factor Second Period Escalation Factor Third PeriodFactor First Period Escalation Factor Fifth Period

6.0 6.0 6.0

Escalation Factor Sixth Period Escalation Factor Seventh Period Escalation Factor Eighth Period Escalation Factor Ninth Period

ESCALATION PER YEAR Year 6 through 10

6.0

Escalation Factor Tenth Period

6.0
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Contract No.: I-17-4301 Consultant:

Date: 3/1/2020 100.00%

(From Exhibit C-1)

Total 

Estimated 

Work Hours: 1,600.00

Total 

Estimated O/T 

Hours:

Average 

Hourly Rate: $40.03

Average 

Premium O/T 

Hourly Rate:

Total Direct 

Labor $64,048.00
Total Overtime 

Premium:

Classification 

Eligible for 

Premium 

Overtime?

Tollway 

MINIMUM 

Hourly Rate  

for 

Classification             

Tollway 

MAXIMUM 

Hourly Rate  

for 

Classification

Average 

Hourly Rate 

for 

Classification  

(See Note A to 

Right)

Escalated 

Average 

Hourly Rate 

for 

Classification 

(See Note B to 

Right)

Estimated 

Work Hours              

(Including 

Overtime)

Escalated 

Average 

Premium 

Overtime 

Hourly Rate 

(See Note C to 

Right)

Estimated 

Overtime 

Hours 

(Overtime 

Hours Only) 

(See Note D to 

Right)

No $50.00 $70.00 $70.00 $70.00 80.00

No $40.00 $70.00  

No $40.00 $70.00 $48.00 $48.00 140.00

No $40.00 $70.00

No $25.00 $60.00 $43.00 $43.00 270.00

No $20.00 $40.00 $34.00 $34.00 430.00

No $20.00 $60.00

No $25.00 $60.00 $44.00 $44.00 300.00

No $15.00 $50.00 $33.00 $33.00 300.00

No $30.00 $70.00

No $20.00 $70.00

No $8.25 $20.00

No $8.25 $40.00 $30.00 $30.00 80.00

GSG Consultants, Inc

Technical Specialist

Architect

Realty Specialists

Intern

Admin/Clerical

Tollway Classification

Engineer /Accountant

Senior Technical Specialist

Principal

Project Manager

Senior Engineer/Planner

Resident Engineer

Project Engineer/Planner 

Staff Engineer/Planner

Escalation Factor:

DIRECT COST  

OVERTIME PREMIUMEXHIBIT C-2: DIRECT LABOR CLASSIFICATION MAN-HOURS AND RATES

Rev. 6/2016 Version 16



Contract No.: I-17-4301 Consultant:

Date: 3/1/2020

Principal Sassila, ala $50 - $70

  

Poject Manager Letzel, Scott $40 - $70

Poject Manager Olson, Jay

Senior Engineer Edgell, Dawn $40 - $70

Senior Engineer Barlan, Alex

Senior Engineer Zhang, Min

$40 - $70

Project Engineer Ibrahim, Suhaib $25 - $60

Project Engineer Johnson, Charles

Project Engineer Jarass, Qassem

Project Engineer Kasang, Thomas

Project Engineer Miller, Rachael

Project Engineer Riad, Ossama

Project Engineer Shaheen, Ehab

 

Staff Engineer Heron, Matthew $20 - $40

$20 - $60

Senior Inspector Cagney, Thaddeus $25 - $60

Oliver,Lindsey 

Motlani, Imran

Inspector Rowe, Joshua

Inspector Borgetti, Adam $15 - $50

Szopinski, Patrick

 

$30 - $70

$20 - $70

$8.25 - $20

EXHIBIT C-3: DIRECT LABOR EMPLOYEE CLASSIFICATION LIST

Consultant Employee Name                                            

(SEE NOTE 1 TO RIGHT) Range per Hour

GSG Consultants, Inc

Senior Engineer/Planner

Technical Specialist

Staff Engineer/Planner

Project Engineer/Planner 

Engineer /Accountant

Senior Technical Specialist

Principal

Project Manager

Tollway Classification                              

Consultant Classification 

(specific to each company)

Resident Engineer

Architect

Realty Specialists

Intern

Rev. 6/2016 Version 16



Contract No.: I-17-4301 Consultant:

Date: 3/1/2020

EXHIBIT C-3: DIRECT LABOR EMPLOYEE CLASSIFICATION LIST

Consultant Employee Name                                            

(SEE NOTE 1 TO RIGHT) Range per Hour

GSG Consultants, Inc

Tollway Classification                              

Consultant Classification 

(specific to each company)

Administrator Garman, Hala $8.25 - $40Admin/Clerical

Rev. 6/2016 Version 16



Contract No.:

A. VEHICLE REIMBURSEMENT - rate based on link below

B.

C.

DIRECT COST CATEGORY

65,665.60$      TOTAL DIRECT COSTS (Vehicles, Allowable and Itemized)

None

I-17-4301 Consultant: GSG Consultants, Inc

EXHIBIT D

REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

ALLOWABLE DIRECT COSTS - based on link below

https://www.illinoistollway.com/documents/20184/238673/LG TOL
LWAY XX ALLOWABLEDIRECTCOSTS 12132013.PDF/b3dab3

ITEMIZED DIRECT COSTS - For any expense not included in the

Allowable Direct Costs list, written permission must be received 

from the Chief Engineer prior to its inclusion.  List those below:

http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

Rev. 6/2016 Version 16



Contract No.: I-17-4301

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

GSG Consultants, Inc

EXHIBIT E - KEY PROJECT PERSONNEL

Consultant:

Rev. 6/2016 Version 16



Contract No. I-17-4301

EXHIBIT F

GSG Consultants, Inc

SCOPE OF SERVICES

Geotechnical Services - Provide supplement geotechnical investigation and prepare geotechnical reports.  

Rev. 6/2016 Page 1 Version 16



Contract No. I-17-4301

Route & Job 

No.
Work Scope & Description of Project

Fee (Including all 

Supplementals and 

Extra Work Orders)

Fee Remaining 

To Be Earned

Estimated 

Date of 

Completion

4300 Geotechnical - I294 $2,310,302.96 $194,000.00 12/31/2019

4656 Geotechnical - EOWA $1,225,000.00 $280,000.00 12/31/2019

4659 Assessment and CM $2,275,000.00 $250,000.00 12/31/2019

4677 Geotechnical - EOWA $556,000.00 $30,000.00 12/31/2019

4257 Environmental - Various $750,000.00 $645,000.00 12/31/2020

9775 GEC $10,724,576.00 $8,700,000.00 12/31/2021

4281 CM - 159th Street Bridge $2,330,983.00 $2,000.00 11/1/2019

4301 Geotechnical - I294 $762,000.00 $5,000.00 12/31/2019

4298 Geotechnical - I294 $1,125,000.00 $40,000.00 12/31/2019

4698 Geotechnical - I294 $490,000.00 $450,000.00 12/30/2020

CURRENT OBLIGATIONS FOR PROJECT

EXHIBIT G

GSG Consultants, Inc

Rev. 6/2016 Version 16



  Contract No.: Consultant:

DBE/MBE/WBE SUBCONSULTANTS

1 6

Direct Labor Direct Labor

Direct Costs Direct Costs -$                  

Services by Others Services by Others -$                  

Additional Services ** Additional Services ** -$                  

Total this Subconsultant (ULC) -$                  Total this Subconsultant (ULC) -$                     

2 7

Direct Labor Direct Labor

Direct Costs Direct Costs -$                  

Services by Others Services by Others -$                  

Additional Services ** Additional Services ** -$                  

Total this Subconsultant (ULC) -$                  Total this Subconsultant (ULC) -$                     

3 8

Direct Labor Direct Labor

Direct Costs -$                  Direct Costs -$                  

Services by Others -$                  Services by Others -$                  

Additional Services ** -$                  Additional Services ** -$                  

Total this Subconsultant (ULC) -$                  Total this Subconsultant (ULC) -$                     

4 9

Direct Labor Direct Labor

Direct Costs -$                  Direct Costs -$                  

Services by Others -$                  Services by Others -$                  

Additional Services ** -$                  Additional Services ** -$                  

Total this Subconsultant (ULC) -$                  Total this Subconsultant (ULC) -$                     

5 10

Direct Labor Direct Labor

Direct Costs -$                  Direct Costs -$                  

Services by Others -$                  Services by Others -$                  

Additional Services ** -$                  Additional Services ** -$                  

Total this Subconsultant (ULC) -$                  Total this Subconsultant (ULC) -$                     

** Additional services funds require prior authorization before use TOTAL DBE/MBE/WBE Subconsultants: -$                     

TOTAL Additional Services DBE/MBE/WBE Subconsultants: -$                     

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: -$                     

DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):

DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):

I-17-4301 GSG Consultants, Inc

Exhibits A-G must be submitted for each subconsultant listed below.  If a subconsultant requires "Services by Others", they must 

include Exhibit H and attach Exhibits A-G for second tier subconsultants.

EXHIBIT H - SERVICES BY OTHERS

Rev. 6/2016 Version 16



  Project No. Consultant:

OTHER SUBCONSULTANTS (NOT DBE/MBE/WBE)

1 6

Direct Labor Direct Labor

Direct Costs Direct Costs -$                      

Services by Others Services by Others -$                      

Additional Services ** Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

2 7

Direct Labor Direct Labor -$                      

Direct Costs Direct Costs -$                      

Services by Others Services by Others -$                      

Additional Services ** Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

3 8

Direct Labor -$                      Direct Labor -$                      

Direct Costs -$                      Direct Costs -$                      

Services by Others -$                      Services by Others -$                      

Additional Services ** -$                      Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

4 9

Direct Labor -$                      Direct Labor -$                      

Direct Costs -$                      Direct Costs -$                      

Services by Others -$                      Services by Others -$                      

Additional Services ** -$                      Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

5 10

Direct Labor -$                      Direct Labor -$                      

Direct Costs -$                      Direct Costs -$                      

Services by Others -$                      Services by Others -$                      

Additional Services ** -$                      Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

** Additional services funds require prior authorization before use TOTAL Non-DBE/MBE/WBE Subconsultants: -$                      

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: -$                      

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: -$                      

I-17-4301 GSG Consultants, Inc

EXHIBIT H - SERVICES BY OTHERS (continued)

Exhibits A-G must be submitted for each subconsultant listed below.  If a subconsultant requires "Services by Others", they must include 

Exhibit H and attach Exhibits A-G for second tier subconsultants.
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Contract Information Sheet

Complete the following information and it will be populated on every exhibit. 

Consultant Name: Rubinos & Mesia Engineers, Inc.

Contract Number: I-17-4301

Proposal Date: 1/21/2020

Exhibit Pointers Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website





Contract No.: Consultant:

A.  DIRECT LABOR (without overtime)

1,767.00 X 49.49$             = TOTAL DIRECT SALARY 87,448.83$                  

Multiplier to be used on this project: 2.80
     Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER    244,856.72$                

B.  REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(For Prime Consultant listed above.)

$143.28

C.  SERVICES BY OTHERS

Rubinos & Mesia Engineers, Inc.

EXHIBIT B: FEE CALCULATIONS

TOTAL DIRECT COSTS 

(Total Work Hours 
from Exhibit C-2)

(Average Hourly 
Rate from Exhibit 

C-2)

I-17-4301

C.  SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) -$                            

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) -$                            

-$                             

D.  ADDITIONAL SERVICES (Prime Consultant)

(Requires prior authorization before use)

     ADDITIONAL SERVICES (Subconsultants)

(Requires prior authorization before use)

-$                             
(Requires prior authorization before use)

E.  MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) 245,000.00$          

TOTAL ADDITIONAL SERVICES  

TOTAL SERVICES BY OTHERS  
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Contract No.: I-17-4301

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Patrick Hodina, PE

Thomas Harroun, SE, PE

Rubinos & Mesia Engineers, Inc.

EXHIBIT E - KEY PROJECT PERSONNEL

Consultant:

See Below

See Below

Rev. 6/2016 Version 15

Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

Project Engineer / QA/QC

Principal & QA/QC Mganager

Bernardo Remo, SE, PE

Mohsen M. Farahany, SE, PE

Principal & Sr. Project Manager

Farhad Rezai, SE, PE

Rev. 6/2016 Version 15



Contract No. I-17-4301

EXHIBIT F

Rubinos & Mesia Engineers, Inc.

SCOPE OF SERVICES

Retaining Wall and Noise Wall Design: TS32.34R NB, TS32.41R SB, and TS32.49R SB.                                        
Concept Phase Work -600 Man-Hours
Advance Contract Work - 800 Man -Hours
Main Contract Work - 1310 Man-Hours

Additional  Bridge Design Services - 1767 Man-Hours

Rev. 6/2016 Page 1 Version 15



Contract No. I-17-4301

Route & Job 
No.

Work Scope & Description of Project
Fee (Including all 

Supplementals and 
Extra Work Orders)

Fee Remaining 
To Be Earned

Estimated 
Date of 

Completion
174-008 IDOT FAP 344 (IL 83), at IL 171 (Archer Ave.) 

S  i
$451,637 $10,000 Dec-17

D-91-340-14
Chicago Halsted and Chicago River Phase II $260,000 $73,000 Dec-18

CDOT
Tollway I-90 and System wide, $5,750,000 $1,800,000 Dec-20

14-1 Item 18 Design Services Upon Request
I-14-4196 Supplement $230,000 $230,000 Dec-18

14-1 Item 10 Tollway I-88, Roadway Resurfacing, $1,224,865 $1,044,000 Nov-19
RR-13-5660 US Route 30 to US 52

15-2 Item 5 Tollway Elgin O’Hare Western Access, I-294 to 
I-90

I-15-4656

Tollway Elgin O’Hare Western Access, Devon 
Ave. to Pratt Blvd.

17-2 Item 4

I-17-4677 Tollway Elgin O’Hare Western Access, Pratt 
Blvd. to Touhy Ave.

17-2 Item 5

I-17-4678

CURRENT OBLIGATIONS FOR PROJECT

EXHIBIT G

Rubinos & Mesia Engineers, Inc.
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Contract Information Sheet

Complete the following information and it will be populated on every exhibit. 

Consultant Name: Juneau Associates, Inc., P.C.

Contract Number: I-17-4301

Proposal Date: 1/21/2020

Exhibit Pointers Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website





Contract No.: Consultant:

A.  DIRECT LABOR (without overtime)

499.00 47.50$             TOTAL DIRECT SALARY 23,702.50$                  

Multiplier to be used on this project: 2.80
     Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER    66,367.00$                  

B.  REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(For Prime Consultant listed above.)

3,633.00$                    

C.  SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) -$                            

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) -$                            

-$                             

D.  ADDITIONAL SERVICES (Prime Consultant)

(Requires prior authorization before use)

     ADDITIONAL SERVICES (Subconsultants)

(Requires prior authorization before use)

-$                             
(Requires prior authorization before use)

E.  MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) 70,000.00$             

TOTAL ADDITIONAL SERVICES  

Juneau Associates, Inc., P.C.

EXHIBIT B: FEE CALCULATIONS

TOTAL SERVICES BY OTHERS  

TOTAL DIRECT COSTS 

(Total Work Hours 
from Exhibit A)

(Average Hourly 
Rate )

I-17-4301
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Contract No.:

A. VEHICLE REIMBURSEMENT - rate based on link below

B.

C. OVERTIME PREMIUM

D.

DIRECT COST CATEGORY

3,633.00$        

I-17-4301 Consultant: Juneau Associates, Inc., P.C.

EXHIBIT D

REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

ALLOWABLE DIRECT COSTS - based on link below

ITEMIZED DIRECT COSTS - For any expense not included in the
Allowable Direct Costs list, written permission must be received 
from the Chief Engineer prior to its inclusion.  List those below:

http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

https://www.illinoistollway.com/documents/20184/238673/ALLOWABLE+DIRECT+COSTS 09122018.do
cx/b3dab352-6ca0-47db-8d7c-db8e8821037b?version=1.5

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized)

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.: I-17-4301

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

Juneau Associates, Inc., P.C.

EXHIBIT E - KEY PROJECT PERSONNEL

Brian F. Kulick

Consultant:

Technical Specialist

Wesley W. Herndon

Project Engineer / Planner

Rajesh Shrestha, David Massey

Clerical

Eric E. Roth

Mary L. Allen
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Contract No. I-17-4301

Route & Job 
No.

Work Scope & Description of Project
Fee (Including all 

Supplementals and 
Extra Work Orders)

Fee Remaining 
To Be Earned

Estimated 
Date of 

Completion
I-17-4301 Phase II Engineering Services. Tri-State $212,000.00 $158,168.00 10.31.2021
I-17-4308 Phase II Engineering Services. Tri-State 

Tollway, ITS & Lighting installation, 95th 
St. (M.P. 17.8) to Balmoral Ave. (M.P. 
40.0) 

$152,000.00 $147,457.00 12.31.2022

I-17-4309 Phase II Engineering Services. Tri-State 
Tollway, Advanced MOT Rehabilitation 
95th St (M.P. 17.8) to East West Connector 
(M.P. 29.1)

$29,000.00 $29,000.00 12.31.2021

I-17-4310 Phase II Engineering Services. Tri-State 
Tollway, Advance MOT Rehabilation, East 
West Connector (M.P. 29.1) to Balmoral 
Ave. (M.P. 40.0).

$14,381.34 $14,381.34 12.31.2022

I-17-4315 Construction Insp. & Surveying. Tri-State 
Tollway, Construction Management Upon 
Request. Phase III Engineering Services 

$150,000.00 $150,000.00 9.30.2022

RR-18-4353 Surveying Services. Systemwide, Design 
upon Request. On call and as-needed Phase 
II Engineering Services

$120,120.00 $120,000.00 12.31.2021

RR-18-4355 Surveying & Construction Management 
Services.  Intelligent Transportation 
Systems (ITS) Services Upon Request. On 
call and as-needed Phase II Engineering 
Services and Construction Management 
Services

$70,000.00 $70,000.00 6.30.2021

RR-18-4360 Construction Management Services. 
Systemwide, Construction Management 
Upon Request. On call and as-needed 
Construction Management Services

$90,000.00 $85,104.00 5.31.2020

I-18-4361 Elgin O'Hare Western Access, West 
Extension. Phase I Engineering Services for 
Planning Studies and Master Plan Services

$129,000.00 $129,000.00 12.31.2020

I-15-4656 Design Services - EOWA, I-294 to I-90 Tri-
State and Franklin/Green Street

$490,000.00 $274,720.00 6.01.2018

CURRENT OBLIGATIONS FOR PROJECT

EXHIBIT G

Juneau Associates, Inc., P.C.
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I-17-4675 Elgin O'Hare Western Access, Jane 
Addams Memorial Tollway System 
Interchange (Eastbound Collector 
Distributor Road). Phase II Engineering

$80,000.00 $18,133.00 8.31.2020

RR-16-9197 Systemwide Design Services Upon Request 
Non Roadway.  On-call and as-needed 
Phase II Engineering

$100,000.00 $62,467.00 12.31.2018

RR-18-4378 Systemwide, Construction Management 
Upon Request.  On call and as-needed 
Construction Management Services

$150,000.00 $150,000.00 12.31.2020

RR-18-9206 Materials Engineering Services, 
Systemwide

$93,375.00 $93,375.00 9.30.2019
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  Contract No.: Consultant:

DBE/MBE/WBE SUBCONSULTANTS

1 7

Direct Labor Direct Labor

Direct Costs Direct Costs -$                   

Services by Others Services by Others -$                   

Additional Services ** Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC)

2 8

Direct Labor Direct Labor

Direct Costs Direct Costs -$                   

Services by Others Services by Others -$                   

Additional Services ** Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC)

3 9

Direct Labor Direct Labor

Direct Costs -$                   Direct Costs -$                   

Services by Others -$                   Services by Others -$                   

Additional Services ** -$                   Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC)

4 10

Direct Labor Direct Labor

Direct Costs -$                   Direct Costs -$                   

Services by Others -$                   Services by Others -$                   

Additional Services ** -$                   Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC)

5 11

Direct Labor Direct Labor

Direct Costs -$                   Direct Costs -$                   

Services by Others -$                   Services by Others -$                   

Additional Services ** -$                   Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC)

I-17-4301 Juneau Associates, Inc., P.C.

Exhibits A-B, D-G must be submitted for each subconsultant listed below.  If a subconsultant requires "Services by Othe
include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

EXHIBIT H - SERVICES BY OTHERS
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6 12

Direct Labor Direct Labor

Direct Costs -$                   Direct Costs -$                   

Services by Others -$                   Services by Others -$                   

Additional Services ** -$                   Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC)

** Additional services funds require prior authorization before use TOTAL DBE/MBE/WBE Subconsultants:

TOTAL Additional Services DBE/MBE/WBE Subconsultants:

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants:

DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):

DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):
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  Project No. Consultant:

OTHER SUBCONSULTANTS (NOT DBE/MBE/WBE)

1 6

Direct Labor Direct Labor

Direct Costs Direct Costs -$                     

Services by Others Services by Others -$                     

Additional Services ** Additional Services ** -$                     

Total this Subconsultant (ULC) -$                     Total this Subconsultant (ULC) -$                     

2 7

Direct Labor Direct Labor -$                     

Direct Costs Direct Costs -$                     

Services by Others Services by Others -$                     

Additional Services ** Additional Services ** -$                     

Total this Subconsultant (ULC) -$                     Total this Subconsultant (ULC) -$                     

3 8

Direct Labor -$                     Direct Labor -$                     

Direct Costs -$                     Direct Costs -$                     

Services by Others -$                     Services by Others -$                     

Additional Services ** -$                     Additional Services ** -$                     

Total this Subconsultant (ULC) -$                     Total this Subconsultant (ULC) -$                     

4 9

Direct Labor -$                     Direct Labor -$                     

Direct Costs -$                     Direct Costs -$                     

Services by Others -$                     Services by Others -$                     

Additional Services ** -$                     Additional Services ** -$                     

Total this Subconsultant (ULC) -$                     Total this Subconsultant (ULC) -$                     

5 10

Direct Labor -$                     Direct Labor -$                     

Direct Costs -$                     Direct Costs -$                     

Services by Others -$                     Services by Others -$                     

Additional Services ** -$                     Additional Services ** -$                     

Total this Subconsultant (ULC) -$                     Total this Subconsultant (ULC) -$                     

** Additional services funds require prior authorization before use TOTAL Non-DBE/MBE/WBE Subconsultants: -$                     

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: -$                     

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: -$                     

I-17-4301 Juneau Associates, Inc., P.C.

EXHIBIT H - SERVICES BY OTHERS (continued

Exhibits A-B, D-G must be submitted for each subconsultant listed below.  If a subconsultant requires "Services by Others", they must 
include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.
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