05/24/18 6.3/14
RESOLUTION NO. 21564

Background

It is necessary and in the best interest of The Illinois State Toll Highway
Authority (the “Tollway”) to obtain Design Services for the Windsor Road Bridge
Widening on the Connector Ramps between the Reagan Memorial Tollway (I-88)
and Tri-State Tollway (I-294) on Contract No. 1-18-4352. The Upchurch Group,
Inc. has submitted a proposal to provide the services for an upper limit of
compensation not to exceed $1,597,911.28. The proposal is for construction-
related professional services and the services were procured pursuant to 30 ILCS
500/30-15(c) of the Illinois Procurement Code.

Resolution

The Chief Engineering Officer is authorized to negotiate an agreement with
The Upchurch Group, Inc., to obtain Design Services, for Contract No. [-18-4352
with an upper limit of compensation not to exceed $1,597,911.28, subject to
review and approval of the Acting General Counsel. The Chairman or the
Executive Director is authorized to execute the Agreement and the Chief Financial
Officer is authorized to | warrants in payment thereof.

Approved by:



July 18,2018

Mr. Daniel E. Hoelscher, President
. The Upchurch Group, Inc.

123'N. 15" St.

Mattoon, IL 61938

Re:  Contract I-18-4352
Reagan Memorial Tollway (I-88)
Windsor Road Bridge Widening
Design Section Engineering Services

NOTICE TO PROCEED
Dear Mr. Hoelscher:

We are pleased to notify you that the Tollway’s Board of Directors has approved your proposal dated
April 30, 2018, for Design Section Engineering Services for Contract [-18-4352. You are hereby
authorized to commence with the work as of July 18, 2018, and as defined in Exhibit “F” Scope of Work
contained in your proposal. A duplicate original of the contract will follow shortly by mail.

In advance of your first billing, the prime and subconsultants (if any) must submit a Project Employee
Payroll Change (PEPC) form and certified payroll with a signed affidavit for all employees that are listed
on the PEPC form for your contract. We request PEPC forms and the certified payroll in advance so that
upon receipt of your first invoice, any associated issues regarding payroll have an opportunity to be
resolved Please send either hard copy or electronic copy, but not both. '

PEPC 'forms should have an effective date that corresponds to the effective date of this Notice to Proceed.
PEPC forms may be submitted by U.S. Mail, other delivery services, or by email to:
documentcontrol@getipass.com. Hard copies should be addressed to the attention of Document Control
Manager.

Certified payroll should have an effective date after, but within three weeks of the effective date of this
Notice to Proceed. Payrolls may be submitted by U.S. Mail, other delivery services, or by e-mail to:
accountspayable@getipass.com. Hard copies should be addressed to the attention of Disbursement
Control Supervisor and the envelope containing the documents should be clearly marked “Certified
Payroll”.

This contract is subject to the Illinois Procurement Code 30 ILCS 500. This code requires the General
Contractor to submit certification/disclosure forms from the prime contractor and subcontractors of all
tiers, known at the time of bid or offer whose contract value exceeds $50,000. Failure to. submit
certification/disclosures in an acceptable format could result in a delay in notice-to proceed or a
conditional notice to proceed. Contractors who have not submitted certifications/disclosures in an
. acceptable format will not be allowed to start work.

Revised: 5/21/2018 ILLINOIS TOLLWAY
2700 Ogden Avenue | Downers Grove, IL 60515 I p- 630.241.6800 | TTY 630.241.6988 -
www.illinoistollway.com
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Upon request, a copy of the sub-contract agreement must be submitted within fifteen (15) days after
execution of the contract, or after execution of the sub-contract, whichever is later, for those sub-contracts
with an annual value of more than $50,000.

In accordance with Design Section Engineer’s Manual, Section 7.0 — Quality Assurance, we are
requesting submittal of your Consultant Quality Plan, via Tollway’s Web-Based Project Management
System, within 14 days of receiving this Notice to Proceed, for approval by the Chief Engineering
Officer.

Please contact Mohamad Faraj at 630-241-6800 extension 3932 for further information.
Sincerely,

Paul D. Kovacs, P.E.

Chief Engineering Officer

PDK: cmhg
. ce Greg Stukel Dorothy Jablonski
Mohamad Faraj Sue Biggs
John Donato SPO

Contract Services
Program Controls
Lane Closures

File: 02.4352.01.04 LT_To]lway_PDK_43SZUthurchGroup-NTP_m 182018

Revised: 5/21/2018



From: Martin Silvester [mailto:msilvester@upchurchgroup.com]

Sent: Thursday, May 10, 2018 9:05 AM

To: 'Martin Silvester'; Faraj, Mohamad; 'Mattoon - Mark Dwiggins'

Subject: RE: Prof Svcs Contract Tracking Sheet.pdf The Upchurch Group #1-18-4352

Mo,

Thinking about this some more it seems as though the workload will have to be redistributed throughout the project in
order to meet the DBE % requirements depending on the actual work performed. For instance if we widen the road on
one side only we would only need retaining walls on one side so Quigg's scope would be cut in half from 20 % to 10%
and we would have to allocate them additional tasks to get them back to 20% required per the proposal.

As thisis continually changing throughout the project we would ask that the proposal remains as is and we would do
our best to exceed the overall DBE% and the individual percentages as set out in the RFP

From: Martin Silvester [mailto:msilvester@upchurchgroup.com]

Sent: Thursday, May 10, 2018 8:39 AM

To: 'Faraj, Mohamad'; 'Mattoon - Mark Dwiggins'

Subject: RE: Prof Svcs Contract Tracking Sheet.pdf The Upchurch Group #I-18-4352

Mark,
Try transferring the BCR and TS&L work from Quigg to Lin - that looks as though it would balance out the DBE%

Mo,

This will take some time to complete - are we running up against a deadline for the board ?

meeting.

As we are providing a higher DBE % than was called for in the RFP would the tollway consider leaving the proposal as is.

Martin J. Silvester P.E., S.E.
The Upchurch Group Inc.
123 Nogth 15th Street
Mattoon, IL 61938

Ph. 217 235 3177

(c) 708 404 2080

From: Faraj, Mohamad [mailto:mfaraj@getipass.com]
Sent: Wednesday, May 09, 2018 4:49 PM

To: 'Mattoon - Mark Dwiggins'

Cc: msilvester@upchurchgroup.com

Subject: Fwd: Prof Svcs Contract Tracking Sheet.pdf The Upchurch Group #I-18-4352

Mark,
Can you take a look at this issue please?

Thanks
Mo.

Sent from my iPhone

Begin forwarded message:




From: "Dinkel, Deanna" <ddinkel @ getipass.com>

Date: May 9, 2018 at 4:35:35 PM CDT

To: "Faraj, Mohamad" <mfaraj @ getipass.com>

Cc: "Hamilton, Kristen" <khamilton @ getipass.com>, "Degonia, Audra"

<adegonia@ getipass.com>, "Benson, Janet" <jbenson @ getipass.com>, "Thomas, Janice"
<jthomas @ getipass.com>, "Lukacs, Dawn" <dlukacs @ getipass.com>

Subject: RE: Prof Sves Contract Tracking Sheet.pdf The Upchurch Group #I-18-4352

Mo,

The Upchurch Group is iow on their commitment to Lin Engineering.

They need to resubmit to meet their SOl commitment of 20.00% to Lin Engineering.
Please contact me if you have any questions.

Thanks,
Deanna Dinkel

Consultant for Diversity and Engineering
ilfinois State Toll Highway Authority
630.241.6800 x3294
ddinkel@getipass.com

From: Lukacs, Dawn

Sent: Wednesday, May 09, 2018 3:25 PM

To: Dinkel, Deanna

Cc: Hamilton, Kristen; Degonia, Audra; Benson, Janet; Thomas, Janice; Faraj, Mohamad
Subject: Prof Svcs Contract Tracking Sheet.pdf The Upchurch Group #I-18-4352

Hello Deanna,
Attached below is the Professional Services Contract Tracking Sheet for The Upchurch Group Contract #
I-18-4352, for your review and approval. ‘

<< File: Prof Svcs Contract Tracking Sheet.pdf >>

Thank you,

Have a great evening!

Dawn Lukacs
Contract Expeditor
Hlinois Tollway




(630) 241-6800 ext. 3848
diukacs @gelipass.com

E-MAIL CONFIDENTIALITY NOTICE: This electronic mail message, including any attachments, is for the intended recipient(s) only. This
e-mail and any attachments might contain information that is confidential, legally privileged or otherwise protected or exempt from
disclosure under applicable law. If you are not a named recipient, or if you are named but believe that you received this e-mail in error,
please notify the sender immediately by telephone or return e-mail and promptly delete this e-mail and any attachments and copies
thereof from your system. If you are not the intended recipient, please be aware that any copying, distribution, dissemination, disclosure
or other use of this e-mail and any attachments is unauthorized and prohibited. Your receipt of this message is not intended to waive any
applicable privilege or claim of confidentiality, and any prohibited or unauthorized disclosure is not binding on the Illinois State Toll
Highway Authority. Thank you for your cooperation.




Contract: 1-18-4352 PSB: 18-1

Consultant: The Upchurch Group, Inc. PM: Mohamad Faraj

Reviewer: Dawn Lukacs | Review Date: 6/19/2018
Resolution: OK
Agreement OK
Proposal OK
Certifications/Disclosures OK
Delinquent Debt OK
'DBE Compliance: | Ok
W-9 Form N/A
Certificate of Good Standing: Ok
Certificate of Insurance: OK
Exhibits A-H

Final Review

The Upchurch Group: All exhibits A-H Cont.ok
Quigg Engineering: All exhibits A-H Cont.ok

Lin Engineering: All exhibits A-H Cont.ok
Kaskaskia Engineering: All exhibits A-H Cont. ok

Juneau Associates: All exhibits A-H Cont. ok

Contract Review 1of2 6/19/2018




1.4.2 Item 2. 1-18-4352, Reagan Memorial Tollway (I-88), Windsor Road Bridge Widening
This project has a 20% D/M/WBE participation goal and 2% VOS/SDVOSBE participation goal.

Phase Il engineering services are required for the preparation of contract plans and specifications
for the proposed bridge widening of the Windsor Road bridge over Ramp M and Ramp N
connecting the Reagan Memorial Tollway with the Tri-State Tollway at (M.P. 29.7) in DuPage
County, lllinois. The Tollway is finalizing design and construction limits; therefore the Tollway may
modify project limits and scope at the time of negotiations.

The work generally encompasses bridge design and shall include but not be limited to the
following:

Roadway design.

Reconstruction or rehabilitation/ widening of the bridge.

New drainage structures and modification of existing drainage system.

Provide erosion control for all construction zones.

Provide design of appropriate landscape and soil erosion/sedimentation control
measures as necessary in accordance with the Tollway’s Environmental Studies manual.

abhON =

6. Provide pavement markings, delineators and signage for the contract limits.

7. Provide barrier warrant analysis for all necessary locations and installation of guardrail,
anchors and terminals to conform to the current AASHTO Guidelines and lllinois Tollway
criteria.

8. Provide maintenance of traffic plans including those for impacts to local facilities.

9. Protection and / or relocation of utilities.

10. All other appurtenant and miscellaneous items.

Construction estimate: Category A.
The prime firm must be prequalified by IDOT in the following categories:

Highways (Freeways)
Structures (Highway Bridges: Typical)

Key personnel listed in Exhibit A for this project must include:

. The person who will assume the duties of the Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer or lllinois Licensed
Structural Engineer).

. The person who will perform the duties of the Project Engineer, that individual in charge
who is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer or lllinois Licensed Structural Engineer).

) The person who will be responsible for roadway design related issues (must be an lllinois -
Licensed Professional Engineer).

. The person who will be responsible for structural design related issues (must be an lllinois
Licensed Structural Engineer).

. The person(s) who will perform the QC/QA review work of all milestone submittals, must be
an lllinois Licensed Professional Engineer for roadway elements and an lllinois Licensed
Structural Engineer for structural elements.

Schedule: Design for this project is scheduled to start in 2018. Construction of this project is not
currently scheduled.

The Consultant must have MicroStation capabilities. All final documents shall be submitted in

PSB 18-1 A-3




PSB 18-1

hard copy and electronic format and follow the CADD STANDARDS Manual.

This project will be managed through the Tollway's web-based project management system. The
Consultant will be required to participate in these procedures and will receive training on the
system.’

The Tollway will furnish the Consultant with guidelines for the Consultants Quality
Program (CQP). The CQP is due fourteen (14) days after Notice to Proceed.

The Consultant who is selected for this project will be notified and scheduled to attend a  scope
briefing at the Tollway Central Administration office building in Downers Grove.

A-4




Exhibit A — Proposed Staff

PSB 18-1

erformance),
pe sonnel named in Ex |b|t A must also be listed on Exhibit D: Avallabuhty of Key Project Personnel

Project Manager

N

Project Englneer

Name: Martin Silvester Name: Stan Fearday

Firm: The Upchurch Group, Inc. Firm: The Upchurch Group, Inc.
Ca'@gory; IL Licensed Structural Engineer Category; IL Licensed Professional Engineer
License #: SE# 081-004873 License #: PE# 062-057499

PE# 062-045266

PLS# 035-003734

Year Registered: | 1990 | State: | IL Year Registered: | 2004 | State: | IL
Office Address: | 123 N. 15" St. Office Address: | 123 N. 15" St.

City: Mattoon | State: [ IL City: Mattoon | State: | IL
Head of Structural Design \ Head of Roadway Design

Name: Michael Haley Name: Mark Dwiggins

Firm; Lin Engineering, LTD Firm; The Upchurch Group, Inc.
Category: IL Licensed Structural Engineer Category: IL Licensed Professional Engineer
License #. 081-005991 License #: 062-038893

Year Registered: | 2003 | State: | IL Year Registered: | 1979 | State: | IL
Office Address: | 576 Oakmont Lane Office Address: 123 N. 15" St.

City: Westmont | State: | IL City: Mattoon | State: | IL
QC/QA Roadwa \ QC/QA Structural

Name: Michael Vail Name: Martin Silvester

Firm; Quigg Engineering, Inc Firm: The Upchurch Group, Inc.
Category: IL Licensed Professional Engineer Category: IL Licensed Structural Engineer
License #: 062-049256 License #: 081-004873

Year Registered: | 1994 | State: | IL Year Registered: | 1990 | State: | IL
Office Address: | 2351 S. Dirksen Parkway Office Address: 123 N. 15" St. »
City: Springfield | State: | IL City: Mattoon | State: | IL
Drainage Erosion Control

Name: Mark Dwiggins Name: Francis Nelson

Firm: The Upchurch Group, Inc. Firm: Quigg Engineering, Inc.
Category: IL Licensed Professional Engineer Category: IL Licensed Professional Engineer
License #: 062-038893 License #: 062-059187

Year Registered: | 1979 | State: | IL Year Registered: | 2006 | State: | IL
Office Address: | 123 N. 15" St. Office Address: 2351 S. Dirksen Parkway
City: Mattoon | State: [ IL City: Springfield | State: | IL

PSB 18-1 ltem #2




Exhibit A — Proposed Staff
PSB 18-1, continued

The personnel named in Exhibit A must also be listed on Exhibit D: Availability of Key Project Personnel

Survey ‘ Structural Design

Name: Dan Hoelscher Name; Michael Cima

Firm: The Upchurch Group, Inc. Firm: Quigg Engineering, Inc.

Category: IL Professional Licensed Surveyor Category: IL Licensed Structural Engineer

License #: 035-003140 License #: 081-5984

Year Registered: | 1995 | State: [ IL Year Registered: | 2003 | State: [ IL

Office Address: | 123 N. 15" St. Office Address: 2351 S. Dirksen Parkway

City: Mattoon | State: | IL City: Springfield | State: | IL

Roadway Design Geotechnical

Name: Brian Kulick Name: Matthew Masterson

Firm: Juneau Associates Firm: Kaskaskia Engineering

Category: IL Licensed Professional Engineer Category: Geotechnical Engineer

License #: 062-049936 License #: 062-061885

Year Registered: | 1995 | State: [IL Year Registered: | 2008 | State: [ IL

Office Address: 555 W. Central Rd., Ste 101 Office Address: 208 E. Main St.

City: Hoffman State: | IL City: Belleville State: | IL
Estates

Name: Name:

Firm: Firm:

Category: Category:

License #: License #.

Year Registered: | State: | Year Registered: | State: |

Office Address: Office Address:

City: | State: | City: | State: |

Name: Name:

Firm; Firm:

Category: Category:

License #: License #.

Year Registered: | State: | Year Registered: | State: |

Office Address: Office Address:

City: | State: | City: | State: |

Name: Name:

Firm: Firm:

Category: Category:

License #: License #.

Year Registered: | State: | Year Registered: | State: |

Office Address: Office Address:

City: | State: | City: | State: |

*If work is being performed by a Sub-consultant list firm name also.
**Note the specific function listed in the Item description for Key Personnel

PSB 18-1 Item #2




Exhibit A continued
Attach resumes for Key Project Personnel.

Management Professionals Technical Staff
1 9 _ 7
Total Engineers Technicians
Land Surveyors 1 Draftsmen ;
Architects Survey Crew 3
Others 1 Clerical 1
Total 11 Other
Total 11
Total Projected Staff 23

Exhibit A — Proposed Staff PSB# 18-1 ltem# 2

Firm will complete project within estimated time listed in the project advertisement. [ ¥ Yes[ ] No

If Yes, provide completion date and/or number of months. TBD - No completion date / or # of
months given in advertisement. But we understand, that “Design is scheduled to start in 2018.
Construction of this project is not currently scheduled.”

If No, explain:

Exhibit A

PSB 18-1 Item #2 9




Contract: 1-18-4352 PSB: 18-1

Consultant: The Upchurch Group, Inc. - R PM: Mohamad Faraj'
Reviewer: Dawn Lukacs : | Review Date: 6/19/2018
Resolution: OK
Agreement | OK
Proposal - | OK
Certifications/Disclosures OK
Delinquent Debt OK
'DBE Compliance: Ok
W-9 Form N/A
Certificate of Good Standing: Ok
Certificate of Iﬁsﬁfénce: OK
Exhibits A-H

Final Review

‘The Upchﬁrch Group: All exhibits A-H Cont.ok
Quigg Engineering: All eXhibits A-H Cont.ok

Lin Engineering: All exhibits A-H Cont.ok
Kaskaskia Engineering: All exhibits A-H’Cont. ok

Juneau Associates: All exhibits A-H Cont. ok

Contract Review lof2 6/19/2018




1.4.2 item 2. |-18-4352, Reagan Memorial Tollway (i-88), Windsor Road Bridge Widening
This project has a 20% D/M/WBE participation goal and 2% VOS/SDVOSBE participation goal.

Phase Il engineering services are required for the preparation of contract plans and specifications
for the proposed bridge widening of the Windsor Road bridge over Ramp M and Ramp N
connecting the Reagan Memorial Tollway with the Tri-State Tollway at (M.P. 29.7) in DuPage
County, llinois. The Tollway is finalizing design and construction limits; therefore the Tollway may
modify project limits and scope at the time of negotiations. ‘

The work generally encompasses bridge design and shall include but not be limited to the
following: ‘ )

Roadway design.

Reconstruction or rehabilitation/ widening of the bridge.

New drainage structures and modification of existing drainage system.

Provide erosion control for all construction zones. '
Provide design of appropriate landscape and soil erosion/sedimentation control
measures as necessary in accordance with the Tollway’s Environmental Studies manual.
Provide pavement markings,-delineators-and-signage-for the-contractlimits-
Provide barrier warrant analysis for all necessary locations and installation of guardrail,
anchors and terminals to conform to the current AASHTO Guidelines and lllinois Tollway
criteria. ‘

8. Provide maintenance of traffic plans including those for impacts to local facilities.

9. Protection and / or relocation of utilities. :

10. All other appurtenant and miscellaneous items.

A

~N o

Construction estimate: Category A.
The prime firm must be prequalified by'IDOT in the following categories:

Highways (Freeways) .
Structures (Highway Bridges: Typical)

- Key personnel listed in Exhibit A for this project must include:

. The person who will assume the duties of the Project Manager for all aspects of the work
documents (must be an Illinois Licensed Professional Engineer or lllinois Licensed
Structural Engineer). )

. The person who will perform the duties of the Project Engineer, that individual in charge
who is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer or lilinois Licensed Structural Engineer). .«

. The person who will be responsible for roadway design related issues (must be an lllinois -
Licensed Professional Engineer). :

) The person who will be responsible for structural design related issues (must be an lllinois
Licensed Structural Engineer). :

o The person(s) who will perform the QC/QA review work of all milestone submittals, must be
an lllinois Licensed Professional Engineer for roadway elements and an lllinois Licensed
Structural Engineer for structural elements.

Schedule: Design for this project is scheduled to start in 2018. Construction of this project is not
currently scheduled.

The Consultant must have MicroStation capabilities.” Al final documents shall be submitied in

PSB 18-1 A-3




hard copy and electronic format and follow the CADD STANDARDS Manual.

This project will be managed through the Tollway’s web-based project management system. The
Consultant will be required to participate in these procedures and will receive training on the
system.

The Tollway will furnish the Consultant with guidelines for the Consultant's Quality
Program (CQP). The CQP is due fourteen (14) days after Notice to Proceed.

The Consultant who is selected for this project will be notified and scheduled to attend a scope
briefing at the Tollway Central Administration office building in Downers Grove.

PSB 18-1 - A-4




Lukacs, Dawn | : : . I :

From: Faraj, Mohamad

Sent: Wednesday, May 09, 2018 3:12 PM
To: Lukacs, Dawn

Subject: RE: Contract I-18-4352

Dawn,

The dollar amount and the expiration date have been verified.

Thanks
Mo.

From: Lukacs, Dawn

Sent: Wednesday, May 09, 2018 3:08 PM
To: Faraj, Mohamad

Subject: RE: Contract |-18-4352

Hello Mo,

Please confirm that the below dollar amount changed to $1,597,911.28 and the expiration date is December 31, 2025.
Thank you,

Have a great evening!

Dawn Lukacs

Contract Expeditor

lllinois Tollway

(630) 241-6800 ext. 3848
diukacs@getipass.com

From: Faraj, Mohamad

Sent: Monday, May 07, 2018 9:07 AM
To: Lukacs, Dawn ‘
Subject: Contract |-18-4352

Dawn, .

Please see the following information regarding Contract I-18-4352 (Reagan memorial Tollway (I-88), Windsor Road
Bridge Widening)

DSE: The Upchurch Group, Inc. ‘

DSE Negotiated/Agreed Fees: $1,598,987.10 Contract anticipated NTP: June 1st, 2018 Contract anticipated completion:
December 31st, 2020

Thanks

Mohamad Faraj, P.E., P.M.E.
Senior Project Engineer
lllinois State Toll Highway Authority




Exhibit A - Proposed Staff

PSB 18-1

BE

personnel named in Exhibit A must also be listed

Please provide the information for the following Key Project Personnel

, including the staff from the Sub-Consultants. The
on Exhibit D: Availabilﬁity of Key Project Personnel

Project Manager

N

Project Engineer

Name: Martin Silvester Name: Stan Fearday
Firm: The Upchurch Group, Inc. Firm: The Upchurch Group,. Inc.
Category: IL Licensed Structural Engineer Category: IL Licensed Professional Engineer
License #: SE# 081-004873 License #: PE# 062-057499

PE# 062-045266 ; PLS# 035-003734
Year Registered: | 1990 | State: T IL Year Registered: | 2004 | State: [IL
Office Address: | 123 N. 15" St. Office Address: | 123 N. 15" St. ‘
City: Mattoon | State: | IL City: Mattoon | State: [ IL
Head-of Structural Design Head of Roadway Design
Name: Michael Haley Name: Mark Dwiggins
Firm: Lin Engineering, LTD Firm: The Upchurch Group, Inc.
Category: IL Licensed Structural Engineer Category: IL Licensed Professional Engineer
License #: 081-005991 License #: 062-038893
Year Registered: | 2003 | State: [ IL Year Registered: | 1979 | State: [ IL
Office Address: | 576 Oakmont Lane Office Address: 123 N. 15" St.
City: Westmont | State: [ IL City: Mattoon | State: | IL
QC/QA Roadway \ QC/QA Structural
Name: Michael Vail Name: =~ Martin Silvester
Firm: Quigg Engineering, Inc Firm: The Upchurch Group, Inc.
Category: IL Licensed Professional Engineer Category: IL Licensed Structural Engineer
License #: 062-049256 License #: 081-004873
Year Registered: | 1994 | State: [ IL Year Registered: | 1990 | State: [ IL
Office Address: | 2351 S. Dirksen Parkway Office Address: 123 N. 15" St.
City: Springfield [ State: [ IL City: Mattoon | State: | IL
Draihage Erosion Control
Name: Mark Dwiggins Name: Francis Nelson
Firm: The Upchurch Group, Inc. Firm: Quigg Engineering, Inc.
Category: IL Licensed Professional Engineer Category: IL Licensed Professional Engineer
License #: 062-038893 License #: 062-059187
Year Registered: | 1979 | State: [ IL Year Registered: | 2006 | State: [ IL
Office Address: | 123 N. 15" St. Office Address: 2351 S. Dirksen Parkway
City: Mattoon | State: T IL City: Springfield [ State: [ IL

PSB 18-1 ltem #2




Exhibit A — Proposed Staff
PSB 18-1, continued

The personnel named in Exhibit A must also be listed on Exhibit D: Availability of Key Project Personnel

Survey : Structural Design

Name: Dan Hoelscher Name: Michael Cima

Firm: The Upchurch Group, Inc. Firm: Quigg Engineering, Inc.
Category; IL Professional Licensed Surveyor Category; IL Licensed Structural Engineer
License #: 035-003140 License #: 081-5984

Year Registered: | 1995 | State: 1L Year Registered: | 2003 | State: [ IL
Office Address: | 123 N. 15" St. Office Address: 2351 S. Dirksen Parkway
City: Mattoon | State: [ IL City: Springfield | State: [ IL
Roadway Design Geotechnical

Name: Brian Kulick Name: Matthew Masterson

Firm: Juneau Associates Firm: Kaskaskia Engineering
Category: IL Licensed Professional Engineer Category: Geotechnical Engineer
License #: 062-049936 License #: 062-061885

Year Registered: | 1995 [State [IL Year Registered: | 2008 | State: [ IL
Office Address: 555 W. Central Rd., Ste 101 Office Address: 208 E. Main St.

City: Hoffman State:; | IL City: Belleville State: | IL

: Estates

Name: Name:

Firm: Firm:

Category: Category:

License #: License #:

Year Registered: | State: | Year Registered: | State: |
Office Address: Office Address:

City: | State: | City: | State: |
Name; Name:

Firm: Firm:

Category: Category:

License #: License #:

Year Registered: | State: | Year Registered: | State: |
Office Address: Office Address:

City: | State: | City: | State: |
‘Name: Name:

Firm: Firm:

Category: Category:

License #: License #:

Year Registered: | State: | Year Registered: | State: |
Office Address: Office Address:
City: | State: | City: | State: |

*If work is being performed by a Sub-consultant list firm name also.
**Note the specific function listed in the Item description for Key Personnel

PSB 18-1 item #2




Exhibit A continued :
Attach resumes for Key Project Personnel.

Management Professionals Technical Staff
_ 1 : 9 v 7
Total ‘ Engineers Technicians
Land Surveyors 1- Draftsmen
Architects Survey Crew 3
Others 1 Clerical 1
Total 11 Other
Total 11
Total Projected Staff 23

Exhibit A - Proposed Staff PSB# 18-1 Item# _2

Firm will complete project within estimated time listed in the project advertisement. [ X Yes[ | No

If Yes, provide completion date and/or number of months.  TBD - No completion date / or # of
months given in advertisement. But we understand, that “Design is scheduled to start in 2018.
Construction of this project is not currently scheduled.”

If No, explain:

Exhibit A

PSB 18-1 ltem #2




: _uz.,io, Consultant Information

Prime Contact Information (ONLY "1")

NOTE: Provide only One (1)

VOSB on Project, |
Project, INCLUDING{INCLUDING PRIME,
PRIME, IF DBE _

_| Person under Key Personnel

roject Manager (1)

Project Engineer /
Resident Engineer

) |Total Fee all Projects|

Total Fee Remaining) :
all Projects {Total Fee all Projects|

|Total Fes R

“all Projects

[ Total Fee Remaining all

Projects

Martin Silvester

217-235-3177

—

pchurchgroup.com

43.00%

Martin Silvester

Stan Fearday $ -

$ 6,147

Intentionally
Left Bla

City of Chicago, Choose from the
For Each Sub- Percentage (%) of | IL UCP, City of Cook County or City of Chicago, dropdown menu
Consultant Enter Provide "1* Project work to be Chgo or N/A N/A Cook County or N/A Yes or No Yes or No below Male or Female Yes or No
Prime Consultant Manager for Sub- | Role (brief) of Sub- Contact Phone Performed by Sub-
Firm Name Sub-Consultant Firm Name FEIN Number Consultant Consultant Number (1) Contact Email (1) Consultant DBE WBE MBE SBA 8(a) VOSB / SDVOSB Ethnicity Gender M/P
The Upchurch Group|Lin Engineering Fred Lin Structrual Engineerin{630-323-5168 flin@lineng.com 20.00% IL UCP N/A City of Chicago No No Asian Male No
The Upchurch Group|Quigg Engineering Lori Quigg Structrual Engineerin{217-245-5375 Iquigg @ quiggengineq . 20.00% IL UCP N/A N/A No No Caucasian Female No
The Upchurch Group{Kaskaskia Engineering Joseph Crowe Geotechnical 618-233-5877 jcrowe @kaskaskiaen 3.00% ILUCP N/A N/A No No Native American Female No
The Upchurch GroupjJuneau Associates Brian Kulick Roadway Engineerin{618-877-1400 bkulick @jaipc.com 2.00% N/A N/A N/A No Yes Caticasian Male No
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Vendor Information CLOSE WINDOW  [X

Business & Contact Information

Business Name Juneau Associates, Inc., P.C.
Owner Mr. CHARLES JUNEAU
Address 2100 State Street
> Map This Address P.O. Box 1325

Granite City, IL 62040
Phone 618-877-1400
Fax - 618-452-5541
Email pbridges@jaipc.com
Website hitp:/iwww.jaipc.com
Ethnicity Caucasian
Gender Male
County Madison (IL)

Certification Information

Certifying Agency State of lllinois Central Management Services
Certification Type VOSB - Veteran Owned Small Business
Renewal Date ) 3/2/2019

Expiration Date 3/2/12019

Certified Business Engineering-Services, Professional,
Description Land Surveying

Commodity Codes

Code Description
NIGP 925 Engineering Services, Professional
NIGP 96460 Land Surveying

Additional Information

Region Southern lllinois
Reciprocal Certification CVE
Agency

https://cms.diversitycompliance.com/FrontEnd/SearchCertifiedDirectory.asp?XID=7491&...

Page 1 of 1

5/16/2018




llinois State Toli Highway Authority EXHIBIT F — VOSB PROFESSIONAL SERVICES

EXHIBIT F - Letter of Intent
Instructions: The Prime Vendor is required to submit a separate, signed Letter of Intent (LOI} from each VOSB certified vendor.
LOIs must be submitted with the Statement of Interest and must be signed by both parties. The Prime Vendor shall not prohibit or
otherwise limit the VOSB certified vendor{s) from providing subconsultant proposals to other potential vendors. Each LOI must
include the negotiated contract percentage and a detailed scope of work to be performed by each identified VOSB certified vendor, All
LOVs shall be subject to Agency approval. Any changes involving or affecting the identified VOSB certified vendor may not be permitted
without written approval of the procuring Agency.

Project Name: Reagan Memoriai Toliway (1-88), Windsor Rd Bridge  project/Solicitation Number:  1-18-4352

Widening
Name of Prime Vendor: "¢ Upchurch Group, Inc. VOSB Compliance Contact: 02" Hosischer
Address: 123N 15t St
City. Mattoon State: 1L Zip Code: 61938
Telephone: 217-235-3177 Fax: 217-258-6115 Email: dhoolscﬁer@upchurcngroup.oom
Name of Certified VOSB Vendor: ;... associates. inc., P.C.
Address: 2100 State Street, P.O. Box 1325 VOSB Compliance Contact: Brian Kulick, P.E., P.L.S.
City: Granite City State: iL Zip Code: 62040
Telephone: 618-877-1400 Fax. 618-659-0841 Email.  BKulick@jaipc.com

Type of agreement: Services

Anticipated start date of the Certified VOSB Vendor: 8D

Proposed 2.00 % of Contract to be performed by the VOSB Vendor.

NOTE: The Prime Vendor must indicate the percentage of the estimated contract award that will be subcontracted to the certified
VOSB Vendor.

Detailed description of work to be performed by the VOSB Vendor:

Phase il Engineering services, including but not limited to Civil Engineering, Structures (Highway Bridges:Typical)

The Vendor and the certified vendor above hereby agree that upon the execution of a contract for the above-named
project between the Vendor and the State of lllinois, the Certified VOSB Vendor will perform the scope of work
in the percentage as indicated above.

Vendor {Company Name and D/B/A): Certifi

Signature Signature

Print Name: Dan Hoelscher Print Name: Charles E. Juneau - Juneau Associates, Inc., P.C,
Title: President Title: President

Date: 2 /12 / 43 Date: 20712018

State of Hllinois Veteran Small Business Participation/Utilization PlaniLetter of Intent 8

ISTHA__V%’{%{_ mParﬁdpaﬁon-U Plan-L.Ol_rev03282016 based on CMS 14.1 Aug 2014 52




Vendor Information

|- 18~ yz59,

CLOSE WiNDOW  [X

Business & Contact Information

Business Name
Owner

Address
> Map This Address

Phone

~ Fax
Email

- Website
* Ethnicity
Gender

County

Certification Information
Certifying Agency
Certification Type
Renewal Date

Expiration Date

Certified Business
Description

Commodity Codes

Quigg Engineering Inc.
Ms. Lori Quigg

2351 8. Dirksen Parkway
Springfield, IL 62703

217-670-0563
217-679-2204
lquigg@quiggengineering.com

http:/lwww.quiggengineering.com

Caucasian
Female

Sangamon (IL)

State of lllinois Central Management Services
WBE - Women Business Enterprise

8/4/2018

8/4/2022

Landscape Architecture / Environmental Consulting/ Engineer
Services, Professional / Land Surveying / Mapping Services

Code Description’

NIGP 90656
NIGP 91843
NIGP 92500
NIGP 96252

Landscape Architecture

Environmental Consulting

ENGINEERING SERVICES, PROFESSIONAL

Mapping Services (Including Cartography and Surveying Services, Not Aerial)

(See 920-33 for Digitized Mapping Services) and 905-10 for Aerial Mapping and
Survey Services) :

NIGP 96460

Additional Information

Region

Land Surveying

Southern lllinois

Page 1 of 1

https://ems.diversitycompliance.com/FrontEnd/SearchCertifiedDirectory.asp?XID=302&T... 5/16/2018
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Vendor Information CLOSE WINDOW  [X

Print

Business & Contact Information

Business Name Kaskaskia Engineering Group, LLC, DBA KEG Build

Owner Ms. Geri Boyer

Address 208 East Main St., Suite 100
> Map This Address Belleville, IL 62220

Phone _ 618-233-5877

Fax 618-233-5977

Email GBoyer@kaskaskiaeng.com

Website www.kaskaskiaeng.com

Ethnicity Caucasian

Gender Female

County St. Clair (IL)

Certification Information

Certifying Agency State of lllinois Central Management Services
Certification Type WBE - Women Business Enterprise

Renewal Date 1/13/2019

Expiration Date 1/13/2020

Certified Business Active NIGP 90735 Designing Services
Description Active NIGP 90976 Site Work

Active NIGP 92500 ENGINEERING SERVICES, PROFESSIONAL
Active NIGP 92536 Engineering Services (Not Otherwise
Classified)

Active NIGP 92537 Facilities Design Services, Engineering
Active NIGP 92546 Geotechnical Engineering

Active NIGP 92549 Highways, Streets, Airport Pay-Parking Lots
Engineering '
Active NIGP 92561 Land Development and Planning/Engineering
Active NIGP 92570 Municipal Engineering

Active NIGP 92588 Structural Engineering

Active NIGP 92593 Traffic and Transportation Engineering
Active NIGP 92652 Impact Studies, Environmental

Active NIGP 92683 Site Assessment, Environmental .
Active NIGP 92696 Wetland Delineations (Incl, Assessments)

Commodity Codes

Code Description

NIGP 90735 Designing Services

NIGP 90976 Site Work

NIGP 82500 ENGINEERING SERVICES, PROFESSIONAL

NIGP 92536 Engineering Services (Not Otherwise Classified)

NIGP 92537 Facilities Design Services, Engineering

NIGP 92546 Geotechnical Engineering

NIGP 92549 Highways, Streets, Airport Pay-Parking Lots - Engineering

https://cms.diversitycompliance.com/FrontEnd/SearchCertifiedDirectory.asp?XID=4752&... 5/16/2018




NIGP 92561
NIGP 92570
NIGP 92588
NIGP 92593
NIGP 92652
NIGP 92683
NIGP 92696

Land Development and Planning/Engineering
Municipal Engineering

Structural Engineering

Traffic and Transportation Engineering
Impact Studies, Environmental

Site Assessment, Environmental

Wetland Delineations (Incl, Assessments)

Additional Information

Region

Southern lllinois

Page 2 of 2

https://cms.diversitycompliance.com/FrontEnd/SearchCertifiedDirectory.asp?XID=4752&... 5/16/2018




Contractor Details | Page 1 of 2

¥ [~18-4Y3s5>-

Unified Certification Program - Search = -

Contractor Details Browse F.A.Q. Sheet (/JUCP/Search/Help)

Print

Lin Engineering, Ltd. Email: jlin@lineng.com
Fred M. Lin Phone: (630) 323-5168

576 Oakmont Ln. Fax: (630) 323-5174
Westmont, IL 60559

County: DuPage

Categories: Architecture\Engineering, Professional

NAICS Speciality
541330-Engineering  541330- FREEWAYS
Services CONSTRUCTION INSPECTION

541360-Geophysical TRAFFIC SIGNALS

Surveying & Mapping STUDIES: SAFETY

Services STUDIES: FEASIBILITY
541370-Surveying &  gTypIES: TRAFFIC

Mapping (except REHABILITATION

Geophysical) Serv. 2 5 ADS AND STREETS
541715-Research and LOCATION DRAINAGE
Development in the

Physical, Engineering, IGHWAY STRUCTURE: SIMPLE

and Life Sciences HIGHWAY STRUCTURE:

(except ADVANCED TYPICAL
" Nanotechnology and  WATERWAYS: TYPICAL
Biotechnology) HIGHWAY STRUCTURE:
TYPICAL

STRUCTURES: RAILROAD
WATERWAYS: COMPLEX

RECONSTRUCTION/MAJOR
REHABILITATION

541360- STRUCTURE
GEOTECHNICAL REPORTS

541370- SURVEYING
541715- RESEARCH

https://webapps.dot.illinois.gov/UCP/External Contractor/Index? Autold=108954 5/16/2018




CORP/LLC - File Detail Report ' Page 1 of 1

118~ ¥353,

CORPORATION FILE DETAIL REPORT
. File Number /| 62265213 f
| Entity Name || THE UPCHURCH GROUP, INC.
 Status | ACTIVE
| Entity Type || CORPORATION | Type of Corp | DOMESTIC BCA
Incorporation Date 06/05/2002 Tl state ILLINOIS
(Domestic)
| Agent Name | | DANIEL E HOELSCHER || Agent Change Date L 1212312013
Agent Street Address | | 123 N 15TH ST : President Name & Address | DANIEL E. HOELSCHER 203 S
« RACE TEUTOPLIS IL 62467
Agent City MATTOON Secretary Name & Address ROBERT L HICKMAN JR 8585
COUNTRY CLUB ROAD
CHARLESTON 61920
 AgentZip | 61938 |, Duration Date || PERPETUAL
Annual Report Filing 05/03/2018 For Year 2018
Date
Return to the Search Screen } Purchase Certificate of Good Standing I
{One Certificate per Transaction)
OTHER SERVICES

[ File Annual Report {

{ Adopting Assumed Name I

z Articles of Amendment Effecting A Name Change

! Change of Registered Agent and/or Registered Office Address

BACK TC CYBERDRIVEILLINOIS.COM HOME PAGE

https://www.ilsos.gov/corporatellc/CorporateLlcController 5/16/2018




Sub-Contractor/Consultant Information/Delinquent Debt Review
Contractor/Consultant

Sub-Contractor/Consultant

FEIN

Date:
Project Name:
/ nt Di

Will you be using any sub-consultants/contractors? Yes [JNo

If yes, you must identify below. to the extent the information is known, regardiess of the subcontract value, the names, addresses and
type of work all Sub-Contractors/Consultants that will be utilized in the performance of this Contract, together with the anticipated
dollar value (Sub-Contractors) or percentage (Sub-Consultants) each is expected 1o receive pursuant to this Contract. The list of sub-
contractors/consuitants should include but not be limited to sub-contractors/consultants, suppliers and truckers proposed to achieve
disadvantaged business enterprise and veteran owned business goals. The State may request updaled information at any time. For
purposes of this section Sub-Contractors/Consultants are those specifically hired to perform part of the work of this contracl. Non-DBE
suppliers and truckers do not need !o ba included

Upon request, our firm agrees to provide a copy of the subcontract, if required, within fifteen {15) days after execution of the contract if
selected, or after execution of the subcontract, whichever is later, for those subcontracts with an annual value of more than $50,000. -
All subcontracts over $50,000 must include the same certifications that the Vendor must make as a condition of the contract. The
vendor shall inciude in each subcontract the subcontractor certifications as shown on the Standard Subcontractor Certification form
available from the State,

Delinguent Payment. The Conlractor’Consultant certifies that it, or any affiiate, is not barred from being awarded a contract under 30
ILCS 500. Section 50-11 prohibits a person from entering inlo a contract with a State agency if it knows or should know that it, or any
affiliate, is delinquent in the payment of any debt to the State as defined by the Debt Coliection Board. Section 50-12 prohibits a
person from entering into a contract with the State agency if it, or any affiliate, has failed to collect and remit Hilinais Use Tax on all
sales of tangible personal property into the State of llinois in accordance with the provisions of the lllinois Use Tax Act. The
Contractor/Consuliant further acknowledges that the contracting State agency may declare the coniract void if this cerdification s false
or if the Contractor/Consultant or any affiliate is determined to be delinquent in the payment of any debt to the State during the term of
the contract. . ‘

Contractor/Consultant: The Upchurch Group, Inc.

Federal Employment identification Number (FEIN): _-__

Ol | E-Mail: __upchurcharou church

UENT DEBT R

DELI

ANT

CONTRACTOR/
NSULT.

m
Include an attachment if more space is needed to provide the below information. The attachment must provide the requestad information.

value) or
Sub-Consyitant
Addrass General Type of Work (percentage)
Structural
Quigg Engineering (DBE) S?;]ngsfn?ljlr.k Isfné‘;‘{g ges;gn/QCQA 20%
oadway
Lin Engincering (DBE) igg st?:::z.olnlf lanon;” Structural Design 20%
Kaskaskia Engincering (DBE) f,g?lﬁ'"':"‘;‘f 20 Geotechnical 3%
)
Juncau Associates (VOSB) 2200 State 1, Roadway Design 2%

Granite City. 1L 62040

Printed Name: Daniel Hoelscher

Ver 1.0 Niinois Tollway Standard Business Terms and Conditions Page 1 5/25/2017
PSB 18-1
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Page: 1 Document Name: untitled R ”P Mw ,L'/S/ ’-Qi{;\_ '

OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 11:08 05/16/18
ACTION: S

veENDOR NUMBER= [ OFFSET: 00 OF 00

VENDOR NAME :

CLAIMING AGENCY NUMBER:
CLAIMING AGENCY NAME:
CLAIMING AGENCY PHONE NUMBER:

* * ok *

DISCLAIMER:

AS OF 05/16/18 AT 11:09 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER {ll r1EASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 5/16/2018 Time: 11:09:24 AM




Page: 1 Document Name: untitled @U%-C) | ‘I:’I Y'_L]LB {7—\

OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 11:08 05/16/18

ACTION: S

veNnporR NUMBER- [ OFFSET: 00 OF 00
VENDOR NAME :

CLAIMING AGENCY NUMBER:
CLAIMING AGENCY NAME :
CLAIMING AGENCY PHONE NUMBER:

L .

DISCLAIMER:

AS OF 05/16/18 AT 11:09 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER | PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 5/16/2018 Time: 11:09:33 AM
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Page: 1 Document Name: untitled ‘NUL»\(\ L Ig/ Q&g;?:l\

OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 11:08 05/16/18

ACTION: S

VENDOR NUMBER= _ OFFSET: 00 OF 00

VENDOR NAME:

CLAIMING AGENCY NUMBER:
CLAIMING AGENCY NAME:
CLAIMING AGENCY PHONE NUMBER:

* * ¥ *

DISCLAIMER:

AS OF 05/16/18 AT 11:09 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER|EEEEErL:=2SE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 5/16/2018 Time: 11:09:44 AM




Page: 1 Document Name: untitled k,fs/(h‘ﬁli«\a_. _:D ‘/8’4352\

OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 11:08 05/16/18

ACTION: S
VENDOR NUMBER= OFFSET: 00 OF 00
VENDOR NAME:
CLAIMING AGENCY NUMBER:
CLAIMING AGENCY NAME:
CLAIMING AGENCY PHONE NUMBER:

:(-:(-:(-*I

DISCLAIMER:
AS OF 05/16/18 AT 11:09 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER [ PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 5/16/2018 Time: 11:09:52 AM
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OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 11:08 05/16/18

ACTION: S

VENDOR NUMBER- | OFFSET: 00 OF 00

VENDOR NAME :
CLAIMING AGENCY NUMBER:
CLAIMING AGENCY NAME:
CLAIMING AGENCY PHONE NUMBER:

* F ¥ ¥

DISCLAIMER:

AS OF 05/16/18 AT 11:09 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES"NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER SSSSSS-! FASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 5/16/2018 Time: 11:10:00 AM




DESIGN SECTION ENGINEER AGREEMENT

The Board of Directors, on the 24™ day of May, 2018, authorized this
AGREEMENT to be entered into by and between THE ILLINOIS STATE TOLL
HIGHWAY AUTHORITY, an instrumentality and administrative agency of the State of
lllinois, hereinafter sometimes referred to as "TOLLWAY", and THE UPCHURCH
GROUP, INC., a corporation authorized and existing within the laws of the State of
lllinois, hereinafter referred to as "DESIGN SECTION ENGINEER".

WHEREAS, the DESIGN SECTION ENGINEER has submitted a proposal dated
April 30, 2018, to provide design section engineering services for Contract No. 1-18-
4352 for Reagan Memorial Toliway (I-88), Windsor Road Bridge Widening; and

WHEREAS, DESIGN SECTION ENGINEER represents itself to be a
professional engineering firm meeting the stated pre-qualification criteria for selection
from PSB 18-1, Item 2, staffed with professional licensed engineers, experienced and
able to perform the engineering design services required for said contract, and it is in
the best interest of the TOLLWAY to accept said proposal.

In consideration of the mutual covenants hereinafter contained, the parties hereto
mutually covenant and agree as follows:

ARTICLE |

General Provisions

A. The DESIGN SECTION ENGINEER shall perform all design section
engineering services for Contract No. I1-18-4352 for Reagan Memorial Toliway (1-88),
Windsor Road Bridge Widening in accordance with the requirements and terms of
this Agreement and the proposal from the DESIGN SECTION ENGINEER of April 30,
2018, attached hereto and made a part hereof as Exhibit "1". With respect to any
inconsistency or conflict between the terms of this Agreement and the proposal (Exhibit
"1"), the term or terms of this Agreement shall govern and prevail.

B. All services performed by DESIGN SECTION ENGINEER shall be
performed according to professional standards and in accordance with the Design
Section Engineer's Manual for The lllinois State Toll Highway Authority in effect at the
date of contract execution, and as revised thereafter.

C. The DESIGN SECTION ENGINEER shall perform its services hereunder
with the same degree of care, skill and diligence as is ordinarily possessed and
exercised by a member of the same profession, currently practicing under similar
circumstances.

Rev. 3/27/2018 Page 1 of 14 Contract 1-18-4352




ARTICLE Il

Time of Performance

Upon receipt of Notice to Proceed authorized by the Chief Engineering Officer of
the TOLLWAY, the DESIGN SECTION ENGINEER shall perform the services herein
during the period commencing on the latter of either execution of the Agreement or
May 25, 2018 and ending December 31, 2025, in accordance with the schedule
included in the attached proposal.

Notwithstanding anything in this Agreement, the DESIGN SECTION ENGINEER,
including the DESIGN SECTION ENGINEER’s subcontractors, if any, shall not be
responsible hereunder for any delay, default or nonperformance of this Agreement, if
and to the extent that such delay, default or nonperformance is caused by an act of
God, weather, accident, labor strike or shortage, fire, explosion, riot, war, rebellion,
terrorist activity, sabotage, flood, epidemic, or any other cause beyond the reasonable
control of such party.

ARTICLE lil

Compensation

The DESIGN SECTION ENGINEER shall perform all engineering design
services as required herein, and the TOLLWAY shall pay the DESIGN SECTION
ENGINEER as compensation therefor, the DESIGN SECTION ENGINEER'S actual
payroll cost times a muitiplier of 2.8000 and certain direct expenses (as shown in Exhibit
"1") with an upper limit of compensation of One Million, Five Hundred Ninety-Seven
Thousand, Nine Hundred Eleven Dollars and Twenty-Eight Cents ($1,597,911.28).
If, in the opinion of the DESIGN SECTION ENGINEER, additional fees or expenses in
excess of the upper limit of compensation agreed herein are required, the DESIGN
SECTION ENGINEER shall promptly notify the Chief Engineering Officer of the
TOLLWAY thereof and shall not incur or charge any such fees or expenses without prior
written approval of the Chief Engineering Officer. The DESIGN SECTION ENGINEER
shall ensure that its subcontractors (if applicable) submit bills and invoices in a manner
consistent with the terms of this Agreement and shall include language in its
subcontractor agreements whereby the subcontractors expressly agree to be bound by
the terms of this Agreement, including but not limited to the Inspector General Provision
at Article XiX.

ARTICLE IV

Scope of the Service

The DESIGN SECTION ENGINEER represents that it has examined the project
site, met with representatives of the TOLLWAY, and had an opportunity to ascertain the
extent and the scope of services required to complete this project and is knowledgeable
of the services to be performed within the time set forth in the Project Schedule
indicated in Exhibit "1" hereof. The DESIGN SECTION ENGINEER further understands

Rev. 3/27/2018 Page 2 of 14 Contract I-18-4352




and agrees that all the services required to properly complete the services will be at or
below the total estimated fee (Upper Limit of Compensation) established for this
contract, and that only upon receipt of correspondence modifying the established scope
of services for this contract from the Chief Engineering Officer, will any portion of the
“Additional Services” provision of the said proposal Exhibit B be utilized. The DESIGN
SECTION ENGINEER shall not be entitled to additional compensation due to errors in
estimating the time, costs or expertise required to complete this design project.

ARTICLE V

Compliance with State and Other Laws

The DESIGN SECTION ENGINEER specifically agrees that in the performance
of the services herein enumerated, the DESIGN SECTION ENGINEER, its associates,
subcontractors, agents and employees will comply with all applicable Federal laws,
State statutes, local ordinances, rules and regulations.

Governing Law; Exclusive Jurisdiction

This Agreement, and all the rights and duties of the parties arising from or
relating in any way to the subject matter of this Agreement or the transaction(s)
contemplated by it, shall be governed by, construed and enforced only in accordance
with the laws of the United States and the State of lllinois (excluding any conflict of laws
provisions that would refer to and apply the substantive laws of another jurisdiction).
Any suit or proceeding relating to this Agreement, including arbitration proceedings,
shall be brought only in DuPage County, lllinois. The Upchurch Group, Inc., consents
to the exclusive jurisdiction and venue of the courts located in DuPage County, State of
lllinois.

Confidentiality

DESIGN SECTION ENGINEER, including its agents and subconsultants, to this
AGREEMENT may have or gain access to confidential data or information owned or
maintained by the TOLLWAY in the course of carrying out its responsibilities under this
AGREEMENT. The DESIGN SECTION ENGINEER shall presume all information
received from the TOLLWAY or to which it gains access pursuant to this AGREEMENT
is confidential. No confidential data collected, maintained, or used in the course of
DESIGN SECTION ENGINEER's performance of this contract shall be disseminated
except as authorized by law and with the written consent of the TOLLWAY, either during
the period of the AGREEMENT or thereafter. The DESIGN SECTION ENGINEER must
return any and all data collected, maintained, created or used in the course of the
performance of the AGREEMENT, in whatever form it is maintained, promptly at the
end of the AGREEMENT, or earlier at the request of the TOLLWAY, or notify the
TOLLWAY in writing of its destruction with prior TOLLWAY approval only.

The foregoing obligations shall not apply to confidential data or information

lawfully in the DESIGN SECTION ENGINEER's possession prior to its acquisition from
the TOLLWAY; received in good faith from a third-party not subject to any confidentiality

Rev. 3/27/2018 Page 3 of 14 Contract 1-18-4352




obligation to the disclosing Party; or independently developed by the DESIGN
SECTION ENGINEER without the use or benefit of the TOLLWAY's confidential
information.

ARTICLE VI

Responsibility for Injuries and Damages

The DESIGN SECTION ENGINEER shall be responsible for all injuries to
persons and damages to property due to the activities of the DESIGN SECTION
ENGINEER, its associates, agents or employees, in connection with an error, omission,
intentional, willful, wanton or negligent act(s), and shall be responsible for all parts of its
work, both temporary and permanent, relating to the performance of any services under
this Agreement or in connection therewith. It is expressly understood that the DESIGN
SECTION ENGINEER shall indemnify and save harmless the TOLLWAY, its Directors
and employees from claims, suits, actions, damages, costs and fees arising from,
growing out of an error, omission, intentional, willful, wanton or negligent act(s) of the
DESIGN SECTION ENGINEER under this Agreement, to the maximum extent
permitted by law, and such indemnity shall not be limited by reason of the enumeration
of any insurance coverage hereinafter provided. Nothing herein contained shall be
construed as prohibiting the TOLLWAY, its Directors or the employees from defending
any actions and suits brought against them or any of them or from employing their own
counsel in defense of all such actions and suits. [t is understood and agreed that the
DESIGN SECTION ENGINEER is an independent contractor and as such is solely
responsible for all of its activities hereunder.

ARTICLE VII
Insurance

The DESIGN SECTION ENGINEER agrees to procure and maintain during the
entire term of this contract and any extensions thereto, at its own expense and without
additional expense to the TOLLWAY, adequate insurance for claims for injuries to
persons or damage to property which may arise from or in connection with the
performance of the work by the DESIGN SECTION ENGINEER, his agents,
representatives, employees or subcontractors. Work shall not commence until all
insurance required by this section has been obtained and acceptable documentation
provided to the TOLLWAY. Acceptable insurance companies shall be authorized or
approved to transact business under the laws of the State of lllinois, shall be rated by
A.M. Best and Company with a financial strength rating of “A-“ or better and a financial
size category of not less than “VII”.

The DESIGN SECTION ENGINEER shall obtain for the term of the contract, and
any extensions thereto, insurance in the following kinds and minimum limits:

a. Worker's Compensation Insurance as required by state statute, and
Employer’s Liability insurance covering all the DESIGN SECTION
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ENGINEER’s employees acting within the course and scope of
their employment.

b. Commercial General Liability Insurance written on Insurance
Services Office (ISO) occurrence form CG 00 01 10/03 or
equivalent, covering premises operations, independent contractors,
blanket contractual liability, and personal injury with minimum limits
of $1,000,000.00 (One Millions Dollars) each occurrence and
$2,000,000.00 (Two Million Dollars) annual general aggregate.

If any aggregate limit is reduced below $2,000,000.00 because of
claims made or paid, the DESIGN SECTION ENGINEER shall
obtain additional insurance to restore the full aggregate limit and
furnish documentation to the TOLLWAY.

C. Automobile Liability Insurance covering any auto, including owned,
hired and non-owned autos, with a minimum limit of $1,000,000.00
(One million Dollars) each occurrence, combined single limit.

d. Excess / Umbrella Liability Insurance providing excess coverage
over commercial general liability, automobile liability and
employer's liability with a minimum limit of $2,000,000.00 (Two
Million Dollars) per occurrence and in aggregate.

e. Engineering Professional Errors and Omissions Liability providing
coverage for claims, damages, losses or expenses arising out of or
resulting from the performance of Professional Services
contemplated in this contract. Limits of liability shall be a minimum
of $2,000,000 (Two Million Dollars) per occurrence and in
aggregate. The policy, including claims made forms, shall remain in
effect for the duration of the contract and then have a three-year
discovery period or longer as required by State Statue.

All deductible or self-insured retentions must be declared and are the sole
responsibility of the DESIGN SECTION ENGINEER. The lllinois State Toll Highway
Authority shall be named an “additional insured” for the commercial general liability and
automobile liability coverage. These policies shall be primary for the additional insured
and not contributing with any other insurance or similar protection available to the
additional insured. Copies of the applicable “additional insured” endorsements will be
provided to the TOLLWAY with the insurance documentation.

The DESIGN SECTION ENGINEER shall submit insurance documentation prior
to the commencement of any contract work and will provide documentation of renewals
of said policies as they occur. Any failure of the TOLLWAY to request proof of
insurance will not waive the requirement of maintenance of protection as specified
herein.
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ARTICLE VIii

Ownership of Documents

All documents, including tracings, drawings, estimates, specifications, field notes,
investigations, studies and all documents, memoranda and information relating to
services to be furnished and performed pursuant to this Agreement are the property of
the TOLLWAY. During the performance of the engineering services herein provided for,
the DESIGN SECTION ENGINEER shall be responsible for any loss or damage to the
documents herein enumerated while they are in its possession, and any such
documents shall be restored at its expense. Full access to the work during the
preparation of the plans shall be available to the TOLLWAY and such other agencies as
may be approved by the TOLLWAY. It is agreed and understood by the parties that any
plans, drawings, blueprints or other similar documents ("plans") provided under this
Contract which are reused by the TOLLWAY, on other projects, shall be at the
TOLLWAY's own risk. Any person or entity reusing any plans shall be solely
responsible for such reuse. Should the DESIGN SECTION ENGINEER reuse any
plans, it agrees to indemnify all persons or entities for any claims or actions resulting
from its reuse to the extent that said claim or action results from such reuse. The
TOLLWAY agrees to require any person (including the TOLLWAY itself) reusing the
plans provided by the DESIGN SECTION ENGINEER to abide by the terms and
conditions set forth in this paragraph.

ARTICLE IX

Financial Statement

The DESIGN SECTION ENGINEER shall, within ten (10) days after requested by
the TOLLWAY, furnish the TOLLWAY with a current statement of the financial condition
of the DESIGN SECTION ENGINEER and any other financial information requested by
the TOLLWAY.

ARTICLE X

Successors and Assigns

The TOLLWAY and DESIGN SECTION ENGINEER each bind themselves, their
successors and assigns to the other party of this Agreement and to the successors and
assigns of such other party with respect to all covenants of this Agreement. Except as
this Agreement provides, neither the TOLLWAY nor the DESIGN SECTION ENGINEER
shall assign, sublet or transfer its interest in this Agreement without the written consent
of the other.

ARTICLE Xl
Subcontractors

The DESIGN SECTION ENGINEER shall not subcontract or assign services to
be performed under this Agreement without prior written approval of the TOLLWAY,
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except that the DESIGN SECTION ENGINEER may without such prior approval,
contract with others for photogrammetric maps, equipment and supplies, printed matter,
and other reproductions and stenographic, clerical or any other non-technical services.

ARTICLE XIl

Suspension

The TOLLWAY may, from time to time, suspend and halt the services of DESIGN
SECTION ENGINEER pursuant to this Agreement at its sole discretion effective five (5)
days after delivery of written notice thereof for any period of time or times not exceeding
a total of twelve (12) months. In the event of such suspension not occasioned by
violation of the Agreement by the DESIGN SECTION ENGINEER, the DESIGN
~SECTION ENGINEER shall be paid for authorized services performed prior to the
effective date of the suspension, including any reimbursable expenses then due, in
accord with this Agreement.

ARTICLE XHI
Termination

A. Termination Without Cause

1. The TOLLWAY reserves the right, at its sole discretion, to terminate this
Agreement without cause at any time. In the event of such termination, the TOLLWAY
will promptly deliver a written Notice of Termination Without Cause to the DESIGN
SECTION ENGINEER. Upon termination and within ten (10) days of said termination,
the DESIGN SECTION ENGINEER shall prepare a detailed Progress Report, in form
satisfactory to the Chief Engineering Officer of the TOLLWAY, including information as
to all the services performed by the DESIGN SECTION ENGINEER and the status of
the services as of the date of the termination, and provide all other information and
documents developed under the terms of this Agreement as requested by the Chief
Engineering Officer of the TOLLWAY. The TOLLWAY will review the Progress Report
and services and determine the percentage of the work required to be performed under
this Agreement that has been completed by the DESIGN SECTION ENGINEER. In
case of dispute between the TOLLWAY and the DESIGN SECTION ENGINEER, the
decision of the Chief Engineering Officer shall be final. At the request and direction of
the Chief Engineering Officer of the TOLLWAY, the DESIGN SECTION ENGINEER
shall, additionally, within ten (10) days after the date of termination, furnish the
TOLLWAY with two (2) sets of prints of plans, two (2) sets of Special Provisions and two
(2) sets of calculations with respect to the services performed to date of termination in
accordance with the requirements of the Design Section Engineer's Manual in effect at
the date of contract execution, and as revised thereafter.

In the event the Chief Engineering Officer of the TOLLWAY requires additional
services to be performed by the DESIGN SECTION ENGINEER to complete certain
elements of the engineering services, the DESIGN SECTION ENGINEER shall prepare
a final Progress Report on completion of the additional services. The TOLLWAY will
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review the final Progress Report and determine the percentage of completed services
performed under the Agreement by the DESIGN SECTION ENGINEER.

2. The total compensation due to the DESIGN SECTION ENGINEER, in the
event of termination without cause, shall be limited to the following, less all previous
payments to the DESIGN SECTION ENGINEER and any credits or set-offs due to the
TOLLWAY:

a. Actual payroll cost for services properly performed prior to the
effective date of termination, times a multiplier of 2.8000;

b.  Actual reimbursable direct expenses incurred prior to the effective
date of termination;

c. Actual payroll cost times a multiplier of 2.8000 for any wind-up
services after the effective date of termination as directed to be
performed by the Chief Engineering Officer of the TOLLWAY;

d. Actual reimbursable direct expenses incurred for any wind-up
services after the effective date of termination as directed to be
performed by the Chief Engineering Officer of the TOLLWAY;

B. Termination for Cause

1. In the event the DESIGN SECTION ENGINEER fails to meet any of its
contractual obligations, as set forth in this Agreement including the proposal, then the
TOLLWAY, at its option, may consider the Agreement as canceled effective upon the
delivery of written Notice of Termination for Cause to the DESIGN SECTION
ENGINEER, and the DESIGN SECTION ENGINEER shall have no further claims or
rights against the TOLLWAY except as set forth herein. The TOLLWAY may, as
additional remedies, and without prejudice to or waiver of any other right or remedy
which it possesses hereunder or as a matter of law, complete the performance of the
engineering services with its own forces, or secure services from any other available
source and any difference in cost shall be charged back to the DESIGN SECTION
ENGINEER, or at the option of the TOLLWAY the DESIGN SECTION ENGINEER shall
promptly pay for or reimburse the TOLLWAY for any such difference in cost, or the
TOLLWAY may deduct any such cost from any payments due or to become due the
DESIGN SECTION ENGINEER, if any. In addition to any difference in cost for services
incurred by the TOLLWAY, the DESIGN SECTION ENGINEER shall reimburse the
TOLLWAY for any costs, fees, or expenses, including administrative, engineering and
legal expenses incurred by the TOLLWAY due to the failure of the DESIGN SECTION
ENGINEER to meet such obligations. The foregoing costs, fees and expenses, may, at
the direction of the TOLLWAY, be deducted from any sums remaining due for services
properly performed prior to the effective date of the cancellation and termination.

2. The conditions for termination for cause are as follows:
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a. If DESIGN SECTION ENGINEER becomes insolvent, commits any
act of bankruptcy, makes a general assignment for the benefit of
creditors, or becomes the subject of any proceeding commenced
under any statute or law established for the relief of debtors;

b.  If a receiver, trustee or liquidator of any of the property or income of
DESIGN SECTION ENGINEER shall be appointed;

c. |If DESIGN SECTION ENGINEER shall fail to perform the scope of
services, or any part thereof, with the diligence necessary to
maintain its progress and compete the scope of services as
prescribed by the time schedule and shall fail to take such steps as
directed by the TOLLWAY to remedy delays within five (5) days after
written notice thereof from TOLLWAY;

d. If DESIGN SECTION ENGINEER shall violate any of the terms,
provisions, conditions, covenants, or Certifications contained in this
Agreement and shall fail to take such steps as directed by the
TOLLWAY to remedy such default within five (5) days after written
notice thereof from TOLLWAY.

3. Upon termination for cause, and within ten (10) days of such notice, the
DESIGN SECTION ENGINEER shall prepare a detailed Progress Report in a form
satisfactory to the Chief Engineering Officer of the TOLLWAY, including information as
to all services performed by the DESIGN SECTION ENGINEER and the status of the
services as of the date of the termination, and provide all other information and
documents developed under the terms of this Agreement as requested by the Chief
Engineering Officer of the TOLLWAY. The TOLLWAY will review the Progress Report
and determine the percentage of services that have been performed under this
Agreement by the DESIGN SECTION ENGINEER. In the case of dispute between the
TOLLWAY and the DESIGN SECTION ENGINEER, the decision of the Chief
Engineering Officer shall be final. At the request and direction of the Chief Engineering
Officer of the TOLLWAY, the DESIGN SECTION ENGINEER shall additionally, within
ten (10) days after the date of termination, furnish the TOLLWAY with two (2) sets of
prints of plans, two (2) sets of Special Provisions and two (2) sets of calculations with
respect to the services performed to the date of termination in accordance with the
requirements of the Design Section Engineer's Manual in effect at the date of contract
execution, and as revised thereafter.

4.  The total compensation due to the DESIGN SECTION ENGINEER in the
event of Termination for Cause shall be the following, less all previous payments to the
DESIGN SECTION ENGINEER, and any credits or set-offs due to the TOLLWAY:

a. Actual payroll cost for services properly performed prior to the
effective date of termination, times a multiplier of 2.8000;

b.  Actual reimbursable direct expenses incurred prior to the effective
date of termination;
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C. Termination due to Lack of an Appropriation

This Agreement is subject to termination and cancellation in any year for which
the General Assembly fails to make an appropriation (if such an appropriation is
required) to make payments under the terms of the Agreement. Currently, the
TOLLWAY is not required to obtain a yearly appropriation of its funds. However, the
TOLLWAY cannot and does not make any representation or warranties concerning
future appropriation requirements.

ARTICLE XIV
Solicitations

The DESIGN SECTION ENGINEER warrants that no person or selling agency
has been employed or retained to solicit or secure this Agreement upon an agreement
or understanding for a commission, percentage, brokerage or contingent fee. For
breach or violation of this warranty, the TOLLWAY shall have the right to annul this
Agreement without liability or in its discretion to deduct from the contract price or
consideration the full amount of such commission, percentage, brokerage or contingent
fee.

ARTICLE XV

Record Retention and Audit

In compliance with the lllinois Procurement Code (30 lll. Comp. Stat. 500/20-65)
and rules promulgated thereunder, every CONTRACT for goods and services shall
provide that the contractor shall maintain certain records, books and documents.

The DESIGN SECTION ENGINEER shall maintain in the State of lllinois, for a
minimum of five years from the latter of the date of completion of the CONTRACT or the
date of final payment under the CONTRACT, adequate books, records, and supporting
documents from an accounting system maintained in accordance with generally
accepted accounting principles to verify the amounts, recipients, uses and methods of
all disbursements of funds passing in conjunction with the CONTRACT. The five year
record maintenance period shall be extended for the duration of any audit in progress at
the time of that period’s expiration. The DESIGN SECTION ENGINEER shall at its own
expense make such records available in a timely manner for inspection and audit
(including copies and extracts of records) as required by the Auditor General and other
State Auditors, the Chief Procurement Officer for General Services, the lllinois
Department of Transportation, and the TOLLWAY’s Inspector General, Internal Audit or
other TOLLWAY agents at all reasonable times and without prior notice. For purposes
of this section, “timeliness” will be considered production within the time period specified
by the Auditor General and other State Auditors, the Chief Procurement Officer for
General Services, the lllinois Department of Transportation and the TOLLWAY'’s
Inspector General, Internal Audit or other TOLLWAY agents, but no later than thirty
days after a request for records being made unless otherwise agreed to by the parties.
The DESIGN SECTION ENGINEER agrees to cooperate fully with any audit conducted
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by the Auditor General and other State Auditors, the Chief Procurement Officer for
General Services, the lllinois Department of Transportation and the TOLLWAY's
Inspector General, Internal Audit or other TOLLWAY agents, and to provide full access
to all relevant materials. The auditors reserve the right to enter the DESIGN SECTION
ENGINEER’s place of business in order to audit the records. If they are not produced in
a timely manner by the DESIGN SECTION ENGINEER, then the DESIGN SECTION
ENGINEER shall reimburse the TOLLWAY or other State agency for the travel
expenses of its auditors in the event that this right is invoked.

The obligations of this Section shall be explicitly included in any subcontracts or
agreements formed between the DESIGN SECTION ENGINEER and any
subcontractors or suppliers of goods and services to the extent that those subcontracts
or agreements relate to fulfilment of the DESIGN SECTION ENGINEER’s obligations to
the TOLLWAY. Such subcontractor shall be required to comply with the terms and
conditions of this Section and the TOLLWAY shall be entitled to enforce a breach of that
contract.

Any audit adjustment will be submitted on a final invoice for any underpayment or
overpayment to the DESIGN SECTION ENGINEER or its subcontractors. The DESIGN
SECTION ENGINEER shall promptly reimburse the TOLLWAY for any overpayment, or
the TOLLWAY at its option may deduct any overpayment from any funds due the
DESIGN SECTION ENGINEER, whether those funds are due under this contract or
other contracts to which the DESIGN SECTION ENGINEER is a party either directly
with the TOLLWAY or as a subcontractor. In the event the DESIGN SECTION
ENGINEER fails or refuses to reimburse the TOLLWAY for an overpayment, the
DESIGN SECTION ENGINEER shall be responsible for all costs, including attorney
fees, incurred by the TOLLWAY to collect such overpayment.

Failure to maintain or make available the books, records, and supporting
documents required by this Section shall establish a presumption in favor of the
TOLLWAY for recovery of any funds paid by the TOLLWAY under the contract for which
adequate books, records and supporting documentation are not available to support
their purported disbursement.

The DESIGN SECTION ENGINEER shall reimburse the TOLLWAY for the total
costs of an audit that identifies significant findings that would benefit the TOLLWAY,
including but not limited to reasonable attorney’s fees and other expenses. Significant
findings for the purposes of this provision shall be identified as an amount in excess of
$50,000 in aggregate of the audit report or findings of material performance or
compliance deficiencies.

If the DESIGN SECTION ENGINEER fails to comply with these requirements,

the DESIGN SECTION ENGINEER may be disqualified or suspended from bidding on
or working on future contracts.

ARTICLE XVI
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Notices

Notices to be given hereunder or documents to be delivered shall be deemed
sufficient if delivered personally or mailed by certified mail to the DESIGN SECTION
ENGINEER at The Upchurch Group, Inc. 123 N. 15" St. Mattoon, lllinois 61938, or
to the Chief Engineering Officer at 2700 Ogden Avenue, Downers Grove, lllinois 60515.
Either party may change the place to which notices hereunder may be addressed by
written notice to the other party at any time or times.

ARTICLE XVII

Quality Assurance and Quality Control (QA/QC) Plan

The DESIGN SECTION ENGINEER’S QA/QC PLAN for this PROJECT must be
presented by the DESIGN SECTION ENGINEER fourteen (14) days after receiving the
signed contract. After acceptance by the TOLLWAY, the DESIGN SECTION
ENGINEER must adhere to this QA/QC Plan and will be required to periodically confirm,
in writing, that they have complied with the approved plan. The statement of compliance
must be submitted to the TOLLWAY Project Manager with each milestone submittal
(preliminary plans, draft reports, soil report, drainage study, etc.).

The QA/QC Plan must follow the GUIDELINES FOR the DESIGN SECTION
ENGINEER’S QUALITY PROGRAM, which will be provided by the TOLLWAY.

ARTICLE XVIII

Miscellaneous

This Agreement, when executed by the DESIGN SECTION ENGINEER, shall be
an offer by the DESIGN SECTION ENGINEER to the TOLLWAY and shall not be
construed as an offer by the TOLLWAY to the DESIGN SECTION ENGINEER. All
Agreements are subject to the statutes, rules, regulations and policies governing the
TOLLWAY and are expressly subject to the approval of the TOLLWAY’s Board of
Directors, the Procurement Policy Board, the Chief Procurement Officer for General
Services, and the Attorney General of the State of lllinois.

ARTICLE XIX

Inspector General

The Vendor/Contractor hereby acknowledges that pursuant to Section 8.5 of the
Toll Highway Act (605 ILCS 10/8.5) the Inspector General of the lllinois State Toll
Highway Authority has the authority to conduct investigations into certain matters
including but not limited to allegations of fraud, waste and abuse, and to conduct
reviews. The Vendor/Contractor will fully cooperate in any OIG investigation or review.
Cooperation includes providing access to all information and documentation related to
the goods/services described in this Agreement, and disclosing and making available all
personnel involved or connected with these goods/services or having knowledge of
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these goods/services. All subcontracts must inform Subcontractors of this provision and
their duty to comply.

ARTICLE XX

Engineer Selection Process

The TOLLWAY and the DESIGN SECTION ENGINEER hereby certify that they
are in compliance with the provisions of the Architectural, Engineering and Land
Surveying Qualifications Based Selection Act (30 ILCS 535) with respect to the
procurement of the services covered in this Agreement.

ARTICLE XXI

Report of a Change in Circumstances

The DESIGN SECTION ENGINEER agrees to report to the TOLLWAY as
soon as practically possible, but no later than 21 days following any change in facts or
circumstances that might impact the DESIGN SECTION ENGINEER’s ability to satisfy
its legal or contractual responsibilities and obligations under this contract. Required
reports include, but are not limited to changes in the DESIGN SECTION ENGINEER’s
Certification/Disclosure Forms, the DESIGN SECTION ENGINEER’s IDOT pre-
qualification, or any certification or licensing required for this project. Additionally, the
DESIGN SECTION ENGINEER agrees to report to the Tollway within the above
timeframe any arrests, indictments, convictions or other matters involving the DESIGN
SECTION ENGINEER, or any of its principals, that might occur while this contract is in
effect. This reporting requirement does not apply to common offenses, including but not
limited to minor traffic/vehicle offenses.

Further, the DESIGN SECTION ENGINEER agrees to incorporate substantially
similar reporting requirements into the terms of any and all subcontracts relating to work
performed under this agreement. The DESIGN SECTION ENGINEER agrees to
forward or relay to the Tollway any reports received from subcontractors pursuant to this
paragraph within 21 days.

Finally, the DESIGN SECTION ENGINEER acknowledges and agrees that the
failure of the DESIGN SECTION ENGINEER to comply with this reporting requirement
shall constitute a material breach of contract which may result in this contract being
declared void.

ARTICLE XXII

EXPATRIATED ENTITIES

Except in limited circumstances, no business or member of a unitary business
group, as defined in the lllinois Income Tax Act, shall submit a bid for or enter into a
contract with a State agency if that business or any member of the unitary business
group is an expatriated entity.
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IN WITNESS WHEREOF, the parties hereto have executed this Agreement for
CONTRACT 1-18-4352 the day and year first above written.

THE ILLINOIS STATE TOLL THE UPCHURCH GROUP, INC.
HIGHWAY AUTHORITY

.. .
Ch Ive Director-

ignature  Date President-Signature Date
Robert Schillerstrom/Elizabeth Gorman

DANIEC E. Hoel SGHER
Printed Name as Signed Above

APPROVED:

7/4 /n

Chief Financial Officer - Signature Date
Michael Colsch

APPROVED:

ounsel — Signature Date
Elizabeth Oplawski

itutionality

73 hyy

ane - Signature Date
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DESIGN SECTION ENGINEER PROPOSAL
FOR CONTRACT NUMBER 1-18-4352

This proposal, dated April 30, 2018, is submitted by The Upchurch Group, Inc. of
Mattoon, IL for Design Section Engineer’s Service.

DESCRIPTION/LOCATION OF DESIGN SECTION

The location of the construction Contract 1-18-4352 for which we propose to provide
Design Section Engineering Services is Reagan Memorial Tollway (I-88), Windsor Road
Bridge Widening, in DuPage County (Counties), lllinois.

SCOPE OF DESIGN SECTION ENGINEERING SERVICES

Design Engineering Services following selection from PSB 18-1, more fully detailed in
Exhibit F, attached hereto, will be executed in full compliance with the lllinois State Toll
Highway Authority's Design Section Engineer's Manual, in effect at the date the contract
is awarded, and as revised thereafter, and with the llinois State Toll Highway
Authority’s (hereinafter referred to as “TOLLWAY”) current practices. These services
shall include preparation of contract plans, special provisions, construction schedule
and review of bids; all field surveys, investigations, designs and analyses required to
complete the work; checking of shop drawings and consultation during the construction
period. Four copies of all design notes, quantity calculations and field books shall be
submitted to the TOLLWAY with the final plans. These documents will be indexed and
cross referenced in a manner which can be easily referenced by the Construction
Manager. :

RESPONSIBILITY

The DESIGN SECTION ENGINEER acknowledges the fact that neither interim nor final
reviews by the TOLLWAY or its Consulting Engineer relieve the DESIGN SECTION
ENGINEER of its responsibility for the accuracy and adequacy of the contract
documents for this project.

FEE PROPOSAL

The DESIGN SECTION ENGINEER shall be compensated for Engineering Services on
the following basis:
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PAYROLL COSTS TIMES A MULTIPLIER, PLUS REIMBURSEMENT OF
DIRECT EXPENSES, WITH AN UPPER LIMIT OF COMPENSATION.

The compensation elements and their limits are more fully detailed as follows:

PAYROLL COSTS AND MULTIPLIER - During the course of the project, compensation
shall be equal to Actual Direct Labor Costs (less overtime premium) multiplied by a
factor of 2.80 to compensate for Payroll Burden and Fringe Costs, Overhead and
Miscellaneous Indirect Costs, and Profit. This factor shall be used for periodic
invoicing during the project.

“Actual Direct Labor” shall be reimbursed only for actual payroll costs paid to individuals
employed directly by the DESIGN SECTION ENGINEER, independent contractors and
contract employees shall be treated as “reimbursable direct costs” and not “actual direct
salary.” Subcontractors shall be treated as “Services by Others.”

The direct labor rate allowable for any individual at the outset of the project for invoicing
purposes will be the rate listed on a “Certified Payroll Summary” to be submitted by the -
DESIGN SECTION ENGINEER at the start of the project. A revised “Certified Payroll
Summary” must be submitted at the time of annual labor rate increases and when a
newly hired employee is added to the TOLLWAY project.

A “normal work week” can be negotiated up to 45 hours per week. Overtime (straight
time) for salaried positions cannot be invoiced beyond the number of hours in the
“normal work week” unless pre-approved, in writing, by the project manager. These
positions will be determined during negotiations of the contract or as the salaried
position is added to the project.

Promotions resulting in labor rate increases will only be permitted if the promotion
occurs on this project to a pre-approved contract position. Employees promoted within
the company will not be entitled to a rate increase on this project beyond the rate
appropriate for the services being performed by the employee. Any increase will be at
the date of the approved promotion.

Timesheets for each employee billed to the contract must be submitted with the invoice.
The timesheets must be signed by both the employee and the employee’s supervisor.
The timesheets must include all hours paid to the employee, including non-billable time
and time worked on other projects.

REIMBURSABLE DIRECT COSTS - The Reimbursable Direct Costs Worksheet
determines the total dollar amount of Direct costs for the project. See Exhibit D. The
DESIGN SECTION ENGINEER is responsible for managing the Direct Costs expended
so the total Reimbursable Direct Cost amount is not exceeded. All Direct Costs
presented for reimbursement must be included on the Allowable Direct Costs list made
available in the Professional Service Bulletin (attached to Exhibit D). Direct Costs not
identified on the Allowable Direct Costs list must be approved in writing by the Chief
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Engineering Officer of the TOLLWAY prior to reimbursement. Premium portions of
overtime and Reimbursable Direct Costs will be reimbursed upon presentation of
appropriate documentation.

Reimbursement for the use of automotive vehicles furnished by the DESIGN SECTION
ENGINEER will be in accordance with the State of lllinois Government Rate in effect on
the date of this proposal (see Exhibit D).

Such rate of reimbursement will be considered full payment for all costs including, but
not limited to: the furnishing, insuring, operating, and maintaining the automotive
vehicles. The term "automotive vehicle" includes automobiles, pick-up trucks, station
wagons, vans, and the like. The DESIGN SECTION ENGINEER shall maintain
itemized vehicle usage records for all vehicles billed to the contract. Said records shall
contain at a minimum the individual who used the vehicle, the date of usage, and the
purpose or destination. \

No surcharge for handling or processing will be charged or approved. No profit will be
paid for Direct Costs.

SERVICES BY OTHERS (Exhibit H) - The fees for services provided by all
subcontractors shall be summarized on Exhibit H and Exhibit H (Cont). All
subcontractors are required to submit Exhibits A, B, and D through H (Cont).

The DESIGN SECTION ENGINEER understands that the contract is between the
TOLLWAY and the DESIGN SECTION ENGINEER. The DESIGN SECTION
ENGINEER is responsible for monitoring and managing the work and budget of all
subcontractors.

The ADDITIONAL SERVICES PROVISION (if any) included in this proposal (see
Exhibit B) will be for the sole purpose of funding increases in the Scope of Work, which
have been identified as potential extra services prior to the start of work. The additional
services funds will not be used to cover costs for items included in the original Scope of
Design Engineering Services. The authorization for the use of the Additional Services
Funds must be in writing from the Chief Engineering Officer of the TOLLWAY.

MAXIMUM ALLOWABLE FEE - The upper limit of compensation to the DESIGN
SECTION ENGINEER, for all costs, shall be $ 1,597,911.28 (see Exhibit B), which limit
may not be exceeded unless authorized by a Supplemental Contract and approved by
the TOLLWAY’s Board of Directors. This sum represents the maximum compensation
limit for completion of all Engineering Services for all items of work included in the
Scope of Design Section Engineering Services (Exhibit F). If potential additional
services have been identified in the scope of work (Exhibit F), it is understood that these
services may not be requested by the TOLLWAY. If these services are requested by the
TOLLWAY to be performed by the DESIGN SECTION ENGINEER, Exhibits A-H (Cont)
must be submitted by the DESIGN SECTION ENGINEER for the TOLLWAY’s approval
prior to commencement of the work.
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REVISIONS TO THE SCOPE OF WORK - If at any time during the execution of the
work the DESIGN SECTION ENGINEER feels that he/she is being directed to perform
services not included in the Scope Of Work, he/she will give immediate written notice to
the Chief Engineering Officer of the TOLLWAY requesting a change in the Scope Of
Work. This notification shall include the following:

Definition of the revision to the scope.

Documentation of the facts leading to or requiring the revision to
the Scope of Work.

Scheduling impact.

Construction cost impact.

Design fee impact including:

moo @y

1. Labor
2. Direct Cost
3. Other

The Chief Engineering Officer of the TOLLWAY shall review and respond to the
notification in a timely manner. '

The DESIGN SECTION ENGINEER shall not proceed with any of the items of work
which he/she believes are not included in the Scope Of Work until he/she submits the
above notification and receives the written Authorization To Proceed from the Chief
Engineering Officer of the TOLLWAY. If additional funds are required for the
supplemental work, this Authorization to Proceed must receive the required TOLLWAY
approvals authorizing the funds for the supplemental work.

PROGRESS REPORTS - The DESIGN SECTION ENGINEER will submit monthly
progress and staffing reports including a narrative report and providing a brief
discussion of the status of the design. These reports must be submitted with the invoice
covering the same period, and must be received by the TOLLWAY within 20 calendar
days following the reporting period.

PROJECT STATUS EVALUATION - It will be the DESIGN SECTION ENGINEER's
responsibility, when the total monies due the DESIGN SECTION ENGINEER approach
50% of the Total Contract Fee, to review the work accomplished and the work
remaining, as well as the project schedule. The DESIGN SECTION ENGINEER shall
then furnish the Chief Engineering Officer of the TOLLWAY with a written copy of his
evaluation. If the project progress is determined to be unsatisfactory by the TOLLWAY,
the DESIGN SECTION ENGINEER may be required to do the same review prior to the
point in time that the costs incurred reach 70% and 90% of the Total Contract Amount.

KEY PERSONNEL - Exhibit E is a list of the Key Personnel who will be assigned to this
project, should this proposal be accepted, together with a brief resume for each. It is
understood that the TOLLWAY reserves the right to review the performance of assigned
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personnel at any time and the DESIGN SECTION ENGINEER agrees to replace or re-
assign personnel who are deemed by the TOLLWAY to not be suited to the task to
which they are assigned. The DESIGN SECTION ENGINEER further agrees to assign
employees to this project in a manner which will minimize engineering design expenses
to the TOLLWAY.

CURRENT WORK LOAD - Attached hereto is Exhibit G, a Statement of Active and
Pending Transportation Related Projects.

TERMS AND CONDITIONS - This document hereby incorporates by reference the
“Contract’ attached hereto and made a part hereof. The DESIGN SECTION
ENGINEER understands and agrees that it shall be bound by the terms and conditions
contained in the attached Contract including but not limited to those items contained in
the Article titled “Insurance”. The DESIGN SECTION ENGINEER shall provide a copy
of a Certificate of Insurance as Exhibit I. In the event there is a conflict between the
terms of this proposal and the terms of the attached Contract, the terms contained in the
Contract shall control. The DESIGN SECTION ENGINEER also agrees that it shall be
required to procure and maintain additional insurance, if any is listed below, under the
same terms and conditions specified in the Agreement. “Specialized, project specific
insurance, namely Railroad Protective Liability Insurance, may be considered for -
reimbursement as a direct cost. :

Said additional insurance shall be in addition to any and all insurance required by the
Contract.

INVOICES - INVOICES will be submitted monthly on forms provided to the DESIGN
SECTION ENGINEER at the start of the project. The invoice cutoff date will coincide
with the Monthly Progress Report. All payroll documentation and costs relating to this
project will be available for audit by the TOLLWAY upon request.

INVOICES for services performed and expenses incurred through December 31% must
be submitted to the TOLLWAY no later than February 28" of the subsequent year. The
DESIGN SECTION ENGINEER expressly acknowledges that the TOLLWAY, at its
discretion, reserves the right not to honor any delinquent INVOICE if the DESIGN
SECTION ENGINEER fails to obtain prior written approval from the Chief Engineering
Officer for an alternative INVOICE submission date. DESIGN SECTION ENGINEER will
request such approval or an INVOICE submittal extension no later than February 15™.

RECORD RETENTION AND AUDIT - In compliance with the lllinois Procurement Code
(30 1. Comp. Stat. 500/20-65) and rules promulgated thereunder, every CONTRACT
for goods and services shall provide that the contractor shall maintain certain records,
books and documents.

The DESIGN SECTION ENGINEER shall maintain in the State of lllinois, for a minimum
of five years from the latter of the date of completion of the CONTRACT or the date of
final payment under the CONTRACT, adequate books, records, and supporting
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documents from an accounting system maintained in accordance with generally
accepted accounting principles to verify the amounts, recipients, uses and methods of
all disbursements of funds passing in conjunction with the CONTRACT. The five year
record maintenance period shall be extended for the duration of any audit in progress at
the time of that period’s expiration. The DESIGN SECTION ENGINEER shall at its own
expense make such records available in a timely manner for inspection and audit
(including copies and extracts of records) as required by the Auditor General and other
State Auditors, Chief Procurement Officer, the lllinois Department of Transportation, and
the TOLLWAY’s Inspector General, Internal Audit or other TOLLWAY agents at all
reasonable times and without prior notice. For purposes of this section, “timeliness” will
be considered production within the time period specified by the Auditor General and
other State Auditors, Chief Procurement Officer, the lllinois Department of
Transportation and the TOLLWAY’s Inspector General, Internal Audit or other
TOLLWAY agents, but no later than thirty days after a request for records being made
unless otherwise agreed to by the parties, The DESIGN SECTION ENGINEER agrees
to cooperate fully with any audit conducted by the Auditor General and other State
Auditors, Chief Procurement Officer, the lllinois Department of Transportation and the
TOLLWAY’s Inspector General, Internal Audit or other TOLLWAY agents, and to
provide full access to all relevant materials. The auditors reserve the right to enter the
DESIGN SECTION ENGINEER’s place of business in order to audit the records. If they
are not produced in a timely manner by the DESIGN SECTION ENGINEER, then the
DESIGN SECTION ENGINEER shall reimburse the TOLLWAY or other State agency
- for the travel expenses of its auditors in the event that this right is invoked.

The obligations of this Section shall be explicitly included in any subcontracts or
agreements formed between the DESIGN SECTION ENGINEER and any
subcontractors or suppliers of goods and services to the extent that those subcontracts
or agreements relate to fulfillment of the DESIGN SECTION ENGINEER’s obligations to
the TOLLWAY. Such subcontractor shall be required to comply with the terms and
conditions of this Section and the TOLLWAY shall be entitled to enforce a breach of that
contract. -

Any audit adjustment will be submitted on a final invoice for any underpayment or
overpayment to the DESIGN SECTION ENGINEER or its subcontractors. The DESIGN
SECTION ENGINEER shall promptly reimburse the TOLLWAY for any overpayment, or
the TOLLWAY at its option may deduct any overpayment from any funds due the
DESIGN SECTION ENGINEER, whether those funds are due under this contract or
other contracts to which the DESIGN SECTION ENGINEER is a party either directly
with the TOLLWAY or as a subcontractor. In the event the DESIGN SECTION
ENGINEER fails or refuses to reimburse the TOLLWAY for an overpayment, the
DESIGN SECTION ENGINEER shall be responsible for all costs, including attorney
fees, incurred by the TOLLWAY to collect such overpayment.

- Failure to maintain or make available the books, records, and supporting documents
required by this Section shall establish a presumption in favor of the TOLLWAY for
recovery of any funds paid by the TOLLWAY under the contract for which adequate
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books, records and supporting documentation are not available to support their
purported disbursement.

The DESIGN SECTION ENGINEER shall reimburse the TOLLWAY for the total costs of
an audit that identifies significant findings that would benefit the TOLLWAY, including
but not limited to reasonable attorney’s fees and other expenses. Significant findings
for the purposes of this provision shall be identified as an amount in excess of $50,000
in aggregate of the audit report or findings of material performance or compliance
deficiencies.

If the DESIGN SECTION ENGINEER fails to comply with these requirements, the
DESIGN SECTION ENGINEER may be disqualified or suspended from bidding on or
working on future contracts.
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THIS PROPOSAL FOR DESIGN SECTION ENGINEERING SERVICES FOR

CONTRACT 1-18-4352

SUBMITTED BY:
FIRM NAME: The Upchurch Group, Inc.
ADDRESS: 123 N. 15th St.
CITY, STATE &
ZIP CODE: Mattoon, IL 61938

TELEPHONE: 217-235-3177

FACSIMILE: 217-258-6115

PRINTED NAME: Daniel E. Hoelscher

TITLE: President
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Tllinoi
Tolfway ILLINOIS TOLLWAY
STANDARD BUSINESS TERMS AND CONDITIONS

ILLINOIS TOLLWAY CONTRACT NO.: 1-18-4352
CONTRACTOR/CONSULTANT (NAME): The Upchurch Group, Inc.
1. PAYMENT TERMS AND CONDITIONS:

11 Minority Contractor Initiative: Any Vendor awarded a contract under Section 20-10, 20-15, 20-25 or 20-
30 of the tllinois Procurement Code (30 ILCS 500) of $1,000 or more is required to pay a fee of $15. The
Comptroller shall deduct the fee from the first check issued to the Vendor under the contract and
deposit the fee in the Comptroller’s Administrative Fund. 15 ILCS 405/23.9.

1.2 Expenses: The State will not pay for supplies provided or services rendered, including related expenses,
incurred prior to the execution of this contract by the Parties even if the effective date of the contract is
prior to execution.

1.3 Prevailing Wage: As a condition of receiving payment Vendor must (i) be in compliance with the
contract, (ii) pay its employees prevailing wages when required by law, (iii) pay its suppliers and
subcontractors according to the terms of their respective contracts, and (iv) provide lien waivers to the
State upon request. Examples of prevailing wage categories include public works, printing, janitorial,
window washing, building and grounds services, site technician services, natural resource services,
security guard and food services. The prevailing wages are revised by the Department of Labor and are
available on the Department’s official website, which shall be deemed proper notification of any rate
changes under this subsection. Vendor is responsible for contacting the Illinois Department of Labor to
ensure understanding of prevailing wage requirements at 217-782-6206 or
(http://www.state.il.us/agency/idol/index.htm).

14 Federal Funding: This contract may be partially or totally funded with Federal funds. if federal funds are
expected to be used, then the percentage of the good/service paid using Federal funds and the total
Federal funds expected to be used will be provided in the award notice.

1.5 Invoicing: By submitting an invoice, Vendor certifies that the supplies or services provided meet all
requirements of the contract, and the amount billed and expenses incurred are as allowed in the
contract. Invoices for supplies purchased, services performed and expenses incurred through December
31 of any year must be submitted to the State no later than February 28 of the following year; otherwise
Vendor may have to seek payment through the lllinois Court of Claims. 30 ILCS 105/25. All invoices are
subject to statutory offset. 30 ILCS 210. ‘

1.5.1 Vendor shall not bill for any taxes unless accompanied by proof that the State is subject to the
tax. If necessary, Vendor may request the applicable Agency/University state tax exemption
number and federal tax exemption information.

1.5.2 Vendor shall invoice at the completion of the contract unless invoicing is tied in the contract to
milestones, deliverables, or other invoicing requirements agreed to in the contract.

2. ASSIGNMENT: This contract may not be assigned, transferred in whole or in part by Vendor without the prior
written consent of the State.
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3. AUDIT/RETENTION OF RECORDS: Vendor and its subcontractors shall maintain books and records relating to
the performance of the contract or subcontract and necessary to support amounts charged to the State
pursuant the contract or subcontract. Books and records, including information stored in databases or other
computer systems, shall be maintained by the Vendor for a period of five years from the later of the date of final
payment under the contract or completion of the contract, and by the subcontractor for a period of five years
from the later of final payment under the term or completion of the subcontract. Books and records required to
be maintained under this section shall be available for review or audit by representatives of: the procuring
Agency/University, the Auditor General, the Executive Inspector General, the Chief Procurement Officer, the
Tollway Inspector General, State of lllinois internal auditors or other governmental entities with monitoring
authority, upon reasonable notice and during normal business hours. Vendor and its subcontractors shall
cooperate fully with any such audit and with any investigation conducted by any of these entities. Failure to
maintain books and records required by this section shall establish a presumption in favor of the State for the
recovery of any funds paid by the State under the contract for which adequate books and records are not
available to support the purported disbursement. The Vendor or subcontractors shall not impose a charge for
audit or examination of the Vendor’s books and records. 30 ILCS 500/20-65.

4. TIME !S OF THE ESSENCE: Time is of the essence with respect to Vendor’s performance of this contract. Vendor
shall continue to perform its obligations while any dispute concerning the contract is being resolved unless
otherwise directed by the State.

5. NO WAIVER OF RIGHTS: Except as specifically waived in writing, failure by a Party to exercise or enforce a right
does not waive that Party’s right to exercise or enforce that or other rights in the future.

6. FORCE MAIJEURE: Failure by either Party to perform its duties and obligations will be excused by unforeseeable
circumstances beyond its reasonable control and not due to its negligence, including acts of nature, acts of
terrorism, riots, labor disputes, fire, flood, explosion, and governmental prohibition. The non-declaring Party
may cancel the contract without penalty if performance does not resume within 30 days of the declaration.

7. CONFIDENTIAL INFORMATION: Each Party, including its agents and subcontractors, to this contract may have
or gain access to confidential data or information owned or maintained by the other Party in the course of
carrying out its responsibilities under this contract. Vendor shall presume all information received from the
State or to which it gains access pursuant to this contract is confidential. Vendor information, unless clearly
marked as confidential and exempt from disclosure under the lllinois Freedom of Information Act, shall be
considered public. No confidential data collected, maintained, or used in the course of performance of the
contract shall be disseminated except as authorized by law and with the written consent of the disclosing Party,
either during the period of the contract or thereafter. The receiving Party must return any and all data
collected, maintained, created or used in the course of the performance of the contract, in whatever form it is
maintained, promptly at the end of the contract, or earlier at the request of the disclosing Party, or notify the
disclosing Party in writing of its destruction. The foregoing obligations shall not apply to confidential data or
information lawfully in the receiving Party’s possession prior to its acquisition from the disclosing Party; received
in good faith from a third Party not subject to any confidentiality obligation to the disclosing Party; now is or
later becomes publicly known through no breach of confidentiality obligation by the receiving Party; or is
independently developed by the receiving Party without the use or benefit of the disclosing Party’s confidential
information.

8. USE AND OWNERSHIP: All work performed or supplies created by Vendor under this contract, whether written
documents or data, goods or deliverables of any kind, shall be deemed work for hire under copyright law and all
intellectual property and other laws, and the State of Illinois is granted sole and exclusive ownership to all such
work, unless otherwise agreed in writing. Vendor hereby assigns to the State all right, title, and interest in and
to such work including any related intellectual property rights, and/or waives any and all claims that Vendor may
have to such work including any so-called "moral rights" in connection with the work. Vendor acknowledges the
State may use the work product for any purpose. Confidential data or information contained in such work shall
be subject to confidentiality provisions of this contract.
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10.

11.

12.

13,

14.

15.

16.

17.

INDEMNIFICATION AND LIABILITY: The Vendor shall indemnify and hold harmless the Tollway and State of
lllinois, their directors, agencies, officers, employees, agents and volunteers from any and all costs, demands,
expenses, losses, claims, damages, liabilities, settlements and judgments, including in-house and contracted
attorneys’ fees and expenses, arising out of: (a) any breach or violation by Vendor of any of its certifications,
representations, warranties, covenants or agreements; (b) any actual or alleged death or injury to any person,
damage to any property or any other damage or loss claimed to result in whole or in part from Vendor’s
negligent performance; or (c) any negligent act, activity or omission of Vendor or any of its employees,
representatives, subcontractors or agents. Neither Party shall be liable for incidental, special, consequential or
punitive damages. '

INDEPENDENT CONTRACTOR: Vendor shall act as an independent contractor and not an agent or employee of,
or joint venture with the State. All payments by the State shall be made on that basis.

SOLICITATION AND EMPLOYMENT: Vendor shall not employ any person employed by the State during the term
of this contract to perform any work under this contract. Vendor shall give notice immediately to the Agency’s
director if Vendor solicits or intends to solicit State employees to perform any work under this contract.

COMPLIANCE WITH THE LAW: The Vendor, its employees, agents, and subcontractors shall comply with all
applicable federal, state, and local laws, rules, ordinances, regulations, orders, federal circulars and all license
and permit requirements in the performance of this contract. Vendor shall be in compliance with applicable tax
requirements and shall be current in payment of such taxes. Vendor shall obtain at its own expense, all licenses
and permissions necessary for the performance of this contract. '

BACKGROUND CHECK: Whenever the State deems it reasonably necessary for security reasons, the State may
conduct, at its expense, criminal and driver history background checks of Vendor’s and subcontractors officers,
employees or agents. Vendor or subcontractor shall reassigh immediately any such individual who, in the
opinion of the State, does not pass the background check.

APPLICABLE LAW: This contract shall be construed in accordance with and is subject to the laws and rules of the
State of Illinois. The Department of Human Rights’ Equal Opportunity requirements (44 Ill. Adm. Code 750) are
incorporated by reference. Any claim against the State arising out of this contract must be filed exclusively with
the Illinois Court of Claims. 705 ILCS 505/1. The State shall not enter into binding arbitration to resolve any
contract dispute. The State of Illinois does not waive sovereign immunity by entering into this contract. The
official text of cited statutes is incorporated by reference. An unofficial version can be viewed at
http://www .ilga.gov/legislation/ilcs/ilcs.asp.

ANTI-TRUST ASSIGNMENT: If Vendor does not pursue any claim or cause of action it has arising under federal
or state antitrust laws relating to the subject matter of the contract, then upon request of the lllinois Attorney
General, Vendor shall assign to the State rights, title and interest in and to the claim or cause of action.

CONTRACTUAL AUTHORITY: The Agency that signs for the State of lllinois shall be the only State entity
responsible for performance and payment under the contract. When the Chief Procurement Officer or
authorized designee signs in addition to an Agency, they do so as approving officer and shall have no liability to
Vendor. When the Chief Procurement Officer or authorized designee, or State Purchasing Officer signs a master
contract on behalf of State agencies, only the Agency that places an order with the Vendor shall have any
liability to Vendor for that order.

NOTICES: Notices and other communications provided for herein shall be given in writing by registered or
certified mail, return receipt requested, by receipted hand delivery, by courier (UPS, Federal Express or other’
similar and reliable carrier), by e-mail, or by fax showing the date and time of successful receipt. Notices shall be
sent to the individuals who signed the contract using the contact information following the.signatures. Each
such notice shall be deemed to have been provided at the time it is actually received. By giving notice, either
Party may change the contact information.
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18.

19. PERFORMANCE RECORD / SUSPENSION: Upon request of the State, Vendor shall meet to discuss performance
or provide contract performance updates to help ensure proper performance of the contract. The State may -
consider Vendor’s performance under this contract and compliance with law and rule to determine whether to
continue the contract, suspend Vendor from doing future business with the State for a specified period of time,
or to determine whether Vendor can be considered responsible on specific future contract opportunities.

20. FREEDOM OF INFORMATION ACT: This contract and all related public records maintained by, provided to or
required to be provided to the State are subject to the Illinois Freedom of information Act (FOIA) (50 ILCS 140)
notwithstanding any provision to the contrary that may be found in this contract.

21. SCHEDULE OF WORK: Any work performed on State premises shall be done during the hours designated by the
State and performed in a manner that does not interfere with the State and its personnel.

22. WARRANTIES FOR SUPPLIES AND SERVICES:

22.1  Vendor warrants that the supplies furnished under this contract will: (a) conform to the standards,
specifications, drawing, samples or descriptions furnished by the State or furnished by the Vendor and
agreed to by the State, including but not limited to all specifications attached as exhibits hereto; (b) be
merchantable, of good quality and workmanship, and free from defects for a period of twelve months or
longer if so specified in writing, and fit and sufficient for the intended use; (c) comply with all federal
and state laws, regulations and ordinances pertaining to the manufacturing, packing, labeling, sale and
delivery of the supplies; (d) be of good title and be free and clear of all liens and encumbrances and; (e)
not infringe any patent, copyright or other intellectual property rights of any third party. Vendor agrees
to reimburse the State for any losses, costs, damages or expenses, including without limitations,
reasonable attorney’s fees and expenses, arising from failure of the supplies to meet such warranties.

22.2  Vendor shall insure that all manufacturers’ warranties are transferred to the State and shall provide a
copy of the warranty. These warranties shall be in addition to all other warranties, express, implied or
statutory, and shall survive the State’s payment, acceptance, inspection or failure to inspect the
supplies. '

223 Vendor warrants that all services will be performed to meet the requirements of the contract in an
efficient and effective manner by trained and competent personnel. Vendor shall monitor
performances of each individual and shall reassign immediately any individual who is not performing in
accordance with the contract, who is disruptive or not respectful of others in the workplace, or who in
any way violates the contract or State policies.

23. REPORTING, STATUS AND MONITORING SPECIFICATIONS:

23.1  Vendor shall immediately notify the State of any event that may have a material impact on Vendor’s
ability to perform the contract.
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23.2

By August 31 of each year, Vendor shall report to the Agency or University the number of qualified
veterans and certain ex-offenders hired during Vendor’s last completed fiscal year. Vendor may be
entitled to employment tax credit for hiring individuals in those groups. 35 ILCS 5/216, 5/217.

24, EMPLOYMENT TAX CREDIT: Vendors who hire qualified veterans and certain ex-offenders may be eligible for
tax credits. 30 ILCS 500/45-67 and 45-70. Please contact the Hlinois Department of Revenue (telephone #: 217-
524-4772) for information about tax credits.

25. SUPPLEMENTAL PROVISIONS

25.1

25.2

PSB 18-1

TOLLWAY SUPPLEMENTAL PROVISIONS

25.1.1 Agents and Employees: :

Vendor shall be responsible for the negligent acts and omissions of its agents, employees and
subcontractors in their performance of Vendor’s duties under this Contract. Vendor
represents that it shall utilize the services of individuals skilled in the profession for which they
will be used in performing services or supplying goods hereunder. In the event that the Tollway
determines that any individual performing services or supplying goods for Vendor hereunder is
not providing such skilled services or delivery of goods, it shall promptly notify the Vendor and
the Vendor shall replace that individual.

25.1.2 Publicity:
Vendor shall not, in any advertisement or any other type of solicitation for business, state,
indicate or otherwise imply that it is under contract to the Tollway nor shall the Tollway’s name
be used in any such advertisement or solicitation without prior written approval except as
required by law.

25.1.3 Third Party Beneficiaries:
There are no third party beneficiaries to this Contract. This Contract is intended only to benefit °
the Tollway/Buyer and the Vendor.

25.1.4 Successors In Interest:

All the terms, provisions, and conditions of the Contract shall be binding upon and inure to the
benefit of the parties hereto and their respective successors, assigns and legal representatives.

25.1.5 Venue: _
Any claim against the Tollway arising out of this contract must be filed exclusively with Circuit
Court for the Eighteenth Judicial Circuit, DuPage County, lllinois for State claims and the U.S.
District Court for the Northern District of lllinois for Federal claims.

25.1.5.1 Whenever “State” is used or referenced in this Contract, it shall be interpreted to
“mean “Tollway”.

25.1.5.2 The State Prompt Payment Act (30 ILCS 40) does not apply to the Tollway.

25.1.5.3 The Tollway is not currently an appropriated agency.

Report of a Change in Circumstances: The Vendor agrees to report to the TOLLWAY as soon as
practically possible, but no later than 21 days following any change in facts or circumstances that might
impact the Vendor’s ability to satisfy its legal or contractual responsibilities and obligations under this
contract. Required reports include, but are not limited to changes in the Vendor's
Certification/Disclosure Forms, the Vendor's IDOT pre-qualification, or any certification or licensing
required for this project. Additionally, Vendor agrees to report to the Tollway within the above
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25.3

timeframe any arrests, indictments, convictions or other matters involving the Vendor, or any of its
principals, that might occur while this contract is in effect. This reporting requirement does not apply to
common offenses, including but not limited to minor traffic/vehicle offenses.

Further, the Vendor agrees to incorporate substantially similar reporting requirements into the terms of
any and all subcontracts relating to work performed under this agreement. The Vendor agrees to
forward or relay to the Tollway any reports received from subconsultants pursuant to this paragraph
within 21 days.

Finally, the Vendor acknowledges and agrees that the failure of the Vendor to comply with this reporting
requirement shall constitute a material breach of contract which may result in this contract being
declared void.

VENDOR SUPPLEMENTAL PROVISIONS

] Vendor Supplemental Provisions:
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STATE OF ILLINOIS
SOLICITATION AND CONTRACT TERMS AND CONDITIONS EXCEPTIONS

The Upchurch Group, Inc.

agrees with the terms and conditions set forth in the Professional Services Bulletin, including
the standard terms and conditions, the Agency/University supplemental provisions, certifications, and disclosures, with
the following exceptions:

Excluding certifications required by statute to be made by the Vendor, both Parties agree that all of the
duties and obligations that the Vendor owes to the Agency/University for the work performed shall be
pursuant to the solicitation and resulting contract, and Vendor’s exceptions accepted by the State
thereto as set forth below.

STANDARD TERMS AND CONDITIONS

Section/ State the exception such as “add,” “replace,” and/or “delete.”
Subsection #

None

ADDITIONAL TERMS AND CONDITIONS

New Section/Subsection New Number, Title of New Subsection: State the new additional term or
Provision(s), | condition.
# et. seq.

None

hereby agrees to the exceptions provided by The Upchurch Group and to the Additional Terms and
Conditions provided by The Upchurch Group.

Agreed: The Upchurch Group, Inc. Agreed:
By: Daniel E. Hoelscher ' By:
Signed:
Position:
Date: 2/9/18 Date:
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Sub-Contractor/Consultant Information/Delinquent Debt Review
Contractor/Consultant

Sub-Contractor/Consultant

FEIN

Date: 219118 Project Number: PSB 18-1 ltem 2 1-18-4352
Project Name: Reagan Memorial Toliway (1-88). Windsor Road Bridge Widening

Sub-Contractor/Consultant Disclosure.
Will you be using any sub-consultants/contractors?  [X] Yes [J No

If yes, you must identify below, to the extent the information is known, regardless of the subcontract value, the names, addresses and
type of work all Sub-Contractors/Consultants that will be utilized in the performance of this Contract, together with the anticipated
dollar value (Sub-Contractors) or percentage (Sub-Consultants) each is expected to receive pursuant to this Contract. The list of sub-
contractors/consultants should include but not be limited to sub-contractors/consultants, suppliers and truckers proposed to achieve
disadvantaged business enterprise and veteran owned business goals. The State may request updated information at any time. For
purposes of this section Sub-Contractors/Consultants are those specifically hired to perform part of the work of this contract. Non-DBE
suppliers and truckers do not need to be included.

Upon request, our firm agrees to provide a copy of the subcontract, if required, within fifteen (15) days after execution of the contract if
selected, or after execution of the subcontract, whichever is later, for those subcontracts with an annual value of more than $50,000.
All subcontracts over $50,000 must include the same certifications that the Vendor must make as a condition of the contract. The
vendor shall include in each subcontract the subcontractor certifications as shown on the Standard Subcontractor Certification form
available from the State.

DELINQUENT DEBT REVIEW

Delinguent Payment. The Contractor/Consultant certifies that it, or any affiliate, is not barred from being awarded a contract under 30
ILCS 500. Section 50-11 prohibits a person from entering into a contract with a State agency if it knows or should know that it, or any
affiliate, is delinquent in the payment of any debt to the State as defined by the Debt Collection Board. Section 50-12 prohibits a
person from entering into a contract with the State agency if it, or any affiliate, has failed to collect and remit lilinois Use Tax on all
sales of tangible personal property into the State of lllinois in accordance with the provisions of the lllinois Use Tax Act. The
Contractor/Consultant further acknowledges that the contracting State agency may declare the contract void if this certification is false
or if the Contractor/Consultant or any affiliate is determined to be delinquent in the payment of any debt to the State during the term of

o =| | the contract.
oz
fé |_—I Contractor/Consultant: The Upchurch Group. Inc.
=
’i g Federal Employment Identification Number (FEIN): _
Q|0
OIO

E-Mail: __upchurchgroup@upchurchgroup.com

Include an attachment if more space is needed to provide the below information. The attachment must provide the roquosted information.

NOTE for Construction Contracts: List all known subcontractors including those identified in the Bid Package on DBE Form
2025 and VOSB Form 2025, and include any name listed in the "Under Contract To" section of these forms.

Anticipated Amount of
Contract to be Paid (to
- - extent known)
Contractor ?/%co nsultant(s Sub- Sub-Contractor (dollar
Contractor(s)/Consultant{s) Contractor value) or
/Consultant Sub-Consultant
FEIN Address General Type of Work (percentage)
Structural
. N 2351 S. Dirksen Pkwy . o
Quigg Engineering (DBE) Springfield, I, 62703 Design/QCQA 20%
Roadway
s 576 Oakmont Lane . o
Lin Engineering (DBE) Westmont, IL 60559 Structural Design 20%
o . 208 E. Main . °
Kaskaskia Engineering (DBE) Bellville, IL 62220 Geotechnical 3%
. 2100 State St. . o
Juneau Associates (VOSB) Granite City, IL 62040 Roadway Design 2%
Printed Name: Daniel Hoelscher
Ver 1.0 lllinois Tollway Standard Business Terms and Conditions Page 1 5/25/2017
PSB 18-1 dan
EXHIBIT “1
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STATE OF ILLINOIS
TAXPAYER IDENTIFICATION NUMBER

| certify that:

The number shown on this form is my correct taxpayer identification number (or | am waiting for a number to be issued to me),
and '

| am not subject to backup withholding because: (a) | am exempt from backup withholding, or (b) | have not been notified by
the Internal Revenue Service (IRS) that | am subject to backup withholding as a result of a failure to report all interest or
dividends, or (c) the IRS has notified me that | am no longer subject to backup withholding, and

ama U.S. person (including a U.S. resident alien).

. If you are an individual, enter your name and SSN as it appears on your Social Security Card.

. If you are a sole proprietor, enter the owner’s name on the name line followed by the name of the
business and the owner’s SSN or EIN.

. If you are a single-member LLC that is disregarded as an entity separate from its owner, enter the
owner’s name on the name line and the D/B/A on the business name line and enter the owner’s SSN or
EIN.

.. If the LLC is a corporation or partnership, enter the entity’s business name and EIN and for corporations,

attach IRS acceptance letter (CP261 or CP277).

. For all other entities, enter the name of the entity as used to apply for the entity’s EIN and the EIN.

Name:

Business Name: The Upchurch Group, Inc.
Taxpayer Identification Number:

Social Security Number: Click here to enter text.

or

Employer Identification Number:_

Legal Status (check one):

[] Individual [] Governmental
[C] sole Proprietor ] Nonresident alien
[] Partnership [] Estate or trust
[] Legal Services Corporation [[] pharmacy (Non-Corp.)
[] Tax-exempt [[] Pharmacy/Funeral Home/Cemetery (Corp.)
[C] Corporation providing or billing ] Limited Liability Company
medical and/or health care services (select applicable tax classification)
X Corporation NOT providing or billing Oc= corporation
medical and/or health care services [] P = partnership

s o

Signature of Authorized Representative:
Date: February 9, 2018

State of lllinois Chief Procurement Office General Services 4
FORMS B Certifications and Disclosures
V.15.2
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~3[(STATE BOARD OF ELECTIONS

N 7

s ;/‘\i 2
IS Sezal

Registration No. 11487

)
R

oK

The Upchurch Group, Inc.
123 N 15th St

Mattoon IL 61938

Information for this business last updated on:
Wednesday, March 22, 2017

Certificate produced on Friday, February 09, 2018 at 11:08 AM

EXHIBIT “1”
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Generated by Susan Biggs, State of lllinois on 5/8/2018

Vendor Registration: View Form

FORM NAME . A - B. Business Information & Additional Information
DESCRIPTION Complete section A and B, in order to submit this form.
DATE SUBMITTED 11/21/2017

STATUS Accepted

BUSINESS NAME The Upchurch Group, Inc.

POINT OF CONTACT Dan Hoelscher

FLAG FORM Add Flag

S

1. YOUR BUSINESS IS REGISTERING AS Prime contractor and subcontractor YW
A

2. NAME OF CEO/BUSINESS OWNER Daniel Hoelscher '%%
3. ANNUAL SALES/GROSS RECEIPTS 2477962.77 ‘{‘%‘
4. WHEN WAS YOUR BUSINESS 06/01/1968 ?ﬁ
ESTABLISHED?

5. IN WHAT ILLINOIS COUNTY(IES) The business conducts business statewide. W
ARE YOU CONDUCTING BUSINESS?

6. CONTACT PERSON FOR THIS Angela L. Climer ‘f;*ﬁ
VENDOR REGISTRATION

CONTACT PERSON TITLE Operations Manager

CONTACT PERSON PHONE 217-235-3177

CONTACT PERSON EMAIL aclimer@upchurchgroup.com

1. HOW DID YOU LEARN ABOUT THE State Agency
ILLINOIS PROCUREMENT GATEWAY?

EXHIBIT “1”
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Generated by Susan Biggs, State of lllinois on 5/8/2018

Vendor Registration: View Form

FORM NAME C. Small Business Set-Aside Program

DESCRIPTION : Complete the Small Business Set-Aside Program form
DATE SUBMITTED 11/21/2017

STATUS Accepted

BUSINESS NAME The Upchurch Group, Ine.

POINT OF CONTACT Dan Hoeischer

FLAG FORM Add Flag

1. WOULD YOU LIKE TO APPLY/RE- No 'f%
QUALIFY FOR THE SMALL BUSINESS
SET-ASIDE PROGRAM?

STAFF ATTACHED FILE(S)

Refresh List after attaching file(s).

T

Customer Support ome | Help | Print This Page | Print To PDF

Copyright © 2018 B2Gnow. All rights reserved.

EXHIBIT “1”
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Generated by Susan Biggs, State of lllinois on 5/8/2018

Help & Tools X

Vendor Registration: View Form

.
FORM NAME D - E. Department of Human Rights (DHR) & Authorized to do Business in Hlinois
DESCRIPTION ' Complete section D and E, in order to Submit this form.
DATE SUBMITTED 11/21/2017
STATUS Accepted
BUSINESS NAME The Upchurch Group, Inc.
POINT OF CONTACT Dan Hoelscher
FLAG FORM Add Flag

s

1. HIGHEST NUMBER OF EMPLOYEES 27 ’ ?@
(INCLUDING FULL AND PART TIME

EMPLOYEES) AT ANY TIME DURING
THE PAST YEAR

2. SELECT THE DHR STATUS OF YOUR My business had 15 or more employees at any time within the past year. ’fm
BUSINESS 114450-00 expiration: 06/15/22

A

1. 1S YOUR BUSINESS REGISTERED Yes, registered and in good standing with the lllinois Secretary of State
AND AUTHORIZED TO DO BUSINESS
IN ILLINOIS?

STAFF ATTACHED FILE(S)

Refresh List after attaching file(s).

EXHIBIT “1”
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Generated by Susan Biggs, State of lllinois on 5/8/2018

Vendor Registration: View Form

FORM NAME F - G. Certifications & Board of Elections
| DESCRIPTION Complete section F - G, in order to submit the form.
DATE SUBMITTED 11/21/2017
STATUS  Accepted
BUSINESS NAME The Upchurch Group, Inc.
POINT OF CONTACT Dan Hoelscher
FLAG FORM Add Flag

1. VENDOR CERTIFIES IT AND ITS EMPLOYEES WILL COMPLY WITH APPLICABLE PROVISIONS OF THE UNITED STATES. CIVIL RIGHTS ?@‘
ACT, SECTION 504 OF THE FEDERAL REHABILITATION ACT, THE AMERICANS WITH DISABILITIES ACT, AND APPLICABLE RULES IN
PERFORMANCE OF THIS CONTRACT. '

Yes

2. THIS APPLIES TO INDIVIDUALS, SOLE PROPRIETORSHIPS, GENERAL PARTNERSHIPS, AND SINGLE MEMBER LLCS, BUT IS NOT ‘E@i
OTHERWISE APPLICABLE. VENDOR CERTIFIES HE/SHE IS NOT IN DEFAULT ON AN EDUCATIONAL LOAN. 5 ILCS 385/3

Yes

3. VENDOR CERTIFIES THAT IT HAS REVIEWED AND WILL COMPLY WITH THE DEPARTMENT OF EMPLOYMENT SECURITY LAW (20 g:@
ILCS 1005/1005-47) AS APPLICABLE

Yes

4. IF YOU ARE AWARDED A CONTRACT FOR WHICH THERE WAS A CURRENT VENDOR PROVIDING THE SERVICES COVERED BY ’ﬁé
THAT CONTRACT AND THE EMPLOYEES OF THAT VENDOR WHO PROVIDED THOSE SERVICES WERE COVERED BY A COLLECTIVE
BARGAINING AGREEMENT, VENDOR CERTIFIES (I) THAT IT WILL OFFER TO ASSUME THE COLLECTIVE BARGAINING OBLIGATIONS

OF THE PRIOR EMPLOYER, INCLUDING ANY EXISTING COLLECTIVE BARGAINING AGREEMENT WITH THE BARGAINING
REPRESENTATIVE OF ANY EXISTING COLLECTIVE BARGAINING UNIT OR UNITS PERFORMING SUBSTANTIALLY SIMILAR WORK TO

THE SERVICES COVERED BY THAT CONTRACT SUBJECT TO ITS BID OR OFFER; AND (iI) THAT IT SHALL OFFER EMPLOYMENT TO ALL
EMPLOYEES THAT ARE THEN CURRENTLY EMPLOYED IN ANY EXISTING BARGAINING UNIT WHO PERFORMS SUBSTANTIALLY

SIMILAR WORK TO THE WORK THAT WILL BE PERFORMED PURSUANT TO THAT CONTRACT. THIS DOES NOT APPLY TO HEATING,

AIR CONDITIONING, PLUMBING AND ELECTRICAL SERVICE CONTRACTS. 30 ILCS 5600/25-80

Yes

5. VENDOR CERTIFIES IT HAS NEITHER BEEN CONVICTED OF BRIBING OR ATTEMPTING TO BRIBE AN OFFICER OR EMPLOYEE OF ?@
THE STATE OF ILLINOIS OR ANY OTHER STATE, NOR MADE AN ADMISSION OF GUILT OF SUCH CONDUCT THAT IS A MATTER OF
RECORD. 30 ILCS 500/50-5

Yes

EXHIBIT “1”
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Generated by Susan Biggs, State of lllinois on 5/8/2018

6. IF VENDOR HAS BEEN CONVICTED OF A FELONY, VENDOR CERTIFIES AT LEAST FIVE YEARS HAVE PASSED SINCE THE DATE OF }E
COMPLETION OF THE SENTENCE FOR SUCH FELONY, UNLESS NO PERSON HELD RESPONSIBLE BY A PROSECUTOR'S OFFICE FOR
THE FACTS UPON WHICH THE CONVICTION WAS BASED CONTINUES TO HAVE ANY INVOLVEMENT WITH THE BUSINESS. VENDOR
FURTHER CERTIFIES THAT IT IS NOT BARRED FROM BEING AWARDED A CONTRACT. 30 ILCS 500/50-10

Yes
7. IF VENDOR OR ANY OFFICER, DIRECTOR, PARTNER, OR OTHER MANAGERIAL AGENT OF VENDOR HAS BEEN CONVICTED OF A ’{@
FELONY UNDER THE SARBANES-OXLEY ACT OF 2002, OR A CLASS 3 OR CLASS 2 FELONY UNDER THE ILLINOIS SECURITIES LAW OF
1953, VENDOR CERTIFIES AT LEAST FIVE YEARS HAVE PASSED SINCE THE DATE OF THE CONVICTION. VENDOR FURTHER CERTIFIES
THAT IT IS NOT BARRED FROM BEING AWARDED A CONTRACT. 30 ILCS 500/50-10.5

Yes
8. VENDOR CERTIFIES THAT IT AND ITS AFFILIATES ARE NOT DELINQUENT {N THE PAYMENT OF ANY DEBT TO THE UNIVERSITY OR Pﬁ
THE STATE (OR IF DELINQUENT, HAVE ENTERED INTO A DEFERRED PAYMENT PLAN TO PAY THE DEBT). 30 ILCS 500/50-11, 50-60

Yes
9. VENDOR CERTIFIES THAT IT AND ALL AFFILIATES SHALL COLLECT AND REMIT ILLINOIS USE TAX ON ALL SALES OF TANGIBLE }%
PERSONAL PROPERTY INTO THE STATE OF ILLINOIS IN ACCORDANCE WITH PROVISIONS OF THE ILLINOIS USE TAX ACT. 30 ILCS '
500/50-12

Yes
10. VENDOR CERTIFIES THAT IT HAS NOT BEEN FOUND BY A COURT OR THE POLLUTION CONTROL BOARD TO HAVE COMMITTED ?ﬁl
A WILLFUL OR KNOWING VIOLATION OF THE ENVIRONMENTAL PROTECTION ACT WITHIN THE LAST FIVE YEARS, AND IS
THEREFORE NOT BARRED FROM BEING AWARDED A CONTRACT. 30 ILCS 500/50-14

Yes
11. VENDOR CERTIFIES IT HAS NEITHER PAID ANY MONEY OR VALUABLE THING TO INDUCE ANY PERSON TO REFRAIN FROM ‘ﬁé
BIDDING ON A STATE CONTRACT, NOR ACCEPTED ANY MONEY OR OTHER VALUABLE THING, OR ACTED UPON THE PROMISE OF
SAME, FOR NOT BIDDING ON A STATE CONTRACT. 30 ILCS 500/50-25

Yes
12. VENDOR CERTIFIES IT HAS READ, UNDERSTANDS AND 1S NOT KNOWINGLY IN VIOLATION OF THE "REVOLVING DOOR" %%7
PROVISION OF THE ILLINOIS PROCUREMENT CODE. 30 ILCS 500/50-30

Yes
13. VENDOR CERTIFIES THAT IF IT HIRES A PERSON REQUIRED TO REGISTER UNDER THE LOBBYIST REG!ISTRATION ACT TO ASSIST F\?
IN OBTAINING ANY STATE CONTRACT, THAT NONE OF THE LOBBYIST'S COSTS, FEES, COMPENSATION, REIMBURSEMENTS OR
OTHER REMUNERATION WILL BE BILLED TO THE STATE. 30 ILCS 500/50-38

Yes
14. VENDOR CERTIFIES THAT IT WILL NOT RETAIN A PERSON OR ENTITY TO ATTEMPT TO INFLUENCE THE QUTCOME OF A }Xﬁ
PROCUREMENT DECISION FOR COMPENSATION CONTINGENT IN WHOLE OR IN PART UPON THE DECISION OR
PROCUREMENT.30 ILCS 500/50-38

Yes
15. VENDOR CERTIFIES IT WILL REPORT TO THE ILLINOIS ATTORNEY GENERAL AND THE CHIEF PROCUREMENT OFFICER ANY @
SUSPECTED COLLUSION OR OTHER ANTI-COMPETITIVE PRACTICE AMONG ANY BIDDERS, OFFERORS, CONTRACTORS,
PROPOSERS, OR EMPLOYEES OF THE STATE. 30 ILCS 500/50-40, 50-45, 50-50 ’

Yes
16. VENDOR CERTIFIES THAT IF IT IS AWARDED A CONTRACT THROUGH THE USE OF THE PREFERENCE REQUIRED BY THE ‘Pi’
PROCUREMENT OF DOMESTIC PRODUCTS ACT, THEN IT SHALL PROVIDE PRODUCTS PURSUANT TO THE CONTRACT OR A
SUBCONTRACT THAT ARE MANUFACTURED IN THE UNITED STATES. 30 ILCS 517

Yes
17. VENDOR CERTIFIES THAT IF AWARDED A CONTRACT FOR PUBLIC WORKS, STEEL PRODUCTS USED OR SUPPLIED IN THE W

PERFORMANCE OF THAT CONTRACT SHALL BE MANUFACTURED OR PRODUCED IN THE UNITED STATES, UNLESS THE EXECUTIVE
HEAD OF THE PROCURING AGENCY/UNIVERSITY GRANTS AN EXCEPTION IN WRITING. 30 ILCS 565

EXHIBIT “1”
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Generated by Susan Biggs, State of lllinois on 5/8/2018

Yes

18. IF VENDOR IS AWARDED A CONTRACT WORTH MORE THAN $5,000 AND EMPLOYS 25 OR MORE EMPLOYEES, VENDOR ‘{s}
CERTIFIES IT WILL PROVIDE A DRUG FREE WORKPLACE PURSUANT TO THE DRUG FREE WORKPLACE ACT. 30 ILCS 580

Yes

19. IF VENDOR IS AN INDIVIDUAL AND IS AWARDED A CONTRACT WORTH MORE THAN $5,000, VENDOR CERTIFIES IT SHALL NOT W
ENGAGE IN THE UNLAWFUL MANUFACTURE, DISTRIBUTION, DISPENSATION, POSSESSION, OR USE OF A CONTROLLED
SUBSTANCE DURING THE PERFORMANCE OF THE CONTRACT PURSUANT TO THE DRUG FREE WORKPLACE ACT. 30 ILCS 580

Yes

20. VENDOR CERTIFIES THAT NEITHER VENDOR NOR ANY SUBSTANTIALLY OWNED AFFILIATE IS PARTICIPATING OR SHALL ?&
PARTICIPATE IN AN INTERNATIONAL BOYCOTT IN VIOLATION OF THE U.S. EXPORT ADMINISTRATION ACT OF 1979 OR THE
APPLICABLE REGULATIONS OF THE UNITED STATES DEPARTMENT OF COMMERCE. 30 ILCS 582

Yes

21. VENDOR CERTIFIES THAT NO FOREIGN-MADE EQUIPMENT, MATERIALS, OR SUPPLIES FURNISHED TO THE }'X‘
AGENCY/UNIVERSITY UNDER ANY CONTRACT HAVE BEEN OR WILL BE PRODUCED IN WHOLE OR IN PART BY FORCED LABOR OR
INDENTURED LABOR UNDER PENAL SANCTION. 30 ILCS 583

Yes

22. VENDOR CERTIFIES THAT NO FOREIGN-MADE EQUIPMENT, MATERIALS, OR SUPPLIES FURNISHED TO THE W
AGENCY/UNIVERSITY UNDER ANY CONTRACT HAVE BEEN PRODUCED IN WHOLE OR IN PART BY THE LABOR OR ANY CHILD
UNDER THE AGE OF 12. 30 ILCS 584 ‘

Yes

23. VENDOR CERTIFIES THAT IF AWARDED A CONTRACT INCLUDING INFORMATION TECHNOLOGY, ELECTRONIC INFORMATION, }%
SOFTWARE, SYSTEMS AND EQUIPMENT, DEVELOPED OR PROVIDED UNDER ANY CONTRACT, IT WILL COMPLY WITH THE
APPLICABLE REQUIREMENTS OF THE ILLINOIS INFORMATION TECHNOLOGY ACCESSIBILITY ACT STANDARDS. 30 ILCS 587

Yes

24. VENDOR CERTIFIES THAT IF IT OWNS RESIDENTIAL BUILDINGS, THAT ANY VIOLATION OF THE LEAD POISONING PREVENTION %m
ACT HAS BEEN MITIGATED. 410 ILCS 45

Yes
25. VENDOR CERTIFIES IT HAS NOT BEEN CONVICTED OF THE OFFENSE OF BID RIGGING OR BID ROTATING OR ANY SIMILAR W
OFFENSE OF ANY STATE OR OF THE UNITED STATES. 720 ILCS 5/33 E-3, E-4, E-11

Yes
26. VENDOR CERTIFIES IT COMPLIES WITH THE ILLINOIS DEPARTMENT OF HUMAN RIGHTS ACT AND RULES APPLICABLE TO . }%}

PUBLIC CONTRACTS, WHICH INCLUDE PROVIDING EQUAL EMPLOYMENT OPPORTUNITY, REFRAINING FROM UNLAWFUL
DISCRIMINATION, AND HAVING WRITTEN SEXUAL HARASSMENT POLICIES. 775 ILCS 5/2-105

Yes

27. VENDOR CERTIFIES IT DOES NOT PAY DUES TO OR REIMBURSE OR SUBSIDIZE PAYMENTS BY iTS EMPLOYEES FOR ANY DUES if%
OR FEES TO ANY "DISCRIMINATORY CLUB." 775 ILCS 25/2

Yes

28. VENDOR WARRANTS AND CERTIFIES THAT IT AND, TO THE BEST OF ITS KNOWLEDGE, ITS SUBCONTRACTORS HAVE AND WILL ?33
COMPLY WITH EXECUTIVE ORDER NO. 1 (2007). THE ORDER GENERALLY PROHIBITS VENDORS AND SUBCONTRACTORS FROM

HIRING THE THEN-SERVING GOVERNOR'S FAMILY MEMBERS TO LOBBY PROCUREMENT ACTIVITIES OF THE STATE, OR ANY OTHER
GOVERNMENT IN ILLINOIS INCLUDING LOCAL GOVERNMENTS IF THAT PROCUREMENT MAY RESULT IN A CONTRACT VALUED AT
OVER $25,000. THIS PROHIBITION ALSO APPLIES TO HIRING FOR THAT SAME PURPOSE ANY FORMER STATE EMPLOYEE WHOSE
PROCUREMENT AUTHORITY AT ANY TIME DURING THE ONE-YEAR PERIOD PRECEDING THE PROCUREMENT LOBBYING ACTIVITY.

Yes

29. VENDOR CERTIFIES THAT IT HAS READ, UNDERSTANDS AND IS IN COMPLIANCE WITH THE REGISTRATION REQUIREMENTS OF %ﬁ
THE ILLINOIS ELECTIONS CODE (10 ILCS 5/9-35) AND THE RESTRICTIONS ON MAKING POLITICAL CONTRIBUTIONS AND RELATED
REQUIREMENTS OF THE ILLINOIS PROCUREMENT CODE. 30 ILCS 500/20-160 AND 50-37 VENDOR WILL NOT MAKE E)IZ%L'ITICAL

BIT “1”
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CONTRIBUTION THAT WILL VIOLATE THESE REQUIREMENTS.

Yes

30. THIS APPLIES TO IND{VIDUALS, SOLE PROPRIETORSHIPS, GENERAL PARTNERSHIPS, AND SINGLE MEMBER LLCS, BUT IS NOT ?m
OTHERWISE APPLICABLE. VENDOR CERTIFIES THAT HE/SHE HAS NOT RECEIVED AN EARLY RETIREMENT INCENTIVE PRIOR TO 1993
UNDER SECTION 14-108.3 OR 16-133.3 OF THE ILLINOIS PENSION CODE OR AN EARLY RETIREMENT INCENTIVE ON OR AFTER 2002
UNDER SECTION 14-108.3 OR 16-133.3 OF THE ILLINOIS PENSION CODE. (30 ILCS 105/15A; 40 ILCS 5/1 4-108.3; 40 ILCS 5/16-133

Yes

1.1S YOUR BUSINESS REGISTERED WITH THE BOARD OF ELECTIONS (BOE)?

Yes, | certify my business is registered with BOE:
11487

STAFF ATTACHED FILE(S)

Refresh List after attaching file(s).

Customer Support
Copyright ® 2018 B2Gnow. All rights reserved.

Home | Help { Print This Page | Print To PDF
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Vendor Registration: View Form

FORM NAME . H. Iran Disclosure
DESCRIPTION Complete section H, in order to submit this form. '
DATE SUBMITTED 11/21/2017
STATUS Accepted
BUSINESS NAME The Upchurch Group, Inc.
POINT OF CONTACT Dan Hoelscher
FLAG FORM Add Flag\
8, —

1. DO YOU OR ANY OF YOUR CORPORATE PARENTS OR SUBSIDIARIES HAVE ANY BUSINESS OPERATIONS THAT MUST BE
DISCLOSED?

No business operations to disclose.

STAFF ATTACHED FILE(S)

Refresh List after attaching file(s).

Customer Support Home | Help | Print This Page | Print To PDF
Copyright © 2018 B2Gnow. All rights reserved.
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STATE OF ILLINOIS
FORMS B CERTIFICATIONS AND DISCLOSURES

~ IPB Reference #: 22041927 Procurement/Contract #: 1-18-4352

This Forms B may be used when responding to an Invitation for Bid (IFB) or a Request for Proposal (RFP) if the vendor is
registered in the lllinois Procurement Gateway (IPG) and has a valid IPG Registration Number.

If a vendor does not have a valid IPG registration number, then the vendor must complete and submit Forms A with
their response. Failure to do so may render the submission non-responsive and result in disqualification.

Please read this entire section and provide the requested information as applicable. All parts in Forms B must be
completed in full and submitted along with the vendor’s response.

1.

Certification of lllinois Procurement Gateway Registration

My business has a valid lllinois Procurement Gateway (IPG) registration. The State of lllinois Chief Procurement
Office approved the registration and provided the IPG registration number and expiration date disclosed in this
Forms B.

To ensure that you have a valid registration in the IPG, search for your business name in the IPG Registered
Vendor Directory. If your company does not appear in the search results, then you do not have a valid IPG
registration.

IPG Registration #: 20315841 IPG Expiration Date: November 28, 2018

Certification Timely to this Solicitation or Contract

Vendor certifies it is not barred from having a contract with the State based upon violating the prohibitions
related to either submitting/writing specifications or providing assistance to an employee of the State of Illinois
by reviewing, drafting, directing, or preparing any invitation for bids, a request for proposal, or request of
information, or similar assistance (except as part of a public request for such information). 30 ILCS 500/50-
10.5(e), amended by Public Act No. 97-0895 (August 3, 2012). [X] Yes [ ] No

Replacement Certification to IPG Certification #6 (supersedes response in IPG)

If Vendor has been convicted of a felony, Vendor certifies at least five years have passed since the date of
completion of the sentence for such felony, unless no person held responsible by a prosecutor’s office for the
facts upon which the conviction was based continues to have any involvement with the business. Vendor
further certifies that it is not barred from being awarded a contract. 30 ILCS 500/50-10. [X] Yes [ ] No

Disclosure of Lobbyist or Agent (Complete only if bid, offer, or contract has an annual value over $50,000) '

Is your company or parent entity(ies) represented by or do you or your parent entity(ies) employ a lobbyist
required to register under the Lobbyist Registration Act (lobbyist must be registered pursuant to the Act with
the Secretary of State) or an agent who has communicated, is communicating, or may communicate with any
State/Public University officer or employee concerning the bid or offer? If yes, please identify each lobbyist and
agent, including the name and address below. |:| Yes [X] No

If yes, please identify each lobbyist and agent, including the name and address below. If you have a lobbyist that
does not meet the criteria, then you do not have to disclose the lobbyist’s information. Additional rows may be
inserted into the table or an attachment may be provided if needed.

State of Illinois Chief Procurement Office General Services - 1
FORMS B Certifications and Disclosures

Vv.15.2
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STATE OF ILLINOIS

FORMS B CERTIFICATIONS AND DISCLOSURES

Name

Address

Relationship to Disclosing Entity

Click here to enter text.

Click here to enter text.

Click here to enter text.

Describe all costs/fees/compensation/reimbursements related to the assistance provided by each

representative lobbyist or other agent to obtain this Agency/University contract: Click here to enter text.

5. Disclosure of Current and Pending Contracts

Complete only if: (a) your business is for-profit and (b) the bid, offer, or contract has an annual value over
$50,000. Do not complete if you are a not-for-profit entity.

X Yes [] No. Do you have any contracts, pending contracts, bids, proposals, subcontracts, leases or other

ongoing procurement relationships with units of State of lllinois government?

If “Yes”, please specify below. Additional rows may be inserted into the table or an attachment in the same

format may be provided if needed.

Agency/University Project Title Status Value Contract
k Reference/P.0./lllinois
Procurement Bulletin #
CcDB EIU — ADA Phase 4 71% complete $194,226.00 Job# 815-010-504
No Funding
CDB IDOT - Various 100% Complete $107,635.00 Job# 630-000-196
Improvements In Close Out
IDOT Dist. #2 Phase 1 US 20 at IL 73 2% Complete $429,000.00 PTB #182-011
‘ Job# D-92-044-16
IDOT Dist. #4 Phase I/Il Various 76% Complete $1,105,000.00 PTB #153-045
Locations Job# D-94-101-09
IDOT Dist. #4 Phase 1/1] Various 86% Complete $1,000,000.00 "~ PTB #158-023
Locations Job# D-94-010-11
IDOT Dist. #4 Macomb Bypass 68% Complete '$1,300,000.00 PTB #174-011
‘ Pavement Job# C-94-034-15
IDOT Dist. #4 Phase Ill Various 61% Complete $500,000.00 PTB #180-012
Job# C-94-055-16
IDOT Dist. #6 Phase I/Il Various 94% Complete $500,000.00 PTB #156-037
Locations Job# D-96-022-10

State of Illinois Chief Procurement Office General Services
FORMS B Certifications and Disclosures

V.15.2
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STATE OF ILLINOIS
FORMS B CERTIFICATIONS AND DISCLOSURES

6. Signature
As of the date signed below, | certify that:
¢ My business’ information and the certifications made in the Illinois Procurement Gateway are truthful and

accurate.
¢ The certifications and disclosures made in this Forms B are truthful and accurate.

This Forms B is signed by an authorized officer or employee on behalf of the bidder, offeror, or vendor pursuant to
Sections 50-13 and 50-35 of the Illinois Procurement Code, and the affirmation of the accuracy of the financial
disclosures is made under penalty of perjury.

This disclosure information is submitted on behalf of:

Vendor Name: The Upchurch Group, Inc. Phone: 217-235-3177
Street Address: 123 N. 15" St. Email: upchurchgroup@upchurchgroup.com
City, State, Zip: Mattoon, IL 61938 Vendor Contact: Dan Hoelscher

Signature: Date: February 9, 2018

Printed Name: Daniel E. Hoelscher

Title: President

State of lllinois Chief Procurement Office General Services 3
FORMS B Certifications and Disclosures
V.15.2 uan
EXHIBIT “1
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. |
Vendor Registration: View » ,

TYPE State of IIIInoIs Vendor Registration

.“DESCRIPTI(“)”I\IA o - Reglster to dobu5|nes;w\;/Ith the Statéofllllnms - | -
DATE SUBMITI'ED R 11/21/2017 _ ..... o . o
STATUS e e e Accepted S — e LR :

REVIEWER o - | CalebAdams vvvvvvv o o N o

A DATE REVIEWED - 11/28/201 7

PUBLIC REVIEW COMMENTS V - - _.

‘PRIVATE REVIEW COMMENTS i _

EXP|RAT|ON DATE P AN11/28/20,1M8 . S S U

.FLAG FORM e A;a o A e

. OO e = - — — - —
SMALL BUSINESS SET-ASIDE No

PROGRAM (SBSP) REGISTERED

REGISTERING AS A Prime & Subcontractor

BUSINESS NAME The Upchurch Group, Inc.
CONTACT FOR THIS SUBMISSION Dan Hoelscher (change contact)
PRIMARY CONTACT EMAIL upchurchgroup@upchurchgroup.com
PHONE 217-235-3177
FAX 217-258-6115
COMPANY EMAIL upchurchgroup@upchurchgroup.com
TAXID NUMBER -
COMPANY TYPE Corporation
ADDRESS 123 N. 15th St.

Mattoon, IL 61938

[edit address]

EXHIBIT “1”
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Vendor Registration: View Form

FORM NAME 1. Financial Disclosure & Conflicts of Interest

DESCRIPTION Complete the Financial Disclosure & Conflicts of Interest form
DATE SUBMITTED 11/21/2017

STATUS . Accepted

BUSINESS NAME The Upchurch Group, Inc.

POINT OF CONTACT Dan Hoelscher

FLAG FORM Add Flag

S e

A. IDENTIFY THE APPLICABLE ENTITY TYPE. ; W

Other Privately Held Entity (i.e. LLC, partnership, privately held corporation with 100 or fewer shareholders, or other
entity type not clearly identified in another option)

B. IS THERE A PARENT ENTITY THAT OWNS 100% OF THE BUSINESS? w
No
C. INSTRUMENT OF OWNERSHIP OR BENEFICIAL INTEREST w

Corporate Stock (C-Corporation, S-Corporation, Professional Corporation, Service Corporation)

1. IS THERE ANY INDIVIDUAL OR ENTITY WHO MEETS ANY OF THE FOLLOWING THRESHOLDS: (A) OWNS MORE THAN 5% OF THE if;@
BUSINESS, (B) HOLDS OWNERSHIP SHARE OF THE BUSINESS VALUED IN EXCESS OF $106,447.20, (C) IS ENTITLED TO MORE THAN

5% OF THE BUSINESS' DISTRIBUTIVE INCOME, OR (D) IS ENTITLED TO MORE THAN $106,447.20 OF THE BUSINESS' DISTRIBUTIVE
INCOME?

Yes, the information is not publicly available (If any individuals are listed, answer Yes or No to questions 5-8 and 11-20.)

Document

List of individuals or entities meeting one or more of the listed thresholds. Attached by Dan Hoelscher on
Percentage of Ownership (PDF) 11/21/2017
Percentage of Ownership and Distributive Income Form (DOCX)

2. PLEASE CERTIFY THAT THE FOLLOWING STATEMENT IS TRUE: ALL INDIVIDUALS OR ENTITIES THAT HOLD AN OWNERSHIP : ?*
INTEREST IN THE BUSINESS OF GREATER THAN 5% OR VALUED GREATER THAN $106,447.20 HAVE BEEN DISCLOSED IN QUESTION
1.

Yes

3. PLEASE CERTIFY THAT THE FOLLOWING STATEMENT IS TRUE: ALL INDIVIDUALS OR ENTITIES THAT WERE ENTITLED TO RECEIVE f@
DISTRIBUTIVE INCOME IN AN AMOUNT GREATER THAN $106,447.20 OR GREATER THAN 5% OF THE TOTAL DISTRIBUTIVE INCOME

YHIRIT. “1”
LI &

EI\| Hpi
Page 1 of 4 (30000287_00393044_20180508104443.pdf) P a ge 32 of 163
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OF THE BUSINESS HAVE BEEN DISCLOSED IN QUESTION 1.

Yes

4. DISCLOSURE OF BOARD OF DIRECTORS FOR NOT-FOR-PROFIT ENTITIES.

Not applicable - For-Profit Entity

5. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, ARE ANY OF THEM A PERSON WHO
HOLDS AN ELECTIVE OFFICE IN THE STATE OF ILLINOIS OR HOLDS A SEAT IN THE GENERAL ASSEMBLY, OR ARE THEY THE SPOUSE
OR MINOR CHILD OF SUCH PERSON?

No

’%%53

6. FORTHE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, ARE ANY OF THEM APPOINTED TO OR
EMPLOYED IN ANY OFFICES OR AGENCIES OF STATE GOVERNMENT AND RECEIVE COMPENSATION FOR SUCH EMPLOYMENT IN
EXCESS OF 60% ($106,447.20) OF THE SALARY OF THE GOVERNOR, OR ARE ANY OF THEM THE SPOUSE OR MINOR CHILD OF SUCH
PERSON? :

No

-

7. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, ARE ANY OF THEM AN OFFICER OR
EMPLOYEE OF THE CAPITAL DEVELOPMENT BOARD OR THE ILLINOIS TOLL HIGHWAY AUTHORITY, OR ARE ANY OF THEM THE
SPOUSE OR MINOR CHILD OF SUCH PERSON?

No

‘f?f}

8. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, ARE ANY OF THEM APPOINTED AS A -
MEMBER OF A BOARD, COMMISSION, AUTHORITY, OR TASK FORCE AUTHORIZED OR CREATED BY STATE LAW OR BY EXECUTIVE
ORDER OF THE GOVERNOR, OR ARE THEY THE SPOUSE OR AN IMMEDIATE FAMILY MEMBER WHO CURRENTLY RESIDES OR
RESIDED WITH SUCH PERSON WITHIN THE LAST 12 MONTHS?

No

[

9. IF ANY QUESTION IN 5-8 ABOVE IS ANSWERED YES, PLEASE ANSWER THE FOLLOWING: DO ANY OF THE INDIVIDUALS
IDENTIFIED, THEIR SPOUSE, OR MINOR CHILD RECEIVE FROM THE ENTITY MORE THAN 7.5% OF THE ENTITY'S TOTAL
DISTRIBUTABLE INCOME OR AN AMOUNT OF DISTRIBUTABLE INCOME IN EXCESS OF THE SALARY OF THE GOVERNOR
($177,412.00)?

No

10. [F ANY QUESTION IN 5-8 ABOVE IS ANSWERED YES, PLEASE ANSWER THE FOLLOWING: IS THERE A COMBINED INTEREST OF

ANY INDIVIDUAL IDENTIFIED ALONG WITH THEIR SPOUSE OR MINOR CHILD OF MORE THAN 15% IN THE AGGREGATE OF THE

ENTITY'S DISTRIBUTABLE INCOME OR AN AMOUNT OF DISTRIBUTABLE INCOME IN EXCESS OF TWO TIMES THE SALARY OF THE
GOVERNOR ($354,824.00)? : '

No

™

11. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY HAVE,
OR IN THE PREVIOUS 3 YEARS HAD STATE EMPLOYMENT, INCLUDING CONTRACTUAL EMPLOYMENT OF SERVICES? THIS DOES
NOT INCLUDE CONTRACTS TO PROVIDE GOODS OR SERVICES TO THE STATE AS A VENDOR. :

No

P

12. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, HAVE THEIR SPOUSE, FATHER,
MOTHER, SON, OR DAUGHTER, HAD STATE EMPLOYMENT, INCLUDING CONTRACTUAL EMPLOYMENT FOR SERVICES, IN THE
PREVIOUS 2 YEARS? THIS DOES NOT INCLUDE CONTRACTS TO PROVIDE GOODS OR SERVICES TO THE STATE AS A VENDOR.

No

13. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY
HOLD OR HAVE HELD IN THE PREVIOUS 3 YEARS ELECTIVE OFFICE OF THE STATE OF ILLINOIS, THE GOVERNMENT OF THE UNITED
STATES, OR ANY UNIT OF LOCAL GOVERNMENT AUTHORIZED BY THE CONSTITUTION OF THE STATE OF ILLINOIS OR THE
STATUTES OF THE STATE OF ILLINOIS?

‘No

14. FOR THE INDIVIDUALS DISCLOSED ABOVE IN dUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM HAVE A
RELATIONSHIP TO ANYONE (SPOUSE, FATHER, MOTHER, SON, OR DAUGHTER) HOLDING ELECTIVE OFFICE CURRENTLY OR IN

EXHIBIT “1”
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THE PREVIOUS 2 YEARS?

No

15. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM HOLD OR HAVE ?@
HELD IN THE PREVIOUS 3 YEARS ANY APPOINTIVE GOVERNMENT OFFICE OF THE STATE OF ILLINOIS, THE UNITED STATES OF
AMERICA, OR ANY UNIT OF LOCAL GOVERNMENT AUTHORIZED BY THE CONSTITUTION OF THE STATE OF ILLINOIS OR THE

STATUTES OF THE STATE OF ILLINOIS, WHICH OFFICE ENTITLES THE HOLDER TO COMPENSATION IN EXCESS OF EXPENSES

INCURRED IN THE DISCHARGE OF THAT?

No

16. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM HAVE A
RELATIONSHIP TO ANYONE (SPOUSE, FATHER, MOTHER, SON, OR DAUGHTER) HOLDING APPOINTIVE OFFICE CURRENTLY ORIN
THE PREVIOUS 2 YEARS?

No

17. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY HAVE ’W
ORIN THE PREVIOUS 3 YEARS HAD EMPLOYMENT AS OR BY ANY REGISTERED LOBBYIST OF THE STATE GOVERNMENT?

No

18. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY HAVE
ORIN THE PREVIOUS 2 YEARS HAD A RELATIONSHIP TO ANYONE (SPOUSE, FATHER, MOTHER, SON, OR DAUGHTER) THAT IS OR
WAS A REGISTERED LOBBYIST?

No

19. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY HAVE ?w
ORIN THE PREVIOUS 3 YEARS HAD COMPENSATED EMPLOYMENT BY ANY REGISTERED ELECTION OR RE-ELECTION COMMITTEE
REGISTERED WITH THE SECRETARY OF STATE OR ANY COUNTY CLERK IN THE STATE OF ILLINOIS, OR ANY POLITICAL ACTION
COMMITTEE REGISTERED WITH EITHER THE SECRETARY OF STATE OR THE FEDERAL BOARD OF ELECTIONS?

No

20. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY HAVE ?‘gf
OR IN THE PREVIOUS 2 YEARS HAD A RELATIONSHIP TO ANYONE {SPOUSE, FATHER, MOTHER, SON, OR DAUGHTER) WHO IS OR

WAS A COMPENSATED EMPLOYEE OF ANY REGISTERED ELECTION OR REELECTION COMMITTEE REGISTERED WITH THE

SECRETARY OF STATE OR ANY COUNTY CLERK IN THE STATE OF ILLINOIS, OR ANY POLITICAL ACTION COMMITTEE REGISTERED

WITH EITHER THE SECRETARY OF STATE OR THE FEDERAL BOARD OF ELECTIONS?

No

21. HAS THERE BEEN ANY DEBARMENT FROM CONTRACTING WITH ANY GOVERNMENTAL ENTITY WITHIN THE PREVIOUS TEN
YEARS? THIS APPLIES TO ALL SOLE PROPRIETORS, FOR-PROFIT ENTITIES, NOT-FOR-PROFIT ENTITIES, AND FOR THE INDIVIDUALS
DISCLOSED IN QUESTION 1 ABOVE.

No

22. HAS THERE BEEN ANY PROFESSIONAL LICENSURE DISCIPLINE WITHIN THE PREVIOUS TEN YEARS? THIS APPLIES TO ALL SOLE ’&*
PROPRIETORS, FOR-PROFIT ENTITIES, NOT-FOR-PROFIT ENTITIES, AND FOR THE INDIVIDUALS DISCLOSED IN QUESTION 1 ABOVE.

No

23. HAS THERE BEEN ANY BANKRUPTCY WITHIN THE PREVIOUS TEN YEARS? THIS APPLIES TO ALL SOLE PROPRIETORS, %
FOR-PROFIT ENTITIES, NOT-FOR-PROFIT ENTITIES, AND FOR THE INDIVIDUALS DISCLOSED IN QUESTION 1 ABOVE.

No

24. HAVE THERE BEEN ANY ADVERSE CIVIL JUDGMENTS AND/OR ADMINISTRATIVE FINDINGS WITHIN THE PREVIOUS TEN YEARS? sz
THIS APPLIES TO ALL SOLE PROPRIETORS, FOR-PROFIT ENTITIES, NOT-FOR-PROFIT ENTITIES, AND FOR THE INDIVIDUALS
DISCLOSED IN QUESTION 1 ABOVE. '

No

25. HAVE THERE BEEN ANY CRIMINAL FELONY CONVICTIONS WITHIN THE PREVIOUS TEN YEARS? THIS APPLIES TO ALL SOLE ?*j
PROPRIETORS, FOR-PROFIT ENTITIES, NOT-FOR-PROFIT ENTITIES, AND FOR THE INDIVIDUALS DISCLOSED IN QUESTION 1 ABOVE.

o o . } EXHIRIT “1”
|[PA N} -
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N
ACORD’ CERTIFICATE OF LIABILITY INSURANCE oATE Oy

05/24/2018

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER ﬁAd,‘;ECT Laura Becker
Financial Logic, Inc PHONE " (217) 234-3700 Wc No): (217) 234-3706
125 N 15th Street ADDREss: laura.becker@flhg.com ] )
INSURER(S) AFFORDING COVERAGE NAIC #
Mattoon IL 61938 INSURER A : Secura Insurance ]
INSURED INSURER B : Secura Ins 22543
The Upchurch Group, Inc. INSURER € :
123 N. 15th Street INSURER D :
. INSURER E :
Mattoon IL 61938 INSURER F :
COVERAGES . CERTIFICATE NUMBER:  CL17103020879 REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS,

ADDLISUBR] POLICY EFF
-‘E% TYPE OF INSURANCE INSD | WvD POLICY NUMBER (MM/DDIYYYY) | (MM/DDIYYYY) LIMITS
>X| COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE s 1,000,000
I CLAIMS-MADE OCCUR PREMISES {Ea occurrence) ¢ 100,000
- MED EXP (Any one person) | 5 10,000
Al Y 3198481 10/28/2017 | 10/28/2018 | pepsonaLsapvinuRY | s 1:000.000
_EE_N'LAGGREGATE LIMIT APPUES PER: GENERALAGGREGATE $ 2,000,000
5 POLICY fgc% Loc PRODUCTS - COMPIOPAGG | 5 2:000.000
OTHER: Employee Benefits s 1,000,000
COMBINED SINGLE LIMIT
ﬂmuoeu.s LIABILITY (Ea accident) $ 1,000,000
XX| ANY AUTO BODILY INJURY (Per person) | §
| OWNED SCHEDULED ;
B || Autos onty AuToS Y A3198482 10/28/2017 | 10/28/2018 | BODILY INJURY (Per accident) | §
HIR NON-OWNED . PROPERTY DAMAGE s
|___| AUTOS ONLY AUTOS ONLY | (Per accident)
‘ B ¥ Underinsured motorist s 1,000,000
| X[ umereriaLie [T oceur _ EGHGCCURRBGE | s 2:000,000
A EXCESS LIAB CLAIMS-MADE 3198484 10/28/2017 | 10/28/2018 | \sarecare s 2,000,000
oep | ] reenmion s 10,000 s
WORKERS COMPENSATION ot
AND EMPLOYERS' LIABILITY YIN . X Sifrure | T
A | ORI XL Jptt TCUTIVE NIA 3198483 10/28/2017 | 10/28/2018 | EL EACHACCIDENT L
(WandatoryIn NH) EL DISEASE - EA EMPLOYEE | s 1,000,000
If yes, describe und| 1.000.000
DESCRIPTION OF OPERAT]ONS below EL DISEASE -PoOLICY LMIT | s "YYY
DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

Re: IL State Toll Highway Authority Contract #1-18-4352 for Reagan Memorial Toliway (I-88) Windsor Road Bridge Widening

flinois State Toll Highway Authority is listed as an Additional Insured on the General Liability policy and Business Auto policy on a primary/noncontributory

basis.
CERTIFICATE HOLDER CANCELLATION
SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
Hllinois State Toll Highway Authority ACCORDANCE WITH THE POLICY PROVISIONS.
2700 Ogden Avenue
AUTHORIZED REPRESENTATIVE
Downers Grove IL 80515
|
© 1988- TION, All rwm reserved.
”n
ACORD 25 (2016/03) The ACORD name and logo are registered marks of ACORD EXH'B'T 1
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THIS ENDORSEMENT CHANGES YOUR POLICY. PLEASE READ IT GAREFULLY
GENERAL LIABILITY WRAP

This endorsement modifies insurance provided under the following:
COMMERCIAL GENERAL LIABILITY COVERAGE FORM

The following is a summary of the coverages provided in this Endorsement. This Endorsement is applicable only to
those premises described in the Declarations,

>

NON-OWNED WATERCRAFT

NON-OWNED AIRCRAFT HIRED WITH CREW

DAMAGE TO PREMISES RENTED TO YOU

PERSONAL AND ADVERTISING INJURY - BROAD FORM
MEDICAL PAYMENTS INCREASED LIMIT
SUPPLEMENTARY PAYMENTS INCREASED LIMITS
NEWLY FORMED OR ACQUIRED ORGANIZATIONS
ADDITIONAL INSURED - BUILDING OWNER
ADDITIONAL INSURED BY CONTRACT

DUTIES AFTER LOSS REDEFINED
BODILY INJURY REDEFINED
UNINTENTIONAL FAILURE TO DISCLOSE

emMmooOw

&

GOWIRINNDNNN - -

FR&=TT

With respect to coverage provided by this Endorsement, the provisions of the Coverage Form apply unfess modified
by the Endorsement.

A. NON-OWNED WATERCRAFT

1.

SECTIONI, COVERAGE A, 2. Exclusions, g. Alrcraft, Auto or Watercraft, Paragraph (2) is deleted and

- replaced by the following:

2.

3.

(2) A watercraft you do not own that is:
(a) Less than 51 feet long; and
{b) Not being used to cany persons or property for a charge;

This coverage applies to any person who, with your expressed or implied consent, either uses oris
responsible for the use of a watercraft.

This coverage does not apply if there is any other insurance for “bodily injury® or “property damage” liability
that would also apply to loss covered under this coverage, whether the other insurance is primary, excess,
contingent or on any other basis. A policy issued by us to apply w&m& Is not
considered other insurance. \

B. NON-OWNED AIRCRAFT HIRED WITH CREW

1.

SECTION ], COVERAGEA., 2. Exclusions, g. Aircraft, Auto or Watercraft, does not apply to an aircraft that
is:

a. Notowned by any insured; and
b. Hired or chartergd by, or loaned to you, with a paid crew for the sole use of transporting your “employees.®

This coverage does not apply if there is any other insurance for *bodily injury” or “property damage” liability
that would also apply to loss covered under this coverage, whether the other insurance is primary, excess,
contingent, or on any other basis. A policy issued by us to apply Mﬂm is not
considered other insurance. :

C. DAMAGE TO PREMISES RENTED TO YOU

SECTION |, COVERAGEA, 2. Exclusions, j. Damage to Property, is amended to remove the limitation that the
property be rented to you for a period of 7 or fewer days. Coverage applies when the premises is rented to you or
temporarily occupied by you with the permission of the owner.

1001

CGT 1000  Includes copyrighted material of Insurance Services Office, Inc., with its permission. Page 10f3

SECURA INSURANCE, A Mutual Company
EXHIBIT “1”
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D. PERSONAL AND ADVERTISING INJURY - BROAD FORM
1. SECTION |, COVERAGE B, 2. Exclusions, e. Contractual Liability, is deleted.
- The following is added to the *Personal and Advertising Injury” definition:

h. Discrimination or humlﬁaﬁon {unless insurance thereofis prohibited by law) that results in njury to the
reputation of a natural person, but only if such discrimination or humiliation is:

(1) Notdone intentionally by or at the direction of:
(a) You;
(b) Any of your officers, directars, stockholders, partners, managers, or members.

{2) Not directly or indirectly related to the employment, prospective employment or termination of
employment of any person or persons by any insured.

E. MEDICAL PAYMENTS INGREASED LIMIT
" if Medical Expense Payments coverage applies:
1. SECTION1, COVERAGE C MEDICAL PAYMENTS, is amended as follows:

The reporting peribd as shown in paragraph 1.a.(2) of the Insuring Agreement, is amended to be reported
within three years of the date of accident, in lieu of one year.

2. The Medical Expense Limit shown in the Limits of Insurance section of the Declarations of the COmmercial
General Liability Coverage Part Is increased to $10,000.

F. SUPPLEMENTARY PAYMENTS INCREASED LIMITS
In SECTION I, SUPPLEMENTARY PAYMENTS - COVERAGES A and B, is amended as follows
1. HIem 1.b,, the cost of bail bonds Is changed to $2,500; and
2. ltem 1.d., actual loss of eamings is changed to $500 a day.
G. NEWLY FORMED OR ACQUIRED ORGANIZATIONS
SECTION Il — WHO IS AN INSURED, paragraph 4.(a), 90th day is changed fo 180th day.
H. ADDITIONAL INSURED - BUILDING OWNER

SECTION Il, WHO IS AN INSURED ks amended to include as an additional insured the owner, fmanager, or
lessor of premises but only with respect to liability arising out of the ownership, maintenance, or use of that part
of the premises leased to you subject to the following additional exclusions.

This insurance does not apply to:
1. Any “occurrence” which takes place after you cease to be a tenant in that premises.

2. Structural alterations, new construction, or demolition operations performed by or on behalf of the person or
organization shown in the Schedule.

1. ADDITIONAL INSURED BY CONTRACT

1. SECTION If - WHO IS AN INSURED is amended to include as an additional insured any person or
organization for whom you are performing operations when you and such person or organization have
agreed in writing in a contract or agreement that such person or organization be added as an additional
insured on your policy. Such person or organization is an additional insured only with respect to liability for
“bodily injury", “property damage” or "personal and advertising injury” caused, in whole or in part, by:

a. Your acts or omissions; or
b. The acts or omissions of thase acting on your behalf;
in the performance of your ongoing operations for the additional insured.

A person's or organization’s status as an additional insured under this endorsement ends when your
operations for that addiional insured are completed.

%30'5 1000 ‘ Includes copyrighted material of Insurance Services Offices, Inc., with i'e permission. Page20f3
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2. With respect to the insurance afforded these additionat insureds, the following additional exclusions apply:
This insurance does not apply to:

a. "Bodily injury”, "property damage"® or “personal and advertising Injury” arising out of the rendering of, or
the failure to render, any professional architectural, engineering or surveying services, including:

(1) The preparing, approving, or failing to prepare or approve, maps, shop drawings, opinions, reports,
surveys, field orders, change orders or drawings and specifications; or

(2) Supervisary, inspection, architectural or engineering activities, .
b. Any of your Subcontractors, or any partner, officer, agent or employee of such Subcontractor.
€. “Bodily injury” or “property damage® occurting after:

(1) All work, including materials, parts or equipment furnished in connection with such work, on the
project (other than service, maintenance or repairs) to be performed by or on behalf of the
additional insured (s) at the location of the covered operations has been completed; or

(2) That portion of *your work® out of which the injury or damage arises has been put to its intended
use by any person or organization other than another contractor or subcontractor engaged in
performing operations for a principal as a part of the same project.

(3) The limits of insurance applicable to such insurance shall be the lesser of the limits required by the
agreement between the parties or the fimits provided by this policy. ‘

J. DUTIES IN THE EVENT OF AN OCCURRENCE, OFFENSE, CLAIM OR SUIT
1. Notice of Occurrence or an Offense

a. The requirement in SECTION IV, CONDITIONS, 2.a. that you must see to it that we are neofified of an
“occurrence” or an offense only applies when the “occurrence” or offense is known to:

(1) You, if you are an individual; N
(2) A partner, if you are a partnership;
{3) An officer of the corporation or insurance manager, if you are a corporation; or
(4} Amember or manager, if you are a limited Fability company.
2. Noftice of claim orsuit

a. The requirementin SECTION IV, CONDITIONS, 2.b. that you must see to it that we receive notice of a
claim or “suit* applies only when the claim or "suit" is known to:

(1) You, if you are an individuat:
(2) Apartner,ifyouare a partnership; or
(3) An officer of the corporation or insurance manager, if you are a corporation; or
(4} A member or manager, if Yyou are a limited fiability company. v
K. BODILY INJURY REDEFINED -
The definition of “Bodily injury” in SECTION V — DEFINITIONS is replaced by the following:

“Bodily injury” means bodily injury, sickness, or diseass sustained by a person, including mental anguish,
mental injury, shock, fright or death resulting from any of these at any ime.

L. UNINTENTIONAL FAILURE TO DISCLOSE

All other tenms and conditions of this policy not in conflict with the terms and conditions of this Endorsement shall
. continue to apply. ’

CGT 1000 Includes copyrighted material of Insurance Services Office, Inc., with its permission, ’ Page3of3
1001 SECURA INSURANCE, A Mutual Company 9
e e : EXHIBIT “1”

-- ' Page 41 of 163



) ®
ACORD
V

CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
5/18/2018

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND,
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES

certificate holder in lieu of such 9ndorsoment(s)

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the

PRODUCER
First Mid Insurance Group
1520 Charleston Ave.

ﬁﬁ‘;‘g‘c" Dan Gabel

PHONE ) (217)234-6428 (AIG, Noy: (217)234-6493

ADbhEss: dgabel@firstmid.com

INSURER(S) AFFORDING COVERAGE NAIC #

Mattoon IL 61938 INSURER A :Architects & Engineers Insurance Co | 44148
INSURED INSURER B :
The Upchurch Group, Inc. INSURER C :
123 N. 15th . INSURERD :

INSURERE :
Mattoon IL 61938 INSURERF :
COVERAGES CERTIFICATE NUMBER:ISTHA REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

ADDL/SUBR
b T oe waummNce S SND_poucy nuween R | AR s
COMMERCIAL GENERAL LIABILITY | - EACH OCCURRENCE s
] N i [ DAMAGE TO RENTED
CLAIMS-MADE l ‘ OCCUR | PREMISES (Ea occurrence) $
\ MED EXP (Any one person) $
L b PERSONAL & ADVINJURY | §
GEN'L AGGREGATE LIMIT APPLIES PER: { GENERAL AGGREGATE s
POLICY 5‘3& Loc i PRODUCTS - COMP/OP AGG | §
— i
OTHER: { s
coMEI'NEFS‘NGLE TIVIT
AUTOMOBILE LIABILITY (Ea acc $
ANY AUTO BODlLY |NJURY (Per person) $
ALL OWNED SCHEDULED N
— Auros A e ciloabadecs
HIRED AUTOS AUTOS (Per accident) $
s
|
UMBRELLA LIAB | OCCUR EACH OCCURRENCE S
EXCESS LIAB CLAIMS-MADE AGGREGATE s
DED RETENTION § $
WORKERS COMPENSATION [ ETET l 2
AND EMPLOYERS' LIABILITY YIN i STATUTE |
ANY PROPRIETOR/PARTNER/EXECUTIVE i E£.L. EACH ACCIDENT $
OFFICER/MEMBER EXCLUDED? |NTA
(Mandatory in NH) E.L. DISEASE - EA EMPLOYEE §
DéSCRIPTION OF OPERATIONS below EL DISEASE - POLICY LIMIT | § -
A Professional Liability 16-00173-01 4/4/2016 | 4/4/2019 | $2,000,000 Per Occurence .
" | $2,000,000 Aggregate $35,000 Ded

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedul

, may be attached if more space is required)

Re: Contract I-18-4352 Windsor Drive Over I-88 Ramps

Bridge Replacement

CERTIFICATE HOLDER

CANCELLATION

The Illinois State Toll Highway Authority
2700 Ogden Avenue

Downers Grove, IL 60515

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

Dan Gabel/DGABEL

ACORD 25 (2014/01)
INS025 (201401)

©1988-2014 ACORD CORPORATION. All rights reserved.
EXHIBIT "1

The ACORD name and logo are registered marks of ACORD
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‘ R : PO Box 819
Appleton, W1 545120819
IHEURANCE COMPANIES (9303 7385181

SECURA INSURANCE, A‘Mumai Company
COMMERCIAL AUTOMOBILE POLICY
GENERAL CHANGE ENDORSEMENT

POLICY NO. 20-a-003198482-7 END: 001

ACCOUNT NUMBER: 7257514 ;
NAMED INSURED AND MAILING ADDRESS _ . ~RGENCY AND MAILING ADDRESS 120101

GCROUP INC FINANCIAL LOGIC INC
| 123 N 15TH ST ‘ 125 N 15TH
| MATTOON, IL 61938 PO BOX 603

MATTOON, IL 61938

(217) 234-3700 i

POLICY PERIOD: FROM 10/28/2017 TO 10/28/2018 AT 12; 01 AM 3TANDARD TIME AT YOUR MAILING ADDRESS
SHOWN ABOVE

Effective 05/17/2018 this policy is amended as shown.

COMMERCIAL AUTO ‘ '
For an additional/return premium, the items below are changed as indicated:

Added Designated Insured: Illinois State Toll Highway Authority

This is not a bill ~ Invoice to follow.
Total premium is payable in monthly installments.

i ANNUALIZED EFFECT OF ENDORSEMENT | $ 0|

i ADDITIONAL COMMERCIAL AUTO PREMIUM 18 0|

f»- » , TOTAL PREMIUM [ § : 5700

CAD D011 1508 ’ Page 1 of 2
06-04-18 he02194 1500DM

EXHIBIT “1”
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SECURA INSURANCE, A Mutual Company
COMMERCIAL AUTOMOBILE POLICY
GENERAL CHANGE ENDORSEMENT

[POLICY NO. 20-A-003198482-7 END: 001
INSURED: UPCHURCH GROUP INC

o
{

EFFECTIVE DATE: 05/17/2018
AGENT: FINANCIAL LOGIC INC

THESE DECLARATIONS, IF APPLICABLE, TOGETHER WITH THE COMMON POLICY CONDITIONS, COVERAGE
FORM(S) AND ENDORSEMENTS, AND SUPPLEMENTAL FORM DECLARATION(S), IF ANY, ISSUED TOFORM A
PART THEREOF, COMPLETE THE ABOVE NUMBERED POLICY.

CAD 0011 1508
06-04-18

he02184

Page 2 0f 2
1500DM

EXHIBIT “1”
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POLICY NUMBER: 20-A-003198482-7 END: 001 ‘ COMMERCIAL AUTO
| CA 20 48 1013

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

DESIGNATED INSURED FOR
COVERED AUTOS LIABILITY COVERAGE

This endorsement modifies insurance provided under the following:

- AUTO DEALERS COVERAGE FORM
BUSINESS AUTO COVERAGE FORM
MOTOR CARRIER COVERAGE FORM

With respect to coverage provided by this endorsement, the provisions of the Coverage Form apply unless
modified by this endorsement.

This endorsement identifies person(s) or organization(s) who are "insureds" for Covered Autos Liability Coverage
under the Who is An Insured provision of the Coverage Form. This endorsement does not alter coverage
provided in the Coverage Form.

This endorsement changes the policy effective on the inception date of the policy uniess another date is indicated
below.

Named insured: Upchurch Group Inc

Endorsement Effective Date:  05/17/2018 .

SCHEDULE

Name Of Person{s) Or Organization(s):

information required to complete this Schedule, if not shown above, will be shown in the Declarations.

Each person or organization shown in the Schedule is
an "insured” for Covered Autos Liability Coverage, but
only to the extent that person or organization qualifies
as an 'insured” under the Who Is An Insured
provision contained in Paragraph A1, of Section it ~
Covered -Autos Liability Coverage in the Business
Auto and Motor Carrier Coverage Forms and
Paragraph D.2. of S8ection | - Covered Autos
Coverages of the Auto Dealers Coverage Form.

CA 20 48 10 13 | ® Insurance Services Office, Inc., 2011 EXHIBLEe 3 of 1
Page 45 of 163




POLICY NUMBER: 20~-A~003198482-7 END: 001 ILD 0002 1204
SUPPLEMENTAL FORM DECLARATION FOR CA2048 1013
DESIGNATED INSURED ‘

Endorsement Effective. 05/17/2018
Named Insured: Upchurch Group Inc

SCHEDULE

?Jama uf Person (s} or Qrganization(s):

Illincis State Toll Highway Authority, 2700 Ogden Ave, Downexrs Grove, IL 60515

ILD 0002 1204 SECURA INSURANCE, A Mutual Company ’ Page 1 of 1
EXHIBIT “1”
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E R B0 Box 818
} Appleton, Wi S4012.0819
IHSUBANCE COMPANIES (820) 7383181

SECURA INSURANCE, A Mutual Company

COMMERCIAL AUTOMOBILE POLICY
FORMS SCHEDULE X '

POLICY NO. 20-A-003198482-7 END: 001

ACCOUNT NUMBER: 7257514 | :
_AGENCY AND MAILING ADDRESS 120101

_NAMED INSURED AND MAILING ADDRESS

UPCHURCH GROUP INC FINANCIAL LOGIC INC
123 N 15TH ST 125 N 15TH

MATTOON, IL 61938 | PO BOX 603

MATTOON, IL 61938

{217y 234-3700

POLICY PERIOD: FROM 10/28/2017 TO 10/28/2018 AT 12:01 AM STANDARD TIME AT YOUR MAILING ADDRESS
SHOWN ABOVE. _ :

NOTE: IF NO ENTRY APPEARS ON THE FOLLOWING ENDORSEMENTS, INFORMATION REQUIRED TO COMPLETE
THE FORM WILL BE SHOWN ON THE SUPPLEMENTAL FORM DECLARATION IMMEDIATELY FOLLOWING THE

APPLICABLE ENDORSEMENT :

COMMERCIAL AUTO POLICY FORMS
CR2048 1013 | Designated Insured For Covered Autos Liability Coverage

CAD 0005 1204 ' Page 1 0f 1
06-04-18 ha(2194 EXHIBIT 111”
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Contract Information Sheet

Complete the following information and it will be populated on every exhibit.

Consultant Name: The Upchurch Group, Inc.
Contract Number: [-18-4352
Proposal Date: 4/30/2018

Exhibit Pointers  Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

psB 18-1EXEHBE okl y
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Contract No.: 1-18-4352 Consultant: The Upchurch Group, Inc.

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime)

5,988.00 X $ 42.31 = TOTAL DIRECT SALARY § 253,352.28
(Total Work Hours {Average Hourly
from Exhibit A) Rate )
Muitiplier to be used on this project: 2.80

Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER _§ 709,386.38

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(For Prime Consuitant listed above.)

TOTAL DIRECT COSTS _$ 38,381.28

C. SERVICES BY OTHERS

Total Aliowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) _$ 850,143.62

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) $ -

TOTAL SERVICES BY OTHERS _$ 850,143.62

D. ADDITIONAL SERVICES (Prime Consultant)

(Requires prior authorization before use)

ADDITIONAL SERVICES (subconsuiltants)

(Requires prior authorization before use)

TOTAL ADDITIONAL SERVICES _§ -
(Requires prior authorization before use)

E. MAXIMUM ALLOWABLE FEE (upper Limit of Compensation) $ 1,697,911.28

Rev. 5/2018 PS8 18-1 and Later ONLY

EXHIBIT “1”
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Contract No.: 1-18-4352 Consultant: The Upchurch Group, Inc.

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

A. VEHICLE REIMBURSEMENT - rate based on link below
hitp://iwww? illinois. gov/icms/Employees/travel/Pages/Trave|Reimbursement.aspx

B. ALLOWABLE DIRECT COSTS - based on link below

https://www.illinoistoliway com/decuments/20184/238673/LG_TOL
LWAY XX ALLOWABLEDIRECTCOSTS 12132013.PDF/b3dab3

C. OVERTIME PREMIUM
D. ITEMIZED DIRECT COSTS - For any expense not included in the

Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized) $ 38,381.28

Rev. 5/2018 PSB 18-1 and Later ONLY
EXHIBIT “1’
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ALLOWABLE DIRECT COSTS
=== ADLE DIRECT COSTS

10.01.2013

systems.
Per Diem State Rate (Maximum)
Lodging State Rate (Maximum)
Air Fare Coach Rate with 2 weeks advance
purchase
Vehicles )
Mileage State Rate* (Maximum)
Vehicle Rental $55/day ( Maximum)
Leased / Company-Owned Vehicles (does not Include
personal vehicles, not owned by the company) $65/day
Vehicle Half-day Rate $32.50/half day
Parking Actual Cost
Tolls Actual Cost
Overtime Premium portion
Film and Film Processing** Actual Cost
Overnight Delivery/Postage Courler Service Actual Cost
Copies of Deliverables and Mylars Actual Cost
Specific Insurance - required for project Actual Cost

CADD
Monuments - Permanent

Actual Costs (Maximum of $15.00/Hr)
Actual Cost

Payment for Newspaper Ads Actual Cost
Web Site Actual Cost
Facility Rental for Public Meetings & Exhibits/Rendering

& AV Equipment/Transcriptions Actual Cost
Recording Fees Actual Cost
Courthouse Fees Actual Cost
Testing of Soil Samples Actual Cost
Lab Services (excluding Phase i noermal construction

inspection such as beam breaks, cylinder breaks,

Pavement cores) Actual Cost
Equipment rental specific for project (snooper for bridge

inspection, noise meter, etc.) Actual Cost
Specialized equipment - on an as needed basis with prior

approval Actual Cost
Traffic Systems Actual Cost
Storm sewer cleaning and televising Actual Cost
Traffic control and protection Actual Cost
Aerial photography and mapping Actual Cost
Utility exploratory trenching Actual Cost

EXHIBIT “1”
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ALLOWABLE DIRECT COSTS
——=="A2%L DIRECT COSTS

* *website for State Reimbursement Rates
http: www2.illinois.gov/cms Employees/travel Pages ravelReimbursement.a X

* **Useof digital cameras verses film cameras is encouraged when firms own digital cameras and
the discussion of their use will be Part of the negotiations, Film & copies wiil be reimbursed at

actual costs.

¢ Onall agreements authorization after January 1, 2005, Gps Equipment is considered a “tool of
the trade.”

. EXHIBIT “1”
Page 55 of 163




Contract No.: 1-18-4352 Consultant: The Upchurch Group, Inc.

EXHIBIT E - KEY PROJECT PERSONNEL

Project Principal: Dan Hoelscher
Project Manager: Martin Silvester
Project Engineer: Stan Fearday

Resident Engineer:

Documentation Engineer:

Project Civil Engineer: Mark Dwiggins

Project Structural Engineer: Martin Silvester

Project Drainage Engineer:  Mark Dwiggins

Senior Engineer:

Others: Name: Dan Hoelscher

Classification: Realty Specialist

Name:

Classification:

Name:

Classification:

Name:

Classification:

Rev. 5/2018 PSB 1E 8)—(1 l—??dB Il__algelrl(]).l;l,LY
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DANIEL E. HOELSCHER, P.L.S.

President
Director of Surveying
Lice Professional Land Surv

EXHIBIT “1”
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MARTIN SILVESTER, P.E, S.E.
Vice President T

he Upchurch Group, Inc.
_—_———— e The Upchurch Group, Inc.

EXHIBIT “1”
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MARTIN SILVESTER

EXHIBIT “1”
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STANLEY J. FEARDAY, P.E., P.L.S.
ional Engineer/Professi | Land Survevor The Upchurc roup, inc.

EXHIBIT “1”
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STANLEY J. FEARDAY Page 2
-_— . _Page2

EXHIBIT “1”
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MARK E. DWIGGINS, P.E.

Professional Civil Engineer The Upchurch Group, Inc.
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MARK E. DWIGGINS, P.E. Page 2
— e Page2
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EXHIBIT F
Contract No. 1-18-4352
The Upchurch Group, Inc.
SCOPE OF SERVICES

See attached Scope of Work

Rev. 5/2018

Page 1 PSB 18—é)?ﬁil bﬁt?r pi\l,LY
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Exhibit F

Scope of Work

Regan Memorial Tollway (1-88), Windsor Drive Bridge Replacement

Contract No. 1-18-4352

lllinois State Toll Highway Authority

EXHIBIT “1”
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I PROJECT DESCRIPTION

This project is for Phase Il engineering services for the preparation of contract plans and
specifications for the proposed bridge replacement of the Windsor Drive bridge over
Ramp M and Ramp N connecting the Regan Memorial Tollway with the Tri-State Tollway
in the Village of Oak Brook, DuPage County, lliinois.

Il ITEMS OF WORK TO BE INCLUDED IN CONTRACT 1-18-4352

The Design Section Engineer's (DSE) services under Contract 1-18-4352 shall consist of
the preparation of contract plans and specifications for the above described project,
together with the identification of potential utility conflicts as per the requirements of the
Tollway's Design Section Engineer's Manual. The design criteria and policies, Standard
Specifications, materials and construction requirements of the lllinois State Toll Highway
Authority shall apply to all portions of the improvement under Tollway jurisdiction. The
design criteria and policies, materials and construction requirements of the Village of
Oak Brook and the lllinois Department of Transportation shall apply outside the Toliway
jurisdiction area.

More specifically, the project improvements require design tasks for which design
services shall be provided by the DSE to include, but not be limited to the following:

A ROADWAY REQUIREMENTS

1. Utilize existing aerial mapping, including contours for developing exhibits,
right-of-way analysis, etc.

2. Identify utility impacts on construction, right-of-way, costs, and project
schedule.

3. Conduct supplementary survey and right-of-way studies as required.

4. Develop maintenance of traffic and construction staging options for each

Bridge construction alternative and corresponding progress schedules.
B. DESIGN AND PLAN PREPARATION — DETAILED REQUIREMENTS

1. During this phase, the DSE shall prepare Design Concepts, perform
designs and prepare contract plans and documents for implementation of
roadway resurfacing to include, but not be limited to, the following:

a. Roadway design including horizontal realignment of Windsor Drive
and raising the vertical profile on Windsor Drive from Swift Drive
through Bliss Drive.

b. Roadway earthwork design at Windsor Drive bridge approaches to
accommodate future Windsor Drive lane additions.
C. Provision for a new access ramp from York Road to southbound

Tri-State tollway under the bridge. Provide for an additional lane
and shoulder under the bridge.

Replacement of the existing bridge with a new 2 span bridge.
Rehabilitation of tollway outside shoulders damaged during
existing bridge pier removal.

Subsurface Geotechnical Report and soil borings.

Relocation of water main on Windsor Drive.

Relocation of sanitary sewer on Windsor Drive.

Remove and replace bridge mounted overhead sign.

Provide erosion control for all construction zones.

oo

Q™

EXHIBIT “1”
Page 67 of 163




k. Provide design of appropriate landscape and soil
erosion/sedimentation control measures as necessary in
accordance with the Tollway’s Environmental Studies manual.

l. Provide pavement markings, delineators and signage for the
contract limits

m. Provide barrier warrant analysis for all necessary locations and
installation of guardrail, anchors and terminals to conform to the
current AASHTO Guidelines and Illinois Tollway criteria.

n. Provide maintenance of traffic plans including those for impacts to
local facilities A

0.  Protection and / or relocation of utilities

p. All other appurtenant and miscellaneous items.

C. STRUCTURAL REHABILITATION AND MODIFICATION

1. Perform detailed inspections, load rating and review of bridge condition
report of structures with recommendations to be reviewed and approved
by the Tollway. ~

2. Prepare TS&L Plan for approval by the Tollway and the Village of Oak

Brook.

Provide bridge replacement pians.

Prepare retaining wall versus ROW study.

Provide retaining wall plans for widened and raised Windsor Drive, at four

bridge approach quadrants including structural design for walls greater

than 10 feet high.

ohw

D. ENVIRONMENTAL STUDIES AND REPORTS

1. Determine and evaluate potential environmental impacts.

2. Completion of a two- part Environmental Studies Inventory Sheet (ESIS)
Level 1. Part | shall be submitted no more than four weeks following
notice to proceed. Part Il shall be submitted with preliminary plans.

3. Evaluate and develop erosion control plans/measures if necessary.

E. MAINTENANCE OF TRAFFIC

Protection and maintenance of Tollway and crossroad traffic, and maintenance of
toll operations during construction. The existing number of traffic lanes shall be
maintained on the mainline in each direction during peak hours.

F. UTILITIES

1. The DSE will be required to provide a copy of the agency utility contact
log on a monthly basis.

2. Verify location of existing communications cables and utilities with respect
to the proposed improvements.

3. All utilities coordination shall be performed in accordance with the DSE
Manual, specifically with requirements of Subsection 4.5.15 and Section
6.

G. OVERHEAD SIGN STRUCTURE

Soil borings, SGR and an overhead sign structure in the event that the existing
overhead bridge mounted sign cannot be mounted on the new bridge. EXHIBIT “1”

Page 68 of 163

.




H. BRIDGE LIGHTING
Underside lighting will be provided under the new bridge deck.
l. EXCLUDED SERVICES

ROW plats are not required.

Noise walls are not required.

Permanent roadway lighting is not required.

Subsurface SUE underground utility location is not required.

Design of new access ramp from York Road to southbound Tri-State
Tollway is not required. :

Retaining wall design along the future 1-88 ramp is not required. Scope
of work includes only wrap around MSE wall at south abutment, adjacent
to proposed ramp

Sl SV NI

o

M. DESIGN SECTION ENGINEER'S (DSE's) SERVICES
A EXECUTION OF ENGINEERING SERVICES

1. The DSE shall furnish services in accordance with the articles contained in
the Illinois Tollway DSE Manual and all applicable Tollway Criteria, Manuals
and Bulletins. :

B. FIELD SURVEY

1. The DSE shall perform all survey work necessary for the design of the
project in accordance with the appropriate sections of the DSE's Manual,
or as required for compliance with governing design criteria to provide a
complete and acceptable design.

2. Maximum use should be made of the Tollway's record drawings;
however, it is the Design Section Engineer's responsibility to verify all
topography in the field.

3. Obtain adequate survey information for determining barrier warrant
analysis, etc. including approach shoulder drainage and appurtenances.
4. Utilize the Tollway's record drawings and verify features in the field.

Utilize stationing on drawings only as a reference for the location of the
structures. It is not the intent for the DSE to re-establish stationing in the
field.

5. All coordination with Agencies, including but not limited to the Corps of
Engineers, the lllinois Department of Natural Resources, the lllinois
Environmental Protection Agency, the Office of Water Resources, and the
lllinois Department of Transportation shall be conducted through the
IMinois Tollway. The DSE will be expected to assemble information and
documents necessary for lllinois Tollway to perform such coordination.

Iv. REQUIRED SUBMITTALS TO THE AUTHORITY

Submittal requirements shall be in accordance with the DSE's Manual with special
attention to, but not limited to, the following:

A CONCEPT SUBMITTAL REQUIREMENTS:

1. Concept construction cost estimate.

EXHIBIT “1”
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2. Impacts to construction schedule and staging.

3. Provide written results on findings from Section Il of Scope with written
recommendations.
4, Maintenance of traffic concepts shall include preliminary stage Iayouts

and duration estimates.
5. Bridge Condition Reports.

B. OTHER SERVICES AND SUBMITTALS REQUIRED:

1. Preparation of preliminary, pre-final and final contract documents, special
provisions, design and quantity calculations and construction schedule to
be reviewed by the Tollway.

2. The DSE shall coordinate and incorporate all requirements of other

design contracts impacting this project, if any. The DSE shall meet with

other DSE's as often as required to insure the final contract documents of
all contracts relating to the limits are coordinated.

Maintenance of traffic and construction staging.

Final construction cost estimates will be developed by the DSE.

All other submittals as required in the DSE's Manual.

The DSE shall utilize new toliway stationing. Stationing of existing

appurtenances shall be approximated from existing stationing and digital

ortho imagery information.

7. Coordinate with the Tollway Project Manager on sending individual letters
to municipal, township, county and railroad officials with jurisdictional

boundaries adjacent to the study area. Allow interested officials to review
concepts under Tollway consideration and comment on community issues
of concern or support.

8. Coordinate with the Tollway Project Manager, and the Tollway’s Planning
Division on meeting with individual property owners, neighborhood groups
and their local officials as required to address their questions or concerns
regarding indirect project impacts.

9. Submit DSE Quality Management Plan within 14 days of Notice to
Proceed.

10. The DSE will be required to participate in the Tollway’s web based project .

management system.

ook w

ITEMS TO BE FURNISHED TO THE DESIGN SECTION ENGINEER

In addition to the items to be provided as described in the DSE's Manual, the following
will be supplied:

1. It shall be the responsibility of the DSE to select the applicable reduced record
drawings from the Tollway’s website at www.illinoisvirtualtollway.com.

2. The Tollway’s biennial structural inspection report of the bridges within the
project limits.

3. Digital Ortho-Imagery, contours, horizontal and vertical survey control and
center line of the project limits.

4. Copies of lllinois Tollway Standard Specifications, Standard Drawings, and

Design Manual can be obtained from the Tollway's website at
www.illinoistollway.com.

5. Copy of CADD files for I-88 Construction Contract scheduled to start in 2018.

6. Copy of Bridge Condition Report

7. Maintenance Section Reports

EXHIBIT “1”
Page 70 of 163




PROJECT SCHEDULE

Contract No. |-18-4352 ‘
Regan Memorial Tollway (1-88), Windsor Drive Bridge Replacement

SCHEDULE
1. Scoping Meeting 04-11-2018
2. Notice to Proceed 05-30-2018
3. Project Kick-Off Meeting TBD
4, Concept Submittal . TBD
5. Preliminary Submittal TBD
6. Pre-final Submittal TBD
7. Final Submittal 11-30-2019

EXHIBIT “1”
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EXHIBIT G
Contract No. 1-18-4352
The Upchurch Group, Inc.
CURRENT OBLIGATIONS FOR PROJECT

Route & Job Fee (Including all Fee Remainin Estimated
No Work Scope & Description of Project Supplementals and To Be Earne dg Date of
) Extra Work Orders) Completion
630-000- CDB/IDOT Dist.5 Truck Wash - $202,050.00 $146,021.00 11/1/2019
223
D-92-044- IDOT Dist. 2 US 20 @ IL 73 PHII $428,830.00 $419,000.00  9/19/2019
16 PTB 182-011 ~
D-94-101- IDOT Dist. 4 Various Locations PHI/II $1,165,000.00 $295,000.00 6/2/2019
9 PTB 152-045
D-94-010- IDOT Dist. 4 Various Locations PHI/II $1,000,000.00 $117,000.00  12/14/2020
11 PTB 158-023
C-94-034- IDOT Dist. 4 Macomb Bypass PHIII $1,300,000.00 $458,000.00  7/15/2018
15 PTB 174-011
C-94-055- IDOT Dist. 4 Various Locations PHIII $500,000.00 $195,000.00 11/172018
16 PTB 180-012
D-96-022- IDOT Dist. 6 Various Locations PHI/II $500,000.00 - $28,200.00  12/31/2018
10 PTB 156-037
Rev. 5/2018 PSB 18-1 and Later Y
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Contract No.: 1-18-4352 Consultant: The Upchurch Group, inc.

EXHIBIT H - SERVICES BY OTHERS

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others", they
must include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants. :

DBE/MBE/WBE SUBCONSULTANTS

1 Kaskaskia Engineering Group, LLC 6

Direct Labor $ 64,073.24 Direct Labor

Direct Costs $ 69,756.48 Direct Costs 3 -

Services by Others Services by Others $ -

Additional Services ** Additional Services ** $ -

Total this Subconsultant (ULC) $  133,829.72 Total this Subconsultant (ULC) $ -
2 Lin Engineering, Ltd 7

Direct Labor $_243489.06 Direct Labor

Direct Costs $ 12,300.00 Direct Costs $ -

Services by Others Services by Others $ -

Additional Services ** Additional Services ** $ -

Total this Subconsultant (ULC) $ 255,789.06 Total this Subconsultant (ULC) $ -
3 Juneau Associates, Inc. P.C. 8

Direct Labor $ 29,292 48 Direct Labor

Direct Costs 3 4,500.00 Direct Costs $ -

Services by Others $ - Services by Others $ -

Additional Services ** $ - Additional Services ** $ -

Total this Subconsultant (ULC) 3 33,792.48 Total this Subconsuitant (ULC) $ -
4 Quigg Engineering, Inc. 9

Direct Labor $  424,332.36 Direct Labor

Direct Costs 3 2,400.00 Direct Costs . 3 -

Services by Others $ - Services by Others $ -

Additional Services ** 3 - Additional Services ** 3 -

Total this Subconsultant (ULC) $  426,732.36 Total this Subconsuitant (ULC) $ -
5 10

Direct Labor Direct Labor

Direct Costs $ - Direct Costs $ -

Services by Others $ - Services by Others $ -

Additional Services ** $ - Additional Services ** $ -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $ -

** Additional services funds require prior authorization before use TOTAL DBE/MBE/WBE Subconsultants: $ 850,143.62
TOTAL Additional Services DBE/MBE/WBE Subconsultants: $ -

TOTAL Aliowable Fee DBE/MBE/WBE Subconsultants: $ 850,143.62

DBE/MBE/WBE Percentage of Total Fee (includes Additional SerE'txf)”B I:F 11;58.20%

DBE/MBE/WBE Percentage of Total Fee (does not include Additional Se i g %
age
I

Rev. 5/2018




Project No.

1-18-4352

Exhibits A-B, D-G must be submitted for each subconsultant listed below.
inc}lude Exhibit H and attach Exhibits A-B,D

OTHER SUBCONSULTANTS

Consultant:

The Upchurch Group, Inc.

EXHIBIT H - SERVICES BY OTHERS {continued)

Total this Subconsultant (ULC)

(NOT DBE/MBE/WBE)

1
Direct Labor
Direct Costs
Services by Others e
Additional Services **
Totai this Subconsultant {ULC)

2
Direct Labor
Direct Costs
Services by Others
Additiqnal Services **
Total this Subconsuitant {ULC)

3
Direct Labor 3 -
Direct Costs $ -
Services by Others $ -
Additional Services ** $ -
Total this Subconsultant (ULC)

‘ 4

Direct Labor $ -
Direct Costs $ -
Services by Others $ -
Additional Services ** $ -
Total this Subconsuttant {ULC)

5
Direct Labor $ -
Direct Costs $ -
Services by Others $ -
Additional Services ** $ -

** Additional services funds require prior authorization before use

Rev. 52018

Direct Labor

Direct Costs

Services by Others
Additional Services **

Total this Subconsultant {ULC)

Direct Labor

Direct Costs

Services by Others
Additional Services **

Total this Subconsultant (ULC)

& ea |
i ] '

Direct Labor

Direct Costs

Services by Others
Additional‘Services b

Total this Subconsultant {(ULC)

® & |en len
' . ] '

10

Direct Labor

Direct Costs

Seﬁices by Others
Additional Services **

Total this Subconsuitant (| uLc)

A ien | e
1 t ' ]

Direct Labor

Direct Costs

Services by Others
Additional Services **

Total this Subconsultant (ULC)

€ jn v [
t 1 [ '

TOTAL Non-DBE/MBE/WBE Subconsultants: $

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: $

TOTAL Aliowable Fee Non-DBE/MBE/WBE Subconsultants: $

R

EXHIBIT “1”
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Contract Information Sheet

Complete the following information and it will be populated on every exhibit.

Consultant Name: Juneau Associates, Inc., P.C.
Contract Number: /- 18-4352
Proposal Date: 4/30/2018

Exhibit Pointers  Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

EXHIBIT “1”
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Contract No.: 1-18-4352 Consultant:

Juneau Associates, Inc., P.C.

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime)

360.00 X 3 29.08 = TOTAL DIRECT SALARY § 10,461.60
(Total Work Hours (Average Hourly
from Exhibit A) Rate )

Multiplier to be used on this project:

2.80
Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER $ 29,292.48

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT

(For Prime Consultant listed above.)

TOTAL DIRECT COSTS $ 4,500.00

C. SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsuitant (from Exhibit H) §

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) $

TOTAL SERVICES BY OTHERS $ -

D. ADDITIONAL SERVICES (Prime Coﬁsultant)

(Requires prior authorization before use)

ADDITIONAL SERVICES (Subconsultants)

(Requires prior authorization before use)

TOTAL ADDITIONAL SERVICES $
(Requires prior authorization before use)

E. MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) $ 33,792.48

Rev. 5/2018 PSB 18-1 and Later ONLY
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Contract No.: 1-18-4352 Consultant: Juneau

Associates, Inc., P.C.

EXHIBIT D

REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

A. VEHICLE REIMBURSEMENT - rate based on link below

http:/Avww2 . illinois.qov/cms/EmnIovees/traveI/Paqes/TravelReimbursement.a_s_g

B. ALLOWABLE DIRECT COSTS - based on link below
https://www.illinoistoliway.com/documents/20184/238673/LG TOL
LWAY XX ALLOWABLEDIRECTCOSTS 12132013.PDF/b3dab3

C. OVERTIME PREMIUM
D. ITEMIZED DIRECT COSTS - For any expense not included in the

Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized)

$ 4,500.00

Rev. 5/2018 PSB 18-1 and Later ONLY
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ALLOWABLE DIRECT COSTS
0Lt UIRECT COSTS

10.01.2013

Effective for contracts awarded on or after October 1, 2013; the following costs are allowable when
requested by the Department ang included in the contract. The costs are allowable when jt is
customary for the firm to bill for the cost and it can be itemized in the firm’s billing and accounting

systems.

State Rate (Maximum)

Per Diem
Lodging State Rate (Maximum)
Air Fare Coach Rate with 2 weeks advance
' purchase
Vehicles : :
e Mileage State Rate* (Maximum)
Vehicle Renta $55/day ( Maximum)
Leased / Company-Owned Vehicles (does not include ]
Personal vehicles, not owned by the company) $65/day
Vehicle Half-day Rate $32.50/half day
Parking Actual Cost
Tolls Actual Cost
Overtime Premium portion
Film and Film Processing** Actual Cost
Overnight Dellvery/Postage Courier Service Actual Cost
Copies of Deliverables and Mylars Actual Cost
Specific Insurance — required for project Actual Cost
CADD : Actual Costs (Maximum of $15.00/Hr)
Monuments - Permanent ActualCost '
-Payment for Newspaper Ads Actual Cost
Web Site - Actual Cost
Facility Rental for Public Meetings & Exhibits/Rendering
& AV Equipment/T, ranscriptions Actual Cost
Recording Fees - Actual Cost
Courthouse Fees Actual Cost
Testing of Soi] Samples Actual Cost
Lab Services (excluding Phase i} normal construction
inspection such as beam breaks, cylinder breaks,
Pavement cores) ‘ Actual Cost
Equipment renta) specific for project {snooper for bridge '
inspection, noise meter, etc.) Actual Cost
Specialized equipment - on an as needed basis with prior
approval Actual Cost
Traffic Systems Actual Cost
Storm sewer cleaning and televising Actual Cost
Traffic control and protection Actual Cost
Aerial photography and mapping Actual Cost
Actual Cost

Utility exploratory trenching

EXHIBIT “1”
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ALLOWABLE DIRECT COSTS
=200t UIRECT COSTS

* *website for State Reimbursement Rates
http: www2.illinois.gov/cms Employees/travel Pages TravelReimbursement.as X

actual costs.

* Onall agreements authorization after January 1, 2005, Gps Equipment is considered a “tool of
the trade.”

EXHIBIT “1”
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Contract No.: 1-18-4352

Consultant: Juneau Associates, Inc., P.C.

EXHIBIT E - KEY PROJECT PERSONNEL

Project Principal:

| Project Manager:

Project Engineer:

Resident Engineer:
Documentation Engineer:
Project Civil Engineer:
Project Structural Engineer:
Project Drainage Engineer:
Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

Rev. 5/2018

Brian F. Kulick

Scott A. Slemer

Ramesh K. Regmi

Staff Engineer/Planner

Tyler Alvin Kruep

Techincal Specialist

Jeremy J. Buettikoffer

Techincal Specialist

" AT
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Brian F. Kulick, PE, PLS
Roadway Engineer
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Scott Slemer, PE, CFM
Roadway Engineer
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Ramesh Regmi, PE
Roadway Engineer
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Jeremy Buettikoffer
Transportation Technician

AJUNEAU

ASSEPXAIBITNG] P.C.

ENGINEERING & LAND SURVEYING
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AJUNEA U

A% R ASSOCIATES, INC., P
ENGINEERING & LAND SURVEYI) SURVEYING

Tyler Kruep, EIT

Technician
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EXHIBIT F
Contract No. 1-18-4352
Juneau Associates, inc., P.C.
SCOPE OF SERVICES

e AR L d "4

Perform roadside safety assessments and barrier w

arrant analyses for the proposed Windsor Road bridge
widening.

Rev. 5/2018
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EXHIBIT G
Contract No. 1-18-4352
Juneau Associates, Inc., P.C.
CURRENT OBLIGATIONS FOR PROJECT

' Fee (Including all . . Estimated
Route & Job Work Scope & Description of Project Supplementals and Fee Remaining Date of
No. To Be Earned .
Extra Work Orders) Completion
RR-13-4117 Reagan Memorial Tollway, Roadway $44,000.00 $44,000.00  5.31.2019

Reconstruction, East West Connector.
Construction Management Services
1-16-4283 Jane Addams Memorial Construction $100,000.00 $100,000.00  12.31.2018
Management Upon Request. On-call and as
needed construction management services.

RR-16-9197 Systemwide Design Services Upon Request  $100,000.00 $67,660.31  12.31.2018
Non Roadway. On-call and as-needed
Phase II Engineering :
I-17-4675 Elgin O'Hare Western Access, Jane $93,100.00 $66,308.50 8.31.2020

Addams Memorial Tollway System
Interchange (Eastbound Collector
Distributor Road). Phase IT Engineering
RR-16-4252 Construction Management - Systemwide, $60,000.00 $60,000.00 6.01.2018

Maintenance F acilities, Construction
Management Services Upon Request

[-15-4656 Design Services - EOWA, 1-294 to 1-90 Tri- $490,000.00 $371,516.15  6.01.2018
State and Franklin/Green Street .

RR-14-4200 Surveying - Maintenance Facilities, $18,900.00 $8,380.92 12.31.2017

Construction Management Upon Request

1-17-4301 Tri-State Tollway, Roadway $212,000.00 $212,000.00  10.31.2021
Reconstruction, St Charles Road (M.P.
32.3) to North Avenue / Lake Street (M.P.
33.5)

1-17-4308 Tri-State Tollway, ITS & Lighting $152,000.00 $151,355.00  12.31.2022
Installation, 95th Street (M.P. 17.8) to
Balmoral Avenue (M.P. 40.0). Phase II
Engineering Services

[-17-4309 Tri-State Tollway, Advanced MOT $29,000.00 $29,000.00  12.31.2021
Rehabilitation, 95th Street (M.P.17.8) to ‘
East West Connector (M.P. 29. 1)

Rev. 5/2018 ' PSB 18-1 and Later ONLY
EXHIBIT “1
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1-17-4310 Tri-State Tollway, Advanced MOT $15,000.00 $15,000.00  12.31.2022
Rehabilitation, East West Connector (M.P.
29.1) to Balmoral Avenue (M.P. 40.0).

RR-17-4292 Systemwide, Veterans Memorial Tollway, $22,074.00 $22,074.00 8.31.2018
. Pavement Preservation.
RR-16-4281 Tri-State Tollway, 159th Street Bridge $50,000.00 $50,000.00 2.28.2019

Reconstruction, M.P. 6.3. Construction
Management Services

RR-17-4312 Reagan Memorial Tollway, Pavement and $50,000.00 $50,000.00 8.31.2018
Structural Preservation and Rehabilitation,
M.P. 123.4 (IL Route 59) to M.P. 126.9
(East of Washington Street).

1-17-4315 Tri-State Tollway, Construction $150,000.00 $13,347.00  9.30.2022

Management Upon Request. Phase 11
Engineering Services

Rev. 5/2018 PSB 18-1 and Laterlpl\;;_Y
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Contract No.: 1-18-4352 Consultant: Juneau Associates, Inc., P.C.

EXHIBIT H - SERVICES BY OTHERS

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others", they
must include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

DBE/MBE/WBE SUBCONSULTANTS

1 6

Direct Labor Direct Labor

Direct Costs Direct Costs $ -

Services by Others Services by Others $ -

Additional Services ** Additional Services ** 3 -

Total this Subconsultant {ULC) 3 - Total this Subconsultant (ULC) ' $ -
2 7

Direct Labor Direct Labor

Direct Costs Direct Costs $ -

Services by Others Services by Others $ -

Additional Services ** Additional Services ** 3 -

Total this Subconsultant (ULC) 3 - Total this Subconsultant (ULC) $ -
3 8

Direct Labor Direct Labor

Direct Costs $ - Direct Costs $ -

Services by Others $ - Services by Others $ -

Additional Services ** $ - Additional Services ** $ -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) 3 -
4 ]

Direct Labor . Direct Labor-

Direct Costs $ - Direct Costs $ -

Services by Others $ - Services by Others $ -

Additional Services ** $ - Additional Services ** . $ -

Total this Subconsultant (ULC) 3 - Total this Subconsultant (ULC) $ -
5 10

Direct Labor Direct Labor

Direct Costs $ - Direct Costs $ -

Services by Others $ - Services by Others $ -

Additional Services ** 3 - Additional Services ** $ -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $ ~ -

* Additional services funds require prior authorization before use TOTAL DBE/MBE/WBE Subconsultants: $ -

TOTAL Additional Services DBE/MBE/WBE Subconsultants: $ -

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: $ -

DBE/MBE/WBE Percentage of Total Fee (includes Additional SerExﬂl B FF 3
Rev. 5/2018 DBE/MBE/WBE Percentage of Total Fee (does not include Additional Be
age




Project No. 1-18-4352 Consultant:

Juneau Associates, Inc., P.C.

EXHIBIT H - SERVICES BY OTHERS (continued

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others”, they must
: include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

OTHER SUBCONSULTANTS (NOT DBE/MBE/WEE)

6

Direct Labor Direct Labor

Direct Costs Direct Costs -

Services by Others Services by Others -

Additional Services ** Additional Sesvices ** 3 -

Total this Subconsultant (ULC) 3 - Total this Subconsultant (ULC) $
7

Direct Labor Direct Labor 3 -

Direct Costs Direct Costs $ -

Services by Others Services by Others $ -

Additional Services ** Additional Services ** $ -

Total this Subconsultant (ULC) 3 - Total this Subconsuitant (ULC) $
8

Direct Labor 3 - Direct Labor $ -

Direct Costs $ - Direct Costs $ -

Services by Others 3 - Services by Others $ -

Additionat Services ** 5 - Additional Services ** 3 -

Totatl this Subconsultant (ULC) $ - Total this Subconsultant (UL.C) $
9

Direct Labor $ - Direct Labor $ -

Direct Costs 3 - Direct Costs $ -

Services by Others $ - Services by Others $ -

Additional Services ** 3 - Additional Services ** $ -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $
10

Direct Labor $ - Direct Labor $ -

Direct Costs $ - Direct Costs 3 -

Services by Others $ - Services by Others $ -

Additional Services ** $ - Additional Services ** $ -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $

Rev. 5/2018

* Additional services funds require prior authorization before use

TOTAL Non-DBE/MBE/WBE Subconsultants: $

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: $

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: $

EXHIBIT “1”
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Contract Information Sheet
Complete the following information and it will be populated on every exhibit.

ConsutantName:  Kaskaskia Engineering Group, LLC

Contract Number: [-18-4352

Proposal Date: 4/30/2018

Exhibit Pointers  Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

- A full set of instructions to complete the exhibits is available on the Tollway's website

PsB 18-1EakH 1Bidr ONLY
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Contract No.: 1-18-4352 Consultant: Kaskaskia Engineering Group, LLC

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR‘ (without overtime)

586.00 X 3 39.05 = TOTAL DIRECT SALARY §

(Total Work Hours (Average Hourly
from Exhibit A) Rate )

Multiplier to be used on this project:

22,883.30

2.80

Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER $

64,073.24

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT

(For Prime Consultant listed above.)

TOTAL DIRECT COSTS $

69,756.48

C. SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) $ -

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) $ -

TOTAL SERVICES BY OTHERS _$

D. ADDITIONAL SERVICES (Prime Consultant)

(Requires prior authorization before use)

ADDITIONAL SERVICES (subconsultants)

{Requires prior authorization before use)

TOTAL ADDITIONAL SERVICES $

(Requires prior authorization before use)

E. MAXIMUM ALLOWABLE FEE (upper Limit of Compensation) $

133,829.72

Rev. 5/2018 PSB 18-1 and Later ONLY

EXHIBIT “1”
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Contract No.: 1-18-4352 Consultant: Kaskaskia Engineering Group, LLC

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

A. VEHICLE REIMBURSEMENT - rate based on link below
http:/fwww2 illinois. govicms/Emplovees/iravel/Pages/TravelReimbursement.aspx

B. ALLOWABLE DIRECT COSTS - based on link below

‘ hitps./iwww.ilinoistollway.com/documents/20184/238673/LG TOL
1 LWAY XX ALLOWABLEDIRECTCOSTS 12132013.PDF/b3dab3

C. OVERTIME PREMIUM

D. ITEMIZED DIRECT COSTS - For any expense not included in the
Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY
Wang Engineering
TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized) $ 69,756.48
Rev. 5/2018 PSB 18-1 and Later ONLY

EXHIBIT “1”
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ALLOWABLE DIRECT COSTS
=02,k UIRECT COSTS

10.01.2013

Systems.

Sfate Rate (Maximum)

Per Diem
Lodging State Rate ( Maximum)
Air Fare Coach Rate with 2 weeks advance
purchase
Vehicles : C
R Mileage State Rate* (Maximum)
Vehicle Rental $55/day (Maximum )
Leased / 'Company-Owned Vehicles (does not include ‘
personal vehicles, not owned by the tompany) $65/day
Vehicle Half-day Rate $32.50/half day
Parking Actual Cost
Tolls Actual Cost
Overtime Premium portion
Film and Film Processing** Actual Cost
Overnight Delivery/Postage Courier Service Actual Cost
Coples of Deliverables ang Mylars Actual Cost
Specific.Insurance — required for project Actual Cost ‘
CADD Actual Costs (Maximum of $15.00/Hr)
Monuments - Permanent Actual-Cost -
‘Payment for Newspaper Ads Actual Cost
Web Site Actual Cost
Facility Rental for Public Meetings & Exhibits/Rendering
& AV Equipment/T, ranscriptions Actual Cost
Recording Fees Actual Cost
Courthouse Fees Actual Cost
Testing of Soil Samples Actual Cost
Lab Services (excluding Phase 1) normal construction
inspection such as beam breaks, cylinder breaks,
Pavement cores) ‘ Actual Cost
Equipment renta} specific for project (snooper for bridge '
inspect!‘on, noise meter, etc.) Actual Cost
Specialized equipment — on an as needed basis with prior
approval Actual Cost
Traffic Systems Actual Cost
Storm sewer cleaning and televising Actual Cost
Traffic control and protection Actual Cost
Aerial photography and mapping Actual Cost
Actual Cost

Utility exploratory trench ing

. EXHIBIT “1” .
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ALLOWABLE DIRECT COSTS
2ot DINECT COSTS

* ‘*website for State Reimbursement Rates- . '
httg:[[wwwz.illinois.gov[cms[Emgloyees(travel[Pages[TravelReimbursement.asgx

*  **Useof digital cameras verses film cameras js éncouraged when firms own digital cameras and
the discussion of their use will be part of the negotiations. Film & coples will be reimbursed at

actual costs,

¢ Onall agreements abthorizatlon after January 1, 2005, GPs Equipment is considered a “too| of

EXHIBIT-“1”
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5/23/2018
Tollway 1-88 Windsor Dr. Bridge Widening
1-18-4352

KEG Direct Costs

Task -- Geotech, Services
Mileage-KEG personnel
Lodging

Meals per Diem

Tolls

Task -- Drilling and Laboratory Services
Wang Engineering, Inc.

Total Direct Costs $69,756.48

EXHIBIT “1”
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Wang GEOTECHNICAL SERVICES A y
Engineering

UNIT PRICES e
: 2018
Name: Windsor Drive Over [-88 Ramps N & M Date: 04/23/2018
Client: Kaskaskia Engineering Group, LLC : Wang No.: P180426
Contract/Job: 1-18-4352
Scope: Six (6) Bridge Structure borings (BSB), and eight (8) Retaining Wall Borings (RWB) for a total of fourteen (14) borings
Task Description Units Unit Price Extended Cost
/////
Drilling Coordination, Utilities Clearance, Site Access, Permitting 20.0 Hours $98.76 /Hour $1,975.20
Mobilization . 0 $1,400.00 /Each $0.00
Stand-by Hourly Rate 0.0 Hours $400.00 /Hour $0.00

Drilling & Sampling - Hourly (SPT. Penetrometer, Rimac, Visual Classification Included)

Two-man crew - normal working hrs 72.0 Hours $400.00 /Hour $28,800.00

Two-man crew - overtime (2 hrs per day) 0.0 Hours $450.00 /Hour $0.00

Two-man crew and field supervisor- normal working hrs 0.0 Hours $480.00 /Hour $0.00

Two-man crew and field supervisor - overtime (2 hrs per day) 0.0 Hours $530.00 /Hour $0.00
Hand Augering, Pavement/ Deck Coring & Testing

Two-man crew and equipment 0.0 Hours $400.00 /Hour $0.00

Asbestos content testing on deck cores 0 Tests $175.00 /Test $0.00
Surveying of Boring Locations (Two-man crew) 0.0 Hours $205.00 /Hour $0.00

Monitoring Well or Inclinometer Installation
2.0- or 4-inch monitoring wells

Two-man crew - normal working hours ) 0.0 Hours $400.00 /Hour $0.00
Two-man crew - overtime (2 hours per day) 0.0 Hours $450.00 /Hour $0.00
. Inclinometer casing in i
Two-man drilling crew - normal working hours 0.0 Hours $400.00 /Hour $0.00
Two-man crew - overtime (2 hours per day) i 0.0 Hours $450.00 /Hour $0.00
Other items
55 gallon dot containment drums 0 Drums $42.00 /Drum $0.00
Digital datalogger and barometer 0 Each $1,300.00 /Each $0.00
Well and Casing Materials At Cost $0.00

Drilling and Sampling - per Foot (SPT, Penetrometer, Rimac, Visual Classification Included)

Between 0 and 75 feet 0.0 Feet $39.00 /Foot $0.00
Between 75 and 150 feet 0.0 Feet $55.00 /Foot $0.00
Dirill without sampling 0.0 Feet $28.00 /Foot $0.00
Shelby tube samples 0 Samples $85.00 /Sample $0.00
Rock core setup 0 Setups $403.00 /Setup $0.00
Set casing and rock coring 0.0 Feet $85.00 /Foot $0.00
Borehole backfilling 0.0 Feet $11.00 /Foot $0.00
Pavement patching 0 Patches $22.00 /Each $0.00
Drilling crew daily travel 0 Days $200.00 /Day $0.00

Other Insitu Tests :
Pressuremeter testing 0 Days $2,500.00 /Day $0.00

Vane shear 0 Tests $200.00 /Test ] $0.00
Dilatometer testing At Cost $0.00
Cone penetration testing (CPT/CPTu) At Cost ) $0.00
Photoionization detector (PID) 0 Days $100.00 /Day $0.00
Double ring infiltrometer test (ASTM D3385) 0 Tests $1,117.00 /Test $0.00
Single ring infiltrometer test (Chicago Stormwater Ordinance) 0 Tests $608.00 /Test $0.00

Boring Location Accessibility, Railroad Fees, State/County/Municipal Fees, Barge Drilling

Private utility determination At Cost $0.00
Tree clearance At Cost $500.00
Guardrail removal and replacement At Cost $0.00
Dozer / equipment rental At Cost $0.00
Railroad permitting At Cost $0.00
Railroad protective insurance At Cost $0.00
Railroad flagman At Cost $0.00
Pavement opening permit At Cost $0.00
State/municipal insurance and bonding At Cost $0.00
Barge drilling on a navigable waterway At Cost $0.00

1145 N Main Street

EX H‘lgﬁrjl‘ 60148
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Wang GEOTECHNICAL SERVICES _ A N

Englneering UNIT PRICES M,
' 2018
Name: Windsor Drive Over [-88 Ramps N & M Date: 04/23/2018
Client: Kaskaskia Engineering Group, LLC Wang No.: P180426

Contract/Job: 1-18-4352
Scope: Six (6) Bridge Structure borings (BSB), and eight (8) Retaining Wall Borings (RWB) for a total of fourteen {14) borings

Task Description Units Unit Price Extended Cost
T265 D2216  Water Content 180 Tests $9.80 /Test $1,764.00
- D7263  Unit Weight (Density) : 8 Tests $36.00 /Test $288.00
T100 D854  Specific Gravity 0 Tests $66.00 /Test $0.00
- D4972  pH of Soil 0 Tests $59.00 /Test $0.00
T267 D2974  Organic Content by LOI 0 Tests $60.00 /Test $0.00
T194 - Organic Content by Wet Combustion 0 Tests $133.00 /Test $0.00
Particle Size Distribution
T88 D422 Sieve Analysis 0 Tests - $77.00 /Test $0.00
T88 D422 Combined Sieve and Hydrometer 2 Tests $122.00 /Test $244.00
- D1140  Percent Finer than No. 200 Sieve 0 Tests $50.00 /Test $0.00
Atterberg Limits
T89,T90  D4318 Liquid and Plastic Limits 8 Tests $77.00 /Test $616.00
T92 D427  Shrinkage Factors 0 Tests $90.00 /Test $0.00
Classification of Soils .
- D2488  Visual Manual T 0 Samples $19.00 /Sample $0.00
- D2487  Unified Soil Classification System 0 Samples $195.00 /Sample $0.00
M145 - AASHTO Classification ; 0 Samples $195.00 /Sample $0.00
- - USDA Classification 0 Samples $122.00 /Sample $0.00
Soil Settlement, Swelling, and Collapse Potential :
T216 D2435  One-Dimensional Consolidation 0 Tests $556.00 /Test $0.00
- D4546  One-Dimensional Swell 0 Tests $540.00 /Test $0.00
- D5333  Coliapse Potential 0 Tests $300.00 /Test $0.00
Shear Strength of Soil
Rimac Unconfined Compressive Strength 0 Tests $14.50 /Test $0.00
T208 D2166  Unconfined Compressive Strength 8 Tests $81.00 /Test $648.00
T236 D3080  Direct Shear of Soils (3 points) 0 Tests $715.00 /Test $0.00
T296 D2850  UU Triaxial Compression (3 points) 0 Tests $335.00 /Test $0.00
T297 D4767  CU Triaxial Compression (3 points) 0 Tests $1,100.00 /Test $0.00
T297 D4767  CD Triaxial Compression (3 points) ) 0 Tests $1,100.00 /Test $0.00 .
D7012  Peak Uniaxial Compressive Strength of Rock Core 3 Tests $163.00 /Test $489.00
Laboratory Compaction Tests
T99 D698  Moisture-Density of Seils (Standard Effort) 0 Tests $200.00 /Test $0.00
T180 D1557  Moisture-Density of Soils (Modified Effort) 0 Tests $210.00 /Test $0.00
T193 - Illinois Bearing Ratio (1 point) 0 Tests $500.00 /Test $0.00
T193 D1883  California Bearing Ratio (3 points) 0 Tests $920.00 /Test $0.00
Coefficient of Permeability ’
T215 D2434  Hydraulic Conductivity (Constant Head) 0 Tests - $450.00 /Test $0.00
Co- D5084  Hydraulic Conductivity (Flexible Wall) 0 Tests $475.00 /Test $0.00
Additional Sample Preparation Procedures
Removal of Organic Matter 0 Samples $87.00 /Sample $0.00
Extrusion & Preservation of Undisturbed Samples 8 Samples $28.00 /Sample $224.00
Logging & Classification of Undisturbed Samples 0 Samples $65.00 /Sample $0.00
Remolding and Trimming of Samples 0 Samples $62.00 /Sample $0.00
Planting Soil Mix Testing
Chemical Analyses & Mitigation Recc dations (300 g sample required)
pH, CEC, Soluble Salts, OM, P, K, Other Nutrients 0 Tests $115.00 /Test $0.00
Residual Chemicals , Herbicides Full Screen 0 Tests $645.00 /Test $0.00
Mechanical Analyses & Mitigation Recommendations (1,000 g sample required)
T88 D422 Combined Sieve and Hydrometer 0 Tests $122.00 /Test $0.00
Analytical Laboratory Services - for CCDD
Volatile Organic Components (VOC) 0 No $200.00 /Each $0.00
SemiVOC including PNA's 0 No $335.00 /Each $0.00
PCB 0 No $135.00 /Each $0.00
Total Metals 0 No $210.00 /Each $0.00
PH Determination 0 No $23.00 /Each $0.00

Corrosion Testing
(Resistivity, Chlorides, pH, Redox, and Sulfates) 0 No $290.00 /Each $0.00

1145 N Main Street
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Wang GEOTECHNICAL SERVICES A .

Englineering UNIT PRICES .
2018
Name: Windsor Drive Over I-88 Ramps N & M Date: 04/23/2018
Client: Kaskaskia Engineering Group, LLC Wang No.: P180426

Contract/Job: 1-18-4352
Scope: Six (6) Bridge Structure borings (BSB), and eight (8) Retaining Wall Borings (RWB) for a total of fourteen (14} borings

Task Description Units Unit Price Extended Cost

Shoulder Closure 1.0 No. $1,200.00 /Each $1,200.00
One-lane Closure 3.0 No. $3,200.00 /Each '$9,600.00
Two-lane Closure 0.0 No. $3,400.00 /Each $0.00
Three-lane Closure 0.0 No. $3,650.00 /Each $0.00
Ramp Closure 0.0 No. $1,250.00 /Each $0.00
Additional 1/2 mile 0.0 No. $100.00 /Each $0.00
Arterial (1/2 mile)
Shoulder Closure 0.0 No. $1,000.00 /Each $0.00
One-lane Closure 0.0 No. $1,100.00 /Each $0.00
Two-lane Closure ' 0.0 No. $1,200.00 /Each $0.00
Detour 0.0 No. $1,100.00 /Each $0.00
U-2 0.0 No. $1,200.00 /Each $0.00
Additional 1/2 mile 0.0 No. $100.00 /Each $0.00
Impact Attenuator with Driver
Port-to-Port 0.0 Hours $235.00 /Hour $0.00
Roadway Flagmen (two-man crew)

Port-to-Port 40.0 Hours $250.00 /Hour $10,000.00

=

Field Vehicle .
Field Vehicle Mileage (>100 Miles per Day) 0.0 Miles $0.535 /Mile
Field Vehicle Daily (<100 Miles per Day) 0 Days $65.00 /Day

odging
Per Diem

. ay
$50.00 /Day

Desk Study, Site Access & Permitting
Senior Engineer 0.0 Hours $173.79 /Hour $0.00
Project Engineer/Project Geologist 0.0 Hours $106.04 /Hour - $0.00
Assistant Engineer/Assistant Geologist 0.0 Hours $73.36 /Hour $0.00
Field Activities : .
Project Engineer/Project Geologist 0.0 Hours $106.04- /Hour $0.00
Assistant Engineer/Assistant Geologist 0.0 Hours $73.36 /Hour $0.00
Laboratory Testing
Project Engineer/Project Geologist 0.0 Hours $106.04 /Hour $0.00
Laboratory Technician 0.0 Hours $72.53 /Hour $0.00
Data Analyses & Engineering
Senior Engineer 0.0 Hours $173.79 /Hour $0.00
Project Engineer/Project Geologist 0.0 Hours $106.04 /Hour $0.00
Assistant Engineer/Assistant Geologist 0.0 Hours $73.36 /Hour $0.00
Report Preparation
Senior Engineer 0.0 Hours $173.79 /Hour $0.00
Project Engineer/Project Geologist 0.0 Hours $106.04 /Hour $0.00
Assistant Engineer/Assistant Geologist 0.0 Hours $73.36 /Hour $0.00
QC/QA Reviewer 0.0 Hours $202.38 /Hour $0.00
Preject Management :
Principal in Charge 0.0 Hours $206.99 /Hour $0.00
Project Manager 0.0 Hours $173.79 /Hour $0.00
Administrative Assistant 0.0 Hours $95.49 /Hour

1145 N Main Street
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Wang GEOTECHNICAL SERVICES A .

Engineering UNIT PRICES .
2018
Name: Windsor Drive Over [-88 Ramps N & M Date: 04/23/2018
Client: Kaskaskia Engineering Group, LLC Wang No.: P180426

Contract/Job: 1-18-4352
Scope: Six (6) Bridge Structure borings (BSB), and eight (8) Retaining Wall Borings (RWB) for a total of fourteen (14) borings

Task Description Units Unit Price Extended Cost

DRILLING, SAMPLING & INSITU TESTING $31,275.20

LABORATORY TESTING $4,273.00
TRAFFIC CONTROL $20,800.00
FIELD VEHICLES & MILEAGE

OUT-OF-TOWN EXPENSES

ENGINEERING, REPORTING & MANAGEMENT

Principal in Charge 0.0 Hours $206.99 /Hour $0.00
Project Manager 0.0 Hours $173.79 /Hour $0.00
Senior Engineer 0.0 Hours $173.79 /Hour $0.00
Project Engineer/Project Geologist 0.0 Hours $106.04 /Hour $0.00
Assistant Engineer/Assistant Geologist 0.0 Hours $73.36 /Hour $0.00
Laboratory Technician 0.0 Hours $72.53 /Hour $0.00
Administrative Assistant 0.0 Hours $95.49 /Hour $0.00
QC/QA Reviewer 0.0 Hours $202.38 /Hour $0.00
0.0 o
TOTAL
1145 N Main Street
EXHITBYE npre
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Wang GEOTECHNICAL SERVICES

Engineering UNIT PRICES

2018
Name: Windsor Drive Over I-88 Ramps N & M
Client: Kaskaskia Engineering Group, LLC
Contract/Job: 1-18-4352
Scope: Two (2) Overhead Sign Borings (OSB)

Task Description

Drilling Coordination, Utilities Clearance, Site Access, Permitting
Mobilization
Stand-by Hourly Rate

Drilling & Sampling - Hourly (SPT. Penetrometer, Rimac, Visual Classification Included)

Two-man crew - normal working hrs

Two-man crew - overtime (2 hrs per day)

Two-man crew and field supervisor- normal working hrs

Two-man crew and field supervisor - overtime (2 hrs per day)
Hand Augering, Pavement/ Deck Coring & Testing

Two-man crew and equipment

Asbestos content testing on deck cores

Surveying of Boring Locations (Two-man crew)

Monitoring Well or Inclinometer Installation
2.0- or 4-inch monitoring wells

Two-man crew - normal working hours

Two-man crew - overtime (2 hours per day)
Inclinometer casing instalation

Two-man drilling crew - normal working hours

Two-man crew - overtime (2 hours per day)
Other items

55 gallon dot containment drums

Digital datalogger and barometer

Well and Casing Materials

Units

8.0 Hours
0
0.0 Hours

8.0 Hours
0.0 Hours
0.0 Hours
0.0 Hours

0.0 Hours
0 Tests
0.0 Hours

0.0 Hours
0.0 Hours

0.0 Hours
0.0 Hours

0 Drums
0 Each
At Cost

AR

Date: 04/23/2018
Wang Ne.: P180426

Unit Price Extended Cost

Drilling and Sampling - per Foot (SPT. Penetrometer, Rimac, Visual Classification Included)

Between 0 and 75 feet
Between 75 and 150 feet
Dirill without sampling
Shelby tube samples
Rock core setup

Set casing and rock coring
Borehole backfilling
Pavement patching
Drilling crew daily travel

Other Insitu Tests
Pressuremeter testing
Vane shear
Dilatometer testing
Cone penetration testing (CPT/CPTu)
Photoionization detector (PID)
Double ring infiltrometer test (ASTM D3385)
Single ring infiltrometer test (Chicago Stormwater Ordinance)

Boring Location Accessibility, Railroad Fees, State/County/Municipal Fees, Barge Drilling

Private utility determination

Tree clearance

Guardrail removal and replacement
Dozer / equipment rental

Railroad permitting

Railroad protective insurance

Railroad flagman

Pavement opening permit
State/municipal insurance and bonding
Barge drilling on a navigable waterway

$:\Netproposals\2018PROP\04 Apr\P180426 Kaskaskia Windsor Drive\PRP_Wang_NJD_P1804260SB_20188423.ek#

0.0 Feet
0.0 Feet
0.0 Feet
0 Samples
0 Setups
0.0 Feet
0.0 Feet
0 Patches
0 Days

0 Days

0 Tests
At Cost
At Cost

0 Days

0 Tests

0 Tests

At Cost
At Cost
At Cost
At Cost
At Cost
At Cost
At Cost
At Cost
At Cost
At Cost

$98.76 /Hour $790.08
$1,400.00 /Each " $0.00
$400.00 /Hour - $0.00
$400.00 /Hour $3,200.00
$450.00 /Hour $0.00
$480.00 /Hour $0.00
$530.00 /Hour $0.00
$400.00 /Hour $0.00
$175.00 /Test $0.00
$205.00 /Hour $0.00
$400.00 /Hour $0.00
$450.00 /Hour $0.00
$400.00 /Hour $0.00
$450.00 /Hour $0.00
$42.00 /Drum $0.00
$1,300.00 /Each . $0.00
$0.00

$39.00 /Foot $0.00
$55.00 /Foot $0.00
$28.00 /Foot $0.00
$85.00 /Sample $0.00
$403.00 /Setup $0.00
$85.00 /Foot $0.00
$11.00 /Foot ' $0.00
$22.00 /Each $0.00
$200.00 /Day $0.00
$2,500.00 /Day $0.00
$200.00 /Test $0.00
$0.00

$0.00

$100.00 /Day $0.00
$1,117.00 /Test $0.00
$608.00 /Test $0.00
$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

1145 N Main Street
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Wang GEOTECHNICAL SERVICES y

Englneering UNIT PRICES N
2018
Name: Windsor Drive Over I-88 Ramps N & M Date: 04/23/2018
Client: Kaskaskia Engineering Group, LLC ‘Wang No.: P180426
Contract/Job: 1-18-4352
Scope: Two (2) Overhead Sign Borings (OSB)

Task Description Units Unit Price Extended Cost

T265 D2216  Water Content 24 Tests $9.80 /Test $235.20
- D7263  Unit Weight (Density) 2 Tests $36.00 /Test $72.00
T100 D854  Specific Gravity 0 Tests $66.00 /Test $0.00
- D4972  pH of Soil - 0 Tests $59.00 /Test $0.00
T267 D2974  Organic Content by LOI 0 Tests $60.00 /Test $0.00
T194 - Organic Content by Wet Combustion 0 Tests $133.00 /Test $0.00
Particle Size Distribution
T88 D422  Sieve Analysis 0 Tests $77.00 /Test $0.00
T88 D422 Combined Sieve and Hydrometer 2 Tests $122.00 /Test $244.00
- D1140  Percent Finer than No. 200 Sieve ) 0 Tests $50.00 /Test $0.00
Atterberg Limits
T89, T90 D4318  Liquid and Plastic Limits 2 Tests $77.00 /Test $154.00
T92 D427  Shrinkage Factors 0 Tests $90.00 /Test $0.00
Classification of Soils
- D2488  Visual Manual 0 Samples $19.00 /Sample $0.00
- D2487  Unified Soil Classification System 0 Samples $195.00 /Sample $0.00
M145 - AASHTO Classification 0 Samples $195.00 /Sample $0.00
- - USDA Classification 0 Samples $122.00 /Sample $0.00
Soil Settlement, Swelling, and Collapse Potential
T216 D2435  One-Dimensional Consolidation 0 Tests $556.00 /Test $0.00
- D4546  One-Dimensional Swell 0 Tests $540.00 /Test $0.00
| - D5333  Collapse Potential 0 Tests $300.00 /Test $0.00
| Shear Strength of Soil
| Rimac Unconfined Compressive Strength 0 Tests $14.50 /Test $0.00
| T208 D2166  Unconfined Compressive Strength 2 Tests $81.00 /Test $162.00
| T236 D3080  Direct Shear of Soils (3 points) 0 Tests $715.00 /Test $0.00
| T296 D2850  UU Triaxial Compression (3 points) 0 Tests $335.00 /Test $0.00
| T297 D4767  CU Triaxial Compression (3 points) 0 Tests $1,100.00 /Test $0.00
| T297 D4767  CD Triaxial Compression (3 points) 0 Tests $1,100.00 /Test $0.00
| D7012 - Peak Uniaxial Compressive Strength of Rock Core 2 Tests $163.00 /Test $326.00
1 Laboratory Compaction Tests
| T99 D698  Moisture-Density of Soils (Standard Effort) 0 Tests $200.00 /Test $0.00
1 T180 D1557  Moisture-Density of Soils (Modified Effort) 0 Tests - $210.00 /Test $0.00
| T193 - Illinois Bearing Ratio (1 point) 0 Tests $500.00 /Test $0.00
| T193 D1883  California Bearing Ratio (3 points) 0 Tests $920.00 /Test $0.00
| Coefficient of Permeability
| T215 D2434  Hydraulic Conductivity (Constant Head) 0 Tests $450.00 /Test . $0.00
| - D5084  Hydraulic Conductivity (Flexible Wall) 0 Tests $475.00 /Test $0.00
} Additional Sample Preparation Procedures
Removal of Organic Matter 0 Samples $87.00 /Sample $0.00
Extrusion & Preservation of Undisturbed Samples 2 Samples $28.00 /Sample $56.00
Logging & Classification of Undisturbed Samples 0 Samples $65.00 /Sample $0.00
Remolding and Trimming of Samples 0 Samples $62.00 /Sample $0.00

Planting Soil Mix Testing
Chemical Analyses & Mitigation Recommendations (300 g sample required)

pH, CEC, Soluble Salts, OM, P, K, Other Nutrients 0 Tests $115.00 /Test $0.00
Residual Chemicals , Herbicides Full Screen 0 Tests $645.00 /Test $0.00
Mechanical Analyses & Mitigation Recc dations (1,000 g sample required)
T88 D422 Combined Sieve and Hydrometer 0 Tests $122.00 /Test $0.00
Analytical Laboratory Services - for CCDD
Volatile Organic Components (VOC) 0 No $200.00 /Each $0.00
SemiVOC including PNA's 0 No $335.00 /Each $0.00
PCB 0 No $135.00 /Each $0.00
Total Metals 0 No $210.00 /Each $0.00
PH Determination 0 No $23.00 /Each - $0.00
Corrosion Testing
(Resistivity, Chlorides, pH, Redox, and Sulfates) 0 No $290.00 /Each $0.00

1145 N Main Street
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Wang _ GEOTECHNICAL SERVICES A .

Englneering i UNIT PRICES
2018
Name: Windsor Drive Over I-88 Ramps N & M Date: 04/23/2018
Client: Kaskaskia Engineering Group, LLC Wang No.: P180426
Contract/Job: [-18-4352
Scope: Two (2) Overhead Sign Borings (OSB)
Task Description Units Unit Price Extended Cost

i - i & = —

Expressway (1/2 mile)
Shoulder Closure 1.0 No. $1,200.00 /Each $1,200.00
One-lane Closure 1.0 No. $3,200.00 /Each $3,200.00
Two-lane Closure 0.0 No. $3,400.00 /Each $0.00
Three-lane Closure 0.0 No. $3,650.00 /Each $0.00
Ramp Closure 0.0 No. $1,250.00 /Each $0.00
Additional 1/2 mile 0.0 No. $100.00 /Each $0.00
Arterial (1/2 mile)
Shoulder Closure - ] 0.0 No. $1,000.00 /Each $0.00
One-lane Closure 0.0 No. $1,100.00 /Each $0.00
Two-lane Closure 0.0 No. $1,200.00 /Each $0.00
Detour 0.0 No. $1,100.00 /Each $0.00
U-2 0.0 No. $1,200.00 /Each $0.00
Additional 1/2 mile 0.0 No. $100.00 /Each $0.00
Impact Attenuator with Driver
Port-to-Port 0.0 Hours $235.00 /Hour $0.00
Roadway Flagmen (two-man crew)

Port-to-Port 0.0 Hours $250.00 /Hour $0.00

Field Vehicle
Field Vehicle Mileage (>100 Miles per Day) 0.0 Miles $0.535 /Mile
Field Vehicle Daily (<100 Miles per Day) 0 Days $65.00 /Day

 Lodging $100.00 /Day
Per Diem 0 Days $50.00 /Day

esk Study, Site Access ermitting
Senior Engineer - 0.0 Hours $173.79 /Hour $0.00
Project Engineer/Project Geologist 0.0 Hours $106.04 /Hour $0.00
Assistant Engineer/Assistant Geologist 0.0 Hours $73.36 /Hour $0.00
Field Activities
Project Engineer/Project Geologist 0.0 Hours $106.04 /Hour $0.00
Assistant Engineer/Assistant Geologist 0.0 Hours $73.36 /Hour $0.00
Laboratory Testing
Project Engineer/Project Geologist 0.0 Hours $106.04 /Hour $0.00
Laboratory Technician 0.0 Hours $72.53 /Hour $0.00
Data Analyses & Engineering
Senior Engineer 0.0 Hours $173.79 /Hour $0.00
Project Engineer/Project Geologist 0.0 Hours $106.04 /Hour $0.00
Assistant Engineer/Assistant Geologist 0.0 Hours $73.36 /Hour $0.00
Report Preparation
Senior Engineer 0.0 Hours $173.79 /Hour $0.00
Project Engineer/Project Geologist 0.0 Hours $106.04 /Hour $0.00
Assistant Engineer/Assistant Geologist 0.0 Hours $73.36 /Hour $0.00
QC/QA Reviewer 0.0 Hours $202.38 /Hour $0.00
Project Management
Principal in Charge 0.0 Hours $206.99 /Hour $0.00
Project Manager 0.0 Hours $173.79 /Hour $0.00
Administrative Assistant 0.0 Hours $95.49 /Hour

1145 N Main Street
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Wang GEOTECHNICAL SERVICES

Engineering UNIT PRICES

2018
Name: Windsor Drive Over I-88 Ramps N & M
Client: Kaskaskia Engineering Group, LLC
Contract/Job: [-18-4352
Scope: Two (2) Overhead Sign Borings (OSB)

Task Description

DRILLING, SAMPLING & INSITU TESTING
LABORATORY TESTING

TRAFFIC CONTROL

FIELD VEHICLES & MILEAGE
OUT-OF-TOWN EXPENSES

ENGINEERING, REPORTING & MANAGEMENT
Principal in Charge
Project Manager
Senior Engineer
Project Engineer/Project Geologist
Assistant Engineer/Assistant Geologist
Laboratory Technician
Administrative Assistant
QC/QA Reviewer

S:\Netproposals\2018PROP\04 Apr\P180426 Kaskaskia Windsor Drive\PRP_Wang_NJD_P1804260SB_201Rfi23.ufs4

Units

0.0 Hours
0.0 Hours
0.0 Hours
0.0 Hours
0.0 Hours
0.0 Hours
0.0 Hours
0.0 Hours
0.0

AR

AASHTO R18

Date: 04/23/2018
Wang Noe.: P180426

Unit Price

$206.99 /Hour
$173.79 /Hour
$173.79 /Hour
$106.04, /Hour
$73.36 /Hour
$72.53 /Hour
$95.49 /Hour
$202.38 /Hour

TOTAL

Extended Cost

$3,990.08
$1,249.20
$4,400.00
$0.00
$0.00

$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00

1145 N Main Street
EXMIBIT, oL ooss
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Contract No.: I-18-4352 Consultant: Kaskaskia Engineering Group, LLC

EXHIBIT E - KEY PROJECT PERSONNEL

Project Principal: Geri E. Boyer

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:  Benjamin Bovee

Project Drainage Engineer:

Senior Engineer: Matthew Masterson

Others: Name: Charles Graham

Classification:  Staff Engineer !

Name: Matt Clevenger

Classification:  Staff Engineer |

Name:

Classification:

Name:

Classification:

Rev. 5/2018 PSB 18€Xa|2|d| éiLTr ga\l},Y
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Geri E. Boyer, P.E. | v Kaskaskla
Manager

Engineering Group, LLC

EXHIBIT “1”
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Geri E. Boyer, P.E. « Kaskaskia

Manager

ingineering Group; LLC
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Benjamin Bovee, P.E., S.E. ¥ Kaskaskla

Senior Structural Engineer

Engineering Group, LLC

EXHIBIT “1”
Page 112 of 163




Benjamin Bovee, P.E., S.E. ¥ Kaskaskia

H s ‘ngineering Group, LLC
Senior Structural Engineer ngineering Lirou
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Matthew D. Masterson, P.E. Kaskaskla

tm,u wering Group, LLC

Senior Geotechnical Engineer
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Matthew D. Masterson, P.E. I{aSkaSkla

jineering Group, LLC

Senior Geotechnical Engineer
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Charles Graham
Staff Engincer R{Tngmccring Group, LLC
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Charles Graham v Kaskaskla
Staff Engineer |

~numumgk roup, LLC
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Engineering Group, LLC

Matt Clevenger Kaskaskia

Staff Structural Engineer

EXHIBIT “1”
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Matt Clevenger
Staff Structural Engineer

sineering Group, LLC
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EXHIBIT F
Contract No. 1-18-4352
Kaskaskia Engineering Group, LLC
SCOPE OF SERVICES

The following scope and estimate detail the geotechnical services Kaskaskia Engineering Group,
LLC (KEG) will provide to The Upchurch Group, Inc. (Upchurch) for this project. This scope is
based on information provided by Upchurch and ISTHA.

Subsurface Exploration

Six (6) soil borings (420 lineal feet of overburden drilling).
* Windsor Road Bridge
Bridge Structure Borings (BSB), two (2) borings at each proposed substructure to depths of 60 and
80 feet. Rock coring options are included, if refusal is encountered prior to termination depths.

Eight (8) soil borings (200 lineal feet of overburden drilling)
* Retaining Walls ‘
Retaining Wall Borings (RWB) for proposed abutment MSE wall and for subtle grade changes to
bridge approaches and proposed new exit Ramp. (8 borings to depths of 25 feet)

Two (2) soil borings (60 lineal feet of overburden drilling)
* Overhead Sign
Overhead Sign Borings (OSB) for a proposed overhead sign over Ramp M near Windsor Bridge
( (2 borings to depths of 30 feet). Rock coring options are included, if refusal is encountered prior to
termination depths.

Geotechnical Services

This proposal assumes Upchurch will provide the boring staking services, including stationing and
elevation references, based upon a boring plan developed in conjunction with KEG.

* Four (4) site visits are included in our estimate for oversight prior to, during, and at
completion of field operations;

" A KEG geologist/engineer will be present in the field during the drilling operations and will log
the borings and perform field Rimac tests, as applicable. (Estimated Twelve - 8-hour days on-site);

Rev. 5/2018 Page 1 PSB 18-1 and Later ONLY
EXHIBIT “1”
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EXHIBIT F cont.
Contract No. 1-18-4352
Kaskaskia Engineering Group, LLC
SCOPE OF SERVICES

* Hollow stem augers and mud-rotary techniques will be used for the borings;

* Standard Penetration Tests (SPT) will be taken for each boring at 2.5-foot intervals to 30 feet,
then 5.0-foot intervals to termination;

* Fourteen (14) Shelby tubes (ST) will be taken at various boring locations based on soil
conditions encountered during drilling and as directed by KEG personnel;

* During drilling of the borings, traffic control will be used, as necessary;

* An Engineering Permit application will be submitted along with a copy of the boring and traffic
control plan to the Village of Oakbrook, for their information. No fee is currently required for
submittal of this permit, per the Village of Oakbrook;

* Laboratory testing will be performed and boring logs prepared. Laboratory tests will include
classifications, moisture contents, and Rimac strength tests, as well as additional tests including:
1 Consolidation Test
10 Atterberg limits
4 Sieve analysis with hydrometer
10 Unconfined Triaxial strength tests
10 Dry density tests
5 Rock Triaxial tests and photographs

* The drilling and laboratory services will be performed by Wang Engineering, Inc., based out of
Lombard, Illinois;

* Drilling personnel will be paid prevailing wages currently in effect in the County; and
= Effort for QA/QC and Administration of deliverables.
Deliverables
One (1) Structural Geotechnical Repbrt (SGR) for the bridge, retaining walls, and overhead sign,

including boring logs and soil profiles for the bridge, retaining wall and sign borings. Report
will include general construction recommendations for bridge, retaining wall and overhead signs.

EXHIBIT “1”
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EXHIBIT G
Contract No. 1-18-4352 -
Kaskaskia Engineering Group, LLC
CURRENT OBLIGATIONS FOR PROJECT

Fee (Including all - Estimated
Route & Job Work Scope & Description of Project Supplementals and Fee Remaining Date of
No. To Be Earned .
Extra Work Orders) Completion
see IDOT Current Obligations Statement
attached
Rev. 5/2018 PSB 18-1 and Later ONLY
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Contract No.:

1-18-4352

Consultant:

Kaskaskia Engineering Group,LLC

EXHIBIT H - SERVICES BY OTHERS

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others", they

must include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

DBE/MBE/WBE SUBCONSULTANTS

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs

Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor
Direct Costs

Services by Others

Additional Services ** $

Total this Subcoasultant (ULC)

Direct Labor

Direct Costs

Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs

Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs

Services by Others
Additional Services **

Total this Subconsultant (ULC)

10

Direct Labor

Direct Costs $

Services by Others
Additional Services **

Total this Subconsultant (ULC)

** Additional services funds require prior authorization before use

Rev. 5/2018

birect Labor
Direct-Costs

Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs

Services by Others
Additional Services **

Total this Subconsultant (ULC)

TOTAL DBE/MBE/WBE Subconsultants: $

TOTAL Additional Services DBE/MBE/WBE Subconsultants: $

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: $
DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):
DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):

EXHIBIT “1”
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Project No. 1-18-4352

Consultant:

Kaskaskia Engjneering Group,LLC

EXHIBIT H - SERVICES BY OTHERS (continued)

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others", they must

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

OTHER SUBCONSULTANTS (NOT DBE/MBE/WBE)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs

Additional Services **

Total this Subconsultant (ULC)

$
$

Services by Others $ -
$

Direct Labor

Direct Costs

Additional Services **

Total this Subconsultant (ULC)

$
$

Services by Others $ -
$

Direct Labor

Services by Others
Additional Services **

Total this Subconsuitant (ULC)

** Additional services funds require prior authorization before use

Rev. 52018

$

Direct Costs $ Z
$
$

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsuitant (ULC)

10

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsuttant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

TOTAL Non-DBE/MBE/WBE Subconsultants: $

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: $

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: $

EXHIBIT “1”
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Contract Information Sheet

Complete the following information and it will be populated on every exhibit.

Consultant Name: . Lin Engineering, Ltd
Contract Number: 1-18-4352
Proposal Date: 4/30/20 18

Exhibit Pointers  Editable cells in each exhibit are undetlined in red
Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

EXHIBIT “1”
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Contract No.: 1-18-4352 Consultant: Lin Engineering, Ltd.

EXHIBIT B: FEE CALCULATIONS

- A. DIRECT LABOR (without overtime)

1,586.00 X 3 54.83 = TOTAL DIRECT SALARY § 86,960.38
(Total Work Hours (Average Hourly
from Exhibit A) Rate )
Multiplier to be used on this project: 2.80
Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)
DIRECT REGULAR SALARY TIMES MULTIPLIER 243,489.06

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT

(For Prime Consultant listed above.)

TOTAL DIRECT COSTS _$ 12,300.00

C. SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) $ ) -

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) $ -

TOTAL SERVICES BY OTHERS _$ -

D. ADDITIONAL SERVICES (prime Consultant)

(Requires prior authorization before use)

ADDITIONAL SERVICES (Subconsultants)

(Requires prior authorization before use)

TOTAL ADDITIONAL SERVICES $ -
{Requires prior authorization before use)

E. MAXIMUM ALLOWABLE FEE (upper Limit of Compensation) $ 255,789.06
Rev. 5/2018 PSB 18-1 and Later ONLY
EXHIBIT “1”
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Contract No.: 1-18-4352 Consultant: Lin Engineering, Ltd.

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

A. VEHICLE REIMBURSEMENT - rate based on link below
hitp./www?2 illinois.gov/icms/Employees/travel/Pages/TravelReimbursement.aspx

B. ALLOWABLE DIRECT COSTS - based on link below
hitps://www.illinoistoliway.com/documents/20184/238673/4.G _TOL

LWAY XX ALLOWABLEDIRECTCOSTS 12132013.PDF/b3dab3
C. OVERTIME PREMIUM
D. ITEMIZED DIRECT COSTS - For any expense not included in the

Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized) $ 12,300.00

Rev. 5/2018 PSB 18-1 and Later ONLY
EXHIBIT “1”
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ALLOWABLE DIRECT COSTS
—==—YADLL DIRECT COSTS

10.01.2013

systems.
Per Diem State Rate (Maximum)
Lodging State Rate ( Maximum)
Alr Fare Coach Rate with 2 weeks advance
purchase
Vehicles ,
Mileage State Rate* (Maximum)
Vehicle Rental $55/day ( Maximum)
Leased / Company-Owned Vehicles (does not include
Personal vehicles, not owned by the company) $65/day
Vehicle Half-day Rate $32.50/half day
Parking Actual Cost
Tolls Actual Cost
Overtime Premium portion
Film and Film Processing** Actual Cost
Overnight Delivery/Postage Courier Service Actual Cost
Copies of Deliverables and Mylars Actual Cost
Specific Insurance ~ required for project Actual Cost
CADD Actual Costs (Maximum of $15.00/Hr)
Monuments - Permanent Actual-Cost
Payment for Newspaper Ads Actual Cost
Web Site Actual Cost
Facility Rental for Public Meetings & Exhibits/Rendering
& AV Equipment/Transcriptions Actual Cost
Recording Fees Actual Cost
Courthouse Fees Actual Cost
Testing of Soil Samples Actual Cost
Lab Services (excluding Phase i1 normal construction
inspection such as beam breaks, cylinder breaks,
pavement cores) Actual Cost
Equipment rental specific for project (snooper for bridge
inspection, noise meter, etc.) Actual Cost
Specialized equipment - on an as needed basis with prior
approval Actual Cost
Traffic Systems Actual Cost
Storm sewer cleaning and televising Actual Cost
Traffic control and protection Actual Cost
Aerial photography and mapping Actual Cost
Actual Cost

Utility exploratory trenching

. EXHIBIT “1”
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ALLOWABLE DIRECT COSTS
\
* *website for State Reimbursement Rates
httg:[[wwwz.minois.gov[cms[Emgloye_e_s[trave!(Pages[IravelRelmbursement.asgx
s *"Useof digital cameras verses film cameras js eéncouraged when firms own
the

actual costs.

* Onall agreements authorization after January 1, 2005, Gps Equipment is considered a “too} of
the trade.”
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Contract No.:

1-18-4352

Consultant:

Lin Engineering, Ltd.

EXHIBIT E - KEY PROJECT PERSONNEL

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others:

Rev. 5/2018

Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

Paul B. Lin, PE, SE

Michael T. Haley, PE, SE

PSB 18-1 and Later ONLY
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u PAUL B. LIN, P.E., S.E.
l LIN ENGINEERING, LTD.

Project Manager




PAUL B. LIN, P. E., S.E.

Project Manager

LIN ENGINEERING, LTD.

EXHIBIT “1”
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L: LIN ENGINEERING,LTD. MICHAEL T. HALEY, P. E., S.E.

Consulting Engineers .
Project Manager

EXHIBIT “1”
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E LIN ENGINEERING, LTD. MICHAEL T. HALEY, P. E., S.E.

Consulting Engineers ; .
Project Manager
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Rev. 5/2018

EXHIBIT F
Contract No. 1-18-4352
Lin Engineering, Ltd.
SCOPE OF SERVICES

Page 1

PSB 18-1 and Later ONLY
EXHIBIT “1”
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Exhibit F
Contract No. |-18.4352
Lin Engineering, Ltd.

Structural Scope: Preparation of PS&E plans, specifications, and estimates for the proposed 2-span bridge carrying Windsor Drive
over Tollway Ramps in Oak Brook, IL. The TSL will be prepared by others. The proposed bridge will replace the existing 4-span bridge
that is approximately 220 feet long. The proposed roadway cross section of Windsor Drive will increase from existing two lanes to
four lanes with sidewalk/bike path. The proposed roadway cross section of the Tollway ramps will increase to include an additional
ramp and widened shoulder, creating unbalanced span lengths. The below estimate assumes a proposed MSE wall at one of the
abutments due to ROW limits. The roadway will be on a tangent alignment, but the alignment will likely be shifted. The bridge will
be stage constructed in order to maintain the existing Windsor Drive traffic.

Bridge PS&E Plans

Revise TSL for General Plan and Elevation sheet 24
General Notes / Index of Sheets / Total Bill of Material 24
Abutment drainage and slope wall details 24
Substructure Layout 28
Stage Construction Details 64
Top of Slab Elevations 80
Top of Approach Slab Elevations 64
Deck Plan 48
Parapet Elevations and Details 48
Deck Cross Section and Details 48
South Approach Slab Plan and Details : 64
North Approach Slab Plan and Details 64
Framing Plan 72
Girder Elevation 72
Girder Moment and Reaction Tables 40
Girder Camber Diagrams 40
Steel Details 60
Bearing Details 45
South Abutment Plan and Details 72
North Abutment Plan and Details 72
Pier Plan and Details 120
MSE Wall Details 140
Drainage Scupper Details 32
Boring Logs 10
Quantities 60
Address Review comments 40
' Subtotal = 1455
QA/QC 58 MH
Administration 73 MH
Total = 1586 MH

Direct Costs
CADD: 820 hrs. x $15/hr. = $12,300

EXHIBIT “1”
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EXHIBIT G
Contract No. 1-18-4352
Lin Engineering, Ltd.
CURRENT OBLIGATIONS FOR PROJECT

Fee (Including all - Estimated
Rout: & Job Work Scope & Description of Project Supplementals and Fee Remaining Date of
0. To Be Earned .
Extra Work Orders) Completion
EOWA Elgin O'Hare DCM * $3,309,907.00 $1,330,898.00 12/31/2021
I-11-4014
EOWA Elgin O'Hare West Terminal Interchange - $2,732,000.00 $1,499,011.00 12/31/2021
[-13-4622
EOWA  Elgin O'Hare 1-294 at Franklin/Green St. $2,450,014.00 $1,297,816.00 12/31/2021
1-15-4656 /
IL Route 47 IL 47 Reconstruction in McHenry County $344,898.00 $178,771.00  6/30/2019
PTB 169/19 :
Rev. 6/2016 Version 16
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Contract No.: 1-18-4352

Consultant:

Lin Engineering, Ltd.

EXHIBIT H - SERVICES BY OTHERS

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others”,
they must include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

DBE/MBE/WBE SUBCONSULTANTS

1 []
Direct Labor Direct Labor
Direct Costs Direct Costs 3 -
Services by Others Services by Others $ -
Additional Services ** Additional Services ** $ -
Totai this Subconsultant (ULC) $ - Total this Subconsultant (ULC)

2 7
Direct Labor Direct Labor
Direct Costs Direct Costs $ -
Services by Others Services by Others $ -
Additional Services ** Additional Services ** $ -
Totat this Subconsultant (ULC) $ - Total this Subconsultant {ULC)

3 8
Direct Labor Direct Labor
Direct Costs $ - Direct Costs $ -
Services by Others $ - Services by Others $ -
Additional Services ** $ - Additional Services ** $ -
Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC)

4 9
Direct Labor Direct Labor
Direct Costs . $ - Direct Costs $ -
Services by Others $ - Services by Others $ -
Additional Services ** $ - Additional Services ** $ -
Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC)

5 10
Direct Labor Direct Labor
Direct Costs $ - Direct Costs $ -
Services by Others $ - Services by Others $ -
Additional Services ** $ - Additional Services ** $ -
Total this Subconsultant (ULC) 3 - Total this Subconsultant (ULC)

** Additionat services funds require prior authorization before use

Rev. 5/2018

TOTAL Additional Services DBE/MBE/WBE Subconsultants:

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants:

TOTAL DBE/MBE/WBE Subconsultants:

DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):
DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):

EXHIBIT “1”
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Project No. 1-18-4352

Consultant:

Lin Engineering, Ltd.

EXHIBIT H - SERVICES BY OTHERS (continued)

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others", they must

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

OTHER SUBCONSULTANTS (NOT DBE/MBE/WBE)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor
Direct Costs

Services by Others

A [ A |

Additional Services **

Total this Subconsultant (ULC)

Direct Labor
Direct Costs

Services by thers

©®@ e B (e
)

Additional Services **

Total this Subconsultant {(ULC)

Direct Labor
Direct Costs

Services by Others

& A (H  PH
'

Additional Services **

Total this Subconsultant (ULC)

** Additionat services funds require prior authorization before use

Rev. 5/2018

Direct Labor

Direct Costs

Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

& A A 4P

Direct Labor

Direct Costs

Services by Others
Additional Services **

Total this Subconsultant (ULC)

& B (A A

10

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsuitant (ULC)

& A P (&8

Direct Labor

Direct Costs

Services by Others
Additional Services **

Total this Subconsuttant (ULC)

h A [P KA

TOTAL Non-DBE/MBE/WBE Subconsultants: $

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: $

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: $

EXHIBIT “1”
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Contract Information Sheet

Complete the following information and it will be populated on every exhibit.

Consultant Name: QUigg Engineering Inc.
Contract Number: [-18-4352
Proposal Date: 4/25/2018

Exhibit Pointers  Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

psB 18-1ERHIBEr OLLY
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Contract No.: 1-18-4352 Consultant: Quigg Engineering Inc.

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime)

3,431.00 X 3 4417 = TOTAL DIRECT SALARY § 151,547.27
(Total Work Hours (Average Hourly
. from Exhibit A) Rate )
Multiplier to be used on this project: 2.80
Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)
DIRECT REGULAR SALARY TIMES MULTIPLIER § 424,332.36
B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(For Prime Consultant listed above.)
TOTAL DIRECT COSTS _$ 2,400.00
C. SERVICES BY OTHERS
Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) $ -
Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) $ -
TOTAL SERVICES BY OTHERS _$ -
D. ADDITIONAL SERVICES (Prime Consuitant)
(Requires prior authorization before use)
ADDITIONAL SERVICES (Subconsultants)
(Requires prior authorization before use)
TOTAL ADDITIONAL SERVICES _$ -
{Requires prior authorization before use)
E. MAXIMUM ALLOWABLE FEE (upper Limit of Compensation) $ 426,732.36
Rev. 5/2018 PSB 18-1 and Later ONLY
EXHIBIT

Page 148 of 163




Contract No.: I-18-4352 Consultant: Quigg Engineering Inc.

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

A. VEHICLE REIMBURSEMENT - rate based on link below
hitp:/vwww2 illinois.govicms/Emplovees/travel/Pages/TravelReimbursement.aspx

B. ALLOWABLE DIRECT COSTS - based on link below
hitps:/iwww.illinoistollway.com/documents/20184/238673/LG TOL
LWAY XX ALLOWABLEDIRECTCOSTS 12132013.PDF/b3dab3

C. OVERTIME PREMIUM
D. ITEMIZED DIRECT COSTS - For any expense not included in the

Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized) $ 2,400.00

Rev. 5/2018 PSB 18-1 and Later ONLY
EXHIBIT “1”
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ALLOWABLE DIRECT COSTS
——==—2AZ.L DIRECT COSTS

10.01.2013

State Rate (Maximum)

Per Diem
Lodging State Rate (Maximum)
Alir Fare Coach Rate with 2 weeks advance
purchase
Vehicles .
Mileage State Rate* (Maximum)
Vehicle Rental $55/day ( Maximum)
Leased / Company-Owned Vehicles (does not include
personal vehicles, not owned by the company) $65/day
Vehicle Half-day Rate $32.50/half day
Parking Actual Cost
Tolls Actual Cost
Overtime Premium portion
Film and Film Processing** Actual Cost
Overnight Delivery/Postage Courier Service Actual Cost
Copies of Deliverables and Myilars Actual Cost
Specific Insurance - required for project Actual Cost

Actual Costs (Maximum of $15.00/Hr)

CADD
Monuments - Permanent Actual-Cost
Payment for Newspaper Ads Actual Cost
Web Site Actual Cost
Facility Rental for Public Meetings & Exhibits/Rendering

& AV Equlpment/Transcriptions Actual Cost
Recording Fees Actual Cost
Courthouse Fees Actual Cost
Testing of Soil Samples Actual Cost
Lab Services (excluding Phase 1) normal construction

Inspection such as beam breaks, cylinder breaks,

pavement cores) Actual Cost
Equipment rental specific for project {snooper for bridge

inspection, noise meter, etc.) Actual Cost
Specialized equipment — on an as needed basis with prior

approval Actual Cost
Traffic Systems » Actual Cost
Storm sewer cleaning and televising Actual Cost
Traffic control and protection Actual Cost
Aerial photography and mapping Actual Cost
Utility exploratory trenching Actual Cost

EXHIBIT “1”
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ALLOWABLE DIRECT COSTS
2%k DIRECT COSTS

* *website for State Reimbursement Rates | ;
httg:[[wwwz.illinois.gov[cms(Em gloyees[travel[Pages[IjravelReimbursemen‘t.asgx
ras verses film cameras js encouraged when firms own digital cameras and
» I'b 3 .

* Onall agreements authorization after January 1, 2005, Gps Equipment is considered a “too| of
the trade.”
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Contract No.: 1-18-4352 Consultant: Quigg Engineering Inc.

EXHIBIT E - KEY PROJECT PERSONNEL

Project Principal:

Project Manager: Michael D. Cima

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:  Keith W. Benting

Project Drainage Engineer:

Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

Rev. 5/2018 PSB 18-1 and Later ONLY

EXHIBIT “1”
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@E ll Michael D. Cima, PE, SE
.

QUIGG ENGINEERING INCE Chief Structural Engineer




@En ! Michael D. Cima, PE, SE
L - " .

QUIGG ENGINEERING INC Chief Structural Engineer

EXHIBIT “1”
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@E-" ‘ Keith W. Benting, PE, SE
Ll |

QUIGG ENGINEERING INC Senior Structural Engineer

EXHIBIT “1”
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@E l | Keith W. Benting, PE, SE
b -

QUIGG ENGINEERING INCE Senior Structural Engineer
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Page 155 of 163




EXHIBIT F
Contract No. -18-4352
Quigg Engineering Inc.
SCOPE OF SERVICES

Provide a BCR report for BN 299 in accordance with the latest IDOT Bridge Condition Report Procedures and
Practices Guide. Given the accelerated schedule desired for this project we will include a detailed bridge type
study analysis as part of this report to determine the new structure type and Maintenance of Traffic concept to
be proposed for this location. This will allow for a shorter concept development and review time prior to
initiating final plan development.

Prepare a TS&L Plan for the new structure to carry Winsor Rd over I-88 E-W Connector (BN 299). The TS&L will
be based on the findings of the BCR, bridge type study and Client review comments.

Provide the following engineering products for new retaining walls estimated to be needed at this project site.
The proposed wall numbers and approximate locations are referenced below are shown on the attached sketch:

For proposed Walls 3, 5 & 7 we will provide design plans. TS&L plans are assumed to not be required for these
structures due to their estimated heights.

For proposed Walls 4 and 6 we will provide TS&L and design plans.
All survey, borings, geotechnical analysis (SGR's), roadway geometry and profiles will be provided by others.

Walls 1, 2 and the walls parrallel to the west side of E-W Connector are the planning and design responsibility of
others.

Rev. 5/2018 Page 1 PSB 18-1 and Later ONLY
EXHIBIT “1”
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EXHIBIT G
Contract No. 1-18-4352
Quigg Engineering Inc.
CURRENT OBLIGATIONS FOR PROJECT

Fee (Including all - Estimated
Routﬁo& Job Work Scope & Description of Project Supplementals and F.I?: I;‘:rg::::;g Date of
) Extra Work Orders) Completion.
[-294  Mile Long Bridge reconstruction $4,150,000.00 $1,150,000.00  4/1/2020
RR-14-4221 Phase /11
[-294 95th Street to LaGrange Road $865,000.00 $774,000.00 12/31/2022
1-17-4296 Phase I/I1
[-13-4111 CUR Audits $1,665,000.00 $350,000.00 12/31/2018
IL 97 Phase II Engineering, IDOT Dist 6. $1,163,000.00 $430,000.00 6/30/2019
PTB 156-35
1-290 Phase I BCR and TSL, IDOT Dist. 1 $861,000.00 $140,000.00 12/31/2018
PTB 169-01
PTB 171-16 Project Management Phase I/I1 $750,000.00 $750,000.00 12/31/2020
IDOT Dist. 8 '
PTB 173-25 Phase I1I, High Speed Rail ‘ $3,990,000.00 $200,000.00 8/31/2018
IDOT Dist. 6
PTB 176-28 BMPR Technicians $2,650,000.00 $1,900,000.00 10/31/2022
[-17-4299
Various  Subconsultant Work for IDOT and $4,957,000.00 $3,195,000.00 12/31/2019
Private clientele
Rev. 5/2018 PSB 18-1 and Later ONLY
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Contract No.: 1-18-4352

Exhibits A-B, D-G must be submitted for each subconsuiltant listed below. If a subconsultant requires "Services by Others", they must

Consultant: Quigg Engineering Inc.

EXHIBIT H - SERVICES BY OTHERS

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

DBE/MBE/WBE SUBCONSULTANTS

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs
Services by Others
Additionai Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs $ -

Services by Others $ -

Additional Services ** $ -

Total this Subconsultant (ULC)

Direct Labor

Direct Costs 3 -

Services by Others $ -

Additional Services ** $ -

Total this Subconsultant (ULC)

Direct Labor

Direct Costs $ -
Services by Others 3 -
Additional Services ** $ -

Total this Subconsultant (ULC)

** Additional services funds require prior authorization before use

Rev. 5/2018

6

Direct Labor

Direct Costs $ -

Services by Others $ -

Additional Services ** $ -

Total this Subconsultant (ULC) 3
7

Direct Labor

Direct Costs 3 -

Services by Others 3 -

Additional Services ** $ -

Total this Subconsuitant (ULC) 3
8

Direct Labor

Direct Costs $ -

Services by Others -

Additional Services ** $ -

Total this Subconsultant (ULC) $
9

Direct Labor

Direct Costs $ -

Services by Others $ -

Additional Services ** 3 -

Total this Subconsultant (ULC) $
10

Direct Labor

Direct Costs $ -

Services by Others $ -

Additional Services ** $ -

Total this Subconsultant (ULC) $

TOTAL DBE/MBE/WBE Subconsultants: _$

TOTAL Additional Services DBE/MBE/WBE Subconsuitants: _$

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: $

DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):
DBE/MBE/WBE Percentageyof Total Fee (does not include Additional Services):

EXHIBIT “1”
PSB 18-é
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Project No.

1-18-4352

Consultant:

Quigg Engineering Inc.

EXHIBIT H - SERVICES BY OTHERS (continued)

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others", they must

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

OTHER SUBCONSULTANTS (NQT DBE/MBE/WBE)

Direct Labor

Direct Costs

Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsuitant (ULC)

Direct Labor $ -
Direct Costs $ -
Services by Others $ -
Additional Services ** 3 -
Total this Subconsuitant (ULC)

Direct Labor $ -
Direct Costs $ -
Services by Others $ -
Additional Services ** $ -
Total this Subconsultant (ULC)

Direct Labor $ -
Direct Costs $ -
Services by Others 3 -
Additional Services ** $ -

Total this Subconsultant (ULC)

Rev. 52018

** Additional services funds require prior authorization before yse

6

Direct Labor

Direct Costs $ -

Services by Others $ -

Additional Services ** -

Total this Subconsuitant (ULC) 3
7

Direct Labor $ -

Direct Costs $ -

Services by Others $ -

Additional Services ** $ -

Total this Subconsuitant (ULC) $
8

Direct Labor $ -

Direct Costs $ -

Services by Others $ -

Additional Services ** $ -

Total this Subconsultant (ULC) 3
9

Direct Labor 3 -

Direct Costs $ -

Services by Others $ -

Additional Services $ -

bTotaI this Subconsultant (ULC) $
10

Direct Labor $ -

Direct Costs $ -

Services by Others $ -

Additional Services ** $ -

Total this Subconsuitant (ULC)

TOTAL Non-DBE/MBE/WBE Subconsuitants: $

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: $

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsuitants: $

EXHIBIT “1”

PSB 18-1 and Later ONLY
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