


Revised: 7/1/2019 

 
 
May 8, 2020 
 
 
Mr. John V. Ambrose, CEO 
President 
Baxter & Woodman, Inc.  
8678 Ridgefield Road 
Crystal Lake, IL 60012 
 
Re: Contract I-19-4711 
 Construction Management Services for  
  
 I-294 to I-90, I-490  I-294 to Franklin Avenue 
  
 
NOTICE TO PROCEED 
 
Dear Mr.  Ambrose: 
 

has approved your proposal dated 
March 9, 2020, for Construction Management Services for Contract I-19-4711. You are hereby 
authorized to commence with the work as of May 8, 2020, 
Work contained in your proposal.  A duplicate original of the contract will follow shortly by mail. 
 
In advance of your first billing, the prime and subconsultants (if any) must submit a Consultant Rate 
Form (CRF) with an effective date that corresponds to the effective date of this Notice to Proceed.  
CRF forms may be submitted by U.S. Mail, other delivery services, or by email to: 
documentcontrol@getipass.com.  Hard copies should be addressed to the attention of Document 
Control Manager.  Please send either hard copy or electronic copy, but not both. 
 
The CRF form negates the need for separate Certified Payroll submission.  Consultants may be 
required to provide Certified Payroll at a later date, but only if requested by the Tollway. 
 
Upon request, a copy of the sub-contract agreement must be submitted within fifteen (15) days after 
execution of the contract, or after execution of the sub-contract, whichever is later, for those sub-
contracts with an annual value of more than $50,000.  
 
In accordance with your Construction Management Agreement, Article XVI  Quality Assurance and 
Quality Control (QA/QC) Plan, we are requesting submittal of your QA/QC Plan, via 
Web-Based Project Management System, within fourteen (14) days of receiving this Notice To 
Proceed, for approval by the Chief Engineering Officer. 
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Please contact Alicia Pitlik at 630-241-6800 extension 6225 for further information. 
 
Sincerely, 

Eric Occomy 
Chief of Contract Services 
 
EO: cmhg 
 
cc: Greg Stukel  John Donato  Lane Closures   Paul Kovacs 
 Alicia Pitlik  Contract Services  Eleanor Curcuro 
 Dorothy Jablonski Sue Biggs 
 
 
File: 04.4711.01.05  LT_Tollway_EO_4711BaxterWoodman-NTP_05082020 



Contract Review 
 1  of 1 4/27/2020 

 
 

 
Contract #: I-19-4711 PSB: 19-3 Item #4 
 
 
Consultant: Baxter & Woodman  
 
 
PM:   Alicia Pitlik 
          
  
Reviewer: Shanel Bailey Review Date: 4/20/2020 
 
Resolution: Complete   
 
Agreement Complete  
 
Proposal Complete 
 
Certifications/Disclosures Complete  
 
Delinquent Debt Complete 
 
DBE Compliance: Complete  
 
W-9 Form N/A 
 
Certificate of Good Standing: Complete  
 
Certificate of Insurance: Complete  
_________________________________________________________________________________________ 

Exhibits A, B, D, E, F, G, H   
 
Baxter & Woodman Inc.  (Prime) – Complete 
 
 
2iM Group, LLC (Sub) – Complete 
 
 
The Roderick Group, dba Ardmore Roderick (Sub) – Complete  
 
 
J.A. Watts Inc. (Sub) – Complete 
 
 
Orion Engineers, LLC (Sub) – Complete 
 
 
Rubino Engineering Inc. (Sub) -  Complete  

 
 
Alfred Benesch & Company – Complete  
 
 



Item detail from PSB 19-3 item 4 
FIRM: Baxter & Woodman, Inc. 
 
 
1.5.4 Item 4  I-19-4711, Elgin O’Hare Western Access (I-490), I-294 to I-90 – I-490 to Franklin Avenue, 

Construction Management Services.    
 

This project has a 32% D/M/WBE participation goal and 3% VOS/SDVOSBE participation goal. 
 

Phase III engineering services are required for the construction inspection, and supervision for advance work 
associated with construction of the Elgin O’Hare Western Access (I-490) between I-294 and Franklin Avenue in 
Cook, County Illinois. 
 
The Consultant will perform on-site inspection, review layout of contract including design changes, prepare records, 
maintain documentation, and submit pay estimates and change orders and any other duties requiring the services 
of an engineer to complete projects on a timely basis and in accordance with Illinois Tollway specifications.  The 
Consultant must complete and submit final measurements, calculations and final contract documents to the Illinois 
Tollway no later than six (6) weeks after completion of Punch List for the project.  The Consultant must have 
MicroStation capabilities.  All final documents shall be submitted in hard copy and electronic format and follow the 
CADD Standards Manual.  All CADD file documents shall be required to contain all record drawing modifications. 
 
Construction Estimate:  Category B   
 
Firms must be prequalified by IDOT in the following category: 
  

  Special Services (Construction Inspection) 
Structures (Highway Bridges: Typical) 

  Highways (Freeways) 
 

The Illinois Tollway will allow a prime firm to meet the prequalification for Structures (Highway Bridges: Typical) and 
Highways (Freeways) through a subconsultant. 
 
Key personnel listed on Exhibit A for this project must include: 

 
 The person who will assume the duties of the Project Manager for all aspects of the work documents (must 

be an Illinois Licensed Professional Engineer). 
 The person who will be responsible for roadway design related issues (must be an Illinois Licensed 

Professional Engineer).  
 The person who will be responsible for structural design related issues (must be an Illinois Licensed 

Structural Engineer). 
 The Resident Engineer. 
 The Materials Coordinator. 
 The Document Technician.  (The person actively performing the documentation on the project must 

possess a current IDOT Construction Document certificate.  Include the Documentation Certificate Number 
for IDOT class S-14, Documentation of Contract Quantities.) 

 The Materials QA Technician. 
 

Schedule:  This project is scheduled to start 2020. 
 
The Consultant must have MicroStation capabilities.  All final documents shall be submitted in hard copy and 
electronic format, including a 3-D Model, and follow the CADD Standards Manual.   

  
This project will be managed through the Illinois Tollway’s web-based project management system.  The Consultant 
will be required to participate in these procedures and will receive training on the system. 

 
 The Illinois Tollway will furnish the Consultant with guidelines for the Consultant’s Quality   
 Program (CQP). The CQP is due fourteen (14) days after the Illinois Tollway’s issuance of the Notice to Proceed. 
 
The Consultant who is selected for this project will be notified and required to attend a scope briefing at the Illinois Tollway 
Central Administration office building in Downers Grove. 
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PSB 19-3 

Please provide the information for the following Key Project Personnel, (Key Project Personnel are defined 
as those specific positions identified in each PSB Item, and are subject to approval by the Illinois Tollway if 
they change during contract performance), including the staff from the Sub-Consultants. The personnel
named in Exhibit A must also be listed on Exhibit D: Availability of Key Project Personnel. 

Project Manager (Items 1-10,13) Roadway Design (Items 1-10,13) 
Name:  Craig Mitchell Name:  Jim McNally 
Firm:  Baxter & Woodman, Inc. Firm:  Baxter & Woodman, Inc. 
Category: IL Licensed Professional Engineer Category: IL Licensed Professional Engineer 
License #: 062-048928 License #:  062-061255
Year Registered:  1994 State:  IL Year Registered:  2015 State: IL 
Office Address:  8678 Ridgefield Road Office Address:  8678 Ridgefield Road 
City:  Crystal Lake State:  IL City:  Chicago State:  IL 

Structural Design (Items 1-9, 11,13) Resident Engineer (Items 1-8,10) 
Name:  Brandon Buzzell Name:  Mike Ewers 
Firm:  Baxter & Woodman, Inc. Firm:  Baxter & Woodman, Inc. 
Category: IL Licensed Professional Engineer/IL 

Licensed Structural 
Category: IL Licensed Professional Engineer 

License #:  062-056615/081-006358 License #: 062-044494
Year Registered:  2003/2006 State:  IL Year Registered:  1988 State:  IL 
Office Address:  1790 Sycamore Road Office Address:  8678 Ridgefield Road 
City:  DeKalb State:  IL City:  Crystal Lake State:  IL 

Materials Coordinator(Items 1-8,10) Document Technician (Items 1-8,10) 
Name:  Davin Heikinnen Name:  Michael Travares 
Firm:  Ardmore Roderick Firm:  J.A. Watts, Inc. 
Category:  Documentation of Contract 

Quantities  
Category: Documentation Certification 

Number- IDOT class S-14 
License #: 19-155933 License #: 18-13791
Year Registered:  2019 State:  IL Year Registered:  2018 State:  IL 
Office Address: 1500 W Carroll Ave, Suite 300 Office Address:  10400 W Higgins Rd, Suite 701 
City:  Chicago State:  IL City:  Rosemont State:  IL 

Materials QA Technician (Items 1-10) 
Name: Timothy Dunne 
Firm:  Rubino Engineering 
Category:  QA Material Technician 
License #:  N/A 
Year Registered:  N/A State:  N/A 

Office Address:  425 Shepard Drive 
City:  Elgin State:  IL
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The personnel named in Exhibit A must also be listed on Exhibit D: Availability of Key Project Personnel 

Project Engineer (Item 9,13) Architectural (Item 9) 
Name: Name: 
Firm: Firm: 
Category: IL Licensed Professional 

Engineer 
Category: IL Licensed Professional 

Architect 
License #: License #: 
Year Registered: State: Year Registered: State: 
Office Address: Office Address: 
City: State: City: State: 

Electrical Design (Item 9) Mechanical Design (Item 9) 
Name: Name: 
Firm: Firm: 
Category: IL Licensed Professional 

Engineer 
Category: IL Licensed Professional 

Engineer 
License #: License #: 
Year Registered: State: Year Registered: State: 
Office Address: Office Address: 
City: State: City: State: 

QC/QA Structural (Item 9,13) QC/QA (Item 9,13)
Name: Name: 
Firm: Firm: 
Category: IL Licensed Professional Engineer for 

roadway and IL Licensed Structural 
Engineer for structural elements 

Category: IL Licensed Professional Engineer for 
roadway and IL Licensed Structural 
Engineer for structural elements 

License #: License #: 
Year Registered: State: Year Registered: State: 
Office Address: Office Address: 
City: State: City: State: 

Project Manager (Item 11) Project Engineer (Item 11) 
Name: Name: 
Firm: Firm: 
Category: IL Licensed Professional 

Engineer or IL Licensed 
Structural Engineer 

Category: IL Licensed Professional 
Engineer or IL Licensed 
Structural Engineer 

License #: License #: 
Year Registered: State: Year Registered: State: 
Office Address: Office Address: 
City: State: City: State: 

Geotechnical Lead (Item 12) 
Name: Name: 
Firm: Firm: 
Category: IL Licensed Professional 

Engineer 
Category: 

License #: License #: 
Year Registered: State: Year Registered: State: 
Office Address: Office Address: 
City: State: City: State: 
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The personnel named in Exhibit A must also be listed on Exhibit D: Availability of Key Project Personnel 

Required Prequalification Category Required Prequalification Category 
Name: Name: 
Firm: Firm: 
Category: Category: 
License #: License #: 
Year Registered: State: Year Registered: State: 
Office Address: Office Address: 
City: State: City: State: 

Required Prequalification Category Required Prequalification Category 
Name: Name: 
Firm: Firm: 
Category: Category: 
License #: License #: 
Year Registered: State: Year Registered: State: 
Office Address: Office Address: 
City: State: City: State: 

Required Prequalification Category Required Prequalification Category 
Name: Name: 
Firm: Firm: 
Category: Category: 
License #: License #: 
Year Registered: State: Year Registered: State: 
Office Address: Office Address: 
City: State: City: State: 

Required Prequalification Category Required Prequalification Category 

Name: Name: 
Firm: Firm: 
Category: Category: 
License #: License #: 
Year Registered: State: Year Registered: State: 
Office Address: Office Address: 
City: State: City: State: 

Required Prequalification Category Required Prequalification Category 

Name: Name: 
Firm: Firm: 
Category: Category: 
License #: License #: 
Year Registered: State: Year Registered: State: 
Office Address: Office Address: 
City: State: City: State: 

*If work is being performed by a Sub-consultant list firm name also.
**Note the specific function listed in the Item description for Key Personnel 
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Michael J. Ewers, PE, CPII 
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www.baxterwoodman.com *While working for others. 

 





James F. McNally, PE, LEED AP, CPESC 
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www.baxterwoodman.com *While working for others. 





Brandon L. Buzzell, PE, SE 
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www.baxterwoodman.com 









MICHAEL R. TAVARES, P.E.
SENIOR PROJECT MANAGER 
Professional Experience Continued



     TIMOTHY J. DUNNE 
FIELD QA PROJECT MANAGER 



       TIMOTHY J. DUNNE 
  FIELD QA PROJECT MANAGER 

Rubino Engineering, Inc.                           Page 2 of 2   

























June 25, 2019

CHARLES FRANGOS
Orion Engineers, LLC
220 N Green Street
Suite 950
Chicago, IL 60607

Dear Business Owner:

Re: NCA Certification Approval Veteran Owned Small Business (VOSB)
Certification Term Expires: July 16, 2020

Congratulations! After reviewing the No-Change Affidavit (NCA) information you supplied, we are pleased to inform you that
your firm has been granted continued certification under the Business Enterprise Program (BEP) for Minorities, Females and
Persons with Disabilities.

This certification is in effect with the State of Illinois until the date specified above as long as you continue to submit annual
No -Change Affidavits and are found to still meet the requirements of the Program.

Your firm's name will appear in the State's Directory as a certified vendor with the BEP in the specialty area(s) of:

NIGP 92517: CIVIL ENGINEERING
NIGP 92544: GENERAL CONSTRUCTION: MANAGEMENT, SCHEDULING, COST ESTIMATION ENGINEERING

NIGP 92549: HIGHWAYS, STREETS, AIRPORT PAY-PARKING LOTS ENGINEERING
NIGP 92561: LAND DEVELOPMENT AND PLANNING ENGINEERING

NIGP 92570: MUNICIPAL ENGINEERING
NIGP 92593: TRAFFIC AND TRANSPORTATION ENGINEERING

NIGP 98814: EROSION CONTROL SERVICES

Also, please be advised that this certification does not guarantee that you will receive a State contract. Please visit the
Vendor Registration page on www.opportunities.illinois.gov and be sure to register with each of the Procurement Bulletins
listed so that you are notified of upcoming solicitations in your NIGP codes. Certification with the Business Enterprise Program
does not ensure you receive notifications; you must also register with the Procurement Bulletins.

Thank you for your participation in the BEP. We welcome your participation and wish you continued success.

Sincerely,

Carlos Gutiérrez
Certification Manager
Business Enterprise Program











Map This Address

 Certified Profile
Print

Business & Contact Information

BUSINESS NAME Orion Engineers, LLC
OWNER MR. CHARLES FRANGOS

ADDRESS 328 South Jefferson St, Suite 950
Chicago, IL 60661 

PHONE 312-544-9108

FAX 312-544-9108

EMAIL cfrangos@orionengineersllc.com

WEBSITE http://www.orionengineersllc.com

ETHNICITY Caucasian

GENDER Male

COUNTY Cook (IL)

Certification Information

CERTIFYING AGENCY State of Illinois Central Management Services

CERTIFICATION TYPE VOSB - Veteran Owned Small Business

RENEWAL DATE 7/16/2020

EXPIRATION DATE 7/16/2020

CERTIFIED BUSINESS 
DESCRIPTION

Civil Engineering,
General Construction: Management, Scheduling, Cost Estimation - 
Engineering, 
Highways, Streets, Airport Pay-Parking Lots - Engineering, 
Land Development and Planning/Engineering, 
Municipal Engineering, 
Traffic and Transportation Engineering, 
Erosion Control Services

Commodity Codes

Code Description

NIGP 92517 Civil Engineering

Page 1 of 2B2Gnow

4/21/2020https://cms.diversitycompliance.com/FrontEnd/SearchCertifiedDirectoryDetail.asp?XID=3...



NIGP 92544 General Construction: Management, Scheduling, Cost Estimation Engineering

NIGP 92549 Highways, Streets, Airport Pay-Parking Lots Engineering

NIGP 92561 Land Development and Planning Engineering

NIGP 92570 Municipal Engineering

NIGP 92593 Traffic and Transportation Engineering

NIGP 98814 Erosion Control Services

Additional Information

REGION Metro Chicago

Page 2 of 2B2Gnow

4/21/2020https://cms.diversitycompliance.com/FrontEnd/SearchCertifiedDirectoryDetail.asp?XID=3...





Version: 1.1.27.5458

NAICS
236220 - Construction 
management, commercial 
and institutional building
237130 - Construction 
management, power and 
communication transmission 
line
237310 - Construction 
management, highway, road, 
street and bridge
237990 - Construction 
management, mass transit
541330 - Civil engineering 
services
541330 - Engineering design 
services
541330 - Engineering 
services
541370 - Surveying and 
mapping services (except 
geophysical)
541611 - Administrative 
Management and General 
Management Consulting 
Services

Speciality
236220 Construction 
management, commercial 
and institutional building 
237130 Construction 
management, power and 
communication transmission 
line 237310 Construction 
management, highway, road, 
street and bridge 237990 
Construction management, 
mass transit 541330 Civil 
engineering services 541330 
Engineering design services 
541330 Engineering services 
541370 Surveying and 
mapping services (except 
geophysical) 541611 
Administrative Management 
and General Management 
Consulting Services

© 2017 Illinois Department of Transportation

Page 2 of 2Contractor Details

4/21/2020https://webapps.dot.illinois.gov/UCP/ExternalContractor/Index?AutoId=111684
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NAICS
236210 - Construction 
management, industrial 
building (except 
warehouses)
236220 - Construction 
management, commercial 
and institutional building
237310 - Construction 
management, highway, road, 
street and bridge
237990 - Construction 
management, mass transit
237990 - Other Heavy and 
Civil Engineering 
Construction
541330 - Engineering 
services
541611 - Administrative 
Management and General 
Management Consulting 
Services
541990 - All Other 
Professional, Scientific, and 
Technical Services
561720 - Janitorial services

Speciality
NAICS 236210 Construction 
management, industrial 
building (except 
warehouses) NAICS 236220 
Construction management, 
commercial and institutional 
building NAICS 237310 
Construction management, 
highway, road, street and 
bridge NAICS 237990 
Construction management, 
mass transit NAICS 541330 
Engineering services NAICS 
541611 Administrative and 
General management 
Consulting Services NAICS 
561720 Janitorial Services 

© 2017 Illinois Department of Transportation

Page 2 of 2Contractor Details

4/21/2020https://webapps.dot.illinois.gov/UCP/ExternalContractor/Index?AutoId=107758









Tue Apr 21 2020This information was printed from www.cyberdriveillinois.com, the official website of the Illinois Secretary of State's Office. 
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 OCIS  CICIOCP1 OFFSET CONTRACT INQUIRY 11:44 04/27/20

 ACTION: S

 VENDOR NUMBER= *****  OFFSET: 00 OF 00
VENDOR NAME: *

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *

 CLAIMING AGENCY PHONE NUMBER: *

 DISCLAIMER:
 AS OF 04/27/20 AT 11:44 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
 ACTIVE CLAIM AGAINST VENDOR NUMBER *****  PLEASE BE ADVISED THAT OUR
 SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
 10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
 DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

 *

 ENTER=PROCESS,  PF3=IOCM,  PF12=REFRESH

Date: 4/27/2020 Time: 11:46:06 AM

Page: 1 Document Name: untitled Baxter & Woodman 



 OCIS  CICIOCP1 OFFSET CONTRACT INQUIRY 11:44 04/27/20

 ACTION: S

 VENDOR NUMBER= ****  OFFSET: 00 OF 00
VENDOR NAME: *

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *

 CLAIMING AGENCY PHONE NUMBER: *

 DISCLAIMER:
 AS OF 04/27/20 AT 11:46 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
 ACTIVE CLAIM AGAINST VENDOR NUMBER *****  PLEASE BE ADVISED THAT OUR
 SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
 10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
 DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

 *

 ENTER=PROCESS,  PF3=IOCM,  PF12=REFRESH

Date: 4/27/2020 Time: 11:47:02 AM

Page: 1 Document Name: untitled 2IM 



 OCIS  CICIOCP1 OFFSET CONTRACT INQUIRY 11:44 04/27/20

 ACTION: S

 VENDOR NUMBER= *****  OFFSET: 00 OF 00
VENDOR NAME: *

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *

 CLAIMING AGENCY PHONE NUMBER: *

 DISCLAIMER:
 AS OF 04/27/20 AT 11:47 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
 ACTIVE CLAIM AGAINST VENDOR NUMBER *****  PLEASE BE ADVISED THAT OUR
 SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
 10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
 DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

 *

 ENTER=PROCESS,  PF3=IOCM,  PF12=REFRESH

Date: 4/27/2020 Time: 11:47:32 AM

Page: 1 Document Name: untitled Alfred Benesch



 OCIS  CICIOCP1 OFFSET CONTRACT INQUIRY 11:44 04/27/20

 ACTION: S

 VENDOR NUMBER= *****  OFFSET: 00 OF 00
VENDOR NAME: *

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *

 CLAIMING AGENCY PHONE NUMBER: *

 DISCLAIMER:
 AS OF 04/27/20 AT 11:47 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
 ACTIVE CLAIM AGAINST VENDOR NUMBER ***** . PLEASE BE ADVISED THAT OUR
 SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
 10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
 DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

 *

 ENTER=PROCESS,  PF3=IOCM,  PF12=REFRESH

Date: 4/27/2020 Time: 11:48:05 AM

Page: 1 Document Name: untitled JA Watt 



 OCIS  CICIOCP1 OFFSET CONTRACT INQUIRY 11:44 04/27/20

 ACTION: S

 VENDOR NUMBER= *****  OFFSET: 00 OF 00
VENDOR NAME: *

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *

 CLAIMING AGENCY PHONE NUMBER: *

 DISCLAIMER:
 AS OF 04/27/20 AT 11:48 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
 ACTIVE CLAIM AGAINST VENDOR NUMBER *****  PLEASE BE ADVISED THAT OUR
 SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
 10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
 DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

 *

 ENTER=PROCESS,  PF3=IOCM,  PF12=REFRESH

Date: 4/27/2020 Time: 11:48:30 AM

Page: 1 Document Name: untitled
Orion 



 OCIS  CICIOCP1 OFFSET CONTRACT INQUIRY 11:44 04/27/20

 ACTION: S

 VENDOR NUMBER= *****  OFFSET: 00 OF 00
VENDOR NAME: *

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *

 CLAIMING AGENCY PHONE NUMBER: *

 DISCLAIMER:
 AS OF 04/27/20 AT 11:48 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
 ACTIVE CLAIM AGAINST VENDOR NUMBER ***** . PLEASE BE ADVISED THAT OUR
 SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
 10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
 DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

 *

 ENTER=PROCESS,  PF3=IOCM,  PF12=REFRESH

Date: 4/27/2020 Time: 11:48:52 AM

Page: 1 Document Name: untitled
Rubino 



 OCIS  CICIOCP1 OFFSET CONTRACT INQUIRY 11:44 04/27/20

 ACTION: S

 VENDOR NUMBER= ****  OFFSET: 00 OF 00
VENDOR NAME: *

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *

 CLAIMING AGENCY PHONE NUMBER: *

 DISCLAIMER:
 AS OF 04/27/20 AT 11:49 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
 ACTIVE CLAIM AGAINST VENDOR NUMBER ****  PLEASE BE ADVISED THAT OUR
 SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
 10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
 DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

 *

 ENTER=PROCESS,  PF3=IOCM,  PF12=REFRESH

Date: 4/27/2020 Time: 11:49:20 AM

Page: 1 Document Name: untitled Ardmore Roderick 
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CONSTRUCTION MANAGER PROPOSAL 

 
FOR CONTRACT NUMBER I-19-4711            

 
 
This proposal, dated March 9, 2020, is submitted by Baxter & Woodman, Inc. of Crystal 
Lake, IL for Construction Manager’s Service. 
 
 
DESCRIPTION/LOCATION OF CONSTRUCTION SECTION 
 
The location of the construction Contract I-19-4711 for which we propose to provide 
Construction Manager Services is Item 4, Elgin O’Hare Western Access (I-490), I-294 to 
I-90 – I-490 to Franklin Avenue, in Cook County (Counties), Illinois. 
 
 
SCOPE OF CONSTRUCTION MANAGER SERVICES 
 
Construction Manager Services following selection from PSB 19-3 will be provided for all 
items of work included in the Contract Requirements for the above Construction Contract 
and will conform with the Illinois State Toll Highway Authority's Construction Manager’s 
Manual, in effect at the date the contract is awarded, and as revised thereafter, and with 
the Illinois State Toll Highway Authority’s (hereinafter referred to as “TOLLWAY” current 
practices.  These services shall include the responsibility for administration of the 
referenced Construction Contract in accordance with the applicable Construction 
Manager’s Manual;  manage the work as required by the Contract Documents; 
responsible for all on-site and off-site material testing; document all activities pertaining 
to the execution of the work; prepare all reports, payment estimates and other required 
documents; submit a "Record Drawing" set of plans;  submit  all project records, 
documents and the project close-out records properly indexed and cross-referenced in a 
manner which can be easily reviewed by the TOLLWAY at the same time the final pay 
estimate is submitted; and carry out the policies of the TOLLWAY. 
 
FEE PROPOSAL 
 
The CONSTRUCTION MANAGER shall be compensated for Engineering Services on 
the following basis: 
 

ACTUAL PAYROLL COSTS TIMES A MULTIPLIER, PLUS REIMBURSEMENT 
OF DIRECT EXPENSES, WITH AN UPPER LIMIT OF COMPENSATION. 

 
The compensation elements and their limits are more fully detailed as follows: 
 
 
ACTUAL PAYROLL COSTS AND MULTIPLIER - During the course of the project, 
compensation shall be equal to Actual Direct Labor Costs (less overtime premium) 
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multiplied by a factor of 2.80 to compensate for Payroll Burden and Fringe Costs, 
Overhead and Miscellaneous Indirect Costs and Profit.   This factor shall be used 
for periodic invoicing during the project. 
 
“Actual Direct Labor” shall be reimbursed only for actual payroll costs paid to individuals 
employed directly by the CONSTRUCTION MANAGER, while independent contractors 
and contract employees shall be treated as “reimbursable direct costs” and not “actual 
direct salary.”  Subcontractors shall be treated as “Services by Others.” 
 
The direct labor rate allowable for any individual at the outset of the project for invoicing 
purposes will be the rate listed on a Consultant Rate Form (CRF) to be submitted by the 
CONSTRUCTION MANAGER at the start of the project.  A revised Consultant Rate Form 
must be submitted when labor rates increase and when a newly hired employee is added 
to the TOLLWAY project.   
 
A “normal work week” can be negotiated up to 45 hours per week.  Overtime (straight 
time) for salaried positions cannot be invoiced beyond the number of hours in the “normal 
work week” unless pre-approved in writing by the project manager.  These positions will 
be determined during negotiations of the contract or as the salaried position is added to 
the project. 
 
Promotions resulting in labor rate increases will only be permitted if the promotion occurs 
on this project to a pre-approved contract position.  Employees promoted within the 
company will not be entitled to a rate increase on this project beyond the rate appropriate 
for the services being performed by the employee.  Any increase will be at the date of the 
approved promotion. 
 
Timesheets for each employee billed to the contract must be submitted with the invoice.  
The timesheets must be signed by both the employee and the employee’s supervisor.  
The timesheets must include all hours paid to the employee, including non-billable time 
and time worked on other projects. 
 
REIMBURSABLE DIRECT COSTS - The Reimbursable Direct Costs Worksheet 
determines the total dollar amount of Direct costs for the project.  See Exhibit D.  The 
CONSTRUCTION MANAGER is responsible for managing the Direct Costs expended so 
the total Reimbursable Direct Cost amount is not exceeded.  All Direct Costs presented 
for reimbursement must be included on the Allowable Direct Costs list made available in 
the Professional Service Bulletin (attached to Exhibit D).  Direct Costs not identified on 
the Allowable Direct Costs list must be approved in writing by the Chief Engineering 
Officer of the TOLLWAY prior to reimbursement.  Premium portions of overtime and 
Reimbursable Direct Costs will be reimbursed upon presentation of appropriate 
documentation.  
  
Reimbursement for the use of automotive vehicles furnished by the CONSTRUCTION 
MANAGER will be in accordance with the State of Illinois Government Rate in effect on 
the date of this proposal (see Exhibit D). 
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Such rate of reimbursement will be considered full payment for all costs including, but not 
limited to: the furnishing, insuring, operating, and maintaining the automotive vehicles.  
The term "automotive vehicle" includes automobiles, pick-up trucks, station wagons, 
vans, and the like.  CONSTRUCTION MANAGER shall maintain itemized vehicle usage 
records for all vehicles billed to the contract.  Said records shall contain at a minimum the 
individual who used the vehicle, the date of usage, and the purpose or destination. 
 
No surcharge for handling or processing will be charged or approved.  No profit will be 
paid for Direct Costs. 
 
SERVICES BY OTHERS (Exhibit H) - The fees for services provided by all subcontractors 
shall be summarized on Exhibit H and Exhibit H (Cont).  All subcontractors are required 
to submit Exhibits A, B, and D through H (Cont).  
 
The CONSTRUCTION MANAGER understands that the contract is between the 
TOLLWAY and the CONSTRUCTION MANAGER. The CONSTRUCTION MANAGER is 
responsible for monitoring and managing the work and budget of all subconsultants. 
  
The ADDITIONAL SERVICES PROVISION (if any) included in this proposal (see Exhibit 
B) will be for the sole purpose of funding increases in the Scope of Work, which have 
been identified as potential extra services prior to the start of work.  The additional 
services funds will not be used to cover costs for items included in the original Scope of 
Construction Manager Services.  The authorization for the use of the Additional Services 
Funds must be in writing from the Chief Engineering Officer of the TOLLWAY. 
 
MAXIMUM ALLOWABLE FEE  - The upper limit of compensation to the 
CONSTRUCTION MANAGER, for all costs, shall be $ 1,500,000.00 (see Exhibit B), 
which limit may not be exceeded unless authorized by a Supplemental Contract and 
approved by the TOLLWAY’s Board of Directors.  This sum represents the maximum 
compensation limit for completion of all Construction Management services for all items 
of work included in the Scope of Construction Manager Services (Exhibit F).  If potential 
additional services have been identified in the scope of work (Exhibit F), it is understood 
that these services may not be requested by the TOLLWAY.  If these services are 
requested by the TOLLWAY to be performed by the CONSTRUCTION MANAGER, 
Exhibits A-H (Cont.) must be submitted by the CONSTRUCTION MANAGER for 
TOLLWAY approval prior to commencement of the work.  
 
CONTROL OF STAFF LEVELS - The CONSTRUCTION MANAGER is required at all 
times to review the staffing level as it relates to the Contractor's activities and/or progress.  
If at any time during the execution of the work, the CONSTRUCTION MANAGER 
determines that a change in staff is required, a written request to modify his/her staff must 
immediately be submitted to the TOLLWAY’s Project Manager.  If the requested change 
in staffing levels would cause the total contract fee to be exceeded, he/she shall submit 
a written request for a change in the upper limit of compensation to the Chief Engineering 
Officer. 
 
This request shall include the following: 
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A. Total man hours expended and monies due to date. 
B. Last approved Contractor's progress schedule. 
C. A detailed comparison of items A and B above. 
D. Documentation of facts leading to or requiring the change. 
E. Construction fee impact including: 

 
1. Labor 
2. Direct Cost 
3. Other 

 
The CONSTRUCTION MANAGER shall not proceed with any change until it receives 
written authorization from the Chief Engineering Officer or his designee. 
 
The CONSTRUCTION MANAGER shall be compensated based on the information 
provided in this proposal recognizing the fact that actual construction may extend beyond 
the schedule provided in Exhibit A. 
 
In any event, including but not limited to strikes or Acts of God, whereby construction is 
curtailed or halted, the CONSTRUCTION MANAGER shall reduce the number of his 
employees assigned to the project to minimize construction engineering expenses to the 
TOLLWAY. 
It is understood that the number of persons assigned to the Project by the 
CONSTRUCTION MANAGER may be reviewed by the TOLLWAY throughout the 
duration of the Project and that adjustments will be made if deemed necessary by the 
TOLLWAY. 
 
KEY PERSONNEL - Exhibit E is a list of the Key Personnel who will be assigned to this 
project, should this proposal be accepted, together with a brief resume for each.  It is 
understood that the TOLLWAY reserves the right to review the performance of assigned 
personnel at any time and the CONSTRUCTION MANAGER agrees to replace or re-
assign personnel who are deemed by the TOLLWAY to not be suited to the task to which 
they are assigned.  The CONSTRUCTION MANAGER further agrees to assign 
employees to this project in a manner which will minimize engineering construction 
expenses to the Authority. 
 
TERMS AND CONDITIONS - This document hereby incorporates by reference the 
“Contract” attached hereto and made a part hereof.  The CONSTRUCTION MANAGER 
understands and agrees that it shall be bound by the terms and conditions contained in 
the attached Contract including but not limited to those items contained in the Article titled 
“Insurance”.  The CONSTRUCTION MANAGER shall provide a copy of Certificate of 
Insurance as Exhibit I.  In the event there is a conflict between the terms of this proposal 
and the terms of the attached Contract the terms contained in the Contract shall control. 
 
The CONSTRUCTION MANAGER also agrees that it shall be required to procure and 
maintain additional insurance, if any is listed below, under the same terms and conditions 
specified in the Contract.  Specialized project specific insurance, namely Railroad 
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Protective Liability insurance, may be considered for reimbursement as a direct cost. 
 
Said additional insurance shall be in addition to any and all insurance required by the 
Contract. 
 
INVOICES – INVOICES will be submitted monthly on forms provided to the 
CONSTRUCTION MANAGER at the start of the project. The invoice cutoff date will 
coincide with the Monthly Progress Report. All payroll documentation and costs relating 
to this project will be available for audit by the TOLLWAY upon request. 
 
INVOICES for services performed and expenses incurred through December 31st must 
be submitted to the TOLLWAY no later than February 28th of the subsequent year. The 
CONSTRUCTION MANAGER expressly acknowledges that the TOLLWAY, at its 
discretion, reserves the right not to honor any delinquent INVOICE if the 
CONSTRUCTION MANAGER fails to obtain prior written approval from the Chief 
Engineering Officer for an alternative INVOICE submission date. CONSTRUCTION 
MANAGER will request such approval or an INVOICE submittal extension no later than 
February 15th. 
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the State pursuant the contract or subcontract.  Books and records, including information stored in 
databases or other computer systems, shall be maintained by the Vendor for a period of five years from 
the later of the date of final payment under the contract or completion of the contract, and by the 
subcontractor for a period of five years from the later of final payment under the term or completion of 
the subcontract.  Books and records required to be maintained under this section shall be available for 
review or audit by representatives of:  the procuring Agency/University, the Auditor General, the 
Executive Inspector General, the Chief Procurement Officer, the Tollway Inspector General, State of 
Illinois internal auditors or other governmental entities with monitoring authority, upon reasonable notice 
and during normal business hours.  Vendor and its subcontractors shall cooperate fully with any such 
audit and with any investigation conducted by any of these entities.  Failure to maintain books and records 
required by this section shall establish a presumption in favor of the State for the recovery of any funds 
paid by the State under the contract for which adequate books and records are not available to support 
the purported disbursement.  The Vendor or subcontractors shall not impose a charge for audit or 
examination of the Vendor’s books and records. 30 ILCS 500/20-65. 

4. TIME IS OF THE ESSENCE:  Time is of the essence with respect to Vendor’s performance of this
contract.  Vendor shall continue to perform its obligations while any dispute concerning the contract is
being resolved unless otherwise directed by the State.

5. NO WAIVER OF RIGHTS:  Except as specifically waived in writing, failure by a Party to exercise or
enforce a right does not waive that Party’s right to exercise or enforce that or other rights in the future.

6. FORCE MAJEURE:  Failure by either Party to perform its duties and obligations will be excused by
unforeseeable circumstances beyond its reasonable control and not due to its negligence, including acts
of nature, acts of terrorism, riots, labor disputes, fire, flood, explosion, and governmental prohibition.  The
non-declaring Party may cancel the contract without penalty if performance does not resume within 30
days of the declaration.

7. CONFIDENTIAL INFORMATION:  Each Party, including its agents and subcontractors, to this contract
may have or gain access to confidential data or information owned or maintained by the other Party in
the course of carrying out its responsibilities under this contract.  Vendor shall presume all information
received from the State or to which it gains access pursuant to this contract is confidential.  Vendor
information, unless clearly marked as confidential and exempt from disclosure under the Illinois Freedom
of Information Act, shall be considered public.  No confidential data collected, maintained, or used in the
course of performance of the contract shall be disseminated except as authorized by law and with the
written consent of the disclosing Party, either during the period of the contract or thereafter.  The receiving
Party must return any and all data collected, maintained, created or used in the course of the performance
of the contract, in whatever form it is maintained, promptly at the end of the contract, or earlier at the
request of the disclosing Party, or notify the disclosing Party in writing of its destruction.  The foregoing
obligations shall not apply to confidential data or information lawfully in the receiving Party’s possession
prior to its acquisition from the disclosing Party; received in good faith from a third Party not subject to
any confidentiality obligation to the disclosing Party; now is or later becomes publicly known through no
breach of confidentiality obligation by the receiving Party; or is independently developed by the receiving
Party without the use or benefit of the disclosing Party’s confidential information.

8. USE AND OWNERSHIP:  All work performed or supplies created by Vendor under this contract, whether
written documents or data, goods or deliverables of any kind, shall be deemed work for hire under
copyright law and all intellectual property and other laws, and the State of Illinois is granted sole and
exclusive ownership to all such work, unless otherwise agreed in writing.  Vendor hereby assigns to the
State all right, title, and interest in and to such work including any related intellectual property rights,
and/or waives any and all claims that Vendor may have to such work including any so-called "moral
rights" in connection with the work.  Vendor acknowledges the State may use the work product for any
purpose.  Confidential data or information contained in such work shall be subject to confidentiality
provisions of this contract.
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9. INDEMNIFICATION AND LIABILITY:  The Vendor shall indemnify and hold harmless the Illinois Tollway
and State of Illinois, their directors, agencies, officers, employees, agents and volunteers from any and
all costs, demands, expenses, losses, claims, damages, liabilities, settlements and judgments, including
in-house and contracted attorneys’ fees and expenses, arising out of: (a) any breach or violation by
Vendor of any of its certifications, representations, warranties, covenants or agreements; (b) any actual
or alleged death or injury to any person, damage to any property or any other damage or loss claimed to
result in whole or in part from Vendor’s negligent performance; or (c) any negligent act, activity or
omission of Vendor or any of its employees, representatives, subcontractors or agents.  Neither Party
shall be liable for incidental, special, consequential or punitive damages.

10. INDEPENDENT CONTRACTOR:  Vendor shall act as an independent contractor and not an agent or
employee of, or joint venture with the State.  All payments by the State shall be made on that basis.

11. SOLICITATION AND EMPLOYMENT:  Vendor shall not employ any person employed by the State
during the term of this contract to perform any work under this contract.  Vendor shall give notice
immediately to the Agency’s director if Vendor solicits or intends to solicit State employees to perform
any work under this contract.

12. COMPLIANCE WITH THE LAW:  The Vendor, its employees, agents, and subcontractors shall comply
with all applicable federal, state, and local laws, rules, ordinances, regulations, orders, federal circulars
and all license and permit requirements in the performance of this contract.  Vendor shall be in
compliance with applicable tax requirements and shall be current in payment of such taxes.  Vendor shall
obtain at its own expense, all licenses and permissions necessary for the performance of this contract.

13. BACKGROUND CHECK:  Whenever the State deems it reasonably necessary for security reasons, the
State may conduct, at its expense, criminal and driver history background checks of Vendor’s and
subcontractors officers, employees or agents.  Vendor or subcontractor shall reassign immediately any
such individual who, in the opinion of the State, does not pass the background check.

14. APPLICABLE LAW:  This contract shall be construed in accordance with and is subject to the laws and
rules of the State of Illinois.  The Department of Human Rights’ Equal Opportunity requirements (44 Ill.
Adm. Code 750) are incorporated by reference.  Any claim against the State arising out of this contract
must be filed exclusively with the Illinois Court of Claims.  705 ILCS 505/1.  The State shall not enter into
binding arbitration to resolve any contract dispute.  The State of Illinois does not waive sovereign
immunity by entering into this contract.  The official text of cited statutes is incorporated by reference.  An
unofficial version can be viewed at http://www.ilga.gov/legislation/ilcs/ilcs.asp.

15. ANTI-TRUST ASSIGNMENT:  If Vendor does not pursue any claim or cause of action it has arising under
federal or state antitrust laws relating to the subject matter of the contract, then upon request of the Illinois
Attorney General, Vendor shall assign to the State rights, title and interest in and to the claim or cause of
action.

16. CONTRACTUAL AUTHORITY:  The Agency that signs for the State of Illinois shall be the only State
entity responsible for performance and payment under the contract.  When the Chief Procurement Officer
or authorized designee signs in addition to an Agency, they do so as approving officer and shall have no
liability to Vendor.  When the Chief Procurement Officer or authorized designee, or State Purchasing
Officer signs a master contract on behalf of State agencies, only the Agency that places an order with
the Vendor shall have any liability to Vendor for that order.

17. NOTICES:  Notices and other communications provided for herein shall be given in writing by registered
or certified mail, return receipt requested, by receipted hand delivery, by courier (UPS, Federal Express
or other similar and reliable carrier), by e-mail, or by fax showing the date and time of successful receipt.
Notices shall be sent to the individuals who signed the contract using the contact information following
the signatures.  Each such notice shall be deemed to have been provided at the time it is actually
received. By giving notice, either Party may change the contact information.
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18. MODIFICATIONS AND SURVIVAL:  Amendments, modifications and waivers must be in writing and
signed by authorized representatives of the Parties.  Any provision of this contract officially declared void,
unenforceable, or against public policy, shall be ignored and the remaining provisions shall be interpreted,
as far as possible, to give effect to the Parties’ intent.  All provisions that by their nature would be expected
to survive, shall survive termination. In the event of a conflict between the State’s and the Vendor’s terms,
conditions and attachments, the State’s terms, conditions and attachments shall prevail.

19. PERFORMANCE RECORD / SUSPENSION:  Upon request of the State, Vendor shall meet to discuss
performance or provide contract performance updates to help ensure proper performance of the contract.
The State may consider Vendor’s performance under this contract and compliance with law and rule to
determine whether to continue the contract, suspend Vendor from doing future business with the State
for a specified period of time, or to determine whether Vendor can be considered responsible on specific
future contract opportunities.

20. FREEDOM OF INFORMATION ACT:  This contract and all related public records maintained by,
provided to or required to be provided to the State are subject to the Illinois Freedom of Information Act
(FOIA) (50 ILCS 140) notwithstanding any provision to the contrary that may be found in this contract.

21. SCHEDULE OF WORK:  Any work performed on State premises shall be done during the hours
designated by the State and performed in a manner that does not interfere with the State and its
personnel.

22. WARRANTIES FOR SUPPLIES AND SERVICES:

22.1 Vendor warrants that the supplies furnished under this contract will: (a) conform to the standards,
specifications, drawing, samples or descriptions furnished by the State or furnished by the Vendor 
and agreed to by the State, including but not limited to all specifications attached as exhibits 
hereto; (b) be merchantable, of good quality and workmanship, and free from defects for a period 
of twelve months or longer if so specified in writing, and fit and sufficient for the intended use; (c) 
comply with all federal and state laws, regulations and ordinances pertaining to the manufacturing, 
packing, labeling, sale and delivery of the supplies; (d) be of good title and be free and clear of all 
liens and encumbrances and; (e) not infringe any patent, copyright or other intellectual property 
rights of any third party.  Vendor agrees to reimburse the State for any losses, costs, damages or 
expenses, including without limitations, reasonable attorney’s fees and expenses, arising from 
failure of the supplies to meet such warranties. 

22.2 Vendor shall insure that all manufacturers’ warranties are transferred to the State and shall 
provide a copy of the warranty.  These warranties shall be in addition to all other warranties, 
express, implied or statutory, and shall survive the State’s payment, acceptance, inspection or 
failure to inspect the supplies. 

22.3 Vendor warrants that all services will be performed to meet the requirements of the contract in an 
efficient and effective manner by trained and competent personnel.  Vendor shall monitor 
performances of each individual and shall reassign immediately any individual who is not 
performing in accordance with the contract, who is disruptive or not respectful of others in the 
workplace, or who in any way violates the contract or State policies. 

23. REPORTING, STATUS AND MONITORING SPECIFICATIONS:

23.1 Vendor shall immediately notify the State of any event that may have a material impact on
Vendor’s ability to perform the contract. 
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23.2 By August 31 of each year, Vendor shall report to the Agency or University the number of qualified 
veterans and certain ex-offenders hired during Vendor’s last completed fiscal year.  Vendor may 
be entitled to employment tax credit for hiring individuals in those groups. 35 ILCS 5/216, 5/217. 

24. EMPLOYMENT TAX CREDIT:  Vendors who hire qualified veterans and certain ex-offenders may be
eligible for tax credits.  30 ILCS 500/45-67 and 45-70.  Please contact the Illinois Department of Revenue
(telephone #: 217-524-4772) for information about tax credits.

25. SUPPLEMENTAL PROVISIONS

25.1 TOLLWAY SUPPLEMENTAL PROVISIONS

25.1.1  Agents and Employees: 
Vendor shall be responsible for the negligent acts and omissions of its agents, employees 
and subcontractors in their performance of Vendor’s duties under this Contract. 
Vendor represents that it shall utilize the services of individuals skilled in the profession 
for which they will be used in performing services or supplying goods hereunder.  In the 
event that the Illinois Tollway determines that any individual performing services or 
supplying goods for Vendor hereunder is not providing such skilled services or delivery of 
goods, it shall promptly notify the Vendor and the Vendor shall replace that individual. 

25.1.2   Publicity: 
Vendor shall not, in any advertisement or any other type of solicitation for business, state, 
indicate or otherwise imply that it is under contract to the Illinois Tollway nor shall the 
Illinois Tollway’s name be used in any such advertisement or solicitation without prior 
written approval except as required by law. 

25.1.3   Third Party Beneficiaries: 
There are no third party beneficiaries to this Contract. This Contract is intended only to 
benefit the Illinois Tollway/Buyer and the Vendor. 

25.1.4    Successors In Interest: 
All the terms, provisions, and conditions of the Contract shall be binding upon and inure 
to the benefit of the parties hereto and their respective successors, assigns and legal 
representatives. 

25.1.5  Venue: 
Any claim against the Illinois Tollway arising out of this contract must be filed exclusively 
with Circuit Court for the Eighteenth Judicial Circuit, DuPage County, Illinois for State 
claims and the U.S. District Court for the Northern District of Illinois for Federal claims. 

25.1.5.1 Whenever “State” is used or referenced in this Contract, it shall be interpreted 
to mean “Illinois Tollway”. 

25.1.5.2 The State Prompt Payment Act (30 ILCS 40) does not apply to the Illinois 
Tollway.  

25.1.5.3 The Illinois Tollway is not currently an appropriated agency. 

25.2 Report of a Change in Circumstances:  The Vendor agrees to report to the ILLINOIS 
TOLLWAY as soon as practically possible, but no later than 21 days following any change in 
facts or circumstances that might impact the Vendor’s ability to satisfy its legal or contractual 
responsibilities and obligations under this contract.  Required reports include, but are not limited 
to changes in the Vendor’s Certification/Disclosure Forms, the Vendor’s IDOT pre-qualification, 
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or any certification or licensing required for this project. Additionally, Vendor agrees to report to 
the Illinois Tollway within the above timeframe any arrests, indictments, convictions or other 
matters involving the Vendor, or any of its principals, that might occur while this contract is in 
effect.  This reporting requirement does not apply to common offenses, including but not limited 
to minor traffic/vehicle offenses.   

Further, the Vendor agrees to incorporate substantially similar reporting requirements into the 
terms of any and all subcontracts relating to work performed under this agreement.  The Vendor 
agrees to forward or relay to the Illinois Tollway any reports received from subconsultants 
pursuant to this paragraph within 21 days.   

Finally, the Vendor acknowledges and agrees that the failure of the Vendor to comply with this 
reporting requirement shall constitute a material breach of contract which may result in this 
contract being declared void.   

25.3 PAYMENT DATA REPORTING REQUIREMENT 

The Illinois Tollway requires contractors to report all payments received and/or paid to other firms 
pursuant to this contract in the form prescribed by the Illinois Tollway. 

Additional information can be found at:  https://www.illinoistollway.com/doing-business#B2GNow 

(If hyperlink does not load, copy and paste the address into your web browser’s address bar) 

25.4 VENDOR SUPPLEMENTAL PROVISIONS 

Vendor Supplemental Provisions: 
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STATE OF ILLINOIS 

FORMS B CERTIFICATIONS AND DISCLOSURES 

State of Illinois Chief Procurement Office General Services   1 
FORMS B Certifications and Disclosures 
V.20.1 

BidBuy Reference #: B-11591, Item 4 Procurement/Contract #: I-19-4711  

This Forms B may be used when responding to an Invitation for Bid (IFB) or a Request for Proposal (RFP) if the vendor is 
registered in the Illinois Procurement Gateway (IPG) and has an active State of Illinois Vendor Registration Number.  The 
IPG assigns a unique State of Illinois Vendor Registration Number and expiration date upon the Chief Procurement Office’s 
acceptance of an IPG application. 

If a vendor does not have an active State of Illinois Vendor Registration Number, then the vendor must complete and 
submit Forms A with their response.  Failure to do so may render the submission non-responsive and result in 
disqualification. 

Please read this entire section and provide the requested information as applicable.  All parts in Forms B must be 
completed in full and submitted along with the vendor’s response. 

1. Certification of Illinois Procurement Gateway Registration 

My business has an active State of Illinois Vendor Registration Number. 

To ensure that you have an active registration in the IPG, search for your business name in the IPG Registered 
Vendor Directory.  If your company does not appear in the search results, then you do not have an active IPG 
registration. 

State of Illinois Vendor Registration Number:  20102722  

IPG Expiration Date:  March 25, 2021 

2. Certification Timely to this Solicitation or Contract 

Vendor certifies it is not barred from having a contract with the State based upon violating the prohibitions related 
to either submitting/writing specifications or providing assistance to an employee of the State of Illinois by 
reviewing, drafting, directing, or preparing any invitation for bids, a request for proposal, or request of 
information, or similar assistance (except as part of a public request for such information).  30 ILCS 500/50-10.5(e).  

 Yes   No  

3. Disclosure of Lobbyist or Agent (Complete only if bid, offer, or contract has an annual value over $50,000) 

Is your company or parent entity(ies) represented by or do you or your parent entity(ies) employ a lobbyist 
required to register under the Lobbyist Registration Act (lobbyist must be registered pursuant to the Act with the 
Secretary of State) or an agent who has communicated, is communicating, or may communicate with any State 
officer or employee concerning the bid or offer?  If yes, please identify each lobbyist and agent, including the 
name and address below.   Yes   No 

If yes, please identify each lobbyist and agent, including the name and address below.  If you have a lobbyist that 
does not meet the criteria, then you do not have to disclose the lobbyist’s information.  Additional rows may be 
inserted into the table or an attachment may be provided if needed. 



STATE OF ILLINOIS 

FORMS B CERTIFICATIONS AND DISCLOSURES 

State of Illinois Chief Procurement Office General Services   2 
FORMS B Certifications and Disclosures 
V.20.1 

Name  Address Relationship to Disclosing Entity 

N/A N/A N/A 

   

Describe all costs/fees/compensation/reimbursements related to the assistance provided by each representative 
lobbyist or other agent to obtain this Agency contract:  N/A 

 
4. Disclosure of Current and Pending Contracts 

Complete only if: (a) your business is for-profit and (b) the bid, offer, or contract has an annual value over 

$50,000.  Do not complete if you are a not-for-profit entity. 

 

 Yes  No.  Do you have any contracts, pending contracts, bids, proposals, subcontracts, leases or other 
ongoing procurement relationships with units of State of Illinois government? 
 
If “Yes”, please specify below.  Additional rows may be inserted into the table or an attachment in the same format 
may be provided if needed. 
 

Agency Project Title Status Value Contract 
Reference/P.O./Illinois 
Procurement Bulletin # 

ISTHA (Vendor) Tri-State Tollway, Bridge 
Rehabilitation, Bridge 

Repair, Bridge 
Demolition 

Contract 
 

3.463M I-17-4305/22040505 

IDOT (Vendor) Phase II Project Support 
& Engineering 
Management 

Contract  $6M PTB 194/06 

IDOT 
(Subconsultant) 

Various Phase I Studies Contract $200K PTB 193/02 

IDOT (Vendor) Various/Various Phase 
I/II 

Contract $1M PTB 190/024 

IDOT (Vendor) Various/Various Phase II Contract $1.5M PTB 170/03 

IDOT (Vendor) Phase II Project Support Contract 
 

$5.75M PTB 185/04 

IDOT 
(Subconsultant) 

Various/Various Phase II  Contract  $127K PTB 190/014 

IDOT 
(Subconsultant) 

Various/Various Phase II Contract $267K PTB 190/020 

 

5. Signature 

As of the date signed below, I certify that: 

 My business’ information and the certifications made in the Illinois Procurement Gateway are truthful and 
accurate. 

 The certifications and disclosures made in this Forms B are truthful and accurate. 





























ILLINOIS PROCUREMENT GATEWAY 

PERCENTAGE OF OWNERSHIP AND DISTRIBUTIVE INCOME FORM 
 

 

State of Illinois Chief Procurement Office 
IL Procurement Gateway:  Percentage of Ownership and Distributive Income Form 
V.15.1 

Vendor Name:  Baxter & Woodman, Inc.  
 
DBA:  Baxter & Woodman, Inc.  

 
INSTRUCTIONS: 
 

1. Ownership Share – Provide the name and address of each individual or entity and their percentage of ownership if said percentage 
exceeds 5%, or the dollar value of their ownership if said dollar value exceeds $106,447.20. 
 

2. Distributive Income – Provide the name and address of each individual or entity and their percentage of the disclosing vendor’s 
total distributive income if said percentage exceeds 5% of the total distributive income of the disclosing entity, or the dollar value 
of their distributive income if said dollar value exceeds $106,447.20.   
 

3. Additional rows may be inserted into the tables or an attachment in a substantially similar format may be provided if needed. 
 
 

Name Address % of Ownership $ Value of Ownership % of Distributive 
Income 

$ Value of Distributive 
Income 

John V. Ambrose, PE 8.91    

Louis D. Haussmann, PE, PTOE 
PTP 

6.01    
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Contract No.: Consultant:

A.  DIRECT LABOR (without overtime)

5,720.00 51.46$             TOTAL DIRECT SALARY 294,336.39$                

Multiplier to be used on this project: 2.80
     Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER    824,141.89$                

B.  REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(For Prime Consultant listed above.)

44,498.11$                  

C.  SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) 600,000.00$               

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) 31,360.00$                 

631,360.00$                

D.  ADDITIONAL SERVICES (Prime Consultant)
(Requires prior authorization before use)

     ADDITIONAL SERVICES (Subconsultants)
(Requires prior authorization before use)

-$                             
(Requires prior authorization before use)

E.  MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) 1,500,000.00$       

TOTAL ADDITIONAL SERVICES  

Baxter & Woodman, Inc.

EXHIBIT B: FEE CALCULATIONS

TOTAL SERVICES BY OTHERS  

TOTAL DIRECT COSTS 

(Total Work Hours 
from Exhibit A)

(Average Hourly 
Rate )

I-19-4711

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.:

A. VEHICLE REIMBURSEMENT - rate based on link below

B.

C. OVERTIME PREMIUM

D.

DIRECT COST CATEGORY

44,498.11$      

I-19-4711 Consultant: Baxter & Woodman, Inc.

EXHIBIT D

REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

ALLOWABLE DIRECT COSTS - based on link below

ITEMIZED DIRECT COSTS - For any expense not included in the
Allowable Direct Costs list, written permission must be received 
from the Chief Engineer prior to its inclusion.  List those below:

http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

https://www.illinoistollway.com/documents/20184/238673/ALLOWABLE+DIRECT+COSTS 09122018.do
cx/b3dab352-6ca0-47db-8d7c-db8e8821037b?version=1.5

eRailSafe - Initiation and applicant fees

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized)

Rev. 9/2018 PSB 18-1 and Later ONLY





EXHIBIT F

Contract No. I-19-4711

Baxter & Woodman, Inc.

SCOPE OF SERVICES 
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I.         PROJECT DESCRIPTION 
 

This project is for Phase III engineering services for proposed construction associated with 
the Elgin O’Hare Western Access project in DuPage and Cook Counties, Illinois. 

 
The Consultant will perform on-site inspection, review layout of contract including design 
changes, provide geotechnical inspection and testing, prepare records, maintain 
documentation, submit pay estimates and change orders and any other duties requiring 
the services of an engineer to complete this project on a timely basis and in accordance 
with Tollway specifications. The Consultant must complete and submit final 
measurements, calculations and final contract documents to the Tollway no later than six 
(6) weeks after completion of Punch List for the project.   The Consultant must have 
MicroStation capabilities.    All final documents shall  be  submitted in  hard  copy and 
electronic format and follow the ICAPP Manual.   All CADD file documents shall be 
required to contain all record drawing modifications. 

 
The Consultant will provide CM services for Tollway Construction Contract I-19-4712 (I- 
490 Advance Earthwork, Drainage and Railroad Spur Grading) and Tollway Construction 
Contract S26-B (Murnane Compensatory Storage Basin construction). 

 
 

II.        CONSTRUCTION MANAGEMENT (CM) SERVICES 
 

A.        EXECUTION OF ENGINEERING SERVICES 
 

1.  The CM shall furnish services in accordance with the articles contained in the 
Authority's CM Manual, latest edition, and all applicable Tollway Criteria, 
Manuals and Bulletins. 

2.  In addition to the requirements listed in the CM Manual, the CM should 
monitor the Contractor’s adherence to the D/M/WBE and VOS/SDVOSBE 
plans, request any changes to the either plan in writing from the Contractor, 
review any Contractor requested changes to either plan, provide a 
recommendation to the Tollway, monitor the status of D/M/WBE and 
VOS/SDVOSBE plan documentation and coordinate the approval of such 
with the Tollway. 

 
B.        QUALITY ASSURANCE SERVICES 

 
1.  Construction management services are required to provide materials testing 

and quality assurance (QA) for the following Elgin O’Hare Western Access 
(EOWA) contracts: I-19-4712 and S-26B. 

2.  QA will be in accordance with the Tollway Construction Manager’s Manual, 
Illinois  State  Toll  Highway  Authority  (ISTHA)  supplemental  specifications, 
applicable contract special provisions, Illinois Department of Transportation 
(IDOT) standard specifications and all QC/QA specifications. 

3.   CM will be responsible for QA plant and jobsite testing of asphalt mixtures, 
concrete mixtures (except concrete mixtures at a precast facility), recycled 
concrete aggregates,  and recycled asphalt  aggregates.   The  CM is  also 
responsible for off-site and job-site testing of embankment materials.
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C.        OTHER CONTRACT WORK 
 

The Construction Manager and its subconsultants are precluded from managing 
and directly supervising work that they are performing under other Tollway 
contracts. The following shall apply: 

 
The CM and its subconsultants can perform work on other Tollway projects 
provided that: 

 
1.  The Consultant does not serve as the Tollway’s project manager overseeing 

work done by that consultant firm on another Tollway contract - specifically if 
the consultant reviews progress reports and invoices of a contract that has 
that consultant as a part of the team. 

2.  The Consultant does not review their own firm’s work if that consultant firm is 
working on another Tollway contract. 

3.  Any other potential issue that a professional firm, professional individual or 
the Tollway reasonably determines is inappropriate shall not be allowed to 
occur. 

 

 
 

II.        REQUIRED SUBMITTALS TO THE AUTHORITY 
 

Submittal requirements shall be in accordance with the CM Manual. 
 

 
 

III.       ITEMS TO BE FURNISHED TO THE CONSTRUCTION MANAGER 
 

In addition to the items to be provided as described in the CM Manual, the following will 
be supplied: 

 
1. It shall be the responsibility of the CM to select the applicable reduced record 

drawings from the Tollway’s GIS Site. 
2. Digital Ortho-Imagery, contours, horizontal and vertical survey control and 

center line of the project limits. 
3.        Copies  of  ISTHA  Standard  Specifications,  Standard  Drawings,  and  ISTHA 

Design Criteria can be obtained from the Tollway’s website. 
4.        Copy of contract documents for contracts referenced in Section I, above.
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PROJECT SCHEDULE 
Contract No. I-19-4712 

I-490 Earthwork, Drainage and Railroad Spur Grading – I-294 to Green Street 
 
 
 
 

SCHEDULE 
 

 
 
1. 

 
 

Proposal Meeting 

 
 

week of 3/2/2020 
2. CM Proposal Submittal 3/6/2020 

3. CM Proposal Approval 3/13/2020 

4. Board Award 4/16/2020 

5. Notice to Proceed 6/1/2020 

6. Construction Start Date 7/13/2020 

7. Construction Contract Completion 6/1/2021 
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Attachment A 

Web-based Project Management System 

The Illinois Tollway has a Web-based Project Management System (System) that will be used 
by project participants on Tollway CRP and MI projects.   The System provides a number of 
benefits to the project participants, including: 

 
1)  Simplification of communications/online collaboration. 
2)  Automated tracking of time-sensitive items. 
3)  Automated reporting. 
4)  Common document management and storage as electronic documents will reside in a 

central repository. 
5)  Audit trail of information so project participants will be able to determine who did what 

and when. 
6)  Real-time access and exchange of information. 
7)  Easy, secure, 24/7 access to project information over the Internet via a computer and an 

Internet browser. 
 

The successful consultant must establish broadband Internet connectivity in order to effectively 
utilize the System (T1 is recommended) and must comply with all work instructions and 
procedures relating to its use.  The consultant must furnish all hardware and software required 
to effectively utilize the System, including personal computers, peripheral software, virus 
protection software, System plug-ins, ActiveX installation, firewall configuration and high-speed 
document scanners.   The consultant will be solely responsible for coordination between its 
subconsultants & suppliers, and the System.    All document transmittals and written 
communication from the consultant to the Illinois Tollway must be made electronically via the 
System.  In certain cases where “wet signatures” and/or stamps are required by the Tollway, 
document  transmittals  must  be  made  simultaneously  via  the  System  for  record  and  by 
traditional means for paper documents, unless the consultant is directed otherwise in writing by 
the Tollway.  Once stamped/signed documents have been obtained, they must be scanned and 
uploaded to the System for record. 

 
All consultant, subconsultant and supplier employees who will use the web-based system must 
complete the training provided by the Tollway prior to receiving access to the system.  A valid e- 
mail address must be provided prior to training session.  The consultant agrees to comply with 
all terms and conditions associated with use of the web-based project management system. 

 
1.0      Consultant shall utilize ISTHA web based project management system to track and 

manage projects.   System shall be an official record of all project communication. 
Consultant shall post copies of all project related documents on the System. 

 
2.0      Within 14 calendar days of Notice to Proceed, Consultant shall designate a website 

manager (coordinator) who is to be the point of contact with ISTHA website 
implementation and support staff. 

 
3.0      Consultant is required but not limited to submit the following using the System: 

 
4.0      Submittal schedule, submittals shall be processed using the System to provide a
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record of activity. 

5.0  Progress reports. 

6.0  Inspection reports. 

7.0   Requests for information, project clarifications, general communication and project 
related issues. 

8.0  Meeting agendas, no later than 3 days before meeting. 

9.0  Minutes of meetings, no later than 3 days after each progress meeting date, distribute 
copies of minutes via the System to each party present and to other parties who 
should have been present.  Include a brief summary in narrative form of progress since 
the previous meeting and report. 

10.0     Document submission requirements.  Project documents transmitted via the System 
must comply with the following electronic formats: 

10.1     Documents that are marked up or unavailable in electronic format (drawings, 
sketches, correspondence, etc. generated by hand drafting methods) shall be 
scanned to PDF (.pdf), black and white with maximum resolution of 200dpi using 
CCITT Group 4 (2d Fax) compression. 

10.2  Documents that have been generated using Adobe Acrobat PDF printer drivers (not 
scanned) shall be submitted to the System. 

10.3  Electronic photographs shall be submitted in JPEG (.JPG) file format, sized at a 
minimum resolution of 1024x768 pixels. 

10.4   Grayscale or color photo images that are scanned shall be saved in JPEG (.JPG) 
file format with medium to low quality compression at a maximum resolution of 
200 dpi. 

10.5  Product data that is available for download from the Manufacturer’s website, that 
has been generated using Adobe Acrobat .PDF printer drivers (not scanned) may 
also be submitted via the System.





Contract No. I-19-4711

Route & Job 
No. Work Scope & Description of Project

Fee (Including all 
Supplementals and 
Extra Work Orders)

Fee Remaining 
To Be Earned

Estimated 
Date of 

Completion
i-State I-17-4305 $3,462,900.00 $1,000,000.00 12/31/2021

Bridge Rehab Repairs & Demo, Various 
Locations

CURRENT OBLIGATIONS FOR PROJECT

EXHIBIT G

Baxter & Woodman, Inc.

Rev. 9/2018 PSB 18-1 and Later ONLY



  Contract No.: Consultant:

DBE/MBE/WBE SUBCONSULTANTS

1 7

Direct Labor 133,672.00$      Direct Labor

Direct Costs 16,328.00$        Direct Costs -$                   

Services by Others Services by Others -$                   

Additional Services ** Additional Services ** -$                   

Total this Subconsultant (ULC) 150,000.00$      Total this Subconsultant (ULC) -$                      

2 8

Direct Labor 139,776.00$      Direct Labor

Direct Costs 10,224.00$        Direct Costs -$                   

Services by Others Services by Others -$                   

Additional Services ** Additional Services ** -$                   

Total this Subconsultant (ULC) 150,000.00$      Total this Subconsultant (ULC) -$                      

3 9

Direct Labor 142,587.20$      Direct Labor

Direct Costs 7,412.80$          Direct Costs -$                   

Services by Others -$                   Services by Others -$                   

Additional Services ** -$                   Additional Services ** -$                   

Total this Subconsultant (ULC) 150,000.00$      Total this Subconsultant (ULC) -$                      

4 10

Direct Labor 69,875.40$        Direct Labor

Direct Costs 5,124.60$          Direct Costs -$                   

Services by Others -$                   Services by Others -$                   

Additional Services ** -$                   Additional Services ** -$                   

Total this Subconsultant (ULC) 75,000.00$        Total this Subconsultant (ULC) -$                      

5 11

Direct Labor 66,500.00$        Direct Labor

Direct Costs 8,500.00$          Direct Costs -$                   

Services by Others -$                   Services by Others -$                   

Additional Services ** -$                   Additional Services ** -$                   

Total this Subconsultant (ULC) 75,000.00$        Total this Subconsultant (ULC) -$                      

6 12

Direct Labor Direct Labor

Direct Costs -$                   Direct Costs -$                   

Services by Others -$                   Services by Others -$                   

Additional Services ** -$                   Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

** Additional services funds require prior authorization before use TOTAL DBE/MBE/WBE Subconsultants: 600,000.00$         

TOTAL Additional Services DBE/MBE/WBE Subconsultants: -$                      

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: 600,000.00$         
DBE/MBE/WBE Percentage of Total Fee (includes Additional Services): 40.00%

DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services): 40.00%

J.A. Watts, Inc.

Orion Engineers, LLC

Rubino Engineering, Inc.

2iM Group, LLC

The Roderick Group, Inc. DBA Ardmore Roderick

I-19-4711 Baxter & Woodman, Inc.

Exhibits A-B, D-G must be submitted for each subconsultant listed below.  If a subconsultant requires "Services by Others", they 
must include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

EXHIBIT H - SERVICES BY OTHERS

Rev. 9/2018 PSB 18-1 and Later ONLY



  Project No. Consultant:

OTHER SUBCONSULTANTS (NOT DBE/MBE/WBE)

1 6

Direct Labor 30,858.80$           Direct Labor

Direct Costs 501.20$                Direct Costs -$                      

Services by Others -$                      Services by Others -$                      

Additional Services ** Additional Services ** -$                      

Total this Subconsultant (ULC) 31,360.00$           Total this Subconsultant (ULC) -$                      

2 7

Direct Labor Direct Labor -$                      

Direct Costs Direct Costs -$                      

Services by Others Services by Others -$                      

Additional Services ** Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

3 8

Direct Labor -$                      Direct Labor -$                      

Direct Costs -$                      Direct Costs -$                      

Services by Others -$                      Services by Others -$                      

Additional Services ** -$                      Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

4 9

Direct Labor -$                      Direct Labor -$                      

Direct Costs -$                      Direct Costs -$                      

Services by Others -$                      Services by Others -$                      

Additional Services ** -$                      Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

5 10

Direct Labor -$                      Direct Labor -$                      

Direct Costs -$                      Direct Costs -$                      

Services by Others -$                      Services by Others -$                      

Additional Services ** -$                      Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

** Additional services funds require prior authorization before use TOTAL Non-DBE/MBE/WBE Subconsultants: 31,360.00$           

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: -$                      

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: 31,360.00$           

I-19-4711 Baxter & Woodman, Inc.

EXHIBIT H - SERVICES BY OTHERS (continued)

Exhibits A-B, D-G must be submitted for each subconsultant listed below.  If a subconsultant requires "Services by Others", they must 
include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

Alfred Benesch & Benesch

Rev. 9/2018 PSB 18-1 and Later ONLY
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Consultant Name: 2IM Group, LLC

Contract Number: I-19-4711

Proposal Date: 3/9/2020

Exhibit Pointers Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website
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Contract No.: Consultant:

A.  DIRECT LABOR (without overtime)

1,540.00 31.00$             TOTAL DIRECT SALARY 47,740.00$                  

Multiplier to be used on this project: 2.80
     Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER    133,672.00$                

B.  REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(For Prime Consultant listed above.)

16,328.00$                  

C.  SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) -$                            

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) -$                            

-$                             

D.  ADDITIONAL SERVICES (Prime Consultant)
(Requires prior authorization before use)

     ADDITIONAL SERVICES (Subconsultants)
(Requires prior authorization before use)

-$                             
(Requires prior authorization before use)

E.  MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) 150,000.00$          

TOTAL ADDITIONAL SERVICES  

2IM Group, LLC

EXHIBIT B: FEE CALCULATIONS

TOTAL SERVICES BY OTHERS  

TOTAL DIRECT COSTS 

(Total Work Hours 
from Exhibit A)

(Average Hourly 
Rate )

I-19-4711
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Contract No.:

A. VEHICLE REIMBURSEMENT - rate based on link below

B.

C. OVERTIME PREMIUM

D.

DIRECT COST CATEGORY

16,328.00$      

I-19-4711 Consultant: 2IM Group, LLC

EXHIBIT D

REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

ALLOWABLE DIRECT COSTS - based on link below

ITEMIZED DIRECT COSTS - For any expense not included in the
Allowable Direct Costs list, written permission must be received 
from the Chief Engineer prior to its inclusion.  List those below:

http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

https://www.illinoistollway.com/documents/20184/238673/ALLOWABLE+DIRECT+COSTS 09122018.do
cx/b3dab352-6ca0-47db-8d7c-db8e8821037b?version=1.5

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized)

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.: I-19-4711

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

2IM Group, LLC

EXHIBIT E - KEY PROJECT PERSONNEL

Consultant:

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No. I-19-4711
EXHIBIT F

2IM Group, LLC
SCOPE OF SERVICES

2IM Group will provide Construction Engineering inspection services for the project.

Rev. 9/2018 Page 1 PSB 18-1 and Later ONLY



Contract No. I-19-4711

Route & Job 
No. Work Scope & Description of Project

Fee (Including all 
Supplementals and 
Extra Work Orders)

Fee Remaining 
To Be Earned

Estimated 
Date of 

Completion

Environment
al Studies 

Upon 
Request. 

Phase I and 
Phase II 

Engineering.

Phase II Services $353,320.96 $165,777.76 Dec-21

Design 
Corridor 

Manager for 
Tri-State (I-
294) from 

Balmoral to 
95th Street

Phase II Services $965,860.00 $129,895.71 Dec-20

Consulting 
Engineer 
Services

General Engineering Consultant $1,533,288.84 $706,430.58 Dec-21

EOWA -Pratt 
Boulevard to 

Touhy 
Avenue 
Phase II 

Engineering 
Services

Phase II Engineering Services $275,000.00 $86,548.68 Dec-20

I-294 St. 
Charles 
Road to 

North Ave.

Phase II Engineering Services $1,248,000.00 $98,982.76 May-20

DUR - 
Systemwide Phase II Engineering Services $215,576.00 $72,967.35 Aug-20

EOWA - 
West 

Extension. 
Phase I

Phase I Engineering Services $266,282.59 $226,157.40 May-21

Edens Spur 
Constructio

n 
Management

Phase III Engineering Services $379,984.00 $118,362.92 Dec-20

CURRENT OBLIGATIONS FOR PROJECT

EXHIBIT G

2IM Group, LLC

Rev. 9/2018 PSB 18-1 and Later ONLY



Landscape 
Service 
Upon 

Request

Phase II/III Engineering Services $8,000,000.00 $6,208,135.42 Dec-24

Mile Long 
Bridge 

Reconstructi
on

Phase III Engineering Services $1,439,753.56 $1,386,522.23 Dec-21

Tri-State and 
I-57 

Interchange
Phase III Engineering Services $412,962.75 $412,962.75 Jul-23

EOWA North 
Ave. to 

Grand Ave.
Phase III Engineering Services $150,000.00 $150,000.00 Dec-21

Rev. 9/2018 PSB 18-1 and Later ONLY



  Contract No.: Consultant:

DBE/MBE/WBE SUBCONSULTANTS

1 7

Direct Labor Direct Labor

Direct Costs Direct Costs -$                   

Services by Others Services by Others -$                   

Additional Services ** Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                     

2 8

Direct Labor Direct Labor

Direct Costs Direct Costs -$                   

Services by Others Services by Others -$                   

Additional Services ** Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                     

3 9

Direct Labor Direct Labor

Direct Costs -$                   Direct Costs -$                   

Services by Others -$                   Services by Others -$                   

Additional Services ** -$                   Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                     

4 10

Direct Labor Direct Labor

Direct Costs -$                   Direct Costs -$                   

Services by Others -$                   Services by Others -$                   

Additional Services ** -$                   Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                     

5 11

Direct Labor Direct Labor

Direct Costs -$                   Direct Costs -$                   

Services by Others -$                   Services by Others -$                   

Additional Services ** -$                   Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                     

I-19-4711 2IM Group, LLC

Exhibits A-B, D-G must be submitted for each subconsultant listed below.  If a subconsultant requires "Services by Others", they 
must include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

EXHIBIT H - SERVICES BY OTHERS

Rev. 9/2018 PSB 18-1 and Later ONLY



6 12

Direct Labor Direct Labor

Direct Costs -$                   Direct Costs -$                   

Services by Others -$                   Services by Others -$                   

Additional Services ** -$                   Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                     

** Additional services funds require prior authorization before use TOTAL DBE/MBE/WBE Subconsultants: -$                     

TOTAL Additional Services DBE/MBE/WBE Subconsultants: -$                     

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: -$                     
DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):

DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):

Rev. 9/2018 PSB 18-1 and Later ONLY



  Project No. Consultant:

OTHER SUBCONSULTANTS (NOT DBE/MBE/WBE)

1 6

Direct Labor Direct Labor

Direct Costs Direct Costs -$                      

Services by Others Services by Others -$                      

Additional Services ** Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

2 7

Direct Labor Direct Labor -$                      

Direct Costs Direct Costs -$                      

Services by Others Services by Others -$                      

Additional Services ** Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

3 8

Direct Labor -$                      Direct Labor -$                      

Direct Costs -$                      Direct Costs -$                      

Services by Others -$                      Services by Others -$                      

Additional Services ** -$                      Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

4 9

Direct Labor -$                      Direct Labor -$                      

Direct Costs -$                      Direct Costs -$                      

Services by Others -$                      Services by Others -$                      

Additional Services ** -$                      Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

5 10

Direct Labor -$                      Direct Labor -$                      

Direct Costs -$                      Direct Costs -$                      

Services by Others -$                      Services by Others -$                      

Additional Services ** -$                      Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

** Additional services funds require prior authorization before use TOTAL Non-DBE/MBE/WBE Subconsultants: -$                      

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: -$                      

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: -$                      

I-19-4711 2IM Group, LLC

EXHIBIT H - SERVICES BY OTHERS (continued)

Exhibits A-B, D-G must be submitted for each subconsultant listed below.  If a subconsultant requires "Services by Others", they must 
include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract Information Sheet
Complete the following information and it will be populated on every exhibit. 

Consultant Name:

The Roderick Group, dba Ardmore 
Roderick

Contract Number: I-19-4711

Proposal Date: 3/9/2020

Exhibit Pointers Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

Rev. 12/2019







Contract No.: Consultant:

A.  DIRECT LABOR (without overtime)

960.00 52.00$             TOTAL DIRECT SALARY 49,920.00$                  

Multiplier to be used on this project: 2.80
     Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER    139,776.00$                

B.  REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(For Prime Consultant listed above.)

10,224.00$                  

C.  SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) -$                            

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) -$                            

-$                             

D.  ADDITIONAL SERVICES (Prime Consultant)
(Requires prior authorization before use)

     ADDITIONAL SERVICES (Subconsultants)
(Requires prior authorization before use)

-$                             
(Requires prior authorization before use)

E.  MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) 150,000.00$           

TOTAL ADDITIONAL SERVICES  

The Roderick Group, dba Ardmore Roderick

EXHIBIT B: FEE CALCULATIONS

TOTAL SERVICES BY OTHERS  

TOTAL DIRECT COSTS 

(Total Work Hours 
from Exhibit A)

(Average Hourly 
Rate )

I-19-4711

Rev. 12/2019



Contract No.:

A. VEHICLE REIMBURSEMENT - rate based on link below

B.

C. OVERTIME PREMIUM

D.

DIRECT COST CATEGORY

10,224.00$      TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized)

I-19-4711 Consultant:
The Roderick Group, dba Ardmore 

Roderick

EXHIBIT D

REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

ALLOWABLE DIRECT COSTS - based on link below

ITEMIZED DIRECT COSTS - For any expense not included in the
Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion.  List those below:

http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

https://www.illinoistollway.com/documents/20184/238673/ALLOWABLE+DIRECT+COSTS 09122018.do
cx/b3dab352-6ca0-47db-8d7c-db8e8821037b?version=1.5

Rev. 12/2019



Contract No.: I-19-4711

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Materials Coordinator:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

Davin Heikkinen

The Roderick Group, dba Ardmore 
Roderick

EXHIBIT E - KEY PROJECT PERSONNEL

Consultant:

Rev. 12/2019



Contract No. I-19-4711

EXHIBIT F

The Roderick Group, dba Ardmore Roderick

SCOPE OF SERVICES

The Consultant shall provide on‐site inpsction, review layout of contract including design changes, prepare 
records, maintain documentation, and submit pay estimates and change orders.

Rev. 12/2019 Page 1



Contract No. I-19-4711

Route & Job 
No. Work Scope & Description of Project

Fee (Including all 
Supplementals and 
Extra Work Orders)

Fee Remaining 
To Be Earned

Estimated 
Date of 

Completion

I‐15‐4656 
Phase II subcontract for Design Elgin‐O‐Hare Western 

Access | Tri‐State to Franklin & Green Streets
$586,000 $150,200  6/30/2020

RR‐15‐9975RR Subcontract for Illinois Tollway GEC $7,846,750 $4,139,000  12/31/2021

I‐17‐4093 Subcontract for Illinois Tollway PMO $17,484,000 $14,933,000  12/31/2027

I‐18‐4356
Phase III subcontract for Tri‐State Tollway, Roadway & 

Bridge Rehab & Widening, Wolf Road & Balmoral Ave 

Construction Management Services

$720,000 $310,150  12/31/2020

RR‐18‐4016
Phase III subcontract for Systemwide, Construction 

Management Upon Request, Non‐Roadway.
$300,000 $278,700  9/30/2020

I‐17‐4301
Phase II subcontract for Tri‐State Tollway, St. Charles Rd. 

(M.P. 32.3) to North Ave./Lake St. (M.P. 33.5), Phase II 

Design

$1,248,000 $91,900  10/30/2020

RR‐18‐4377
Prime contract for Systemwide, Maintenance Facilities, 

Construction Management Services Upon Request
$6,500,000 $5,178,000  12/31/2022

I‐18‐4698
Phase III subcontract for I‐490 Design and Construction 

Management Services Upon Request
$490,000 $370,700  12/31/2021

I‐18‐4414
Phase III subcontract for I‐294 Construction Management 

Services Upon Request
$500,000 $486,800  12/31/2021

I‐18‐4420
Phase III subcontract for I‐294/I‐57 Interchange,Tr‐State 

Tollway M.P. 7.6 (I‐57) Construction Management 

Services

$1,101,234 $1,101,234  TBD

PTB 183‐001
Prime contract for Phase III Wood St N. of Little Calumet 

River to S. of US 6 (159th St)
$5,380,144 $5,380,144  TBD

PTB 183‐008 Phase III subcontract Weber Road & I‐55 $588,350 $503,600  12/31/2020

PTB 189‐001 Phase III subcontract for I‐80 at US 30 $310,641 $181,400 12/31/2020

PTB 189‐011 Phase II subcontract IL‐59 at I‐55 $234,212 $197,600  12/30/2020

PTB 190‐009 Prime survey contract Various/Various $500,000 $329,300  12/31/2021

PTB 192‐003 Phase III subcontract Various/Various $74,990 $74,990 12/31/2021

PTB 192‐008 Phase III subcontract Various/Various $82,477 $82,477 12/31/2021

PTB 193‐040 Subcontract for IDOT CREATE PMC $650,000 $650,000 12/31/2025

CURRENT OBLIGATIONS FOR PROJECT

EXHIBIT G

The Roderick Group, dba Ardmore Roderick

Rev. 12/2019



Contract Information Sheet
Complete the following information and it will be populated on every exhibit. 

Consultant Name: J. A. Watts, Inc.

Contract Number: I-19-4711

Proposal Date: 3/9/2020

Exhibit Pointers Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

PSB 18-1 and Later ONLY







Contract No.: Consultant:

A.  DIRECT LABOR (without overtime)

878.00 58.00$             TOTAL DIRECT SALARY 50,924.00$                  

Multiplier to be used on this project: 2.80
     Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER    142,587.20$                

B.  REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(For Prime Consultant listed above.)

7,412.80$                    

C.  SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) -$                            

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) -$                            

-$                             

D.  ADDITIONAL SERVICES (Prime Consultant)
(Requires prior authorization before use)

     ADDITIONAL SERVICES (Subconsultants)
(Requires prior authorization before use)

-$                             
(Requires prior authorization before use)

E.  MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) 150,000.00$          

TOTAL ADDITIONAL SERVICES  

J. A. Watts, Inc.

EXHIBIT B: FEE CALCULATIONS

TOTAL SERVICES BY OTHERS  

TOTAL DIRECT COSTS 

(Total Work Hours 
from Exhibit A)

(Average Hourly 
Rate )

I-19-4711

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.:

A. VEHICLE REIMBURSEMENT - rate based on link below

B.

C. OVERTIME PREMIUM

D.

DIRECT COST CATEGORY

7,412.80$        

I-19-4711 Consultant: J. A. Watts, Inc.

EXHIBIT D

REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

ALLOWABLE DIRECT COSTS - based on link below

ITEMIZED DIRECT COSTS - For any expense not included in the
Allowable Direct Costs list, written permission must be received 
from the Chief Engineer prior to its inclusion.  List those below:

http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

https://www.illinoistollway.com/documents/20184/238673/ALLOWABLE+DIRECT+COSTS 09122018.do
cx/b3dab352-6ca0-47db-8d7c-db8e8821037b?version=1.5

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized)

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.: I-19-4711

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

J. A. Watts, Inc.

EXHIBIT E - KEY PROJECT PERSONNEL

Consultant:

Michael Tavares

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No. I-19-4711

EXHIBIT F

J. A. Watts, Inc.

SCOPE OF SERVICES

Provide Construction Management Services for contract I-19-4711.

Rev. 9/2018 Page 1 PSB 18-1 and Later ONLY



Contract No. I-19-4711

Route & Job 
No. Work Scope & Description of Project

Fee (Including all 
Supplementals and 
Extra Work Orders)

Fee Remaining 
To Be Earned

Estimated 
Date of 

Completion
RR-16-4278 Systemwide Traffic Operation and $2,500,000.00 $1,250,000.00 12/31/2020

RR-17-4256 I-355 Butterfield Road to Army Trail Road $648,000.00 $1,000.00 12/31/2019

RR-14-9172 Systemwide, Traffic Operation and 
Maintenance Performace Evaluation and 
Enhancement Support

$1,210,000.00 $171,000.00 TDB

I-17-4674 Phase II, Elgin O’Hare Western Access, 
Jane Addams Memorial Tollway System 
Interchange (Westbound Collector 
Distributor Road)

$103,000.00 $35,000.00 12/31/2020

I-17-4299 CST DSE services $64,000.00 $3,000.00 12/31/2019
I-18-4357 CM Services Tri-State CUR $1,000,000.00 $1,000.00 12/31/2020
C-91-232-17 IDOT Phase III: I-90 at I-290/

Congress Pkwy (Jane Byrne
Interchange) Bridge EB (East of Des
Plaines) & I-290 EB Bridge Over I90/94.

$120,000.00 $80,000.00 12/31/2019

I-18-4411 Tri-State Tollway (I-294), Bridge 
Reconstruction, Mile Long Bridge, 
Construction Management Services.

$960,000.00 $673,000.00 12/31/2021

I-18-4413 I-294, Temporary ITS Relocation, 
Construction Management Services

$461,000.00 $148,000.00 TBD

I-18-4409 Construction Management Services Upon 
Request, On-call, and as-needed 
Construction Management Services

$150,000.00 $20,000.00 TBD

I-18-4420 I-294/I-57, Tri-State Tollway, Construction 
Management Services

$413,000.00 $413,000.00 TBD

C-91-152-12 I-90 at Foster Ave & Lawrence Ace to 
Ohio (Rehab of existing Kennedy 
Expressway Reversible Lane), Phase III 
Construction Management Project

TBD TBD 1/30/2022

17-100687 Fiber Optic Maintenance and Management 
Services

$4,500,000.00 $4,500,000.00 11/30/2023

CURRENT OBLIGATIONS FOR PROJECT

EXHIBIT G

J. A. Watts, Inc.

Rev. 9/2018 PSB 18-1 and Later ONLY



PTB 194 #4 Various/Various District 1 $400,000.00 $400,000.00 12/31/2021
I-17-4681 R EOWA-Western Access at IL19 

Interchange CM
$455,000.00 $455,000.00 12/31/2021

Rev. 9/2018 PSB 18-1 and Later ONLY



  Contract No.: Consultant:

DBE/MBE/WBE SUBCONSULTANTS

1 7

Direct Labor Direct Labor

Direct Costs Direct Costs -$                  

Services by Others Services by Others -$                  

Additional Services ** Additional Services ** -$                  

Total this Subconsultant (ULC) -$                  Total this Subconsultant (ULC) -$                     

2 8

Direct Labor Direct Labor

Direct Costs Direct Costs -$                  

Services by Others Services by Others -$                  

Additional Services ** Additional Services ** -$                  

Total this Subconsultant (ULC) -$                  Total this Subconsultant (ULC) -$                     

3 9

Direct Labor Direct Labor

Direct Costs -$                  Direct Costs -$                  

Services by Others -$                  Services by Others -$                  

Additional Services ** -$                  Additional Services ** -$                  

Total this Subconsultant (ULC) -$                  Total this Subconsultant (ULC) -$                     

4 10

Direct Labor Direct Labor

Direct Costs -$                  Direct Costs -$                  

Services by Others -$                  Services by Others -$                  

Additional Services ** -$                  Additional Services ** -$                  

Total this Subconsultant (ULC) -$                  Total this Subconsultant (ULC) -$                     

5 11

Direct Labor Direct Labor

Direct Costs -$                  Direct Costs -$                  

Services by Others -$                  Services by Others -$                  

Additional Services ** -$                  Additional Services ** -$                  

Total this Subconsultant (ULC) -$                  Total this Subconsultant (ULC) -$                     

I-19-4711 J. A. Watts, Inc.

Exhibits A-B, D-G must be submitted for each subconsultant listed below.  If a subconsultant requires "Services by Others", they must 
include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

EXHIBIT H - SERVICES BY OTHERS

Rev. 9/2018 PSB 18-1 and Later ONLY



6 12

Direct Labor Direct Labor

Direct Costs -$                  Direct Costs -$                  

Services by Others -$                  Services by Others -$                  

Additional Services ** -$                  Additional Services ** -$                  

Total this Subconsultant (ULC) -$                  Total this Subconsultant (ULC) -$                     

** Additional services funds require prior authorization before use TOTAL DBE/MBE/WBE Subconsultants: -$                     

TOTAL Additional Services DBE/MBE/WBE Subconsultants: -$                     

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: -$                     
DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):

DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):

Rev. 9/2018 PSB 18-1 and Later ONLY



 Project No. Consultant:

OTHER SUBCONSULTANTS (NOT DBE/MBE/WBE)

1 6

Direct Labor Direct Labor

Direct Costs Direct Costs -$       

Services by Others Services by Others -$       

Additional Services ** Additional Services ** -$       

Total this Subconsultant (ULC) -$       Total this Subconsultant (ULC) -$       

2 7

Direct Labor Direct Labor -$       

Direct Costs Direct Costs -$       

Services by Others Services by Others -$       

Additional Services ** Additional Services ** -$       

Total this Subconsultant (ULC) -$       Total this Subconsultant (ULC) -$       

3 8

Direct Labor -$       Direct Labor -$       

Direct Costs -$       Direct Costs -$       

Services by Others -$       Services by Others -$       

Additional Services ** -$       Additional Services ** -$       

Total this Subconsultant (ULC) -$       Total this Subconsultant (ULC) -$       

4 9

Direct Labor -$       Direct Labor -$       

Direct Costs -$       Direct Costs -$       

Services by Others -$       Services by Others -$       

Additional Services ** -$       Additional Services ** -$       

Total this Subconsultant (ULC) -$       Total this Subconsultant (ULC) -$       

5 10

Direct Labor -$       Direct Labor -$       

Direct Costs -$       Direct Costs -$       

Services by Others -$       Services by Others -$       

Additional Services ** -$       Additional Services ** -$       

Total this Subconsultant (ULC) -$       Total this Subconsultant (ULC) -$       

** Additional services funds require prior authorization before use TOTAL Non-DBE/MBE/WBE Subconsultants: -$       

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: -$       

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: -$       

I-19-4711 J. A. Watts, Inc.

EXHIBIT H - SERVICES BY OTHERS (continued)

Exhibits A-B, D-G must be submitted for each subconsultant listed below.  If a subconsultant requires "Services by Others", they must 
include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract Information Sheet
Complete the following information and it will be populated on every exhibit. 

Consultant Name: Orion Engineers, LLC

Contract Number: I-19-4711

Proposal Date: 3/9/2020

Exhibit Pointers Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

PSB 18-1 and Later ONLY





Contract No.: Consultant:

A.  DIRECT LABOR (without overtime)

786.00 31.75$             TOTAL DIRECT SALARY 24,955.50$                  

Multiplier to be used on this project: 2.80
     Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER    69,875.40$                  

B.  REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(For Prime Consultant listed above.)

5,124.60$                    

C.  SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) -$                            

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) -$                            

-$                             

D.  ADDITIONAL SERVICES (Prime Consultant)
(Requires prior authorization before use)

     ADDITIONAL SERVICES (Subconsultants)
(Requires prior authorization before use)

-$                             
(Requires prior authorization before use)

E.  MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) 75,000.00$             

TOTAL ADDITIONAL SERVICES  

Orion Engineers, LLC

EXHIBIT B: FEE CALCULATIONS

TOTAL SERVICES BY OTHERS  

TOTAL DIRECT COSTS 

(Total Work Hours 
from Exhibit A)

(Average Hourly 
Rate )

I-19-4711

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.:

A. VEHICLE REIMBURSEMENT - rate based on link below

B.

C. OVERTIME PREMIUM

D.

DIRECT COST CATEGORY

5,124.60$        

I-19-4711 Consultant: Orion Engineers, LLC

EXHIBIT D

REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

ALLOWABLE DIRECT COSTS - based on link below

ITEMIZED DIRECT COSTS - For any expense not included in the
Allowable Direct Costs list, written permission must be received 
from the Chief Engineer prior to its inclusion.  List those below:

http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

https://www.illinoistollway.com/documents/20184/238673/ALLOWABLE+DIRECT+COSTS 09122018.do
cx/b3dab352-6ca0-47db-8d7c-db8e8821037b?version=1.5

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized)

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.: I-19-4711

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

Orion Engineers, LLC

EXHIBIT E - KEY PROJECT PERSONNEL

Consultant:

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No. I-19-4711

EXHIBIT F

Orion Engineers, LLC

SCOPE OF SERVICES
Phase III engineering services are required for the construction inspection, and supervision for advance 
work associated with construction of the Elgin O’Hare Western Access (I‐490) between I‐294 and Franklin 
Avenue in Cook, County Illinois. 

Orion shall provide Construction Support including project management time.

Rev. 9/2018 Page 1 PSB 18-1 and Later ONLY



Contract No. I-19-4711

Route & Job 
No. Work Scope & Description of Project

Fee (Including all 
Supplementals and 
Extra Work Orders)

Fee Remaining 
To Be Earned

Estimated 
Date of 

Completion
RR-15-9976RTraffic Engineer $304,350.00 $162,540.89 12/31/2020

RR-15-9975RRConsulting Engineer $953,245.60 $472,882.46 12/31/2021
RR-16-4276 Systemwide DUR $100,000.00 $1,308.89 2/28/2020
RR-16-4278 Systemwide CUR $75,000.00 $16,795.60 12/31/2020

I-17-4296 Tri-State Reconstruction, Design $384,462.05 $57,983.77 12/31/2020
I-17-4298 Tri-State Reconstruction, Design $236,200.00 $42,265.98 12/31/2020
I-17-4304 Tri-State Tollway, DUR $150,213.20 $16,592.84 3/31/2020
I-17-4311 Tri-State Geotechnical Upon Request $500,000.00 $316,037.55 12/31/2021

RR-18-4383 Tri-State Tollway, Phase I Upon Request $250,000.00 $227,877.87 12/31/2020
RR-18-9016 Systemwide CUR, Non-Roadway $125,000.00 $125,000.00 12/31/2020

I-18-4411 Mile Long Bridge CM $602,963.22 $602,963.22 5/1/2023
I-18-4415 Utility Location Upon Request $30,000.00 $30,000.00 2/1/2022
I-18-4420 I-294 and I-57 CM $550,617.00 $550,617.00 8/1/2023
I-18-4700 EOWA Design Corridor Manager (DCM) $590,000.00 $538,513.98 12/31/2022

RR-18-4382 Stearns School Rd Bridge CM $98,022.00 $98,022.00 11/30/2021
I-17-4681R EOWA I-490 at IL 19 Interchange CM $910,000.00 $885,106.23 6/30/2022
I-19-4463 Tri-State Tollway, CUR $375,000.00 $375,000.00 12/31/2022
I-17-4297 Tri-State Reconstruction, Design $124,415.12 $117,869.84 5/31/2020
I-19-4709 EOWA I-490 at I-90 Interchange CM $415,966.40 $415,966.40 8/31/2022
I-19-4711 EOWA I-490, I-294 to Franklin Ave CM TBD TBD TBD
I-19-4478 Tri-State Recon St. Charles to North CM TBD TBD TBD

RR-19-4480 Geotechnical Upon Request TBD TBD TBD

CURRENT OBLIGATIONS FOR PROJECT

EXHIBIT G

Orion Engineers, LLC

Rev. 9/2018 PSB 18-1 and Later ONLY



  Contract No.: Consultant:

DBE/MBE/WBE SUBCONSULTANTS

1 7

Direct Labor Direct Labor

Direct Costs Direct Costs -$                  

Services by Others Services by Others -$                  

Additional Services ** Additional Services ** -$                  

Total this Subconsultant (ULC) -$                  Total this Subconsultant (ULC) -$                     

2 8

Direct Labor Direct Labor

Direct Costs Direct Costs -$                  

Services by Others Services by Others -$                  

Additional Services ** Additional Services ** -$                  

Total this Subconsultant (ULC) -$                  Total this Subconsultant (ULC) -$                     

3 9

Direct Labor Direct Labor

Direct Costs -$                  Direct Costs -$                  

Services by Others -$                  Services by Others -$                  

Additional Services ** -$                  Additional Services ** -$                  

Total this Subconsultant (ULC) -$                  Total this Subconsultant (ULC) -$                     

4 10

Direct Labor Direct Labor

Direct Costs -$                  Direct Costs -$                  

Services by Others -$                  Services by Others -$                  

Additional Services ** -$                  Additional Services ** -$                  

Total this Subconsultant (ULC) -$                  Total this Subconsultant (ULC) -$                     

5 11

Direct Labor Direct Labor

Direct Costs -$                  Direct Costs -$                  

Services by Others -$                  Services by Others -$                  

Additional Services ** -$                  Additional Services ** -$                  

Total this Subconsultant (ULC) -$                  Total this Subconsultant (ULC) -$                     

I-19-4711 Orion Engineers, LLC

Exhibits A-B, D-G must be submitted for each subconsultant listed below.  If a subconsultant requires "Services by Others", they 
must include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

EXHIBIT H - SERVICES BY OTHERS

Rev. 9/2018 PSB 18-1 and Later ONLY



6 12

Direct Labor Direct Labor

Direct Costs -$  Direct Costs -$  

Services by Others -$  Services by Others -$  

Additional Services ** -$  Additional Services ** -$  

Total this Subconsultant (ULC) -$  Total this Subconsultant (ULC) -$  

** Additional services funds require prior authorization before use TOTAL DBE/MBE/WBE Subconsultants: -$  

TOTAL Additional Services DBE/MBE/WBE Subconsultants: -$  

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: -$  

DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):

DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):
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  Project No. Consultant:

OTHER SUBCONSULTANTS (NOT DBE/MBE/WBE)

1 6

Direct Labor Direct Labor

Direct Costs Direct Costs -$                     

Services by Others Services by Others -$                     

Additional Services ** Additional Services ** -$                     

Total this Subconsultant (ULC) -$                     Total this Subconsultant (ULC) -$                     

2 7

Direct Labor Direct Labor -$                     

Direct Costs Direct Costs -$                     

Services by Others Services by Others -$                     

Additional Services ** Additional Services ** -$                     

Total this Subconsultant (ULC) -$                     Total this Subconsultant (ULC) -$                     

3 8

Direct Labor -$                     Direct Labor -$                     

Direct Costs -$                     Direct Costs -$                     

Services by Others -$                     Services by Others -$                     

Additional Services ** -$                     Additional Services ** -$                     

Total this Subconsultant (ULC) -$                     Total this Subconsultant (ULC) -$                     

4 9

Direct Labor -$                     Direct Labor -$                     

Direct Costs -$                     Direct Costs -$                     

Services by Others -$                     Services by Others -$                     

Additional Services ** -$                     Additional Services ** -$                     

Total this Subconsultant (ULC) -$                     Total this Subconsultant (ULC) -$                     

5 10

Direct Labor -$                     Direct Labor -$                     

Direct Costs -$                     Direct Costs -$                     

Services by Others -$                     Services by Others -$                     

Additional Services ** -$                     Additional Services ** -$                     

Total this Subconsultant (ULC) -$                     Total this Subconsultant (ULC) -$                     

** Additional services funds require prior authorization before use TOTAL Non-DBE/MBE/WBE Subconsultants: -$                     

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: -$                     

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: -$                     

I-19-4711 Orion Engineers, LLC

EXHIBIT H - SERVICES BY OTHERS (continued

Exhibits A-B, D-G must be submitted for each subconsultant listed below.  If a subconsultant requires "Services by Others", they must 
include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.
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Contract Information Sheet
Complete the following information and it will be populated on every exhibit.

Consultant Name: Rubino Engineering, Inc.

Contract Number: I-19-4711

Proposal Date: 3/9/2020

Exhibit Pointers Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

PSB 18-1 and Later ONLY







Contract No.: Consultant:

A. DIRECT LABOR (without overtime)

500.00 47.50$ TOTAL DIRECT SALARY 23,750.00$

Multiplier to be used on this project: 2.80
     Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER 66,500.00$

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(For Prime Consultant listed above.)

8,500.00$

C. SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) -$

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) -$

-$

D. ADDITIONAL SERVICES (Prime Consultant)
(Requires prior authorization before use)

ADDITIONAL SERVICES (Subconsultants)
(Requires prior authorization before use)

-$
(Requires prior authorization before use)

E. MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) 75,000.00$

TOTAL ADDITIONAL SERVICES

Rubino Engineering, Inc.

EXHIBIT B: FEE CALCULATIONS

TOTAL SERVICES BY OTHERS

TOTAL DIRECT COSTS

(Total Work Hours
from Exhibit A)

(Average Hourly
Rate )

I-19-4711
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Contract No.:

A. VEHICLE REIMBURSEMENT - rate based on link below

B.

C. OVERTIME PREMIUM

D.

DIRECT COST CATEGORY

HMA Extraction

HMA Core Densities

Aggregate Gradation

8,500.00$TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized)

Soil Moisture Content

Aggregate Moisture Content

Soil Organic Content Wet Combustion

Soil pH

Soil Hydrometer

HMA Loss on Ignition

Standard Proctor

Soil Atterberg Limits

PCC Compression Cylinders

HMA Bulk SG

HMA Max SG

I-19-4711 Consultant: Rubino Engineering, Inc.

EXHIBIT D

REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

ALLOWABLE DIRECT COSTS - based on link below

ITEMIZED DIRECT COSTS - For any expense not included in the
Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion.  List those below:

http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

https://www.illinoistollway.com/documents/20184/238673/ALLOWABLE+DIRECT+COSTS 09122018.do
cx/b3dab352-6ca0-47db-8d7c-db8e8821037b?version=1.5
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Contract No. I-19-4711

EXHIBIT F

Rubino Engineering, Inc.

SCOPE OF SERVICES

Rubino will provide material inspection services including soil testing, compaction, moisture and observations of
work performed.

Rev. 9/2018 Page 1 PSB 18-1 and Later ONLY



Contract No. I-19-4711

Route & Job
No. Work Scope & Description of Project

Fee (Including all
Supplementals and
Extra Work Orders)

Fee Remaining
To Be Earned

Estimated
Date of

Completion
P-16015-082: Hale Park - Artificial Turf and Baseball $10,800.00 $10,800.00 12/31/2020
1855-17459A  Preliminary Engineering Services for

Pulaski Rd/Crawford Ave. - 127th Street to
159th Street

$181,970.00 $181,970.00 12/31/2020

65965: TERM AGREEMENTS FOR
CONSTRUCTION MANAGEMENT
SERVICES NON-TARGET MARKET

$125,000.00 $125,000.00 12/31/2020

4297D-14113:Tri-State Tollway, Roadway
Reconstruction, 75th Street (M.P. 22.3) to I-
55 Ramps (M.P. 24.1). Phase II
Engineering Services.

$219,906.00 $30,000.00 12/31/2020

383MP-14613 Tri-State Tollway, 95th Street to Balmoral
Avenue, Planning Studies Upon Request.
On-call and as-needed Phase I Engineering
Services for Planning Studies and Master
Plan Services.

$150,000.00 $150,000.00 12/31/2021

RR-19-4480 Geotechnical Various Various $350,000.00 $350,000.00 4/1/2024

CURRENT OBLIGATIONS FOR PROJECT

EXHIBIT G

Rubino Engineering, Inc.

Rev. 9/2018 PSB 18-1 and Later ONLY



  Contract No.: Consultant:

DBE/MBE/WBE SUBCONSULTANTS

1 7

Direct Labor Direct Labor

Direct Costs Direct Costs -$

Services by Others Services by Others -$

Additional Services ** Additional Services ** -$

Total this Subconsultant (ULC) -$ Total this Subconsultant (ULC) -$

2 8

Direct Labor Direct Labor

Direct Costs Direct Costs -$

Services by Others Services by Others -$

Additional Services ** Additional Services ** -$

Total this Subconsultant (ULC) -$ Total this Subconsultant (ULC) -$

3 9

Direct Labor Direct Labor

Direct Costs -$ Direct Costs -$

Services by Others -$ Services by Others -$

Additional Services ** -$ Additional Services ** -$

Total this Subconsultant (ULC) -$ Total this Subconsultant (ULC) -$

4 10

Direct Labor Direct Labor

Direct Costs -$ Direct Costs -$

Services by Others -$ Services by Others -$

Additional Services ** -$ Additional Services ** -$

Total this Subconsultant (ULC) -$ Total this Subconsultant (ULC) -$

5 11

Direct Labor Direct Labor

Direct Costs -$ Direct Costs -$

Services by Others -$ Services by Others -$

Additional Services ** -$ Additional Services ** -$

Total this Subconsultant (ULC) -$ Total this Subconsultant (ULC) -$

I-19-4711 Rubino Engineering, Inc.

Exhibits A-B, D-G must be submitted for each subconsultant listed below.  If a subconsultant requires "Services by Others", they
must include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

EXHIBIT H - SERVICES BY OTHERS
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6 12

Direct Labor Direct Labor

Direct Costs -$ Direct Costs -$

Services by Others -$ Services by Others -$

Additional Services ** -$ Additional Services ** -$

Total this Subconsultant (ULC) -$ Total this Subconsultant (ULC) -$

** Additional services funds require prior authorization before use TOTAL DBE/MBE/WBE Subconsultants: -$

TOTAL Additional Services DBE/MBE/WBE Subconsultants: -$

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: -$

DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):
DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):

Rev. 9/2018 PSB 18-1 and Later ONLY



  Project No. Consultant:

OTHER SUBCONSULTANTS (NOT DBE/MBE/WBE)

1 6

Direct Labor Direct Labor

Direct Costs Direct Costs -$

Services by Others Services by Others -$

Additional Services ** Additional Services ** -$

Total this Subconsultant (ULC) -$ Total this Subconsultant (ULC) -$

2 7

Direct Labor Direct Labor -$

Direct Costs Direct Costs -$

Services by Others Services by Others -$

Additional Services ** Additional Services ** -$

Total this Subconsultant (ULC) -$ Total this Subconsultant (ULC) -$

3 8

Direct Labor -$ Direct Labor -$

Direct Costs -$ Direct Costs -$

Services by Others -$ Services by Others -$

Additional Services ** -$ Additional Services ** -$

Total this Subconsultant (ULC) -$ Total this Subconsultant (ULC) -$

4 9

Direct Labor -$ Direct Labor -$

Direct Costs -$ Direct Costs -$

Services by Others -$ Services by Others -$

Additional Services ** -$ Additional Services ** -$

Total this Subconsultant (ULC) -$ Total this Subconsultant (ULC) -$

5 10

Direct Labor -$ Direct Labor -$

Direct Costs -$ Direct Costs -$

Services by Others -$ Services by Others -$

Additional Services ** -$ Additional Services ** -$

Total this Subconsultant (ULC) -$ Total this Subconsultant (ULC) -$

** Additional services funds require prior authorization before use TOTAL Non-DBE/MBE/WBE Subconsultants: -$

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: -$

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: -$

I-19-4711 Rubino Engineering, Inc.

EXHIBIT H - SERVICES BY OTHERS (continued)

Exhibits A-B, D-G must be submitted for each subconsultant listed below.  If a subconsultant requires "Services by Others", they must
include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.
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Contract Information Sheet
Complete the following information and it will be populated on every exhibit. 

Consultant Name: Alfred Benesch & Company

Contract Number: I-19-4711

Proposal Date: 3/9/2020

Exhibit Pointers Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

PSB 18-1 and Later ONLY







Contract No.: Consultant:

A.  DIRECT LABOR (without overtime)

214.00 51.50$             TOTAL DIRECT SALARY 11,021.00$                  

Multiplier to be used on this project: 2.80
     Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER    30,858.80$                  

B.  REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(For Prime Consultant listed above.)

501.20$                       

C.  SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) -$                            

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) -$                            

-$                             

D.  ADDITIONAL SERVICES (Prime Consultant)
(Requires prior authorization before use)

     ADDITIONAL SERVICES (Subconsultants)
(Requires prior authorization before use)

-$                             
(Requires prior authorization before use)

E.  MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) 31,360.00$            

TOTAL ADDITIONAL SERVICES  

Alfred Benesch & Company

EXHIBIT B: FEE CALCULATIONS

TOTAL SERVICES BY OTHERS  

TOTAL DIRECT COSTS 

(Total Work Hours 
from Exhibit A)

(Average Hourly 
Rate )

I-19-4711
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Contract No.:

A. VEHICLE REIMBURSEMENT - rate based on link below

B.

C. OVERTIME PREMIUM

D.

DIRECT COST CATEGORY

501.20$   TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized)

I-19-4711 Consultant: Alfred Benesch & Company

EXHIBIT D

REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

ALLOWABLE DIRECT COSTS - based on link below

ITEMIZED DIRECT COSTS - For any expense not included in the
Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion.  List those below:

http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

https://www.illinoistollway.com/documents/20184/238673/ALLOWABLE+DIRECT+COSTS 09122018.do
cx/b3dab352-6ca0-47db-8d7c-db8e8821037b?version=1.5
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Contract No.: I-19-4711

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

Alfred Benesch & Company

EXHIBIT E - KEY PROJECT PERSONNEL

Consultant:
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Contract No. I-19-4711

EXHIBIT F

Alfred Benesch & Company

SCOPE OF SERVICES

Design Section Engineer (DSE) support for CM servies Prime Consultant Baxter & Woodman.
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Contract No. I-19-4711

Route & Job 
No. Work Scope & Description of Project

Fee (Including all 
Supplementals and 
Extra Work Orders)

Fee Remaining 
To Be Earned

Estimated 
Date of 

Completion

CURRENT OBLIGATIONS FOR PROJECT

EXHIBIT G

Alfred Benesch & Company
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  Contract No.: Consultant:

DBE/MBE/WBE SUBCONSULTANTS

1 7

Direct Labor Direct Labor

Direct Costs Direct Costs -$                  

Services by Others Services by Others -$                  

Additional Services ** Additional Services ** -$                  

Total this Subconsultant (ULC) -$                  Total this Subconsultant (ULC) -$                     

2 8

Direct Labor Direct Labor

Direct Costs Direct Costs -$                  

Services by Others Services by Others -$                  

Additional Services ** Additional Services ** -$                  

Total this Subconsultant (ULC) -$                  Total this Subconsultant (ULC) -$                     

3 9

Direct Labor Direct Labor

Direct Costs -$                  Direct Costs -$                  

Services by Others -$                  Services by Others -$                  

Additional Services ** -$                  Additional Services ** -$                  

Total this Subconsultant (ULC) -$                  Total this Subconsultant (ULC) -$                     

4 10

Direct Labor Direct Labor

Direct Costs -$                  Direct Costs -$                  

Services by Others -$                  Services by Others -$                  

Additional Services ** -$                  Additional Services ** -$                  

Total this Subconsultant (ULC) -$                  Total this Subconsultant (ULC) -$                     

5 11

Direct Labor Direct Labor

Direct Costs -$                  Direct Costs -$                  

Services by Others -$                  Services by Others -$                  

Additional Services ** -$                  Additional Services ** -$                  

Total this Subconsultant (ULC) -$                  Total this Subconsultant (ULC) -$                     

I-19-4711 Alfred Benesch & Company

Exhibits A-B, D-G must be submitted for each subconsultant listed below.  If a subconsultant requires "Services by Others", they must 
include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

EXHIBIT H - SERVICES BY OTHERS
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6 12

Direct Labor Direct Labor

Direct Costs -$                  Direct Costs -$                  

Services by Others -$                  Services by Others -$                  

Additional Services ** -$                  Additional Services ** -$                  

Total this Subconsultant (ULC) -$                  Total this Subconsultant (ULC) -$                     

** Additional services funds require prior authorization before use TOTAL DBE/MBE/WBE Subconsultants: -$                     

TOTAL Additional Services DBE/MBE/WBE Subconsultants: -$                     

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: -$                     
DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):

DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):

Rev. 9/2018 PSB 18-1 and Later ONLY



 Project No. Consultant:

OTHER SUBCONSULTANTS (NOT DBE/MBE/WBE)

1 6

Direct Labor Direct Labor

Direct Costs Direct Costs -$       

Services by Others Services by Others -$       

Additional Services ** Additional Services ** -$       

Total this Subconsultant (ULC) -$       Total this Subconsultant (ULC) -$       

2 7

Direct Labor Direct Labor -$       

Direct Costs Direct Costs -$       

Services by Others Services by Others -$       

Additional Services ** Additional Services ** -$       

Total this Subconsultant (ULC) -$       Total this Subconsultant (ULC) -$       

3 8

Direct Labor -$       Direct Labor -$       

Direct Costs -$       Direct Costs -$       

Services by Others -$       Services by Others -$       

Additional Services ** -$       Additional Services ** -$       

Total this Subconsultant (ULC) -$       Total this Subconsultant (ULC) -$       

4 9

Direct Labor -$       Direct Labor -$       

Direct Costs -$       Direct Costs -$       

Services by Others -$       Services by Others -$       

Additional Services ** -$       Additional Services ** -$       

Total this Subconsultant (ULC) -$       Total this Subconsultant (ULC) -$       

5 10

Direct Labor -$       Direct Labor -$       

Direct Costs -$       Direct Costs -$       

Services by Others -$       Services by Others -$       

Additional Services ** -$       Additional Services ** -$       

Total this Subconsultant (ULC) -$       Total this Subconsultant (ULC) -$       

** Additional services funds require prior authorization before use TOTAL Non-DBE/MBE/WBE Subconsultants: -$       

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: -$       

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: -$       

I-19-4711 Alfred Benesch & Company

EXHIBIT H - SERVICES BY OTHERS (continued)

Exhibits A-B, D-G must be submitted for each subconsultant listed below.  If a subconsultant requires "Services by Others", they must 
include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.
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