


Revised: 7/1/2019 

 
  
June 10, 2020 
 
 
Mr. Rick Cianfaglione 
Sr. Vice President 
Arcadis U.S., Inc.  
200 South Michigan Avenue, Suite 2000 
Chicago, IL 60604 
 
Re: Contract RR-19-9218 
 Construction Management Upon Request  
 Systemwide Non-Roadway, On-call and As-needed 
  
 
NOTICE TO PROCEED 
 
Dear Mr. Cianfaglione: 
 

has approved your proposal dated 
March 9, 2020, for Construction Management Services for Contract RR-19-9218. You are hereby 
authorized to commence with the work as of June 10, 2020, 
Work contained in your proposal.  A duplicate original of the contract will follow shortly by mail. 
 
In advance of your first billing, the prime and subconsultants (if any) must submit a Consultant Rate 
Form (CRF) with an effective date that corresponds to the effective date of this Notice to Proceed.  
CRF forms may be submitted by U.S. Mail, other delivery services, or by email to: 
documentcontrol@getipass.com.  Hard copies should be addressed to the attention of Document 
Control Manager.  Please send either hard copy or electronic copy, but not both. 
 
The CRF form negates the need for separate Certified Payroll submission.  Consultants may be 
required to provide Certified Payroll at a later date, but only if requested by the Tollway. 
 
Upon request, a copy of the sub-contract agreement must be submitted within fifteen (15) days after 
execution of the contract, or after execution of the sub-contract, whichever is later, for those sub-
contracts with an annual value of more than $50,000.  
 
In accordance with your Construction Management Agreement, Article XVI  Quality Assurance and 
Quality Control (QA/QC) Plan, we are requesting submittal of your QA/QC Plan, via 
Web-Based Project Management System, within fourteen (14) days of receiving this Notice To 
Proceed, for approval by the Chief Engineering Officer. 
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Please contact Ed Flores at 630-241-6800 extension 4800 for further information. 
 
Sincerely, 

 
Eric Occomy 
Chief of Contract Services 
 
EO: cmhg 
 
cc: Mustafa Hassan  Lane Closures   Chief Engineering Officer 
 Ed Flores  Contract Services  Eleanor Curcuro 
 Dorothy Jablonski Sue Biggs 
 
 
File: 04.9218.01.05  LT_Tollway_EO_9218Arcadis-NTP_06102020 
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Contract: RR-19-9218 PSB: 19-3 Item #10 
 
Consultant: Arcadis U.S., Inc. 
 
 
PM:   Ed Flores 
          
  
Reviewer: Sherita Kelly  Review Date: 5/14/20 
 

Resolution: Complete    
 
Agreement Complete 
 
Proposal Complete 
 
Certifications/Disclosures Complete 
 
Delinquent Debt Complete 
 
DBE Compliance: Complete 
 
W-9 Form N/A 
 
Certificate of Good Standing: Complete 
 
Certificate of Insurance: Complete 
_________________________________________________________________________________________ 

Cover Page, Exhibit D,  Exhibit E and Proposal Exhibits  
 
Arcadis U.S., Inc. (Revised and Completed) 
• Proposal 
• Certificate of Insurance 

• Exhibit E: Key Personnel please provide resumes for- George J. Cussen, and Russell T. Randich  
 

The Roderick Group, Inc., dba Ardmore Roderick (Revised and Completed) 
• Cover Page: Date should be revised to 3/9/2020* 
• Please use the most current version of Proposal exhibits on Tollway’s website. The names of the templates 

on our website are Proposals PSB 18-1 and Later. Proposal Exhibits (12/2019) (xlsm). 
• Exhibit E: Key Personnel please provide resume for- John Ursey 

 
GEO Services, Inc. (Revised and Completed) 
• Cover Page: Date should be revised to 3/9/2020* 

• Exhibit D: Remove vehicle/postage and delivery from the Direct Cost Category 
 

PinPoint Precision, LLC (Revised and Completed) 
• Cover Page: Date should be revised to 3/9/2020* 

• Exhibit E: Key Personnel please provide resumes for- James Smith and Anthony Ramos 
 

 
 
 
 
 



Contract Review 
 2  of 2 5/28/2020 

R & G Engineering, LLC dba Reach Grow Exceed Engineering (Revised and Completed) 
• Cover Page: Date should be revised to 3/9/2020* 
• Exhibit D: Remove overtime premium and vehicles from Direct Cost Category 
• Exhibit E: Key Personnel please provide resume for Zachary Ihde 

 
ACOT Associates Group, LLC (Revised and Completed) 

• Exhibit E: Key Personnel please provide resume for- Akin J. Akinduro 

• Please provide VOSB certification 



 

PSB 19-3  A-18  
 

1.5.10 Item 10   RR-19-9218, Construction Management Upon Request – Systemwide Non-Roadway 
 
This project has a 35% D/M/WBE participation goal and 3% VOS/SDVOSBE participation goal. 
 
Phase III engineering services are required for the construction inspection, and supervision at 
selected locations on the Tollway system.    Work orders under the blanket agreement will be 
negotiated and authorized by the Illinois Tollway on an as-needed basis.   Typical tasks will include 
projects that are required for the Tollway system, and may include, but not be limited to: 
 
Work tentatively scheduled for construction in 2020-2024: 
1. Miscellaneous facility repairs, systemwide 
2. JOC support 
3. Pavement Marking, systemwide 
4. Sign fabrication and installation, systemwide 
5. On call and as-needed work related to the Tollway System 
 
The upper limit of compensation will be set at $4,000,000 to be authorized for use as individual 
projects are needed.   
 
The Consultant will perform on-site inspection, review layout of contract including design changes, 
provide geotechnical inspection and testing, prepare records, maintain documentation, submit pay 
estimates and change orders and any other duties requiring the services of an engineer to complete 
this project on a timely basis and in accordance with Tollway specifications.  The Consultant may be 
required to review and make comments on Pre-Final Design Plans submitted to the Illinois Tollway 
for constructability.  The Consultant must complete and submit final measurements, calculations and 
final contract documents to the Illinois Tollway no later than six (6) weeks after completion of Punch 
List for the project.   
  
Firms must be prequalified by IDOT in the following categories: 
  

Special Services (Construction Inspection) 
 

Key personnel listed on Exhibit A for this project must include: 
 

 The person who will assume duties as Project Manager for all aspects of the work documents 
(must be an Illinois Licensed Professional Engineer). 

 The Resident Engineer. 
 The Materials Coordinator. 
 The Document Technician.  (The person actively performing the documentation on the 

project must possess a current IDOT Construction Document certificate.  Include the 
Documentation Certificate Number for IDOT class S-14, Documentation of Contract 
Quantities.) 

 The Materials QA Technician. 
  

Schedule:  This project is scheduled to start in 2020. 
 
The Consultant must have MicroStation capabilities.  All final documents shall be submitted in hard 
copy and electronic format, including a 3-D Model, and follow the CADD Standards Manual.   

  
This project will be managed through the Illinois Tollway’s web-based project management system.  
The Consultant will be required to participate in these procedures and will receive training on the 
system. 

 
 The Illinois Tollway will furnish the Consultant with guidelines for the Consultant’s Quality Program 

(CQP). The CQP is due fourteen (14) days after the Illinois Tollway’s issuance of the Notice to 
Proceed. 

 
The Consultant who is selected for this project will be notified and required to attend a scope briefing 
at the Illinois Tollway Central Administration office building in Downers Grove. 
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as those specific positions identified in each PSB Item, and are subject to approval by the Illinois Tollway if 
they change during contract performance), including the staff from the Sub-Consultants. The personnel 
named in Exhibit A must also be listed on Exhibit D: Availability of Key Project Personnel.

Project Manager (Items 1-10,13) Roadway Design (Items 1-10,13)
Name: Name:
Firm: Firm:
Category: Category:
License #:

IL Licensed Professional Engineer
License #:

IL Licensed Professional Engineer

Year Registered: State: Year Registered: State:
Office Address: Office Address:
City: State: City: State:

Structural Design (Items 1-9, 11,13) Resident Engineer (Items 1-8,10)
Name: Name:
Firm: Firm:
Category: Category:

License #:

IL Licensed Professional 
Structural Engineer License #:

Year Registered: State: Year Registered: State:
Office Address: Office Address:
City: State: City: State:

Materials Coordinator (Items 1-8,10) Document Technician (Items 1-8,10)
Name: Name:
Firm: Firm:
Category: Category:

License #: License #:

Documentation Certification 
Number- IDOT class S-14

Year Registered: State: Year Registered: State:
Office Address: Office Address:
City: State: City: State:

Materials QA Technician (Items 1-11)
Name:
Firm:
Category:
License #:
Year Registered: State:
Office Address:
City: State:

Exhibit A – Proposed Staff

PSB 19-3 Item 10

Please provide the information for the following Key Project Personnel, (Key Project Personnel are defined 

Kevin Holt
Arcadis U.S., Inc

200 S. Michigan Ave. #2000
Chicago IL

Mark Madden
Arcadis U.S., Inc.

Barbara Graham
Arcadis U.S. Inc.

IL

IL
200 S. Michigan Ave. #2000
Chicago IL

200 S. Michigan Ave. #2000
Chicago IL

062-058522
2005

062-041924
1984

IL Licensed Professional Engineer

17-12412
2017 IL

Document Technician (Items 1-8,10)
Name:
Firm:
Category:
License #:
Year Registered:
Office Address:
City:

State:

State:

Johnny Usrey
Ardmore Roderick

James Sundy
Geo Services, Inc.

Juan Meneses
R&G Engineering

Name:
Firm:
Category:
License #:
Year Registered:
Office Address:
City:

Documentation Certification

IL
1235 E. Davis Street
Arlington Hts.

Documentation Certification 
Number- IDOT class S-14

2019 IL
19-15471

Chicago IL
1500 W. Carroll Ave. #300

17-13190
2017 IL

IL
2150 S. Canalport Ave, # 4A-1
Chicago
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Exhibit A – Proposed Staff
PSB 19-3, continued 
The personnel named in Exhibit A must also be listed on Exhibit D: Availability of Key Project Personnel 

Project Engineer (Item 9,13) Architectural (Item 9)
Name: Name:
Firm: Firm:
Category: IL Licensed Professional 

Engineer
Category: IL Licensed Professional 

Architect
License #: License #:
Year Registered: State: Year Registered: State:
Office Address: Office Address:
City: State: City: State:

Electrical Design (Item 9) Mechanical Design (Item 9)
Name: Name:
Firm: Firm:
Category: IL Licensed Professional 

Engineer
Category: IL Licensed Professional 

Engineer
License #: License #:
Year Registered: State: Year Registered: State:
Office Address: Office Address:
City: State: City: State:

QC/QA (Item 9,13)
Name: Name:
Firm: Firm:
Category: IL Licensed Professional Engineer for 

roadway and IL Licensed Structural 
Engineer for structural elements

Category:

License #: License #:
Year Registered: State: Year Registered: State:
Office Address: Office Address:
City: State: City: State:

Project Manager (Item 11) Project Engineer (Item 11)
Name: Name:
Firm: Firm:
Category: IL Licensed Professional 

Engineer or IL Licensed 
Structural Engineer

Category: IL Licensed Professional 
Engineer or IL Licensed 
Structural Engineer

License #: License #:
Year Registered: State: Year Registered: State:
Office Address: Office Address:
City: State: City: State:

Geotechnical Lead (Item 12)
Name: Name:
Firm: Firm:
Category: IL Licensed Professional 

Engineer
Category:

License #: License #:
Year Registered: State: Year Registered: State:
Office Address: Office Address:
City: State: City: State:

Document Technician (Items 1-8,10)
Cristine Boulos
Ardmore Roderick
Documentation Certification 
Number- IDOT class S-14

1500 W. Carroll Ave. #300
Chicago

IL

IL

19-15587
2019



Exhibit A – Proposed Staff

PSB 19-3, continued 

The personnel named in Exhibit A must also be listed on Exhibit D: Availability of Key Project Personnel 

Required Prequalification Category Required Prequalification Category
Name: Name:
Firm: Firm:
Category: Category:
License #: License #:
Year Registered: State: Year Registered: State:
Office Address: Office Address:
City: State: City: State:

Required Prequalification Category Required Prequalification Category
Name: Name:
Firm: Firm:
Category: Category:
License #: License #:
Year Registered: State: Year Registered: State:
Office Address: Office Address:
City: State: City: State:

Required Prequalification Category Project Engineer (Item 12)
Name: Name:
Firm: Firm:
Category: Category:
License #: License #:
Year Registered: State: Year Registered: State:
Office Address: Office Address:
City: State: City: State:

Required Prequalification Category Required Prequalification Category

Name: Name:
Firm: Firm:
Category: Category:
License #: License #:
Year Registered: State: Year Registered: State:
Office Address: Office Address:
City: State: City: State:

Required Prequalification Category Required Prequalification Category

Name: Name:
Firm: Firm:
Category: Category:
License #: License #:
Year Registered: State: Year Registered: State:
Office Address: Office Address:
City: State: City: State:

*If work is being performed by a Sub-consultant list firm name also.
**Note the specific function listed in the Item description for Key Personnel

Illinois State Toll Highway Authority
Addendum No. 1
PSB 19-3 

December 10, 2019
Page | 24



Exhibit A continued
Attach resumes for Key Project Personnel.

Management Professionals Technical Staff

Total Engineers Technicians

Land Surveyors
Draftsmen

Architects
Survey Crew

Others
Clerical

Total
Other

Total

Total Projected Staff

Exhibit A – Proposed Staff PSB# 19-3 Item#

Firm will complete project within estimated time listed in the project advertisement.  Yes  No 

If Yes, provide completion date and/or number of months. 

If No, explain:

Exhibit A 

Illinois State Toll Highway Authority
Addendum No. 1
PSB 19-3 

December 10, 2019
Page | 25

x

10

End date in 2024, as directed by the Tollway

1 9

1

10

11

1

1

13

24





































PERSONNEL RESUME - George J Cussen 
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PERSONNEL RESUME - Russell Thomas Randich 





PERSONNEL RESUME -Kevin C. Holt. P.E. 





PERSONNEL RESUME - Mark A. Madden 





PERSONNEL RESUME - Barbara Graham 
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DEPARTMENT OF VETERANS AFFAIRS
Center for Verification and Evaluation

Washington DC 20420

January 17, 2018
In Reply Refer To:  00VE

Mr. Daniel Olubodun Akinduro
ACOT Associates Group, LLC
DUNS: 079390458
5796 Shelby Oaks Dr., Ste #16A
Memphis, TN  38134

Dear Mr. Akinduro:

        On behalf of the U.S. Department of Veterans Affairs (VA), Center for Verification and
Evaluation (CVE), I am writing to inform you that ACOT Associates Group, LLC has been
verified as a Service-Disabled Veteran-Owned Small Business (SDVOSB) and added to the
Vendor Information Pages (VIP) at http://www.vip.vetbiz.gov.  ACOT Associates Group, LLC
will be eligible to participate in Veterans First Contracting Program opportunities with VA.   

        This verification is valid for three (3) years from the date of this letter.  Please retain
a copy of this letter to confirm ACOT Associates Group, LLC's continued program eligibility in
accordance with 38 Code of Federal Regulations (CFR) § 74.12. You may reapply 120 days
prior to your expiration date by logging in to your VIP profile.

        To promote ACOT Associates Group, LLC's verified status, you may use the following link
to download the logo for use on marketing materials and business cards:  
http://www.vetbiz.gov/cve completed s.jpg. In addition, please access the following link for
information on the next steps and opportunities for verified businesses:
http://www.va.gov/osdbu/verification/whatsNext.asp.  

        To ensure that ACOT Associates Group, LLC is correctly listed in the Vendor Information
Pages, check ACOT Associates Group, LLC's profile for the verified logo.  Please notify us if
the logo is not present within 72 hours of receipt of this letter.

        While CVE has confirmed that ACOT Associates Group, LLC is presently, as of the
issuance of this notice, in compliance with the regulation, ACOT Associates Group, LLC must
inform CVE of any changes or other circumstances that would adversely affect its
eligibility.  Eligibility changes not reported to CVE within 60 days could result in a referral to the
Office of Inspector General (OIG), a referral to the Debarment and Suspension Committee,
and the initiation of cancellation proceedings—all of which could result in ACOT Associates
Group, LLC being removed from the VIP Verification Program.

“World Class Professionals  
Enabling Veteran Business Opportunities by Protecting the Veteran Advantage - One Vet at a Time”
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Peterson, Phoebe

To: Joseph Kozial
Cc: Reid Magner; Randich, Russell; Sliwa, Dave
Subject: RE: Tollway PSB 19-3

Bravo Engineering: Thanks for the information. We would not pursue any design work, we are strictly CM in the Chiciago
area.

It sounds like a mentor/protégé arrangement would not work this time around, but we can find a spot for you on our
team

From: Joseph Kozial <jkozial@bravocoeng.com>
Sent: Friday, November 1, 2019 9:48 AM
To: Peterson, Phoebe <Phoebe.Peterson@arcadis.com>
Cc: Reid Magner <rmagner@bravocoeng.com>; Randich, Russell <Russell.Randich@arcadis.com>; Sliwa, Dave
<David.Sliwa@arcadis.com>
Subject: RE: Tollway PSB 19 3

Phoebe,
Thank you for thinking of us for the next Tollway bulletin. I attached a resume for Jim, one of our construction
inspectors, and information on some of our recent projects.

I heard there may be a design job on the bulletin as well. If you go after that, we can help there as well with some other
resumes.

As far as a mentor/protégé arrangement, we are currently in three from 18 1. I do not know that the Tollway would
look favorably on another one. If we can find a crafty way of wording it, I’m sure it could be beneficial. We will be
looking to hire some additional staff next year so that could be a part of it.

Let us know what you think.
Thanks,
Joe

From: Peterson, Phoebe <Phoebe.Peterson@arcadis.com>
Sent: Thursday, October 31, 2019 1:22:57 PM
To: Reid Magner <rmagner@bravocoeng.com>
Cc: Randich, Russell <Russell.Randich@arcadis.com>; Sliwa, Dave <David.Sliwa@arcadis.com>
Subject: Tollway PSB 19 3

Reid: As we are preparing for the upcoming Tollway Bulletin, we are interested in adding Bravo Engineering to our team
for one or more projects. Can you please send me some resumes of your available staff and a few projects sheets for our
consideration?

Also – would you be interested in doing a mentor/protégé arrangement?

Please let me know.

Thank you very much.
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Phoebe Peterson, MBA | Pursuit Specialist - Infrastructure | Phoebe.Peterson@arcadis.com
Arcadis | Arcadis U.S., Inc.
200 South Michigan Avenue, Suite 2000 | Chicago, IL  60604 | USA
Phone: 312 499-0213
Cell: 312 203-9286

Connect with us! www.arcadis.com | LinkedIn | Twitter | Facebook
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of Arcadis are neither given nor endorsed by it.  
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Peterson, Phoebe

From: Madden, Mark
Sent: Monday, November 25, 2019 8:04 PM
To: Randich, Russell; Peterson, Phoebe; Sliwa, Dave; Holt, Kevin
Cc: Madden, Mark
Subject: FW: Teaming Opportunities on Both IDOT PTB 194 + Tollway PSB 19-3
Attachments: AMEVET_StaffQualifications_Dossier_112019.pdf; CAPABILITY STATEMENT _ AMERICAN VETERAN 

INDUSTRIES (AVI) ENGINEERING _ 08032019.pdf; ConsultantsPrequalificationR080+11012019
+-+Extracted+Pages.pdf; AMEVET _ IL CMS RE-CERTIFICATION SDVOSB Good Through 2020.pdf; 
AMEVET _ SOS Cert of Good Standing _ dated072019.pdf

Follow Up Flag: Follow up
Flag Status: Flagged

Fyi.

From: Mujeeb Basha <Mujeeb@aviveterans.com>
Sent: Monday, November 25, 2019 10:59 AM
To: Mujeeb Basha <Mujeeb@aviveterans.com>; Aaron Jones <aaron@aviveterans.com>
Subject: FW: Teaming Opportunities on Both IDOT PTB 194 + Tollway PSB 19 3

Good morning: 
 
In light of both IDOT’s PTB 194 (due by dec05) , and also Illinois Tollway PSB 19-3 
(due by dec16), being active for Teaming Opportunities, we wanted to “re-introduce” 
ourselves for partnerships/mentoring you may be considering for either state agency! 
 
Attached is a (privileged) dossier containing our firm’s staff capacity/qualifications for 
your review later.   
 
Additionally, we want to impress upon you the following *qualifier-points that AVI 
brings* to help your priming pursuit:  
 

 CAPACITY available depending upon project roles & we’ll remain flexible to your 
strategic needs. 

 EXPERIENCED STAFF = Subject Matter Experts  
o (SFC) AARON JONES was Tollway Environmental systemwide field compliance QA 

Monitor; 
o KATHRYN TANNER is well-respected by her peers having taught/tutored IDOT 

Documentation classes; 
o MUJEEB BASHA has managed/delivered both IL-Tollway and Federal-aid contracts 

throughout his 30yr career; 
o W. GILBERT SANCHEZ is a known expert on subsurface utilities location and 

management. 
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 P4G under Tollway (AVI seeks mentorship to expand our IDOT-
prequalifiication/s, so we may partner in greater future roles); 

 DIVERSITY INCLUSION being one of the handful fellow-VOB/SDVOB 
engineering firms IL-CMS certified in Illinois 

o AVI is actively pursuing Veteran Affairs SDVOSB credential and the NVBDC (Fortune 
500) verification – our partnerships with you today will bridge our future business 
pursuits. 

 
 
Attached is a copy of our Capability Statement + Staff Qualifications (dossier) 
describing our talent and experience. 
 
Let’s talk soon! 
 
Sincerely, 
Mujeeb & Aaron 
 
 
CC:   Aaron Jones, President (AVI) 
 
 
 
IDOT PTB 194 (rev 11/15/19):
http://idot.illinois.gov/Assets/uploads/files/Doing Business/Bulletins & Circulars/Highways/Design and
Environment/PTB 194/PTB%20194r3.pdf

ILLINOIS TOLLWAY PSB 19 3:
External bid URL : https://www.bidbuy.illinois.gov/bso/external/bidAck.sdo?parentUrl=activeBids&bidId=19
557THA ENGCO B 11591

 
 

 
From the Desk Of … 

Mujeeb A. Basha, PE, Director of Engineering
AMERICAN VETERAN INDUSTRIES, LLC

15001 W. 159th Street | Lockport, IL 60491
Direct Line / Cell #: 630 770 6559

mujeeb@aviveterans.com

www.aviveterans.com
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Peterson, Phoebe

From: kkahn@griggsandmitchell.com
Sent: Wednesday, November 6, 2019 11:35 AM
To: pfitzgerald@griggsandmitchell.com; Peterson, Phoebe
Cc: Sliwa, Dave; Randich, Russell; Holt, Kevin
Subject: RE: Tollway PSB 19-3
Attachments: GMA_IL Tollway Qualifications.pdf

Follow Up Flag: Follow up
Flag Status: Flagged

Hi Phoebe,

Please see attached qualifications from GMA for your consideration. Please let us know if you need anything further.

Thank you,
Kelly Kahn
Chief Innovation Officer
312 690 4205

From: pfitzgerald@griggsandmitchell.com <pfitzgerald@griggsandmitchell.com>
Sent: Tuesday, November 5, 2019 11:50 AM
To: 'Peterson, Phoebe' <Phoebe.Peterson@arcadis.com>
Cc: 'Sliwa, Dave' <David.Sliwa@arcadis.com>; 'Randich, Russell' <Russell.Randich@arcadis.com>; 'Holt, Kevin'
<Kevin.Holt@arcadis.com>; 'Kelly Kahn' <kkahn@griggsandmitchell.com>
Subject: RE: Tollway PSB 19 3

Hi Phoebe,
We’ll have Project Sheets and resumes over to you shortly. Regarding the mentor protégé, we are open to it, but want
to make sure your team knows that we currently have a mentor protégé with HNTB and Parsons on Tollway work. Not
sure if that’s a conflict.

Thanks,

Patrick Fitzgerald
Chief Strategy Officer
GMA Construction Group
708 280 5916

From: Peterson, Phoebe <Phoebe.Peterson@arcadis.com>
Sent: Monday, November 04, 2019 8:57 AM
To: pfitzgerald@griggsandmitchell.com; cgriggs@griggsandmitchell.com
Cc: Sliwa, Dave <David.Sliwa@arcadis.com>; Randich, Russell <Russell.Randich@arcadis.com>; Holt, Kevin
<Kevin.Holt@arcadis.com>
Subject: RE: Tollway PSB 19 3

Thanks for your reply. We don’t have a deadline, but prefer the information by the end of the week.

Phoebe Peterson, MBA | Pursuit Specialist - Infrastructure | Phoebe.Peterson@arcadis.com 
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Arcadis | Arcadis U.S., Inc. 
200 South Michigan Avenue, Suite 2000 | Chicago, IL  60604 | USA 
Phone: 312 499-0213 
Cell: 312 203-9286

Connect with us! www.arcadis.com | LinkedIn | Twitter | Facebook 
 

 
 
Be green, leave it on the screen.  
 

From: pfitzgerald@griggsandmitchell.com <pfitzgerald@griggsandmitchell.com>
Sent: Monday, November 4, 2019 8:48 AM
To: Peterson, Phoebe <Phoebe.Peterson@arcadis.com>; cgriggs@griggsandmitchell.com
Cc: Sliwa, Dave <David.Sliwa@arcadis.com>; Randich, Russell <Russell.Randich@arcadis.com>; Holt, Kevin
<Kevin.Holt@arcadis.com>
Subject: RE: Tollway PSB 19 3

We can send over some project sheets and resumes. What is your deadline?

I would like to have a few conversations here internally regarding the mentor/protégé arrangement – then I can get
back to you.

Thanks,

Patrick Fitzgerald
Chief Strategy Officer
GMA Construction Group
708 280 5916

From: Peterson, Phoebe <Phoebe.Peterson@arcadis.com>
Sent: Friday, November 01, 2019 10:29 AM
To: pfitzgerald@griggsandmitchell.com; cgriggs@griggsandmitchell.com
Cc: Sliwa, Dave <David.Sliwa@arcadis.com>; Randich, Russell <Russell.Randich@arcadis.com>; Holt, Kevin
<Kevin.Holt@arcadis.com>
Subject: Tollway PSB 19 3

GMA: Following up from our meeting in June, we are now preparing for the upcoming Tollway Bulletin. We are
interested in adding GMA to our team
for one or more construction management projects. Can you please send me some resumes of your available staff and a
few projects sheets for our
consideration?

Also – would you be interested in doing a mentor/protégé arrangement?

Please let me know.

Thank you very much.

Phoebe Peterson, MBA | Pursuit Specialist - Infrastructure | Phoebe.Peterson@arcadis.com 
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Arcadis | Arcadis U.S., Inc. 
200 South Michigan Avenue, Suite 2000 | Chicago, IL  60604 | USA 
Phone: 312 499-0213 
Cell: 312 203-9286

Connect with us! www.arcadis.com | LinkedIn | Twitter | Facebook 
 

 
 
Be green, leave it on the screen.  
 

This email and any files transmitted with it are the property of Arcadis and its affiliates. All rights, including without limitation copyright, are reserved. This 
email contains information that may be confidential and may also be privileged. It is for the exclusive use of the intended recipient(s). If you are not an 
intended recipient, please note that any form of distribution, copying or use of this communication or the information in it is strictly prohibited and may be 
unlawful. If you have received this communication in error, please return it to the sender and then delete the email and destroy any copies of it. While 
reasonable precautions have been taken to ensure that no software or viruses are present in our emails, we cannot guarantee that this email or any 
attachment is virus free or has not been intercepted or changed. Any opinions or other information in this email that do not relate to the official business 
of Arcadis are neither given nor endorsed by it.  

This email and any files transmitted with it are the property of Arcadis and its affiliates. All rights, including without limitation copyright, are reserved. This 
email contains information that may be confidential and may also be privileged. It is for the exclusive use of the intended recipient(s). If you are not an 
intended recipient, please note that any form of distribution, copying or use of this communication or the information in it is strictly prohibited and may be 
unlawful. If you have received this communication in error, please return it to the sender and then delete the email and destroy any copies of it. While 
reasonable precautions have been taken to ensure that no software or viruses are present in our emails, we cannot guarantee that this email or any 
attachment is virus free or has not been intercepted or changed. Any opinions or other information in this email that do not relate to the official business 
of Arcadis are neither given nor endorsed by it.  
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Peterson, Phoebe

From: Virgil Ramirez <virgilramirez@comcast.net>
Sent: Friday, November 1, 2019 11:28 AM
To: Peterson, Phoebe
Cc: Sliwa, Dave; Randich, Russell
Subject: Re:  Tollway PSB 19-3

Phoebe

Thank you for reaching out!

I can put together the requested items later today!

Ty
VR

Sent from my iPhone

On Nov 1, 2019, at 10:24 AM, Peterson, Phoebe <Phoebe.Peterson@arcadis.com> wrote:

Virgil: As we are preparing for the upcoming Tollway Bulletin, we are interested in adding Ramirez to our
team
for one or more Construction Management projects. Can you please send me some resumes of your
available staff and a few projects sheets for our
consideration?

Also – would you be interested in doing a mentor/protégé arrangement?

Please let me know.

Thank you very much.

Phoebe Peterson, MBA | Pursuit Specialist - Infrastructure | Phoebe.Peterson@arcadis.com
Arcadis | Arcadis U.S., Inc.
200 South Michigan Avenue, Suite 2000 | Chicago, IL  60604 | USA
Phone: 312 499-0213
Cell: 312 203-9286

Connect with us! www.arcadis.com | LinkedIn | Twitter | Facebook
 
<image003.png>
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This email and any files transmitted with it are the property of Arcadis and its affiliates. All rights, including without limitation 
copyright, are reserved. This email contains information that may be confidential and may also be privileged. It is for the exclusive 
use of the intended recipient(s). If you are not an intended recipient, please note that any form of distribution, copying or use of this 
communication or the information in it is strictly prohibited and may be unlawful. If you have received this communication in error, 
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Peterson, Phoebe

From: virgilramirez@comcast.net
Sent: Friday, November 1, 2019 4:59 PM
To: Peterson, Phoebe; Virgil Ramirez
Cc: Sliwa, Dave; Randich, Russell
Subject: Ramirez Group
Attachments: VOSB CMS.pdf; RESUME RG 2019.pdf; RAMIREZ GROUP CAPABILITY STATEMENT AUGUST 2019.pdf; 

Expansion -2nd Request 2019 Approval Letter Ramirez Group LLC.pdf; RAMIREZ GROUP LLC MBE 
VBE.pdf; MBE CMS.pdf

Follow Up Flag: Follow up
Flag Status: Flagged

Team,

Thank you for the invite and I look forward to discussing this project in more detail.

I have attached my certifications, capability statement and a short resume for your review.

I'm available anytime too meet.

Have a great weekend!

Virgil Ramirez

RAMIREZ GROUP
219-798-7185 virgil@ramirezgroupllc.com

 
    

   
 m  
    

m  
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Peterson, Phoebe

From: Virgil Ramirez <virgil@ramirezgroupllc.com>
Sent: Thursday, November 14, 2019 4:30 PM
To: virgilramirez@comcast.net; Peterson, Phoebe
Cc: Sliwa, Dave; Randich, Russell
Subject: RE: Ramirez Group

Follow Up Flag: Follow up
Flag Status: Flagged

Phoebe,

Just circling back with you. Do you have time to meet and discuss next week?

Thank you
Virgil

Sent from Mail for Windows 10

From: virgilramirez@comcast.net
Sent: Friday, November 1, 2019 4:59 PM
To: Peterson, Phoebe; Virgil Ramirez
Cc: David.Sliwa@arcadis.com; Russell.Randich@arcadis.com
Subject: Ramirez Group

Team,

Thank you for the invite and I look forward to discussing this project in more detail.

I have attached my certifications, capability statement and a short resume for your review.

I'm available anytime too meet.

Have a great weekend!

Virgil Ramirez

RAMIREZ GROUP
219-798-7185 virgil@ramirezgroupllc.com

 
    

   
 m  
    

m  

 

                 



Map This Address

 Certified Profile
Print

Business & Contact Information

BUSINESS NAME ACOT Associates Group, LLC
OWNER Mr. Daniel Akinduro

ADDRESS 444 West Lake Street, Suite 1700
STE 16-A
Illinois
Chicago, IL 60606 

PHONE 312-741-8080

FAX 901-373-8222

EMAIL aakinduro@acot.us.com

WEBSITE http://www.acot.us.com

ETHNICITY African American

GENDER Male

COUNTY Cook (IL)

Certification Information

CERTIFYING AGENCY State of Illinois Central Management Services

CERTIFICATION TYPE MBE - Minority Business Enterprise

RENEWAL DATE 3/21/2021

EXPIRATION DATE 3/21/2026

CERTIFIED BUSINESS 
DESCRIPTION

Cost Estimating,
Construction Management Services,
Urban Planning Consulting,
Strategic Planning and Consulting,
Quality Control Testing Services for Construction,
Engineering Services, Non-Licensed (Not Otherwise Classified), Including 
Consulting

Commodity Codes

Code Description



NIGP 90740 Engineering Services, Non-Licensed (Not Otherwise Classified), Including Consulting

NIGP 91275 Quality Control Testing Services for Construction

NIGP 91890 Strategic Planning and Consulting

NIGP 91892 Urban Planning Consulting

NIGP 95826 Construction Management Services

NIGP 96121 Cost Estimating

Additional Information

REGION Metro Chicago



Map This Address

 Certified Profile
Print

Business & Contact Information

BUSINESS NAME Geo Services, Inc.
OWNER Mr. Julian Rueda

ADDRESS 805 Amherst Court - STE 204
Naperville, IL 60565-3448 

PHONE 630-305-9186

FAX 630-355-2838

EMAIL julianrueda@geoservicesinc.net

Certification Information

CERTIFYING AGENCY Cook County

CERTIFICATION TYPE MBE - Minority Business Enterprise

CERTIFICATION DATE 10/1/2019

RENEWAL DATE 10/1/2020

EXPIRATION DATE 10/1/2021

CERTIFIED BUSINESS 
DESCRIPTION

Construction – Civil Engineering Services, Material Testing Laboratory 
Services & Site Preparation

Commodity Codes

Code Description

NAICS 238910 Site Preparation Contractors

NAICS 54133 Engineering Services

NAICS 541380 Testing Laboratories

Additional Information



Map This Address

 Certified Profile
Print

Business & Contact Information

BUSINESS NAME Geo Services, Inc.
OWNER Mr. Julian Rueda

ADDRESS 805 Amherst Court - STE 204
Naperville, IL 60565-3448 

PHONE 630-305-9186

FAX 630-355-2838

EMAIL julianrueda@geoservicesinc.net

Certification Information

CERTIFYING AGENCY City of Chicago

CERTIFICATION TYPE MBE - Minority Business Enterprise

CERTIFICATION DATE 10/8/2019

RENEWAL DATE 8/15/2020

EXPIRATION DATE 8/15/2021

CERTIFIED BUSINESS 
DESCRIPTION

NAICS 238910 - Boring, Test Boring, Soil Test and Core Drilling for 
Construction
NAICS 541330 - Civil Engineering Services
NAICS 541380 - Environment, Geotechnical and Soil Testing Laboratories 
or Services

Commodity Codes

Code Description

NAICS 238910 Boring, for building construction

NAICS 238910 Core drilling and test boring for construction

NAICS 238910 Soil test drilling

NAICS 238910 Test boring for construction

NAICS 541330 Civil engineering services

NAICS 541380 Environmental testing laboratories or services



NAICS 541380 Geotechnical testing laboratories or services

NAICS 541380 Soil testing laboratories or services

Additional Information



Map This Address

 Certified Profile
Print

Business & Contact Information

BUSINESS NAME
Pinpoint Precision LLC, DBA Pinpoint Precision 
LLC

OWNER Mr. Michael Bempah

ADDRESS 1016 W. Jackson Blvd.
Chicago, IL 60607 

PHONE 312-203-3473

FAX 312-407-6352

EMAIL michael.b@pinpointp.com

Certification Information

CERTIFYING AGENCY City of Chicago

CERTIFICATION TYPE MBE - Minority Business Enterprise

CERTIFICATION DATE 8/29/2019

RENEWAL DATE 7/1/2020

EXPIRATION DATE 7/1/2023

CERTIFIED BUSINESS 
DESCRIPTION

541330 Engineering Services

Commodity Codes

Code Description

NAICS 541330 Engineering services

Additional Information

WARD 25

COMMUNITY AREA 28 Near West Side



Map This Address

 Certified Profile
Print

Business & Contact Information

BUSINESS NAME
R & G Engineering, LLC, DBA Reach Grow Exceed 
Engineering

OWNER Richard Rivera

ADDRESS 2150 S. Canalport Ave
Suite 4A-1
Chicago, IL 60608 

PHONE 312-291-9106

FAX 312-277-6447

EMAIL rar@rgengineering.net

Certification Information

CERTIFYING AGENCY City of Chicago

CERTIFICATION TYPE MBE - Minority Business Enterprise

CERTIFICATION DATE 4/28/2020

RENEWAL DATE 3/1/2021

EXPIRATION DATE 3/1/2025

CERTIFIED BUSINESS 
DESCRIPTION

NAICS 237310 Construction management, highway, road, street and 
bridge 
NAICS 541330 Engineering services 
NAICS 541611 Administrative and General management Consulting 
Services

Commodity Codes

Code Description

NAICS 237310 Construction management, highway, road, street and bridge

NAICS 541330 Engineering services

NAICS 541611 Administrative Management and General Management Consulting Services



Additional Information

WARD 25

COMMUNITY AREA 31 Lower West Side



Map This Address

 Certified Profile
Print

Business & Contact Information

BUSINESS NAME
The Roderick Group, Inc. dba Ardmore Roderick, 
DBA Ardmore Roderick

OWNER Mr. Rashod Johnson

ADDRESS 1500 W Carroll Ave
Suite 300
Chicago, IL 60607 

PHONE 312-795-1400

FAX 773-289-0567

EMAIL rashod@ardmoreroderick.com

Certification Information

CERTIFYING AGENCY City of Chicago

CERTIFICATION TYPE DBE - Disadvantaged Business Enterprise

CERTIFICATION DATE 12/16/2019

RENEWAL DATE 10/15/2020

EXPIRATION DATE 10/15/2020

CERTIFIED BUSINESS 
DESCRIPTION

236220 Construction management, commercial and institutional 
building
237130 Construction management, power and communication 
transmission line
237310 Construction management, highway, road, street and bridge 
237990 Construction management, mass transit
541330 Civil engineering services
541330 Engineering design services 
541330 Engineering services 
541370 Surveying and mapping services (except geophysical)
541611 Administrative Management and General Management 
Consulting Services

Commodity Codes

Code Description



NAICS 236220 Construction management, commercial and institutional building

NAICS 237130 Construction management, power and communication transmission line

NAICS 237310 Construction management, highway, road, street and bridge

NAICS 237990 Construction management, mass transit

NAICS 541330 Civil engineering services

NAICS 541330 Engineering design services

NAICS 541330 Engineering services

NAICS 541370 Surveying and mapping services (except geophysical)

NAICS 541611 Administrative Management and General Management Consulting Services

Additional Information

WARD 27

COMMUNITY AREA 28 Near West Side



Map This Address

 Certified Profile
Print

Business & Contact Information

BUSINESS NAME Rubinos & Mesia Engineers, Inc., DBA RME
OWNER Mr Dipak S Shah

ADDRESS 200 S. Michigan Ave. - STE 1500
Chicago, IL 60604-3607 

PHONE 312-870-6600

FAX 312-663-1473

EMAIL Dshah@RME-i.com

Certification Information

CERTIFYING AGENCY Cook County

CERTIFICATION TYPE MBE - Minority Business Enterprise

CERTIFICATION DATE 12/23/2019

RENEWAL DATE 12/23/2020

EXPIRATION DATE 12/23/2021

CERTIFIED BUSINESS 
DESCRIPTION

Professional Services: Engineering and Structural Engineering 
Consulting Services; Construction Inspection Services

Commodity Codes

Code Description

NAICS 541330 Construction engineering services

NAICS 541330 Engineering services

NAICS 541330 Engineers' offices

Additional Information
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ISTHA_VOSB PartneringforGrowth Exhibit E_012017 2ISTHA_VOSB PartneringforGrowth Exhibit E_012017 2

ACOT SD  
At this time,  not prequalified with IDOT for any 

services.

On Item  on PSB 19-3 with the Illinois Tollway, Arcadis will be mentoring
ACOT in construction inspection in order for them to gain this important
prequalification with IDOT. Gaining this prequalification category will allow
ACOT to be able to participate and compete as a prime & subconsultant on
future construction management procurements. ACOT's future growth as a
subconsultant and a prime depends on this.

 
ACOT   

For the Development of Phase III Construction Engineering, Arcadis (the Mentor) will 
offer assistance and training to ACOT in the set-up and tracking of the project budget, 
schedule, and inspection of construction installations. The project management plan 
will address scope issues, staffing, coordination and deliverables, among other areas 
of construction inspection.

Arcadis’ experienced Project Manager and Resident Engineer have considerable
experience on major construction projects. They have the capabilities to provide the
guidance and oversight expected under the Partnering For Growth (DBE) Program.
Mentor categories of work will include but not be limited to:

a) Construction Inspection services
b) Familiarize Protege with current Illinois Tollway Construction Standards
c) Assistance in IDOT qualification in the category of construction inspection
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ACOT SD  
At this time,  not prequalified with IDOT for any 

services.

On Item  on PSB 19-3 with the Illinois Tollway, Arcadis will be mentoring
ACOT in construction inspection in order for them to gain this important
prequalification with IDOT. Gaining this prequalification category will allow
ACOT to be able to participate and compete as a prime & subconsultant on
future construction management procurements. ACOT's future growth as a
subconsultant and a prime depends on this.

 
ACOT   

For the Development of Phase III Construction Engineering, Arcadis (the Mentor) will 
offer assistance and training to ACOT in the set-up and tracking of the project budget, 
schedule, and inspection of construction installations. The project management plan 
will address scope issues, staffing, coordination and deliverables, among other areas 
of construction inspection.

Arcadis’ experienced Project Manager and Resident Engineer have considerable
experience on major construction projects. They have the capabilities to provide the
guidance and oversight expected under the Partnering For Growth (DBE) Program.
Mentor categories of work will include but not be limited to:

a) Construction Inspection services
b) Familiarize Protege with current Illinois Tollway Construction Standards
c) Assistance in IDOT qualification in the category of construction inspection
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 *

 ENTER=PROCESS,  PF3=IOCM,  PF12=REFRESH

Date: 5/18/2020 Time: 8:24:30 AM

Page: 1 Document Name: untitled Rubinos & Mesia Engineers
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CONSTRUCTION UPON REQUEST 
CONSTRUCTION MANAGER AGREEMENT 

The Board of Directors, on the 26th day of March, 2020, authorized this 
AGREEMENT to be entered into by and between THE ILLINOIS STATE TOLL HIGHWAY 
AUTHORITY, an instrumentality and administrative agency of the State of Illinois, 
hereinafter sometimes referred to as "TOLLWAY", and ARCADIS U.S., INC., a
corporation authorized and existing within the laws of the State of Illinois, hereinafter 
referred to as "CONSTRUCTION MANAGER". 

W I T N E S S E T H: 

WHEREAS, the CONSTRUCTION MANAGER has submitted a proposal dated
March 9, 2020, to provide construction management services for Contract No. RR-19-
9218 for Construction Management Upon Request _ Systemwide Non-Roadway, 
On-call and As-needed; and 

WHEREAS, the CONSTRUCTION MANAGER represents itself to be a 
professional engineering firm meeting the stated pre-qualification criteria for selection 
from PSB 19-3, Item 10, staffed with professional licensed engineers, experienced and 
well-able to perform the construction section engineering services required for said 
contract, and it is in the best interest of the TOLLWAY to accept said proposal. 

In consideration of the mutual covenants hereinafter contained, the parties hereto 
mutually covenant and agree as follows: 

ARTICLE I 

General Provisions 

A. The CONSTRUCTION MANAGER shall perform all construction 
management services for Contract No. RR-19-9218 for Construction Management 
Upon Request _ Systemwide Non-Roadway, On-call and As-needed in accordance 
with the requirements and terms of this Agreement, the above-numbered Professional 
Services Bulletin, and the proposal from the CONSTRUCTION MANAGER of March 9, 
2020, attached hereto and made a part hereof as Exhibit "1".  With respect to any 
inconsistency or conflict between the terms of this Agreement and the proposal (Exhibit 
"1"), the following order of precedence shall govern: 1. This Agreement 2. The Proposal 
3. The Professional Services Bulletin. 

B. All services performed by CONSTRUCTION MANAGER shall be performed 
according to the professional standards and in accordance with the Construction 
Manager's Manual in effect at the date of contract execution, and as revised thereafter. 

C. The CONSTRUCTION MANAGER shall perform its services hereunder 
with the same degree of care, skill and diligence as is ordinarily possessed and exercised 
by a member of the same profession, currently practicing, under similar circumstances. 
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ARTICLE II 

Time of Performance 

Upon receipt of a Notice to Proceed authorized by the Chief Engineering Officer of 
the TOLLWAY, the CONSTRUCTION MANAGER shall perform the services herein 
during the period commencing on the latter of either execution of the Agreement or 
March 27, 2020 and ending December 31, 2025, in accordance with the schedule 
included in the attached proposal.   

Notwithstanding anything in this Agreement, the CONSTRUCTION MANAGER, 
[`U^gV[`Y fZW ;GFKLJM;LAGF E9F9?=Jpe egTUa`fdSUfade) [X S`k) eZS^^ `af TW
responsible hereunder for any delay, default or nonperformance of this Agreement, if and 
to the extent that such delay, default or nonperformance is caused by an act of God, 
weather, accident, labor strike or shortage, fire, explosion, riot, war, rebellion, terrorist 
activity, sabotage, flood, epidemic, or any other cause beyond the reasonable control of 
such party.  

ARTICLE III 

Compensation 

The CONSTRUCTION MANAGER shall perform all construction management 
services as required herein, and the TOLLWAY shall pay the CONSTRUCTION 
MANAGER as compensation therefor, the CONSTRUCTION MANAGER'S actual payroll 
costs times a multiplier of 2.8000, and reimbursement of certain direct expenses (as each 
of these amounts are shown in Exhibit "1"), with an upper limit of compensation of Four 
Million Dollars and No Cents ($4,000,000.00). If, in the opinion of the CONSTRUCTION 
MANAGER, additional fees or expenses in excess of the upper limit of compensation 
agreed herein are required, the CONSTRUCTION MANAGER shall promptly notify the 
Chief Engineering Officer of the TOLLWAY thereof and shall not incur or charge any such 
fees or expenses without prior approval of the Chief Engineering Officer.   The 
CONSTRUCTION MANAGER must ensure that its subcontractors (if applicable) submit 
bills and invoices in a manner consistent with the terms of this Agreement and shall 
include language in its subcontractor agreements whereby the subcontractors expressly 
agree to be bound by the terms of this Agreement, including but not limited to the 
Inspector General Provision at Article XIX. 

ARTICLE IV 

Scope of the Service m nMba` JWcgWefo ;a`fdSUfe

The CONSTRUCTION MANAGER g`VWdefS`Ve fZSf fZ[e [e S` nSee[Y`_W`f'e(
gba` dWcgWefo Ua`fdSUf iZWdW[` fZW ;GFKLJM;LAGF MANAGER will be assigned 
various tasks over the duration of this Contract.  Thus, the extent of services will not be 
determined until such time that a task has been assigned by the TOLLWAY.  Upon 
assignment of a Task, the CONSTRUCTION MANAGER shall meet with representatives 
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of the TOLLWAY; prepare a scope of services to complete the task; and submit a 
Proposal for the services to be performed. The CONSTRUCTION MANAGER shall 
perform the task for not more than the total proposed task fee as authorized by the 
TOLLWAY. In no event will the CONSTRUCTION MANAGER be entitled to additional 
compensation due to its errors in estimating the time, costs or expertise required to 
complete the task assignments.  Only upon a change in the scope of task services, as 
documented in writing by the CONSTRUCTION MANAGER and subsequently approved 
in writing by the TOLLWAY, will any additional fees be approved.  The total compensation 
for the entirety of all task assignments shall not be in excess of Four Million Dollars and 
No Cents ($4,000,000.00) being the amount set as the Upper Limit of Compensation for 
this Contract. 

ARTICLE V 

Compliance with State and Other Laws 

The CONSTRUCTION MANAGER specifically agrees that in the performance of 
the services herein enumerated, the CONSTRUCTION MANAGER, its associates, 
subcontractors, agents and employees will comply with any and all Federal laws, State 
statutes, local ordinances, rules and regulations. 

Governing Law; Exclusive Jurisdiction 

   This Agreement, and all the rights and duties of the parties arising from or relating 
in any way to the subject matter of this Agreement or the transaction(s) contemplated by 
it, shall be governed by, construed and enforced only in accordance with the laws of the 
United States and the State of Illinois (excluding any conflict of laws provisions that would 
refer to and apply the substantive laws of another jurisdiction).  Any suit or proceeding 
relating to this Agreement, including arbitration proceedings, shall be brought only in 
DuPage County, Illinois. Arcadis U.S., Inc., consents to the exclusive jurisdiction and 
venue of the courts located in DuPage County, State of Illinois.

Confidentiality 

CONSTRUCTION MANAGER, including its agents and subconsultants, to this 
AGREEMENT may have or gain access to confidential data or information owned or 
maintained by the TOLLWAY in the course of carrying out its responsibilities under this 
AGREEMENT.  The CONSTRUCTION MANAGER shall presume all information received 
from the TOLLWAY or to which it gains access pursuant to this AGREEMENT is 
confidential.  No confidential data collected, maintained, or used in the course of 
CONSTRUCTION MANAGER's performance of this contract shall be disseminated 
except as authorized by law and with the written consent of the TOLLWAY, either during 
the period of the AGREEMENT or thereafter.  The CONSTRUCTION MANAGER must 
return any and all data collected, maintained, created or used in the course of the 
performance of the AGREEMENT, in whatever form it is maintained, promptly at the end 
of the AGREEMENT, or earlier at the request of the TOLLWAY, or notify the TOLLWAY 
in writing of its destruction with prior TOLLWAY approval only. 
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The foregoing obligations shall not apply to confidential data or information lawfully 
in the CONSTRUCTION MANAGER's possession prior to its acquisition from the 
TOLLWAY; received in good faith from a third-party not subject to any confidentiality 
obligation to the disclosing Party; or independently developed by the CONSTRUCTION 
MANAGER without the use or benefit of the TOLLWAY's confidential information. 

ARTICLE VI 

Responsibility for Injuries and Damages 

The CONSTRUCTION MANAGER shall be responsible for all injuries to persons 
and damages to property due to the activities of the CONSTRUCTION MANAGER, its 
associates, agents or employees, in connection with an error, omission, intentional, willful, 
wanton, or negligent act(s), and shall be responsible for all parts of its services, both 
temporary and permanent, relating to the performance of any services under this 
Agreement or in connection therewith. It is expressly understood that the 
CONSTRUCTION MANAGER shall indemnify and save harmless the TOLLWAY, its 
Directors and the employees of the TOLLWAY from claims, suits, actions, damages and 
costs arising from, growing out of, an error, omission, intentional, willful, wanton or 
negligent act(s) of the CONSTRUCTION MANAGER under this Agreement, to the 
maximum extent permitted by law, and such indemnity shall not be limited by reason of 
the enumeration of any insurance coverage hereinafter provided.  Nothing herein 
contained shall be construed as prohibiting the TOLLWAY, its Directors or the employees 
of the TOLLWAY from defending any actions and suits brought against them or any of 
them or from employing their own counsel in defense of all such actions and suits.  It is 
understood and agreed that the CONSTRUCTION MANAGER is an independent 
contractor and as such is solely responsible for any and all of its activities hereunder. 

ARTICLE VII 

Insurance 

The CONSTRUCTION MANAGER agrees to procure and maintain during the 
entire term of this contract and any extensions thereto, at its own expense and without 
additional expense to the TOLLWAY, adequate insurance for claims for injuries to 
persons or damage to property which may arise from or in connection with the 
performance of the work by the CONSTRUCTION MANAGER, his agents, 
representatives, employees or subcontractors. Work shall not commence until all 
insurance required by this section has been obtained and acceptable documentation 
provided to the TOLLWAY. Acceptable insurance companies shall be authorized or 
approved to transact business under the laws of the State of Illinois, shall be rated by 
A.M. Best and Company with a financial strength dSf[`Y aX n9-n ad TWffWd S`V S X[`S`U[S^
size category of not less than nVIIo. 

The CONSTRUCTION MANAGER shall obtain for the term of the contract, and 
any extensions thereto, insurance in the following kinds and minimum limits:
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a. Oad]Wdpe ;a_bW`eSf[a` Insurance as required by state statute, and 
=_b^akWdpe D[ST[^[fk insurance covering all the CONSTRUCTION 
MANAGERpe employees acting within the course and scope of their 
employment. 

b. Commercial General Liability Insurance written on Insurance 
Services Office (ISO) occurrence form CG 00 01 10/03 or equivalent, 
covering premises operations, independent contractors, blanket 
contractual liability, and personal injury with minimum limits of 
$1,000,000.00 (One Millions Dollars) each occurrence and 
$2,000,000.00 (Two Million Dollars) annual general aggregate.       

If any aggregate limit is reduced below $2,000,000.00 because of 
claims made or paid, the CONSTRUCTION MANAGER shall obtain 
additional insurance to restore the full aggregate limit and furnish 
documentation to the TOLLWAY.  

c. Automobile Liability Insurance covering any auto, including owned, 
hired and non-owned autos, with a minimum limit of $1,000,000.00 
(One million Dollars) each occurrence, combined single limit.  

d. Excess / Umbrella Liability Insurance providing excess coverage 
over commercial general liability, Sgfa_aT[^W ^[ST[^[fk S`V W_b^akWdpe
liability with a minimum limit of $2,000,000.00 (Two Million Dollars) 
per occurrence and in aggregate. 

e. Engineering Professional Errors and Omissions Liability providing 
coverage for claims, damages, losses or expenses arising out of or 
resulting from the performance of Professional Services 
contemplated in this contract.  Limits of liability shall be a minimum 
of $2,000,000 (Two Million Dollars) per occurrence and in aggregate. 
The policy, including claims made forms, shall remain in effect for the 
duration of the contract and then have a three-year discovery period 
or longer as required by State Statue. 

All deductible or self-insured retentions must be declared and are the sole 
responsibility of the CONSTRUCTION MANAGER. The Illinois State Toll Highway 
9gfZad[fk eZS^^ TW `S_WV S` nSVV[f[a`S^ [`egdWVo for the commercial general liability and 
automobile liability coverage.  These policies shall be primary for the additional insured 
and not contributing with any other insurance or similar protection available to the 
additional insured.  Copies of the applicable nSVV[f[a`S^ [`egdWVo endorsements will be 
provided to the TOLLWAY with the insurance documentation. 

The CONSTRUCTION MANAGER shall submit insurance documentation prior to 
the commencement of any contract work and will provide documentation of renewals of 
said policies as they occur.  Any failure of the TOLLWAY to request proof of insurance 
will not waive the requirement of maintenance of protection as specified herein. 
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ARTICLE VIII 

Ownership of Documents 
All documents, including tracings, drawings, estimates, specifications, field notes, 

investigations, studies and any and all documents, memoranda and information relating 
to services to be furnished and performed pursuant to this Agreement are the property of 
the TOLLWAY.  During the performance of the engineering services herein provided for, 
the CONSTRUCTION MANAGER shall be responsible for any loss or damage to the 
documents herein enumerated while they are in its possession, and any such documents 
shall be restored at its expense.  Full access to the documents, including related work 
product concerning the services performed pursuant to this Agreement, shall at all times 
be available to the TOLLWAY and other public agencies interested in this work.  It is 
agreed and understood by the parties that any plans, drawings, blueprints or other similar 
documents ("plans") provided under this Contract which are reused by the TOLLWAY, on 
other projects, shall be at the TOLLWAY's own risk.  Any person or entity reusing any 
plans shall be solely responsible for such reuse.  Should the CONSTRUCTION 
MANAGER reuse any plans, it agrees to indemnify any and all persons or entities for any 
claims or actions resulting from its reuse to the extent that said claim or action results 
from such reuse.  The TOLLWAY agrees to require any person (including the TOLLWAY 
itself) reusing the plans provided by the CONSTRUCTION MANAGER to abide by the 
terms and conditions set forth in this paragraph. 

ARTICLE IX 

Financial Statement 

  The CONSTRUCTION MANAGER shall, within ten (10) days after requested by 
the TOLLWAY, furnish to the TOLLWAY a current statement of the financial condition of 
the CONSTRUCTION MANAGER and any other financial information required by the 
TOLLWAY. 

ARTICLE X 

Successors and Assigns 

The TOLLWAY and CONSTRUCTION MANAGER each bind themselves, their 
successors and assigns to the other party of this Agreement and to the successors and 
assigns of such other party with respect to all covenants of this Agreement.  Except as 
this Agreement provides, neither the TOLLWAY nor the CONSTRUCTION MANAGER 
shall assign, sublet or transfer its interest in this Agreement without the written consent 
of the other. 

ARTICLE XI 

Subcontractors 

The CONSTRUCTION MANAGER shall not subcontract or assign services to be 
furnished under this Agreement without prior written approval of the TOLLWAY, except 
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that the CONSTRUCTION MANAGER may without such prior approval, contract with 
others for photogrammetric maps, equipment and supplies, printed matter, and other 
reproductions and stenographic, clerical or any other non-technical services. 

ARTICLE XII 

Suspension 

The TOLLWAY may suspend, from time to time, the services of the 
CONSTRUCTION MANAGER pursuant to this Agreement at its sole discretion effective 
five (5) days after delivery of written notice thereof for any period of time or times not 
exceeding a total of twelve (12) months.  In the event of suspension of this Agreement, 
not occasioned by violation of the Agreement by the CONSTRUCTION MANAGER, the 
CONSTRUCTION MANAGER shall be paid for authorized services performed prior to the 
effective date of the suspension, including any reimbursable expenses then due, in 
accord with this Agreement. 

ARTICLE XIII 

Termination 

A. Termination Without Cause 

1. The TOLLWAY reserves the right, at its sole discretion, to terminate 
this Agreement without cause at any time.  In the event of such termination, the 
TOLLWAY will promptly deliver a written Notice of Termination Without Cause to the 
CONSTRUCTION MANAGER.  Upon termination and within ten (10) days of said 
termination, the CONSTRUCTION MANAGER shall prepare a detailed Progress Report, 
including information as to all the work performed by the CONSTRUCTION MANAGER 
and the status of the work as of the date of the termination, and provide any and all other 
information and documents developed under the terms of this Agreement as requested 
by the Chief Engineering Officer of the TOLLWAY.  The TOLLWAY will review the 
Progress Report and determine the percentage of the work required to be performed 
under this Agreement that has been completed by the CONSTRUCTION MANAGER.  At 
the request and direction of the Chief Engineering Officer of the TOLLWAY, the 
CONSTRUCTION MANAGER shall, within ten (10) days after the date of termination, 
furnish to the TOLLWAY marked up full size prints entitled "Record Plans", including 
specifications with all contract revisions or modifications to date indicated thereon, in 
accordance with the requirements of the Construction Manager's Manual in effect at the 
date of contract execution, and as revised thereafter. 

In the event the Chief Engineering Officer of the TOLLWAY requires additional 
services to be performed by the CONSTRUCTION MANAGER, the CONSTRUCTION 
MANAGER shall prepare a Final Progress Report on completion of the additional 
services.  The TOLLWAY will review the Final Progress Report and determine the 
percentage of completed services performed under the Agreement by the 
CONSTRUCTION MANAGER. 
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2. The total compensation due to the CONSTRUCTION MANAGER, in 
the event of termination without cause shall be the following, less all previous payments 
to the CONSTRUCTION MANAGER and any credits or set-offs due to the TOLLWAY: 

a. Actual payroll cost for work properly performed prior to the 
effective date of termination, times a multiplier of 2.8000; 

b. Actual reimbursable direct expenses incurred prior to the 
effective date of termination; 

c. Actual payroll cost times a multiplier of 2.8000 for any wind-up 
work after the effective date of termination as directed to be 
performed by the Chief Engineering Officer of the TOLLWAY. 

d. Actual reimbursable direct expenses incurred for any wind-up 
work after the effective date of termination as directed to be 
performed by the Chief Engineering Officer of the TOLLWAY. 

B. Termination for Cause 

1. In the event the CONSTRUCTION MANAGER fails to meet any of 
its contractual obligations as set forth in this Agreement due to any of the herein stated 
conditions for termination for cause, then the TOLLWAY, at its option, may consider the 
Agreement as cancelled effective upon the delivery of written Notice of Termination for 
Cause to the CONSTRUCTION MANAGER, and may, as additional remedies and without 
prejudice to or waiver of any other right or remedy which it possesses hereunder or as a 
matter of law, complete the performance of the engineering services with its own forces, 
secure services from any other available source and any difference in cost shall be 
charged back to the CONSTRUCTION MANAGER, or at the option of the TOLLWAY, 
shall require the CONSTRUCTION MANAGER to promptly pay for or reimburse the 
TOLLWAY for any such difference in cost, or the TOLLWAY may deduct any such cost 
from any payments due or to become due the CONSTRUCTION MANAGER.  In addition 
to any difference in cost for services incurred by the TOLLWAY, the CONSTRUCTION 
MANAGER shall reimburse the TOLLWAY for any costs, fees or expenses, including 
administrative, engineering and legal expenses incurred by the TOLLWAY due to the 
failure of the CONSTRUCTION MANAGER to meet such obligations. The foregoing 
costs, fees and expenses, may, at the direction of the TOLLWAY, be deducted from any 
sums remaining due for services properly performed prior to the effective date of the 
cancellation and termination. 

2. Conditions for termination for cause are as follows: 
a. If CONSTRUCTION MANAGER becomes insolvent, commits 

any act of bankruptcy, makes a general assignment for the 
benefit of creditors, or becomes the subject of any proceeding 
commenced under any statute or law established for the relief 
of debtors; 
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b. If a receiver, trustee or liquidator of any of the property or 
income of CONSTRUCTION MANAGER shall be appointed; 

c. If CONSTRUCTION MANAGER shall fail to perform the 
scope of services, or any part thereof, with the diligence 
necessary to continue progress and complete the scope of 
services as prescribed by the time schedule and shall fail to 
take such steps as directed by the TOLLWAY to remedy 
delays within five (5) days after written notice thereof from 
TOLLWAY; 

d. If CONSTRUCTION MANAGER shall violate any of the terms, 
provisions, conditions, covenants, or Certifications contained 
in this Agreement and shall fail to take such steps as directed 
by the TOLLWAY to remedy such default within five (5) days 
after written notice thereof from TOLLWAY. 

3. Upon termination for cause and within ten (10) days of such notice, 
the CONSTRUCTION MANAGER shall prepare a detailed Progress Report, including 
information as to all the work performed by the CONSTRUCTION MANAGER and the 
status of the work as of the date of the termination, and provide any and all other 
information and documents requested by the Chief Engineering Officer of the TOLLWAY.  
The TOLLWAY will review the Progress Report and determine the percentage of services 
that have been performed under this Agreement by the CONSTRUCTION MANAGER.  
In the case of a dispute between the TOLLWAY and the CONSTRUCTION MANAGER, 
the decision of the Chief Engineering Officer shall be final.  At the request and direction 
of the Chief Engineering Officer of the TOLLWAY, the CONSTRUCTION MANAGER 
shall, within ten (10) days after the date of termination, furnish the TOLLWAY with marked 
up full size prints entitled "Record Plans", including specifications with all contract 
revisions or modifications made up to the termination date indicated thereon, in 
accordance with the requirements of the Construction Manager's Manual in effect at the 
date of contract execution, and as revised thereafter. 

4. The total compensation due to the CONSTRUCTION MANAGER, in 
the event of Termination for Cause shall be the following, less all previous payments to 
the CONSTRUCTION MANAGER, and expenses and costs of the TOLLWAY, and any 
credits or set-offs due to the TOLLWAY. 

a. Actual payroll cost for authorized work performed prior to the 
effective date of termination, times a multiplier of 2.8000; 

b. Actual reimbursable direct expenses incurred prior to the 
effective date of termination. 

C.  Termination due to Lack of an Appropriation  

This Agreement is subject to termination and cancellation in any year 
for which the General Assembly fails to make an appropriation (if such an appropriation 
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is required) to make payments under the terms of the Agreement.  Currently, the 
TOLLWAY is not required to obtain a yearly appropriation of its funds.  However, the

TOLLWAY cannot and does not make any representation or warranties concerning 
future appropriation requirements.    

ARTICLE XIV 

Solicitations 

The CONSTRUCTION MANAGER warrants that no person or selling agency has 
been employed or retained to solicit or secure this Agreement upon an agreement or 
understanding for a commission, percentage, brokerage or contingent fee.  For breach or 
violation of this warranty, the TOLLWAY shall have the right to annul this Agreement 
without liability, or in its discretion to deduct from the contract price or consideration the 
full amount of such commission, percentage, brokerage or contingent fee.  

ARTICLE XV 

Notices 

Notices to be given hereunder or documents to be delivered shall be deemed 
sufficient if delivered personally or mailed by certified mail to the CONSTRUCTION 
MANAGER at Arcadis U.S., Inc., 200 South Michigan Avenue, Suite 2000, Chicago, 
Illinois 60604, or to the Chief Engineering Officer, at 2700 Ogden Avenue, Downers 
Grove, Illinois 60515.  Either party may change the place to which notices hereunder may 
be addressed by written notice to the other party at any time or times. 

ARTICLE XVI 

Record Retention and Audit 

In compliance with the Illinois Procurement Code (30 Ill. Comp. Stat. 500/20-65) 
and rules promulgated thereunder, every CONTRACT for goods and services shall 
provide that the contractor shall maintain certain records, books and documents. 

The CONSTRUCTION MANAGER shall maintain in the State of Illinois, for a 
minimum of five years from the latter of the date of completion of the CONTRACT or the 
date of final payment under the CONTRACT, adequate books, records, and supporting 
documents from an accounting system maintained in accordance with generally accepted 
accounting principles to verify the amounts, recipients, uses and methods of all 
disbursements of funds passing in conjunction with the CONTRACT. The five year record 
maintenance period shall be extended for the duration of any audit in progress at the time 
aX fZSf bWd[aVpe Wjb[dSf[a`+ LZW CONSTRUCTION MANAGER shall at its own expense 
make such records available in a timely manner for inspection and audit (including copies 
and extracts of records) as required by the Auditor General and other State Auditors, the 
Chief Procurement Officer for General Services, the Illinois Department of Transportation, 
and the LGDDO9Qpe A`ebWUfad ?W`WdS^, Internal Audit or other TOLLWAY agents at all 
dWSea`ST^W f[_We S`V i[fZagf bd[ad `af[UW+ >ad bgdbaeWe aX fZ[e eWUf[a`) nf[_W^[`Weeo i[^^
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be considered production within the time period specified by the Auditor General and 
other State Auditors, the Chief Procurement Officer for General Services, the Illinois 
Department of Transportation and the LGDDO9Qpe A`ebWUfad ?W`WdS^, Internal Audit or 
other TOLLWAY agents, but no later than thirty days after a request for records being 
made unless otherwise agreed to by the parties. The CONSTRUCTION MANAGER 
agrees to cooperate fully with any audit conducted by the Auditor General and other State 
Auditors, the Chief Procurement Officer for General Services, the Illinois Department of 
LdS`ebadfSf[a` S`V fZW LGDDO9Qpe A`ebWUfad ?W`WdS^, Internal Audit or other TOLLWAY 
agents, and to provide full access to all relevant materials. The auditors reserve the right 
to enter the CONSTRUCTION MANAGERpe b^SUW aX Tge[`Wee [` adVWd fa SgV[f fZW
records. If they are not produced in a timely manner by the CONSTRUCTION MANAGER, 
then the CONSTRUCTION MANAGER shall reimburse the TOLLWAY or other State 
agency for the travel expenses of its auditors in the event that this right is invoked.   

The obligations of this Section shall be explicitly included in any subcontracts or 
agreements formed between the CONSTRUCTION MANAGER and any subcontractors 
or suppliers of goods and services to the extent that those subcontracts or agreements 
relate to fulfillment of the CONSTRUCTION MANAGERpe aT^[YSf[a`e fa fZW LGDDO9Q+
Such subcontractor shall be required to comply with the terms and conditions of this 
Section and the TOLLWAY shall be entitled to enforce a breach of that contract. 

Any audit adjustment will be submitted on a final invoice for any underpayment or 
overpayment to the CONSTRUCTION MANAGER or its subcontractors.  The 
CONSTRUCTION MANAGER shall promptly reimburse the TOLLWAY for any 
overpayment, or the TOLLWAY at its option may deduct any overpayment from any funds 
due the CONSTRUCTION MANAGER, whether those funds are due under this contract 
or other contracts to which the CONSTRUCTION MANAGER is a party either directly with 
the TOLLWAY or as a subcontractor. In the event the CONSTRUCTION MANAGER fails 
or refuses to reimburse the TOLLWAY for an overpayment, the CONSTRUCTION 
MANAGER shall be responsible for all costs, including attorney fees, incurred by the 
TOLLWAY to collect such overpayment.   

Failure to maintain or make available the books, records, and supporting 
documents required by this Section shall establish a presumption in favor of the 
TOLLWAY for recovery of any funds paid by the TOLLWAY under the contract for which 
adequate books, records and supporting documentation are not available to support their 
purported disbursement.  

The CONSTRUCTION MANAGER shall reimburse the TOLLWAY for the total 
costs of an audit that identifies significant findings that would benefit the TOLLWAY, 
[`U^gV[`Y Tgf `af ^[_[fWV fa dWSea`ST^W Sffad`Wkpe XWWe S`V afZWd WjbW`eWe.  Significant 
findings for the purposes of this provision shall be identified as an amount in excess of 
$50,000 in aggregate of the audit report or findings of material performance or compliance 
deficiencies. 

If the CONSTRUCTION MANAGER fails to comply with these requirements, the 
CONSTRUCTION MANAGER may be disqualified or suspended from bidding on or 
working on future contracts. 
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ARTICLE XVII 

Quality Assurance and Quality Control (QA/QC) Plan 

The CONSTRUCTION MANAGERpK QA/QC PLAN for this PROJECT must be 
presented by the CONSTRUCTION MANAGER fourteen (14) days after receiving the 
signed contract.  After acceptance by the TOLLWAY, the CONSTRUCTION MANAGER 
must adhere to this QA/QC Plan and will be required to periodically confirm, in writing, 
that they have complied with the approved plan. The statement of compliance must be 
submitted to the TOLLWAY Project Manager with each monthly progress report. 

The QA/QC Plan must follow GUIDELINES FOR CONSTRUCTION MANAGERpK
QUALITY PROGRAM, which will be provided by the TOLLWAY. 

ARTICLE XVIII 

Miscellaneous 

This Agreement, when executed by the CONSTRUCTION MANAGER, shall be an 
offer by the CONSTRUCTION MANAGER to the TOLLWAY and shall not be construed 
as an offer by the TOLLWAY to the CONSTRUCTION MANAGER.  All agreements are 
subject to the statutes, rules, regulations and policies governing the TOLLWAY and are 
expressly subject to the approval of the TOLLWAYpe :aSdV aX <[dWUfade, the Procurement 
Policy Board, the Chief Procurement Officer for General Services, and the Attorney 
General of the State of Illinois. 

ARTICLE XIX 

Inspector General 

The Vendor/Contractor hereby acknowledges that pursuant to Section 8.5 of the 
Toll Highway Act (605 ILCS 10/8.5) the Inspector General of the Illinois State Toll Highway 
Authority has the authority to conduct investigations into certain matters including but not 
limited to allegations of fraud, waste and abuse, and to conduct reviews.  The 
Vendor/Contractor will fully cooperate in any OIG investigation or review and shall not bill 
the Tollway for such time.  Cooperation includes providing access to all information and 
documentation related to the goods/services described in this Agreement, and disclosing 
and making available all personnel involved or connected with these goods/services or 
having knowledge of these goods/services.  All subcontracts must inform Subcontractors 
of this provision and their duty to comply. 

ARTICLE XX 

Engineer Selection Process 

The TOLLWAY and the CONSTRUCTION MANAGER hereby certify that they are 
in compliance with the provisions of the Architectural, Engineering and Land Surveying 
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Qualifications Based Selection Act (30 ILCS 535) with respect to the procurement of the 
services covered in this Agreement. 

ARTICLE XXI 

Report of a Change in Circumstances 

The CONSTRUCTION MANAGER agrees to report to the TOLLWAY as soon as 
practically possible, but no later than 21 days following any change in facts or 
circumstances that might impact the CONSTRUCTION MANAGERpe ST[^[fk fa eSf[eXk [fe
legal or contractual responsibilities and obligations under this contract.  Required reports 
include, but are not limited to changes in the CONSTRUCTION MANAGERpe
Certification/Disclosure Forms, the CONSTRUCTION MANAGERpe A<GL bdW-
qualification, or any certification or licensing required for this project.  Additionally, the 
CONSTRUCTION MANAGER agrees to report to the Tollway within the above timeframe 
any arrests, indictments, convictions or other matters involving the CONSTRUCTION 
MANAGER, or any of its principals, that might occur while this contract is in effect.  This 
reporting requirement does not apply to common offenses, including but not limited to 
minor traffic/vehicle offenses.   

Further, the CONSTRUCTION MANAGER agrees to incorporate substantially 
similar reporting requirements into the terms of any and all subcontracts relating to work 
performed under this agreement.  The CONSTRUCTION MANAGER agrees to forward 
or relay to the Tollway any reports received from subcontractors pursuant to this 
paragraph within 21 days.   

Finally, the CONSTRUCTION MANAGER acknowledges and agrees that the 
failure of the CONSTRUCTION MANAGER to comply with this reporting requirement 
shall constitute a material breach of contract which may result in this contract being 
declared void.  

ARTICLE XXII 

EXPATRIATED ENTITIES

Except in limited circumstances, no business or member of a unitary business 
group, as defined in the Illinois Income Tax Act, shall submit a bid for or enter into a 
contract with a State agency if that business or any member of the unitary business group 
is an expatriated entity. 
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CONSTRUCTION MANAGER PROPOSAL 

 
FOR CONTRACT NUMBER RR-19-9218            

 
 
This proposal, dated March 9, 2020, is submitted by Arcadis U.S., Inc. of Chicago, Illinois 
for Construction Manager’s Service. 
 
 
DESCRIPTION/LOCATION OF CONSTRUCTION SECTION 
 
The location of the construction Contract RR-19-9218 for which we propose to provide 
Construction Manager Services is Construction Management Upon Request – 
Systemwide Non Roadway, in Various County (Counties), Illinois. 
 
 
SCOPE OF CONSTRUCTION MANAGER SERVICES 
 
Construction Manager Services following selection from PSB 19-3 will be provided for all 
items of work included in the Contract Requirements for the above Construction Contract 
and will conform with the Illinois State Toll Highway Authority's Construction Manager’s 
Manual, in effect at the date the contract is awarded, and as revised thereafter, and with 
the Illinois State Toll Highway Authority’s (hereinafter referred to as “TOLLWAY” current 
practices.  These services shall include the responsibility for administration of the 
referenced Construction Contract in accordance with the applicable Construction 
Manager’s Manual;  manage the work as required by the Contract Documents; 
responsible for all on-site and off-site material testing; document all activities pertaining 
to the execution of the work; prepare all reports, payment estimates and other required 
documents; submit a "Record Drawing" set of plans;  submit  all project records, 
documents and the project close-out records properly indexed and cross-referenced in a 
manner which can be easily reviewed by the TOLLWAY at the same time the final pay 
estimate is submitted; and carry out the policies of the TOLLWAY. 
 
FEE PROPOSAL 
 
The CONSTRUCTION MANAGER shall be compensated for Engineering Services on 
the following basis: 
 

ACTUAL PAYROLL COSTS TIMES A MULTIPLIER, PLUS REIMBURSEMENT 
OF DIRECT EXPENSES, WITH AN UPPER LIMIT OF COMPENSATION. 

 
The compensation elements and their limits are more fully detailed as follows: 
 
 
ACTUAL PAYROLL COSTS AND MULTIPLIER - During the course of the project, 
compensation shall be equal to Actual Direct Labor Costs (less overtime premium) 
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multiplied by a factor of 2.80 to compensate for Payroll Burden and Fringe Costs, 
Overhead and Miscellaneous Indirect Costs and Profit.   This factor shall be used 
for periodic invoicing during the project. 
 
“Actual Direct Labor” shall be reimbursed only for actual payroll costs paid to individuals 
employed directly by the CONSTRUCTION MANAGER, while independent contractors 
and contract employees shall be treated as “reimbursable direct costs” and not “actual 
direct salary.”  Subcontractors shall be treated as “Services by Others.” 
 
The direct labor rate allowable for any individual at the outset of the project for invoicing 
purposes will be the rate listed on a Consultant Rate Form (CRF) to be submitted by the 
CONSTRUCTION MANAGER at the start of the project.  A revised Consultant Rate Form 
must be submitted when labor rates increase and when a newly hired employee is added 
to the TOLLWAY project.   
 
A “normal work week” can be negotiated up to 45 hours per week.  Overtime (straight 
time) for salaried positions cannot be invoiced beyond the number of hours in the “normal 
work week” unless pre-approved in writing by the project manager.  These positions will 
be determined during negotiations of the contract or as the salaried position is added to 
the project. 
 
Promotions resulting in labor rate increases will only be permitted if the promotion occurs 
on this project to a pre-approved contract position.  Employees promoted within the 
company will not be entitled to a rate increase on this project beyond the rate appropriate 
for the services being performed by the employee.  Any increase will be at the date of the 
approved promotion. 
 
Timesheets for each employee billed to the contract must be submitted with the invoice.  
The timesheets must be signed by both the employee and the employee’s supervisor.  
The timesheets must include all hours paid to the employee, including non-billable time 
and time worked on other projects. 
 
REIMBURSABLE DIRECT COSTS - The Reimbursable Direct Costs Worksheet 
determines the total dollar amount of Direct costs for the project.  See Exhibit D.  The 
CONSTRUCTION MANAGER is responsible for managing the Direct Costs expended so 
the total Reimbursable Direct Cost amount is not exceeded.  All Direct Costs presented 
for reimbursement must be included on the Allowable Direct Costs list made available in 
the Professional Service Bulletin (attached to Exhibit D).  Direct Costs not identified on 
the Allowable Direct Costs list must be approved in writing by the Chief Engineering 
Officer of the TOLLWAY prior to reimbursement.  Premium portions of overtime and 
Reimbursable Direct Costs will be reimbursed upon presentation of appropriate 
documentation.  
  
Reimbursement for the use of automotive vehicles furnished by the CONSTRUCTION 
MANAGER will be in accordance with the State of Illinois Government Rate in effect on 
the date of this proposal (see Exhibit D). 
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Such rate of reimbursement will be considered full payment for all costs including, but not 
limited to: the furnishing, insuring, operating, and maintaining the automotive vehicles.  
The term "automotive vehicle" includes automobiles, pick-up trucks, station wagons, 
vans, and the like.  CONSTRUCTION MANAGER shall maintain itemized vehicle usage 
records for all vehicles billed to the contract.  Said records shall contain at a minimum the 
individual who used the vehicle, the date of usage, and the purpose or destination. 
 
No surcharge for handling or processing will be charged or approved.  No profit will be 
paid for Direct Costs. 
 
SERVICES BY OTHERS (Exhibit H) - The fees for services provided by all subcontractors 
shall be summarized on Exhibit H and Exhibit H (Cont).  All subcontractors are required 
to submit Exhibits A, B, and D through H (Cont).  
 
The CONSTRUCTION MANAGER understands that the contract is between the 
TOLLWAY and the CONSTRUCTION MANAGER. The CONSTRUCTION MANAGER is 
responsible for monitoring and managing the work and budget of all subconsultants. 
  
The ADDITIONAL SERVICES PROVISION (if any) included in this proposal (see Exhibit 
B) will be for the sole purpose of funding increases in the Scope of Work, which have 
been identified as potential extra services prior to the start of work.  The additional 
services funds will not be used to cover costs for items included in the original Scope of 
Construction Manager Services.  The authorization for the use of the Additional Services 
Funds must be in writing from the Chief Engineering Officer of the TOLLWAY. 
 
MAXIMUM ALLOWABLE FEE  - The upper limit of compensation to the 
CONSTRUCTION MANAGER, for all costs, shall be $ 4,000,000.00 (see Exhibit B), 
which limit may not be exceeded unless authorized by a Supplemental Contract and 
approved by the TOLLWAY’s Board of Directors.  This sum represents the maximum 
compensation limit for completion of all Construction Management services for all items 
of work included in the Scope of Construction Manager Services (Exhibit F).  If potential 
additional services have been identified in the scope of work (Exhibit F), it is understood 
that these services may not be requested by the TOLLWAY.  If these services are 
requested by the TOLLWAY to be performed by the CONSTRUCTION MANAGER, 
Exhibits A-H (Cont.) must be submitted by the CONSTRUCTION MANAGER for 
TOLLWAY approval prior to commencement of the work.  
 
CONTROL OF STAFF LEVELS - The CONSTRUCTION MANAGER is required at all 
times to review the staffing level as it relates to the Contractor's activities and/or progress.  
If at any time during the execution of the work, the CONSTRUCTION MANAGER 
determines that a change in staff is required, a written request to modify his/her staff must 
immediately be submitted to the TOLLWAY’s Project Manager.  If the requested change 
in staffing levels would cause the total contract fee to be exceeded, he/she shall submit 
a written request for a change in the upper limit of compensation to the Chief Engineering 
Officer. 
 
This request shall include the following: 



Rev. 8/1/2019 Page 4 of 6    EXHIBIT “1” 

                                 PAGE ______OF ______ 

 
A. Total man hours expended and monies due to date. 
B. Last approved Contractor's progress schedule. 
C. A detailed comparison of items A and B above. 
D. Documentation of facts leading to or requiring the change. 
E. Construction fee impact including: 

 
1. Labor 
2. Direct Cost 
3. Other 

 
The CONSTRUCTION MANAGER shall not proceed with any change until it receives 
written authorization from the Chief Engineering Officer or his designee. 
 
The CONSTRUCTION MANAGER shall be compensated based on the information 
provided in this proposal recognizing the fact that actual construction may extend beyond 
the schedule provided in Exhibit A. 
 
In any event, including but not limited to strikes or Acts of God, whereby construction is 
curtailed or halted, the CONSTRUCTION MANAGER shall reduce the number of his 
employees assigned to the project to minimize construction engineering expenses to the 
TOLLWAY. 
It is understood that the number of persons assigned to the Project by the 
CONSTRUCTION MANAGER may be reviewed by the TOLLWAY throughout the 
duration of the Project and that adjustments will be made if deemed necessary by the 
TOLLWAY. 
 
KEY PERSONNEL - Exhibit E is a list of the Key Personnel who will be assigned to this 
project, should this proposal be accepted, together with a brief resume for each.  It is 
understood that the TOLLWAY reserves the right to review the performance of assigned 
personnel at any time and the CONSTRUCTION MANAGER agrees to replace or re-
assign personnel who are deemed by the TOLLWAY to not be suited to the task to which 
they are assigned.  The CONSTRUCTION MANAGER further agrees to assign 
employees to this project in a manner which will minimize engineering construction 
expenses to the Authority. 
 
TERMS AND CONDITIONS - This document hereby incorporates by reference the 
“Contract” attached hereto and made a part hereof.  The CONSTRUCTION MANAGER 
understands and agrees that it shall be bound by the terms and conditions contained in 
the attached Contract including but not limited to those items contained in the Article titled 
“Insurance”.  The CONSTRUCTION MANAGER shall provide a copy of Certificate of 
Insurance as Exhibit I.  In the event there is a conflict between the terms of this proposal 
and the terms of the attached Contract the terms contained in the Contract shall control. 
 
The CONSTRUCTION MANAGER also agrees that it shall be required to procure and 
maintain additional insurance, if any is listed below, under the same terms and conditions 
specified in the Contract.  Specialized project specific insurance, namely Railroad 
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Protective Liability insurance, may be considered for reimbursement as a direct cost. 
 
Said additional insurance shall be in addition to any and all insurance required by the 
Contract. 
 
INVOICES – INVOICES will be submitted monthly on forms provided to the 
CONSTRUCTION MANAGER at the start of the project. The invoice cutoff date will 
coincide with the Monthly Progress Report. All payroll documentation and costs relating 
to this project will be available for audit by the TOLLWAY upon request. 
 
INVOICES for services performed and expenses incurred through December 31st must 
be submitted to the TOLLWAY no later than February 28th of the subsequent year. The 
CONSTRUCTION MANAGER expressly acknowledges that the TOLLWAY, at its 
discretion, reserves the right not to honor any delinquent INVOICE if the 
CONSTRUCTION MANAGER fails to obtain prior written approval from the Chief 
Engineering Officer for an alternative INVOICE submission date. CONSTRUCTION 
MANAGER will request such approval or an INVOICE submittal extension no later than 
February 15th. 
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THIS PROPOSAL FOR CONSTRUCTION MANAGER SERVICES FOR  
 
 

CONTRACT RR-19-9218                              
 
 

SUBMITTED BY: 
 
 
 

FIRM NAME:  Arcadis U.S., Inc.           
 
 
ADDRESS:  200 South Michigan Avenue, Suite 2000           
 
 
CITY, STATE & 
ZIP CODE:  Chicago, Illinois 60604           
 
 
TELEPHONE: 312-917-1000           
 
 
FACSIMILE:  312-917-1572           
 
 
SIGNED BY:  ___________________________  
 
 
PRINTED NAME: Rick Cianfaglione            
        
 
TITLE:  Sr. Vice President            
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EXHIBIT G 
 

CONTRACT RR-19-9218 
  

(Arcadis U.S., Inc.)                                                                     
 

CURRENT OBLIGATIONS FOR PROJECT 
 
  

 
 

 
Route & 
Job No. 

 
Work Scope & Description of Project 

 
Fee (Including all 

Supplementals and 
Extra Work Orders) 

 
Fee Remaining 
To Be Earned 

 
Estimated 

Date of 
Completion 

 
RR‐18‐9016   Illinois Tollway Systemwide, Non‐Roadway            $2.5M                     $1.6M      12/31/2021 
 
K71275           Metra: CM Master Service Contract                          $7.5M                     $4M         12/31/2021 
 
C18FT102164819  CTA: OR for Red Purple Modernization            $35M                      $31.6M 
 
                          CTA: Navy Pier Electric Bus Charging Station         $265K                      $210K      12/31/2020 
 
Contract #97746     CDOT: Damen Station                                        $600K                      $600K 
 
 
 
 
 
 
  



From: Curcuro, Eleanor
To: Biggs, Susan
Cc: Lanzo, Paul; Durkin, Laura
Subject: Fw: RR-19-9218 - Arcadis U.S., Inc. - Prime Disclosure Review - BidBuy Ref# B-11591, Item 10
Date: Thursday, March 19, 2020 4:10:12 PM
Attachments: RR-19-9218 ArcadisUSInc 03202020.pdf

Hi Sue,

Arcadis U.S., Inc. disclosures for RR-19-9812 are reviewed and approved. 

This is another one with a contract number issue.  The PSB 19-3 document in BidBuy says RR-
19-9218, but the Selection Committee Meeting Results on the Tollway website says RR-
19-9812.

Thanks,
Eleanor 

From: Biggs, Susan <sbiggs@getipass.com>
Sent: Thursday, March 19, 2020 1:12 PM
To: Curcuro, Eleanor <Eleanor.Curcuro@illinois.gov>
Cc: Lanzo, Paul <planzo@getipass.com>
Subject: [External] RR-19-9218 - Arcadis U.S., Inc. - Prime Disclosure Review - BidBuy Ref# B-11591,
Item 10
 
Hi Eleanor,
 
Attached are financial disclosures for the following Prime consultant for Tollway Contract I-19-4679R
for your review and approval.  These are Prime disclosures for the next Tollway Board.
 

Arcadis U.S., Inc.
 
Please let me know if you require any additional information.
 
Thank you,
 
Sue Biggs
Illinois Tollway – PMO
2700 Ogden Avenue
Downers Grove, IL 60515
630-241-6800, x4924
sbiggs@getipass.com
 
 
 



From: Durkin, Laura
To: Curcuro, Eleanor; Biggs, Susan
Cc: Lanzo, Paul
Subject: Re: RR-19-9218 - Arcadis U.S., Inc. - Prime Disclosure Review - BidBuy Ref# B-11591, Item 10
Date: Friday, March 20, 2020 3:38:42 PM

The correct contract number is RR-19-9218. It looks like a typo on the Selection results - we
will replace with the correct one.
Thanks
Laura

From: Curcuro, Eleanor <Eleanor.Curcuro@illinois.gov>
Sent: Friday, March 20, 2020 8:18 AM
To: Durkin, Laura; Biggs, Susan
Cc: Lanzo, Paul
Subject: Re: RR-19-9218 - Arcadis U.S., Inc. - Prime Disclosure Review - BidBuy Ref# B-11591, Item 10
 
Thanks Laura!

From: Durkin, Laura <LDurkin@getipass.com>
Sent: Friday, March 20, 2020 8:17 AM
To: Curcuro, Eleanor <Eleanor.Curcuro@illinois.gov>; Biggs, Susan <sbiggs@getipass.com>
Cc: Lanzo, Paul <planzo@getipass.com>
Subject: [External] Re: RR-19-9218 - Arcadis U.S., Inc. - Prime Disclosure Review - BidBuy Ref# B-
11591, Item 10
 
Good morning
I'm gathering some information on the contract numbers and will get back to you this
morning.
Thanks
Laura

From: Curcuro, Eleanor <Eleanor.Curcuro@illinois.gov>
Sent: Thursday, March 19, 2020 4:31 PM
To: Biggs, Susan
Cc: Lanzo, Paul; Durkin, Laura
Subject: Re: RR-19-9218 - Arcadis U.S., Inc. - Prime Disclosure Review - BidBuy Ref# B-11591, Item 10
 
Tollway website Selection Results say RR-19-9812.  Brought Laura into the conversation
because she is going to check into it.  Thanks. 

From: Curcuro, Eleanor <Eleanor.Curcuro@illinois.gov>
Sent: Thursday, March 19, 2020 4:27 PM
To: Biggs, Susan <sbiggs@getipass.com>
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/J1/ =\]UXWÛY<[YVl\ZV<ZXTR_QWYVT\QHe��������	
�������� ��������)**)gm)�
em**i�n	�����	� �	��"�	��� ���"%���%�����	�����	����	�������A"�
	����	�
�"�
�	������"���$��	������	�$"
��"$ 	�����������(�	%"�"�����	�"���"����
	��������	���	�
��� ���"%"�"�"��	���%�"
	�"����������"������	���E�&�"����� ����"�������%��	������"$"���
����	�
��"����������(�+���"�"�	�"��,D"��������h��$�����������(�)Dme ���&�	�"�"�	�"���



������� �	
���

��	����������	��������������
�������������������������������	��� !�����	
��������������
���"�������#���$	�$��������	%�&���'���	'�	��	������ ������'���� ���&��������������
'	�������&��&��
���!����� ��	��������������	�� ��	�'�
�������$�������������	������
�������#�����������
�������'����������	��������''���������� ��������
%�������'����
��'������	����(&���������������

)������ ���!�����	
��������������	����%��	���	�����'��	���������
�������'�����������
���'���	��	��	����%�����	������	���
��$��*������'�����������	
���'����#��!�����
	
���������$	�������	������"�������#���$	�	��������������&�����' ��%�������	���
�����	���������	�	
�	��$�����+��	���

)��	��� ���!�����	�*��$���
��	��	
������	�����	����������!���������'���$�������
��������
�������'�����	������������	'	����	�%��	���������	��$����'	�������������
�����	��%���
����	���&����

,-./ 01234567161840986:5;84<=:843456

#��"�������#���$	��������������	�������������	���	�'���������&��	��(���	������������'�
�����	�������������	����������'�������%��%����"�������#���$	��

��������	������'	�����	�%������	�>�����>(($$$�������������$	����'(����
�%�������?�+@A�$

B"���������*���������	� ����	���	������	��������������$�%%��$���C�	������%	�D

,-.E F45798G=00H434561H089F:G:95G

!�����������'���	����&������>











STATE OF ILLINOIS
FORMS A

In compliancewith the State and Federal Constitutions, the Illinois Human Rights Act, theU.S. Civil Rights Act, and Section 504 of the Federal Rehabilitation Act, the State of Illinois
does not discriminate in employment, contracts, or any other activity.

The State of Illinois encourages prospective vendors to consider hiring qualified veterans and Illinois residents discharged fromany Illinois adult correctional center, in appropriate
circumstances.

State of Illinois Chief Procurement Office General Services 1
IFB or RFP Solicitation: Forms A: Title Page
V.18.1

A vendor responding to a solicitation by the State of Illinois must return the information requested within this section with
their bid or offer if they are not registered in the Illinois Procurement Gateway (IPG) and do not have an approved,
unexpired IPG Registration Number. Failure to do so may render their bid or offer non responsive and result in
disqualification.

Please read this entire Forms A and provide the requested information as applicable and per the instructions. All forms
and signature areas contained in this Forms A must be completed in full and submitted along with the bid in an Invitation
for Bid; and completed in full and submitted along with the technical response and price proposal, which combined will
constitute the Offer, in a Request for Proposal.

Vendor Name: Arcadis U.S., Inc. Phone: (312) 917 1000

Street Address: 200 South Michigan Avenue, Suite 2000 Email: george.cussen@arcadis.com

City, State Zip: Chicago, IL 60604 Vendor Contact: George Cussen



State of Illinois Chief Procurement Office General Services 2
IFB or RFP Solicitation: Forms A: Outline
V.18.1

OUTLINE

FORMS A

Complete this section if you are not using an IPG (Illinois Procurement Gateway) Registration #

Part

Business and Directory Information ............................................................................................................................... ....... 1.

Illinois Department of Human Rights Public Contracts Number ........................................................................................... 2.

Authorized to Transact Business or Conduct Affairs in Illinois .............................................................................................. 3.

Standard Certifications ............................................................................................................................... ........................... 4.

State Board of Elections............................................................................................................................... .......................... 5.

Disclosure of Business Operations in Iran.............................................................................................................................. 6.

Financial Disclosures and Conflicts of Interest ...................................................................................................................... 7.

Taxpayer Identification Number ............................................................................................................................... ............. 8.
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V.18.1

1.11.1. Minority (30 ILCS 575/2(A)(1) & (3)) Yes

1.11.2. Women (30 ILCS 575/2(A)(2) & (4)) Yes

1.11.3. Person with Disability (30 ILCS 575/2(A)(2.05) & (2.1)) Yes

1.11.4. Disadvantaged (49 CFR 26) Yes

1.11.5. Veteran (30 ILCS 500/45 57) Yes



STATE OF ILLINOIS
ILLINOIS DEPARTMENT OF HUMAN RIGHTS PUBLIC CONTRACT NUMBER
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IFB or RFP Solicitation: Forms A: Illinois Department of Human Rights Public Contract Number
V.18.1

2.1. If Offeror employed fifteen or more full time employees at the time of submission of their response to this
solicitation or any time during the previous 365 day period leading up to submission, it must have a current IDHR
Public Contract Number or have proof of having submitted a completed application for one prior to contract
award or prior to bid opening for construction or construction related services. 775 ILCS 5/2 101. If the Agency
cannot confirm compliance, it will not be able to consider a Vendor’s bid or offer. Please complete the appropriate
sections below:

Name of Company (and DBA): Arcadis U.S., Inc.

(check if applicable) The number is not required as the company has not met or exceeded the number
of  employees  that  makes  registration  necessary  under  the  requirements  of  the  Human  Rights  Act
described above.

IDHR Public Contracts Number: 98770 01 Expiration Date: 2/13/2023

2.2. If number has not yet been issued, provide the date a completed application for the number was submitted to
IDHR: N/A

2.3. Upon expiration and until their Contractor Identification Number is renewed, companies will not be eligible to be
awarded contracts by the State of Illinois or other jurisdictions that require a current IDHR number as a condition
of contract eligibility. 44 ILL. ADM. CODE 750.210(a).

2.4. Numbers issued by the Department of Human Rights (or its predecessor agency, the Illinois Fair Employment
Practices Commission) prior to July 1, 1998 are no longer valid. This affects numbers below 89999 00 0. Valid
numbers begin with 900000 00 0.

2.5. If Offeror’s organization holds an expired number, it must re register with the Department of Human Rights.

2.6. Offeror may obtain an application form by:

2.6.1. Telephone: Call the IDHR Public Contracts Unit at (312) 814 2431 between Monday and Friday, 8:30 AM
5:00 PM, CST. (TDD (312) 263 1579).

2.6.2. Internet: You may download the form from the Department of Human Rights’ website at
https://www.illinois.gov/dhr/PublicContracts/Pages/default.aspx .

2.6.3. Mail: Write to the Department of Human Rights, Public Contracts Unit, 100 West Randolph Street, Suite
10 100, Chicago, IL 60601.



STATE OF ILLINOIS
AUTHORIZED TO TRANSACT BUSINESS OR CONDUCT AFFAIRS IN ILLINOIS

State of Illinois Chief Procurement Office General Services 6
IFB or RFP Solicitation: Forms A: Authorized to Transact Business or Conduct Affairs in Illinois
V.18.1

3. A person, other than an individual acting as a sole proprietor, must be a duly constituted legal entity prior to
submitting a bid, offer, or proposal. The legal entity must be authorized to transact business or conduct affairs in
Illinois prior to execution of the contract. 30 ILCS 500/20 43.

These requirements do not apply to construction contracts that are subject to the requirements of 30 ILCS 500/30
20 and 30 ILCS 500/33 10. The prequalification requirements of Sections 30 20 and 33 10 shall include the
requirement that the bidder be registered with the Illinois Secretary of State.

Prior to execution of the contract, the State may request evidence from a vendor that certifies it is authorized to
transact business or conduct affairs in Illinois. Failure to produce evidence in a timely manner may be considered
grounds for determining the Vendor non responsive or not responsible. For information on registering to transact
business or conduct affairs in Illinois, please visit the Illinois Secretary of State’s Department of Business Services
at their website at (http://cyberdriveillinois.com/departments/business services/home.html) or your home
county clerk.

EVIDENCE OF BEING AUTHORIZED TO TRANSACT BUSINESS OR CONDUCT AFFAIRS IN ILLINOIS
IS THE SECRETARY OF STATE’S CERTIFICATE OF GOOD STANDING



STATE OF ILLINOIS
STANDARD CERTIFICATIONS
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Vendor acknowledges and agrees that compliance with this subsection in its entirety for the term of the contract and any
renewals is a material requirement and condition of this contract. By executing this contract Vendor certifies compliance
with this subsection in its entirety, and is under a continuing obligation to remain in compliance and report any non
compliance.

This subsection, in its entirety, applies to subcontractors used on this contract. Vendor shall include these Standard
Certifications in any subcontract used in the performance of the contract using the Standard Certification form provided
by the State.

If this contract extends over multiple fiscal years, including the initial term and all renewals, Vendor and its subcontractors
shall confirm compliance with this section in the manner and format determined by the State by the date specified by the
State and in no event later than July 1 of each year that this contract remains in effect.

If the Parties determine that any certification in this section is not applicable to this contract it may be stricken without
affecting the remaining subsections.

4.1. As part of each certification, Vendor acknowledges and agrees that should Vendor or its subcontractors provide
false information, or fail to be or remain in compliance with the Standard Certification requirements, one or more
of the following sanctions will apply:

the contract may be void by operation of law,

the State may void the contract, and

the Vendor and it subcontractors may be subject to one or more of the following: suspension, debarment,
denial of payment, civil fine, or criminal penalty.

Identifying a sanction or failing to identify a sanction in relation to any of the specific certifications does not waive
imposition of other sanctions or preclude application of sanctions not specifically identified.

4.2. Vendor certifies it and its employees will comply with applicable provisions of the United States Civil Rights Act,
Section 504 of the Federal Rehabilitation Act, the Americans with Disabilities Act, and applicable rules in
performance of this contract.

4.3. Vendor, if an individual, sole proprietor, partner or an individual as member of a LLC, certifies he/she is not in
default on an educational loan. 5 ILCS 385/3.

4.4. Vendor, if an individual, sole proprietor, partner or an individual as member of a LLC, certifies it he/she has not
received (i) an early retirement incentive prior to 1993 under Section 14 108.3 or 16 133.3 of the Illinois Pension
Code or (ii) an early retirement incentive on or after 2002 under Section 14 108.3 or 16 133.3 of the Illinois
Pension Code. 30 ILCS 105/15a; 40 ILCS 5/14 108.3; 40 ILCS 5/16 133.

4.5. Vendor certifies that it is a legal entity authorized to do business in Illinois prior to submission of a bid, offer, or
proposal. 30 ILCS 500/1 15.80, 20 43.
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STANDARD CERTIFICATIONS
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4.6. To the extent there was a current Vendor providing the services covered by this contract and the employees of
that Vendor who provided those services are covered by a collective bargaining agreement, Vendor certifies (i)
that it will offer to assume the collective bargaining obligations of the prior employer, including any existing
collective bargaining agreement with the bargaining representative of any existing collective bargaining unit or
units performing substantially similar work to the services covered by the contract subject to its bid or offer; and
(ii) that it shall offer employment to all employees currently employed in any existing bargaining unit who perform
substantially similar work to the work that will be performed pursuant to this contract. This does not apply to
heating, air conditioning, plumbing and electrical service contracts. 30 ILCS 500/25 80.

4.7. Vendor certifies it has neither been convicted of bribing or attempting to bribe an officer or employee of the State
of Illinois or any other State, nor made an admission of guilt of such conduct that is a matter of record. 30 ILCS
500/50 5.

4.8. If Vendor has been convicted of a felony, Vendor certifies at least five years have passed after the date of
completion of the sentence for such felony, unless no person held responsible by a prosecutor’s office for the
facts upon which the conviction was based continues to have any involvement with the business. 30 ILCS 500/50
10.

4.9. If Vendor or any officer, director, partner, or other managerial agent of Vendor has been convicted of a felony
under the Sarbanes Oxley Act of 2002, or a Class 3 or Class 2 felony under the Illinois Securities Law of 1953,
Vendor certifies at least five years have passed since the date of the conviction. Vendor further certifies that it is
not barred from being awarded a contract and acknowledges that the State shall declare the contract void if this
certification is false. 30 ILCS 500/50 10.5.

4.10. Vendor certifies it is not barred from having a contract with the State based upon violating the prohibitions related
to either submitting/writing specifications or providing assistance to an employee of the State of Illinois by
reviewing, drafting, directing, or preparing any invitation for bids, a request for proposal, or request of
information, or similar assistance (except as part of a public request for such information). 30 ILCS 500/50 10.5(e),
amended by Pub. Act No. 97 0895 (August 3, 2012).

4.11. Vendor certifies that it and its affiliates are not delinquent in the payment of any debt to the State (or if delinquent
has entered into a deferred payment plan to pay the debt), and Vendor and its affiliates acknowledge the State
may declare the contract void if this certification is false or if Vendor or an affiliate later becomes delinquent and
has not entered into a deferred payment plan to pay off the debt. 30 ILCS 500/50 11, 50 60.

4.12. Vendor certifies that it and all affiliates shall collect and remit Illinois Use Tax on all sales of tangible personal
property into the State of Illinois in accordance with provisions of the Illinois Use Tax Act and acknowledges that
failure to comply may result in the contract being declared void. 30 ILCS 500/50 12.

4.13. Vendor certifies that it has not been found by a court or the Pollution Control Board to have committed a willful
or knowing violation of the Environmental Protection Act within the last five years, and is therefore not barred
from being awarded a contract. 30 ILCS 500/50 14.

4.14. Vendor certifies it has neither paid any money or valuable thing to induce any person to refrain from bidding on
a State contract, nor accepted any money or other valuable thing, or acted upon the promise of same, for not
bidding on a State contract. 30 ILCS 500/50 25.
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STANDARD CERTIFICATIONS

State of Illinois Chief Procurement Office General Services 9
IFB or RFP Solicitation: Forms A: Standard Certifications
V.18.1

4.15. Vendor certifies it is not in violation of the “Revolving Door” provisions of the Illinois Procurement Code. 30 ILCS
500/50 30.

4.16. Vendor certifies that it has not retained a person or entity to attempt to influence the outcome of a procurement
decision for compensation contingent in whole or in part upon the decision or procurement. 30 ILCS 500/50 38.

4.17. Vendor certifies that if it has hired a person required to register under the Lobbyist Registration Act to assist in
obtaining any State contract, that none of the lobbyist’s costs, fees, compensation, reimbursements, or other
remuneration were billed to the State. 30 ILCS 500/50 38.

4.18. Vendor certifies it will report to the Illinois Attorney General and the Chief Procurement Officer any suspected
collusion or other anti competitive practice among any bidders, offerors, contractors, proposers, or employees of
the State. 30 ILCS 500/50 40, 50 45, 50 50.

4.19. Vendor certifies steel products used or supplied in the performance of a contract for public works shall be
manufactured or produced in the United States, unless the executive head of the procuring Agency grants an
exception. 30 ILCS 565.

4.20. Drug Free Workplace

4.20.1. If Vendor employs 25 or more employees and this contract is worth more than $5,000, Vendor certifies it
will provide a drug free workplace pursuant to the Drug Free Workplace Act.

4.20.2. If Vendor is an individual and this contract is worth more than $5000, Vendor certifies it shall not engage
in the unlawful manufacture, distribution, dispensation, possession, or use of a controlled substance
during the performance of the contract. 30 ILCS 580.

4.21. Vendor certifies that neither Vendor nor any substantially owned affiliate is participating or shall participate in an
international boycott in violation of the U.S. Export Administration Act of 1979 or the applicable regulations of the
United States. Department of Commerce. 30 ILCS 582.

4.22. Vendor certifies it has not been convicted of the offense of bid rigging or bid rotating or any similar offense of any
state or of the United States. 720 ILCS 5/33 E 3, E 4.

4.23. Vendor certifies it complies with the Illinois Department of Human Rights Act and rules applicable to public
contracts, which include providing equal employment opportunity, refraining from unlawful discrimination, and
having written sexual harassment policies. 775 ILCS 5/2 105.

4.24. Vendor certifies it does not pay dues to or reimburse or subsidize payments by its employees for any dues or fees
to any “discriminatory club.” 775 ILCS 25/2.

4.25. Vendor certifies that no foreign made equipment, materials, or supplies furnished to the State under the contract
have been or will be produced in whole or in part by forced labor or indentured labor under penal sanction. 30
ILCS 583.

4.26. Vendor certifies that no foreign made equipment, materials, or supplies furnished to the State under the contract
have been produced in whole or in part by the labor of any child under the age of 12. 30 ILCS 584.
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STANDARD CERTIFICATIONS
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4.27. Vendor certifies that any violation of the Lead Poisoning Prevention Act, as it applies to owners of residential
buildings, has been mitigated. 410 ILCS 45.

4.28. Vendor warrants and certifies that it and, to the best of its knowledge, its subcontractors have and will comply
with Executive Order No. 1 (2007). The Order generally prohibits Vendors and subcontractors from hiring the
then serving Governor’s family members to lobby procurement activities of the State, or any other unit of
government in Illinois including local governments if that procurement may result in a contract valued at over
$25,000. This prohibition also applies to hiring for that same purpose any former State employee who had
procurement authority at any time during the one year period preceding the procurement lobbying activity.

4.29. Vendor certifies that information technology, including electronic information, software, systems and equipment,
developed or provided under this contract comply with the applicable requirements of the Illinois Information
Technology Accessibility Act Standards as published at (www.dhs.state.il.us/iitaa) 30 ILCS 587.

4.30. Vendor certifies that it has read, understands, and is in compliance with the registration requirements of the
Elections Code (10 ILCS 5/9 35) and the restrictions on making political contributions and related requirements of
the Illinois Procurement Code. 30 ILCS 500/20 160 and 50 37. Vendor will not make a political contribution that
will violate these requirements.

In accordance with section 20 160 of the Illinois Procurement Code, Vendor certifies as applicable:

Vendor is not required to register as a business entity with the State Board of Elections.

or

Vendor has registeredwith the State Board of Elections. As a registered business entity, Vendor acknowledges
a continuing duty to update the registration as required by the Act.

4.31. Vendor certifies that if it is awarded a contract through the use of the preference required by the Procurement of
Domestic Products Act, then it shall provide products pursuant to the contract or a subcontract that are
manufactured in the United States. 30 ILCS 517.

4.32. For contracts other than construction contracts subject to the requirements of 30 ILCS 500/30 20 and 30 ILCS
500/33 10, a person (other than an individual acting as a sole proprietor) must be a duly constituted legal entity
to qualify as a bidder or offeror prior to submitting a bid, offer, or proposal. 30 ILCS 500/20 43. Vendor certifies
that it is a legal entity as of the date for submitting this bid, offer, or proposal.

4.33. Vendor certifies that, for the duration of this contract it will:

post its employment vacancies in Illinois and border states on the Department of Employment Security’s
IllinoisJobLink.com website or its successor system; or
will provide an online link to these employment vacancies so that this link is accessible through the
IllinoisJobLink.com website it successor system; or
is exempt from 20 ILCS 1005/1005 47 because the contract is for construction related services as that
term is defined in section 1 15.20 of the Procurement Code; or the contract is for construction and vendor
is a party to a contract with a bona fide labor organization and performs construction. (20 ILCS 1005/1005
47).
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STATE BOARD OF ELECTIONS
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5. Section 50 37 of the Illinois Procurement Code prohibits political contributions of certain vendors, bidders and
offerors. Additionally, section 9 35 of the Illinois Election Code governs provisions relating to reporting and
making contributions to state officeholders, declared candidates for State offices and covered political
organizations that promote the candidacy of an officeholder or declared candidate for office. The State may
declare any resultant contract void if these Acts are violated.

Generally, if a vendor, bidder, or offeror is an entity doing business for profit (i.e. sole proprietorship, partnership,
corporation, limited liability company or partnership, or otherwise) and has contracts with State agencies that
annually total more than $50,000 or whose aggregate pending bids or proposals and current State contracts that
total more than $50,000, the vendor, bidder, or offeror is prohibited frommaking political contributions and must
register with the State Board of Elections. 30 ILCS 500/20 160.

EVIDENCE OF REGISTRATION WITH THE STATE BOARD OF ELECTIONS
IS THE CERTIFICATE OF REGISTRATION
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6. In accordance with 30 ILCS 500/50 36, each bid, offer, or proposal submitted for a State contract, other than a
small purchase defined in Section 20 20 of the Illinois Procurement Code, will include a disclosure of whether or
not the bidder, offeror, or proposing entity, or any of its corporate parents or subsidiaries, within the 24 months
before submission of the bid, offer, or proposal had business operations that involved contracts with or provision
of supplies or services to the Government of Iran, companies in which the Government of Iran has any direct or
indirect equity share, consortiums or projects commissioned by the Government of Iran and:

more than 10% of the company’s revenues produced in or assets located in Iran involve oil related
activities or mineral extraction activities; less than 75% of the company’s revenues produced in or assets
located in Iran involve contracts with or provision of oil related or mineral – extraction products or
services to the Government of Iran or a project or consortium created exclusively by that Government;
and the company has failed to take substantial action; or

the company has, on or after August 5, 1996, made an investment of $20 million or more, or any
combination of investments of at least $10million each that in the aggregate equals or exceeds $20million
in any 12 month period that directly or significantly contributes to the enhancement of Iran’s ability to
develop petroleum resources of Iran.

A bid or offer that does not include this disclosure may be given a period after the bid or offer is submitted to cure
non disclosure. A chief procurement officer may consider the disclosure when evaluating the bid or offer or
awarding the contract.

There are no business operations that must be disclosed to comply with the above cited law.

The following business operations are disclosed to comply with the above cited law:
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STEP 1
SUPPORTING DOCUMENTATION SUBMITTAL

(All vendors complete regardless of annual bid, offer, or contract value)
(Subcontractors with subcontract annual value of more than $50,000 must complete)

You must select one of the six options below and select the documentation you are submitting. You must provide the
documentation that the applicable section requires with this form.

Option 1 – Publicly Traded Entities

1.A. Complete Step 2, Option A for each qualifying individual or entity holding any ownership or
distributive income share in excess of 5% or an amount greater than 60% ($106,447.20) of the
annual salary of the Governor.

OR

1.B. Attach a copy of the Federal 10 K or provide a web address of an electronic copy of the Federal
10 K, and skip to Step 3.

Option 2 – Privately Held Entities with more than 100 Shareholders

2.A. Complete Step 2, Option A for each qualifying individual or entity holding any ownership or
distributive income share in excess of 5% or an amount greater than 60% ($106,447.20) of the
annual salary of the Governor.

OR

2.B. Complete Step 2, Option A for each qualifying individual or entity holding any ownership share in
excess of 5% and attach the information Federal 10 K reporting companies are required to report
under 17 CFR 229.401.

Option 3 – All other Privately Held Entities, not including Sole Proprietorships

3.A. Complete Step 2, Option A for each qualifying individual or entity holding any ownership or
distributive income share in excess of 5% or an amount greater than 60% ($106,447.20) of the
annual salary of the Governor.

Option 4 – Foreign Entities

4.A. Complete Step 2, Option A for each qualifying individual or entity holding any ownership or
distributive income share in excess of 5% or an amount greater than 60% ($106,447.20) of the
annual salary of the Governor.

OR

4.B. Attach a copy of the Securities Exchange Commission Form 20 F or 40 F and skip to Step 3.

Option 5 – Not for Profit Entities

Complete Step 2, Option B.

Option 6 – Sole Proprietorships

Skip to Step 3.
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STEP 2
DISCLOSURE OF FINANCIAL INTEREST OR BOARD OF DIRECTORS

(All vendors, except sole proprietorships, must complete regardless of annual bid, offer, or contract value)
(Subcontractors with subcontract annual value of more than $50,000 must complete)

Complete eitherOption A (for all entities other than not for profits) or Option B (for not for profits). Additional rows may
be inserted into the tables or an attachment may be provided if needed.

OPTION A – Ownership Share and Distributive Income

Ownership Share – If you selected Option 1.A., 2.A., 2.B., 3.A., or 4.A. in Step 1, provide the name and address of each
individual or entity and their percentage of ownership if said percentage exceeds 5%, or the dollar value of their ownership
if said dollar value exceeds $106,447.20.

Check here if including an attachment with requested information in a format substantially similar to the format below.

TABLE – X
Name Address Percentage of Ownership $ Value of Ownership

Distributive Income – If you selected Option 1.A., 2.A., 3.A., or 4.A. in Step 1, provide the name and address of each
individual or entity and their percentage of the disclosing vendor’s total distributive income if said percentage exceeds 5%
of the total distributive income of the disclosing entity, or the dollar value of their distributive income if said dollar value
exceeds $106,447.20.

Check here if including an attachment with requested information in a format substantially similar to the format below.

TABLE – Y
Name Address % of Distributive Income $ Value of Distributive Income
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Please certify that the following statements are true.

I have disclosed all individuals or entities that hold an ownership interest of greater than 5% or greater than
$106,447.20.

Yes No

I have disclosed all individuals or entities that were entitled to receive distributive income in an amount greater
than $106,447.20 or greater than 5% of the total distributive income of the disclosing entity.

Yes No

OPTION B – Disclosure of Board of Directors (Not for Profits) N/A

If you selected Option 5 in Step 1, list members of your board of directors. Please include an attachment if necessary.

TABLE – Z

Name Address

STEP 3
DISCLOSURE OF LOBBYIST OR AGENT

(Complete only if bid, offer, or contract has an annual value over $50,000)
(Subcontractors with subcontract annual value of more than $50,000 must complete)

Yes No. Is your company represented by or do you employ a lobbyist required to register under the Lobbyist
Registration Act (lobbyist must be registered pursuant to the Act with the Secretary of State) or other agent who is not
identified through Step 2, Option A above and who has communicated, is communicating, or may communicate with any
State officer or employee concerning the bid or offer? If yes, please identify each lobbyist and agent, including the name
and address below.

If you have a lobbyist that does not meet the criteria, then you do not have to disclose the lobbyist’s information.

Name Address Relationship to Disclosing Entity

Describe all costs/fees/compensation/reimbursements related to the assistance provided by each representative lobbyist
or other agent to obtain this Agency contract:
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3. Do you hold currently or have you held in the previous 3 years elective office of the State of
Illinois, the government of the United States, or any unit of local government authorized by
the Constitution of the State of Illinois or the statutes of the State of Illinois?

Yes No

4. Do you have a relationship to anyone (spouse, father, mother, son, or daughter) holding
elective office currently or in the previous 2 years?

Yes No

5. Do you hold or have you held in the previous 3 years any appointive government office of the
State of Illinois, the United States of America, or any unit of local government authorized by
the Constitution of the State of Illinois or the statutes of the State of Illinois, which office
entitles the holder to compensation in excess of expenses incurred in the discharge of that
office?

Yes No

6. Do you have a relationship to anyone (spouse, father, mother, son, or daughter) holding
appointive office currently or in the previous 2 years?

Yes No

7. Do you currently have or in the previous 3 years had employment as or by any registered
lobbyist of the State government?

Yes No

8. Do you currently have or in the previous 2 years had a relationship to anyone (spouse, father,
mother, son, or daughter) that is or was a registered lobbyist?

Yes No

9. Do you currently have or in the previous 3 years had compensated employment by any
registered election or re election committee registered with the Secretary of State or any
county clerk in the State of Illinois, or any political action committee registered with either the
Secretary of State or the Federal Board of Elections?

Yes No

10. Do you currently have or in the previous 2 years had a relationship to anyone (spouse, father,
mother, son, or daughter) who is or was a compensated employee of any registered election
or reelection committee registered with the Secretary of State or any county clerk in the State
of Illinois, or any political action committee registered with either the Secretary of State or the
Federal Board of Elections?

Yes No

STEP 6
EXPLANATION OF AFFIRMATIVE RESPONSES

(All vendors must complete regardless of annual bid, offer, or contract value)
(Subcontractors with subcontract annual value of more than $50,000 must complete)

If you answered “Yes” in Step 4 or Step 5, please provide on an additional page a detailed explanation that includes, but
is not limited to the name, salary, State agency or university, and position title of each individual.
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STEP 7
POTENTIAL CONFLICTS OF INTEREST

RELATING TO DEBARMENT & LEGAL PROCEEDINGS
(Complete only if bid, offer, or contract has an annual value over $50,000)

(Subcontractors with subcontract annual value of more than $50,000 must complete)

This step must be completed for each person disclosed in Step 2, Option A, Step 3, and for each entity and sole proprietor
disclosed in Step 1.

Please provide the name of the person or entity for which responses are provided: Arcadis

1. Within the previous ten years, have you had debarment from contracting with any
governmental entity?

Yes No

2. Within the previous ten years, have you had any professional licensure discipline? Yes No

3. Within the previous ten years, have you had any bankruptcies? Yes No

4. Within the previous ten years, have you had any adverse civil judgments and administrative
findings?

Yes No

5. Within the previous ten years, have you had any criminal felony convictions? Yes No

If you answered “Yes”, please provide a detailed explanation that includes, but is not limited to the name, State agency
or university, and position title of each individual.

STEP 8
DISCLOSURE OF CURRENT AND PENDING CONTRACTS

(Complete only if bid, offer, or contract has an annual value over $50,000)
(Subcontractors with subcontract annual value of more than $50,000 must complete)

If you selected Option 1, 2, 3, 4, or 6 in Step 1, do you have any contracts, pending contracts, bids, proposals, subcontracts,
leases or other ongoing procurement relat+ionships with units of State of Illinois government?

Yes No.

If “Yes”, please specify below. Additional rowsmay be inserted into the table or an attachmentmay be provided if needed.

Agency Project Title Status Value Contract
Reference/P.O./Illinois
Procurement Bulletin #

Active Prime Contract $ Million





STATE OF ILLINOIS
FINANCIAL DISCLOSURES AND CONFLICTS OF INTEREST

State of Illinois Chief Procurement Office General Services 1
IFB or RFP Solicitation: Forms A: Financial Disclosures and Conflicts of Interest
V.18.1

The Financial Disclosures and Conflicts of Interest form (“form”) must be accurately completed and submitted by the
vendor, parent entity(ies), and subcontractors. There are nine steps to this form and each must be completed as
instructed in the step heading and within the step. A bid or offer that does not include this form shall be considered non
responsive. The Agency will consider this form when evaluating the bid or offer or awarding the contract.

The requirement of disclosure of financial interests and conflicts of interest is a continuing obligation. If circumstances
change and the disclosure is no longer accurate, then disclosing entities must provide an updated form.

Separate forms are required for the vendor, parent entity(ies), and subcontractors.

This disclosure is submitted for:

Vendor

Vendor’s Parent Entity(ies) (100% ownership)

Subcontractor(s) >$50,000 (annual value)

Subcontractor’s Parent Entity(ies) (100% ownership) > $50,000 (annual value)

Project Name

Illinois Procurement Bulletin
Number

Contract Number

Vendor Name Arcadis U.S., Inc.

Doing Business As (DBA)

Disclosing Entity Arcadis North America

Disclosing Entity’s Parent
Entity

Subcontractor

Instrument of Ownership or
Beneficial Interest

Construction Management Upon Request – Systemwide Non Roadway.  
On-call, and as-needed Construction Management Services.  

B-11591, Item 10

RR-19-9218
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STEP 1
SUPPORTING DOCUMENTATION SUBMITTAL

(All vendors complete regardless of annual bid, offer, or contract value)
(Subcontractors with subcontract annual value of more than $50,000 must complete)

You must select one of the six options below and select the documentation you are submitting. You must provide the
documentation that the applicable section requires with this form.

Option 1 – Publicly Traded Entities

1.A. Complete Step 2, Option A for each qualifying individual or entity holding any ownership or
distributive income share in excess of 5% or an amount greater than 60% ($106,447.20) of the
annual salary of the Governor.

OR

1.B. Attach a copy of the Federal 10 K or provide a web address of an electronic copy of the Federal
10 K, and skip to Step 3.

Option 2 – Privately Held Entities with more than 100 Shareholders

2.A. Complete Step 2, Option A for each qualifying individual or entity holding any ownership or
distributive income share in excess of 5% or an amount greater than 60% ($106,447.20) of the
annual salary of the Governor.

OR

2.B. Complete Step 2, Option A for each qualifying individual or entity holding any ownership share in
excess of 5% and attach the information Federal 10 K reporting companies are required to report
under 17 CFR 229.401.

Option 3 – All other Privately Held Entities, not including Sole Proprietorships

3.A. Complete Step 2, Option A for each qualifying individual or entity holding any ownership or
distributive income share in excess of 5% or an amount greater than 60% ($106,447.20) of the
annual salary of the Governor.

Option 4 – Foreign Entities

4.A. Complete Step 2, Option A for each qualifying individual or entity holding any ownership or
distributive income share in excess of 5% or an amount greater than 60% ($106,447.20) of the
annual salary of the Governor.

OR

4.B. Attach a copy of the Securities Exchange Commission Form 20 F or 40 F and skip to Step 3.

Option 5 – Not for Profit Entities

Complete Step 2, Option B.

Option 6 – Sole Proprietorships

Skip to Step 3.
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STEP 2
DISCLOSURE OF FINANCIAL INTEREST OR BOARD OF DIRECTORS

(All vendors, except sole proprietorships, must complete regardless of annual bid, offer, or contract value)
(Subcontractors with subcontract annual value of more than $50,000 must complete)

Complete eitherOption A (for all entities other than not for profits) or Option B (for not for profits). Additional rows may
be inserted into the tables or an attachment may be provided if needed.

OPTION A – Ownership Share and Distributive Income

Ownership Share – If you selected Option 1.A., 2.A., 2.B., 3.A., or 4.A. in Step 1, provide the name and address of each
individual or entity and their percentage of ownership if said percentage exceeds 5%, or the dollar value of their ownership
if said dollar value exceeds $106,447.20.

Check here if including an attachment with requested information in a format substantially similar to the format below.

TABLE – X
Name Address Percentage of Ownership $ Value of Ownership

Distributive Income – If you selected Option 1.A., 2.A., 3.A., or 4.A. in Step 1, provide the name and address of each
individual or entity and their percentage of the disclosing vendor’s total distributive income if said percentage exceeds 5%
of the total distributive income of the disclosing entity, or the dollar value of their distributive income if said dollar value
exceeds $106,447.20.

Check here if including an attachment with requested information in a format substantially similar to the format below.

TABLE – Y
Name Address % of Distributive Income $ Value of Distributive Income
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Please certify that the following statements are true.

I have disclosed all individuals or entities that hold an ownership interest of greater than 5% or greater than
$106,447.20.

Yes No

I have disclosed all individuals or entities that were entitled to receive distributive income in an amount greater
than $106,447.20 or greater than 5% of the total distributive income of the disclosing entity.

Yes No

OPTION B – Disclosure of Board of Directors (Not for Profits) N/A

If you selected Option 5 in Step 1, list members of your board of directors. Please include an attachment if necessary.

TABLE – Z

Name Address

STEP 3
DISCLOSURE OF LOBBYIST OR AGENT

(Complete only if bid, offer, or contract has an annual value over $50,000)
(Subcontractors with subcontract annual value of more than $50,000 must complete)

Yes No. Is your company represented by or do you employ a lobbyist required to register under the Lobbyist
Registration Act (lobbyist must be registered pursuant to the Act with the Secretary of State) or other agent who is not
identified through Step 2, Option A above and who has communicated, is communicating, or may communicate with any
State officer or employee concerning the bid or offer? If yes, please identify each lobbyist and agent, including the name
and address below.

If you have a lobbyist that does not meet the criteria, then you do not have to disclose the lobbyist’s information.

Name Address Relationship to Disclosing Entity

Describe all costs/fees/compensation/reimbursements related to the assistance provided by each representative lobbyist
or other agent to obtain this Agency contract:
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3. Do you hold currently or have you held in the previous 3 years elective office of the State of
Illinois, the government of the United States, or any unit of local government authorized by
the Constitution of the State of Illinois or the statutes of the State of Illinois?

Yes No

4. Do you have a relationship to anyone (spouse, father, mother, son, or daughter) holding
elective office currently or in the previous 2 years?

Yes No

5. Do you hold or have you held in the previous 3 years any appointive government office of the
State of Illinois, the United States of America, or any unit of local government authorized by
the Constitution of the State of Illinois or the statutes of the State of Illinois, which office
entitles the holder to compensation in excess of expenses incurred in the discharge of that
office?

Yes No

6. Do you have a relationship to anyone (spouse, father, mother, son, or daughter) holding
appointive office currently or in the previous 2 years?

Yes No

7. Do you currently have or in the previous 3 years had employment as or by any registered
lobbyist of the State government?

Yes No

8. Do you currently have or in the previous 2 years had a relationship to anyone (spouse, father,
mother, son, or daughter) that is or was a registered lobbyist?

Yes No

9. Do you currently have or in the previous 3 years had compensated employment by any
registered election or re election committee registered with the Secretary of State or any
county clerk in the State of Illinois, or any political action committee registered with either the
Secretary of State or the Federal Board of Elections?

Yes No

10. Do you currently have or in the previous 2 years had a relationship to anyone (spouse, father,
mother, son, or daughter) who is or was a compensated employee of any registered election
or reelection committee registered with the Secretary of State or any county clerk in the State
of Illinois, or any political action committee registered with either the Secretary of State or the
Federal Board of Elections?

Yes No

STEP 6
EXPLANATION OF AFFIRMATIVE RESPONSES

(All vendors must complete regardless of annual bid, offer, or contract value)
(Subcontractors with subcontract annual value of more than $50,000 must complete)

If you answered “Yes” in Step 4 or Step 5, please provide on an additional page a detailed explanation that includes, but
is not limited to the name, salary, State agency or university, and position title of each individual.



FINANCIAL DISCLOSURES AND CONFLICTS OF INTEREST

STEP 7
POTENTIAL CONFLICTS OF INTEREST

RELATING TO DEBARMENT & LEGAL PROCEEDINGS
(Complete only if bid, offer, or contract has an annual value over $50,000)

(Subcontractors with subcontract annual value of more than $50,000 must complete)

This step must be completed for each person disclosed in Step 2, Option A, Step 3, and for each entity and sole proprietor
disclosed in Step 1.

Please provide the name of the person or entity for which responses are provided: Arcadis

1. Within the previous ten years, have you had debarment from contracting with any
governmental entity?

Yes No

2. Within the previous ten years, have you had any professional licensure discipline? Yes No

3. Within the previous ten years, have you had any bankruptcies? Yes No

4. Within the previous ten years, have you had any adverse civil judgments and administrative
findings?

Yes No

5. Within the previous ten years, have you had any criminal felony convictions? Yes No

If you answered “Yes”, please provide a detailed explanation that includes, but is not limited to the name, State agency
or university, and position title of each individual.

7

This step must be completed for each person disclosed in Step 2, Option A, Step 3, and for each entity and sole proprietor
disclosed in Step 1.

Please provide the name of the person or entity for which responses are provided: Arcadis NV

Yes No

Yes No

Yes No

Yes No

1. Within the previous ten years, have you had debarment from contracting with any
governmental entity?

2. Within the previous ten years, have you had any professional licensure discipline?

3. Within the previous ten years, have you had any bankruptcies?

4. Within the previous ten years, have you had any adverse civil judgments and administrative
findings?

5. Within the previous ten years, have you had any criminal felony convictions? Yes No

If you answered “Yes”, please provide a detailed explanation that includes, but is not limited to the name, State agency
or university, and position title of each individual.
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CERTIFICATE OF LIABILITY INSURANCE
 DATE(MM/DD/YYYY)        

 05/22/2020

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. If 
SUBROGATION IS WAIVED, subject to   the terms and conditions of the policy, certain policies may require an endorsement. A statement on this 
certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS 
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES 
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED 
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

PRODUCER

Aon Risk Services South, Inc.

Franklin TN Office
501 Corporate Centre Drive
Suite 300
Franklin TN 37067 USA 

PHONE
(A/C. No. Ext):

E-MAIL
ADDRESS:

INSURER(S) AFFORDING COVERAGE NAIC #

(866) 283-7122

INSURED 22322Greenwich Insurance CompanyINSURER A:

37885XL Specialty Insurance CoINSURER B:

24554XL Insurance America IncINSURER C:

INSURER D:

INSURER E:

INSURER F:

FAX
(A/C. No.):

800-363-0105

CONTACT
NAME:

Arcadis U.S., Inc.
630 Plaza Drive
Suite 200
Highlands Ranch CO 80129 USA 

COVERAGES CERTIFICATE NUMBER: 570081848604 REVISION NUMBER:
THIS IS TO CERTIFY THAT THE POLICIES OF NSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD 
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS 
CERTIFICATE MAY BE ISSUED OR MAY PERTA N, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, 
EXCLUSIONS AND CONDITIONS OF SUCH POLIC ES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PA D CLAIMS. Limits shown are as requested

POLICY EXP 
(MM/DD/YYYY)

POLICY EFF 
(MM/DD/YYYY)

SUBR
WVD

INSR 
LTR

ADDL 
INSD POLICY NUMBER  TYPE OF INSURANCE LIMITS

COMMERCIAL GENERAL LIABILITY

CLAIMS-MADE OCCUR

POLICY LOC

EACH OCCURRENCE

DAMAGE TO RENTED 
PREMISES (Ea occurrence)

MED EXP (Any one person)

PERSONAL & ADV INJURY

GENERAL AGGREGATE

PRODUCTS - COMP/OP AGG

X

X

X

X X

GEN'L AGGREGATE LIMIT APPLIES PER: 

$1,000,000

$1,000,000

$10,000

$1,000,000

$2,000,000

$2,000,000

Contractual Liability

A 10/01/2019 10/01/2020

SIR applies per policy terms & conditions
GEC001076118

PRO-
JECT

OTHER:

AUTOMOBILE LIABILITY

ANY AUTO

OWNED 
AUTOS ONLY

SCHEDULED
 AUTOS

HIRED AUTOS 
ONLY

NON-OWNED 
AUTOS ONLY

BODILY INJURY ( Per person)

PROPERTY DAMAGE
(Per accident)

X

X

BODILY INJURY (Per accident)

$1,000,000B 10/01/2019 10/01/2020

Property Damage to 

COMBINED SINGLE LIMIT
(Ea accident)

AEC001075818

EXCESS LIAB

X OCCUR 

CLAIMS-MADE AGGREGATE

EACH OCCURRENCE

DED 

$2,000,000

$2,000,000

$10,000

10/01/2019UMBRELLA LIABB 10/01/2020UEC001075918

RETENTIONX

X

E.L. DISEASE-EA EMPLOYEE

E.L. DISEASE-POLICY LIMIT

E.L. EACH ACCIDENT $1,000,000

X OTH-
ER

PER STATUTEC 10/01/2019 10/01/2020

All Other States
RWR943516714B 10/01/2019 10/01/2020

$1,000,000

Y / N

(Mandatory in NH)

ANY PROPRIETOR / PARTNER / EXECUTIVE 
OFFICER/MEMBER EXCLUDED? N / AN

AK, WI Only

WORKERS COMPENSATION AND 
EMPLOYERS' LIABILITY

If yes, describe under 
DESCRIPTION OF OPERATIONS below

$1,000,000

RWD943516314

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

RE:  Contract No. RR-19-9218, Construction Management Upon Request - Systemwide Non-Roadway.  The Illinois State Toll Highway 
Authority is included as Additional Insured in accordance with the policy provisions of the General Liability and Automobile 
Liability policies.  General Liability and Automobile Liability evidenced herein are Primary and Non-Contributory to other 
insurance available to an Additional Insured, but only in accordance with the policy's provisions.

CANCELLATIONCERTIFICATE HOLDER

AUTHORIZED REPRESENTATIVEIllinois State Toll Highway Authority
Attn:  Sherita Kelly
2700 Ogden Avenue
Downers Grove IL 60515 USA 

ACORD 25 (2016/03)

©1988-2015 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE 

EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE 

POLICY PROVISIONS.





Policy No. GEC001076118



ENDORSEMENT  
This endorsement, effective 12:01 a.m., October 1, 2019 forms a part of Policy No. GEC001076118 issued to 
ARCADIS U.S., INC. AND CALLISONRTKL INC. by Greenwich Insurance Company. 

XIL 2037-0704 (Ed. 0413) © 2013, XL America, Inc. Page 1 of 1
All rights reserved.  May not be copied without permission.

Includes copyrighted material of Insurance Services Office, Inc., with its permission

THIS ENDORSEMENT CHANGES THE POLICY.  PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED – OWNERS, LESSEES OR CONTRACTORS – COMPLETED OPERATIONS

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE FORM

SCHEDULE

Name Of Additional Insured
Person(s) Or Organization(s):

Location And Description Of Completed Operations

ANY PERSON OR ORGANIZATION THAT YOU ARE 
REQUIRED IN A WRITTEN CONTRACT OR 
WRITTEN AGREEMENT TO INCLUDE AS AN 
ADDITIONAL INSURED PROVIDED THE "BODILY 
INJURY" OR "PROPERTY DAMAGE" OCCURS 
SUBSEQUENT TO THE EXECUTION OF THE 
WRITTEN CONTRACT OR WRITTEN AGREEMENT. 

VARIOUS

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

Section II – Who Is An Insured is amended to include as an additional insured the person(s) or organization(s) 
shown in the Schedule, but only with respect to liability for "bodily injury" or "property damage" caused, in whole or 
in part, by "your work" at the location designated and described in the schedule of this endorsement performed for 
that additional insured and included in the "products-completed operations hazard".

All other terms and conditions of this policy remain unchanged.



POLICY NUMBER:  AEC001075818 

ENDORSEMENT  

This endorsement, effective 12:01 a.m., October 1, 2019 forms a part of Policy No. AEC001075818 issued to 
ARCADIS U.S., INC. AND CALLISONRTKL INC. by XL Specialty Insurance Company. 

All terms, conditions, exclusions and limitations of this policy shall apply to the liability coverage provided to any
additional insured, and in no event shall such coverage be enlarged or expanded by reason of the contract.

All other terms and conditions of this policy remain unchanged.
XIC 411 1013 © 2013 X.L. America, Inc.  All Rights Reserved. Page 1 of 1

May not be copied without permission.
Includes copyrighted material of Insurance Services Office, Inc., with its permission.

XIC 411 1013

THIS ENDORSEMENT CHANGES THE POLICY.  PLEASE READ IT CAREFULLY.

AUTOMATIC ADDITIONAL INSURED

This endorsement modifies insurance provided under the following:

BUSINESS AUTO COVERAGE FORM
MOTOR CARRIER COVERAGE FORM
AUTO DEALERS COVERAGE FORM

A. COVERED AUTOS LIABILITY COVERAGE, Who Is An Insured, is amended to include as an “insured” 
any person or organization you are required in a written contract to name as an additional insured, but only 
for “bodily injury” or "property damage" otherwise covered under this policy caused, in whole or in part, by 
the negligent acts or omissions of:

1. You, while using a covered “auto”; or 

2. Any other person, except the additional insured or any employee or agent of the additional insured, 
operating a covered “auto” with your permission;

Provided that:

a. The written contract is in effect during the policy period of this policy; 

b. The written contract was signed by you and executed prior to the “accident” causing “bodily injury” 
or “property damage” for which liability coverage is sought; and 

c. Such person or organization is an “insured” solely to the extent required by the contract, but in no 
event if such person or organization is solely negligent. 

B. The Limits of Insurance provided for the Additional Insured shall not be greater than those required by 
contract and, in no event shall the Limits of Insurance set forth in this policy be increased by the contract.

C. General Conditions, Other Insurance is amended as follows:

Any coverage provided hereunder shall be excess over any other valid and collectible insurance available to 
the additional insured whether such insurance is primary, excess, contingent or on any other basis unless 
the contract specifically requires that this policy be primary.
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CERTIFICATE OF LIABILITY INSURANCE
 DATE(MM/DD/YYYY)        

 05/22/2020

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. 

If SUBROGATION IS WAIVED, subject to   the terms and conditions of the policy, certain policies may require an endorsement. A statement on 

this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS 

CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES 

BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED 

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

PRODUCER

Aon Risk Services South, Inc.
Franklin TN Office
501 Corporate Centre Drive
Suite 300
Franklin TN 37067 USA 

PHONE
(A/C. No. Ext):

E-MAIL
ADDRESS:

INSURER(S) AFFORDING COVERAGE NAIC #

(866) 283-7122

INSURED 36940Indian Harbor Insurance CompanyINSURER A:

19437Lexington Insurance CompanyINSURER B:

INSURER C:

INSURER D:

INSURER E:

INSURER F:

FAX
(A/C. No.): (800) 363-0105

CONTACT
NAME:

Arcadis U.S., Inc.
630 Plaza Drive
Suite 200
Highlands Ranch CO 80129 USA 

COVERAGES CERTIFICATE NUMBER: 570081848608 REVISION NUMBER:

THIS IS TO CERT FY THAT THE POLIC ES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE NSURED NAMED ABOVE FOR THE POLICY PERIOD 

INDICATED. NOTWITHSTAND NG ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS 

CERTIFICATE MAY BE ISSUED OR MAY PERTA N, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HERE N IS SUBJECT TO ALL THE TERMS, 
Limits shown are as requested

POLICY EXP 
(MM/DD/YYYY)

POLICY EFF 
(MM/DD/YYYY)

SUBR
WVD

INSR 
LTR

ADDL 
INSD POLICY NUMBER  TYPE OF INSURANCE LIMITS

COMMERCIAL GENERAL LIABILITY

CLAIMS-MADE OCCUR

POLICY LOC

EACH OCCURRENCE

DAMAGE TO RENTED 
PREMISES (Ea occurrence)

MED EXP (Any one person)

PERSONAL & ADV INJURY

GENERAL AGGREGATE

PRODUCTS - COMP/OP AGG

GEN'L AGGREGATE LIMIT APPLIES PER: 
PRO-
JECT

OTHER:

AUTOMOBILE LIABILITY

ANY AUTO

OWNED 
AUTOS ONLY

SCHEDULED
 AUTOS

HIRED AUTOS 
ONLY

NON-OWNED 
AUTOS ONLY

BODILY INJURY ( Per person)

PROPERTY DAMAGE
(Per accident)

BODILY INJURY (Per accident)

COMBINED SINGLE LIMIT
(Ea accident)

EXCESS LIAB

OCCUR 

CLAIMS-MADE AGGREGATE

EACH OCCURRENCE

DED 

UMBRELLA LIAB

RETENTION

E.L. DISEASE-EA EMPLOYEE

E.L. DISEASE-POLICY LIMIT

E.L. EACH ACCIDENT

OTH-
ER

PER STATUTE

Y / N

(Mandatory in NH)

ANY PROPRIETOR / PARTNER / 
EXECUTIVE OFFICER/MEMBER N / A

WORKERS COMPENSATION AND 
EMPLOYERS' LIABILITY

If yes, describe under 
DESCRIPTION OF OPERATIONS below

Each ClaimUS00090310EO19A 06/01/2019 06/01/2020
Professional & Pollution $2,000,000Annual Aggregate

Env Contr PollA

SIR applies per policy terms & conditions

$2,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

For Professional Liability and Pollution Liability coverage, the Aggregate Limit is the total insurance available for claims 
presented within the policy period for all operations of the insured.  The Limit will be reduced by payments of indemnity and 
expense.  RE:  RE:  Contract No. RR-19-9218, Construction Management Upon Request - Systemwide Non-Roadway.

CANCELLATIONCERTIFICATE HOLDER

AUTHORIZED REPRESENTATIVEIllinois State Toll Highway Authority
Attn:  Sherita Kelly
2700 Ogden Avenue
Downers Grove IL 60515 USA 

ACORD 25 (2016/03)

©1988-2015 ACORD CORPORATION. All rights reserved

The ACORD name and logo are registered marks of ACORD

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION 
DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.



AGENCY CUSTOMER ID:

ADDITIONAL  REMARKS SCHEDULE

LOC #:

 ADDITIONAL REMARKS

THIS ADDITIONAL REMARKS FORM IS A SCHEDULE TO ACORD FORM,

FORM NUMBER: ACORD 25 FORM TITLE: Certificate of Liability Insurance

EFFECTIVE DATE:

CARRIER NAIC CODE

POLICY NUMBER

NAMED INSUREDAGENCY

See Certificate Numbe

See Certificate Numbe

 570081848608 

 570081848608 

Aon Risk Services South, Inc.

 570000005571 

ADDITIONAL  POLICIES If a policy below does not include limit information, refer to the corresponding policy on the ACORD 

certificate form for policy limits.

INSURER

INSURER

INSURER

INSURER

INSURER(S) AFFORDING COVERAGE

Page _ of _

NAIC #

Arcadis U.S., Inc.

 TYPE OF INSURANCE
POLICY NUMBER LIMITS

OTHER

X Claims-Made

X Professional Liabil

X and Contractors

X Pollution Liability

ADDL 

INSD

INSR 

LTR

SUBR 

WVD

POLICY 

EFFECTIVE 

DATE 

(MM DD YYYY)

POLICY 

EXPIRATION DATE 

(MM/DD/YYYY)

ACORD 101 (2008/01) © 2008 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD
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CERTIFICATE OF LIABILITY INSURANCE
 DATE(MM/DD/YYYY)        

 05/22/2020

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. If 

SUBROGATION IS WAIVED, subject to   the terms and conditions of the policy, certain policies may require an endorsement. A statement on this 

certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS 

CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. 

THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED 

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

PRODUCER

Aon Risk Services South, Inc.
Franklin TN Office
501 Corporate Centre Drive
Suite 300
Franklin TN 37067 USA 

PHONE
(A/C. No. Ext):

E-MAIL
ADDRESS:

INSURER(S) AFFORDING COVERAGE NAIC #

(866) 283-7122

INSURED 19437Lexington Insurance CompanyINSURER A:

36940Indian Harbor Insurance CompanyINSURER B:

INSURER C:

INSURER D:

INSURER E:

INSURER F:

FAX
(A/C. No.):

(800) 363-0105

CONTACT
NAME:

Arcadis U.S., Inc.
630 Plaza Drive
Suite 200
Highlands Ranch CO 80129 USA 

COVERAGES CERTIFICATE NUMBER: 570081848607 REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD 
INDICATED. NOTWITHSTAND NG ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS 
CERTIFICATE MAY BE ISSUED OR MAY PERTA N, THE NSURANCE AFFORDED BY THE POLICIES DESCRIBED HERE N IS SUBJECT TO ALL THE TERMS, 
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PA D CLA MS. Limits shown are as requested

POLICY EXP 
(MM/DD/YYYY)

POLICY EFF 
(MM/DD/YYYY)

SUBR
WVD

INSR 
LTR

ADDL 
INSD POLICY NUMBER  TYPE OF INSURANCE LIMITS

COMMERCIAL GENERAL LIABILITY

CLAIMS-MADE OCCUR

POLICY LOC

EACH OCCURRENCE

DAMAGE TO RENTED 

PREMISES (Ea occurrence)

MED EXP Any one person)

PERSONAL & ADV INJURY

GENERAL AGGREGATE

PRODUCTS - COMP/OP AGG

GEN'L AGGREGATE LIMIT APPLIES PER: 
PRO-

JECT

OTHER:

AUTOMOBILE LIABILITY

ANY AUTO

OWNED 

AUTOS ONLY

SCHEDULED

 AUTOS

HIRED AUTOS 

ONLY

NON-OWNED 

AUTOS ONLY

BODILY INJURY ( Per person)

PROPERTY DAMAGE

(Per accident)

BODILY INJURY (Per accident)

COMBINED SINGLE LIMIT

(Ea accident)

EXCESS LIAB

OCCUR 

CLAIMS-MADE AGGREGATE

EACH OCCURRENCE

DED 

UMBRELLA LIAB

RETENTION

E.L. DISEASE-EA EMPLOYEE

E.L. DISEASE-POLICY LIMIT

E.L. EACH ACCIDENT

OTH
-

PER STATUTE

Y / N

(Mandatory in NH)

ANY PROPRIETOR / PARTNER / EXECUTIVE 

OFFICER/MEMBER EXCLUDED? N / A

WORKERS COMPENSATION AND 

EMPLOYERS' LIABILITY

If yes, describe under 
DESCRIPTION OF OPERATIONS below

Each ClaimUS00090310EO20A 06/01/2020 06/01/2021
Professional & Pollution $2,000,000Annual Aggregate

Env Contr PollB

SIR applies per policy terms & conditions

$2,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

For Professional Liability and Pollution Liability coverage, the Aggregate Limit is the total insurance available for claims 
presented within the policy period for all operations of the insured.  The Limit will be reduced by payments of indemnity and 
expense.  RE:  RE:  Contract No. RR-19-9218, Construction Management Upon Request - Systemwide Non-Roadway.

CANCELLATIONCERTIFICATE HOLDER

AUTHORIZED REPRESENTATIVEIllinois State Toll Highway Authority
Attn:  Sherita Kelly
2700 Ogden Avenue
Downers Grove IL 60515 USA 

ACORD 25 (2016/03)

©1988-2015 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE 

EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE 

POLICY PROVISIONS.



AGENCY CUSTOMER ID:

ADDITIONAL  REMARKS SCHEDULE

LOC #:

 ADDITIONAL REMARKS

THIS ADDITIONAL REMARKS FORM IS A SCHEDULE TO ACORD FORM,

FORM NUMBER: ACORD 25 FORM TITLE: Certificate of Liability Insurance

EFFECTIVE DATE:

CARRIER NAIC CODE

POLICY NUMBER

NAMED INSUREDAGENCY

See Certificate Number:

See Certificate Number:

 570081848607 

 570081848607 

Aon Risk Services South, Inc.

 570000005571 

ADDITIONAL  POLICIES
If a policy below does not include limit information, refer to the corresponding policy on the ACORD 

certificate form for policy limits.

INSURER

INSURER

INSURER

INSURER

INSURER(S) AFFORDING COVERAGE

Page _ of _

NAIC #

Arcadis U.S., Inc.

 TYPE OF INSURANCE
POLICY NUMBER LIMITS

OTHER

X Claims-Made

X Professional Liabil

X and Contractors

X Pollution Liability

ADDL 

INSD

INSR 

LTR
SUBR 

WVD

POLICY 

EFFECTIVE 

DATE 

(MM/DD/YYYY)

POLICY 

EXPIRATION 

DATE 

(MM/DD/YYYY)

ACORD 101 (2008/01) © 2008 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD
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Complete the following information and it will be populated on every exhibit. 

Consultant Name: Arcadis U.S., Inc.

Contract Number: RR-19-9218

Proposal Date: 3/9/2020

Exhibit Pointers Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes
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Contract No.: Consultant:

A.  DIRECT LABOR (without overtime)

14,415.00 55.00$             TOTAL DIRECT SALARY 792,825.00$                

Multiplier to be used on this project: 2.80

     Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER    2,219,910.00$             

B.  REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(For Prime Consultant listed above.)

180,090.00$                

C.  SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) 1,400,000.00$            

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) 200,000.00$               

1,600,000.00$             

D.  ADDITIONAL SERVICES (Prime Consultant)

(Requires prior authorization before use)

     ADDITIONAL SERVICES (Subconsultants)

(Requires prior authorization before use)

-$                             
(Requires prior authorization before use)

E.  MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) 4,000,000.00$        

TOTAL ADDITIONAL SERVICES  

Arcadis U.S., Inc.

EXHIBIT B: FEE CALCULATIONS

TOTAL SERVICES BY OTHERS  

TOTAL DIRECT COSTS 

(Total Work Hours 

from Exhibit A)

(Average Hourly 

Rate )

RR-19-9218

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.:

A. VEHICLE REIMBURSEMENT - rate based on link below

B.

C. OVERTIME PREMIUM

D.

DIRECT COST CATEGORY

180,090.00$    TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized)

RR-19-9218 Consultant: Arcadis U.S., Inc.

EXHIBIT D

REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

ALLOWABLE DIRECT COSTS - based on link below

ITEMIZED DIRECT COSTS - For any expense not included in the
Allowable Direct Costs list, written permission must be received 
from the Chief Engineer prior to its inclusion.  List those below:

http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

https://www.illinoistollway.com/documents/20184/238673/ALLOWABLE+DIRECT+COSTS 09122018.do
cx/b3dab352-6ca0-47db-8d7c-db8e8821037b?version=1.5

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.: RR-19-9218

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

Russell T. Randich, CCM

Barbara Graham

Mark A. Madden, PE

Arcadis U.S., Inc.

EXHIBIT E - KEY PROJECT PERSONNEL

George J. Cussen, PE, SE

Kevin Holt, PE

Consultant:

Rev. 9/2018 PSB 18-1 and Later ONLY



 
 
 
 
 

Exhibit F 
 
 

Scope of Work 
 

 

Construction Management Upon Request – Systemwide Non 
Roadway 

 

 
Contract No. RR-19-9218 

 
 
 
 

 
 
 

 

Illinois State Toll Highway Authority 
 

 
 



 
  Contract No. RR-19-9218 

 

March 6, 2020  2 of 6 

 

I. PROJECT DESCRIPTION 
 

This project is to perform Phase III engineering services for the construction inspection, 
and supervision at selected locations on the Tollway system.    Work orders under the 
blanket agreement will be negotiated and authorized by the Tollway on an as-needed 
basis.   Typical tasks will include projects that are required for the Tollway system, and 
may include, but not be limited to: 
 
Work tentatively scheduled for construction in 2020-2024: 
1. Miscellaneous facility repairs, systemwide 
2. JOC support 
3. Pavement Marking, systemwide 
4. Sign fabrication and installation, systemwide 
5. On call and as-needed work related to the Tollway System 
 
The upper limit of compensation will be set at $4,000,000 to be authorized for use as 
individual projects are needed.   
 

  

II. CONSTRUCTION MANAGEMENT (CM) SERVICES 
 
 A. EXECUTION OF ENGINEERING SERVICES 
 

The CM shall furnish services in accordance with the articles contained in the 
Authority's CM Manual dated March 2018, and all applicable Tollway Criteria, 
Manuals and Bulletins. 

 
 
III. REQUIRED SUBMITTALS TO THE AUTHORITY 
 

Submittal requirements shall be in accordance with the CM Manual. 
 
 
IV. ITEMS TO BE FURNISHED TO THE CONSTRUCTION MANAGER 
 

In addition to the items to be provided as described in the CM Manual, the following will 
be supplied: 

 
1. It shall be the responsibility of the CM to select the applicable reduced record 

drawings from the Tollway’s GIS Site.   
2. Digital Ortho-Imagery, contours, horizontal and vertical survey control and 

center line of the project limits. 
3. Copies of ISTHA Standard Specifications, Standard Drawings, and ISTHA Design 

Criteria can be obtained from the Tollway’s website. 
 4. Copy of contract documents for contracts referenced in Section I, above. 
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PROJECT SCHEDULE 
 

Contract No. RR-19-9218 
Construction Management Upon Request – Systemwide Non Roadway 

 
 
SCHEDULE    

 
 

1. Scoping Meeting    3/6/2020 

2. CM Scope Submittal    3/9/2020 

3. CM Scope Approval    3/9/2020 

4. Notice to Proceed    TBD 

5. Project Kick-Off Meeting   TBD 

6. Concept Submittal    TBD 

7. Preliminary Submittal    TBD 

8. Pre-final Submittal    TBD 

9. Final Submittal    TBD 

10. Advertise     TBD 

11. Bid Opening     TBD 

12. Board Award     TBD 

13. Construction Start Date   TBD 
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Attachment A 

 
Web-based Project Management System 

 
The Illinois Tollway has a Web-based Project Management System (System) that will be used by 
project participants on Tollway projects. The System provides a number of benefits to the project 
participants, including: 
 

1) Simplification of communications/online collaboration. 
2) Automated tracking of time-sensitive items. 
3) Automated reporting. 
4) Common document management and storage as electronic documents will reside in a 

central repository. 
5) Audit trail of information so project participants will be able to determine who did what and 

when. 
6) Real-time access and exchange of information. 
7) Easy, secure, 24/7 access to project information over the Internet via a computer and an 

Internet browser. 
 

The successful consultant must establish broadband Internet connectivity in order to effectively 
utilize the System (T1 is recommended) and must comply with all work instructions and 
procedures relating to its use. The consultant must furnish all hardware and software required to 
effectively utilize the System, including personal computers, peripheral software, virus protection 
software, System plug-ins, ActiveX installation, firewall configuration and high-speed document 
scanners. The consultant will be solely responsible for coordination between its subconsultants & 
suppliers, and the System. All document transmittals and written communication from the 
consultant to the Illinois Tollway must be made electronically via the System. In certain cases 
where “wet signatures” and/or stamps are required by the Tollway, document transmittals must 
be made simultaneously via the System for record and by traditional means for paper documents, 
unless the consultant is directed otherwise in writing by the Tollway. Once stamped/signed 
documents have been obtained, they must be scanned and uploaded to the System for record. 
 
All consultant, subconsultant and supplier employees who will use the web-based system must 
complete the training provided by the Tollway prior to receiving access to the system. A valid e-
mail address must be provided prior to training session.  The consultant agrees to comply with all 
terms and conditions associated with use of the web-based project management system. 
 

1.0 Consultant shall utilize ISTHA web based project management system to track 
and manage projects. System shall be an official record of all project 
communication. Consultant shall post copies of all project related documents on 
the System.  

 
2.0 Within 14 calendar days of Notice to Proceed , Consultant shall designate a 

website manager (coordinator) who is to be the point of contact with ISTHA 
website implementation and support staff. 

 
3.0 Consultant is required but not limited to submit the following using the System:  

 
3.1 Submittal schedule, submittals shall be processed using the System to provide 



 
  Contract No. RR-19-9218 

 

March 6, 2020  5 of 6 

 

a record of activity. 
 
3.2 Progress reports. 

 
3.3 Inspection reports. 
 
3.4 Requests for information, project clarifications, general communication and 

project related issues. 
 

3.5 Meeting agendas, no later than 3 days before meeting. 
 

3.6 Minutes of meetings, no later than 3 days after each progress meeting date, 
distribute copies of minutes via the System to each party present and to 
other parties who should have been present. Include a brief summary in 
narrative form of progress since the previous meeting and report. 

 
4.0 Document submission requirements. Project documents transmitted via the System 

must comply with the  following electronic formats: 
 

4.1 Documents that are marked up or unavailable in electronic format (drawings, 
sketches, correspondence, etc. generated by hand drafting methods) shall be 
scanned to PDF (.pdf) , black and white with maximum resolution of 200dpi using 
CCITT Group 4 (2d Fax) compression.  

 
4.2 Documents that have been generated using Adobe Acrobat PDF printer drivers (not 

scanned) shall be submitted to the System. 
 

4.3 Electronic photographs shall be submitted in JPEG (.JPG) file format, sized at a 
minimum resolution of 1024x768 pixels. 

 
4.4 Grayscale or color photo images that are scanned shall be saved in JPEG (.JPG) 

file format with medium to low quality compression at a maximum resolution of 200 
dpi. 

 
4.5 Product data that is available for download from the Manufacturer’s website, that 

has been generated using Adobe Acrobat .PDF printer drivers (not scanned) may 
also be submitted via the System. 

 
  







  Contract No.: Consultant:

DBE/MBE/WBE SUBCONSULTANTS

1 7

Direct Labor 517,440.00$      Direct Labor

Direct Costs 42,560.00$        Direct Costs -$                   

Services by Others Services by Others -$                   

Additional Services ** Additional Services ** -$                   

Total this Subconsultant (ULC) 560,000.00$      Total this Subconsultant (ULC) -$                      

2 8

Direct Labor 59,800.36$        Direct Labor

Direct Costs 20,199.64$        Direct Costs -$                   

Services by Others Services by Others -$                   

Additional Services ** Additional Services ** -$                   

Total this Subconsultant (ULC) 80,000.00$        Total this Subconsultant (ULC) -$                      

3 9

Direct Labor 188,160.00$      Direct Labor

Direct Costs 11,840.00$        Direct Costs -$                   

Services by Others -$                   Services by Others -$                   

Additional Services ** -$                   Additional Services ** -$                   

Total this Subconsultant (ULC) 200,000.00$      Total this Subconsultant (ULC) -$                      

4 10

Direct Labor 327,096.00$      Direct Labor

Direct Costs 32,904.00$        Direct Costs -$                   

Services by Others -$                   Services by Others -$                   

Additional Services ** -$                   Additional Services ** -$                   

Total this Subconsultant (ULC) 360,000.00$      Total this Subconsultant (ULC) -$                      

5 11

Direct Labor 189 571.20$      Direct Labor

Direct Costs 10,428.80$        Direct Costs -$                   

Services by Others -$                   Services by Others -$                   

Additional Services ** -$                   Additional Services ** -$                   

Total this Subconsultant (ULC) 200,000.00$      Total this Subconsultant (ULC) -$                      

6 12

Direct Labor Direct Labor

Direct Costs -$                   Direct Costs -$                   

Services by Others -$                   Services by Others -$                   

Additional Services ** -$                   Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

** Additional services funds require prior authorization before use TOTAL DBE/MBE/WBE Subconsultants: 1,400,000.00$      

TOTAL Additional Services DBE/MBE/WBE Subconsultants: -$                      

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: 1,400,000.00$      

DBE/MBE/WBE Percentage of Total Fee (includes Additional Services): 35.00%

DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services): 35.00%

The Roderick Group, Inc dba Ardmore Roderick

Geo Services, Inc.

RR-19-9218 Arcadis U.S., Inc.

Exhibits A-B, D-G must be submitted for each subconsultant listed below.  If a subconsultant requires "Services by Others", they must 
include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

EXHIBIT H - SERVICES BY OTHERS

Pin Point Precision, LLC

R & G Engineering, LLC dba Raech Grow Exceed Engineering

Rubinos & Mesia Engineers

Rev. 9/2018 PSB 18-1 and Later ONLY



  Project No. Consultant:

OTHER SUBCONSULTANTS (NOT DBE/MBE/WBE)

1 6

Direct Labor 188,062.00$         Direct Labor

Direct Costs 11,938.00$           Direct Costs -$                     

Services by Others Services by Others -$                     

Additional Services ** Additional Services ** -$                     

Total this Subconsultant (ULC) 200,000.00$         Total this Subconsultant (ULC) -$                     

2 7

Direct Labor Direct Labor -$                     

Direct Costs Direct Costs -$                     

Services by Others Services by Others -$                     

Additional Services ** Additional Services ** -$                     

Total this Subconsultant (ULC) -$                     Total this Subconsultant (ULC) -$                     

3 8

Direct Labor -$                     Direct Labor -$                     

Direct Costs -$                     Direct Costs -$                     

Services by Others -$                     Services by Others -$                     

Additional Services ** -$                     Additional Services ** -$                     

Total this Subconsultant (ULC) -$                     Total this Subconsultant (ULC) -$                     

4 9

Direct Labor -$                     Direct Labor -$                     

Direct Costs -$                     Direct Costs -$                     

Services by Others -$                     Services by Others -$                     

Additional Services ** -$                     Additional Services ** -$                     

Total this Subconsultant (ULC) -$                     Total this Subconsultant (ULC) -$                     

5 10

Direct Labor -$                     Direct Labor -$                     

Direct Costs -$                     Direct Costs -$                     

Services by Others -$                     Services by Others -$                     

Additional Services ** -$                     Additional Services ** -$                     

Total this Subconsultant (ULC) -$                     Total this Subconsultant (ULC) -$                     

** Additional services funds require prior authorization before use TOTAL Non-DBE/MBE/WBE Subconsultants: 200,000.00$         

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: -$                     

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: 200,000.00$         

ACOT Associates Group, LLC

RR-19-9218 Arcadis U.S., Inc.

EXHIBIT H - SERVICES BY OTHERS (continued)

Exhibits A-B, D-G must be submitted for each subconsultant listed below.  If a subconsultant requires "Services by Others", they must 

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.
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Contract Information Sheet

Complete the following information and it will be populated on every exhibit. 

Consultant Name:

The Roderick Group, dba Ardmore 
Roderick

Contract Number: RR-19-9218

Proposal Date: 3/9/2020

Exhibit Pointers Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

PSB 18-1 and Later ONLY











Contract No.: Consultant:

A.  DIRECT LABOR (without overtime)

4,400.00 42.00$             TOTAL DIRECT SALARY 184,800.00$                

Multiplier to be used on this project: 2.80

     Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER    517,440.00$                

B.  REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(For Prime Consultant listed above.)

42,560.00$                  

C.  SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) -$                            

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) -$                            

-$                             

D.  ADDITIONAL SERVICES (Prime Consultant)

(Requires prior authorization before use)

     ADDITIONAL SERVICES (Subconsultants)

(Requires prior authorization before use)

-$                             
(Requires prior authorization before use)

E.  MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) 560,000.00$           

TOTAL ADDITIONAL SERVICES  

The Roderick Group, dba Ardmore Roderick

EXHIBIT B: FEE CALCULATIONS

TOTAL SERVICES BY OTHERS  

TOTAL DIRECT COSTS 

(Total Work Hours 

from Exhibit A)

(Average Hourly 

Rate )

RR-19-9218
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Contract No.:

A. VEHICLE REIMBURSEMENT - rate based on link below

B.

C. OVERTIME PREMIUM

D.

DIRECT COST CATEGORY

42,560.00$      TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized)

RR-19-9218 Consultant:
The Roderick Group, dba Ardmore 

Roderick

EXHIBIT D

REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

ALLOWABLE DIRECT COSTS - based on link below

ITEMIZED DIRECT COSTS - For any expense not included in the
Allowable Direct Costs list, written permission must be received 
from the Chief Engineer prior to its inclusion.  List those below:

http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

https://www.illinoistollway.com/documents/20184/238673/ALLOWABLE+DIRECT+COSTS 09122018.do
cx/b3dab352-6ca0-47db-8d7c-db8e8821037b?version=1.5

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.: RR-19-9218

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

Materials Coordinator

John Usrey 

Cristine Boulos

The Roderick Group, dba Ardmore 

Roderick

EXHIBIT E - KEY PROJECT PERSONNEL

Consultant:
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Contract No. RR-19-9218

EXHIBIT F

The Roderick Group, dba Ardmore Roderick

SCOPE OF SERVICES

The Consultant shall provide Construction Management Upon Request - Systemwide Non-Roadway that includes 
but is not limited to :
(1) Miscellaneous facitlity repairs, systemwide (2) JOC support (3) Pavement Marking, systemwide
(4) Sign fabrication and installation, systemwide (5) On call and as -needed work related to the Tollway System

Rev. 9/2018 PSB 18-1and Later ONLY



Contract No. RR-19-9218

Route & Job 

No.
Work Scope & Description of Project

Fee (Including all 

Supplementals and 

Extra Work Orders)

Fee Remaining 

To Be Earned

Estimated 

Date of 

Completion

I-15-4656 
Phase II subcontract for Design Elgin-O-Hare Western 

Access | Tri-State to Franklin & Green Streets
$586,000 $150,200 6/30/2020

RR-15-9975RR Subcontract for Illinois Tollway GEC $7,846,750 $4,139,000 12/31/2021

I-17-4093 Subcontract for Illinois Tollway PMO $17,484,000 $14,933,000 12/31/2027

I-18-4356
Phase III subcontract for Tri-State Tollway, Roadway & 

Bridge Rehab & Widening, Wolf Road & Balmoral Ave 

Construction Management Services

$720,000 $310,150 12/31/2020

RR-18-4016
Phase III subcontract for Systemwide, Construction 

Management Upon Request, Non-Roadway.
$300,000 $278,700 9/30/2020

I-17-4301
Phase II subcontract for Tri-State Tollway, St. Charles Rd. 

(M.P. 32.3) to North Ave./Lake St. (M.P. 33.5), Phase II 

Design

$1,248,000 $91,900 10/30/2020

RR-18-4377
Prime contract for Systemwide, Maintenance Facilities, 

Construction Management Services Upon Request
$6,500,000 $5,178,000 12/31/2022

I-18-4698
Phase III subcontract for I-490 Design and Construction 

Management Services Upon Request
$490,000 $370,700 12/31/2021

I-18-4414
Phase III subcontract for I-294 Construction Management 

Services Upon Request
$500,000 $486,800 12/31/2021

I-18-4420
Phase III subcontract for I-294/I-57 Interchange,Tr-State 

Tollway M.P. 7.6 (I-57) Construction Management 

Services

$1,101,234 $1,101,234 TBD

PTB 183-001
Prime contract for Phase III Wood St N. of Little Calumet 

River to S. of US 6 (159th St)
$5,380,144 $5,380,144 TBD

PTB 183-008 Phase III subcontract Weber Road & I-55 $588,350 $503,600 12/31/2020

PTB 189-001 Phase III subcontract for I-80 at US 30 $310,641 $181,400 12/31/2020

PTB 189-011 Phase II subcontract IL-59 at I-55 $234,212 $197,600 12/30/2020

PTB 190-009 Prime survey contract Various/Various $500,000 $329,300 12/31/2021

PTB 192-003 Phase III subcontract Various/Various $74,990 $74,990 12/31/2021

PTB 192-008 Phase III subcontract Various/Various $82,477 $82,477 12/31/2021

PTB 193-040 Subcontract for IDOT CREATE PMC $650,000 $650,000 12/31/2025

CURRENT OBLIGATIONS FOR PROJECT

EXHIBIT G

The Roderick Group, dba Ardmore Roderick

Rev. 9/2018 PSB 18-1 and Later ONLY



  Contract No.: Consultant:

DBE/MBE/WBE SUBCONSULTANTS

1 7

Direct Labor Direct Labor

Direct Costs Direct Costs -$                  

Services by Others Services by Others -$                  

Additional Services ** Additional Services ** -$                  

Total this Subconsultant (ULC) -$                  Total this Subconsultant (ULC) -$                     

2 8

Direct Labor Direct Labor

Direct Costs Direct Costs -$                  

Services by Others Services by Others -$                  

Additional Services ** Additional Services ** -$                  

Total this Subconsultant (ULC) -$                  Total this Subconsultant (ULC) -$                     

3 9

Direct Labor Direct Labor

Direct Costs -$                  Direct Costs -$                  

Services by Others -$                  Services by Others -$                  

Additional Services ** -$                  Additional Services ** -$                  

Total this Subconsultant (ULC) -$                  Total this Subconsultant (ULC) -$                     

4 10

Direct Labor Direct Labor

Direct Costs -$                  Direct Costs -$                  

Services by Others -$                  Services by Others -$                  

Additional Services ** -$                  Additional Services ** -$                  

Total this Subconsultant (ULC) -$                  Total this Subconsultant (ULC) -$                     

5 11

Direct Labor Direct Labor

Direct Costs -$                  Direct Costs -$                  

Services by Others -$                  Services by Others -$                  

Additional Services ** -$                  Additional Services ** -$                  

Total this Subconsultant (ULC) -$                  Total this Subconsultant (ULC) -$                     

6 12

Direct Labor Direct Labor

Direct Costs -$                  Direct Costs -$                  

Services by Others -$                  Services by Others -$                  

Additional Services ** -$                  Additional Services ** -$                  

Total this Subconsultant (ULC) -$                  Total this Subconsultant (ULC) -$                     

** Additional services funds require prior authorization before use TOTAL DBE/MBE/WBE Subconsultants: -$                     

TOTAL Additional Services DBE/MBE/WBE Subconsultants: -$                     

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: -$                     

DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):

RR-19-9218 The Roderick Group, dba Ardmore Roderick

Exhibits A-B, D-G must be submitted for each subconsultant listed below.  If a subconsultant requires "Services by Others", they must 
include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

EXHIBIT H - SERVICES BY OTHERS
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  Project No. Consultant:

OTHER SUBCONSULTANTS (NOT DBE/MBE/WBE)

1 6

Direct Labor Direct Labor

Direct Costs Direct Costs -$                     

Services by Others Services by Others -$                     

Additional Services ** Additional Services ** -$                     

Total this Subconsultant (ULC) -$                     Total this Subconsultant (ULC) -$                     

2 7

Direct Labor Direct Labor -$                     

Direct Costs Direct Costs -$                     

Services by Others Services by Others -$                     

Additional Services ** Additional Services ** -$                     

Total this Subconsultant (ULC) -$                     Total this Subconsultant (ULC) -$                     

3 8

Direct Labor -$                     Direct Labor -$                     

Direct Costs -$                     Direct Costs -$                     

Services by Others -$                     Services by Others -$                     

Additional Services ** -$                     Additional Services ** -$                     

Total this Subconsultant (ULC) -$                     Total this Subconsultant (ULC) -$                     

4 9

Direct Labor -$                     Direct Labor -$                     

Direct Costs -$                     Direct Costs -$                     

Services by Others -$                     Services by Others -$                     

Additional Services ** -$                     Additional Services ** -$                     

Total this Subconsultant (ULC) -$                     Total this Subconsultant (ULC) -$                     

5 10

Direct Labor -$                     Direct Labor -$                     

Direct Costs -$                     Direct Costs -$                     

Services by Others -$                     Services by Others -$                     

Additional Services ** -$                     Additional Services ** -$                     

Total this Subconsultant (ULC) -$                     Total this Subconsultant (ULC) -$                     

** Additional services funds require prior authorization before use TOTAL Non-DBE/MBE/WBE Subconsultants: -$                     

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: -$                     

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: -$                     

RR-19-9218 The Roderick Group, dba Ardmore Roderick

EXHIBIT H - SERVICES BY OTHERS (continued)

Exhibits A-B, D-G must be submitted for each subconsultant listed below.  If a subconsultant requires "Services by Others", they must 

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.
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Complete the following information and it will be populated on every exhibit. 

=a`df^eT`e GT_X8 Geo Services, Inc.

=a`ecTVe Gf_UXc8 RR-19-9218

IcabadT^ >TeX8 3/9/2020 

?i[\U\e Ia\`eXcd ?W\eTU^X VX^^d \` XTV[ Xi[\U\e TcX f`WXc^\`XW \` cXW

GaeXd T`W Zf\WT`VX Yac XTV[ Xi[\U\e TcX a` e[X c\Z[e aY e[X Xi[\U\ed \` jX^^ah eXie UaiXd

; Yf^^ dXe aY \`decfVe\a`d ea Va_b^XeX e[X Xi[\U\ed \d TgT\^TU^X a` e[X La^^hTj&d hXUd\eX

IK< /6+/ T`W ETeXc HGEQ











:_^dbQSd E_*6 :_^ce\dQ^d6

8* ;@H<:J C89FH %gYdX_ed _fUbdY]U&

3/5,.. 2/,1/# JFJ8C ;@H<:J I8C8HO 0/*135,05#

De\dY`\YUb d_ RU ecUT _^ dXYc `b_ZUSd6 .*4,

8\\_gQR\U De\dY`\YUb 7 %.*4 ;I<& %.*1 _b .*4 :D& %.*1 GDF&

;@H<:J H<>KC8H I8C8HO J@D<I DKCJ@GC@<H 37*6..,14#

9* H<@D9KHI89C< ;@H<:J :FIJI EFJ <C@>@9C< =FH GHF=@J
%=_b GbY]U :_^ce\dQ^d \YcdUT QR_fU*&

0.*/77,42#

:* I<HL@:<I 9O FJ?<HI

J_dQ\ 8\\_gQR\U =UU ;9<+D9<+M9< IeRS_^ce\dQ^d %Vb_] <hXYRYd ?& +#

J_dQ\ 8\\_gQR\U =UU E_^);9<+D9<+M9< IeRS_^ce\dQ^d %Vb_] <hXYRYd ? %S_^d&& +#

+#

;* 8;;@J@FE8C I<HL@:<I %GbY]U :_^ce\dQ^d&

%HUaeYbUc `bY_b QedX_bYjQdY_^ RUV_bU ecU&

8;;@J@FE8C I<HL@:<I %IeRS_^ce\dQ^dc&

%HUaeYbUc `bY_b QedX_bYjQdY_^ RUV_bU ecU&

+#
%HUaeYbUc `bY_b QedX_bYjQdY_^ RUV_bU ecU&

<* D8N@DKD 8CCFM89C< =<< %K``Ub CY]Yd _V :_]`U^cQdY_^& 4,(,,,*,,#

JFJ8C 8;;@J@FE8C I<HL@:<I

>U_ IUbfYSUc( @^S*

<N?@9@J 96 =<< :8C:KC8J@FEI

JFJ8C I<HL@:<I 9O FJ?<HI

JFJ8C ;@H<:J :FIJI

%J_dQ\ M_b[ ?_ebc

Vb_] <hXYRYd 8&

%8fUbQWU ?_eb\i

HQdU &

HH)-5)5.-4

JXg 7-0./6 IK< /6 / T`W ETeXc HGEQ



:_^dbQSd E_*6

8* L<?@:C< H<@D9KHI<D<EJ ) bQdU RQcUT _^ \Y^[ RU\_g

9*

:* FL<HJ@D< GH<D@KD

;*

;@H<:J :FIJ :8J<>FHO

0.*/77,42#JFJ8C ;@H<:J :FIJI %LUXYS\Uc( FfUbdY]U GbU]Ye]( 8\\_gQR\U Q^T @dU]YjUT&

IUU 8ddQSXUT ;YbUSd :_cd

HH)-5)5.-4 :_^ce\dQ^d6 >U_ IUbfYSUc( @^S*

<N?@9@J ;

H<@D9KHI89C< ;@H<:J :FIJI ) MFHBI?<<J <IJ@D8J<I

8CCFM89C< ;@H<:J :FIJI ) RQcUT _^ \Y^[ RU\_g

@J<D@P<; ;@H<:J :FIJI ) =_b Q^i Uh`U^cU ^_d Y^S\eTUT Y^ dXU

8\\_gQR\U ;YbUSd :_cdc \Ycd( gbYddU^ `Ub]YccY_^ ]ecd RU bUSUYfUT

Vb_] dXU :XYUV <^WY^UUb `bY_b d_ Ydc Y^S\ecY_^* CYcd dX_cU RU\_g6

[eeb8--hhh0,\^^\`a\d,Zag-V_d-?_b^ajXXd-ecTgX^-ITZXd-LcTgX^JX\_UfcdX_X`e,Tdbi

[eebd8--hhh,\^^\`a\dea^^hTj,Va_-WaVf_X`ed-0./62-016451-;EEHO;<E?)>CJ?=L)=HKLK .7/00./6,Wa

Vi-U1WTU130+4VT.+25WU+6W5V+WU6X660/.15U:gXcd\a`9/,3

JXg, 7-0./6 IK< /6+/ T`W ETeXc HGEQ



:_^dbQSd E_*6 HH)-5)5.-4 IeR :_^ce\dQ^d6 A?H K?JN =?K* G=,

;QdU6 ,9)DQb)., 

>XdVc\b \a` M`\ M`\ =ad

'/( '0( '2(

;EEHO;<E? > J?=L =HKLK

# #

# #

>j`T_\V =a`X IX`X ca_X Xc >;Q /3 ..# 003 ..#

GfV^XTc ATfZX ' cai^Xc( >;Q 33 ..# 603 ..#

L?F R?> > J?=L =HKLK

ETUacT acj Xd \`Z ';AA =HG=J? ? % BH F P ;KIB;E (

OTd[XW /3. ^U IA? AcTWT \a` ' >H ( ?;=B 4.. ..#

OTd[XW =aTcdX ;ZZcXZT X AcTWT \a` 'agXc /" W\T ( ' // % 05-=//5 % /14( ?;=B 0/. ..#

OTd[XW =aTcdX ;ZZcXZT X AcTWT \a` 'f`WXc /" W\T ( ' // % 05-=//5 % /14( ?;=B 77 53#

OTd[XW @\`X ;ZZcXZT X AcTWT \a` ' // % 05-=//5 % /14( ?;=B 41 ..#

HcZT`\V _bfc\ \Xd \` @\`X ;ZZcXZT X ' 0/-=2.( ?;=B 20 ..#

M`\ OX\Z[ aY =afcdX ;ZZcXZT X ' /7-=07( ?;=B 41 ..#

KbXV\Y\V AcTg\ j =afcdX ;ZZcXZT X ' 63-=/05( ?;=B 72 3.#

KbXV\Y\V AcTg\ j @\`X ;ZZcXZT X ' 62-=/06( ?;=B /04 ..#

=a`VcX X =a_bcXdd\gX K cX`Z [ Xd d '^Xdd [T` /. ... bd\( ' 00-=17( 'XiV^fWXd _a^W( '2"i6"( ?;=B /3 53#

=a`VcX X =a_bcXdd\gX K cX`Z [ Xd d '^Xdd [T` /. ... bd\( ' 00-=17( 'XiV^fWXd _a^W( '4"i/0"( ?;=B /7 3.#

Ba^W =j^\`WXcd 'BT`W^\`Z =fc\`Z K acTZX >\dbadT^( ?;=B /0 3.#

M`\ OX\Z[ aY =a`VcX X =j^\`WXcd ' 00-=17( ?;=B 0/ ..#

I== Xd =j^\`WXc dT_b^X bcXbTcT \a` dTh Vf -Zc\`W ?;=B 0/ ..#

Kf^Yfc =Tbb\`Z 'Ua [ X`Wd( ' 01/-=4/5( ?;=B 1/ 3.#

=a_bcXdd\gX K cX`Z [ aY Fac Tc =fUX ' /.4-=/.7( ?;=B 0/ ..#

=a_bcXdd\gX K cX`Z [ aY Fac Tc 0 ." >\T =j^\`WXc '=56.( ?;=B /0 3.#

=a_bcXdd\gX K cX`Z [ aY Acaf 1 ." >\T =j^\`WXc '=/./7( ?;=B /0 3.#

M`Va`Y\`XW =a_bcXdd\a` 2" W\T =a`VcX X =acX '\`V^fWXd bcXb % df^Yfc VTbb\`Z( ' 02-=20( ?;=B 53 ..#

@^XifcT^ K cX`Z [ aY =a`VcX X <XT_d ' 75 % /55-=56 % 071( ?;=B 41 ..#

@^XifcT^ K cX`Z [ aY =a`VcX X <XT_d 'JXdXcgX KT_b^X+`a Xd ( ' 75 % /55-=56 % 071( ?;=B 25 03#

Kb^\ \`Z X`d\^X K cX`Z [ aY 4" W\T KT_b^Xd ' /76-=274( ?;=B 30 3.#

Ic\d_ =a_bcXdd\a` aY Fac TcXW =a`VcX X FTda`cj M`\ d 'dX aY 1( '=/1/2( ?;=B 077 3.#

=a_bcXdd\gX K cX`Z [ aY FTda`cj M`\ '=/2.( ?;=B 41 ..#

;Udacb \a` M`\ OX\Z[ 'FTda`cj( dX aY 1 '=/2.( ?;=B /04 ..#

K[a VcX X Xd IT`X^+;K F =/4.2 '\`V^fWXd 1 VacX Va_bcXdd\gX d cX`Z [ Xd d( ?;=B /67 ..#

<\ f_\`afd Z`\ \a` HgX` F\i fcX =T^\UcT \a` ' 1.6->41.5 ?;=B 461 ..#

<\ f_\`afd JXY^fi ?i cTV \a` h\ [ AcTWT \a` ' /42->0/50( ?;=B 022 53#

<\ f_\`afd ?i cTV \a` Uj Z`\ \a` HgX` h\ [ AcTWT \a` ' 1.6->41.5( ?;=B 022 53#

<\ f_\`afd <f^] Kb AcTg\ j Uj AjcT acj '"W"( ' 1/0 % /44->4703 % >0504( ?;=B 10. 3.#

<\ f_\`afd <f^] Kb AcTg\ j aY =acX KT_b^X 'bXc ^TjXc( "W" ' /44->0504( ?;=B 14 53#

KTh =f <\ f_\`afd @\X^W =acX KT_b^X ?;=B /. 3.#

<\ f_\`afd [XacX \VT^ FTi\_f_ KbXV\Y\V AcTg\ j '">"( ' 0.7->0.2/( ?;=B /31 ..#

FTcd[T^^ K TU\^\ j % @^ah ' 023->4704 % 4705( ?;=B 10. 3.#

$ K XX^ K^TZ aY <\ f_\`afd F\i fcX ' >H ( ?;=B /35 3.#

>X`d\ j aY KbcTjXW a` @\cXbcaaY\`Z ?;=B 20 ..#

I > FX Xc O??D 1.. ..#

/0 /3. ..#

/3,200.00 #> J?= =HK K H ;E

J? F<MJK;<E? > J?=

=HK K

F R?> > J?= =HK H ;E

JXg, 4-0./4 NXcd a` /4



:_^dbQSd E_*6 HH)-5)5.-4

Gb_ZUSd GbY^SY`Q\6

Gb_ZUSd DQ^QWUb6

Gb_ZUSd <^WY^UUb6

HUcYTU^d <^WY^UUb6

;_Se]U^dQdY_^ <^WY^UUb6

Gb_ZUSd :YfY\ <^WY^UUb6

Gb_ZUSd IdbeSdebQ\ <^WY^UUb6

Gb_ZUSd ;bQY^QWU <^WY^UUb6

IU^Y_b <^WY^UUb6

FdXUbc6 GT_X8

=^Tdd\Y\VTe\a`8

GT_X8

=^Tdd\Y\VTe\a`8

GT_X8

=^Tdd\Y\VTe\a`8

GT_X8

=^Tdd\Y\VTe\a`8

>U_ IUbfYSUc( @^S*

<N?@9@J < ) B<O GHFA<:J G<HIFEE<C

:_^ce\dQ^d6

JXg, 7-0./6 IK< /6 / T`W ETeXc HGEQ

James Sundly

Materials QA Technician
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Contract Information Sheet

Complete the following information and it will be populated on every exhibit. 

Consultant Name: Pinpoint Precision LLC

Contract Number: RR-19-9218

Proposal Date: 3/9/2020

Exhibit Pointers Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website
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Contract No.: Consultant:

A.  DIRECT LABOR (without overtime)

1,600.00 42.00$             TOTAL DIRECT SALARY 67,200.00$                  

Multiplier to be used on this project: 2.80

     Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER    188,160.00$                

B.  REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(For Prime Consultant listed above.)

11,840.00$                  

C.  SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) -$                            

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) -$                            

-$                             

D.  ADDITIONAL SERVICES (Prime Consultant)

(Requires prior authorization before use)

     ADDITIONAL SERVICES (Subconsultants)

(Requires prior authorization before use)

-$                             
(Requires prior authorization before use)

E.  MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) 200,000.00$           

TOTAL ADDITIONAL SERVICES  

Pinpoint Precision LLC

EXHIBIT B: FEE CALCULATIONS

TOTAL SERVICES BY OTHERS  

TOTAL DIRECT COSTS 

(Total Work Hours 

from Exhibit A)

(Average Hourly 

Rate )

RR-19-9218

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.:

A. VEHICLE REIMBURSEMENT - rate based on link below

B.

C. OVERTIME PREMIUM

D.

DIRECT COST CATEGORY

11,840.00$      TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized)

RR-19-9218 Consultant: Pinpoint Precision LLC

EXHIBIT D

REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

ALLOWABLE DIRECT COSTS - based on link below

ITEMIZED DIRECT COSTS - For any expense not included in the
Allowable Direct Costs list, written permission must be received 
from the Chief Engineer prior to its inclusion.  List those below:

http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

https://www.illinoistollway.com/documents/20184/238673/ALLOWABLE+DIRECT+COSTS 09122018.do
cx/b3dab352-6ca0-47db-8d7c-db8e8821037b?version=1.5

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.: RR-19-9218

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

Inspector

Inspector 

James Smith

Anthony Ramos 

Pinpoint Precision LLC

EXHIBIT E - KEY PROJECT PERSONNEL

Consultant:

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No. RR-19-9218

EXHIBIT F

Pinpoint Precision LLC

SCOPE OF SERVICES

Construction Management Upon Request – Systemwide Non Roadway. On-call, and as-needed Construction 
Management Services. 

Rev. 9/2018 Page 1 PSB 18-1 and Later ONLY



Contract No. RR-19-9218

Route & Job 

No.
Work Scope & Description of Project

Fee (Including all 

Supplementals and 

Extra Work Orders)

Fee Remaining 

To Be Earned

Estimated 

Date of 

Completion

Construction Management Upon Request – $200,000.00

CURRENT OBLIGATIONS FOR PROJECT

EXHIBIT G

Pinpoint Precision LLC

Rev. 9/2018 PSB 18-1 and Later ONLY



  Contract No.: Consultant:

DBE/MBE/WBE SUBCONSULTANTS

1 7

Direct Labor Direct Labor

Direct Costs Direct Costs -$                   

Services by Others Services by Others -$                   

Additional Services ** Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

2 8

Direct Labor Direct Labor

Direct Costs Direct Costs -$                   

Services by Others Services by Others -$                   

Additional Services ** Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

3 9

Direct Labor Direct Labor

Direct Costs -$                   Direct Costs -$                   

Services by Others -$                   Services by Others -$                   

Additional Services ** -$                   Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

4 10

Direct Labor Direct Labor

Direct Costs -$                   Direct Costs -$                   

Services by Others -$                   Services by Others -$                   

Additional Services ** -$                   Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

5 11

Direct Labor Direct Labor

Direct Costs -$                   Direct Costs -$                   

Services by Others -$                   Services by Others -$                   

Additional Services ** -$                   Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

6 12

Direct Labor Direct Labor

Direct Costs -$                   Direct Costs -$                   

Services by Others -$                   Services by Others -$                   

Additional Services ** -$                   Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

** Additional services funds require prior authorization before use TOTAL DBE/MBE/WBE Subconsultants -$                      

TOTAL Additional Services DBE/MBE/WBE Subconsultants -$                      

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants -$                      

DBE/MBE/WBE Percentage of Total Fee (includes Additional Services)

DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services)

Pinpoint Precision

RR-19-9218 Pinpoint Precision LLC

Exhibits A-B, D-G must be submitted for each subconsultant listed below.  If a subconsultant requires "Services by Others", they must 

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

EXHIBIT H - SERVICES BY OTHERS

Rev. 9/2018 PSB 18-1 and Later ONLY



  Project No. Consultant:

OTHER SUBCONSULTANTS (NOT DBE/MBE/WBE)

1 6

Direct Labor Direct Labor

Direct Costs Direct Costs -$                     

Services by Others Services by Others -$                     

Additional Services ** Additional Services ** -$                     

Total this Subconsultant (ULC) -$                     Total this Subconsultant (ULC) -$                     

2 7

Direct Labor Direct Labor -$                     

Direct Costs Direct Costs -$                     

Services by Others Services by Others -$                     

Additional Services ** Additional Services ** -$                     

Total this Subconsultant (ULC) -$                     Total this Subconsultant (ULC) -$                     

3 8

Direct Labor -$                     Direct Labor -$                     

Direct Costs -$                     Direct Costs -$                     

Services by Others -$                     Services by Others -$                     

Additional Services ** -$                     Additional Services ** -$                     

Total this Subconsultant (ULC) -$                     Total this Subconsultant (ULC) -$                     

4 9

Direct Labor -$                     Direct Labor -$                     

Direct Costs -$                     Direct Costs -$                     

Services by Others -$                     Services by Others -$                     

Additional Services ** -$                     Additional Services ** -$                     

Total this Subconsultant (ULC) -$                     Total this Subconsultant (ULC) -$                     

5 10

Direct Labor -$                     Direct Labor -$                     

Direct Costs -$                     Direct Costs -$                     

Services by Others -$                     Services by Others -$                     

Additional Services ** -$                     Additional Services ** -$                     

Total this Subconsultant (ULC) -$                     Total this Subconsultant (ULC) -$                     

** Additional services funds require prior authorization before use TOTAL Non-DBE/MBE/WBE Subconsultants: -$                     

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: -$                     

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: -$                     

RR-19-9218 Pinpoint Precision LLC

EXHIBIT H - SERVICES BY OTHERS (continued)

Exhibits A-B, D-G must be submitted for each subconsultant listed below.  If a subconsultant requires "Services by Others", they must 

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract Information Sheet

Complete the following information and it will be populated on every exhibit. 

Consultant Name:

R & G Engineering, LLC dba Reach Grow 
Exceed Engineering

Contract Number: RR-19-9218

Proposal Date: 3/9/2020

Exhibit Pointers Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

PSB 18-1 and Later ONLY





Contract No.: Consultant:

A.  DIRECT LABOR (without overtime)

3,540.00 33.00$             TOTAL DIRECT SALARY 116,820.00$                

Multiplier to be used on this project: 2.80

     Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER    327,096.00$                

B.  REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(For Prime Consultant listed above.)

32,904.00$                  

C.  SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) -$                            

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) -$                            

-$                             

D.  ADDITIONAL SERVICES (Prime Consultant)

(Requires prior authorization before use)

     ADDITIONAL SERVICES (Subconsultants)

(Requires prior authorization before use)

-$                             
(Requires prior authorization before use)

E.  MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) 360,000.00$           

TOTAL ADDITIONAL SERVICES  

R & G Engineering, LLC dba Reach Grow Exceed 

Engineering

EXHIBIT B: FEE CALCULATIONS

TOTAL SERVICES BY OTHERS  

TOTAL DIRECT COSTS 

(Total Work Hours 

from Exhibit A)

(Average Hourly 

Rate )

RR-19-9218

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.:

A. VEHICLE REIMBURSEMENT - rate based on link below

B.

C. OVERTIME PREMIUM

D.

DIRECT COST CATEGORY

32,904.00$      TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized)

RR-19-9218 Consultant:
R & G Engineering, LLC dba Reach 

Grow Exceed Engineering

EXHIBIT D

REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

ALLOWABLE DIRECT COSTS - based on link below

ITEMIZED DIRECT COSTS - For any expense not included in the
Allowable Direct Costs list, written permission must be received 
from the Chief Engineer prior to its inclusion.  List those below:

http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

https://www.illinoistollway.com/documents/20184/238673/ALLOWABLE+DIRECT+COSTS 09122018.do
cx/b3dab352-6ca0-47db-8d7c-db8e8821037b?version=1.5

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.: RR-19-9218

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

R & G Engineering, LLC dba Reach Grow 

Exceed Engineering

EXHIBIT E - KEY PROJECT PERSONNEL

Consultant:

Zachary Ihde

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No. RR-19-9218

EXHIBIT F

R & G Engineering, LLC dba Reach Grow Exceed Engineering

SCOPE OF SERVICES

R&G Engineering LLC dba Reach Grow Exceed Engineering will provide documentation support and construction 
inspection.

Rev. 9/2018 Page 1 PSB 18-1 and Later ONLY



Contract No. RR-19-9218

Route & Job 

No.
Work Scope & Description of Project

Fee (Including all 

Supplementals and 

Extra Work Orders)

Fee Remaining 

To Be Earned

Estimated 

Date of 

Completion

I-19-4482 Tri-State Roadway Recon and Widening $3,600,000.00 $3,600,000.00 3/31/2024
RR-16-4265 Tri -State DCM/DSE $1,070,216.42 $145,886.08 11/1/2020

I-17-4326 CCM Central Tri- State $3,500,000.00 $3,500,000.00 5/1/2023

RR-16-4265 Systemwide, CUR $200,000.00 $24,153.00 6/1/2020

I-18-4420 I294/I57 Interchange $963,580.00 $963,580.00 12/1/2022

30561 Utility Coordination $2,800,000.00 $220,351.00 12/1/2020

E-57-497 Canal St Viaduct $104,838.00 $104,838.00 12/1/2020

C-91-174-17 Weber Road DDI $555,114.00 $364,334.00 12/1/2020

C-91-235-17 I-80 Improvements $336,516.00 $336,516.00 12/1/2020

C-91-233-16 US 41 to IL 21 $509,017.00 $24,936.00 4/1/2020

5432 O'Hare OMP $300,000.00 $162,000.00 12/31/2022

69555 CTA RLE $123,698.00 $123,698.00 12/31/2021

21678-004 PGL SMP N/A N/A 12/31/2020

7113 CDWM TOR 003 $450,940.00 $296,135.00 12/31/2021

CURRENT OBLIGATIONS FOR PROJECT

EXHIBIT G

R & G Engineering, LLC dba Reach Grow Exceed Engineering

Rev. 9/2018 PSB 18-1 and Later ONLY



  Contract No.: Consultant:

DBE/MBE/WBE SUBCONSULTANTS

1 7

Direct Labor Direct Labor

Direct Costs Direct Costs -$                   

Services by Others Services by Others -$                   

Additional Services ** Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

2 8

Direct Labor Direct Labor

Direct Costs Direct Costs -$                   

Services by Others Services by Others -$                   

Additional Services ** Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

3 9

Direct Labor Direct Labor

Direct Costs -$                   Direct Costs -$                   

Services by Others -$                   Services by Others -$                   

Additional Services ** -$                   Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

4 10

Direct Labor Direct Labor

Direct Costs -$                   Direct Costs -$                   

Services by Others -$                   Services by Others -$                   

Additional Services ** -$                   Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

5 11

Direct Labor Direct Labor

Direct Costs -$                   Direct Costs -$                   

Services by Others -$                   Services by Others -$                   

Additional Services ** -$                   Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

6 12

Direct Labor Direct Labor

Direct Costs -$                   Direct Costs -$                   

Services by Others -$                   Services by Others -$                   

Additional Services ** -$                   Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

** Additional services funds require prior authorization before use TOTAL DBE/MBE/WBE Subconsultants: -$                      

TOTAL Additional Services DBE/MBE/WBE Subconsultants: -$                      

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: -$                      

DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):

DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):

RR-19-9218 R & G Engineering, LLC dba Reach Grow Exceed Engineering

Exhibits A-B, D-G must be submitted for each subconsultant listed below.  If a subconsultant requires "Services by Others", they must 
include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

EXHIBIT H - SERVICES BY OTHERS

Rev. 9/2018 PSB 18-1 and Later ONLY



  Project No. Consultant:

OTHER SUBCONSULTANTS (NOT DBE/MBE/WBE)

1 6

Direct Labor Direct Labor

Direct Costs Direct Costs -$                     

Services by Others Services by Others -$                     

Additional Services ** Additional Services ** -$                     

Total this Subconsultant (ULC) -$                     Total this Subconsultant (ULC) -$                     

2 7

Direct Labor Direct Labor -$                     

Direct Costs Direct Costs -$                     

Services by Others Services by Others -$                     

Additional Services ** Additional Services ** -$                     

Total this Subconsultant (ULC) -$                     Total this Subconsultant (ULC) -$                     

3 8

Direct Labor -$                     Direct Labor -$                     

Direct Costs -$                     Direct Costs -$                     

Services by Others -$                     Services by Others -$                     

Additional Services ** -$                     Additional Services ** -$                     

Total this Subconsultant (ULC) -$                     Total this Subconsultant (ULC) -$                     

4 9

Direct Labor -$                     Direct Labor -$                     

Direct Costs -$                     Direct Costs -$                     

Services by Others -$                     Services by Others -$                     

Additional Services ** -$                     Additional Services ** -$                     

Total this Subconsultant (ULC) -$                     Total this Subconsultant (ULC) -$                     

5 10

Direct Labor -$                     Direct Labor -$                     

Direct Costs -$                     Direct Costs -$                     

Services by Others -$                     Services by Others -$                     

Additional Services ** -$                     Additional Services ** -$                     

Total this Subconsultant (ULC) -$                     Total this Subconsultant (ULC) -$                     

** Additional services funds require prior authorization before use TOTAL Non-DBE/MBE/WBE Subconsultants: -$                     

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: -$                     

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: -$                     

RR-19-9218 R & G Engineering, LLC dba Reach Grow Exceed Engineering

EXHIBIT H - SERVICES BY OTHERS (continued)

Exhibits A-B, D-G must be submitted for each subconsultant listed below.  If a subconsultant requires "Services by Others", they must 

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.
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Contract Information Sheet

Complete the following information and it will be populated on every exhibit. 

Consultant Name: Rubinos & Mesia Engineers, Inc.

Contract Number: RR-19-9218

Proposal Date: 3/9/2020

Exhibit Pointers Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

PSB 18-1 and Later ONLY











Contract No.: Consultant:

A.  DIRECT LABOR (without overtime)

1,209.00 56.00$             TOTAL DIRECT SALARY 67,704.00$                  

Multiplier to be used on this project: 2.80
     Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER    189,571.20$                

B.  REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(For Prime Consultant listed above.)

10,428.80$                  

C.  SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) -$                            

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) -$                            

-$                             

D.  ADDITIONAL SERVICES (Prime Consultant)

(Requires prior authorization before use)

     ADDITIONAL SERVICES (Subconsultants)

(Requires prior authorization before use)

-$                             
(Requires prior authorization before use)

E.  MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) 200,000.00$          

TOTAL ADDITIONAL SERVICES  

Rubinos & Mesia Engineers, Inc.

EXHIBIT B: FEE CALCULATIONS

TOTAL SERVICES BY OTHERS  

TOTAL DIRECT COSTS 

(Total Work Hours 
from Exhibit A)

(Average Hourly 
Rate )

RR-19-9218

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.:

A. VEHICLE REIMBURSEMENT - rate based on link below

B.

C. OVERTIME PREMIUM

D.

DIRECT COST CATEGORY

10,428.80$      

RR-19-9218 Consultant: Rubinos & Mesia Engineers, Inc.

EXHIBIT D

REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

ALLOWABLE DIRECT COSTS - based on link below

ITEMIZED DIRECT COSTS - For any expense not included in the
Allowable Direct Costs list, written permission must be received 
from the Chief Engineer prior to its inclusion.  List those below:

http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

https://www.illinoistollway.com/documents/20184/238673/ALLOWABLE+DIRECT+COSTS 09122018.do
cx/b3dab352-6ca0-47db-8d7c-db8e8821037b?version=1.5

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized)

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.: RR-19-9218

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

Mohsen Farahany P.E., S.E.

Construction Inspector

Javed Hussain

Patrick Haavig, P.E.

Rubinos & Mesia Engineers, Inc.

EXHIBIT E - KEY PROJECT PERSONNEL

Consultant:

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No. RR-19-9218

EXHIBIT F

Rubinos & Mesia Engineers, Inc.

SCOPE OF SERVICES

RME will provide engineering services to support the prime consultant in this  contract depending on the tasks 
assigned by Tollway and the prime consultant.
Generally RME's scope of work is Design Support and Inspection

Rev. 9/2018 Page 1 PSB 18-1 and Later ONLY



Contract No. RR-19-9218

Route & Job 
No.

Work Scope & Description of Project
Fee (Including all 

Supplementals and 
Extra Work Orders)

Fee Remaining 
To Be Earned

Estimated 
Date of 

Completion

174-008
D-91-340-

14

IDOT FAP 344 (IL 83), at IL 171 
(Archer Ave.) South Junction

$451,637.00 $10,000.00 12/1/2017

CDOT Chicago Halsted and Chicago River 
Phase II

$260,000.00 $73,000.00 12/1/2018

14-1 Item 
18

I-14-4196

Tollway I-90 and System wide, 
Design Services Upon Request
Supplement

$5,750,000.00 $316,000.00 12/1/2020

15-2 Item 5
I-15-4656

Tollway Elgin O’Hare Western Access, 
I-294 to I-90

$1,224,865.00 $467,000.00 11/1/2019

17-2 Item 4
I-17-4677

Tollway Elgin O’Hare Western Access, 
Devon Ave. to Pratt Blvd.

$1,965,000.00 $1,800,000.00 12/1/2020

17-2 Item 5
I-17-4678

Tollway Elgin O’Hare Western Access, 
Pratt Blvd. to Touhy Ave.

$1,100,000.00 $970,000.00 12/1/2020

17-3 Item 
11

I-17-4306

Tri-State Tollway, Bridge Rehabilitation, 
Bridge Repairs, Bridge Demolition, 
Various Locations

$1,585,000.00 $1,003,000.00 10/1/2022

CURRENT OBLIGATIONS FOR PROJECT

EXHIBIT G

Rubinos & Mesia Engineers, Inc.

Rev. 9/2018 PSB 18-1 and Later ONLY







Contract Information Sheet

Complete the following information and it will be populated on every exhibit. 

Consultant Name: ACOT Associates Group, LLC

Contract Number: RR-19-9218

Proposal Date: 3/9/2020

Exhibit Pointers Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

PSB 18-1 and Later ONLY







Contract No.: Consultant:

A.  DIRECT LABOR (without overtime)

1,414.00 47.50$             TOTAL DIRECT SALARY 67,165.00$                  

Multiplier to be used on this project: 2.80

     Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER    188,062.00$                

B.  REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(For Prime Consultant listed above.)

11,938.00$                  

C.  SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) -$                            

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) -$                            

-$                             

D.  ADDITIONAL SERVICES (Prime Consultant)

(Requires prior authorization before use)

     ADDITIONAL SERVICES (Subconsultants)

(Requires prior authorization before use)

-$                             
(Requires prior authorization before use)

E.  MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) 200,000.00$           

TOTAL ADDITIONAL SERVICES  

ACOT Associates Group, LLC

EXHIBIT B: FEE CALCULATIONS

TOTAL SERVICES BY OTHERS  

TOTAL DIRECT COSTS 

(Total Work Hours 

from Exhibit A)

(Average Hourly 

Rate )

RR-19-9218

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.:

A. VEHICLE REIMBURSEMENT - rate based on link below

B.

C. OVERTIME PREMIUM

D.

DIRECT COST CATEGORY

11,938.00$      TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized)

RR-19-9218 Consultant: ACOT Associates Group, LLC

EXHIBIT D

REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

ALLOWABLE DIRECT COSTS - based on link below

ITEMIZED DIRECT COSTS - For any expense not included in the
Allowable Direct Costs list, written permission must be received 
from the Chief Engineer prior to its inclusion.  List those below:

http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

https://www.illinoistollway.com/documents/20184/238673/ALLOWABLE+DIRECT+COSTS 09122018.do
cx/b3dab352-6ca0-47db-8d7c-db8e8821037b?version=1.5

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.: RR-19-9218

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

ACOT Associates Group, LLC

EXHIBIT E - KEY PROJECT PERSONNEL

Akin J. Akinduro

Consultant:

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No. RR-19-9218

EXHIBIT F

ACOT Associates Group, LLC

SCOPE OF SERVICES

ACOT Associates Group will perform Phase III engineering services for the construction inspection and 
supervision at selected locations on the Tollway system.

Rev. 9/2018 Page 1 PSB 18-1 and Later ONLY



Contract No. RR-19-9218

Route & Job 

No.
Work Scope & Description of Project

Fee (Including all 

Supplementals and 

Extra Work Orders)

Fee Remaining 

To Be Earned

Estimated 

Date of 

Completion

19-100 Construction Inspection & Environmental $240,500.00 $201,000.00 10/30/2022
19-103 Survey/Design & Provide Topographic 

survey of the area of concrete lined ditch 

that has failed and location on new 

guardrail, Set up drawings base with survey 

and utility information from the field in 

AutoCAD and use in developing 

construction documents. 

$59,485.00 $9,910.00 3/30/2020

19-105 City of Memphis, Division of Engineering 

STP Isolated Signal Improvements – Group 

3 

$26,400.00 $22,100.00 12/15/2021

19-106 Drainaage Inspection/Evaluation & Gayoso 

Bayou evaluation of the above drainage 

basins. 

$101,000.00 $101,000.00 11/30/2020

CURRENT OBLIGATIONS FOR PROJECT

EXHIBIT G

ACOT Associates Group, LLC

Rev. 9/2018 PSB 18-1 and Later ONLY



  Contract No.: Consultant:

DBE/MBE/WBE SUBCONSULTANTS

1 7

Direct Labor Direct Labor

Direct Costs Direct Costs -$                   

Services by Others Services by Others -$                   

Additional Services ** Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

2 8

Direct Labor Direct Labor

Direct Costs Direct Costs -$                   

Services by Others Services by Others -$                   

Additional Services ** Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

3 9

Direct Labor Direct Labor

Direct Costs -$                   Direct Costs -$                   

Services by Others -$                   Services by Others -$                   

Additional Services ** -$                   Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

4 10

Direct Labor Direct Labor

Direct Costs -$                   Direct Costs -$                   

Services by Others -$                   Services by Others -$                   

Additional Services ** -$                   Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

5 11

Direct Labor Direct Labor

Direct Costs -$                   Direct Costs -$                   

Services by Others -$                   Services by Others -$                   

Additional Services ** -$                   Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

6 12

Direct Labor Direct Labor

Direct Costs -$                   Direct Costs -$                   

Services by Others -$                   Services by Others -$                   

Additional Services ** -$                   Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

** Additional services funds require prior authorization before use TOTAL DBE/MBE/WBE Subconsultants: -$                      

TOTAL Additional Services DBE/MBE/WBE Subconsultants: -$                      

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: -$                      

DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):

DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):

RR-19-9218 ACOT Associates Group, LLC

Exhibits A-B, D-G must be submitted for each subconsultant listed below.  If a subconsultant requires "Services by Others", they must 

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

EXHIBIT H - SERVICES BY OTHERS
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  Project No. Consultant:

OTHER SUBCONSULTANTS (NOT DBE/MBE/WBE)

1 6

Direct Labor Direct Labor

Direct Costs Direct Costs -$                     

Services by Others Services by Others -$                     

Additional Services ** Additional Services ** -$                     

Total this Subconsultant (ULC) -$                     Total this Subconsultant (ULC) -$                     

2 7

Direct Labor Direct Labor -$                     

Direct Costs Direct Costs -$                     

Services by Others Services by Others -$                     

Additional Services ** Additional Services ** -$                     

Total this Subconsultant (ULC) -$                     Total this Subconsultant (ULC) -$                     

3 8

Direct Labor -$                     Direct Labor -$                     

Direct Costs -$                     Direct Costs -$                     

Services by Others -$                     Services by Others -$                     

Additional Services ** -$                     Additional Services ** -$                     

Total this Subconsultant (ULC) -$                     Total this Subconsultant (ULC) -$                     

4 9

Direct Labor -$                     Direct Labor -$                     

Direct Costs -$                     Direct Costs -$                     

Services by Others -$                     Services by Others -$                     

Additional Services ** -$                     Additional Services ** -$                     

Total this Subconsultant (ULC) -$                     Total this Subconsultant (ULC) -$                     

5 10

Direct Labor -$                     Direct Labor -$                     

Direct Costs -$                     Direct Costs -$                     

Services by Others -$                     Services by Others -$                     

Additional Services ** -$                     Additional Services ** -$                     

Total this Subconsultant (ULC) -$                     Total this Subconsultant (ULC) -$                     

** Additional services funds require prior authorization before use TOTAL Non-DBE/MBE/WBE Subconsultants: -$                     

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: -$                     

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: -$                     

RR-19-9218 ACOT Associates Group, LLC

EXHIBIT H - SERVICES BY OTHERS (continued)

Exhibits A-B, D-G must be submitted for each subconsultant listed below.  If a subconsultant requires "Services by Others", they must 

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.
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