
08/20/20           6.5/9 
 

RESOLUTION NO. 22078 
 

Background 
 
 It is necessary and in the best interest of The Illinois State Toll Highway 
Authority (“Tollway”) to obtain Construction Management Services Upon Request 
on Contract No. RR-20-4525, Systemwide.  Cheri K. Lewis Engineers, LLC dba 
CKL Engineers, LLC submitted a proposal to provide such services for an upper 
limit of compensation not to exceed $4,000,000.00.  The proposal is for 
construction-related professional services.  The services were procured pursuant to 
Section 30-15(c) of the Illinois Procurement Code, 30 ILCS 500/30-15(c). 
 

Resolution 
 

 The Chief Engineering Officer is authorized to negotiate an agreement with 
Cheri K. Lewis Engineers, LLC dba CKL Engineers, LLC to obtain Construction 
Management Services Upon Request on Contract No. RR-20-4525 with an upper 
limit of compensation not to exceed $4,000,000.00, subject to review and approval 
by the General Counsel.  The Chairman and Chief Executive Officer of the 
Tollway is authorized to execute the agreement, subject to the approval of the 
Chief Financial Officer, and the Chief Financial Officer is authorized to issue 
warrants in payment thereof. 
 
 
 
 
 
Approved by:
   Chairman 
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1.5.7 Item 7  RR-20-4525, Systemwide, Construction Management Services Upon Request.   
 
This project has a 35.0% D/M/WBE participation goal and 3.0% VOS/SDVOSBE participation goal. 
 
Phase III engineering services are required for the construction inspection, and supervision at 
selected locations on the Tollway system.    Work orders under the blanket agreement will be 
negotiated and authorized by the Tollway on an as-needed basis.   Typical tasks will include projects 
that are required for the Tollway system, and may include, but not be limited to: 
 
Work tentatively scheduled for construction in 2020-2024: 
1. Deerpath Road bridge reconstruction. 
2. Maintenance Facility M-8 access road construction. 
3. Sign and wall repairs. 
4. Intermittent pavement repair. 
5. On call and as-needed work related to the Tollway System 
 
The upper limit of compensation will be set at $4,000,000 (verify) to be authorized for use as individual 
projects are needed.   
 
The Consultant will perform on-site inspection, review layout of contract including design changes, 
provide geotechnical inspection and testing, prepare records, maintain documentation, submit pay 
estimates and change orders and any other duties requiring the services of an engineer to complete 
this project on a timely basis and in accordance with Tollway specifications.  The Consultant may be 
required to review and make comments on Pre-Final Design Plans submitted to the Tollway for 
constructability.  The Consultant must complete and submit final measurements, calculations and 
final contract documents to the Tollway no later than six (6) weeks after completion of Punch List for 
the project.   

  
Firms must be prequalified by IDOT in the following categories: 
  

Special Services (Construction Inspection) 
 

Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume duties as Project Manager for all aspects of the work documents 
(must be an Illinois Licensed Professional Engineer). 

• The Resident Engineer. 

• The Materials Coordinator. 

• The Document Technician.  (The person actively performing the documentation on the 
project must possess a current IDOT Construction Document certificate.  Include the 
Documentation Certificate Number for IDOT class S-14, Documentation of Contract 
Quantities.) 

• The Materials QA Technician. 
  

Schedule:  This project is scheduled to start in 2021. 
 
The Consultant must have MicroStation capabilities.  All final documents shall be submitted in hard 
copy and electronic format, including a 3-D Model, and follow the CADD Standards Manual.   

  
This project will be managed through the Tollway’s web-based project management system.  The 
Consultant will be required to participate in these procedures and will receive training on the system. 

 
The Tollway will furnish the Consultant with guidelines for the Consultant’s Quality Program (CQP). 
The CQP is due fourteen (14) days after Notice to Proceed. 

 
The Consultant who is selected for this project will be notified and scheduled to attend a scope 
briefing at the Tollway Central Administration office building in Downers Grove. 
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Exhibit A – Proposed Staff 

PSB 20-1 

Please provide the information for the following Key Project Personnel, (Key Project Personnel are defined 
as those specific positions identified in each PSB Item and are subject to approval by the Illinois Tollway if 
they change during contract performance), including the staff from the Sub-Consultants. The personnel 
named in Exhibit A must also be listed on Exhibit D: Availability of Key Project Personnel. 

 
 

Project Manager (Items 1- 7)  Project Manager (Items 8) 
Name: Mae Whiteside, PE Name:  
Firm: Cheri K. Lewis Engineers, LLC Firm:  
Category: IL Licensed Professional Engineer Category:  

License #: 062-059256 License #: IL Licensed Professional Engineer 
or Licensed Architect 

Year Registered: 2006 State: IL Year Registered:  State:  
Office Address: 700 N Green St. Suite 204 Office Address:  
City: Chicago State: IL City:  State:  

 
Roadway Design (Items 1-6)  Structural Design (Items 1-6) 
Name:  Name:  
Firm:  Firm:  
Category:  Category:  
License #:  License #:  
Year Registered:  State:  Year Registered:    State:    
Office Address:  Office Address:  
City:  State:  City:  State:  

 
Resident Engineer (Items 1, 4, 5, 7, 8)  Materials Coordinator (Items 1, 4, 5, 7,8) 
Name: Robert A. Mains, PE Name: Utsav Patel 
Firm: Cheri K. Lewis Engineers, 

LLC 
Firm: INTERRA, Inc. 

Category: IL Licensed Professional 
Engineer 

Category: PCC Level II and HMA Level II 

License #: 062-070109 License #:  
Year Registered: 2017 State: IL Year Registered:  State:  
Office Address: 700 N Green St. Suite 204 Office Address: 600 Territorial Dr., Ste G 
City: Chicago State: IL City: Bolingbrook State: IL 

 
Document Technician (Items 1, 4, 5, 7, 8)  Materials QA Technician (Items 1, 4, 5, 7, 8) 
Name: Magdalena Jablonowska Name: Syed Haneef 
Firm: Cheri K. Lewis Engineers, 

LLC 
Firm: INTERRA, Inc. 

Category: Documentation Certification 
Number-IDOT class s-14 

Category: PCC Level II and HMA Level II 

License #: 17-12488 License #:  
Year Registered: 2017 State: IL Year Registered  State  
Office Address: 700 N Green St. Suite 204 Office Address: 600 Territorial Dr., Ste G 
City: Chicago State: IL City: Bolingbrook State IL 
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Exhibit A – Proposed Staff 
PSB 20-1, continued 
The personnel named in Exhibit A must also be listed on Exhibit D: Availability of Key Project Personnel 

 
 

Project Engineer (Items 2, 3, 6)  Electrical Design (Item 5) 
Name:  Name:  
Firm:  Firm:  
Category:  Category:  

License #: IL Licensed Professional 
Engineer 

License #: IL Licensed Professional 
Engineer 

Year Registered:  State:  Year Registered:  State:  
Office Address:  Office Address:  
City:  State:  City:  State:  

 
QC/QA Roadway (Items 2,3,6)  QC/QA Structural (Items 2,3,6) 
Name:  Name:  
Firm:  Firm:  
Category:  Category:  

License #: IL Licensed Professional 
Engineer 

License #: IL Licensed Structural 
Engineer 

Year Registered:  State:  Year Registered:  State:  
Office Address:  Office Address:  
City:  State:  City:  State:  

 
Geotechnical Lead (Item 2)    Structural Review 
Name:  Name:   Arthur Nowak, PE, SE 
Firm:  Firm:   Bowman Consulting Group,   

  Ltd. 
Category:  Category:   IL Licensed Professional   

  Structural Engineer 
License #: IL Licensed Professional 

Engineer 
License #:   081-005894 

Year Registered:  State:  Year Registered:   2002 State:   IL 
Office Address:  Office Address:   1001 Warrenville Rd, Ste 110 
City:  State:  City:    Lisle State:   IL 

 
Inspector  Inspector 
Name: Ari Ingram Name: Marius Cablarda 
Firm: Cheri K. Lewis Engineers, 

LLC 
Firm: Cheri K. Lewis Engineers, 

LLC 
Category: Documentation Certification 

Number-IDOT class s-14 
Category: Documentation Certification 

Number-IDOT class s-14 
License #: 18-13607 License #: 19-15629 
Year Registered: 2018 State: IL Year Registered: 2019 State: IL 
Office Address: 700 N Green St. Suite 204 Office Address: 700 N Green St. Suite 204 
City: Chicago State: IL City: Chicago State: IL 

 
 

Inspector  Inspector 
Name: Chris Sui Name: Jonathan Hastings 
Firm: Cheri K. Lewis Engineers, 

LLC 
Firm: Cheri K. Lewis Engineers, 

LLC 
Category:  Category:  
License #:  License #:  
Year Registered:  State:  Year Registered:  State:  
Office Address: 700 N Green St. Suite 204 Office Address: 700 N Green St. Suite 204 
City: Chicago State: IL City: Chicago State: IL 
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Exhibit A – Proposed Staff 
PSB 20-1, continued 
The personnel named in Exhibit A must also be listed on Exhibit D: Availability of Key Project Personnel 

 
 

Inspector  Inspector 
Name: Jonathan Sandoval Name: Andrew Herlihy 
Firm: Cheri K. Lewis Engineers, 

LLC 
Firm: Cheri K. Lewis Engineers, 

LLC 
Category:  Category:  
License #:  License #:  
Year Registered:  State: IL Year Registered:  State:  
Office Address: 700 N Green St. Suite 204 Office Address: 700 N Green St. Suite 204 
City: Chicago State: IL City: Chicago State: IL 

 
Inspector  Inspector 
Name: Kevin Spitz, PE Name: Lindsey Hazelrigg 
Firm: Cheri K. Lewis Engineers, 

LLC 
Firm: Cheri K. Lewis Engineers, 

LLC 
Category: IL Licensed Professional 

Engineer 
Category:   Documentation Certification      

  Number-IDOT class s-14 
License #: 062-064693 License #:   16-11456 
Year Registered: 2012 State: IL Year Registered:    2016 State:   IL 
Office Address: 700 N Green St. Suite 204 Office Address: 700 N Green St. Suite 204 
City: Chicago State: IL City: Chicago State: IL 

 
Inspector  Inspector 
Name: Aldis Kirstein, PE Name: Brian Parks 
Firm: Bowman Consulting Group, 

Ltd. 
Firm: Bowman Consulting Group, 

Ltd. 
Category: IL Licensed Professional 

Engineer 
Category: Documentation Certification 

Number-IDOT class s-14 
License #: 062-058740 License #: 16-11963 
Year Registered: 2006 State: IL Year Registered: 2016 State: IL 
Office Address: 1001 Warrenville Rd, Ste 110 Office Address: 1001 Warrenville Rd, Ste 110 
City: Lisle State: IL City: Lisle State: IL 

 
Inspector  Inspector 
Name: Brian Collins Name: Khalid Ameen 
Firm: Comprehensive 

Construction Consulting, Inc. 
Firm: Comprehensive 

Construction Consulting, Inc. 
Category:  Category: Documentation Certification 

Number-IDOT class s-14 
License #:  License #: 19-15735 
Year Registered:  State:  Year Registered: 2019 State: IL 
Office Address: 53 W Jackson Blvd. Ste 915 Office Address: 53 W Jackson Blvd. Ste 915 
City: Chicago State: IL City: Chicago State: IL 

 
Inspector  Inspector 
Name: Michael Daniels Name: Daniel Stueland, PE 
Firm: Comprehensive 

Construction Consulting, Inc. 
Firm: INTERRA, Inc. 

Category:  Category: IL Licensed Professional 
Engineer 

License #:  License #: 062-066631 
Year Registered:  State:  Year Registered: 2014 State: IL 
Office Address: 53 W Jackson Blvd. Ste 915 Office Address: 600 Territorial Dr., Ste G 
City: Chicago State: IL City: Bolingbrook State: IL 
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Inspector  Inspector 
Name: Rupen Shah, PE Name: Diosdado Gaza 
Firm: INTERRA, Inc. Firm: INTERRA, Inc. 
Category: IL Licensed Professional 

Engineer 
Category: Documentation Certification 

Number-IDOT class s-14 
License #: 193-00380 License #: 17-12800 
Year Registered: 1993 State: IN Year Registered: 2017 State: IL 
Office Address: 600 Territorial Dr., Ste G Office Address: 600 Territorial Dr., Ste G 
City: Bolingbrook State: IL City: Bolingbrook State: IL 

 
Inspector  Inspector 
Name: Shawn Coleman, PE Name: Rasik A. Patel 
Firm: David Engineering, LLC Firm: David Engineering, LLC 
Category: IL Licensed Professional 

Engineer 
Category:  

License #: 062-060806 License #:  
Year Registered: 2008 State: IL Year Registered:  State:  
Office Address: 55 East Monroe, Suite 3800 Office Address: 55 East Monroe, Suite 3800 
City: Chicago State: IL City: Chicago State: IL 

 
Inspector  Inspector 
Name: Michael Bempah, PE Name: Anthony Ramos 
Firm: Pinpoint Precision LLC Firm: Pinpoint Precision LLC 
Category: IL Licensed Professional 

Engineer 
Category: Documentation Certification 

Number-IDOT class s-14 
License #: 062-065240 License #: 19-15742 
Year Registered: 2012 State: IL Year Registered: 2019 State: IL 
Office Address: 1016 W. Jackson Blvd. Office Address: 1016 W. Jackson Blvd. 
City: Chicago State: IL City: Chicago State: IL 

 
Inspector  Inspector 
Name: Aaron P. Jones Name: Mujeeb A. Basha, PE 
Firm: American Veteran Industries, 

LLC 
Firm: American Veteran Industries, 

LLC 
Category:  Category: IL Licensed Professional 

Engineer 
License #:  License #: 062-057788 
Year Registered:  State: IL Year Registered: 2004 State: IL 
Office Address: 15001 W. 159th Street Office Address: 15001 W. 159th Street 
City: Lockport State: IL City: Lockport State: IL 

 
Inspector  Inspector 
Name: Divyesh Ray Name:  

Firm: American Veteran Industries, 
LLC 

Firm:  

Category: Documentation Certification 
Number- IDOT class S-14 

Category:  

License #: 18-13713 License #:  
Year Registered: 2018 State: IL Year Registered:  State:  
Office Address: 15001 W. 159th Street Office Address:  
City: Lockport State: IL City:  State:  
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Exhibit A – Proposed Staff 
 

Exhibit A continued 
Attach resumes for Key Project Personnel. 

  Management    Professionals     Technical Staff   

Total 1   Engineers 9   Technicians 19 
 

 
 

Draftsmen 
Land Surveyors        

Survey Crew 
Architects      

Clerical 
Others      

Other 
Total 9 

Total 19 

Total Projected Staff 29 

Exhibit A – Proposed Staff PSB# 20-1 Item# 7  

Firm will complete project within estimated time listed in the project advertisement.  Yes   No 

If Yes, provide completion date and/or number of months.  6 weeks after completion of punch list  

If No, explain: 
 
 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
Exhibit A 





Map This Address

 Certified Profile
Print

Business & Contact Information

BUSINESS NAME American Veteran Industries, LLC
OWNER MR. AARON JONES

ADDRESS 15001 W. 159th Street
Lockport, IL 60491 

PHONE 815-838-4200 Ext. 204

FAX 815-293-6491

EMAIL aaron@aviveterans.com

WEBSITE http://www.aviveterans.com

ETHNICITY Caucasian

GENDER Male

COUNTY Will (IL)

Certification Information

CERTIFYING AGENCY State of Illinois Central Management Services

CERTIFICATION TYPE SDVOSB - Service Disabled Veteran Owned Small Business

RENEWAL DATE 5/30/2021

EXPIRATION DATE 5/30/2021

CERTIFIED BUSINESS 
DESCRIPTION

90700 ARCHITECTURAL AND ENGINEERING SERVICES, NON-
PROFESSIONAL 
90740 Engineering Services, Non-Licensed (Not Otherwise Classified), 
Including Consulting 
92064 System Implementation and Engineering Services 
925 Engineering Services, Professional 
92500 ENGINEERING SERVICES, PROFESSIONAL 
92517 Civil Engineering 
92536 Engineering Services (Not Otherwise Classified) 
96872 Snow and Ice Removal Services 
98814 Erosion Control Services 
98836 Grounds and Roadside Maintenance: Mowing, Edging, Plant, Not 
Tree Trimming, etc. 
98852 Landscaping, Including Design, Fertilizing, Planting, etc., Not 
Grounds Maintenance or Tree Trimming Services

Page 1 of 2B2Gnow

10/16/2020https://cms.diversitycompliance.com/FrontEnd/SearchCertifiedDirectoryDetail.asp?XID=...



Commodity Codes

Code Description

NIGP 90700 ARCHITECTURAL AND ENGINEERING SERVICES, NON-PROFESSIONAL

NIGP 90740 Engineering Services, Non-Licensed (Not Otherwise Classified), Including Consulting

NIGP 92064 System Implementation and Engineering Services

NIGP 925 Engineering Services, Professional

NIGP 92500 ENGINEERING SERVICES, PROFESSIONAL

NIGP 92517 Civil Engineering

NIGP 92536 Engineering Services (Not Otherwise Classified)

NIGP 96872 Snow and Ice Removal Services

NIGP 98814 Erosion Control Services

NIGP 98836 Grounds and Roadside Maintenance: Mowing, Edging, Plant, Not Tree Trimming, etc.

NIGP 98852 Landscaping, Including Design, Fertilizing, Planting, etc., Not Grounds Maintenance or 
Tree Trimming Services

Additional Information

REGION Metro Chicago

Page 2 of 2B2Gnow

10/16/2020https://cms.diversitycompliance.com/FrontEnd/SearchCertifiedDirectoryDetail.asp?XID=...
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NAICS

236210 - Construction 

management, industrial 

building (except 

warehouses)

236220 - Commercial and 

Institutional Building 

Construction

237310 - Construction 

management, highway, road, 

street and bridge

541330 - Civil engineering 

services

541330 - Construction 

engineering services

541330 - Engineering 

consulting services

541330 - Engineering design 

services

541330 - Engineering 

services

Speciality

NAICS 236210 Construction 

management, industrial 

building (except 

warehouses) NAICS 236220 

Commercial and Institutional 

Building Construction NAICS 

237310 Construction 

management, highway, road, 

street and bridge NAICS 

541330 Civil engineering 

services NAICS 541330 

Construction engineering 

services NAICS 541330 

Engineering consulting 

services NAICS 541330 

Engineering design services 

NAICS 541330 Engineering 

services (

© 2017 Illinois Department of Transportation

Page 2 of 2Contractor Details
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NAICS

238210-Electrical 

Contractors

541320-Landscape 

Architectural Services

541330-Engineering 

Services

541512-Computer Systems 

Design Services

541611-Administrative 

Management & General 

Management

541690-Other Scientific & 

Technical Consulting

541715-Research and 

Development in the 

Physical, Engineering, and 

Life Sciences (except 

Nanotechnology and 

Biotechnology)

561730-Landscape 

Services

562998-All Other 

Miscellaneous Waste 

Management Services

Speciality

238210- MISC: ELECTRICAL 

SERVICES

541320- URBAN PLANNING

541330- SPEC. SERVS.: 

CONSTRUCTION 

INSPECTION

ENGINEERING SERVICES

541512- MISC: COMPUTER 

AIDED DESIGN & 

DRAFTING

541611- MANAGERIAL 

TRAINING

541690- TECHNICAL 

TRAINING

541715- RESEARCH

561730- MISC: 

MAINTENANCE MOWING

562998- MISC: BASIN 

CLEANING SERVICES

© 2017 Illinois Department of Transportation

Page 2 of 2Contractor Details
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Corporation/LLC Search/Certificate of Good Standing

LLC File Detail Report

Entity Information

Agent Information

Office of the Secretary of State Jesse White

File Number 03099784

Entity Name CHERI K. LEWIS ENGINEERS, LLC

Status ACTIVE

Principal Office
700 N GREEN ST STE 204
CHICAGO, IL 606420000

Entity Type
LLC

Type of LLC
Domestic

Organization/Admission Date
Friday, 27 March 2009

Jurisdiction
IL

Duration
PERPETUAL

Name
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Annual Report

Managers

Assumed Name

Series Name

MAE C WHITESIDE, P.E.

Address
700 N GREEN ST STE 204
CHICAGO , IL 60642

Change Date
Tuesday, 25 August 2015

For Year
2020

Filing Date
Friday, 7 February 2020

Name
Address
WHITESIDE P.E., MAE C
700 N GREEN ST, STE 204
CHICAGO, IL 606420000

ACTIVE
CKL ENGINEERS, LLC

NOT AUTHORIZED TO ESTABLISH SERIES

Return to Search 

File Annual Report
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Wed Aug 19 2020This information was printed from www.cyberdriveillinois.com, the official website of the Illinois Secretary of State's Office.

Adopting Assumed Name

Articles of Amendment Effecting A Name Change
Change of Registered Agent and/or Registered O�ce

(One Certificate per Transaction)





 OCIS  CICIOCP1  OFFSET CONTRACT INQUIRY  07:45 08/20/20

 ACTION: S

 VENDOR NUMBER= *****   OFFSET: 00 OF 00
 VENDOR NAME: *

 CLAIMING AGENCY NUMBER: *
 CLAIMING AGENCY NAME: *

 CLAIMING AGENCY PHONE NUMBER: *

 DISCLAIMER:
 AS OF 08/20/20 AT 07:46 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
 ACTIVE CLAIM AGAINST VENDOR NUMBER ***** . PLEASE BE ADVISED THAT OUR
 SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
 10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
 DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

 * 

 ENTER=PROCESS,  PF3=IOCM,  PF12=REFRESH

Date: 8/20/2020 Time: 7:46:32 AM

Page: 1 Document Name: untitled

A n Industries

C 4525
PSB 20-1, Item #7



 OCIS  CICIOCP1  OFFSET CONTRACT INQUIRY  07:47 08/20/20

 ACTION: S

 VENDOR NUMBER= *****   OFFSET: 00 OF 00
 VENDOR NAME: *

 CLAIMING AGENCY NUMBER: *
 CLAIMING AGENCY NAME: *

 CLAIMING AGENCY PHONE NUMBER: *

 DISCLAIMER:
 AS OF 08/20/20 AT 07:48 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
 ACTIVE CLAIM AGAINST VENDOR NUMBER ***** . PLEASE BE ADVISED THAT OUR
 SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
 10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
 DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

 * 

 ENTER=PROCESS,  PF3=IOCM,  PF12=REFRESH

Date: 8/20/2020 Time: 7:48:18 AM

Page: 1 Document Name: untitled

Bowman Consulting Group

Contract #RR-20-4525
PSB 20-1, Item #7



 OCIS  CICIOCP1  OFFSET CONTRACT INQUIRY  07:50 08/20/20

 ACTION: S

 VENDOR NUMBER= *****   OFFSET: 00 OF 00
 VENDOR NAME: *

 CLAIMING AGENCY NUMBER: *
 CLAIMING AGENCY NAME: *

 CLAIMING AGENCY PHONE NUMBER: *

 DISCLAIMER:
 AS OF 08/20/20 AT 07:50 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
 ACTIVE CLAIM AGAINST VENDOR NUMBER ***** . PLEASE BE ADVISED THAT OUR
 SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
 10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
 DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

 * 

 ENTER=PROCESS,  PF3=IOCM,  PF12=REFRESH

Date: 8/20/2020 Time: 7:50:33 AM

Page: 1 Document Name: untitled

David Engineering, LLC

Contract #RR-20-4525
PSB 20-1, Item #7



 OCIS  CICIOCP1  OFFSET CONTRACT INQUIRY  07:49 08/20/20

 ACTION: S

 VENDOR NUMBER= *****   OFFSET: 00 OF 00
 VENDOR NAME: *

 CLAIMING AGENCY NUMBER: *
 CLAIMING AGENCY NAME: *

 CLAIMING AGENCY PHONE NUMBER: *

 DISCLAIMER:
 AS OF 08/20/20 AT 07:49 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
 ACTIVE CLAIM AGAINST VENDOR NUMBER ***** . PLEASE BE ADVISED THAT OUR
 SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
 10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
 DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

 * 

 ENTER=PROCESS,  PF3=IOCM,  PF12=REFRESH

Date: 8/20/2020 Time: 7:49:30 AM

Page: 1 Document Name: untitled

Construction Consulting

C 0-4525
PSB 20-1, Item #7



 OCIS  CICIOCP1  OFFSET CONTRACT INQUIRY  07:51 08/20/20

 ACTION: S

 VENDOR NUMBER= *****   OFFSET: 00 OF 00
 VENDOR NAME: *

 CLAIMING AGENCY NUMBER: *
 CLAIMING AGENCY NAME: *

 CLAIMING AGENCY PHONE NUMBER: *

 DISCLAIMER:
 AS OF 08/20/20 AT 07:51 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
 ACTIVE CLAIM AGAINST VENDOR NUMBER ***** . PLEASE BE ADVISED THAT OUR
 SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
 10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
 DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

 * 

 ENTER=PROCESS,  PF3=IOCM,  PF12=REFRESH

Date: 8/20/2020 Time: 7:51:40 AM

Page: 1 Document Name: untitled

C 0-4525
PSB 20-1, Item #7



 OCIS  CICIOCP1  OFFSET CONTRACT INQUIRY  07:52 08/20/20

 ACTION: S

 VENDOR NUMBER= *****   OFFSET: 00 OF 00
 VENDOR NAME: *

 CLAIMING AGENCY NUMBER: *
 CLAIMING AGENCY NAME: *

 CLAIMING AGENCY PHONE NUMBER: *

 DISCLAIMER:
 AS OF 08/20/20 AT 07:52 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
 ACTIVE CLAIM AGAINST VENDOR NUMBER ***** . PLEASE BE ADVISED THAT OUR
 SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
 10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
 DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

 * 

 ENTER=PROCESS,  PF3=IOCM,  PF12=REFRESH

Date: 8/20/2020 Time: 7:52:39 AM

Page: 1 Document Name: untitled

Pinpoint Precision, LLC

Contract #RR-20-4525
PSB 20-1, Item #7



Rev. 11/25/2019     Page 1 of 14       Contract RR-20-4525 
PSB 18-1 & Later 

CONSTRUCTION UPON REQUEST 
CONSTRUCTION MANAGER AGREEMENT 

The Board of Directors, on the 17th day of August, 2020, authorized this 
AGREEMENT to be entered into by and between THE ILLINOIS STATE TOLL HIGHWAY 
AUTHORITY, an instrumentality and administrative agency of the State of Illinois, 
hereinafter sometimes referred to as "TOLLWAY", and Cheri K Lewis Engineers 
LLC dba CKL ENGINEERS LLC, a corporation authorized and existing within the 
laws of the State of Illinois, hereinafter referred to as "CONSTRUCTION MANAGER". 

W I T N E S S E T H: 

WHEREAS, the CONSTRUCTION MANAGER has submitted a proposal dated 
July 21, 2020, to provide construction management services for Contract No. 
RR-20-4525 for Systemwide, Construction Management Services Upon Request, 
On-call and As-needed; and 

WHEREAS, the CONSTRUCTION MANAGER represents itself to be a 
professional engineering firm meeting the stated pre-qualification criteria for selection 
from PSB 20-1, Item 7, staffed with professional licensed engineers, experienced and 
well-able to perform the construction section engineering services required for said 
contract, and it is in the best interest of the TOLLWAY to accept said proposal. 

In consideration of the mutual covenants hereinafter contained, the parties hereto 
mutually covenant and agree as follows: 

ARTICLE I 

General Provisions 

A. The CONSTRUCTION MANAGER shall perform all construction 
management services for Contract No. RR-20-4525 for Systemwide, Construction 
Management Services Upon Request, On-call and As-needed in accordance with the 
requirements and terms of this Agreement, the above-numbered Professional Services 
Bulletin, and the proposal from the CONSTRUCTION MANAGER of July 21, 2020, 
attached hereto and made a part hereof as Exhibit "1".  With respect to any 
inconsistency or conflict between the terms of this Agreement and the proposal 
(Exhibit "1"), the following order of precedence shall govern: 1. This Agreement 2. 
The Proposal 3. The Professional Services Bulletin. 

B. All services performed by CONSTRUCTION MANAGER shall be performed 
according to the professional standards and in accordance with the Construction 
Manager's Manual in effect at the date of contract execution, and as revised thereafter. 

C. The CONSTRUCTION MANAGER shall perform its services hereunder 
with the same degree of care, skill and diligence as is ordinarily possessed and 
exercised by a member of the same profession, currently practicing, under similar 
circumstances. 
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ARTICLE II 

Time of Performance 

Upon receipt of a Notice to Proceed authorized by the Chief Engineering Officer of 
the TOLLWAY, the CONSTRUCTION MANAGER shall perform the services herein 
during the period commencing on the latter of either execution of the Agreement or 
August 18, 2020 and ending September 30, 2024, in accordance with the schedule 
included in the attached proposal.   

Notwithstanding anything in this Agreement, the CONSTRUCTION MANAGER, 
including the CONSTRUCTION MANAGER’s subcontractors, if any, shall not be 
responsible hereunder for any delay, default or nonperformance of this Agreement, if and 
to the extent that such delay, default or nonperformance is caused by an act of God, 
weather, accident, labor strike or shortage, fire, explosion, riot, war, rebellion, terrorist 
activity, sabotage, flood, epidemic, or any other cause beyond the reasonable control of 
such party.  

ARTICLE III 

Compensation 

The CONSTRUCTION MANAGER shall perform all construction management 
services as required herein, and the TOLLWAY shall pay the CONSTRUCTION 
MANAGER as compensation therefor, the CONSTRUCTION MANAGER'S actual payroll 
costs times a multiplier of 2.8000, and reimbursement of certain direct expenses (as each 
of these amounts are shown in Exhibit "1"), with an upper limit of compensation of Four 
Million Dollars and No Cents ($4,000,000.00). If, in the opinion of the CONSTRUCTION 
MANAGER, additional fees or expenses in excess of the upper limit of compensation 
agreed herein are required, the CONSTRUCTION MANAGER shall promptly notify the 
Chief Engineering Officer of the TOLLWAY thereof and shall not incur or charge any such 
fees or expenses without prior approval of the Chief Engineering Officer.   The 
CONSTRUCTION MANAGER must ensure that its subcontractors (if applicable) submit 
bills and invoices in a manner consistent with the terms of this Agreement and shall 
include language in its subcontractor agreements whereby the subcontractors expressly 
agree to be bound by the terms of this Agreement, including but not limited to the 
Inspector General Provision at Article XIX. 

ARTICLE IV 

Scope of the Service – “Upon Request” Contracts 

The CONSTRUCTION MANAGER understands that this is an “assignment(s) 
upon request” contract wherein the CONSTRUCTION MANAGER will be assigned 
various tasks over the duration of this Contract.  Thus, the extent of services will not be 
determined until such time that a task has been assigned by the TOLLWAY.  Upon 
assignment of a Task, the CONSTRUCTION MANAGER shall meet with representatives 
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of the TOLLWAY; prepare a scope of services to complete the task; and submit a 
Proposal for the services to be performed. The CONSTRUCTION MANAGER shall 
perform the task for not more than the total proposed task fee as authorized by the 
TOLLWAY. In no event will the CONSTRUCTION MANAGER be entitled to additional 
compensation due to its errors in estimating the time, costs or expertise required to 
complete the task assignments.  Only upon a change in the scope of task services, as 
documented in writing by the CONSTRUCTION MANAGER and subsequently approved 
in writing by the TOLLWAY, will any additional fees be approved.  The total compensation 
for the entirety of all task assignments shall not be in excess of Four Million Dollars and 
No Cents ($4,000,000.00) being the amount set as the Upper Limit of Compensation for 
this Contract. 

ARTICLE V 

Compliance with State and Other Laws 

The CONSTRUCTION MANAGER specifically agrees that in the performance of 
the services herein enumerated, the CONSTRUCTION MANAGER, its associates, 
subcontractors, agents and employees will comply with any and all Federal laws, State 
statutes, local ordinances, rules and regulations. 

Governing Law; Exclusive Jurisdiction 

 This Agreement, and all the rights and duties of the parties arising from or relating 
in any way to the subject matter of this Agreement or the transaction(s) contemplated by 
it, shall be governed by, construed and enforced only in accordance with the laws of the 
United States and the State of Illinois (excluding any conflict of laws provisions that would 
refer to and apply the substantive laws of another jurisdiction).  Any suit or proceeding 
relating to this Agreement, including arbitration proceedings, shall be brought only in 
DuPage County, Illinois.  CKL Engineers, LLC, consents to the exclusive jurisdiction and 
venue of the courts located in DuPage County, State of Illinois. 

Confidentiality 

CONSTRUCTION MANAGER, including its agents and subconsultants, to this 
AGREEMENT may have or gain access to confidential data or information owned or 
maintained by the TOLLWAY in the course of carrying out its responsibilities under this 
AGREEMENT.  The CONSTRUCTION MANAGER shall presume all information received 
from the TOLLWAY or to which it gains access pursuant to this AGREEMENT is 
confidential.  No confidential data collected, maintained, or used in the course of 
CONSTRUCTION MANAGER's performance of this contract shall be disseminated 
except as authorized by law and with the written consent of the TOLLWAY, either during 
the period of the AGREEMENT or thereafter.  The CONSTRUCTION MANAGER must 
return any and all data collected, maintained, created or used in the course of the 
performance of the AGREEMENT, in whatever form it is maintained, promptly at the end 
of the AGREEMENT, or earlier at the request of the TOLLWAY, or notify the TOLLWAY 
in writing of its destruction with prior TOLLWAY approval only. 
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The foregoing obligations shall not apply to confidential data or information lawfully 
in the CONSTRUCTION MANAGER's possession prior to its acquisition from the 
TOLLWAY; received in good faith from a third-party not subject to any confidentiality 
obligation to the disclosing Party; or independently developed by the CONSTRUCTION 
MANAGER without the use or benefit of the TOLLWAY's confidential information. 

ARTICLE VI 

Responsibility for Injuries and Damages 

The CONSTRUCTION MANAGER shall be responsible for all injuries to persons 
and damages to property due to the activities of the CONSTRUCTION MANAGER, its 
associates, agents or employees, in connection with an error, omission, intentional, willful, 
wanton, or negligent act(s), and shall be responsible for all parts of its services, both 
temporary and permanent, relating to the performance of any services under this 
Agreement or in connection therewith. It is expressly understood that the 
CONSTRUCTION MANAGER shall indemnify and save harmless the TOLLWAY, its 
Directors and the employees of the TOLLWAY from claims, suits, actions, damages and 
costs arising from, growing out of, an error, omission, intentional, willful, wanton or 
negligent act(s) of the CONSTRUCTION MANAGER under this Agreement, to the 
maximum extent permitted by law, and such indemnity shall not be limited by reason of 
the enumeration of any insurance coverage hereinafter provided.  Nothing herein 
contained shall be construed as prohibiting the TOLLWAY, its Directors or the employees 
of the TOLLWAY from defending any actions and suits brought against them or any of 
them or from employing their own counsel in defense of all such actions and suits.  It is 
understood and agreed that the CONSTRUCTION MANAGER is an independent 
contractor and as such is solely responsible for any and all of its activities hereunder. 

ARTICLE VII 

Insurance 

The CONSTRUCTION MANAGER agrees to procure and maintain during the 
entire term of this contract and any extensions thereto, at its own expense and without 
additional expense to the TOLLWAY, adequate insurance for claims for injuries to 
persons or damage to property which may arise from or in connection with the 
performance of the work by the CONSTRUCTION MANAGER, his agents, 
representatives, employees or subcontractors. Work shall not commence until all 
insurance required by this section has been obtained and acceptable documentation 
provided to the TOLLWAY. Acceptable insurance companies shall be authorized or 
approved to transact business under the laws of the State of Illinois, shall be rated by 
A.M. Best and Company with a financial strength rating of “A-“ or better and a financial
size category of not less than “VII”.

The CONSTRUCTION MANAGER shall obtain for the term of the contract, and 
any extensions thereto, insurance in the following kinds and minimum limits: 
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a. Worker’s Compensation Insurance as required by state statute, and
Employer’s Liability insurance covering all the CONSTRUCTION
MANAGER’s employees acting within the course and scope of their
employment.

b. Commercial General Liability Insurance written on Insurance
Services Office (ISO) occurrence form CG 00 01 10/03 or equivalent,
covering premises operations, independent contractors, blanket
contractual liability, and personal injury with minimum limits of
$1,000,000.00 (One Millions Dollars) each occurrence and
$2,000,000.00 (Two Million Dollars) annual general aggregate.

If any aggregate limit is reduced below $2,000,000.00 because of 
claims made or paid, the CONSTRUCTION MANAGER shall obtain 
additional insurance to restore the full aggregate limit and furnish 
documentation to the TOLLWAY.  

c. Automobile Liability Insurance covering any auto, including owned,
hired and non-owned autos, with a minimum limit of $1,000,000.00
(One million Dollars) each occurrence, combined single limit.

d. Excess / Umbrella Liability Insurance providing excess coverage
over commercial general liability, automobile liability and employer’s
liability with a minimum limit of $2,000,000.00 (Two Million Dollars)
per occurrence and in aggregate.

e. Engineering Professional Errors and Omissions Liability providing
coverage for claims, damages, losses or expenses arising out of or
resulting from the performance of Professional Services
contemplated in this contract.  Limits of liability shall be a minimum
of $2,000,000 (Two Million Dollars) per occurrence and in aggregate.
The policy, including claims made forms, shall remain in effect for the
duration of the contract and then have a three-year discovery period
or longer as required by State Statue.

All deductible or self-insured retentions must be declared and are the sole 
responsibility of the CONSTRUCTION MANAGER. The Illinois State Toll Highway 
Authority shall be named an “additional insured” for the commercial general liability and 
automobile liability coverage.  These policies shall be primary for the additional insured 
and not contributing with any other insurance or similar protection available to the 
additional insured.  Copies of the applicable “additional insured” endorsements will be 
provided to the TOLLWAY with the insurance documentation. 

The CONSTRUCTION MANAGER shall submit insurance documentation prior to 
the commencement of any contract work and will provide documentation of renewals of 
said policies as they occur.  Any failure of the TOLLWAY to request proof of insurance 
will not waive the requirement of maintenance of protection as specified herein. 



Rev. 11/25/2019     Page 6 of 14       Contract RR-20-4525 
PSB 18-1 & Later 

ARTICLE VIII 

Ownership of Documents 
All documents, including tracings, drawings, estimates, specifications, field notes, 

investigations, studies and any and all documents, memoranda and information relating 
to services to be furnished and performed pursuant to this Agreement are the property of 
the TOLLWAY.  During the performance of the engineering services herein provided for, 
the CONSTRUCTION MANAGER shall be responsible for any loss or damage to the 
documents herein enumerated while they are in its possession, and any such documents 
shall be restored at its expense.  Full access to the documents, including related work 
product concerning the services performed pursuant to this Agreement, shall at all times 
be available to the TOLLWAY and other public agencies interested in this work.  It is 
agreed and understood by the parties that any plans, drawings, blueprints or other similar 
documents ("plans") provided under this Contract which are reused by the TOLLWAY, on 
other projects, shall be at the TOLLWAY's own risk.  Any person or entity reusing any 
plans shall be solely responsible for such reuse.  Should the CONSTRUCTION 
MANAGER reuse any plans, it agrees to indemnify any and all persons or entities for any 
claims or actions resulting from its reuse to the extent that said claim or action results 
from such reuse.  The TOLLWAY agrees to require any person (including the TOLLWAY 
itself) reusing the plans provided by the CONSTRUCTION MANAGER to abide by the 
terms and conditions set forth in this paragraph. 

ARTICLE IX 

Financial Statement 

The CONSTRUCTION MANAGER shall, within ten (10) days after requested by 
the TOLLWAY, furnish to the TOLLWAY a current statement of the financial condition of 
the CONSTRUCTION MANAGER and any other financial information required by the 
TOLLWAY. 

ARTICLE X 

Successors and Assigns 

The TOLLWAY and CONSTRUCTION MANAGER each bind themselves, their 
successors and assigns to the other party of this Agreement and to the successors and 
assigns of such other party with respect to all covenants of this Agreement.  Except as 
this Agreement provides, neither the TOLLWAY nor the CONSTRUCTION MANAGER 
shall assign, sublet or transfer its interest in this Agreement without the written consent 
of the other. 

ARTICLE XI 

Subcontractors 

The CONSTRUCTION MANAGER shall not subcontract or assign services to be 
furnished under this Agreement without prior written approval of the TOLLWAY, except 
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that the CONSTRUCTION MANAGER may without such prior approval, contract with 
others for photogrammetric maps, equipment and supplies, printed matter, and other 
reproductions and stenographic, clerical or any other non-technical services. 

ARTICLE XII 

Suspension 

The TOLLWAY may suspend, from time to time, the services of the 
CONSTRUCTION MANAGER pursuant to this Agreement at its sole discretion effective 
five (5) days after delivery of written notice thereof for any period of time or times not 
exceeding a total of twelve (12) months.  In the event of suspension of this Agreement, 
not occasioned by violation of the Agreement by the CONSTRUCTION MANAGER, the 
CONSTRUCTION MANAGER shall be paid for authorized services performed prior to the 
effective date of the suspension, including any reimbursable expenses then due, in 
accord with this Agreement. 

ARTICLE XIII 

Termination 

A. Termination Without Cause

1. The TOLLWAY reserves the right, at its sole discretion, to terminate
this Agreement without cause at any time.  In the event of such termination, the 
TOLLWAY will promptly deliver a written Notice of Termination Without Cause to the 
CONSTRUCTION MANAGER.  Upon termination and within ten (10) days of said 
termination, the CONSTRUCTION MANAGER shall prepare a detailed Progress Report, 
including information as to all the work performed by the CONSTRUCTION MANAGER 
and the status of the work as of the date of the termination, and provide any and all other 
information and documents developed under the terms of this Agreement as requested 
by the Chief Engineering Officer of the TOLLWAY.  The TOLLWAY will review the 
Progress Report and determine the percentage of the work required to be performed 
under this Agreement that has been completed by the CONSTRUCTION MANAGER.  At 
the request and direction of the Chief Engineering Officer of the TOLLWAY, the 
CONSTRUCTION MANAGER shall, within ten (10) days after the date of termination, 
furnish to the TOLLWAY marked up full size prints entitled "Record Plans", including 
specifications with all contract revisions or modifications to date indicated thereon, in 
accordance with the requirements of the Construction Manager's Manual in effect at the 
date of contract execution, and as revised thereafter. 

In the event the Chief Engineering Officer of the TOLLWAY requires additional 
services to be performed by the CONSTRUCTION MANAGER, the CONSTRUCTION 
MANAGER shall prepare a Final Progress Report on completion of the additional 
services.  The TOLLWAY will review the Final Progress Report and determine the 
percentage of completed services performed under the Agreement by the 
CONSTRUCTION MANAGER. 
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2. The total compensation due to the CONSTRUCTION MANAGER, in
the event of termination without cause shall be the following, less all previous payments 
to the CONSTRUCTION MANAGER and any credits or set-offs due to the TOLLWAY: 

a. Actual payroll cost for work properly performed prior to the
effective date of termination, times a multiplier of 2.8000;

b. Actual reimbursable direct expenses incurred prior to the
effective date of termination;

c. Actual payroll cost times a multiplier of 2.8000 for any wind-up
work after the effective date of termination as directed to be
performed by the Chief Engineering Officer of the TOLLWAY.

d. Actual reimbursable direct expenses incurred for any wind-up
work after the effective date of termination as directed to be
performed by the Chief Engineering Officer of the TOLLWAY.

B. Termination for Cause

1. In the event the CONSTRUCTION MANAGER fails to meet any of
its contractual obligations as set forth in this Agreement due to any of the herein stated 
conditions for termination for cause, then the TOLLWAY, at its option, may consider the 
Agreement as cancelled effective upon the delivery of written Notice of Termination for 
Cause to the CONSTRUCTION MANAGER, and may, as additional remedies and without 
prejudice to or waiver of any other right or remedy which it possesses hereunder or as a 
matter of law, complete the performance of the engineering services with its own forces, 
secure services from any other available source and any difference in cost shall be 
charged back to the CONSTRUCTION MANAGER, or at the option of the TOLLWAY, 
shall require the CONSTRUCTION MANAGER to promptly pay for or reimburse the 
TOLLWAY for any such difference in cost, or the TOLLWAY may deduct any such cost 
from any payments due or to become due the CONSTRUCTION MANAGER.  In addition 
to any difference in cost for services incurred by the TOLLWAY, the CONSTRUCTION 
MANAGER shall reimburse the TOLLWAY for any costs, fees or expenses, including 
administrative, engineering and legal expenses incurred by the TOLLWAY due to the 
failure of the CONSTRUCTION MANAGER to meet such obligations. The foregoing 
costs, fees and expenses, may, at the direction of the TOLLWAY, be deducted from any 
sums remaining due for services properly performed prior to the effective date of the 
cancellation and termination. 

2. Conditions for termination for cause are as follows:
a. If CONSTRUCTION MANAGER becomes insolvent, commits

any act of bankruptcy, makes a general assignment for the
benefit of creditors, or becomes the subject of any proceeding
commenced under any statute or law established for the relief
of debtors;
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b. If a receiver, trustee or liquidator of any of the property or
income of CONSTRUCTION MANAGER shall be appointed;

c. If CONSTRUCTION MANAGER shall fail to perform the
scope of services, or any part thereof, with the diligence
necessary to continue progress and complete the scope of
services as prescribed by the time schedule and shall fail to
take such steps as directed by the TOLLWAY to remedy
delays within five (5) days after written notice thereof from
TOLLWAY;

d. If CONSTRUCTION MANAGER shall violate any of the terms,
provisions, conditions, covenants, or Certifications contained
in this Agreement and shall fail to take such steps as directed
by the TOLLWAY to remedy such default within five (5) days
after written notice thereof from TOLLWAY.

3. Upon termination for cause and within ten (10) days of such notice,
the CONSTRUCTION MANAGER shall prepare a detailed Progress Report, including 
information as to all the work performed by the CONSTRUCTION MANAGER and the 
status of the work as of the date of the termination, and provide any and all other 
information and documents requested by the Chief Engineering Officer of the TOLLWAY. 
The TOLLWAY will review the Progress Report and determine the percentage of services 
that have been performed under this Agreement by the CONSTRUCTION MANAGER.  
In the case of a dispute between the TOLLWAY and the CONSTRUCTION MANAGER, 
the decision of the Chief Engineering Officer shall be final.  At the request and direction 
of the Chief Engineering Officer of the TOLLWAY, the CONSTRUCTION MANAGER 
shall, within ten (10) days after the date of termination, furnish the TOLLWAY with marked 
up full size prints entitled "Record Plans", including specifications with all contract 
revisions or modifications made up to the termination date indicated thereon, in 
accordance with the requirements of the Construction Manager's Manual in effect at the 
date of contract execution, and as revised thereafter. 

4. The total compensation due to the CONSTRUCTION MANAGER, in
the event of Termination for Cause shall be the following, less all previous payments to 
the CONSTRUCTION MANAGER, and expenses and costs of the TOLLWAY, and any 
credits or set-offs due to the TOLLWAY. 

a. Actual payroll cost for authorized work performed prior to the
effective date of termination, times a multiplier of 2.8000;

b. Actual reimbursable direct expenses incurred prior to the
effective date of termination.

C. Termination due to Lack of an Appropriation

This Agreement is subject to termination and cancellation in any year 
for which the General Assembly fails to make an appropriation (if such an appropriation 
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is required) to make payments under the terms of the Agreement.  Currently, the 
TOLLWAY is not required to obtain a yearly appropriation of its funds.  However, the

TOLLWAY cannot and does not make any representation or warranties concerning 
future appropriation requirements.    

ARTICLE XIV 

Solicitations 

The CONSTRUCTION MANAGER warrants that no person or selling agency has 
been employed or retained to solicit or secure this Agreement upon an agreement or 
understanding for a commission, percentage, brokerage or contingent fee.  For breach or 
violation of this warranty, the TOLLWAY shall have the right to annul this Agreement 
without liability, or in its discretion to deduct from the contract price or consideration the 
full amount of such commission, percentage, brokerage or contingent fee.  

ARTICLE XV 

Notices 

Notices to be given hereunder or documents to be delivered shall be deemed 
sufficient if delivered personally or mailed by certified mail to the CONSTRUCTION 
MANAGER at CKL Engineers, LLC, 700 N. Green Street, Suite 204, Chicago, Illinois 
60642, or to the Chief Engineering Officer, at 2700 Ogden Avenue, Downers Grove, 
Illinois 60515.  Either party may change the place to which notices hereunder may be 
addressed by written notice to the other party at any time or times. 

ARTICLE XVI 

Record Retention and Audit 

In compliance with the Illinois Procurement Code (30 Ill. Comp. Stat. 500/20-65) 
and rules promulgated thereunder, every CONTRACT for goods and services shall 
provide that the contractor shall maintain certain records, books and documents. 

The CONSTRUCTION MANAGER shall maintain in the State of Illinois, for a 
minimum of five years from the latter of the date of completion of the CONTRACT or the 
date of final payment under the CONTRACT, adequate books, records, and supporting 
documents from an accounting system maintained in accordance with generally accepted 
accounting principles to verify the amounts, recipients, uses and methods of all 
disbursements of funds passing in conjunction with the CONTRACT. The five year record 
maintenance period shall be extended for the duration of any audit in progress at the time 
of that period’s expiration.  The CONSTRUCTION MANAGER shall at its own expense 
make such records available in a timely manner for inspection and audit (including copies 
and extracts of records) as required by the Auditor General and other State Auditors, the 
Chief Procurement Officer for General Services, the Illinois Department of Transportation, 
and the TOLLWAY’s Inspector General, Internal Audit or other TOLLWAY agents at all 
reasonable times and without prior notice. For purposes of this section, “timeliness” will 
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be considered production within the time period specified by the Auditor General and 
other State Auditors, the Chief Procurement Officer for General Services, the Illinois 
Department of Transportation and the TOLLWAY’s Inspector General, Internal Audit or 
other TOLLWAY agents, but no later than thirty days after a request for records being 
made unless otherwise agreed to by the parties. The CONSTRUCTION MANAGER 
agrees to cooperate fully with any audit conducted by the Auditor General and other State 
Auditors, the Chief Procurement Officer for General Services, the Illinois Department of 
Transportation and the TOLLWAY’s Inspector General, Internal Audit or other TOLLWAY 
agents, and to provide full access to all relevant materials. The auditors reserve the right 
to enter the CONSTRUCTION MANAGER’s place of business in order to audit the 
records. If they are not produced in a timely manner by the CONSTRUCTION MANAGER, 
then the CONSTRUCTION MANAGER shall reimburse the TOLLWAY or other State 
agency for the travel expenses of its auditors in the event that this right is invoked.   

The obligations of this Section shall be explicitly included in any subcontracts or 
agreements formed between the CONSTRUCTION MANAGER and any subcontractors 
or suppliers of goods and services to the extent that those subcontracts or agreements 
relate to fulfillment of the CONSTRUCTION MANAGER’s obligations to the TOLLWAY.  
Such subcontractor shall be required to comply with the terms and conditions of this 
Section and the TOLLWAY shall be entitled to enforce a breach of that contract. 

Any audit adjustment will be submitted on a final invoice for any underpayment or 
overpayment to the CONSTRUCTION MANAGER or its subcontractors.  The 
CONSTRUCTION MANAGER shall promptly reimburse the TOLLWAY for any 
overpayment, or the TOLLWAY at its option may deduct any overpayment from any funds 
due the CONSTRUCTION MANAGER, whether those funds are due under this contract 
or other contracts to which the CONSTRUCTION MANAGER is a party either directly with 
the TOLLWAY or as a subcontractor. In the event the CONSTRUCTION MANAGER fails 
or refuses to reimburse the TOLLWAY for an overpayment, the CONSTRUCTION 
MANAGER shall be responsible for all costs, including attorney fees, incurred by the 
TOLLWAY to collect such overpayment.   

Failure to maintain or make available the books, records, and supporting 
documents required by this Section shall establish a presumption in favor of the 
TOLLWAY for recovery of any funds paid by the TOLLWAY under the contract for which 
adequate books, records and supporting documentation are not available to support their 
purported disbursement.  

The CONSTRUCTION MANAGER shall reimburse the TOLLWAY for the total 
costs of an audit that identifies significant findings that would benefit the TOLLWAY, 
including but not limited to reasonable attorney’s fees and other expenses.  Significant 
findings for the purposes of this provision shall be identified as an amount in excess of 
$50,000 in aggregate of the audit report or findings of material performance or compliance 
deficiencies. 

If the CONSTRUCTION MANAGER fails to comply with these requirements, the 
CONSTRUCTION MANAGER may be disqualified or suspended from bidding on or 
working on future contracts. 
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 ARTICLE XVII 
 

Quality Assurance and Quality Control (QA/QC) Plan 
 

The CONSTRUCTION MANAGER’S QA/QC PLAN for this PROJECT must be 
presented by the CONSTRUCTION MANAGER fourteen (14) days after receiving the 
signed contract.  After acceptance by the TOLLWAY, the CONSTRUCTION MANAGER 
must adhere to this QA/QC Plan and will be required to periodically confirm, in writing, 
that they have complied with the approved plan. The statement of compliance must be 
submitted to the TOLLWAY Project Manager with each monthly progress report. 
 

The QA/QC Plan must follow GUIDELINES FOR CONSTRUCTION MANAGER’S 
QUALITY PROGRAM, which will be provided by the TOLLWAY. 

 
ARTICLE XVIII 

 
Miscellaneous 

 
This Agreement, when executed by the CONSTRUCTION MANAGER, shall be an 

offer by the CONSTRUCTION MANAGER to the TOLLWAY and shall not be construed 
as an offer by the TOLLWAY to the CONSTRUCTION MANAGER.  All agreements are 
subject to the statutes, rules, regulations and policies governing the TOLLWAY and are 
expressly subject to the approval of the TOLLWAY’s Board of Directors, the Procurement 
Policy Board, the Chief Procurement Officer for General Services, and the Attorney 
General of the State of Illinois. 
 

ARTICLE XIX 
 

Inspector General 
 

The Vendor/Contractor hereby acknowledges that pursuant to Section 8.5 of the 
Toll Highway Act (605 ILCS 10/8.5) the Inspector General of the Illinois State Toll Highway 
Authority has the authority to conduct investigations into certain matters including but not 
limited to allegations of fraud, waste and abuse, and to conduct reviews.  The 
Vendor/Contractor will fully cooperate in any OIG investigation or review and shall not bill 
the Tollway for such time.  Cooperation includes providing access to all information and 
documentation related to the goods/services described in this Agreement, and disclosing 
and making available all personnel involved or connected with these goods/services or 
having knowledge of these goods/services.  All subcontracts must inform Subcontractors 
of this provision and their duty to comply. 

  
ARTICLE XX 

 
Engineer Selection Process 

 
The TOLLWAY and the CONSTRUCTION MANAGER hereby certify that they are 

in compliance with the provisions of the Architectural, Engineering and Land Surveying 



Rev. 11/25/2019     Page 13 of 14       Contract RR-20-4525 
PSB 18-1 & Later 

Qualifications Based Selection Act (30 ILCS 535) with respect to the procurement of the 
services covered in this Agreement. 

ARTICLE XXI 

Report of a Change in Circumstances 

The CONSTRUCTION MANAGER agrees to report to the TOLLWAY as soon as 
practically possible, but no later than 21 days following any change in facts or 
circumstances that might impact the CONSTRUCTION MANAGER’s ability to satisfy its 
legal or contractual responsibilities and obligations under this contract.  Required reports 
include, but are not limited to changes in the CONSTRUCTION MANAGER’s 
Certification/Disclosure Forms, the CONSTRUCTION MANAGER’s IDOT pre-
qualification, or any certification or licensing required for this project.  Additionally, the 
CONSTRUCTION MANAGER agrees to report to the Tollway within the above timeframe 
any arrests, indictments, convictions or other matters involving the CONSTRUCTION 
MANAGER, or any of its principals, that might occur while this contract is in effect.  This 
reporting requirement does not apply to common offenses, including but not limited to 
minor traffic/vehicle offenses.   

Further, the CONSTRUCTION MANAGER agrees to incorporate substantially 
similar reporting requirements into the terms of any and all subcontracts relating to work 
performed under this agreement.  The CONSTRUCTION MANAGER agrees to forward 
or relay to the Tollway any reports received from subcontractors pursuant to this 
paragraph within 21 days.   

Finally, the CONSTRUCTION MANAGER acknowledges and agrees that the 
failure of the CONSTRUCTION MANAGER to comply with this reporting requirement 
shall constitute a material breach of contract which may result in this contract being 
declared void.  

ARTICLE XXII 

EXPATRIATED ENTITIES 

Except in limited circumstances, no business or member of a unitary business 
group, as defined in the Illinois Income Tax Act, shall submit a bid for or enter into a 
contract with a State agency if that business or any member of the unitary business group 
is an expatriated entity. 
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IN WITNESS WHEREOF, the parties hereto have executed this Agreement for 
CONTRACT RR-20-4525 the day and year first above written.

THE ILLINOIS STATE TOLL CKL ENGINEERS, LLC
HIGHWAY AUTHORITY

By
Chairman/CEO - Signature Date President-Signature Date
Willard S. Evans, Jr.

Printed Name as Signed Above
APPROVED:

Executive Director Signature Date
Jose Alvarez

APPROVED:

Chief Financial Officer - Signature   Date
Cathy R. Williams

APPROVED:

General Counsel Signature Date
Kathleen Pasulka-Brown

Approved as to Form and Constitutionality

Attorney General, State of Illinois - Signature  Date
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compensation shall be equal to Actual Direct Labor Costs (less overtime premium) 
multiplied by a factor of 2.80 to compensate for Payroll Burden and Fringe Costs, 
Overhead and Miscellaneous Indirect Costs and Profit.   This factor shall be used 
for periodic invoicing during the project. 

“Actual Direct Labor” shall be reimbursed only for actual payroll costs paid to individuals 
employed directly by the CONSTRUCTION MANAGER, while independent contractors 
and contract employees shall be treated as “reimbursable direct costs” and not “actual 
direct salary.”  Subcontractors shall be treated as “Services by Others.” 

The direct labor rate allowable for any individual at the outset of the project for invoicing 
purposes will be the rate listed on a Consultant Rate Form (CRF) to be submitted by the 
CONSTRUCTION MANAGER at the start of the project.  A revised Consultant Rate Form 
must be submitted when labor rates increase and when a newly hired employee is added 
to the TOLLWAY project.   

A “normal work week” can be negotiated up to 45 hours per week.  Overtime (straight 
time) for salaried positions cannot be invoiced beyond the number of hours in the “normal 
work week” unless pre-approved in writing by the project manager.  These positions will 
be determined during negotiations of the contract or as the salaried position is added to 
the project. 

Promotions resulting in labor rate increases will only be permitted if the promotion occurs 
on this project to a pre-approved contract position.  Employees promoted within the 
company will not be entitled to a rate increase on this project beyond the rate appropriate 
for the services being performed by the employee.  Any increase will be at the date of the 
approved promotion. 

Timesheets for each employee billed to the contract must be submitted with the invoice. 
The timesheets must be signed by both the employee and the employee’s supervisor. 
The timesheets must include all hours paid to the employee, including non-billable time 
and time worked on other projects. 

REIMBURSABLE DIRECT COSTS - The Reimbursable Direct Costs Worksheet 
determines the total dollar amount of Direct costs for the project.  See Exhibit D.  The 
CONSTRUCTION MANAGER is responsible for managing the Direct Costs expended so 
the total Reimbursable Direct Cost amount is not exceeded.  All Direct Costs presented 
for reimbursement must be included on the Allowable Direct Costs list made available in 
the Professional Service Bulletin (attached to Exhibit D).  Direct Costs not identified on 
the Allowable Direct Costs list must be approved in writing by the Chief Engineering 
Officer of the TOLLWAY prior to reimbursement.  Premium portions of overtime and 
Reimbursable Direct Costs will be reimbursed upon presentation of appropriate 
documentation.  

Reimbursement for the use of automotive vehicles furnished by the CONSTRUCTION 
MANAGER will be in accordance with the State of Illinois Government Rate in effect on 
the date of this proposal (see Exhibit D). 
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Such rate of reimbursement will be considered full payment for all costs including, but not 
limited to: the furnishing, insuring, operating, and maintaining the automotive vehicles.  
The term "automotive vehicle" includes automobiles, pick-up trucks, station wagons, 
vans, and the like.  CONSTRUCTION MANAGER shall maintain itemized vehicle usage 
records for all vehicles billed to the contract.  Said records shall contain at a minimum the 
individual who used the vehicle, the date of usage, and the purpose or destination. 
 
No surcharge for handling or processing will be charged or approved.  No profit will be 
paid for Direct Costs. 
 
SERVICES BY OTHERS (Exhibit H) - The fees for services provided by all subcontractors 
shall be summarized on Exhibit H and Exhibit H (Cont).  All subcontractors are required 
to submit Exhibits A, B, and D through H (Cont).  
 
The CONSTRUCTION MANAGER understands that the contract is between the 
TOLLWAY and the CONSTRUCTION MANAGER. The CONSTRUCTION MANAGER is 
responsible for monitoring and managing the work and budget of all subconsultants. 
  
The ADDITIONAL SERVICES PROVISION (if any) included in this proposal (see Exhibit 
B) will be for the sole purpose of funding increases in the Scope of Work, which have 
been identified as potential extra services prior to the start of work.  The additional 
services funds will not be used to cover costs for items included in the original Scope of 
Construction Manager Services.  The authorization for the use of the Additional Services 
Funds must be in writing from the Chief Engineering Officer of the TOLLWAY. 
 
MAXIMUM ALLOWABLE FEE  - The upper limit of compensation to the 
CONSTRUCTION MANAGER, for all costs, shall be $ 2,000,000 (see Exhibit B), which 
limit may not be exceeded unless authorized by a Supplemental Contract and approved 
by the TOLLWAY’s Board of Directors.  This sum represents the maximum compensation 
limit for completion of all Construction Management services for all items of work included 
in the Scope of Construction Manager Services (Exhibit F).  If potential additional services 
have been identified in the scope of work (Exhibit F), it is understood that these services 
may not be requested by the TOLLWAY.  If these services are requested by the 
TOLLWAY to be performed by the CONSTRUCTION MANAGER, Exhibits A-H (Cont.) 
must be submitted by the CONSTRUCTION MANAGER for TOLLWAY approval prior to 
commencement of the work.  
 
CONTROL OF STAFF LEVELS - The CONSTRUCTION MANAGER is required at all 
times to review the staffing level as it relates to the Contractor's activities and/or progress.  
If at any time during the execution of the work, the CONSTRUCTION MANAGER 
determines that a change in staff is required, a written request to modify his/her staff must 
immediately be submitted to the TOLLWAY’s Project Manager.  If the requested change 
in staffing levels would cause the total contract fee to be exceeded, he/she shall submit 
a written request for a change in the upper limit of compensation to the Chief Engineering 
Officer. 
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This request shall include the following: 
 

A. Total man hours expended and monies due to date. 
B. Last approved Contractor's progress schedule. 
C. A detailed comparison of items A and B above. 
D. Documentation of facts leading to or requiring the change. 
E. Construction fee impact including: 

 
1. Labor 
2. Direct Cost 
3. Other 

 
The CONSTRUCTION MANAGER shall not proceed with any change until it receives 
written authorization from the Chief Engineering Officer or his designee. 
 
The CONSTRUCTION MANAGER shall be compensated based on the information 
provided in this proposal recognizing the fact that actual construction may extend beyond 
the schedule provided in Exhibit A. 
 
In any event, including but not limited to strikes or Acts of God, whereby construction is 
curtailed or halted, the CONSTRUCTION MANAGER shall reduce the number of his 
employees assigned to the project to minimize construction engineering expenses to the 
TOLLWAY. 
It is understood that the number of persons assigned to the Project by the 
CONSTRUCTION MANAGER may be reviewed by the TOLLWAY throughout the 
duration of the Project and that adjustments will be made if deemed necessary by the 
TOLLWAY. 
 
KEY PERSONNEL - Exhibit E is a list of the Key Personnel who will be assigned to this 
project, should this proposal be accepted, together with a brief resume for each.  It is 
understood that the TOLLWAY reserves the right to review the performance of assigned 
personnel at any time and the CONSTRUCTION MANAGER agrees to replace or re-
assign personnel who are deemed by the TOLLWAY to not be suited to the task to which 
they are assigned.  The CONSTRUCTION MANAGER further agrees to assign 
employees to this project in a manner which will minimize engineering construction 
expenses to the Authority. 
 
TERMS AND CONDITIONS - This document hereby incorporates by reference the 
“Contract” attached hereto and made a part hereof.  The CONSTRUCTION MANAGER 
understands and agrees that it shall be bound by the terms and conditions contained in 
the attached Contract including but not limited to those items contained in the Article titled 
“Insurance”.  The CONSTRUCTION MANAGER shall provide a copy of Certificate of 
Insurance as Exhibit I.  In the event there is a conflict between the terms of this proposal 
and the terms of the attached Contract the terms contained in the Contract shall control. 
 
The CONSTRUCTION MANAGER also agrees that it shall be required to procure and 
maintain additional insurance, if any is listed below, under the same terms and conditions 
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specified in the Contract.  Specialized project specific insurance, namely Railroad 
Protective Liability insurance, may be considered for reimbursement as a direct cost. 
 
Said additional insurance shall be in addition to any and all insurance required by the 
Contract. 
 
INVOICES – INVOICES will be submitted monthly on forms provided to the 
CONSTRUCTION MANAGER at the start of the project. The invoice cutoff date will 
coincide with the Monthly Progress Report. All payroll documentation and costs relating 
to this project will be available for audit by the TOLLWAY upon request. 
 
INVOICES for services performed and expenses incurred through December 31st must 
be submitted to the TOLLWAY no later than February 28th of the subsequent year. The 
CONSTRUCTION MANAGER expressly acknowledges that the TOLLWAY, at its 
discretion, reserves the right not to honor any delinquent INVOICE if the 
CONSTRUCTION MANAGER fails to obtain prior written approval from the Chief 
Engineering Officer for an alternative INVOICE submission date. CONSTRUCTION 
MANAGER will request such approval or an INVOICE submittal extension no later than 
February 15th. 
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to the State pursuant the contract or subcontract.  Books and records, including information stored in 
databases or other computer systems, shall be maintained by the Vendor for a period of five years from 
the later of the date of final payment under the contract or completion of the contract, and by the 
subconsultant for a period of five years from the later of final payment under the term or completion of 
the subconsultant.  Books and records required to be maintained under this section shall be available for 
review or audit by representatives of:  the procuring Agency/University, the Auditor General, the 
Executive Inspector General, the Chief Procurement Officer, the Tollway Inspector General, State of 
Illinois internal auditors or other governmental entities with monitoring authority, upon reasonable notice 
and during normal business hours.  Vendor and its subconsultants shall cooperate fully with any such 
audit and with any investigation conducted by any of these entities.  Failure to maintain books and records 
required by this section shall establish a presumption in favor of the State for the recovery of any funds 
paid by the State under the contract for which adequate books and records are not available to support 
the purported disbursement. The Vendor or subconsultants shall not impose a charge for audit or 
examination of the Vendor’s books and records. 30 ILCS 500/20-65.

4. TIME IS OF THE ESSENCE: Time is of the essence with respect to Vendor’s performance of this
contract.  Vendor shall continue to perform its obligations while any dispute concerning the contract is
being resolved unless otherwise directed by the State.

5. NO WAIVER OF RIGHTS:  Except as specifically waived in writing, failure by a Party to exercise or
enforce a right does not waive that Party’s right to exercise or enforce that or other rights in the future.

6. FORCE MAJEURE: Failure by either Party to perform its duties and obligations will be excused by
unforeseeable circumstances beyond its reasonable control and not due to its negligence, including acts
of nature, acts of terrorism, riots, labor disputes, fire, flood, explosion, and governmental prohibition.  The
non-declaring Party may cancel the contract without penalty if performance does not resume within 30
days of the declaration.

7. CONFIDENTIAL INFORMATION: Each Party, including its agents and subconsultant, to this contract
may have or gain access to confidential data or information owned or maintained by the other Party in
the course of carrying out its responsibilities under this contract.  Vendor shall presume all information
received from the State or to which it gains access pursuant to this contract is confidential.  Vendor
information, unless clearly marked as confidential and exempt from disclosure under the Illinois Freedom
of Information Act, shall be considered public.  No confidential data collected, maintained, or used in the
course of performance of the contract shall be disseminated except as authorized by law and with the
written consent of the disclosing Party, either during the period of the contract or thereafter.  The receiving
Party must return any and all data collected, maintained, created or used in the course of the performance
of the contract, in whatever form it is maintained, promptly at the end of the contract, or earlier at the
request of the disclosing Party, or notify the disclosing Party in writing of its destruction.  The foregoing
obligations shall not apply to confidential data or information lawfully in the receiving Party’s possession
prior to its acquisition from the disclosing Party; received in good faith from a third Party not subject to
any confidentiality obligation to the disclosing Party; now is or later becomes publicly known through no
breach of confidentiality obligation by the receiving Party; or is independently developed by the receiving
Party without the use or benefit of the disclosing Party’s confidential information.

8. USE AND OWNERSHIP:  All work performed or supplies created by Vendor under this contract, whether
written documents or data, goods or deliverables of any kind, shall be deemed work for hire under
copyright law and all intellectual property and other laws, and the State of Illinois is granted sole and
exclusive ownership to all such work, unless otherwise agreed in writing.  Vendor hereby assigns to the
State all right, title, and interest in and to such work including any related intellectual property rights,
and/or waives any and all claims that Vendor may have to such work including any so-called "moral
rights" in connection with the work.  Vendor acknowledges the State may use the work product for any
purpose.  Confidential data or information contained in such work shall be subject to confidentiality
provisions of this contract.
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9. INDEMNIFICATION AND LIABILITY:  The Vendor shall indemnify and hold harmless the Illinois Tollway
and State of Illinois, their directors, agencies, officers, employees, agents and volunteers from any and
all costs, demands, expenses, losses, claims, damages, liabilities, settlements and judgments, including
in-house and contracted attorneys’ fees and expenses, arising out of: (a) any breach or violation by
Vendor of any of its certifications, representations, warranties, covenants or agreements; (b) any actual
or alleged death or injury to any person, damage to any property or any other damage or loss claimed to
result in whole or in part from Vendor’s negligent performance; or (c) any negligent act, activity or
omission of Vendor or any of its employees, representatives, subconsultants or agents.  Neither Party
shall be liable for incidental, special, consequential or punitive damages.

10. INDEPENDENT CONTRACTOR: Vendor shall act as an independent contractor and not an agent or
employee of, or joint venture with the State.  All payments by the State shall be made on that basis.

11. SOLICITATION AND EMPLOYMENT: Vendor shall not employ any person employed by the State
during the term of this contract to perform any work under this contract.  Vendor shall give notice
immediately to the Agency’s director if Vendor solicits or intends to solicit State employees to perform
any work under this contract.

12. COMPLIANCE WITH THE LAW: The Vendor, its employees, agents, and subconsultants shall comply
with all applicable federal, state, and local laws, rules, ordinances, regulations, orders, federal circulars
and all license and permit requirements in the performance of this contract.  Vendor shall be in
compliance with applicable tax requirements and shall be current in payment of such taxes.  Vendor shall
obtain at its own expense, all licenses and permissions necessary for the performance of this contract.

13. BACKGROUND CHECK: Whenever the State deems it reasonably necessary for security reasons, the
State may conduct, at its expense, criminal and driver history background checks of Vendor’s and
subconsultants officers, employees or agents.  Vendor or subconsultant shall reassign immediately any
such individual who, in the opinion of the State, does not pass the background check.

14. APPLICABLE LAW: This contract shall be construed in accordance with and is subject to the laws and
rules of the State of Illinois.  The Department of Human Rights’ Equal Opportunity requirements (44 Ill.
Adm. Code 750) are incorporated by reference.  Any claim against the State arising out of this contract
must be filed exclusively with the Illinois Court of Claims.  705 ILCS 505/1.  The State shall not enter into
binding arbitration to resolve any contract dispute.  The State of Illinois does not waive sovereign
immunity by entering into this contract.  The official text of cited statutes is incorporated by reference.  An
unofficial version can be viewed at http://www.ilga.gov/legislation/ilcs/ilcs.asp.

15. ANTI-TRUST ASSIGNMENT: If Vendor does not pursue any claim or cause of action it has arising under
federal or state antitrust laws relating to the subject matter of the contract, then upon request of the Illinois
Attorney General, Vendor shall assign to the State rights, title and interest in and to the claim or cause of
action.

16. CONTRACTUAL AUTHORITY: The Agency that signs for the State of Illinois shall be the only State
entity responsible for performance and payment under the contract.  When the Chief Procurement Officer
or authorized designee signs in addition to an Agency, they do so as approving officer and shall have no
liability to Vendor.  When the Chief Procurement Officer or authorized designee, or State Purchasing
Officer signs a master contract on behalf of State agencies, only the Agency that places an order with
the Vendor shall have any liability to Vendor for that order.

17. NOTICES: Notices and other communications provided for herein shall be given in writing by registered
or certified mail, return receipt requested, by receipted hand delivery, by courier (UPS, Federal Express
or other similar and reliable carrier), by e-mail, or by fax showing the date and time of successful receipt.
Notices shall be sent to the individuals who signed the contract using the contact information following
the signatures.  Each such notice shall be deemed to have been provided at the time it is actually
received. By giving notice, either Party may change the contact information.
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18. MODIFICATIONS AND SURVIVAL:  Amendments, modifications and waivers must be in writing and
signed by authorized representatives of the Parties.  Any provision of this contract officially declared void,
unenforceable, or against public policy, shall be ignored and the remaining provisions shall be interpreted,
as far as possible, to give effect to the Parties’ intent.  All provisions that by their nature would be expected
to survive, shall survive termination. In the event of a conflict between the State’s and the Vendor’s terms,
conditions and attachments, the State’s terms, conditions and attachments shall prevail.

19. PERFORMANCE RECORD / SUSPENSION: Upon request of the State, Vendor shall meet to discuss
performance or provide contract performance updates to help ensure proper performance of the contract.
The State may consider Vendor’s performance under this contract and compliance with law and rule to
determine whether to continue the contract, suspend Vendor from doing future business with the State
for a specified period of time, or to determine whether Vendor can be considered responsible on specific
future contract opportunities.

20. FREEDOM OF INFORMATION ACT: This contract and all related public records maintained by,
provided to or required to be provided to the State are subject to the Illinois Freedom of Information Act
(FOIA) (50 ILCS 140) notwithstanding any provision to the contrary that may be found in this contract.

21. SCHEDULE OF WORK: Any work performed on State premises shall be done during the hours
designated by the State and performed in a manner that does not interfere with the State and its
personnel.

22. WARRANTIES FOR SUPPLIES AND SERVICES:

22.1 Vendor warrants that the supplies furnished under this contract will: (a) conform to the standards,
specifications, drawing, samples or descriptions furnished by the State or furnished by the Vendor 
and agreed to by the State, including but not limited to all specifications attached as exhibits 
hereto; (b) be merchantable, of good quality and workmanship, and free from defects for a period 
of twelve months or longer if so specified in writing, and fit and sufficient for the intended use; (c) 
comply with all federal and state laws, regulations and ordinances pertaining to the manufacturing, 
packing, labeling, sale and delivery of the supplies; (d) be of good title and be free and clear of all 
liens and encumbrances and; (e) not infringe any patent, copyright or other intellectual property 
rights of any third party.  Vendor agrees to reimburse the State for any losses, costs, damages or 
expenses, including without limitations, reasonable attorney’s fees and expenses, arising from 
failure of the supplies to meet such warranties.

22.2 Vendor shall insure that all manufacturers’ warranties are transferred to the State and shall 
provide a copy of the warranty.  These warranties shall be in addition to all other warranties, 
express, implied or statutory, and shall survive the State’s payment, acceptance, inspection or 
failure to inspect the supplies.

22.3 Vendor warrants that all services will be performed to meet the requirements of the contract in an 
efficient and effective manner by trained and competent personnel.  Vendor shall monitor 
performances of each individual and shall reassign immediately any individual who is not 
performing in accordance with the contract, who is disruptive or not respectful of others in the 
workplace, or who in any way violates the contract or State policies.

23. REPORTING, STATUS AND MONITORING SPECIFICATIONS:

23.1 Vendor shall immediately notify the State of any event that may have a material impact on
Vendor’s ability to perform the contract.
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23.2 By August 31 of each year, Vendor shall report to the Agency or University the number of qualified 
veterans and certain ex-offenders hired during Vendor’s last completed fiscal year.  Vendor may 
be entitled to employment tax credit for hiring individuals in those groups. 35 ILCS 5/216, 5/217.

24. EMPLOYMENT TAX CREDIT: Vendors who hire qualified veterans and certain ex-offenders may be
eligible for tax credits.  30 ILCS 500/45-67 and 45-70.  Please contact the Illinois Department of Revenue
(telephone #: 217-524-4772) for information about tax credits.

25. SUPPLEMENTAL PROVISIONS

25.1 TOLLWAY SUPPLEMENTAL PROVISIONS

25.1.1 Agents and Employees:
Vendor shall be responsible for the negligent acts and omissions of its agents, employees 
and subconsultants in their performance of Vendor’s duties under this Contract. 
Vendor represents that it shall utilize the services of individuals skilled in the profession 
for which they will be used in performing services or supplying goods hereunder.  In the 
event that the Illinois Tollway determines that any individual performing services or 
supplying goods for Vendor hereunder is not providing such skilled services or delivery of 
goods, it shall promptly notify the Vendor and the Vendor shall replace that individual.

25.1.2 Publicity:
Vendor shall not, in any advertisement or any other type of solicitation for business, state, 
indicate or otherwise imply that it is under contract to the Illinois Tollway nor shall the 
Illinois Tollway’s name be used in any such advertisement or solicitation without prior 
written approval except as required by law.

25.1.3 Third Party Beneficiaries:
There are no third party beneficiaries to this Contract. This Contract is intended only to 
benefit the Illinois Tollway/Buyer and the Vendor.

25.1.4 Successors In Interest:
All the terms, provisions, and conditions of the Contract shall be binding upon and inure 
to the benefit of the parties hereto and their respective successors, assigns and legal 
representatives.

25.1.5 Venue:
Any claim against the Illinois Tollway arising out of this contract must be filed exclusively 
with Circuit Court for the Eighteenth Judicial Circuit, DuPage County, Illinois for State 
claims and the U.S. District Court for the Northern District of Illinois for Federal claims.

25.1.5.1 Whenever “State” is used or referenced in this Contract, it shall be interpreted 
to mean “Illinois Tollway”.

25.1.5.2 The State Prompt Payment Act (30 ILCS 40) does not apply to the Illinois 
Tollway.

25.1.5.3 The Illinois Tollway is not currently an appropriated agency. 

25.2 Report of a Change in Circumstances:  The Vendor agrees to report to the ILLINOIS 
TOLLWAY as soon as practically possible, but no later than 21 days following any change in 
facts or circumstances that might impact the Vendor’s ability to satisfy its legal or contractual 
responsibilities and obligations under this contract.  Required reports include, but are not limited 
to changes in the Vendor’s Certification/Disclosure Forms, the Vendor’s IDOT pre-qualification, 
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or any certification or licensing required for this project. Additionally, Vendor agrees to report to 
the Illinois Tollway within the above timeframe any arrests, indictments, convictions or other 
matters involving the Vendor, or any of its principals, that might occur while this contract is in 
effect.  This reporting requirement does not apply to common offenses, including but not limited 
to minor traffic/vehicle offenses.  

Further, the Vendor agrees to incorporate substantially similar reporting requirements into the 
terms of any and all subcontracts relating to work performed under this agreement.  The Vendor 
agrees to forward or relay to the Illinois Tollway any reports received from subconsultants 
pursuant to this paragraph within 21 days.  

Finally, the Vendor acknowledges and agrees that the failure of the Vendor to comply with this 
reporting requirement shall constitute a material breach of contract which may result in this 
contract being declared void.  

25.3 PAYMENT DATA REPORTING REQUIREMENT

The Illinois Tollway requires contractors to report all payments received and/or paid to all firms 
pursuant to this contract in the form prescribed by the Illinois Tollway.

Additional information can be found at:  https://www.illinoistollway.com/doing-business#B2GNow

(If hyperlink does not load, copy and paste the address into your web browser’s address bar)

25.4 VENDOR SUPPLEMENTAL PROVISIONS

Vendor Supplemental Provisions:









Certificate produced on Monday, April 23, 2018 at 2:26 PM

Cheri K Lewis Engineers, LLC dba CKL 
Engineers, LLC

Chicago IL 60642

700 N Green Street  
Suite 204

Information for this business last updated on:

Registration No. 18740

Friday, September 1, 2017



STATE OF ILLINOIS 
TAXPAYER IDENTIFICATION NUMBER 

 
 

State of Illinois Chief Procurement Office General Services   4 
FORMS B Certifications and Disclosures 
V.20.1 

I certify that: 

The number shown on this form is my correct taxpayer identification number (or I am waiting for a number to be issued to me), 
and 
I am not subject to backup withholding because: (a) I am exempt from backup withholding, or (b) I have not been notified by the 
Internal Revenue Service (IRS) that I am subject to backup withholding as a result of a failure to report all interest or dividends, 
or (c) the IRS has notified me that I am no longer subject to backup withholding, and 

I am a U.S. person (including a U.S. resident alien). 

• If you are an individual, enter your name and SSN as it appears on your Social Security Card.  

• If you are a sole proprietor, enter the owner’s name on the name line followed by the name of the business 
and the owner’s SSN or EIN.  

• If you are a single-member LLC that is disregarded as an entity separate from its owner, enter the owner’s 
name on the name line and the D/B/A on the business name line and enter the owner’s SSN or EIN. 

• If the LLC is a corporation or partnership, enter the entity’s business name and EIN and for corporations, 
attach IRS acceptance letter (CP261 or CP277).  

• For all other entities, enter the name of the entity as used to apply for the entity’s EIN and the EIN. 
Name:  Mae C. Whiteside 

Business Name:  Cheri K Lewis Engineers LLC dba CKL Engineers LLC 

Taxpayer Identification Number: 

Social Security Number:   

 or 
Employer Identification Number:       

Legal Status (check one): 

 Individual      Governmental 

 Sole Proprietor     Nonresident alien 

 Partnership      Estate or trust 

 Legal Services Corporation    Pharmacy (Non-Corp.) 

 Tax-exempt      Pharmacy/Funeral Home/Cemetery (Corp.) 

 Corporation providing or billing    Limited Liability Company 

 medical and/or health care services  (select applicable tax classification) 

 Corporation NOT providing or billing  C = corporation    

  medical and/or health care services  P = partnership 

 

Signature of Authorized Representative:        

Date:  July 16, 2020 



STATE OF ILLINOIS 
FORMS B CERTIFICATIONS AND DISCLOSURES 

State of Illinois Chief Procurement Office General Services 1 
FORMS B Certifications and Disclosures 
V.20.1 

BidBuy Reference #:  20-557THA-ENGCO-B-14575. Procurement/Contract #: PSB 20-1, Item 7, RR-20-4525 

This Forms B may be used when responding to an Invitation for Bid (IFB) or a Request for Proposal (RFP) if the vendor is 
registered in the Illinois Procurement Gateway (IPG) and has an active State of Illinois Vendor Registration Number.  The 
IPG assigns a unique State of Illinois Vendor Registration Number and expiration date upon the Chief Procurement Office’s 
acceptance of an IPG application. 

If a vendor does not have an active State of Illinois Vendor Registration Number, then the vendor must complete and 
submit Forms A with their response.  Failure to do so may render the submission non-responsive and result in 
disqualification. 

Please read this entire section and provide the requested information as applicable.  All parts in Forms B must be 
completed in full and submitted along with the vendor’s response. 

1. Certification of Illinois Procurement Gateway Registration
My business has an active State of Illinois Vendor Registration Number.

To ensure that you have an active registration in the IPG, search for your business name in the IPG Registered
Vendor Directory.  If your company does not appear in the search results, then you do not have an active IPG
registration.

State of Illinois Vendor Registration Number:  IPG-0347379

IPG Expiration Date:  2/13/2021

2. Certification Timely to this Solicitation or Contract
Vendor certifies it is not barred from having a contract with the State based upon violating the prohibitions related 
to either submitting/writing specifications or providing assistance to an employee of the State of Illinois by
reviewing, drafting, directing, or preparing any invitation for bids, a request for proposal, or request of
information, or similar assistance (except as part of a public request for such information).  30 ILCS 500/50-10.5(e).

 Yes  No 

3. Disclosure of Lobbyist or Agent (Complete only if bid, offer, or contract has an annual value over $50,000)
Is your company or parent entity(ies) represented by or do you or your parent entity(ies) employ a lobbyist
required to register under the Lobbyist Registration Act (lobbyist must be registered pursuant to the Act with the
Secretary of State) or an agent who has communicated, is communicating, or may communicate with any State
officer or employee concerning the bid or offer?  If yes, please identify each lobbyist and agent, including the
name and address below.   Yes   No

If yes, please identify each lobbyist and agent, including the name and address below.  If you have a lobbyist that
does not meet the criteria, then you do not have to disclose the lobbyist’s information.  Additional rows may be
inserted into the table or an attachment may be provided if needed.
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Name  Address Relationship to Disclosing Entity 
N/A N/A N/A 
   

Describe all costs/fees/compensation/reimbursements related to the assistance provided by each representative 
lobbyist or other agent to obtain this Agency contract:  N/A 

 
4. Disclosure of Current and Pending Contracts 

Complete only if: (a) your business is for-profit and (b) the bid, offer, or contract has an annual value over 
$50,000.  Do not complete if you are a not-for-profit entity. 
 

 Yes  No.  Do you have any contracts, pending contracts, bids, proposals, subcontracts, leases or other 
ongoing procurement relationships with units of State of Illinois government? 
  
If “Yes”, please specify below.  Additional rows may be inserted into the table or an attachment in the same format 
may be provided if needed. 
 

Agency Project Title Status Value Contract 
Reference/P.O./Illinois 
Procurement Bulletin # 

ISTHA EOWA Construction 
Management Upon 

Request 

Active $720,000 I-17-4682 

ISTHA Tri-State Tollway, 
Advanced MOT 

Rehabilitation, 95th 
Street (M.P. 17.8) to 
East West Connector 

(M.P. 29.1) 

Active $87,000 I-17-4309 

ISTHA Construction 
Management services 
Upon Request.  On-call, 
as-needed construction 

Active $150,000 RR-18-4360 

ISTHA I-90 Roadway retaining 
wall and bridge 
reconstruction and 
widening, Elgin toll plaza 
(M.P. 53.8 to Fox River 
(M.P. 55.7) CMS 

Active $1,920,271 I-18-4411 

ISTHA Facilities, Construction 
Management Services 
Upon Request. On-call, 

and as-needed 
Construction 

Management Services. 

Pending 
 

$240,000 RR-19-4461 

ISTHA I-294 Roadway Study, 
Cermak Road to 
Balmoral Avenue 

Pending $250,000 RR-18-4224 
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5. Signature
As of the date signed below, I certify that:

• My business’ information and the certifications made in the Illinois Procurement Gateway are truthful and
accurate.

• The certifications and disclosures made in this Forms B are truthful and accurate.

This Forms B is signed by an authorized officer or employee on behalf of the bidder, offeror, or vendor pursuant to Sections 
50-13 and 50-35 of the Illinois Procurement Code, and the affirmation of the accuracy of the financial disclosures is made
under penalty of perjury.

This disclosure information is submitted on behalf of: 

Vendor Name:  Cheri K. Lewis Engineers LLC dba CKL Engineers LLC Phone:  773-439-0519 

Street Address:  700 N. Green Street, Suite 204  Email:  mwhiteside@ckleng.com 

City, State, Zip:  Chicago, IL 60642 Vendor Contact:  773-439-0519 

Signature: Date:  7/16/2020 

Printed Name:  Mae C. Whiteside 

Title:  President/CEO



Cheri K Lewis Engineers LLC, DBA CKL Engineers LLC System Vendor Number: 20103611

 1 flag has been added to this record. See below for details. 

 Show only flagged items.
View All Forms in PDF Download Documents

Vendor Registration

TYPE State of Illinois Vendor Registration (New)

DESCRIPTION Register to do business with the State of Illinois 

DATE SUBMITTED 2/7/2020

STATUS Accepted

STATE OF ILLINOIS VENDOR 
REGISTRATION NUMBER

IPG-0347379

REVIEWER Chris Haberman

DATE REVIEWED 2/14/2020

PUBLIC REVIEW COMMENTS

PRIVATE REVIEW COMMENTS

EXPIRATION DATE 2/13/2021

FLAG FORM Add Flag

Settings

SMALL BUSINESS SET-ASIDE 
PROGRAM (SBSP) REGISTERED

No 

REGISTERING AS A Prime & Subcontractor 

Entity Information

BUSINESS NAME Cheri K Lewis Engineers LLC DBA CKL Engineers LLC

CONTACT FOR THIS 
SUBMISSION

Mae C. Whiteside (change contact) 

PRIMARY CONTACT EMAIL mwhiteside@ckleng.com

Vendor Registration: View

General Public Profile Users Commodity Codes Contacts & Owners Comments Certifications Site Visits

Registrations Reports

Page 1 of 4B2Gnow

8/16/2020https://ipg.vendorreg.com/Vendor/Questionnaire/QuestionnaireView.asp?XID=3303&Ven...







ORGANIZATION Cheri K Lewis Engineers LLC

DATE 2/7/2020

Customer Support Home | Print To PDF | Translate
Copyright © 2020 B2Gnow. All rights reserved.

Page 4 of 4B2Gnow

8/16/2020https://ipg.vendorreg.com/Vendor/Questionnaire/QuestionnaireView.asp?XID=3303&Ven...
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THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY

ADDITIONAL INSURED WRAP
This Endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

With respect to coverage provided by this Endorsement, the provisions of the Coverage Part apply unless 
modified by this Endorsement. 

A. Additional Insured When Required By Written Agreement
1. Operations Performed For An Additional Insured

WHO IS AN INSURED is amended to include as an additional insured any person or organization for 
whom you are performing operations when you and such person or organization have agreed in a written 
agreement prior to a loss, that such person or organization be added as an additional insured on your 
policy. Such person or organization is an additional insured only with respect to liability for "bodily injury", 
"property damage" or "personal and advertising injury" caused, in whole or in part, by:

a. Your acts or omissions; or

b. The acts or omissions of those acting on your behalf;

in the performance of your ongoing operations for the additional insured.

A person's or organization's status as an additional insured under this provision ends at the earlier of 
when your operations for that additional insured are completed; or the end of the policy period.

2. Limitations
The Operations Performed For An Additional Insured coverage is limited as follows:

a. This insurance does not apply to "bodily injury", "property damage" or "personal and advertising 
injury" arising out of the rendering of, or the failure to render, any professional architectural, 
engineering or surveying services, including:

(1) The preparing, approving, or failing to prepare or approve, maps, shop drawings, opinions, 
reports, surveys, field orders, change orders or drawings and specifications; or

(2) Supervisory, inspection, architectural or engineering activities.

b. This insurance does not apply to "bodily injury" or "property damage" occurring after:

(1) All work, including materials, parts or equipment furnished in connection with such work, on the 
project (other than service, maintenance or repairs) to be performed by or on behalf of the 
additional insured(s) at the location of the covered operations has been completed; or

(2) That portion of "your work" out of which the injury or damage arises has been put to its intended 
use by any person or organization other than another contractor or subcontractor engaged in 
performing operations for a principal as a part of the same project.

c. The Limits of Insurance applicable to the additional insured are those specified in the written 
agreement or in the Declarations for this policy, whichever is less. These Limits of Insurance are 
inclusive and not in addition to the Limits of Insurance shown in the Declarations. If other insurance 
available to you and written by us is applicable to this additional insured, the maximum recovery 
under all coverage forms or policies combined may equal but not exceed the highest applicable limit 
under any one coverage form or policy providing coverage on either a primary or excess basis.

d. This insurance does not apply if the person or organization required to be added as an additional 
insured is specifically named as an additional insured under any other provision of, or endorsement 
added to this policy.
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B. Additional Insured When Required By Written Agreement – Completed Operations
1. Additional Insured – Completed Operations

WHO IS AN INSURED is amended to include as an additional insured any person or organization, when 
you and such person or organization have agreed in a written agreement prior to a loss, that such person 
or organization be added as an additional insured on your policy, but only with respect to “bodily injury” or 
“property damage” caused, in whole or in part, by "your work" performed for that additional insured and 
included in the "products-completed operations hazard".

2. Limitations
The Additional Insured - Completed Operations coverage is limited as follows:

a. This insurance does not apply to "bodily injury" or "property damage" arising out of the rendering of, 
or the failure to render, any professional architectural, engineering or surveying services, including:

(1) The preparing, approving, or failing to prepare or approve, maps, shop drawings, opinions, 
reports, surveys, field orders, change orders or drawings and specifications; or

(2) Supervisory, inspection, architectural or engineering activities.

b.   A person or organization’s status as an insured under Additional Insured - Completed Operations 
continues only until the earlier of the end of the policy period; or the period of time required by the 
written agreement. If no time period is required by the written agreement, a person or organization’s 
status as an additional insured under this endorsement will not apply beyond the lesser of the end of 
the policy period; or five years from the completion of “your work” on the project which is the subject 
of the written agreement.

c. The insurance as provided to the additional insured does not apply to “bodily injury”, “property 
damage” or “personal and advertising injury” arising out of “your work” for which a consolidated 
(wrap-up) insurance program has been provided by the prime contractor-project manager or owner of 
the construction project in which you are involved.

d. The Limits of Insurance applicable to the additional insured are those specified in the written 
agreement or in the Declarations for this policy, whichever is less. These Limits of Insurance are 
inclusive and not in addition to the Limits of Insurance shown in the Declarations. If other insurance 
available to you and written by us is applicable to this additional insured, the maximum recovery 
under all coverage forms or policies combined may equal but not exceed the highest applicable limit 
under any one coverage form or policy providing coverage on either a primary or excess basis.

e. The coverage provided to the additional insured by this endorsement and by paragraph f. of the 
definition of “insured contract” under DEFINITIONS do not apply to “bodily injury” or “property 
damage” arising out of the “products-completed operations hazard” unless required by the written 
agreement. 

f. This insurance does not apply if the person or organization required to be added as an additional 
insured is specifically named as an additional insured under any other provision of, or endorsement 
added to this policy.

C. Primary And Noncontributory
As respects the coverage provided under this endorsement, the Other Insurance Condition is amended as 
follows:

The paragraph regarding Excess Insurance is deleted and replaced with the following:

Excess Insurance
This insurance is excess over any other insurance available to the additional insured whether 
primary, excess, contingent or on any other basis unless the written agreement described in A. and B. 
above specifically requires that this insurance be either primary or primary and noncontributory. Then 
this insurance is primary and not contributing with any insurance available to the additional insured 
which covers that person or organization as a named insured.



CGE 1037 Includes copyrighted material of Insurance Services Office, with its permission Page 3 of 3
1301 © 2013 SECURA INSURANCE, A Mutual Company

D. Waiver Of Transfer Of Rights Of Recovery Against Others To Us
As respects the coverage provided under this endorsement, the Transfer Of Rights Of Recovery Against 
Others To Us Condition is amended by adding the following:

We waive any right to recover all or part of any payment we have made under this Coverage Part arising 
out of your ongoing operations or “your work” done under a written agreement requiring such waiver with 
that person or organization. However, our rights may only be waived prior to the “occurrence” for which 
we make payment under this Coverage Part. The insured must do nothing after a loss to impair our rights. 
At our request, the insured will bring “suit” or transfer those rights to us and help us enforce them.

E. Amendment – Aggregate Limits Of Insurance (Per Project)
Under LIMITS OF INSURANCE shown on the Declarations, the General Aggregate Limit applies separately 
to each of your projects away from the premises owned by you or rented to you. This extension does not 
apply to the “products-completed operations hazard”.

F. Additional Condition
The following condition is added:

Additional Insured Duty To Notify
The additional insured described in A. or B. above must give written notice of loss, including a demand for 
defense and indemnity, to any other insurer having coverage for the loss under its policies. Such notice 
must demand full coverage available and the additional insured shall not waive or limit such other 
available coverage.

This additional condition does not apply to the insurance available to the additional insured which covers 
that person or organization as a named insured.

All other terms and conditions of this policy not in conflict with the terms and conditions of this Endorsement shall 
continue to apply.
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THIS ENDORSEMENT CHANGES YOUR POLICY. PLEASE READ IT CAREFULLY.

AUTO ADDITIONAL INSURED WRAP

This endorsement modifies insurance provided under the following:
BUSINESS AUTO COVERAGE FORM

With respect to coverage provided by this endorsement, the provisions of the Coverage Form apply unless 
modified by the endorsement.

A. AUTOMATIC ADDITIONAL INSURED – PRIMARY AND NONCONTRIBUTORY
SECTION II – COVERED AUTOS LIABILITY COVERAGE, subsection A. Coverage, paragraph 1. Who Is An 
Insured is amended to add:

d. (1) Automatic Additional Insured – Primary And Noncontributory

Any person or organization is an additional insured when you and such person or organization have 
agreed in writing prior to a loss that such person or organization be added as additional insured on 
your policy. Such person or organization is an additional insured only with respect to liability for 
“bodily injury” or “property damage” resulting from the ownership, maintenance or use of a covered 
“auto”, provided the “bodily injury” or “property damage” is caused, in whole or in part, by you or by 
those acting on your behalf. This insurance is primary and is not contributing with any other insurance 
carried by the additional insured.

(2) Blanket Lessor Additional Insured Provisions

If the additional Insured is a lessor of a “leased auto”;

(a) Coverage

i. Any “leased auto” that is a covered “auto” will be considered a covered “auto” you own and 
not a covered “auto” you hire or borrow.

For a covered “auto” that is a “leased auto” Who Is An Insured is changed to include as an 
“Insured” the lessor.

ii. The coverages provided under this endorsement apply to any “leased auto” until the policy 
expiration date, or when the lessor or his or her agent takes possession of the “leased auto”, 
whichever occurs first.

(b) Loss Payable Clause

i. We will pay, as interest may appear, you and the lessor for “loss” to a “leased auto”.

ii. The insurance covers the interest of the lessor unless the “loss” results from fraudulent acts 
or omissions on your part.

iii. If we make any payment to the lessor, we will obtain his or her rights against any other party.

(c) The lessor is not liable for payment of your premiums.

(d) Additional Definition

As used in this endorsement:

                       “Leased auto” means an “auto” leased or rented to you including any substitute, replacement or   
                        extra “auto” needed to meet seasonal or other needs, under a leasing or rental agreement that  

required you to provide direct primary insurance for the lessor.
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B. WAIVER -- TRANSFER OF RIGHTS OF RECOVERY AGAINST OTHERS TO US
SECTION IV – BUSINESS AUTO CONDITIONS, subsection A. Loss Conditions, paragraph 5. Transfer Of 
Rights Of Recovery Against Others To Us is amended to add:

We waive any right of recovery we may have against any person or organization when you and such person 
or organization have agreed in writing in a contract or agreement that such person or organization be waived 
from recovery because of payments we make for injury or damage arising out of an "accident" and resulting 
from the ownership, maintenance or use of a covered "auto". However, our rights may only be waived prior to 
the “accident” for which we make payment under this Coverage Part. The insured must do nothing after a loss 
to impair our rights.



WORKERS COMPENSATION AND EMPLOYERS LIABILITY INSURANCE POLICY WC 00 03 13

(Ed. 4-84)

WAIVER OF OUR RIGHT TO RECOVER FROM OTHERS ENDORSEMENT

We have the right to recover our payments from anyone liable for an injury covered by this policy. We will not enforce our 
right against the person or organization named in the Schedule. (This agreement applies only to the extent that you 
perform work under a written contract that requires you to obtain this agreement from us.)

This agreement shall not operate directly or indirectly to benefit anyone not named in the Schedule.

Schedule

This endorsement changes the policy to which it is attached effective on the date issued unless otherwise stated.
(The information below is required only when this endorsement is issued subsequent to preparation of the policy.)

Endorsement Effective  02/01/2020 Policy No. 20-WC-003317637-0 Endorsement No. 000

Insured GT Mechanical Inc Premium $

Insurance Company Countersigned by  ____________________

SECURA INSURANCE, A Mutual Company

WC 00 03 13
(Ed. 4-84) 
 1983 National Council on Compensation Insurance.

State Entity Name
Contract or 
Project Number Description of Work

Waiver 
Premium

Waiver 
Type

IL Organization Any person or organization for 
whom the Named Insured has 
agreed by written contract to 
furnish this waiver.

        BLANKET



COMMERCIAL GENERAL LIABILITY
CG 02 00 01 18

THIS ENDORSEMENT CHANGES THE POLICY.  PLEASE READ IT CAREFULLY.

CG 02 00 01 18 © Insurance Services Office, Inc., 2017 Page 1 of 2

ILLINOIS CHANGES – CANCELLATION
AND NONRENEWAL

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART
LIQUOR LIABILITY COVERAGE PART
POLLUTION LIABILITY COVERAGE PART
PRODUCTS/COMPLETED OPERATIONS LIABILITY COVERAGE PART
PRODUCT WITHDRAWAL COVERAGE PART

A. Cancellation (Common Policy Conditions) is 
replaced by the following: 
Cancellation
1. The first Named Insured shown in the 

Declarations may cancel this Policy by mailing 
to us advance written notice of cancellation. 

2. We may cancel this Policy by mailing to you, at 
your last mailing address known to us, written 
notice stating the reason for cancellation. Proof 
of mailing will be sufficient proof of notice. If we 
cancel:
a. For nonpayment of premium, we will mail 

the notice at least 10 days prior to the 
effective date of cancellation. 

b. For a reason other than nonpayment of 
premium, we will mail the notice at least: 

(1) 30 days prior to the effective date of 
cancellation if the Policy has been in 
effect for 60 days or less. 

(2) 60 days prior to the effective date of 
cancellation if the Policy has been in 
effect for more than 60 days. 

3. If this Policy has been in effect for more than 
60 days, we may cancel only for one or more 
of the following reasons: 
a. Nonpayment of premium; 
b. The Policy was obtained through a material 

misrepresentation; 

c. Any insured has violated any of the terms 
and conditions of the Policy; 

d. The risk originally accepted has measurably 
increased; 

e. Certification to the Director of Insurance of 
the loss of reinsurance by the insurer that 
provided coverage to us for all or a 
substantial part of the underlying risk 
insured; or 

f. A determination by the Director of 
Insurance that the continuation of the Policy 
could place us in violation of the insurance 
laws of this State. 

4. Notification of cancellation will also be sent to 
your broker, if known, or agent of record, if 
known.

5. Notice of cancellation will state the effective 
date of cancellation. The policy period will end 
on that date. 

6. If this Policy is cancelled, we will send the first 
Named Insured any premium refund due. If we 
cancel, the refund will be pro rata. If the first 
Named Insured cancels, the refund will be less 
than pro rata. The cancellation will be effective 
even if we have not offered a refund. 



Page 2 of 2 © Insurance Services Office, Inc., 2017 CG 02 00 01 18

B. The following is added and supersedes any 
provision to the contrary: 
Nonrenewal
If we decide not to renew or continue this Policy, 
we will mail you written notice, stating the reason 
for nonrenewal, at least 60 days before the end of 
the policy period. Proof of mailing will be sufficient 
proof of notice. Notification of nonrenewal will also 
be sent to your broker, if known, or agent of 
record, if known. If we offer to renew or continue 
and you do not accept, this Policy will terminate at 
the end of the current policy period. Failure to pay 
the required renewal or continuation premium 
when due shall mean that you have not accepted 
our offer.

If we fail to mail proper written notice of 
nonrenewal and you obtain other insurance, this 
Policy will end on the effective date of that 
insurance.



Contract Information Sheet
Complete the following information and it will be populated on every exhibit. 

Consultant Name:

Cheri K Lewis Engineers LLC dba CKL 
Engineers LLC

Contract Number: RR-20-4525

Proposal Date: 7/21/2020

Exhibit Pointers Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

PSB 18-1 and Later ONLY









Contract No.: Consultant:

A.  DIRECT LABOR (without overtime)

13,780.00 41.30$             TOTAL DIRECT SALARY 569,114.00$                

Multiplier to be used on this project: 2.80
     Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER    1,593,519.20$             

B.  REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(For Prime Consultant listed above.)

406,480.80$                

C.  SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) 1,000,000.00$            

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) 1,000,000.00$            

2,000,000.00$             

D.  ADDITIONAL SERVICES (Prime Consultant)
(Requires prior authorization before use)

     ADDITIONAL SERVICES (Subconsultants)
(Requires prior authorization before use)

-$                             
(Requires prior authorization before use)

E.  MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) 4,000,000.00$       

TOTAL ADDITIONAL SERVICES  

Cheri K Lewis Engineers LLC dba CKL Engineers 
LLC

EXHIBIT B: FEE CALCULATIONS

TOTAL SERVICES BY OTHERS  

TOTAL DIRECT COSTS 

(Total Work Hours 
from Exhibit A)

(Average Hourly 
Rate )

RR-20-4525

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.:

A. VEHICLE REIMBURSEMENT - rate based on link below

B.

C. OVERTIME PREMIUM

D.

DIRECT COST CATEGORY

406,480.80$    TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized)

Vehicle days @ 65 per day

RR-20-4525 Consultant:
Cheri K Lewis Engineers LLC dba 

CKL Engineers LLC

EXHIBIT D

REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

ALLOWABLE DIRECT COSTS - based on link below

ITEMIZED DIRECT COSTS - For any expense not included in the
Allowable Direct Costs list, written permission must be received 
from the Chief Engineer prior to its inclusion.  List those below:

http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

https://www.illinoistollway.com/documents/20184/238673/ALLOWABLE+DIRECT+COSTS 09122018.do
cx/b3dab352-6ca0-47db-8d7c-db8e8821037b?version=1.5

Rev. 9/2018 PSB 18-1 and Later ONLY



ALLOWABLE DIRECT COSTS 

1 

 

 

 

09.12.2018 

Effective for contracts awarded on or after August 1, 2018, the following costs are allowable when requested by the Tollway 
and included in the contract. The costs are allowable when it is customary for the firm to bill for the cost and it can be itemized 
in the firm’s billing and accounting systems. 

 
Per Diem (per GOVERNOR’S TRAVEL CONTROL BOARD) Up to State rate maximum 
Lodging (per GOVERNOR’S TRAVEL CONTROL BOARD) Actual cost (up to State rate maximum) 
Lodging Taxes and Fees (per GOVERNOR’S TRAVEL CONTROL BOARD) Actual cost 
Air Fare Coach Rate with 2 weeks advance purchase with 

ISTHA approval 
Vehicles 

Mileage (per GOVERNOR’S TRAVEL CONTROL BOARD) Up to State rate maximum 
Vehicle Rental (including tolls) Actual cost up to $55/day 
Vehicle Owned or Leased (does not include 
personal vehicles, not owned by the company) (includes tolls) $65/full day, $32.50/half day (4 hours or less) 

 
Parking Actual Cost 
Tolls (Personal Vehicles only) Actual Cost 
Overtime Premium portion 
Shift Differential Actual cost (based on firm’s policy) 
Overnight Delivery/Postage Courier Service Actual Cost 
Copies of Deliverables Actual Cost 
Specific Insurance – required for project Actual Cost 
CADD Actual Costs (Maximum of $450.00/Mo) 
Monuments – Permanent Actual Cost 
Advertisements Actual Cost 
2- way Radio Actual cost (Survey or Phase III only) 
Telephone Usage Actual Cost (Traffic System Monitoring Only) 
Web Site Actual Cost 
Facility Rental for Public Meetings & Exhibits/Rendering 
& AV Equipment/Transcriptions Actual Cost 
Recording Fees Actual Cost 
Courthouse Fees Actual Cost 
Testing of Soil Samples Actual Cost 
Lab Services (excluding Phase III normal construction 
inspection such as beam breaks, cylinder breaks, 
pavement cores) Actual Cost 
Equipment rental specific for project (snooper for bridge 
inspection, noise meter, etc.) Actual Cost 
Specialized equipment – on an as needed basis with prior 
approval Actual Cost 
Traffic Systems Actual Cost 
Storm sewer cleaning and televising Actual Cost 
Traffic control and protection Actual Cost 
Aerial photography, mapping and drone usage Actual Cost 
Utility exploratory trenching Actual Cost 



ALLOWABLE DIRECT COSTS 

2 

 

 

 

• *website for State Reimbursement Rates 
http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx 

 
• On all agreements authorization after January 1, 2005, GPS Equipment is considered a “tool of 

the trade.” 
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3 

 

 

 
The number of days will be calculated as follows for extended stay **- Weekly (vehicle and hotel) – 
Number of days on job site plus one day to travel to and from job site per week. 
 
 
 

**Extended Stay Status applies to individuals on the project over 20 Consecutive working days. The 
decision whether individuals will stay over the weekend will be made after the Contractor’s schedule is 
available and shall be made jointly by the Consultant Liaison and the Tollway project manager. 

 
NOTES: 

• For CM contracts, beam and cylinder breaks are not reimbursable. Overtime to employees 
traveling to and from the site will be allowed depending on the firm’s policy and limited to the 
Tollway’s CM Manual allowance. 



Contract No.: RR-20-4525

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

Magdalena Jablonowska

Robert A. Mains

Cheri K Lewis Engineers LLC dba CKL 
Engineers LLC

EXHIBIT E - KEY PROJECT PERSONNEL

Mae C. Whiteside

Consultant:
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CKL Engineers, LLC 
700 N Green St., Suite 204, Chicago, IL 60642 

www.ckleng.com MAE C. WHITESIDE, PE 
PROJECT MANAGER 
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CKL Engineers, LLC 
700 N. Green St., Suite 204, Chicago, IL 60642 

www.ckleng.com 

ROBERT A. MAINS, PE 
RESIDENT ENGINEER
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CKL Engineers, LLC 
55 Monument Circle 7th Floor Indianapolis, IN 46204 

www.ckleng.com 

MAGDALENA JABLONOWSKA 
DOCUMENTATION TECHNICIAN



Contract No. RR-20-4525

EXHIBIT F

Cheri K Lewis Engineers LLC dba CKL Engineers LLC

SCOPE OF SERVICES

Systemwide, Construction Management Services Upon Request. On-call and as-needed Construction 
Management Services.

Rev. 9/2018 Page 1 PSB 18-1 and Later ONLY





  Contract No.: Consultant:

DBE/MBE/WBE SUBCONSULTANTS

1 7

Direct Labor 187,973.29$      Direct Labor

Direct Costs 12,026.71$        Direct Costs -$                   

Services by Others Services by Others -$                   

Additional Services ** Additional Services ** -$                   

Total this Subconsultant (ULC) 200,000.00$      Total this Subconsultant (ULC) -$                      

2 8

Direct Labor 181,440.00$      Direct Labor

Direct Costs 18,560.00$        Direct Costs -$                   

Services by Others Services by Others -$                   

Additional Services ** Additional Services ** -$                   

Total this Subconsultant (ULC) 200,000.00$      Total this Subconsultant (ULC) -$                      

3 9

Direct Labor 345,945.60$      Direct Labor

Direct Costs 54,054.40$        Direct Costs -$                   

Services by Others -$                   Services by Others -$                   

Additional Services ** -$                   Additional Services ** -$                   

Total this Subconsultant (ULC) 400,000.00$      Total this Subconsultant (ULC) -$                      

4 10

Direct Labor 191,856.00$      Direct Labor

Direct Costs 8,144.00$          Direct Costs -$                   

Services by Others -$                   Services by Others -$                   

Additional Services ** -$                   Additional Services ** -$                   

Total this Subconsultant (ULC) 200,000.00$      Total this Subconsultant (ULC) -$                      

5 11

Direct Labor Direct Labor

Direct Costs Direct Costs -$                   

Services by Others -$                   Services by Others -$                   

Additional Services ** -$                   Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

6 12

Direct Labor Direct Labor

Direct Costs -$                   Direct Costs -$                   

Services by Others -$                   Services by Others -$                   

Additional Services ** -$                   Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

** Additional services funds require prior authorization before use TOTAL DBE/MBE/WBE Subconsultants: 1,000,000.00$      

TOTAL Additional Services DBE/MBE/WBE Subconsultants: -$                      

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: 1,000,000.00$      
DBE/MBE/WBE Percentage of Total Fee (includes Additional Services): 25.00%

DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services): 25.00%

David Engineering, LLC

Pinpoint Precision, LLC

RR-20-4525 Cheri K Lewis Engineers LLC dba CKL Engineers LLC

Exhibits A-B, D-G must be submitted for each subconsultant listed below.  If a subconsultant requires "Services by Others", they 
must include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

EXHIBIT H - SERVICES BY OTHERS

Interra, Inc

Comprehensive Construction Consulting, Inc.

Rev. 9/2018 PSB 18-1 and Later ONLY



  Project No. Consultant:

OTHER SUBCONSULTANTS (NOT DBE/MBE/WBE)

1 6

Direct Labor 190,394.40$         Direct Labor

Direct Costs 9,605.60$             Direct Costs -$                      

Services by Others Services by Others -$                      

Additional Services ** Additional Services ** -$                      

Total this Subconsultant (ULC) 200,000.00$         Total this Subconsultant (ULC) -$                      

2 7

Direct Labor 759,850.00$         Direct Labor -$                      

Direct Costs 40,150.00$           Direct Costs -$                      

Services by Others Services by Others -$                      

Additional Services ** Additional Services ** -$                      

Total this Subconsultant (ULC) 800,000.00$         Total this Subconsultant (ULC) -$                      

3 8

Direct Labor -$                      Direct Labor -$                      

Direct Costs -$                      Direct Costs -$                      

Services by Others -$                      Services by Others -$                      

Additional Services ** -$                      Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

4 9

Direct Labor -$                      Direct Labor -$                      

Direct Costs -$                      Direct Costs -$                      

Services by Others -$                      Services by Others -$                      

Additional Services ** -$                      Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

5 10

Direct Labor -$                      Direct Labor -$                      

Direct Costs -$                      Direct Costs -$                      

Services by Others -$                      Services by Others -$                      

Additional Services ** -$                      Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

** Additional services funds require prior authorization before use TOTAL Non-DBE/MBE/WBE Subconsultants: 1,000,000.00$      

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: -$                      

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: 1,000,000.00$      

American Veteran Industries, LLC

Bowman Consulting

RR-20-4525 Cheri K Lewis Engineers LLC dba CKL Engineers LLC

EXHIBIT H - SERVICES BY OTHERS (continued)

Exhibits A-B, D-G must be submitted for each subconsultant listed below.  If a subconsultant requires "Services by Others", they must 
include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.
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Contract Information Sheet
Complete the following information and it will be populated on every exhibit. 

Consultant Name:

AMERICAN VETERAN INDUSTRIES, 
LLC

Contract Number: RR-20-4525

Proposal Date: 7/21/2020

Exhibit Pointers Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

PSB 18-1 and Later ONLY









Contract No.: Consultant:

A.  DIRECT LABOR (without overtime)

1,400.00 48.57$             TOTAL DIRECT SALARY 67,998.00$                  

Multiplier to be used on this project: 2.80
     Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER    190,394.40$                

B.  REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(For Prime Consultant listed above.)

9,605.60$                    

C.  SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) -$                            

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) -$                            

-$                             

D.  ADDITIONAL SERVICES (Prime Consultant)
(Requires prior authorization before use)

     ADDITIONAL SERVICES (Subconsultants)
(Requires prior authorization before use)

-$                             
(Requires prior authorization before use)

E.  MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) 200,000.00$          

TOTAL ADDITIONAL SERVICES  

AMERICAN VETERAN INDUSTRIES, LLC

EXHIBIT B: FEE CALCULATIONS

TOTAL SERVICES BY OTHERS  

TOTAL DIRECT COSTS 

(Total Work Hours 
from Exhibit A)

(Average Hourly 
Rate )

RR-20-4525

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.:

A. VEHICLE REIMBURSEMENT - rate based on link below

B.

C. OVERTIME PREMIUM

D.

DIRECT COST CATEGORY

9,605.60$        

RR-20-4525 Consultant:
AMERICAN VETERAN INDUSTRIES, 

LLC

EXHIBIT D

REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

ALLOWABLE DIRECT COSTS - based on link below

ITEMIZED DIRECT COSTS - For any expense not included in the
Allowable Direct Costs list, written permission must be received 
from the Chief Engineer prior to its inclusion.  List those below:

http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

https://www.illinoistollway.com/documents/20184/238673/ALLOWABLE+DIRECT+COSTS 09122018.do
cx/b3dab352-6ca0-47db-8d7c-db8e8821037b?version=1.5

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized)

Rev. 9/2018 PSB 18-1 and Later ONLY



ALLOWABLE DIRECT COSTS 

1 

 

 

 

09.12.2018 

Effective for contracts awarded on or after August 1, 2018, the following costs are allowable when requested by the Tollway 
and included in the contract. The costs are allowable when it is customary for the firm to bill for the cost and it can be itemized 
in the firm’s billing and accounting systems. 

 
Per Diem (per GOVERNOR’S TRAVEL CONTROL BOARD) Up to State rate maximum 
Lodging (per GOVERNOR’S TRAVEL CONTROL BOARD) Actual cost (up to State rate maximum) 
Lodging Taxes and Fees (per GOVERNOR’S TRAVEL CONTROL BOARD) Actual cost 
Air Fare Coach Rate with 2 weeks advance purchase with 

ISTHA approval 
Vehicles 

Mileage (per GOVERNOR’S TRAVEL CONTROL BOARD) Up to State rate maximum 
Vehicle Rental (including tolls) Actual cost up to $55/day 
Vehicle Owned or Leased (does not include 
personal vehicles, not owned by the company) (includes tolls) $65/full day, $32.50/half day (4 hours or less) 

 
Parking Actual Cost 
Tolls (Personal Vehicles only) Actual Cost 
Overtime Premium portion 
Shift Differential Actual cost (based on firm’s policy) 
Overnight Delivery/Postage Courier Service Actual Cost 
Copies of Deliverables Actual Cost 
Specific Insurance – required for project Actual Cost 
CADD Actual Costs (Maximum of $450.00/Mo) 
Monuments – Permanent Actual Cost 
Advertisements Actual Cost 
2- way Radio Actual cost (Survey or Phase III only) 
Telephone Usage Actual Cost (Traffic System Monitoring Only) 
Web Site Actual Cost 
Facility Rental for Public Meetings & Exhibits/Rendering 
& AV Equipment/Transcriptions Actual Cost 
Recording Fees Actual Cost 
Courthouse Fees Actual Cost 
Testing of Soil Samples Actual Cost 
Lab Services (excluding Phase III normal construction 
inspection such as beam breaks, cylinder breaks, 
pavement cores) Actual Cost 
Equipment rental specific for project (snooper for bridge 
inspection, noise meter, etc.) Actual Cost 
Specialized equipment – on an as needed basis with prior 
approval Actual Cost 
Traffic Systems Actual Cost 
Storm sewer cleaning and televising Actual Cost 
Traffic control and protection Actual Cost 
Aerial photography, mapping and drone usage Actual Cost 
Utility exploratory trenching Actual Cost 



ALLOWABLE DIRECT COSTS 

2 

 

 

 

• *website for State Reimbursement Rates 
http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx 

 
• On all agreements authorization after January 1, 2005, GPS Equipment is considered a “tool of 

the trade.” 



ALLOWABLE DIRECT COSTS 

3 

 

 

 
The number of days will be calculated as follows for extended stay **- Weekly (vehicle and hotel) – 
Number of days on job site plus one day to travel to and from job site per week. 
 
 
 

**Extended Stay Status applies to individuals on the project over 20 Consecutive working days. The 
decision whether individuals will stay over the weekend will be made after the Contractor’s schedule is 
available and shall be made jointly by the Consultant Liaison and the Tollway project manager. 

 
NOTES: 

• For CM contracts, beam and cylinder breaks are not reimbursable. Overtime to employees 
traveling to and from the site will be allowed depending on the firm’s policy and limited to the 
Tollway’s CM Manual allowance. 



Contract No.: RR-20-4525

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

AMERICAN VETERAN INDUSTRIES, LLC

EXHIBIT E - KEY PROJECT PERSONNEL

Consultant:

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No. RR-20-4525

EXHIBIT F

AMERICAN VETERAN INDUSTRIES, LLC

SCOPE OF SERVICES

Phase III engineering services and any other duties requiring the services of an engineer to complete this 
project on a timely basis and in accordance with Tollway standards, specifications and requirements.

Rev. 9/2018 Page 1 PSB 18-1 and Later ONLY



Contract No. RR-20-4525

Route & Job 
No. Work Scope & Description of Project

Fee (Including all 
Supplementals and 
Extra Work Orders)

Fee Remaining 
To Be Earned

Estimated 
Date of 

Completion
RR-19-4461 "Facilities Construction Management $720,000.00 $720,000.00 9/1/2022

Services Upon Request On-Call 
and As-Needed"

CURRENT OBLIGATIONS FOR PROJECT

EXHIBIT G

AMERICAN VETERAN INDUSTRIES, LLC

Rev. 9/2018 PSB 18-1 and Later ONLY



  Contract No.: Consultant:

DBE/MBE/WBE SUBCONSULTANTS

1 7

Direct Labor Direct Labor

Direct Costs Direct Costs -$                   

Services by Others Services by Others -$                   

Additional Services ** Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

2 8

Direct Labor Direct Labor

Direct Costs Direct Costs -$                   

Services by Others Services by Others -$                   

Additional Services ** Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

3 9

Direct Labor Direct Labor

Direct Costs -$                   Direct Costs -$                   

Services by Others -$                   Services by Others -$                   

Additional Services ** -$                   Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

4 10

Direct Labor Direct Labor

Direct Costs -$                   Direct Costs -$                   

Services by Others -$                   Services by Others -$                   

Additional Services ** -$                   Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

5 11

Direct Labor Direct Labor

Direct Costs -$                   Direct Costs -$                   

Services by Others -$                   Services by Others -$                   

Additional Services ** -$                   Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

6 12

Direct Labor Direct Labor

Direct Costs -$                   Direct Costs -$                   

Services by Others -$                   Services by Others -$                   

Additional Services ** -$                   Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

** Additional services funds require prior authorization before use TOTAL DBE/MBE/WBE Subconsultants: -$                      

TOTAL Additional Services DBE/MBE/WBE Subconsultants: -$                      

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: -$                      
DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):

DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):

RR-20-4525 AMERICAN VETERAN INDUSTRIES, LLC

Exhibits A-B, D-G must be submitted for each subconsultant listed below.  If a subconsultant requires "Services by Others", they 
must include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

EXHIBIT H - SERVICES BY OTHERS
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  Project No. Consultant:

OTHER SUBCONSULTANTS (NOT DBE/MBE/WBE)

1 6

Direct Labor Direct Labor

Direct Costs Direct Costs -$                      

Services by Others Services by Others -$                      

Additional Services ** Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

2 7

Direct Labor Direct Labor -$                      

Direct Costs Direct Costs -$                      

Services by Others Services by Others -$                      

Additional Services ** Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

3 8

Direct Labor -$                      Direct Labor -$                      

Direct Costs -$                      Direct Costs -$                      

Services by Others -$                      Services by Others -$                      

Additional Services ** -$                      Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

4 9

Direct Labor -$                      Direct Labor -$                      

Direct Costs -$                      Direct Costs -$                      

Services by Others -$                      Services by Others -$                      

Additional Services ** -$                      Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

5 10

Direct Labor -$                      Direct Labor -$                      

Direct Costs -$                      Direct Costs -$                      

Services by Others -$                      Services by Others -$                      

Additional Services ** -$                      Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

** Additional services funds require prior authorization before use TOTAL Non-DBE/MBE/WBE Subconsultants: -$                      

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: -$                      

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: -$                      

RR-20-4525 AMERICAN VETERAN INDUSTRIES, LLC

EXHIBIT H - SERVICES BY OTHERS (continued)

Exhibits A-B, D-G must be submitted for each subconsultant listed below.  If a subconsultant requires "Services by Others", they must 
include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.
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ALLOWABLE DIRECT COSTS

1 

09.12.2018

Effective for contracts awarded on or after August 1, 2018, the following costs are allowable when requested by the Tollway 
and included in the contract. The costs are allowable when it is customary for the firm to bill for the cost and it can be itemized 
in the firm’s billing and accounting systems. 

 
Per Diem (per GOVERNOR’S TRAVEL CONTROL BOARD) Up to State rate maximum 
Lodging (per GOVERNOR’S TRAVEL CONTROL BOARD) Actual cost (up to State rate maximum) 
Lodging Taxes and Fees (per GOVERNOR’S TRAVEL CONTROL BOARD) Actual cost 
Air Fare Coach Rate with 2 weeks advance purchase with 

ISTHA approval 
Vehicles 

Mileage (per GOVERNOR’S TRAVEL CONTROL BOARD) Up to State rate maximum 
Vehicle Rental (including tolls) Actual cost up to $55/day 
Vehicle Owned or Leased (does not include 
personal vehicles, not owned by the company) (includes tolls) $65/full day, $32.50/half day (4 hours or less) 

Parking Actual Cost 
Tolls (Personal Vehicles only) Actual Cost 
Overtime Premium portion 
Shift Differential Actual cost (based on firm’s policy) 
Overnight Delivery/Postage Courier Service Actual Cost 
Copies of Deliverables Actual Cost 
Specific Insurance – required for project Actual Cost 
CADD Actual Costs (Maximum of $450.00/Mo) 
Monuments – Permanent Actual Cost 
Advertisements Actual Cost 
2-way Radio Actual cost (Survey or Phase III only)
Telephone Usage Actual Cost (Traffic System Monitoring Only) 
Web Site Actual Cost 
Facility Rental for Public Meetings & Exhibits/Rendering 
& AV Equipment/Transcriptions Actual Cost 
Recording Fees Actual Cost 
Courthouse Fees Actual Cost 
Testing of Soil Samples Actual Cost 
Lab Services (excluding Phase III normal construction 
inspection such as beam breaks, cylinder breaks, 
pavement cores) Actual Cost 
Equipment rental specific for project (snooper for bridge 
inspection, noise meter, etc.) Actual Cost 
Specialized equipment – on an as needed basis with prior 
approval Actual Cost 
Traffic Systems Actual Cost 
Storm sewer cleaning and televising Actual Cost 
Traffic control and protection Actual Cost 
Aerial photography, mapping and drone usage Actual Cost 
Utility exploratory trenching Actual Cost 



ALLOWABLE DIRECT COSTS

2 

*website for State Reimbursement Rates
http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx 

On all agreements authorization after January 1, 2005, GPS Equipment is considered a “tool of 
the trade.” 



ALLOWABLE DIRECT COSTS

3 

The number of days will be calculated as follows for extended stay **- Weekly (vehicle and hotel) – 
Number of days on job site plus one day to travel to and from job site per week. 
 
 
 

**Extended Stay Status applies to individuals on the project over 20 Consecutive working days. The 
decision whether individuals will stay over the weekend will be made after the Contractor’s schedule is 
available and shall be made jointly by the Consultant Liaison and the Tollway project manager. 

NOTES:
For CM contracts, beam and cylinder breaks are not reimbursable. Overtime to employees 
traveling to and from the site will be allowed depending on the firm’s policy and limited to the 
Tollway’s CM Manual allowance. 



Contract No.: RR-20-4525

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others:

Bowman Consulting Group, Ltd.

EXHIBIT E - KEY PROJECT PERSONNEL

Consultant:



Contract No. RR-20-4525

EXHIBIT F

Bowman Consulting Group, Ltd.

SCOPE OF SERVICES

Scope of services defined by Tollway assigned tasks under the Construction Upon Request contract.



EXHIBIT G

Contract No. RR-20-4525

Bowman Consulting Group, Ltd.

CURRENT OBLIGATIONS FOR PROJECT

Route & Job 
No. Work Scope & Description of Project

Fee (Including
all
Supplementals 
and Extra Work 
Orders)

Fee Remaining 
To Be Earned

Estimated 
Date of

Completion

I-18-4356   Rehabilitation of Tri-State Tollway from 
Balmoral to Wolf 

$2,390,000  $200,000  12/31/2020

I-17-4304  Provide design support services  
 QA/QC  

$150,000  $50,000  10/31/2022

RR-18-9015 Provide Process Improvement 
Expertise 

$59,987.43 $20,000 12/31/2020

I-18-4411 CM Services, Mile Long $48,000,000 $36,000,000 7/31/2026









Contract Information Sheet
Complete the following information and it will be populated on every exhibit. 

Consultant Name:

Comprehensive Construction Consulting, 
Inc.

Contract Number: RR-20-4525

Proposal Date: 7/21/2020

Exhibit Pointers Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website
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Contract No.: Consultant:

A.  DIRECT LABOR (without overtime)

1,500.00 45.68$             TOTAL DIRECT SALARY 68,520.00$                  

Multiplier to be used on this project: 2.80
     Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER    191,856.00$                

B.  REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(For Prime Consultant listed above.)

8,144.00$                    

C.  SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) -$                            

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) -$                            

-$                             

D.  ADDITIONAL SERVICES (Prime Consultant)
(Requires prior authorization before use)

     ADDITIONAL SERVICES (Subconsultants)
(Requires prior authorization before use)

-$                             
(Requires prior authorization before use)

E.  MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) 200,000.00$          

TOTAL ADDITIONAL SERVICES  

Comprehensive Construction Consulting, Inc.

EXHIBIT B: FEE CALCULATIONS

TOTAL SERVICES BY OTHERS  

TOTAL DIRECT COSTS 

(Total Work Hours 
from Exhibit A)

(Average Hourly 
Rate )

RR-20-4525
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Contract No.:

A. VEHICLE REIMBURSEMENT - rate based on link below

B.

C. OVERTIME PREMIUM

D.

DIRECT COST CATEGORY

8,144.00$        

RR-20-4525 Consultant:
Comprehensive Construction 

Consulting, Inc.

EXHIBIT D

REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

ALLOWABLE DIRECT COSTS - based on link below

ITEMIZED DIRECT COSTS - For any expense not included in the
Allowable Direct Costs list, written permission must be received 
from the Chief Engineer prior to its inclusion.  List those below:

http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

https://www.illinoistollway.com/documents/20184/238673/ALLOWABLE+DIRECT+COSTS 09122018.do
cx/b3dab352-6ca0-47db-8d7c-db8e8821037b?version=1.5

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized)
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ALLOWABLE DIRECT COSTS 

1 

 

 

 

09.12.2018 

Effective for contracts awarded on or after August 1, 2018, the following costs are allowable when requested by the Tollway 
and included in the contract. The costs are allowable when it is customary for the firm to bill for the cost and it can be itemized 
in the firm’s billing and accounting systems. 

 
Per Diem (per GOVERNOR’S TRAVEL CONTROL BOARD) Up to State rate maximum 
Lodging (per GOVERNOR’S TRAVEL CONTROL BOARD) Actual cost (up to State rate maximum) 
Lodging Taxes and Fees (per GOVERNOR’S TRAVEL CONTROL BOARD) Actual cost 
Air Fare Coach Rate with 2 weeks advance purchase with 

ISTHA approval 
Vehicles 

Mileage (per GOVERNOR’S TRAVEL CONTROL BOARD) Up to State rate maximum 
Vehicle Rental (including tolls) Actual cost up to $55/day 
Vehicle Owned or Leased (does not include 
personal vehicles, not owned by the company) (includes tolls) $65/full day, $32.50/half day (4 hours or less) 

 
Parking Actual Cost 
Tolls (Personal Vehicles only) Actual Cost 
Overtime Premium portion 
Shift Differential Actual cost (based on firm’s policy) 
Overnight Delivery/Postage Courier Service Actual Cost 
Copies of Deliverables Actual Cost 
Specific Insurance – required for project Actual Cost 
CADD Actual Costs (Maximum of $450.00/Mo) 
Monuments – Permanent Actual Cost 
Advertisements Actual Cost 
2- way Radio Actual cost (Survey or Phase III only) 
Telephone Usage Actual Cost (Traffic System Monitoring Only) 
Web Site Actual Cost 
Facility Rental for Public Meetings & Exhibits/Rendering 
& AV Equipment/Transcriptions Actual Cost 
Recording Fees Actual Cost 
Courthouse Fees Actual Cost 
Testing of Soil Samples Actual Cost 
Lab Services (excluding Phase III normal construction 
inspection such as beam breaks, cylinder breaks, 
pavement cores) Actual Cost 
Equipment rental specific for project (snooper for bridge 
inspection, noise meter, etc.) Actual Cost 
Specialized equipment – on an as needed basis with prior 
approval Actual Cost 
Traffic Systems Actual Cost 
Storm sewer cleaning and televising Actual Cost 
Traffic control and protection Actual Cost 
Aerial photography, mapping and drone usage Actual Cost 
Utility exploratory trenching Actual Cost 



ALLOWABLE DIRECT COSTS 

2 

 

 

 

• *website for State Reimbursement Rates 
http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx 

 
• On all agreements authorization after January 1, 2005, GPS Equipment is considered a “tool of 

the trade.” 



ALLOWABLE DIRECT COSTS 

3 

 

 

 
The number of days will be calculated as follows for extended stay **- Weekly (vehicle and hotel) – 
Number of days on job site plus one day to travel to and from job site per week. 
 
 
 

**Extended Stay Status applies to individuals on the project over 20 Consecutive working days. The 
decision whether individuals will stay over the weekend will be made after the Contractor’s schedule is 
available and shall be made jointly by the Consultant Liaison and the Tollway project manager. 

 
NOTES: 

• For CM contracts, beam and cylinder breaks are not reimbursable. Overtime to employees 
traveling to and from the site will be allowed depending on the firm’s policy and limited to the 
Tollway’s CM Manual allowance. 



Contract No.: RR-20-4525

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

Comprehensive Construction Consulting, 
Inc.

EXHIBIT E - KEY PROJECT PERSONNEL

Consultant:

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No. RR-20-4525

EXHIBIT F

Comprehensive Construction Consulting, Inc.

SCOPE OF SERVICES

Phase III Construction Inspection Services Systemwide 

Rev. 9/2018 Page 1 PSB 18-1 and Later ONLY



Contract No. RR-20-4525

Route & Job 
No. Work Scope & Description of Project

Fee (Including all 
Supplementals and 
Extra Work Orders)

Fee Remaining 
To Be Earned

Estimated 
Date of 

Completion
I-17-4093 Subconsultant to HNTB on the PMO ot to exceed $3,804,000 12/1/2027

CURRENT OBLIGATIONS FOR PROJECT

EXHIBIT G

Comprehensive Construction Consulting, Inc.

Rev. 9/2018 PSB 18-1 and Later ONLY



  Contract No.: Consultant:

DBE/MBE/WBE SUBCONSULTANTS

1 7

Direct Labor Direct Labor

Direct Costs Direct Costs -$                   

Services by Others Services by Others -$                   

Additional Services ** Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

2 8

Direct Labor Direct Labor

Direct Costs Direct Costs -$                   

Services by Others Services by Others -$                   

Additional Services ** Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

3 9

Direct Labor Direct Labor

Direct Costs -$                   Direct Costs -$                   

Services by Others -$                   Services by Others -$                   

Additional Services ** -$                   Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

4 10

Direct Labor Direct Labor

Direct Costs -$                   Direct Costs -$                   

Services by Others -$                   Services by Others -$                   

Additional Services ** -$                   Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

5 11

Direct Labor Direct Labor

Direct Costs -$                   Direct Costs -$                   

Services by Others -$                   Services by Others -$                   

Additional Services ** -$                   Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

6 12

Direct Labor Direct Labor

Direct Costs -$                   Direct Costs -$                   

Services by Others -$                   Services by Others -$                   

Additional Services ** -$                   Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

** Additional services funds require prior authorization before use TOTAL DBE/MBE/WBE Subconsultants: -$                      

TOTAL Additional Services DBE/MBE/WBE Subconsultants: -$                      

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: -$                      
DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):

DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):

RR-20-4525 Comprehensive Construction Consulting, Inc.

Exhibits A-B, D-G must be submitted for each subconsultant listed below.  If a subconsultant requires "Services by Others", they 
must include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

EXHIBIT H - SERVICES BY OTHERS

Rev. 9/2018 PSB 18-1 and Later ONLY



  Project No. Consultant:

OTHER SUBCONSULTANTS (NOT DBE/MBE/WBE)

1 6

Direct Labor Direct Labor

Direct Costs Direct Costs -$                      

Services by Others Services by Others -$                      

Additional Services ** Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

2 7

Direct Labor Direct Labor -$                      

Direct Costs Direct Costs -$                      

Services by Others Services by Others -$                      

Additional Services ** Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

3 8

Direct Labor -$                      Direct Labor -$                      

Direct Costs -$                      Direct Costs -$                      

Services by Others -$                      Services by Others -$                      

Additional Services ** -$                      Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

4 9

Direct Labor -$                      Direct Labor -$                      

Direct Costs -$                      Direct Costs -$                      

Services by Others -$                      Services by Others -$                      

Additional Services ** -$                      Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

5 10

Direct Labor -$                      Direct Labor -$                      

Direct Costs -$                      Direct Costs -$                      

Services by Others -$                      Services by Others -$                      

Additional Services ** -$                      Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

** Additional services funds require prior authorization before use TOTAL Non-DBE/MBE/WBE Subconsultants: -$                      

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: -$                      

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: -$                      

RR-20-4525 Comprehensive Construction Consulting, Inc.

EXHIBIT H - SERVICES BY OTHERS (continued)

Exhibits A-B, D-G must be submitted for each subconsultant listed below.  If a subconsultant requires "Services by Others", they must 
include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.
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Contract Information Sheet
Complete the following information and it will be populated on every exhibit. 

Consultant Name: David Engineering, LLC

Contract Number: RR-20-4525

Proposal Date: 7/21/2020

Exhibit Pointers Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

PSB 18-1 and Later ONLY









Contract No.: Consultant:

A.  DIRECT LABOR (without overtime)

1,542.94 43.51$             TOTAL DIRECT SALARY 67,133.32$                  

Multiplier to be used on this project: 2.80
     Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER    187,973.29$                

B.  REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(For Prime Consultant listed above.)

12,026.71$                  

C.  SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) -$                            

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) -$                            

-$                             

D.  ADDITIONAL SERVICES (Prime Consultant)
(Requires prior authorization before use)

     ADDITIONAL SERVICES (Subconsultants)
(Requires prior authorization before use)

-$                             
(Requires prior authorization before use)

E.  MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) 200,000.00$          

TOTAL ADDITIONAL SERVICES  

David Engineering, LLC

EXHIBIT B: FEE CALCULATIONS

TOTAL SERVICES BY OTHERS  

TOTAL DIRECT COSTS 

(Total Work Hours 
from Exhibit A)

(Average Hourly 
Rate )

RR-20-4525

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.:

A. VEHICLE REIMBURSEMENT - rate based on link below

B.

C. OVERTIME PREMIUM

D.

DIRECT COST CATEGORY

x $65/day = $12,034.93

12,026.71$      TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized)

Vehicle Owned @ 7.7147 days/mo x 24 months 

adjusted by $8.22 to meet the upper limit

RR-20-4525 Consultant: David Engineering, LLC

EXHIBIT D

REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

ALLOWABLE DIRECT COSTS - based on link below

ITEMIZED DIRECT COSTS - For any expense not included in the
Allowable Direct Costs list, written permission must be received 
from the Chief Engineer prior to its inclusion.  List those below:

http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

https://www.illinoistollway.com/documents/20184/238673/ALLOWABLE+DIRECT+COSTS 09122018.do
cx/b3dab352-6ca0-47db-8d7c-db8e8821037b?version=1.5

Rev. 9/2018 PSB 18-1 and Later ONLY



ALLOWABLE DIRECT COSTS 

1 

 

 

 

09.12.2018 

Effective for contracts awarded on or after August 1, 2018, the following costs are allowable when requested by the Tollway 
and included in the contract. The costs are allowable when it is customary for the firm to bill for the cost and it can be itemized 
in the firm’s billing and accounting systems. 

 
Per Diem (per GOVERNOR’S TRAVEL CONTROL BOARD) Up to State rate maximum 
Lodging (per GOVERNOR’S TRAVEL CONTROL BOARD) Actual cost (up to State rate maximum) 
Lodging Taxes and Fees (per GOVERNOR’S TRAVEL CONTROL BOARD) Actual cost 
Air Fare Coach Rate with 2 weeks advance purchase with 

ISTHA approval 
Vehicles 

Mileage (per GOVERNOR’S TRAVEL CONTROL BOARD) Up to State rate maximum 
Vehicle Rental (including tolls) Actual cost up to $55/day 
Vehicle Owned or Leased (does not include 
personal vehicles, not owned by the company) (includes tolls) $65/full day, $32.50/half day (4 hours or less) 

 
Parking Actual Cost 
Tolls (Personal Vehicles only) Actual Cost 
Overtime Premium portion 
Shift Differential Actual cost (based on firm’s policy) 
Overnight Delivery/Postage Courier Service Actual Cost 
Copies of Deliverables Actual Cost 
Specific Insurance – required for project Actual Cost 
CADD Actual Costs (Maximum of $450.00/Mo) 
Monuments – Permanent Actual Cost 
Advertisements Actual Cost 
2- way Radio Actual cost (Survey or Phase III only) 
Telephone Usage Actual Cost (Traffic System Monitoring Only) 
Web Site Actual Cost 
Facility Rental for Public Meetings & Exhibits/Rendering 
& AV Equipment/Transcriptions Actual Cost 
Recording Fees Actual Cost 
Courthouse Fees Actual Cost 
Testing of Soil Samples Actual Cost 
Lab Services (excluding Phase III normal construction 
inspection such as beam breaks, cylinder breaks, 
pavement cores) Actual Cost 
Equipment rental specific for project (snooper for bridge 
inspection, noise meter, etc.) Actual Cost 
Specialized equipment – on an as needed basis with prior 
approval Actual Cost 
Traffic Systems Actual Cost 
Storm sewer cleaning and televising Actual Cost 
Traffic control and protection Actual Cost 
Aerial photography, mapping and drone usage Actual Cost 
Utility exploratory trenching Actual Cost 



ALLOWABLE DIRECT COSTS 

2 

 

 

 

• *website for State Reimbursement Rates 
http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx 

 
• On all agreements authorization after January 1, 2005, GPS Equipment is considered a “tool of 

the trade.” 



ALLOWABLE DIRECT COSTS 

3 

 

 

 
The number of days will be calculated as follows for extended stay **- Weekly (vehicle and hotel) – 
Number of days on job site plus one day to travel to and from job site per week. 
 
 
 

**Extended Stay Status applies to individuals on the project over 20 Consecutive working days. The 
decision whether individuals will stay over the weekend will be made after the Contractor’s schedule is 
available and shall be made jointly by the Consultant Liaison and the Tollway project manager. 

 
NOTES: 

• For CM contracts, beam and cylinder breaks are not reimbursable. Overtime to employees 
traveling to and from the site will be allowed depending on the firm’s policy and limited to the 
Tollway’s CM Manual allowance. 



Contract No.: RR-20-4525

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

David Engineering, LLC

EXHIBIT E - KEY PROJECT PERSONNEL

Consultant:

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No. RR-20-4525

EXHIBIT F

David Engineering, LLC

SCOPE OF SERVICES

- Project Management
- Construction Inspection
- Materials Coordination

Rev. 9/2018 Page 1 PSB 18-1 and Later ONLY



Contract No. RR-20-4525

Route & Job 
No. Work Scope & Description of Project

Fee (Including all 
Supplementals and 
Extra Work Orders)

Fee Remaining 
To Be Earned

Estimated 
Date of 

Completion
None None None None None

CURRENT OBLIGATIONS FOR PROJECT

EXHIBIT G

David Engineering, LLC

Rev. 9/2018 PSB 18-1 and Later ONLY



  Contract No.: Consultant:

DBE/MBE/WBE SUBCONSULTANTS

1 7

Direct Labor Direct Labor

Direct Costs Direct Costs -$                   

Services by Others Services by Others -$                   

Additional Services ** Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

2 8

Direct Labor Direct Labor

Direct Costs Direct Costs -$                   

Services by Others Services by Others -$                   

Additional Services ** Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

3 9

Direct Labor Direct Labor

Direct Costs -$                   Direct Costs -$                   

Services by Others -$                   Services by Others -$                   

Additional Services ** -$                   Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

4 10

Direct Labor Direct Labor

Direct Costs -$                   Direct Costs -$                   

Services by Others -$                   Services by Others -$                   

Additional Services ** -$                   Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

5 11

Direct Labor Direct Labor

Direct Costs -$                   Direct Costs -$                   

Services by Others -$                   Services by Others -$                   

Additional Services ** -$                   Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

6 12

Direct Labor Direct Labor

Direct Costs -$                   Direct Costs -$                   

Services by Others -$                   Services by Others -$                   

Additional Services ** -$                   Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

** Additional services funds require prior authorization before use TOTAL DBE/MBE/WBE Subconsultants: -$                      

TOTAL Additional Services DBE/MBE/WBE Subconsultants: -$                      

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: -$                      
DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):

DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):

None

None

None

None

RR-20-4525 David Engineering, LLC

Exhibits A-B, D-G must be submitted for each subconsultant listed below.  If a subconsultant requires "Services by Others", they 
must include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

EXHIBIT H - SERVICES BY OTHERS

None

None None

None

None

None

None

None

Rev. 9/2018 PSB 18-1 and Later ONLY



  Project No. Consultant:

OTHER SUBCONSULTANTS (NOT DBE/MBE/WBE)

1 6

Direct Labor Direct Labor

Direct Costs Direct Costs -$                      

Services by Others Services by Others -$                      

Additional Services ** Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

2 7

Direct Labor Direct Labor -$                      

Direct Costs Direct Costs -$                      

Services by Others Services by Others -$                      

Additional Services ** Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

3 8

Direct Labor -$                      Direct Labor -$                      

Direct Costs -$                      Direct Costs -$                      

Services by Others -$                      Services by Others -$                      

Additional Services ** -$                      Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

4 9

Direct Labor -$                      Direct Labor -$                      

Direct Costs -$                      Direct Costs -$                      

Services by Others -$                      Services by Others -$                      

Additional Services ** -$                      Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

5 10

Direct Labor -$                      Direct Labor -$                      

Direct Costs -$                      Direct Costs -$                      

Services by Others -$                      Services by Others -$                      

Additional Services ** -$                      Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

** Additional services funds require prior authorization before use TOTAL Non-DBE/MBE/WBE Subconsultants: -$                      

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: -$                      

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: -$                      

None None

None

None

None

None

None

None

None

None

RR-20-4525 David Engineering, LLC

EXHIBIT H - SERVICES BY OTHERS (continued)

Exhibits A-B, D-G must be submitted for each subconsultant listed below.  If a subconsultant requires "Services by Others", they must 
include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract Information Sheet

Complete the following information and it will be populated on every exhibit. 

Consultant Name: Interra, Inc.

Contract Number: RR-20-4525

Proposal Date: 7/21/2020

Exhibit Pointers Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

PSB 18-1 and Later ONLY









Contract No.: Consultant:

A. DIRECT LABOR (without overtime)

2,574.00 48.00$             TOTAL DIRECT SALARY 123,552.00$         

Multiplier to be used on this project: 2.80

 Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER 345,945.60$         

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(For Prime Consultant listed above.)

54,054.40$           

C. SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) -$              

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) -$              

-$               

D. ADDITIONAL SERVICES (Prime Consultant)

(Requires prior authorization before use)

ADDITIONAL SERVICES (Subconsultants)

(Requires prior authorization before use)

-$               

(Requires prior authorization before use)

E. MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) 400,000.00$   

TOTAL ADDITIONAL SERVICES  

Interra, Inc.

EXHIBIT B: FEE CALCULATIONS

TOTAL SERVICES BY OTHERS 

TOTAL DIRECT COSTS 

(Total Work Hours 

from Exhibit A)

(Average Hourly 

Rate )

RR-20-4525

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.:

A. VEHICLE REIMBURSEMENT - rate based on link below

B.

C. OVERTIME PREMIUM

D.

DIRECT COST CATEGORY

54,054.40$  TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized)

See attached for Itemized Direct Costs

RR-20-4525 Consultant: Interra, Inc.

EXHIBIT D

REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

ALLOWABLE DIRECT COSTS - based on link below

ITEMIZED DIRECT COSTS - For any expense not included in the

Allowable Direct Costs list, written permission must be received

from the Chief Engineer prior to its inclusion.  List those below:

http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

https://www.illinoistollway.com/documents/20184/238673/ALLOWABLE+DIRECT+COSTS 09122018.do

cx/b3dab352-6ca0-47db-8d7c-db8e8821037b?version=1.5

Rev. 9/2018 PSB 18-1 and Later ONLY



Test

 2020 Billing 

Rate 

Standard Proctor 200.00$    

Atterberg Limits 150.00$    

Grain Size with Hydrometer 200.00$    

Organic Content (Muffle Furnance) 80.00$    

Organic Content (Wet Combustion) 160.00$    

Gradation (Wash) 180.00$    

PGE Gradation (Wash) 400.00$    

Compressive Strength of Test Cylinders 34.00$    

Maximum Specific Gravity, Gmm (Average of 2 tests) 200.00$    

Bulk Specific Gravity, gmd (Average of 2 Tests) 300.00$    

HMA Air Voids (2 Gmm, 2 Gmb & voids) 500.00$    

Core Analysis (Density & thickness) single core 78.00$    

Residual Asphalt/Tack Coat 60.00$    

Extraction with Wash Gradation - Ignition Burn 300.00$    

Extraction with Wash Gradation - Reflux Method 300.00$    

Hamburg Wheel Test Prepared/Premade Samples (All Cycles, 50C) 550.00$    

Hamburg Wheel Test Loose HMA (All Cycles, 50C) 1,150.00$    

Interra, Inc., 600 Territorial Drive, Suite G, Bolingbrook, IL 60440, Ph.: 630-754-8700

Direct Cost Related Lab tests - 2020



ALLOWABLE DIRECT COSTS 

1 

 

 

 

09.12.2018 

Effective for contracts awarded on or after August 1, 2018, the following costs are allowable when requested by the Tollway 
and included in the contract. The costs are allowable when it is customary for the firm to bill for the cost and it can be itemized 
in the firm’s billing and accounting systems. 

 
Per Diem (per GOVERNOR’S TRAVEL CONTROL BOARD) Up to State rate maximum 
Lodging (per GOVERNOR’S TRAVEL CONTROL BOARD) Actual cost (up to State rate maximum) 
Lodging Taxes and Fees (per GOVERNOR’S TRAVEL CONTROL BOARD) Actual cost 
Air Fare Coach Rate with 2 weeks advance purchase with 

ISTHA approval 
Vehicles 

Mileage (per GOVERNOR’S TRAVEL CONTROL BOARD) Up to State rate maximum 
Vehicle Rental (including tolls) Actual cost up to $55/day 
Vehicle Owned or Leased (does not include 
personal vehicles, not owned by the company) (includes tolls) $65/full day, $32.50/half day (4 hours or less) 

 
Parking Actual Cost 
Tolls (Personal Vehicles only) Actual Cost 
Overtime Premium portion 
Shift Differential Actual cost (based on firm’s policy) 
Overnight Delivery/Postage Courier Service Actual Cost 
Copies of Deliverables Actual Cost 
Specific Insurance – required for project Actual Cost 
CADD Actual Costs (Maximum of $450.00/Mo) 
Monuments – Permanent Actual Cost 
Advertisements Actual Cost 
2- way Radio Actual cost (Survey or Phase III only) 
Telephone Usage Actual Cost (Traffic System Monitoring Only) 
Web Site Actual Cost 
Facility Rental for Public Meetings & Exhibits/Rendering 
& AV Equipment/Transcriptions Actual Cost 
Recording Fees Actual Cost 
Courthouse Fees Actual Cost 
Testing of Soil Samples Actual Cost 
Lab Services (excluding Phase III normal construction 
inspection such as beam breaks, cylinder breaks, 
pavement cores) Actual Cost 
Equipment rental specific for project (snooper for bridge 
inspection, noise meter, etc.) Actual Cost 
Specialized equipment – on an as needed basis with prior 
approval Actual Cost 
Traffic Systems Actual Cost 
Storm sewer cleaning and televising Actual Cost 
Traffic control and protection Actual Cost 
Aerial photography, mapping and drone usage Actual Cost 
Utility exploratory trenching Actual Cost 



ALLOWABLE DIRECT COSTS 

2 

 

 

 

• *website for State Reimbursement Rates 
http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx 

 
• On all agreements authorization after January 1, 2005, GPS Equipment is considered a “tool of 

the trade.” 



ALLOWABLE DIRECT COSTS 

3 

 

 

 
The number of days will be calculated as follows for extended stay **- Weekly (vehicle and hotel) – 
Number of days on job site plus one day to travel to and from job site per week. 
 
 
 

**Extended Stay Status applies to individuals on the project over 20 Consecutive working days. The 
decision whether individuals will stay over the weekend will be made after the Contractor’s schedule is 
available and shall be made jointly by the Consultant Liaison and the Tollway project manager. 

 
NOTES: 

• For CM contracts, beam and cylinder breaks are not reimbursable. Overtime to employees 
traveling to and from the site will be allowed depending on the firm’s policy and limited to the 
Tollway’s CM Manual allowance. 













Contract No. RR-20-4525

EXHIBIT F

Interra, Inc.

SCOPE OF SERVICES

Construction Manager, Materials Coordinator, and Materials QA Services in support of the Construction 
Management Services for Systemwide, Construction Management Services Upon Request, contract RR-20-4525.  
These services shall conform to the Illinois State Toll Highway Authority's (Tollway) Construction Manager's
Manual in effect as of this date and current Practices.  These services shall include the responsibility for 
administration of the referenced Construction Contract in accordance with the applicable Construction 
Manager's Manual; responsible for all on-site and off-site material testing; document all activities pertaining to 
the execution of the work; prepare all reports and other required documents; submit all project records, 
documents and the project close-out records properly indexed and cross-referenced in a manner which can be 
easily reviewed by the Tollway at the same time the final pay estimate is submitted; and carry out the policies of 
the Tollway.
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Contract No. RR-20-4525

Route & Job 

No.
Work Scope & Description of Project

Fee (Including all 

Supplementals and 

Extra Work Orders)

Fee Remaining 

To Be Earned

Estimated 

Date of 

Completion

RR-14-4195 Material Testing $3,750,000.00 $90,000.00 12/31/2020

I-17-4310 Design $30,000.00 $14,388.00 12/31/2020

I-18-4357 Material Testing $150,000.00 $25,000.00 12/31/2020

RR-18-4378 Systemwide CMUR $2,500,000.00 $1,600,000.00 12/31/2022

I-18-4414 Material Testing $250,000.00 $220,000.00 12/31/2021

I-18-4411 Material Testing $481,095.00 $390,000.00 12/31/2021

I-18-4412 Material Testing $397,500.00 $394,250.00 12/31/2021

I-18-4380 Material Testing $540,092.00 $540,092.00 12/31/2022

I-19-4709 Material Testing $1,559,535.72 $1,450,000.00 12/31/2022

RR-19-4480 Geotechnical Services $5,000,000.00 $4,900,000.00 4/30/2024

CURRENT OBLIGATIONS FOR PROJECT

EXHIBIT G

Interra, Inc.
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  Contract No.: Consultant:

DBE/MBE/WBE SUBCONSULTANTS

1 7

Direct Labor Direct Labor

Direct Costs Direct Costs -$                  

Services by Others Services by Others -$                  

Additional Services ** Additional Services ** -$                  

Total this Subconsultant (ULC) -$                  Total this Subconsultant (ULC) -$                     

2 8

Direct Labor Direct Labor

Direct Costs Direct Costs -$                  

Services by Others Services by Others -$                  

Additional Services ** Additional Services ** -$                  

Total this Subconsultant (ULC) -$                  Total this Subconsultant (ULC) -$                     

3 9

Direct Labor Direct Labor

Direct Costs -$                  Direct Costs -$                  

Services by Others -$                  Services by Others -$                  

Additional Services ** -$                  Additional Services ** -$                  

Total this Subconsultant (ULC) -$                  Total this Subconsultant (ULC) -$                     

4 10

Direct Labor Direct Labor

Direct Costs -$                  Direct Costs -$                  

Services by Others -$                  Services by Others -$                  

Additional Services ** -$                  Additional Services ** -$                  

Total this Subconsultant (ULC) -$                  Total this Subconsultant (ULC) -$                     

5 11

Direct Labor Direct Labor

Direct Costs -$                  Direct Costs -$                  

Services by Others -$                  Services by Others -$                  

Additional Services ** -$                  Additional Services ** -$                  

Total this Subconsultant (ULC) -$                  Total this Subconsultant (ULC) -$                     

RR-20-4525 Interra, Inc.

Exhibits A-B, D-G must be submitted for each subconsultant listed below.  If a subconsultant requires "Services by Others", they must 

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

EXHIBIT H - SERVICES BY OTHERS
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6 12

Direct Labor Direct Labor

Direct Costs -$                  Direct Costs -$                  

Services by Others -$                  Services by Others -$                  

Additional Services ** -$                  Additional Services ** -$                  

Total this Subconsultant (ULC) -$                  Total this Subconsultant (ULC) -$                     

** Additional services funds require prior authorization before use TOTAL DBE/MBE/WBE Subconsultants: -$                     

TOTAL Additional Services DBE/MBE/WBE Subconsultants: -$                     

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: -$                     

DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):

DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):
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  Project No. Consultant:

OTHER SUBCONSULTANTS (NOT DBE/MBE/WBE)

1 6

Direct Labor Direct Labor

Direct Costs Direct Costs -$                      

Services by Others Services by Others -$                      

Additional Services ** Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

2 7

Direct Labor Direct Labor -$                      

Direct Costs Direct Costs -$                      

Services by Others Services by Others -$                      

Additional Services ** Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

3 8

Direct Labor -$                      Direct Labor -$                      

Direct Costs -$                      Direct Costs -$                      

Services by Others -$                      Services by Others -$                      

Additional Services ** -$                      Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

4 9

Direct Labor -$                      Direct Labor -$                      

Direct Costs -$                      Direct Costs -$                      

Services by Others -$                      Services by Others -$                      

Additional Services ** -$                      Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

5 10

Direct Labor -$                      Direct Labor -$                      

Direct Costs -$                      Direct Costs -$                      

Services by Others -$                      Services by Others -$                      

Additional Services ** -$                      Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

** Additional services funds require prior authorization before use TOTAL Non-DBE/MBE/WBE Subconsultants: -$                      

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: -$                      

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: -$                      

RR-20-4525 Interra, Inc.

EXHIBIT H - SERVICES BY OTHERS (continued)

Exhibits A-B, D-G must be submitted for each subconsultant listed below.  If a subconsultant requires "Services by Others", they must 

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.
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Contract Information Sheet
Complete the following information and it will be populated on every exhibit. 

Consultant Name: Pinpoint Precision LLC

Contract Number: RR-20-4525

Proposal Date: 7/21/2020

Exhibit Pointers Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

PSB 18-1 and Later ONLY









Contract No.: Consultant:

A.  DIRECT LABOR (without overtime)

1,440.00 45.00$             TOTAL DIRECT SALARY 64,800.00$                  

Multiplier to be used on this project: 2.80
     Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER    181,440.00$                

B.  REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(For Prime Consultant listed above.)

18,560.00$                  

C.  SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) -$                            

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) -$                            

-$                             

D.  ADDITIONAL SERVICES (Prime Consultant)
(Requires prior authorization before use)

     ADDITIONAL SERVICES (Subconsultants)
(Requires prior authorization before use)

-$                             
(Requires prior authorization before use)

E.  MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) 200,000.00$          

TOTAL ADDITIONAL SERVICES  

Pinpoint Precision LLC

EXHIBIT B: FEE CALCULATIONS

TOTAL SERVICES BY OTHERS  

TOTAL DIRECT COSTS 

(Total Work Hours 
from Exhibit A)

(Average Hourly 
Rate )

RR-20-4525
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Contract No.:

A. VEHICLE REIMBURSEMENT - rate based on link below

B.

C. OVERTIME PREMIUM

D.

DIRECT COST CATEGORY

18,560.00$      TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized)

RR-20-4525 Consultant: Pinpoint Precision LLC

EXHIBIT D

REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

ALLOWABLE DIRECT COSTS - based on link below

ITEMIZED DIRECT COSTS - For any expense not included in the
Allowable Direct Costs list, written permission must be received 
from the Chief Engineer prior to its inclusion.  List those below:

http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

https://www.illinoistollway.com/documents/20184/238673/ALLOWABLE+DIRECT+COSTS 09122018.do
cx/b3dab352-6ca0-47db-8d7c-db8e8821037b?version=1.5
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ALLOWABLE DIRECT COSTS 

1 

 

 

 

09.12.2018 

Effective for contracts awarded on or after August 1, 2018, the following costs are allowable when requested by the Tollway 
and included in the contract. The costs are allowable when it is customary for the firm to bill for the cost and it can be itemized 
in the firm’s billing and accounting systems. 

 
Per Diem (per GOVERNOR’S TRAVEL CONTROL BOARD) Up to State rate maximum 
Lodging (per GOVERNOR’S TRAVEL CONTROL BOARD) Actual cost (up to State rate maximum) 
Lodging Taxes and Fees (per GOVERNOR’S TRAVEL CONTROL BOARD) Actual cost 
Air Fare Coach Rate with 2 weeks advance purchase with 

ISTHA approval 
Vehicles 

Mileage (per GOVERNOR’S TRAVEL CONTROL BOARD) Up to State rate maximum 
Vehicle Rental (including tolls) Actual cost up to $55/day 
Vehicle Owned or Leased (does not include 
personal vehicles, not owned by the company) (includes tolls) $65/full day, $32.50/half day (4 hours or less) 

 
Parking Actual Cost 
Tolls (Personal Vehicles only) Actual Cost 
Overtime Premium portion 
Shift Differential Actual cost (based on firm’s policy) 
Overnight Delivery/Postage Courier Service Actual Cost 
Copies of Deliverables Actual Cost 
Specific Insurance – required for project Actual Cost 
CADD Actual Costs (Maximum of $450.00/Mo) 
Monuments – Permanent Actual Cost 
Advertisements Actual Cost 
2- way Radio Actual cost (Survey or Phase III only) 
Telephone Usage Actual Cost (Traffic System Monitoring Only) 
Web Site Actual Cost 
Facility Rental for Public Meetings & Exhibits/Rendering 
& AV Equipment/Transcriptions Actual Cost 
Recording Fees Actual Cost 
Courthouse Fees Actual Cost 
Testing of Soil Samples Actual Cost 
Lab Services (excluding Phase III normal construction 
inspection such as beam breaks, cylinder breaks, 
pavement cores) Actual Cost 
Equipment rental specific for project (snooper for bridge 
inspection, noise meter, etc.) Actual Cost 
Specialized equipment – on an as needed basis with prior 
approval Actual Cost 
Traffic Systems Actual Cost 
Storm sewer cleaning and televising Actual Cost 
Traffic control and protection Actual Cost 
Aerial photography, mapping and drone usage Actual Cost 
Utility exploratory trenching Actual Cost 



ALLOWABLE DIRECT COSTS 

2 

 

 

 

• *website for State Reimbursement Rates 
http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx 

 
• On all agreements authorization after January 1, 2005, GPS Equipment is considered a “tool of 

the trade.” 



ALLOWABLE DIRECT COSTS 

3 

 

 

 
The number of days will be calculated as follows for extended stay **- Weekly (vehicle and hotel) – 
Number of days on job site plus one day to travel to and from job site per week. 
 
 
 

**Extended Stay Status applies to individuals on the project over 20 Consecutive working days. The 
decision whether individuals will stay over the weekend will be made after the Contractor’s schedule is 
available and shall be made jointly by the Consultant Liaison and the Tollway project manager. 

 
NOTES: 

• For CM contracts, beam and cylinder breaks are not reimbursable. Overtime to employees 
traveling to and from the site will be allowed depending on the firm’s policy and limited to the 
Tollway’s CM Manual allowance. 



Contract No.: RR-20-4525

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

Pinpoint Precision LLC

EXHIBIT E - KEY PROJECT PERSONNEL

Consultant:
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Contract No. RR-20-4525

EXHIBIT F

Pinpoint Precision LLC

SCOPE OF SERVICES

Construction Management Upon Request – Systemwide Non Roadway. On-call, and as-needed Construction 
Management Services. 
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Contract No. RR-20-4525

Route & Job 
No. Work Scope & Description of Project

Fee (Including all 
Supplementals and 
Extra Work Orders)

Fee Remaining 
To Be Earned

Estimated 
Date of 

Completion
Construction Management Upon Request $200,000.00

CURRENT OBLIGATIONS FOR PROJECT

EXHIBIT G

Pinpoint Precision LLC
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