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PART I: THE SCHEDULE 
 
 

1.1 CONTACT INFORMATION 
 

Illinois State Toll Highway Authority (ISTHA) 
2700 Ogden Avenue 
Downers Grove, IL 60515 
 
PSB 20-2 Coordinator -  csstaff@getipass.com 
 
PSB 20-2 Hotline: (630) 241-6160  
 
PSB 20-2 Tech Support: ebuilder@getipass.com 
 
PSB 20-2  eBuilder Training:   
 
http://www.onlineregistrationcenter.com/registerlist.asp?m=176&p=134&group=57&tid=222 
 
1.2 20-2 OFFICIAL NOTICE 
 
PSB 20-2 is the official notice of needed professional services for the Illinois State Toll Highway Authority 
(ñIllinois Tollwayò, ñTollwayò), as authorized by the Architectural, Engineering, and Land Surveying 
Qualifications Based Selection Act, (30 ILCS 535/1 et seq.).  This PSB contains information pertaining to 
the advertisement for Statements of Interest (SOI) and is part of the Chief Procurement Officer 
eProcurement System for the Illinois State Toll Highway Authority.  PSB 20-2 , including all Exhibits and 
forms, is available on the Illinois Tollwayôs website at: https://www.illinoistollway.com/doing-
business/construction-engineering/bids-bulletins-awards.  Additional information is also posted on the 
Illinois Chief Procurement Officerôs eProcurement System at:  https://www.bidbuy.illinois.gov/.  For 
instructions on accessing the Illinois Tollway website, PSB, and Exhibits please refer to the Table of 
Contents.  Instructions on receiving procurement opportunities are included in the ñIllinois eProcurement 
BidBuy Noticeò section of this PSB. 
 
1.2.1 PSB 20-2 SUMMARY  
 
Information for the e-Builder process for PSB 20-2 can be found in the Public Folder at: 
https://app.e-builder.net/public/PublicFolderView.aspx?FolderID={dc0355ee-4323-458e-91b5-
547c6655b5f5} 
 
You will need the following before you can submit an SOI in e-Builder: 

¶ e-Builder resources, including PSB SOI user manual, FAQ file, and videos (see Public Folder link 
above)  

¶ Webinar Training (see Section 4.7 Useful Links for training webinar registration link)   

¶ e-Builder Login ID (see Section 4.4 Submittal Instructions) 

¶ Firm Code Name (see Section 4.4 Submittal Instructions) 

¶ e-Builder link to PSB 20-2 SOI process:  http://www.e-builder.net 
 
All questions related to this PSB must be submitted electronically through the e-Builder SOI Mailbox at  

PSB_20-2.01_Questions_and_RFIs@docs.e-builder.net  by November 30, 2020 no later than 4:30:00 

p.m. (CT) The subject line should read: PSB 20-2 Question.  Answers will be addressed via an 

Addendum published on the Illinois eProcurement site, BidBuy. For e-Builder technical questions, please 

contact the e-Builder PSB SOI Helpdesk:  ebuilder@getipass.com or e-Builder PSB SOI Hotline: (630) 

241-6160.  

 

mailto:csstaff@getipass.com
mailto:csstaff@getipass.com
mailto:ebuilder@getipass.com
http://www.onlineregistrationcenter.com/registerlist.asp?m=176&p=134&group=57&tid=222
https://www.illinoistollway.com/doing-business/construction-engineering/bids-bulletins-awards
https://www.illinoistollway.com/doing-business/construction-engineering/bids-bulletins-awards
http://www.purchase.state.il.us/
http://www.purchase.state.il.us/
https://app.e-builder.net/public/PublicFolderView.aspx?FolderID=%7bdc0355ee-4323-458e-91b5-547c6655b5f5%7d
https://app.e-builder.net/public/PublicFolderView.aspx?FolderID=%7bdc0355ee-4323-458e-91b5-547c6655b5f5%7d
https://app.e-builder.net/public/PublicFolderView.aspx?FolderID=%7bdc0355ee-4323-458e-91b5-547c6655b5f5%7d
https://app.e-builder.net/public/PublicFolderView.aspx?FolderID=%7bdc0355ee-4323-458e-91b5-547c6655b5f5%7d
http://www.e-builder.net/
mailto:PSB_20-2.01_Questions_and_RFIs@docs.e-builder.net
mailto:ebuilder@getipass.com
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This is not an invitation for bids. Firms properly prequalified for the projects listed herein may indicate their 
desire to be considered for selection by submitting an SOI to the Illinois Tollway via the e-Builder PSB 
20-2  SOI process located at the following:  http://www.e-builder.net   
    
The Illinois Tollway follows the Qualifications Based Selection (QBS) process mandated by Illinois statute 
(30 ILCS 535/1 et seq.): Architectural, Engineering, and Land Surveying Qualifications Based Selection 
Act) for selecting qualified Vendors under this PSB. 
 
PSB SOI e-Builder submittals must be received by January 8, 2021 by 4:30:00 p.m. Central Time (CT).  
Late submittals will not be accepted by the Illinois Tollway.   NOTE: You must set the Time Zone field on 
your e-Builder account profile page to ñ(UTC-06:00) Central Time (US & Canada)ò so that you can submit 
your SOIs up until the submittal deadline. 
 

 

1.3 ACCEPTANCE OF SCANNED SIGNATURES 
 
Unless otherwise specified, the parties agree that proposals, contracts, certifications and disclosures, and 
other contract related documents to be entered into in connection with the resulting contract will be 
considered signed when the signature of a party is delivered by scanned image (e.g. .pdf or .tiff file 
extension name) as an attachment to the e-Builder PSB SOI process.  Such scanned signature will be 
treated in all respects as having the same effect as an original signature. 
 
 
 

  

http://www.e-builder.net/
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1.4 PROFESSIONAL SERVICES BULLETIN NO. 20-2 ITEM INDEX 
 

 

 

Item No. 

Project No. / 

County 
Description Page 

1 

 

RR-20-9981 / 

Systemwide 

 
 
Traffic Engineer.  Traffic Engineer Services. A-1 

2 

 

I-20-4548 / 

Cook 

Tri-State Tollway, Construction Management Services 
Upon Request.  On-call, and as-needed Construction 
Management Services. A-20 

 
Details follow for each of the Number of Items (2) , PSB 20-2 Item.  The Mile Posts listed in the project 
details (Section 1.4) are approximate. 
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1.5 PSB ITEM DETAILS 
 

1.5.1 Item 1. RR-20-9981, Traffic Engineer Services 

This project has a 22% D/M/WBE participation goal and 3% VOS/SDVOSBE participation goal. 

The Illinois State Toll Highway Authority (Tollway) which has been created and derives its power and 
authority under and pursuant to the Toll Highway Act, 605 ILCS 10/1 et seq. and is bound by the terms 
of its Trust Indenture with its bond holders, requires the services of an independent engineer or 
engineering firm or corporation having a nationwide and favorable reputation for skill and experience 
to provide traffic engineering services as the Traffic Engineer for the Tollway. 

The Consultant shall propose their method for providing these services as outlined in the attached 
REQUEST FOR QUALIFICATIONS TRAFFIC ENGINEER SERVICES. 

1.5.1.1 CONTRACT TERM  

This contract shall provide for a five (5) year term, with one (1) three-year and one (1) two year option 
to renew, subject to the Tollway's periodic review, approval and satisfaction with the Traffic Engineer's 
performance and may be terminated by the Tollway at any time upon a stipulated notice period, or 
extended upon agreement of both parties. 

1.5.1.2 CONTRACT PROVISIONS AND PREQUALIFICATIONS: 

Selection of professional consultants by the Tollway is not based on competitive bidding, but on the 
firms' professional qualifications, related experience and the expertise of key personnel to be assigned 
to the project. 

SUBCONTRACTING:  Subcontracting areas of pre-qualification is acceptable. 

SUB-CONSULTANT SERVICES:  If a firm requires a subconsultant to meet the requirements of an area 
requiring pre-qualifications as indicated below, the firm fulfilling this pre-qualification requirement must 
be identified in the Statement of Interest (SOI). 

PRE-QUALIFICATIONS:  To be considered for this project, firms must be pre-qualified by the Illinois 
Department of Transportation (IDOT) in: 

Highways  (Freeways; Roads and Streets) 
Special Plans (Traffic Signals) 
Special Studies  (Traffic Studies; Safety; Feasibility) 
Location/ Design Studies (Rehabilitation; Reconstruction/Major Rehabilitation; New 
Construction/Major Reconstruction) 
Transportation Studies (Mass Transit) 

If the Prime Proposer is not prequalified in all of the categories listed above, they must request, in 
writing, a waiver of each category in which they are not prequalified and identify the consulting firm on 
their team who is prequalified in that category. 

1.5.1.3 ORAL PRESENTATIONS 

Some or all of the firms submitting SOIs for the project may, at the sole discretion of the Tollway, be 

required to appear for an oral presentation. The oral presentations, if required, shall be conducted so as 

to solicit additional information and enable the Tollway to evaluate the capability of the applicable 

proposers in providing the desired services. If the Tollway notifies a proposer that an oral presentation is 

required, the Tollway shall inform that proposer of the schedule, order and procedure for the 

presentation, including its content, time limits, and use of handouts and visual aids. The oral 

presentations, if any, shall be evaluated by the Selection Committee. Notwithstanding the foregoing, the 
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Tollway emphasizes that it may elect to forego oral presentations for all or some proposers. Therefore, all 

SOIs should be comprehensive and clear. No Proposer should rely upon the opportunity to present 

additional or clarifying information at a later time. 

1.5.1.4 SCHEDULE 

This project is scheduled to start in January 2022.   

The Consultant who is selected for this project will be notified and scheduled to attend a scope briefing 
at the Tollway Central Administration office building in Downers Grove. 

1.5.1.5 REQUEST FOR QUALIFICATIONS FOR TRAFFIC ENGINEER SERVICES 

1.5.1.5.1 PROJECT ASSIGNED: 

The Tollway intends to select a Traffic Engineer which will be the traffic and revenue advisor and 
who will operate as an extension of, and in complete coordination with, the Tollway's staff with 
respect to all projects which now or in the future are studied and constructed or operated by the 
Tollway.  To that end, the Traffic Engineer shall be expected to represent and forward the interests 
of the Tollway throughout all aspects and phases of the Tollway's activities and shall, when and as 
requested by the Tollway, fully support the Tollway in its dealings with contractors and suppliers, 
ŜƴƎƛƴŜŜǊǎ ŀƴŘ ƻǘƘŜǊ ŎƻƴǎǳƭǘŀƴǘǎΣ ǘƘŜ ¢ƻƭƭǿŀȅϥǎ ŎƻǳƴǎŜƭ ŀƴŘ ŀŎŎƻǳƴǘŀƴǘǎΣ ǘƘŜ ¢ƻƭƭǿŀȅΩǎ /ƻƴǎǳƭǘƛƴƎ 
9ƴƎƛƴŜŜǊΣ ǘƘŜ ¢ƻƭƭǿŀȅΩǎ tǊƻƎǊŀƳ aŀƴŀƎŜǊ, rating agencies and underwriters, governmental entities 
and the public, all in accordance with the highest professional standards.  As more specifically 
described in this RFQ, the Traffic Engineer shall be expected to commit the personnel and resources 
required to respond promptly and fully to the responsibilities and tasks assigned by the Tollway 
throughout the term of the Traffic Engineer's performance of the services. 

In addition, the Traffic Engineer shall perform the obligations of the "Traffic Engineers" as required 
by the Tollway's current Trust Agreement.  The Tollway has covenanted in Section 709 of the Trust 
Indenture that, until the bonds issued in accordance with the Trust Agreement and the interest 
thereon shall have been paid or provision for such payment shall have been made, it will employ 
the "Traffic Engineers" for the purpose of performing and carrying out the duties imposed on it by 
the Trust Agreement.  Those duties are summarized in Paragraph II.A. of the Scope of Services 
attached hereto as Attachment B, and provide a general listing of the types of obligations the Traffic 
Engineer will be required to perform under the Trust Agreement. 

1.5.1.5.2 SCOPE OF CONSULTANT SERVICES: 

The required Traffic Engineer Services will encompass the numerous facets of feasibility evaluation, 
conceptual design, planning, financing, management, coordination, and liaison necessary to 
produce complete conceptual plans, typical specifications, and estimate documents required for 
tollway projects.  The Tollway anticipates that the Traffic Engineer will not be required to prepare 
detailed design and construction plans. 

For a detailed description of the anticipated Traffic Engineer Services, refer to Attachment B, Scope 
of Services. 

1.5.1.5.3 GUIDELINES FOR SUBMITTING STATEMENTS OF INTEREST: 

In addition to Section 4.3 GUIDELINES FOR SUBMITTING STATEMENTS OF INTEREST (SOI) of this PSB, 
all exhibits shall include: 

1.5.1.5.3.1 Project Team Matrix and Staffing Plan 

The proposer shall submit a project team matrix which clearly illustrates the key personnel of 
the organizational structure. The proposer shall identify a Senior Project Manager and a Senior 
Vice President.  
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Senior Project Manager (SPM)  

The proposer shall identify and provide detailed relevant information concerning the SPM to 
be assigned to this project for the duration of the Agreement. The Senior Project Manager shall 
be responsible for managing all activities and shall be the principal point of contact with the 
Tollway. The Senior Project Manager shall have the responsibility to plan, direct, monitor, and 
control the resources used to provide services to the Tollway. 

Senior Vice President (SVP) 

The proposer shall identify and provide detailed relevant information concerning the SVP to be 
assigned to this project for the duration of the Agreement. The Senior Vice President (SVP) will 
provide strategic advice to the Tollway. They should have extensive experience with other 
Tollway or Turnpike agencies and, as such, shall function as an in-house expert on traffic, 
revenue and operational issues. The SVP will be asked to provide research and best practice 
information on comparable Tollway/Turnpike systems. The SVP may be asked to make 
ǇǊŜǎŜƴǘŀǘƛƻƴǎ ǘƻ ǘƘŜ ōƻƴŘ ǊŀǘƛƴƎ ŀƎŜƴŎƛŜǎΣ ǘƘŜ ¢ƻƭƭǿŀȅΩǎ .ƻŀǊŘ ƻŦ 5ƛǊŜŎǘƻǊǎΣ ƻǊ ǘƘŜ ¢ƻƭƭǿŀȅΩǎ 
Executive Director. They shall oversee the Senior Project Manager and shall report to the Chief 
Planning Officer. The proposer shall identify and provide relevant information concerning the 
proposer's other project management and key technical personnel. (These individuals can be 
the employees of any firm on the team.). 

Key Personnel 

The proposer shall identify and provide relevant information concerning the proposer's other 
project management and key technical personnel. (These individuals can be the employees of 
any firm on the team.)  Key personnel must include, but not be limited to: 

  1.  Traffic Engineer 
 aǳǎǘ ōŜ a Illinois Licensed Professional Engineer. 

   

  2.  Urban Planner 
aǳǎǘ ƘŀǾŜ ŀ ƳƛƴƛƳǳƳ ƻŦ ǘŜƴ όмлύ yearsΩ experience in transportation planning and 

community relations. 
 

3.  Information Technology (IT) Professionals 
Preferred to be:  

/ŜǊǘƛŦƛŜŘ tǊƻŦŜǎǎƛƻƴŀƭ ¢ǊŀŦŦƛŎ hǇŜǊŀǘƛƻƴǎ 9ƴƎƛƴŜŜǊ όtΦ¢ΦhΦ9ύΣ  
tǊƻŦŜǎǎƛƻƴŀƭ 9ƭŜŎǘǊƛŎŀƭ ƻǊ /ƻƳǇǳǘŜǊ 9ƴƎƛƴŜŜǊΣ ǿƘƻ ƛǎ ŀƴ Lƭƭƛƴƻƛǎ [ƛŎŜƴǎŜŘ tǊƻŦŜǎǎƛƻƴŀƭ 

Engineer, with five (5) years of ITS design experience.  
 

4.  Intelligent Transportation System (ITS) Professionals  
Preferred to be:  

/ŜǊǘƛŦƛŜŘ tǊƻŦŜǎǎƛƻƴŀƭ ¢ǊŀŦŦƛŎ hǇŜǊŀǘƛƻƴǎ 9ƴƎƛƴŜŜǊ όtΦ¢ΦhΦ9ύΣ  
tǊƻŦŜǎǎƛƻƴŀƭ 9ƭŜŎǘǊƛŎŀƭ ƻǊ /ƻƳǇǳǘŜǊ 9ƴƎƛƴŜŜǊΣ ǿƘƻ ƛǎ ŀƴ Lƭƭƛƴƻƛǎ [ƛŎŜƴǎŜŘ 

Professional Engineer, with five (5) years of ITS design experience.  
 

5.  Geographical Information System (GIS) Professionals must be proficient in GIS to provide 
traffic data and other geospatial data in a GIS format that is compatible  

 with current Tollway systems. 
 
6.  Lead Economist 

aǳǎǘ ƘŀǾŜ ŀ ƳƛƴƛƳǳƳ ƻŦ ǘŜƴ όмлύ ȅŜŀǊǎΩ ŜȄǇŜǊƛŜƴŎŜ ƛƴ ǎƻŎƛƻŜŎƻƴƻƳƛŎ ŦƻǊŜŎŀǎǘƛƴƎ 
and transportation impact assessment. 
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The proposer should also provide information relative to the capabilities and resources of 
its lead Illinois office, any Illinois branch offices, and a listing of Illinois office personnel by 
discipline that would be assigned to this project that have not been identified above. 

Exhibit A: Proposed Staff 

Please include Exhibit A: Proposed Staff in Section 3. Include resumes for all key personnel on 
the project (Prime firm and subconsultants). Resumes for each individual should not exceed 
two (2) pages and must include only relevant experience. 

1.5.1.5.3.2 Relevant Project Experience - Traffic Engineer Services.  

Include a minimum of three (3) relevant projects of equal or greater complexity accomplished 
within the past five (5) yearǎΣ ŘŜƳƻƴǎǘǊŀǘƛƴƎ ǘƘŜ ŦƛǊƳΩǎ ŜȄǇŜǊƛŜƴŎŜ ƛƴ ǘƘŜ ǘȅǇŜ ƻŦ ǿƻǊƪ ǊŜǉǳƛǊŜŘ 
for this project.  

Tollway Projects 

Include additional projects which specifically identify and describe the firm's experience 
related to tollway projects, including the Illinois Tollway or any other tollways in the United 
States. The proposer should also provide the total ŦƛǊƳΩǎ ōƛƭƭƛƴƎǎ ŦƻǊ ǘƘŜ Ǉŀǎǘ ŦƛǾŜ όрύ ȅŜŀǊǎ ƛƴ 
performing typical traffic engineering services on tollway projects, and briefly identify those 
projects. 

Other Transportation Projects 

The proposer should summarize relevant experience working with transportation agencies and 
other governmental bodies operating in this region and/or with which the Tollway regularly 
works or interacts, including IDOT, the Federal Highway Administration (FHWA), Chicago 
Metropolitan Agency for Planning (CMAP), Rockford Metropolitan Agency for Planning 
(RMAP), and the Regional Transportation Agency (RTA). 

Trust Indenture or Similar Services 

The proposer should include additional projects which specifically identify and describe the 
firm's experience related to providing certifications, issuing reports, providing evaluations and 
otherwise performing services similar to those required of the Traffic Engineer under the 
¢ƻƭƭǿŀȅΩǎ ¢Ǌǳǎǘ LƴŘŜƴǘǳǊŜΦ ! ŘŜǎŎǊƛǇǘƛƻƴ ƻŦ ǘƘƻǎŜ ǎŜǊǾƛŎŜǎ ƛǎ ǇǊƻǾƛŘŜŘ ƛƴ !ǘǘŀŎƘƳŜƴǘ !Σ {ŎƻǇŜ 
of Services. 

Project Management and Coordination Experience 

The Proposer must describe its experience in providing project management and coordination 
services similar to the services required and described in Attachment A: Scope of Services. This 
description should specifically address the proposer's record in delivering completed projects 
on time and on budget. 

Include the following for each project identified in the categories above: 

¶ Project name. 

¶ Project location. 

¶ Project manager(s) and key staff. 

¶ A brief description of the project and the work performed, including the project's size, 
complexity, and fee. 

¶ Name, address, telephone number, and e-mail address of client contact to serve as 
reference. 

1.5.1.5.4 ANTICIPATED SCOPE OF SERVICES: TRAFFIC ENGINEER SERVICES 
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NOTE:  This Scope of Services is being provided to the proposers as part of the Request for 
Qualifications for informational purposes only.  The Tollway reserves the right to make reasonable 
modifications and clarifications to this form prior to its attachment to the Agreement for Traffic 
Engineer Services to be negotiated between the Tollway and the Traffic Engineers. 

1.5.1.5.4.1 Project Description 

The Tollway requires professional services of the Traffic Engineer for a wide range of purposes  
including, but not limited to governmental relations, public liaison, technical, management, 
administrative, maintenance, construction and operational services, advanced project 
development services, engineering, and feasibility evaluations of various projects for the 
Tollway. 

The Traffic Engineer will operate as the traffic and revenue advisor, such duties require a 
variety of professional disciplines, including transportation planners, traffic engineers, 
transportation system analysts, economists, public outreach experts, market survey and 
research professionals, and financial analysts.  The Traffic Engineer will also operate as an 
ŜȄǘŜƴǎƛƻƴ ƻŦΣ ŀƴŘ ƛƴ ŎƻƳǇƭŜǘŜ ŎƻƻǊŘƛƴŀǘƛƻƴ ǿƛǘƘΣ ǘƘŜ ¢ƻƭƭǿŀȅΩǎ ǎǘŀŦŦΦ  ¢ƻ ǘƘŀǘ ŜƴŘΣ ǘƘŜ ¢ǊŀŦŦƛŎ 
Engineer shall be expected to represent and forward the interests of the Tollway throughout 
ŀƭƭ ŀǎǇŜŎǘǎ ŀƴŘ ǇƘŀǎŜǎ ƻŦ ǘƘŜ ¢ƻƭƭǿŀȅΩǎ ŀŎǘƛǾƛǘƛŜǎ ŀƴŘ ǎƘŀƭƭΣ ǿhen and as requested by the 
Tollway, fully support the Tollway in its dealings with contractors and suppliers, engineers and 
ƻǘƘŜǊ ŎƻƴǎǳƭǘŀƴǘǎΣ ǘƘŜ ¢ƻƭƭǿŀȅΩǎ ŎƻǳƴǎŜƭ ŀƴŘ ŀŎŎƻǳƴǘŀƴǘǎΣ ǘƘŜ /ƻƴǎǳƭǘƛƴƎ 9ƴƎƛƴŜŜǊΣ ǊŀǘƛƴƎ 
agencies, bond insurers and underwriters, governmental entities and the public in accordance 
with the highest professional standards. 

The Traffic Engineer shall provide qualified technical and professional personnel to perform to 
the highest professional standards the duties and responsibilities assigned under the terms of 
this Agreement.  Unless otherwise instructed by the Tollway, the Traffic Engineer shall 
ƳƛƴƛƳƛȊŜ ǘƻ ǘƘŜ ƎǊŜŀǘŜǎǘ ŜȄǘŜƴǘ ǇƻǎǎƛōƭŜ ǘƘŜ ¢ƻƭƭǿŀȅΩǎ ƴŜŜŘ ǘƻ ŀǇǇƭȅ ƛǘǎ ƻǿƴ ǊŜǎƻǳǊŎŜǎ ǘƻ 
assignments made by the Tollway.  The Tollway, at its option, may elect to expand, reduce, or 
delete the extent of each work element described in this Scope of Services document, provided 
such action does not alter the intent of this Agreement. 

The Tollway shall request traffic engineering services on an as-needed basis.  There is no 
guarantee that any or all of the services described in this Agreement will be assigned during 
the term of this Agreement.  Further, the Traffic Engineer is providing these services on a non-
exclusive basis.  The Tollway, at its option and to the extent provided by the Trust Indenture, 
may elect to have any of the services set forth herein performed by other consultants or the 
¢ƻƭƭǿŀȅΩǎ ǎǘŀŦŦΦ 

1.5.1.5.4.2 Items of Work to be Included in Contract 

The Traffic Engineer's services under this Agreement shall be as described in this Scope of 
Services, in accordance with the requirements of the Tollway's Design Section Engineer's 
Manual, dated March 2020, as amended by the Tollway, and herein specified.  The design 
criteria and policies, Standard Specifications, and construction requirements of the Illinois 
State Toll Highway Authority shall apply throughout. 

The following types of work may be assigned under the terms of this Agreement.  The Tollway 
anticipates that some of the following work shall be performed in-house by the Traffic Engineer 
utilizing its own staff and some work will be outsourced, all as indicated below.  Nonetheless, 
the Tollway reserves the right to request the Traffic Engineer to perform any of the services 
identified below: 

1.5.1.5.4.2.1 Responsibilities Under the Trust Indenture  
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¢ƘŜ ¢ǊŀŦŦƛŎ 9ƴƎƛƴŜŜǊ ǎƘŀƭƭ ǎŜǊǾŜ ŀǎ ǘƘŜ ¢ƻƭƭǿŀȅΩǎ ά¢ǊŀŦŦƛŎ 9ƴƎƛƴŜŜǊέ ŀǎ ŘŜŦƛƴŜŘ ŀƴŘ ǎŜǘ ŦƻǊǘƘ 
ƛƴ ǘƘŜ ¢ƻƭƭǿŀȅΩǎ ¢Ǌǳǎǘ Indenture, incorporated herein by reference, performing 
responsibilities of the Traffic Engineers as described in the Trust Indenture. 

Specifically, these services consist of the following: 

A. Annual Traffic and Revenue Report:  Developing an annual report which shall 
include updated traffic and revenue forecasts for the entire Tollway System, stratified by 
section and passenger car versus commercial vehicle market categories.  The report is 
intended to be a historical document that presents traffic and revenue data pertaining to 
the Tollway system. The report will include general information on the Tollway system, 
traffic characteristics, revenue trends, toll collection technology, and factors impacting toll 
revenue. Data will be presented by route, toll plaza, vehicle class, and time periods as 
appropriate. Data for 2022 and each subsequent year will be obtained from the Tollway and 
ƻǘƘŜǊ ǎƻǳǊŎŜǎ ŀƴŘ ŎƻƳǇŀǊŜŘ ǿƛǘƘ ǇǊŜǾƛƻǳǎ ȅŜŀǊǎΩ ŘŀǘŀΦ 

The revenue estimates to be included in the Annual Report shall be developed from 
analyses of monthly traffic and toll trend data by toll plaza and vehicle class.  Toll revenue 
projections should be included using a trend line procedure.  External factors that influence 
trip generation, travel patterns and traffic flow, such as construction activity, local and 
national economic indices shall be considered, with adjustments made to the final traffic 
and toll revenue estimates. 

¢ƘŜ !ƴƴǳŀƭ ¢ƻƭƭ wŜǾŜƴǳŜ wŜǇƻǊǘ όά!ƴƴǳŀƭ wŜǇƻǊǘέύ ǿƛƭƭ ōŜ ǎǳōƳƛǘǘŜŘ ƛƴ ŘǊŀŦǘ ŦƻǊƳ to the 
¢ƻƭƭǿŀȅΩǎ tǊƻƧŜŎǘ aŀƴŀƎŜǊ no later than October 1st of each year and in final form within 
ǘǿƻ ǿŜŜƪǎ ƻŦ ǊŜŎŜƛǾƛƴƎ ŎƻƳƳŜƴǘǎ ŦǊƻƳ ǘƘŜ ¢ƻƭƭǿŀȅΩǎ Project MŀƴŀƎŜǊΦ ¢ƘŜ !ƴƴǳŀƭ wŜǇƻǊǘΩǎ 
historical traffic and revenue numbers will be consistent with the traffic and revenue 
numbers reported in the Comprehensive Annual Financial Report (CAFR). The Traffic 
Engineer will be required to provide twenty-five (25) paper copies and one (1) electronic 
copy of the final Annual Report. 

B. Tollway Traffic Data Report:  The Traffic Engineer must prepare a detailed Traffic 
Data Report for the entire Tollway System.  This shall contain actual traffic counts at non-
tolled and non-permanent count ramps conducted by Traffic Engineer staff during the 
course of each year, as well as updated information on traffic trends at toll plazas.  As part 
of this task, the last yearΩǎ ǘǊŀŦŦƛŎ ǊŜǇƻǊǘ ǎƘŀƭƭ ōŜ ǳǇŘŀǘŜŘ ǘƻ Ŧǳƭƭȅ ǊŜŦƭŜŎǘ ǘƘŜ Ŧƛƴŀƭ ŎǳǊǊŜƴǘ 
year-end statistics.  The report shall also include an update of Tollway-specific data such as 
average daily traffic levels by mainline segment, peak-hour profiles, daily and monthly 
traffic variations, I-PASS participation rates (cars and commercial vehicles), passenger car 
and commercial vehicle transactions by major segment or plaza, estimates of vehicle miles 
of travel, origin and destination of trip and average trip length on the Tollway.  Historical 
traffic trend data shall also be gathered for the Tollway and non-Tollway expressways and 
arterials that interact with the Tollway for comparative purposes.  This task may also require 
stated-preference or other market-based surveys. Maps should be included reflecting the 
attributes described above. 

The Traffic Engineer will also be required to submit a draft of the Traffic Data Report by June 
30th of each year and will submit twenty-five (25) paper copies and one (1) electronic copy 
of the Traffic Report and the corresponding electronic data within two weeks of receipt of 
Ŧƛƴŀƭ ŎƻƳƳŜƴǘǎ ŦǊƻƳ ǘƘŜ ¢ƻƭƭǿŀȅΩǎ Project Manager. 

C. Annual Revenue Certificate and Updates:  A comprehensive Annual Revenue 
Certificate must be provided on or before October 31st of each year, which shall include 
actual traffic and revenue data from the first eight months of that year, along with updated 
monthly estimates for the remainder of the year and subsequent year. The Tollway will 
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provide the necessary base data for ǘƘŜǎŜ ŜǎǘƛƳŀǘŜǎΦ ¢ƘŜ ƘƛǎǘƻǊƛŎŀƭ ŀƴŘ ŎǳǊǊŜƴǘ ȅŜŀǊΩǎ Řŀǘŀ 
will form the basis of future year traffic and revenue forecasts. Other external factors that 
influence trip generation should also be considered, including:  travel patterns, roadway 
capacity, I-PASS usage, land use patterns, demographic trends, fuel prices, regional and 
national economic trends and scheduled road construction projects.  The Certificate will 
include updated information regarding Tollway and non-Tollway highway improvement 
programs. It will be submitted in the form of a formal Certificate of the Traffic Engineer as 
required by the Trust Indenture. 

D. Monthly Traffic and Revenue Updates:  The Traffic Engineer will be required to 
closely monitor actual monthly toll revenue reports generated by the Tollway and compare 
these to monthly forecasts.  This requires entry of traffic and revenue data by vehicle class 
(passenger car and commercial vehicle) for every individual plaza.  The monthly updates are 
intended to establish observer trends and evaluate key performance indicators for 
benchmarking traffic, revenue, transactions, operations, safety and other indicators as 
requested. 

If requested, the Traffic Engineer will prepare periodic updates to the revenue certificate. 

1.5.1.5.4.2.2 Administrative Assistance  

The Traffic Engineer may be asked to provide administrative project support to the Tollway 
by: 

A. Attending meetings of the Board of Directors of the Tollway, meetings of the 
Committees of the Board, Board and/or staff workshops, and regularly scheduled and 
special staff meetings. 

B. Attend Tollway staff meetings. 

C. Attend Tollway Traffic Operation and Safety Committee meetings. 

D. Furnish testimony in hearings, condemnation proceedings or other litigation, and 
prepare trial exhibits. 

E. Represent the Tollway at regional task team meetings, Tollway technical and staff 
meetings, agency coordination meetings, Technical Work Group meetings, and other 
meetings of governmental or quasi-governmental bodies. 

F. Represent the Tollway before civic, charitable, homeownersΩ ƻǊ ǎƛƳƛƭŀǊ ƎǊƻǳǇǎ 
ǿƘƛŎƘ ǊŜǉǳŜǎǘ ŀ ǎǇŜŀƪŜǊ ǘƻ ŘƛǎŎǳǎǎ ǘƘŜ ¢ƻƭƭǿŀȅΩǎ ǇƭŀƴƴŜŘ ƻǊ ƻƴƎƻƛƴƎ ŀŎǘƛǾƛǘƛŜǎΦ 

G. Generate slides, graphs, photographs, charts, computer or audio/visual 
presentation, or other presentation aides for the Tollway, together with papers, reports, 
news releases and similar items. 

H. Apprise ǘƘŜ ¢ƻƭƭǿŀȅΩǎ ǎǘŀŦŦΣ Ŏƻƴǎǳƭǘŀƴǘǎ ŀƴŘκƻǊ .ƻŀǊŘ ƻŦ 5ƛǊŜŎǘƻǊǎ ƻŦ ǊŜŎŜƴǘ ƻǊ 
innovative developments, trends or significant issues regarding tollway design, industry 
best practices, toll collection technologies, financing and operations that may be applicable 
to the Illinois Tollway. This work may include developing Tollway benchmarks and 
ǇŜǊŦƻǊƳŀƴŎŜ ƳŜŀǎǳǊŜǎ ōŀǎŜŘ ƻƴ ǘƘŜ ¢ǊŀŦŦƛŎ 9ƴƎƛƴŜŜǊΩǎ ŜȄǇŜǊƛŜƴŎŜ ǿƛǘƘ ƻǘƘŜǊ ŀƎŜƴŎƛŜǎΦ 
Performance measure analysis may include, but not be limited to, work in the following 
areas: 

¶ business center operations; 

¶ traffic congestion measures; and 

¶ toll collector safety studies. 
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The Traffic Engineer shall provide general engineering advice and assistance to the Tollway, 
the selected design section engineers, and construction managers in regard to the design 
and construction of the applicable projects, as well as to the General Counsel of the Tollway.  
The Traffic Engineer will also provide technical support for Planning Department meetings 
with community members, legislators, government agencies, regional task forces, the 
executive staff, and miscellaneous working groups. It is anticipated that the Traffic 
9ƴƎƛƴŜŜǊΩǎ ǇǊƻƧŜŎǘ ƳŀƴŀƎŜǊ ŀƴŘ ƪŜȅ ǇǊƻƧŜŎǘ ǎǘŀŦŦ ǿƛƭƭ ƳŜŜǘ ǿƛǘƘ ǘƘŜ ¢ƻƭƭǿŀȅΩǎ Project 
Manager on a bi-weekly basis to coordinate the work on the contract. 

1.5.1.5.4.2.3 Traffic and Planning Studies  

The Traffic Engineer may be required to provide a wide range of ad hoc traffic and planning 
studies, which are not explicitly detailed in the sections above. These studies may include 
work on long term traffic capacity, traffic operations, mobility planning, roadway 
extensions, multi-modal transit projects, user surveys, new project feasibility, and facility 
and fleet needs assessments. 

 A brief description of work efforts to be included in each of these special tasks is 
provided below. 

A. Origin-Destination Studies:  The Traffic Engineer will be required to conduct, upon 
request, an origin-destination (O-D) study to identify user travel characteristics. The Tollway 
staff will determine the location of the survey. The Traffic Engineer will develop the survey 
instrument with input from the Illinois Tollway, manage the administration of the surveys, 
tabulate results, and present a summary report of the findings.  

B. Lane Closure Guide Update:  The Lane Closure Guide provides guidance for Tollway 
operations by providing segment by segment analysis of when and what type of lane 
closures can be allowed without any queuing on the facility, providing guidance on a 24 
hour a day, seven day a week basis.  The Traffic Engineer will annually update the Lane 
/ƭƻǎǳǊŜ DǳƛŘŜ ǘƻ ǊŜŦƭŜŎǘ нлнн ŀƴŘ ǎǳōǎŜǉǳŜƴǘ ȅŜŀǊǎΩ ŘŀǘŀΦ  

C. Preliminary Planning Support for Managed Lanes, High Occupancy Toll (HOT) Lanes, 
congestion pricing, indexing or other traffic management techniques:  The Traffic Engineer 
may be required to prepare reports and memoranda on requests concerning the potential 
impact of managed lanes, HOT lanes, congestion pricing, indexing or other traffic and tolling 
techniques on portions of the Tollway system, on other area expressways and on potential 
future expansion projects. These studies may include but are not limited to review and 
identification of industry practices, identification of potential segments, review of 
alternative tolling scenarios, and development of suggested implementation and traffic 
management scenarios. 

D. Traffic and Revenue Study:  The Traffic Engineer will prepare as necessary a Traffic 
and Revenue Study to support the issuance of bonds by the Tollway. Should such a study 
be required, previous work will be updated to reflect additional experience under the 
annually updated commercial toll rate structure, potential implementation of 
improvements to existing roadways including new access or tolling points, extensions of 
highways, or implementation of new highways or people moving facilities, and the most 
current socioeconomic forecasts and other factors affecting toll revenue forecasts. As such, 
it will be suitable for use in the Official Statement. In addition, support materials will be 
required for rating agency presentations and Traffic Engineer staff must be available to 
participate in such presentations as needed.  

E. Non-toll Ramp Traffic Counts:  The Traffic Engineer will perform three weekday 
(Tuesday to Thursday) traffic counts on non-toll and non-permanent counter ramps with 
the goal of obtaining counts at every spot location. Counts will include vehicle 
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classifications.  Counts will be performed at least once every 3 years at each required  ramp, 
or at the discretion of the Tollway. 

F. Planning Support for All Electronic Tolling:  The Traffic Engineer may be required to 
prepare reports and memoranda concerning the continued implementation of All Electronic 
Tolling (AET) on specific roadway segments, ramps, or at existing toll plaza locations.  These 
studies may include but are not limited to review and identification of industry practices, 
identification of potential segments, review of alternative tolling scenarios, development of 
suggested implementation scenarios, and the revenue impacts associated with such 
updates. 

G. Preliminary Planning Support for New Facilities/Extended Facilities:  The Traffic 
Engineer may be required to prepare reports and memoranda upon request concerning the 
potential implementation of new facilities to be funded or managed by the Illinois Tollway.  
These studies may include but are not limited to review and identification of industry 
practices, technical support for different scenarios, and benefit/cost analyses.  Traffic 
Engineer staff must be available to participate in interagency coordination and public 
outreach. 

H. Financial and Economic Assessments:  The Traffic Engineer may be required to 
provide financial and economic impact assessments on existing or future tollway projects.  
This could include an evaluation on the return on investment, level of economic activity 
generated, potential job impacts and potential secondary and other impacts associated 
with infrastructure investments. 

I. Toll Collection System Analyses:  The Traffic Engineer must perform analyses of any 
proposed toll collection system and/or rate adjustments, which may be selected by the 
Tollway.  This analysis shall include a detailed evaluation to develop more refined estimates 
of traffic and revenue impacts, which in turn shall also include refined estimates of market 
shifts from cash to electronic payment methods. 

J. Tollway Capacity Analyses:  The Traffic Engineer must provide the Tollway with 
existing and design year (i.e. 2050 traffic) Annual Average Daily Traffic (AADT), Average Daily 
Traffic (ADT), and Design Hourly Volume (DHV) on all Tollway mainline segments and ramps.  
Additionally, similar data shall be provided for all major crossroads, which will necessitate 
the conduct of automatic traffic record and manual classification counts.  The Traffic 
Engineer shall conduct toll plaza operations analyses for all toll plazas located in tollway 
sections which are planned to be widened to determine how the increased demand 
following tollway widening will impact lane requirements.  In addition, the Traffic Engineer 
must have the ability to analyze mainline and ramp plazas using software capable of 
simulating such conditions.  The Traffic Engineer shall provide the results of these analyses 
in a brief report describing the purpose and need for tollway widening, methodology and 
basic assumptions, along with schematic diagrams when presenting the traffic data.  

K. Traffic Impacts to Proposed Construction:  The Traffic Engineer will analyze the 
traffic impacts of proposed construction projects upon request. This analysis will be based 
on the year in question traffic data sets and will include impacted and following year 
Average Daily Traffic (!5¢ύ ŀƴŘ 5ŜǎƛƎƴ IƻǳǊ ±ƻƭǳƳŜǎ ό5I±Ωǎύ ƻƴ ŀƭƭ ƳŀƛƴƭƛƴŜ ǎŜƎƳŜƴǘǎ ŀƴŘ 
ramps, including any revenue impacts or potential queuing that would impact traffic 
ƻǇŜǊŀǘƛƻƴǎΦ ¢ƘŜ 5I±Ωǎ Ƴŀȅ ōŜ ōŀǎŜŘ ƻƴ ǇǊŜǾƛƻǳǎƭȅ ǇŜǊŦƻǊƳŜŘ ŀƴŘ ƴŜǿ ǘǊŀŦŦƛŎ ŀǎǎƛƎƴƳŜƴǘǎΣ 
information from RMAP, CMAP, Origin and Destination (O-D) survey data and other 
information. Additionally, similar data may be required for all competing routes, which 
could necessitate the conduct of automatic traffic record and manual classification counts.  
For certain corridors it may be necessary to conduct traffic simulation modeling and provide 
benefit cost analyses of different improvements. 
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L. Interchange Studies:  The Traffic Engineer will evaluate proposals for new or 
improved interchanges on the Tollway system, in aŎŎƻǊŘŀƴŎŜ ǿƛǘƘ ǘƘŜ ¢ƻƭƭǿŀȅΩǎ 
Interchange and Roadway Cost Sharing Policy. Evaluation of these improvements must be 
made to determine their relative cost-effectiveness. The typical interchange study includes 
a general estimate of additional traffic and revenue potential, annual net revenue impacts 
after recognizing incremental operating costs, opportunities for future traffic, revenue 
growth, travel times, traffic volumes, travel distance and the extent to which incremental 
net revenue would cover capital cost of implementation, and system-wide revenue 
potential. The Traffic Engineer shall provide, if necessary, operational analyses using 
simulation models such as Synchro, Corsim, and VISSIM for the Tollway and affected cross-
streets. Other items of consideration include an assessment of relative levels of community 
support, impacts on adjacent mainline sections of the Tollway and impacts on local and 
regional highways. 

M. Traffic Operations Analyses:  This task shall cover periodic mainline and ramp 
operations analyses.  This shall be performed using traffic analyses and operation simulation 
software (such as HCS, FRESIM, CORSIM, SYNCHRO, or VISSIM), which can take observed 
traffic variations and simulate actual behavior and congestion patterns for small, focused 
areas. 

 In addition, the Traffic Engineer shall periodically run "speed and delay" operations 
on congested sections of the Tollway System.  The purpose of this will be to document 
observed travel delays during peak hours on different sections of the Tollway, in particular 
problem areas.  This will provide a "real world" assessment of operating conditions and can 
help identify bottleneck locations.  The speed-delay runs shall be made during both summer 
and non-summer conditions, depending on traffic characteristics in each of the corridors. 

N. Tollway Extensions Continuing Support:  Conduct a comprehensive review and 
assessment of traffic estimates for the proposed extensions that may have been prepared 
by others.  The objective of this work is to develop independent traffic estimates based on 
the same data used by others in developing their estimates.  The Traffic Engineer will 
assemble all available data used in the proposed extension work by others, including 
networks and trip tables for a base year and design year.  Traffic networks are to be 
reviewed and refined/updated as required.  Traffic analyses shall be conducted at opening 
and design-year levels, with ADT's for the extension and major crossroads provided. 

 For each Extension Study, the Traffic Engineer shall prepare a letter report providing 
study goals/objectives, methodology, basic assumptions and findings including appropriate 
tabulations and illustrations. 

O. Toll Collection Systems Support:  Assist the Tollway in the implementation and 
testing of systems and services related to modern and automated, efficient and proper 
operations.  The areas of focus are IPASS, conventional toll collection, violation 
enforcement, invoicing and traffic management. 

P. Commercial Vehicle Parking and Asset Utilization:  Assess operations and need for 
truck parking and utilization of existing Tollway assets (Plazas, Accident Investigation Sites, 
Oases, Ramp Plaza, etc.) to enhance customer service and advance safety. 

Q. Technology and Autonomy Studies:  Assess potential changes and impacts to 
Tollway operations and capital investments. 

R. Facility and Fleet Planning Support:  Assist with assessment of operational demands 
based on current and future traffic, technology and lane configurations.  The objective of 
this work would be to provide recommendations for future facility sizing and fleet needs 
necessary to ensure on-going maintenance of the system. Traffic Forecast Model for 2050:  
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The Traffic Engineer shall maintain a model for estimating traffic and calculating the 
corresponding revenues. The model will provide the basis for developing traffic and 
revenue studies for proposed improvements, such as widening studies, interchange 
feasibility studies, and plaza analyses. The model should account for system-wide growth, 
traffic diversion due to changes in toll structure, short-term operational impacts, and 
capacity constraints including short-term construction impacts. It should also account for 
demographic, land use, economic and business development trends. Traffic growth at the 
interchanges will be correlated to socioeconomic variables using regression analysis 
techniques. Growth schedules for existing, 2030, 2040 and 2050 forecast periods will be 
established. Annual traffic and revenue forecasts will be refined based on actual traffic data 
observed in the base year with subsequent re-calibration of the model. Work tasks will 
include updating the detailed model to reflect system changes and updates to the CMAP 
model and trip tables. 

In maintaining this model, the Traffic Engineer shall integrate data from the Chicago 
Metropolitan Agency for Planning (CMAP) and the Rockford Metropolitan Agency for 
Planning (RMAP). In concert with the update to the regional models, the Traffic Engineer 
will continue to update the comprehensive forecast model. The comprehensive forecast 
model is distinct from the regional model developed by the Regional Planning Board, as it 
focuses exclusively on the existing Tollway System. This package enables uniform traffic and 
revenue forecasts to be developed using recognized and system-wide growth trends, short-
term operations and normal traffic growth associated with changes in economic activity, 
capacity constraints including short-term construction impacts, and more. Work tasks this 
year will continue with software development, establishment of model parameters and 
compilation of data files for direct/indirect input to the model. 

S. Support the Tollway with the following tasks: 

a. Open Road Tolling (ORT) Lanes:  Observe and monitor the ORT Lane tests as they 
are installed and test the classification system performance. 

b. Alternative Toll Collection Strategies:  Evaluate and research toll industry practices 
that may be viable for implementation on the system.  This effort could include an 
evaluation of integrating other agency toll projects with IPASS. 

c. Provide public outreach support for Tollway capital projects. 

1.5.1.5.4.2.4 Operations Analyses and Contract Support 

Assist the Tollway in undertaking special projects, assignments, and studies including, but 
not limited to collecting data for submittal to governmental bodies, professional 
organizations, and other entities or the public. 

Develop a transition plan to be implemented upon termination of the Agreement with the 
Traffic Engineer so as to ensure a smooth, efficient and uninterrupted transition to any 
successor Traffic Engineer. 

In addition, the Traffic Engineer may be requested to assist the Tollway in the 
implementation of special studies.  The following objectives are for improvement of traffic 
operations on the Tollway mainline and at toll plazas. In addition, studies and analyses shall 
be undertaken for the following special tasks that shall provide a basis of evaluating existing 
conditions and planning for future needs: 

A. Traffic Operations & Plaza Analysis:  This series covers a wide range of traffic-related 
analysis. 
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B. Traffic Plaza Analysis:  The Traffic Engineer will evaluate plaza operations and make 
recommendations on potential plaza improvements. This work may include:  performing 
plaza bottleneck studies or similar analyses, reviewing and verifying plaza traffic data, 
providing plaza traffic operations support including traffic counts and signalization plans, 
developing plaza design-hour traffic volumes for Tollway improvements or construction 
projects, reviewing technical reports and responding to periodic plaza-related data requests 
from Tollway staff, and analyzing mainline and ramp plaza operations using simulation 
software.   

The software should simulate patron behavior and congestion patterns for focused areas 
by:  making recommendations on optimal staffing levels to maintain acceptable queue 
lengths and appropriate toll collector workload for both weekday and weekend traffic levels 
at specific plazas, and showing the impacts of various All Electronic Tolling initiatives at 
existing or proposed traffic plazas.  Analysis of traffic progression at automated credit card 
payment machines may also be required. 

C. Mainline and Interchange Operations Analyses:  The Traffic Engineer will analyze 
mainline and interchange traffic operations. To conduct this analysis the Traffic Engineer 
may collect traffic data from the Host Report system, the Traffic Incident Management 
System (TIMS), video tapes, site visits and photographs. The work may include a review of 
traffic, signal timing, ramp capacity, mainline capacity, availability of shoulders, signing, 
striping, sight distance, and crash history. The Traffic Engineer will make maximum use of 
new traffic counting and speed gathering technology installed by the Illinois Tollway. For 
certain locations it may be necessary to conduct traffic simulation modeling, prepare 
preliminary engineering drawings, develop detailed costs, and identify potential cost-
participants. The Traffic Engineer will work closely with the Tollway staff in all aspects of 
these studies and will make recommendations for improved traffic flow based on this 
analysis. 

D. Maintenance of Traffic (MOT) Evaluation and Review:  The Traffic Engineer will 
review and analyze maintenance of traffic (MOT) plans for plaza and mainline construction 
projects to evaluate traffic impacts. This review may include simulation modeling to test 
various lane configurations and work zone traffic control plans. The Traffic Engineer may 
use visualizations to assist in this effort. 

The analysis of MOT plans should include an estimate of expected delays and revenue 
impacts. The Traffic Engineer should also assist the Illinois Tollway with proper and 
necessary adjustmenǘǎ ǘƻ ǘƘŜ ah¢ ōŜŦƻǊŜ ŀƴŘ ŘǳǊƛƴƎ ŎƻƴǎǘǊǳŎǘƛƻƴΦ ¢ƘŜ ¢ǊŀŦŦƛŎ 9ƴƎƛƴŜŜǊΩǎ 
recommendations on MOT plans should give consideration to facilitating traffic flow, 
minimizing patron delays, maximizing I-PASS participation and ensuring safety.  These 
findings will assist in the calculation of revenue loss estimates for different construction 
projects as part of the Prefinal design review process. 

E. Roadway Performance Measures:  The Traffic Engineer will calculate and report on 
the following traffic congestion performance measures: 

¶ travel time index,  

¶ percent of congested travel,  

¶ vehicle delay,  

¶ buffer index and  

¶ planning time index.  
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Working with the Tollway staff, the Traffic Engineer will continue to make refinements to 
these measures as needed. These measures will be calculated on a monthly basis.   The 
Traffic Engineer will use these measures and other information as necessary to assess the 
level of effectiveness of various congestion reduction techniques such as new capacity, new 
access, operational improvements, active traffic management, transit, etc.  This information 
will be summarized and used to monitor key performance indicators, benchmark the agency 
and evaluate future infrastructure investments. 

F. Traffic Control Plan Evaluation and Review:  The Traffic Engineer will review and 
analyze signing and permanent traffic control plans for ramp, plaza and mainline 
construction projects to evaluate traffic impacts and check for compliance with Tollway and 
national standards.  

G. Signing Policy and Review:  The Traffic Engineer may be asked to periodically review 
ǘƘŜ ¢ƻƭƭǿŀȅΩǎ ǎƛƎƴŀƎŜ ŀƴŘ ǇŀǾŜƳŜƴǘ ƳŀǊƪƛƴƎǎ ǎȅǎǘŜƳǎ ŀƴŘ ƳŀƪŜ ǊŜŎƻƳƳŜƴŘŀǘƛƻƴǎ ŦƻǊ 
improvement. Recommendations may address issues including: sign design (size, color, 
legend); operation (static or dynamic message for time of day pricing); and location.  The 
Traffic Engineer will provide the Tollway with recommendations on how to incorporate 
updated MUTCD criteria for tolled facilities.  The Traffic Engineer will also provide guidance 
on how to incorporate All Electronic Tolling signage and information guide signs within the 
Tollway system.  Potential includes review of construction signage and information signage. 

H. Signal Coordination:  The Traffic Engineer may assist the Tollway in developing a 
system where the signal timing at arterial crossings would change when queues exceed a 
certain maximum on the Tollway ramp. The Traffic Engineer will work with the intersecting 
agencies that control the traffic signals provide the most efficient allotment of green time 
to minimize the potential for queuing onto mainline. The design and implementation of 
queue detector systems may be required. The Traffic Engineer may provide coordination 
and technical support for this initiative, including design drawings necessary for 
procurement of services. 

I. Tollway Traffic Control and Signage Manual Updates:  The Illinois Tollway Traffic 
Control Manual and Signage Manual shall be reviewed in comparison to the most recent 
revisions of both the State of Illinois and Federal Manual on Uniform Traffic Control Devices 
as they relate to the specific conditions of the Illinois Tollway.  This shall include the recent 
revisions of Standards and Guides for Traffic Controls for Street and Highway Construction, 
Maintenance, Utility and Incident Management Operations.  The Traffic Engineer shall meet 
ǿƛǘƘ ǘƘŜ ¢ƻƭƭǿŀȅΩǎ 9ƴƎƛƴŜŜǊƛƴƎ aŀƛƴǘŜƴŀƴŎŜ ŀƴŘ hǇŜǊŀǘƛƻƴǎ 5ƛǾƛǎƛƻƴ ǘƻ ŘƛǎŎǳǎǎ ǘƘŜ 
methods used in the field to maintain traffic for the various maintenance operations. 

J. Traffic Crash Analyses:  Update the Traffic Crash Analyses Report conducting a 
detailed assessment of fatal, personal injury, and property-damage-only accidents over the 
past three years.  From these analyses, specific locations on the Tollway System 
experiencing above-average accident rates will be identified.  The data provided shall 
include accident types, number of accidents, and cluster sites.  The information shall be 
stored in databases and represented graphically using Geographic Information System (GIS) 
mapping.  Once high accident locations are identified, plans shall be developed for accident 
reduction through design modifications, surface treatments, striping, or warning signs, etc. 

K. Draft Traffic Crash Data Report:  The Traffic Engineer will update the Draft Traffic 
Crash Data Report, which includes a detailed assessment of fatalities, personal injuries, and 
άǇǊƻǇŜǊǘȅ-damage-ƻƴƭȅέ ŀŎŎƛŘŜƴǘǎ ƻǾŜǊ ǘƘŜ ǇǊƛƻǊ ǘƘǊŜŜ year period for internal Tollway use. 
This report shall include information such as:  

¶ crash number,  
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¶ crash rates,  

¶ crash frequency,  

¶ type of crash,  

¶ severity of crash,  

¶ location of crash,  

¶ crash cluster sites, and  

¶ crash characteristics, such as time of day, weather, lighting conditions, and road 
conditions.  

In general, the methodology used in analyzing accidents will be consistent with that used 
by the Illinois Department of Transportation (IDOT). For locations that experience higher 
than average accident rates, the Traffic Engineer may provide a more detailed analysis. The 
data will be grouped by route and section and will be summarized for the entire system. 
The Traffic Engineer will provide the crash data in tabular and map formats to help identify 
high accident locations.  

Additional narrative discussion and analysis of current and past crash characteristics and 
trends will be included in the annual crash report. Measures of safety will be developed 
such as for plaza rates and severity to form the basis of comparison with crash data in the 
past and future. Tracking of crash data during construction will also afford the Illinois 
Tollway insights on potential modifications and adjustments to permanent or work zone 
traffic control plans.  

To supplement the report, monthly summaries of crash statistics along the Tollway System 
will be produced for internal Illinois Tollway distribution and discussion at monthly 
meetings. 

L. Roadway Operations Review:  The Traffic Engineer will review and analyze roadway 
segments  to evaluate the impacts of traffic and safety on vehicular throughput.  Operations 
and safety audits may be initiated along Tollway facilities, reviewing statistics, existing 
conditions, and national principles. Incident procedures will be reviewed with supporting 
groups that operate in conjunction with Tollway staff on incident management. 

M. Speed Limit Studies:  The Traffic Engineer will review and analyze roadway 
segments using established procedures in order to confirm existing or recommend new 
speed limits for different roadway segments. 

N. Ramp Designations Guide:  Provide an updated Ramp Designations Guide every two 
years, detailing the locations of emergency turnarounds, Illinois State Police jurisdictional 
limits, ramp lettering/designations, crash investigation sites, and other important items as 
designated by Tollway Maintenance, TIMS, and Dispatch. 

O. Design Support ς Value Engineering:  Under this task, the Traffic Engineer may also 
assist the Tollway with review and comments on reports and/or technical material. As 
directed by the Tollway, the Traffic Engineer will advise and consult on questions of 
engineering with respect to project design intent.  The Traffic Engineer may also review and 
assist in development of stage construction layouts based on the following technical 
parameters: 

¶ Traffic capacity analysis;  

¶ Traffic access and service analysis; and 

¶ Transportation economics analysis. 
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The Traffic Engineer may also assist in value engineering analysis and serve on value 
engineering teams when requested. 

1.5.1.5.4.2.5 Electronic Tolling Technical Support 

This series covers technical support for various electronic toll collection issues. 

A. Conduct End-to-End Operations and Revenue Audit of Existing Toll System:  The 
Engineer will conduct a comprehensive evaluation of the currently installed ETC system or 
any future updates to the system with a focus on determining whether or not the system 
operates according to the intentions of the original implementation, technical specifications 
and various contract documents. This evaluation would include independent end-to-end ad 
hoc testing of the entire ETC system 

The results of the end-to-end testing and toll system evaluation may be presented in the 
form of a detailed technical memorandum to Tollway staff.  The Traffic Engineer will also 
investigate, select and deploy a portable transaction verification system when directed by 
the Tollway project manager to verify plaza operations. 

B. Technical Support for Business Systems Contracts:  The Engineer will review all 
available current systems integrator project documentation, hold discussions with Tollway 
and Integrator staff and in combination with the results of the previous work task (Technical 
Evaluation of Current Toll System) provide recommendations to staff on how best to close 
out the current systems integrator contract.  The recommendations will be presented to 
staff in the form of memorandum and will include a plan and schedule for closing out said 
contract. 

C. Assist in the Development of an RFP for Toll System Hardware and Software 
Maintenance Services:  Assist Tollway staff as needed to prepare an RFP for obtaining 
hardware and software maintenance services for the current lane, plaza, Host, I-PASS 
Business Center (including reciprocity support), and violation processing subsystems.  

D. Audit of Lane Level Equipment:  On an as needed basis, the Traffic Engineer may 
perform audits of the in-lane equipment to verify performance. 

E. Planning for Next Generation ETC Systems:  The Traffic Engineer may assist with the 
ŘŜǾŜƭƻǇƳŜƴǘ ƻŦ ŦǳǘǳǊŜ wCtΩǎ ŦƻǊ ǘƘŜ ƴŜȄǘ ƎŜƴŜǊŀǘƛƻƴ 9¢/ ǎȅǎǘŜƳǎΦ  A technical evaluation 
of the current toll system will lay the groundwork for the next generation ETC planning since 
it will be clearly determined what Tollway staff wants with the new system.  This document 
will be developed to be a section insert into the next generation ETC system RFP 

F. Prepare Technical Memo on Innovative Tolling Opportunities :  Prepare a technical 
memorandum that outlines the opportunities and potential constraints, advantages, 
disadvantages and estimated costs of implementing innovative tolling technologies, 
including but not limited to: 

¶ Managed lanes along selected Tollway corridors 

¶ Managed lanes along existing expressway corridors 

¶ Time-variable tolling within the Tollway system 

¶ All Electronic Tolling at interchanges, on corridors, or systemwide 

¶ Transit solutions along existing Tollway corridors 

¶ Transit solutions along existing expressway, rail, or utility corridors 

Memorandum will include a description of the current state-of the-industry regarding the 
innovative tolling techniques that have been successfully implemented.  Descriptions will 
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include specific operating parameters, implementation strategies, funding sources utilized, 
revenue generation, maintenance and operating costs from those facilities, leading edge 
engineering solutions that were applied, etc. 

G. Other Support Activities:  Other activities as directed by the Tollway may include 
such items as the following: 

¶ Periodically evaluating the automatic vehicle identification system (AVI) and traffic 
management system and the violation enforcement system (VES) as currently existing and 
subsequently modified. 

tǊƻǇƻǎƛƴƎ ŀǇǇǊƻǇǊƛŀǘŜ ƳƻŘƛŦƛŎŀǘƛƻƴ ǘƻ ǘƘŜ ¢ƻƭƭǿŀȅΩǎ !±L system and Traffic Management 
System with respect to proposed or completed Tollway projects. 

1.5.1.5.4.2.6 Technology Support 

Technology Support:  This series covers technical support for Geographic Information 
Systems, Traffic Incident Management System (TIMS), Intelligent Transportation Systems 
(ITS), and other various Information Technology initiatives. 

A. Geographic Information Systems (GIS):  The Traffic Engineer shall provide technical 
ǎǳǇǇƻǊǘ ǘƻ ǘƘŜ ¢ƻƭƭǿŀȅΩǎ DL{ ƛƴƛǘƛŀǘƛǾŜ ƻƴ ŀƴ άŀǎ-ƴŜŜŘŜŘέ ōŀǎƛǎΦ This support will include 
ŎƻƴǘƛƴǳŜŘ ǿƻǊƪ ƻƴ ǘƘŜ ¢ƻƭƭǿŀȅΩǎ [ŀƴŜ /ƭƻǎǳǊŜ ŀǇǇƭƛŎŀǘƛƻƴ ŀǎ ŘŜǘŀƛƭŜŘ ƛƴ ǇǊƛƻǊ ǎŜŎǘƛƻƴǎΦ 
Given this support, the Traffic Engineer must have staff experienced with Environmental 
Systems Research Institute, Inc. (ESRI) systems. 

The Traffic Engineer will be required to provide traffic data in an electronic format to the 
Tollway staff for its in-house GIS program. Required electronic data includes, but is not 
limited to, data from: 1) the Traffic Data Report, 2) the Traffic Accident Analyses Report, 3) 
the Lane Closure Guide, 4) the Draft Traffic Crash Data Report, 5) roadway performance 
measure output, and 6) the traffic analysis zone system used in the regional travel demand 
modeling process. The Traffic Engineer will provide GIS information in a Microsoft Access 
format, or if spatial data is involved, a personal geodatabase. If large datasets are involved, 
comma delimited text or xml is acceptable. 

B. Intelligent Transportation Systems (ITS):  The Traffic Engineer shall provide 
personnel capable of serving as a liaison on projects with an ITS focus. These personnel may 
be asked to evaluate Requests for Proposals and oversee ITS studies. Expertise in ITS devices 
and deployment is required. 

C. Traffic Reporting Technical Support:  In-house, the Tollway produces daily, weekly, 
monthly, quarterly and annual traffic reports. This in-house reporting will require ongoing 
technical support, including: 

¶ assistance integrating reports from new and existing host systems; 

¶ verifying the accuracy and completeness of new and existing host reports; 

¶ documenting the underlying business rules for new and existing reports; and 

¶ developing new streamlined reports. 

D. Traffic Incident Management System (TIMS) Technical Support:  On an as needed 
basis, the Traffic Engineer will work on Traffic Incident Management System (TIMS) issues 
involving Dynamic Message Signs (DMS), Closed Circuit Television (CCTV), archived data 
management systems, traveler information systems, and information sharing with the 
Illinois Department of Transportation (IDOT) and other regional partners. The Traffic 
Engineer may also be asked to:  1) prepare TIMS-related bid documents, 2) answer technical 
TIMS questions, 3) develop requirements, or 4) provide project management support. 
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E. TIMS/CAD Benchmarking for Incident Management Performance:  Building upon 
ǘƘŜ άōŜŦƻǊŜέ ŀƴŘ άŀŦǘŜǊέ ŎƻƳǇŀǊƛǎƻƴǎ ƻŦ ¢La{ ǊŜǎǇƻƴǎŜ ŀƴŘ ŎƭŜŀǊŀƴŎŜ ǘƛƳŜǎΣ ǘƘŜ ¢ǊŀŦŦƛŎ 
Engineer will develop a tracking system to continuously monitor progress and measure 
benefits of various improvements or any changes to TIMS. 

F. TIMS Operations Support and Information Integration:  The Traffic Engineer shall 
provide input and review comments associated with any further software development, 
acceptance testing activities, and operations procedures development. Activities include 
the integration of ITIP data into TIMS, integration of portable changeable message sign 
operations from TIMS, Decision Support Systems for operators, a Standard Operating 
Procedures Manual for operators, and continued review of TIMS data quality. 

G. TIMS Regional Data Archiving Initiative:  The Traffic Engineer shall work with the 
Tollway on an interagency effort to archive regional traffic data. This effort will include 
coordinating various agencies such as the University of Illinois (U of I), the Illinois 
Department of Transportation (IDOT), the City of Chicago, CMAP, and the Counties. The 
primary purpose of this archiving effort would be to support future dynamic routing of 
traffic. 

H. Travel Time Algorithm Verification:  The Traffic Engineer shall verify the accuracy of 
the travel time algorithm produced by the addition of new system-wide I-PASS readers. 
Third Party Data sources, vehicle detector technologies including but not limited to 
microwave, census, or Bluetooth readers, or any other speed verification alternatives that 
become available during the course of this contract.   

I. Weigh-in-Motion Procurement:  The Traffic Engineer shall provide necessary 
documents for procurement and installation of a more accurate weigh-in-motion system. 
The purpose of such a system is to establish where and when heavy trucks are operating on 
ǘƘŜ ¢ƻƭƭǿŀȅ ǎȅǎǘŜƳΦ ¢ƘŜ ¢ǊŀŦŦƛŎ 9ƴƎƛƴŜŜǊΩǎ ǿƻǊƪ ǿƛƭƭ ƛƴŎƭǳŘŜ ǾŜǊƛŦƛŎŀǘƛƻƴ ƻŦ ǎȅǎǘŜƳ 
acceptance. 

J. CCTV Cameras for Incident Response Vehicles:  The Traffic Engineer will develop 
policies and procedures for use and sharing of video data from CCTV cameras installed on 
IM vehicles. This will include researching use by other transportation and incident response 
agencies. 

K. Regional Data Archive:  The Traffic Engineer will provide technical support to help 
guide the development of this resource. 

L. ITS 5-Year Plan - The Traffic Engineer may be required to assist in the development 
and updating of a long-term ITS Plan for the Tollway.  Updates to the Plan must consider 
advances in technology to ensure that capital investments are aligned with roadside and in-
vehicle communication devices, as well as overall Tollway IT governance specifications.  This 
task will require coordinating with other consultant staff, regional transportation agencies 
and neighboring states as necessary. 

M.  Transportation Systems Management and Operations (TSMO) Plan ς The Traffic 
Engineer may be required to assist in the development and updating of an agency-wide 
TSMO plan.  Updates to the Plan must consider long-term capital plans, advances in 
technology and safety and TSMO plans being developed by partner agencies.  This task will 
require coordinating with other various Tollway departments, other consultant staff and 
regional transportation agencies. 

In addition to working on current projects, the consultant may assist in identifying 
additional projects related to IT.  Review and oversight of the Information Technology 
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department's planning processes, project management processes, and disaster recovery 
preparation may be part of the consultant's services. 

The Traffic Engineer may also be required to have staff proficient in Geographic Information 
System (GIS) and Traffic Incident Management System (TIMS).  The Tollway may require the 
consultant to provide comprehensive services for assistance in the design, review, and 
implementation of GIS and TIMS.   

The consultant should be prepared to support staff on-site upon request by the Tollway.  
This expertise and/or support may be sub-contracted through the consultant contract. 

1.5.1.5.4.2.7 Advanced Project Development  

The Tollway intends to assign various tasks to the Traffic Engineer regarding general 
mobility planning, the study and evaluation of potential tollway projects and other 
Advanced Project Development services.  The Tollway anticipates that portions of these 
services shall be assigned to the Traffic Engineer while other services may be performed by 
other traffic engineers, environmental engineers or other providers to be performed under 
ǘƘŜ ¢ƻƭƭǿŀȅΩǎ ǎǳǇŜǊǾƛǎƛƻƴΦ  DŜƴŜǊŀƭƭȅ ǎǇŜŀƪƛƴƎΣ ǘƘŜ ¢ƻƭƭǿŀȅ ƛƴǘŜƴds that corridor studies and 
preliminary feasibility work will be a coordination of both the Traffic Engineer and the 
Consulting Engineer.  Preliminary traffic and revenue studies, and investment grade 
feasibility studies will be performed by the Traffic Engineer. 

The Traffic Engineer may be authorized to perform the following services: 

A. Mobility Planning 

Assist the Tollway in attending meetings of governmental and quasi-governmental bodies 
engaged in mobility planning and/or coordination, representing the TƻƭƭǿŀȅΩǎ ƛƴǘŜǊŜǎǘǎ ŀǘ 
said meetings, and promptly and accurately reporting any significant developments or 
information to the designated individual(s) at the Tollway.  The Traffic Engineer may be 
requested to attend the meetings of the following entities on behalf of the Tollway: 

¶ Chicago Metropolitan Agency for Planning (CMAP) 

¶ Rockford Metropolitan Agency for Planning (RMAP) 

¶ Regional Transportation Agency (RTA) 

¶ Illinois Department of Transportation (IDOT)  

¶ County Transportation or local public works personnel 

¶ Municipalities for project planning 

 

 

B. Feasibility Evaluation 

Assist the Tollway in: 

a. Evaluating the economic feasibility of proposed tollway projects, including the 
preparation, review and/or evaluation of traffic models and forecasts, traffic and 
revenue trends, capacity analyses and projected toll revenue forecasts. 

b. Evaluating corridor studies or preliminary feasibility studies. 
c. Submitting and reviewing design traffic and coordination with IDOT, CMAP, RMAP, 

and RTA. 
d. Reviewing interchange justification/modification reports. 
e. Determining vehicle count and classification data. 
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f. Informing the public of the status and impact of projects. 
g. Preparing Project Concept Reports 

C. Market Analysis 
Assist the Tollway in conducting pre and post market research, focus groups and surveys to 
assess behaviors, opinions and customer preferences as it relates to congestion, signage, 
commercial vehicle operations, tolling, roadway performance, access needs, congestion 
management, etc.  The intent of this task is to garner information that can be used to 
implement changes or support strategic planning initiatives and investments 

1.5.1.5.4.3 Responsibilities of the Tollway 

The Tollway will furnish, without cost to the Traffic Engineer, the following services and data 
to the Traffic Engineer in connection with services authorized under terms of this Agreement. 

1.5.1.5.4.3.1 CǳǊƴƛǎƘ ŀƭƭ ǘƘŜ ¢ƻƭƭǿŀȅΩǎ ǇǊƻŎŜŘǳǊŜǎΣ ǎǘŀƴŘŀǊŘǎΣ ŦƻǊƳǎΣ ŀƴŘ ǇƻƭƛŎƛŜǎ ŀǇǇƭƛŎŀōƭŜ 
to the services. 

1.5.1.5.4.3.2 Furnish drawings, specifications, schedules, reports and other information 
prepared by and/or for the Tollway by others which are available to the 
¢ƻƭƭǿŀȅ ŀƴŘ ǿƘƛŎƘ ǘƘŜ ¢ƻƭƭǿŀȅ ŎƻƴǎƛŘŜǊǎ ǇŜǊǘƛƴŜƴǘ ǘƻ ǘƘŜ ¢ǊŀŦŦƛŎ 9ƴƎƛƴŜŜǊΩǎ 
responsibilities, as described herein. 

1.5.1.5.4.3.3 Provide existing structural, roadway and other plans, as available. 

1.5.1.5.4.3.4 Furnish available traffic, safety (accident), and planning data. 

1.5.1.5.4.3.5 Advise the Traffic Engineer on all engineering requirements and Tollway 
updates. 

1.5.1.5.4.3.6 Advise the Traffic Engineer regarding all intergovernmental agreements, 
memoranda of understanding, and other agreements affecting the Traffic 
9ƴƎƛƴŜŜǊΩǎ ǇŜǊŦƻǊƳŀƴŎŜ ǳƴŘŜǊ ǘƘƛǎ !ƎǊŜŜƳŜƴǘΦ 

1.5.1.5.4.3.7 tǊƻǾƛŘŜ ƻŦŦƛŎŜ ǎǇŀŎŜ ŀǘ ǘƘŜ ¢ƻƭƭǿŀȅΩǎ ŀŘƳƛƴƛǎǘǊŀǘƛƻƴ ōǳƛƭŘƛƴƎ ŦƻǊ ǘƘŜ ¢ǊŀŦŦƛŎ 
Engineer managers and staff selected to office with the Tollway. 
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1.5.2  Item 2: I-20-4548, Tri-State Tollway, Construction Management Upon Request. On-
call, and as-needed Construction Management Services.  

 
This project has a 34% D/M/WBE participation goal and 3% VOSB/SDVOB participation goal.  
 
Phase III engineering services are required for the construction inspection, and supervision at 
selected locations for various projects related to the Central Tri-State Tollway.  
 
The Consultant will perform on-site inspection, review layout of contract including design changes, 
prepare records, maintain documentation, and submit pay estimates and change orders and any 
other duties requiring the services of an engineer to complete projects on a timely basis and in 
accordance with Tollway specifications. The Consultant must complete and submit final 
measurements, calculations and final contract documents to the Tollway no later than six (6) weeks 
after completion of Punch List for the project. The Consultant must have MicroStation capabilities. 
All final documents shall be submitted in hard copy and electronic format and follow the CADD 
Standards Manual. All CADD file documents shall be required to contain all record drawing 
modifications.  
 
Work orders under the blanket agreement will be negotiated and authorized by the Tollway on an 
as-needed basis. Typical tasks may include, but not be limited to:  
 

1. Overflow Box Culvert Construction 
2. Bridge Demolition 
3. Utility Relocation and Placement 
4. On-call and as-needed services for Central Tri-State. 

 
The upper limit of compensation will be set at $6,000,000 to be authorized for use as individual 
projects are needed.  
 
Firms must be prequalified by IDOT in the following categories:  
 

Special Services (Construction Inspection)  
Structures (Highway Bridges: Typical)  
Highways (Freeways)  

The Tollway will allow a prime firm to meet the prequalification for Structures (Highway Bridges: 
Typical), Highways (Freeways) through a subconsultant. 
 
Key personnel listed on Exhibit A for this project must include: 
 

1. The person who will assume duties as Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer).  

2. The person who will be responsible for structural design related issues (must be an 
Illinois Licensed Structural Engineer).  

3. The person who will be responsible for roadway design related issues (must be an 
Illinois Licensed Professional Engineer).  

4. The Resident Engineer.  
5. The Materials Coordinator.  
6. The person who will be responsible for schedule review. 
7. The Document Technician. (The person actively performing the documentation on the 

project must possess a current IDOT Construction Document certificate. Include the 
Documentation Certificate Number for IDOT class S-14, Documentation of Contract 
Quantities.)  

8. The Materials QA Technician.  
 
Schedule: This project is scheduled to start in 2021.  
 
The Consultant must have MicroStation capabilities. All final documents shall be submitted in hard 
copy and electronic format, including a 3-D Model, and follow the CADD Standards Manual.  
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This project will be managed through the Tollwayôs web-based project management system. The 
Consultant will be required to participate in these procedures and will receive training on the 
system.  
 
The Tollway will furnish the Consultant with guidelines for the Consultantôs Quality Program (CQP). 
The CQP is due fourteen (14) days after Notice to Proceed.  
 
The Consultant who is selected for this project will be notified and scheduled to attend a scope 
briefing at the Tollway Central Administration office building in Downers Grove. 

 
 



 

PSB 20-2    Page | 7 

 

PART II: CONTRACT CLAUSES AND REQUIREMENTS 

 
2.1 VENDOR/SUBCONSULTANT CONFLICTS OF INTEREST WITHIN TOLLWAY 

PROJECTS 
 
Certain contracts require that a prime Vendor cannot perform other new services for the Illinois Tollway. 
These consist of the Program Management Office (PMO), Consulting Engineer (CE), and Traffic Engineer 
(TE) contracts. The PMO, CE, and TE and their respective Subconsultants may be selected to perform work 
under PSBs published prior to the PMO, CE, or TE project awards, whether selections under the PSB have 
been completed or are still in progress, in each case referred to herein as a ñPrior Awardò.  Except as noted 
above, a party serving as the prime Vendor on PMO, CE or TE projects may not perform other work for the 
Illinois Tollway during the pendency of the respective PMO, CE, or TE contract (including extensions). 
 
Even if the prime Vendor is also selected under a Prior Award, the prime Vendorôs, or any Subconsultantôs 
project team personnel, may not review that teamôs own work on a Prior Award. In such cases where, in the 
course of performing duties as a PMO, CE, or TE, such party, or any Subconsultant thereto, would need to 
review its own work, the Illinois Tollway requires the use of an ñethical screenò approved by the Illinois Tollway 
at the time SOIs for the proposal that would give rise to a potential conflict are submitted.  Such ethical 
screens must, at a minimum, provide that there shall be no communications between employees of firms 
reviewing Prior Award work performed or supervised by such firm.  For example, if a Subconsultant to the CE 
has the responsibility of performing electrical lighting reviews for the prime Vendor, and the Subconsultant is 
also responsible for designing electrical lighting as a Subconsultant on a Prior Award, the CE prime Vendor 
must substitute either another Subconsultant or an employee of their own firm to review the Prior Awardôs 
specific design submittal.  As an additional example, if a CE prime Vendor is reviewing work that prime Vendor 
performed under a Prior Award, an approved ethical screen would allow different employees of the CE than 
those that worked on the Prior Award or a CE Subconsultant uninvolved in the Prior Award to perform the 
review.  The Illinois Tollway reserves the right to assess any other potential conflict issues that a professional 
firm, professional individual, or the Illinois Tollway reasonably determines is inappropriate.   
 
This notice is not intended to create confusion; rather it is to request the use of common sense and 
professional judgment.  As professional firms, it is known that you should not place your firm in an unfair 
advantage, and when you believe there may be an issue, to quickly inform the Illinois Tollway so that 
appropriate steps can be taken to mitigate any such instance. This notice is not intended to address any 
potential conflicts of interest ruled upon by the Chief Procurement Officer and/or the Procurement Policy 
Board under the Illinois Procurement Code (30 ILCS 500/1 et seq.).  Violations of this section may result in 
termination of contracts for cause or the Illinois Tollway may decline to award projects. 

 
 

2.2 INSPECTOR GENERAL 
 
The Vendor hereby acknowledges that pursuant to Section 8.5 of the Toll Highway Act (605 ILCS 10/8.5) the 
Inspector General of the Illinois State Toll Highway Authority (ñOIGò) has the authority to conduct 
investigations into certain matters including but not limited to allegations of fraud, waste and abuse, and to 
conduct reviews.  The Vendor will fully cooperate in any OIG investigation or review and shall not bill the 
Illinois Tollway for such time.  Cooperation includes providing access to all information and documentation 
related to the goods/services described in this Agreement, and disclosing and making available all personnel 
involved or connected with these goods/services or having knowledge of these goods/services.  All 
subcontracts must inform Subconsultants of this provision and their duty to comply. 
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2.3 FINANCIAL INFORMATION 
 
2.3.1 DIRECT LABOR MULTIPLIER 

 
The Direct Labor Multiplier to be used on projects advertised in the PSB is as follows: 

Phase I and II (Studies, Design, and Survey) 2.8 
Phase III (Construction Management) 2.8 
Project Staff at Illinois Tollway Facilities 2.5 

 
¶  The 2.5 multiplier applies to contracts with personnel permanently assigned to a Illinois Tollway 

facility, such as the Central Administration Building (CA). The 2.5 multiplier does not pertain to 
personnel assigned to construction field offices for Phase III (Construction Management). 

 
The Direct Labor Multiplier for specialty engineering services, such as Aerial Mapping and LiDAR, will be 
based upon the firmôs current overhead determined during contract negotiations.   
  
2.3.2 OTHER CONTRACTING METHODS 
 
The Illinois Tollway, in its sole discretion, may consider, when it is in the best interest of the Illinois 
Tollway, other payment methodologies in lieu of Direct Labor Multiplier.  Other considerations include 
ñflat rateò or ñlump sumò methodology that would be further defined at the time of negotiations.  Other 
payment methodologies could negate or alter section 2.3.1 Direct Labor Multiplier.  
 

2.3.3 ESTIMATED CONSTRUCTION COST OF PROJECTS 

 
The estimated construction cost of each project is presented in the following categories or may be 
specific to a project detail. This is to assist the Vendor in determining the relative size of the project. The 
construction cost category will be included in each Item. The categories are: 
 
 

CATEGORY ESTIMATED CONSTRUCTION COSTS 

A $0M - $ 10M 

B $ 10M - $ 25M 

C $ 25M - $ 50M 

D $ 50M - $ 75M 

E $ 75M - $100M 

F Over $100M 
 

 
2.3.4 ALLOWABLE DIRECT COSTS 

 
The Allowable Direct Cost and Allowable Direct Cost ïConstruction Inspection list was last updated  
September 12, 2018 and is available on the Illinois Tollwayôs website. 
 

 https://www.illinoistollway.com/doing-business/construction-engineering/forms 

 
Website for State Reimbursement Rates  

 
https://www.illinois.gov/cms/Employees/travel/Pages/default.aspx 

 
Click on the ñFor Employeesò tab and then on the ñTravel Guideò. 

 
For information on accessing the Illinois Tollway Website please refer to the Table of Contents. 
 

The Illinois Tollway will allow the Vendor to negotiate their Direct costs and bill as a lump sum on the 
contract. 
 

 

https://www.illinoistollway.com/doing-business/construction-engineering/forms
https://www2.illinois.gov/cms/employees/travel/pages/default.aspx
https://www2.illinois.gov/cms/employees/travel/pages/default.aspx
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2.4 ILLINOIS TOLLWAYôS CONTRACT PAYMENT POLICY 
 
The Illinois Tollway will not issue payments under contracts for costs incurred during the preceding calendar 
year if any invoice for that work is received after February 28th of the subsequent fiscal year.  This policy 
enables the Illinois Tollway to close its financial books both on time and accurately.  In order to meet the 
requirements of Generally Accepted Accounting Principles and those of the Illinois Auditor General and 
external auditors, the Illinois Tollway must account for all of its expenditures for a given calendar year 
before the end of the subsequent February. 
 
This policy includes payment of any ñre-billò issues that may arise.  We are unable to make any payments 
for work in a given calendar year if it has not been properly invoiced to the Illinois Tollway by February 
28th of the following year. 
 

2.5 DISADVANTAGED BUSINESS ENTERPRISE (DBE) PARTICIPATION 
 
The Illinois Tollway hereby notifies all respondents that it will affirmatively ensure that in any contract 
entered into pursuant to this solicitation, disadvantaged, minority, women-owned business and Small 
Business Administration (SBA) 8(a) enterprises are encouraged to submit a SOI response to this invitation 
and/or to participate in the advertised Disadvantaged Business Enterprise (DBE) goal of the work to be 
performed under the contract as a Subconsultant.  
 
Any agreement between a Vendor and a DBE or other Subconsultant in which the Vendor requires 
that the Subconsultant not provide professional services proposals to other Vendors is prohibited.   
 
To qualify as an eligible DBE, the firm must be currently certified by one of the following agencies currently 
participating in the Illinois Unified Certification Program (IL UCP), in the City of Chicago, Illinois or the 
County of Cook, Illinois, as a Minority or Women-Owned Business (ñM/WBE") pursuant to its M/WBE 
program or in the Small Business Administration SBA 8(a) Program. A DBE is considered to have current 
certification if the firm is listed in the directory database of the pertinent certifying agency:  
 

¶ IL UCP - Illinois Department of Transportation (IDOT)  

¶ IL UCP - Chicago Transit Authority (CTA)  

¶ IL UCP - PACE  

¶ IL UCP - METRA  

¶ IL UCP - City of Chicago  

¶ City of Chicago ï M/WBE 

¶ Cook County, Illinois ï M/WBE  

¶ Small Business Administration SBA 8(a)  

 
Each DBE firm utilized must be listed in a certifying agencyôs database at the time of the expiration 
of the extended documentation period if utilized as described below to be considered acceptable. 
Please provide proof of certification (example: letter) with your SOITeam submittal (Certifications are 
to be included as attachments to Exhibit F ï Letter of Intent).  
  
You can view/print and download the most current listing of DBE firms at:  
 

¶ IDOTôs web site: https://webapps.dot.illinois.gov/UCP/ExternalSearch 

¶ City of Chicagoôs web site:  https://chicago.mwdbe.com/FrontEnd/VendorSearchPublic.asp 
¶ County of Cook, Illinoisô web site:  

https://cookcounty.diversitycompliance.com/FrontEnd/VendorSearchPublic.asp?XID=2768&TN=cookcounty 

¶ Small Business Administrationôs SBA 8(a) web site:  
http://dsbs.sba.gov/dsbs/search/dsp_dsbs.cfm.  

 
If a Vendor cannot obtain sufficient DBE commitments to meet the contract goal, the Vendor must document 
its good faith efforts to meet the goal, including any DBE participation secured, and request a partial or full 
waiver of the contract goal.  Demonstrating good faith efforts means that the Vendor must show that all 
necessary and reasonable steps were taken to achieve the contract goal, meaning those steps that could be 
reasonably expected to obtain sufficient DBE participation.  Mere pro forma efforts are not good faith efforts, 
and the documentation must be supported by backup evidencing contact attempts and results made by the 

https://webapps.dot.illinois.gov/UCP/ExternalSearch
https://chicago.mwdbe.com/FrontEnd/VendorSearchPublic.asp
https://cookcounty.diversitycompliance.com/FrontEnd/VendorSearchPublic.asp?XID=2768&TN=cookcounty
http://dsbs.sba.gov/dsbs/search/dsp_dsbs.cfm
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Vendor to DBE firms.  Vendors should not submit pricing information received from DBE firms with the good 
faith efforts documentation.  

 
Examples of good faith efforts and the contact log are available in the List of Documents, Exhibit F, Section 
7.10 of the State of Illinois Veteran Small Business Participation and Utilization Plan. 
 
For ñUpon Requestò projects: the Illinois Tollway may consider a goal adjustment or waiver request if and 
when a task order is issued for an upon request project which provides a detailed scope of work and the 
awarded Vendor requests an adjustment when it submits a proposal to complete the task order. 
 
Extended Documentation Period for Vendors with a Technical Issue related to the DBE Commitment 
Made on a SOI: 
 
All required DBE documentation must be completed to the fullest extent possible and submitted with 
the SOI, including the signed DBE Letters of Intent (LOI) and SOITEAM data.  If a DBE Letter of Intent 
are not submitted with the SOI, the SOI will be deemed non-responsive. 
 
Each Vendor submitting a SOI who has a DBE commitment with a technical issue related to DBE participation 
that is identified during initial review of a SOI by the Illinois Tollway shall be allowed, upon an email notification 
from the Contract Compliance team from the Illinois Tollway, an extended documentation period which will 
extend until 5:00 pm CT on the second business day after the day the notification is sent (e.g. if a Vendor is 
notified on Monday, extended documentation period concludes on Wednesday at 5:00 pm).  
 
The extended documentation period allows Vendors solely to correct their initial SOITEAM data to add or 
adjust DBE participation to: 
 

¶ Meet or exceed the initial DBE commitment stated in the SOI, if that initial commitment was above 
the advertised DBE goal, or 

¶ Meet or exceed the goal, if the initial DBE commitment stated in the SOI was below the advertised  

¶ DBE goal.  
 
The Vendor shall submit updated SOITEAM data and LOI if additional or adjusted DBE participation is 
secured by the end of the extended documentation period.  
Under no circumstances is a Vendor allowed to remove, replace or reduce the DBE participation of a certified 
DBE firm listed in the initial LOI and SOITEAM data without prior written consent of ILLINOIS TOLLWAY. 
Increases to DBEs listed in the initial LOI and SOITEAM data are allowed. Note: the percentage inserted in 
the LOI will take precedence over any other percentage inserted in the SOITeam in the event of a 
discrepancy.  Under no circumstances is the Vendor allowed to change any documentation unrelated to the 
correction of the technical issue identified.  Any adjustment made to the DBE portion of the  LOI and SOITEAM 
data during the extended documentation period must include a brief statement describing the revision(s) with 
resubmittal of the LOI and SOITEAM data.  Any other changes to the original SOI will not be accepted. 
 
Illinois Tollway Disclaimer Statement: Disadvantaged Business Enterprises (DBE) Directory, City of 
Chicago or Cook County, Illinois Minority and Women-Owned Business (M/WBE) Directories, or Small 
Business Administration SBA 8(a) Directory  
 
Firms listed in either the Illinois Unified Certification Program (IL UCP) Disadvantaged Business Enterprises 
Directory or the City of Chicago Minority and Women-Owned Business Directory have been certified as a 
Disadvantaged Business Enterprise (DBE) by one of the IL UCP participating agencies (Illinois Department 
of Transportation, City of Chicago, Chicago Transit Authority, Metra and Pace) or by the City of Chicago. 
Firms listed in the County of Cook, Illinois M/WBE Directory have been certified as Minority or Women Owned 
Business Enterprises by the County of Cook, Illinois. Firms listed in the Small Business Administration SBA 
8(a) Directory have been certified as SBA 8(a) business enterprises by the Small Business Administration.  
 
The criteria, standards and procedures by which certification decisions are made can be obtained from any 
of the certifying agencies.  These directories are to be used as an ñinformational source onlyò and the following 
must be considered:  

¶ Certification does not mean that a firm is in any way prequalified to provide the products and/or 
services the firm claims it can provide.  ñCertificationò means that the agency has determined, on 
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the basis of information provided and the representations therein, that a business is a bona fide 
DBE.  The certifying agency does not, as a result of any listing, make any representation concerning 
the ability of any listed firm to perform work in the specialty listed;  

¶ The Illinois Tollway does not, through its use of and referral to certification lists, make any 
representation concerning the ability of any listed firm to perform work in the specialty listed.  

¶ The Illinois Tollway, in awarding a contract, has discretion in determining whether a DBE firmôs listed 
work categories are eligible to be counted toward the fulfillment of DBE contract goals; and  

¶ It is the responsibility of all vendors to:  
a) Conduct their own investigation to determine the capability and capacity of the  
b) DBE firm(s) to satisfactorily perform the proposed work; and  
c) Ensure the DBE firm(s) is currently certified. A DBE is considered to have current certification 

if the firm is listed in the directory database of the pertinent certifying agency.  
 

These directories list the most current certified firms. If there are any questions concerning these directories, 
please contact the certifying agency. 
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        EXHIBIT F - Letter of Intent 
Instructions: The Prime Vendor is required to submit a separate, signed Letter of Intent (LOI) from each 
DBE certified vendor. 
LOIs must be submitted with the SOI and must be signed by both parties. The Prime Vendor shall 
not prohibit or otherwise limit the DBE certified vendor(s) from providing subconsultant proposals to other 
potential vendors.   Each LOI must include the negotiated contract percentage and a detailed scope of 
work to be performed by each identified DBE certified vendor. All LOIs shall be subject to Agency approval. 
Any changes involving or affecting the identified DBE certified vendor may not be permitted without written 
approval of the procuring Agency. 

Project Name:        Project/Solicitation Number:         

Name of Prime Vendor:         DBE Compliance Contact:         

 
Address:         
 

City:                State:        Zip Code:            
 

Telephone:         Fax:        Email:        

 

Name of Certified DBE Vendor:        

 

Address:         DBE Compliance Contact:             
 

City:         State:        Zip Code:         
 

Telephone:         Fax:        Email:        

 

Type of agreement:  Services 
 

Anticipated start date of the Certified DBE Vendor:       ____________________________ 
 

Proposed            %   Amount_____________of Contract to be performed by the DBE Vendor.  

NOTE: The Prime Vendor must indicate the percentage and Dollar value of the estimated contract 

award that will be subcontracted to the certified DBE Vendor. 
 

Detailed description of work to be performed by the DBE Vendor: 
 
 

 

 

The Vendor and the certified vendor above hereby agree that upon the execution of a 
contract for the above-named project between the Vendor and the State of Illinois, the 
Certified DBE Vendor will perform the scope of work in the percentage as indicated above. 

 
Vendor (Company Name and D/B/A): Certified DBE Vendor (Company 

 Name and D/B/A): 
 

Signature                 Signature 
 

Print Name:                                                        Print Name:                                                                                   

Title:                                                                   Title:                                                                                                  

Date:                                                                  Date:                                                                                               
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2.6 PARTNERING FOR GROWTH PROGRAM GUIDELINES (formerly 

Partnership-Mentor/Protégé Program Guidelines) 
 
The Partnering for Growth Program and Documents have been updated effective March 2017, and are available 
on the Illinois Tollwayôs Website at: 
 
       
https://www.illinoistollway.com/doing-business/diversity-development/programs/partnering-for-growth 
 

 
The Partnering for Growth Program applies to both Veteran-Owned Small Businesses (VOSBs) / Service-
Disabled Veteran-Owned Small Businesses (SDVOSBs) and DBE firms.  Separate Exhibit E ï Partnering for 
Growth Program - Memorandum of Understanding forms are available for use with a VOSB/SDVOSB or a 
DBE firm. Vendors may have multiple Partnering for Growth agreements in either the DBE and/or VOSB 
category and may have partnerships in both. 

 
2.7 STATE OF ILLINOIS VETERAN SMALL BUSINESS PARTICIPATION AND 

UTILIZATION PLAN 
 
This solicitation includes specific Veteran Small Business participation goal(s) as specified in each Item detail 
based on the availability of CMS certified veteran-owned and service-disabled veteran-owned small business 
(VOSB/SDVOSB) vendors to perform or provide the anticipated services required by this solicitation. The 
Veteran Small Business participation goal is applicable as specified in each Item detail. In addition to the 
other award criteria established for this solicitation, the Illinois Tollway will award this contract to a Vendor 
that meets the goal or makes good faith efforts to meet the goal. Vendor must submit a Utilization Plan and 
Letter of Intent with its SOI.  Refer to PART III List of Documents, Exhibits, and Other Attachments, for 
submittal instructions.  As stated in Exhibit F, to qualify as an eligible VOSB/SDVOSB, the firm must be 
currently certified, at the time of the PSB due date, by the Department of Central Management Services.  
Registration is available at: 

https://www2.illinois.gov/cms/business/sell2/Pages/VeteranownedBusinesses.aspx 
 
For Veteran Small Business Utilization Plan go to: 
https://www.illinoistollway.com/doing-business/construction-engineering/bids-bulletins-awards 

 

2.8 TEAMING AGREEMENT  
 
The action of joining forces with another Vendor to submit on a Professional Services Bulletin (PSB) is called 
Teaming.  All former policies and procedures referring to Joint Venture still apply, with Teaming as the name 
of the effort.   
 
Team SOIs shall comply with the same requirements set forth for individual SOIs, including but not limited to 
the submittal (under the Teamôs SOI code name) of the SOI, SOITEAM data, Exhibits, and Disclosures.  A 
Team SOI represents a unique submittal, and shall not be combined with an individual SOI from the Team 
Lead or submittals from other, unique teams. 
 
Team members must clearly be identified with the SOI submittal, and Team Lead shall be considered the 
Prime Vendor upon selection. A Team Lead can only select one D/M/WBE category but may provide 
evidence of multiple certifications by attaching any supporting documentation in the attachments tab before 
submitting. The selection criteria for the Team will include the Team membersô prequalification categories, 
and the sum of the individual firmôs work capacity and evaluation history. 
 
The Illinois Tollway requires the Team to self-perform no less than 40% of the work, meaning the Team 
cannot subcontract more than 60% of the project work. The scope of work to be performed by each Team 
member and its Subconsultants must be clearly defined and leave no room for interpretation in the SOI.  
Each Team member must make a substantial contribution to the performance of the work being completed 
by the Team. Factors that may be considered in determining what constitutes a substantial 

https://www.illinoistollway.com/doing-business/diversity-development/programs/partnering-for-growth
https://www2.illinois.gov/cms/business/sell2/Pages/VeteranownedBusinesses.aspx
https://www.illinoistollway.com/doing-business/construction-engineering/bids-bulletins-awards
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contribution include, but are not limited to,  the number of participants in the Team, the professional 
qualifications of each member, and the nature of the work being performed. 
 
The Illinois Tollway DOES NOT have a form for Teaming Agreements. However, the firms submitting as a 
Team are required to obtain and submit their Teaming Agreement.  A Teaming Agreement, signed by all 
members, MUST be submitted within ten (10) business days after contract negotiations and prior to Board 
award. The Teaming Agreement will clearly identify the Team members, their percentage interest / share, 
as well as respective rights and responsibilities. The Teaming Agreement shall further designate a Team 
Lead who will assume responsibility for invoicing. The Team may have no more than three participants.  
 
Each Team member shall procure and maintain separate insurance policies that meet the Illinois Tollwayôs 
insurance requirements. The Tollwayôs standard insurance requirements are set forth in the Vendor 
Agreement boilerplates (See Illinois Tollway website: https://www.illinoistollway.com/doing-
business/construction-engineering/forms under Doing Business> Construction and Engineering: Vendor 
Resources under Vendor Forms).  Each Team member will procure and maintain policies that meet the 
required Primeôs level of coverage and shall indemnify the Team and the Tollway against claims arising from 
their performance under the Team, as well as agreeing to remain joint and severally liable upon termination 
of the Project and the Team. In the event of the termination of the Team, the insurance and indemnification 
rights of the Team must be assignable to the Illinois Tollway as a matter of law.  Proof of compliance with 
these requirements must be submitted to the Illinois Tollway prior to issuance of the Illinois Tollwayôs  Notice 
to Proceed. 
 
Team SOI submittal requirement overview: 

¶ Designate a single point of contact who shall serve as the Teamôs primary contact with the Illinois 
Tollway. 

¶ Indicate the Team member responsible for each prequalification category. 

¶ The Team Lead shall submit outstanding work obl igat ions , and Forms A or  Forms B 
disclosures (as applicable) for each of the Team members. 

¶ Identify the Team member responsible for invoicing. 

¶ For Exhibit A, plus other required documents specified in the PSB, combine the information for all 
participating Team members. 

¶ Submit the Teaming Agreement within ten (10) days after contract negotiation and prior to 
Board award. 

 
A firm planning to submit a SOI as a Team is required to contact the Illinois Tollway for a Team SOI Firm 
Name Code. Contact CS staff via e-mail at csstaff@getipass.com.  The Team SOI Firm Name Code as 
provided by the Illinois Tollway is required to identify and process the submittal as a Team proposal. 
Only the Team Lead is required to fill out the SOITEAM data on behalf of the Team. It is imperative that 
the other Team members do NOT submit SOITEAM data if they are not the Team Lead. The Team Lead 
must clearly identify the Team members and Subconsultants doing work for or in conjunction with the 
Team within the Team SOITEAM data submittal. 
 
Example of a Team (TM) submittal: Companies forming Team are: 

¶ Company A  

¶ Company B  

¶ Company C 
Team Firm Name Code as provided by the Illinois Tollway is: ABC_TM 
 
Team members naming parameters are: 

¶ ABC _TM (Company A) ñManaging Partnerò 

¶ ABC__TM (Company B)  

¶ ABC_TM (Company C) 

¶ Subconsultants to the Team Lead: J. Smith Consulting (Company B) 

¶ F.J. Engineering (Company C) 

¶ Subconsultants to the Team members: G. Engineering (Company A) 

¶ Materials Inc. (Company A) 
¶ Surveying Services (Company B ) Jersey Consulting (Company B) KL Services (Company C) 

¶ L MN Engineering (Company C) 
 

https://www.illinoistollway.com/doing-business/construction-engineering/forms
https://www.illinoistollway.com/doing-business/construction-engineering/forms
mailto:csstaff@getipass.com
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2.9 PHASE III:  CONSTRUCTION ENGINEERING SERVICES 
 

The following applies to all Phase III Engineering service items. 
 
After the Vendor has been selected, the Construction Manager (CM) shall provide the following to the Illinois 
Tollway: 
 
The Vendor selected for the Construction Management (CM) Services shall submit for the Illinois Tollwayôs 
review and approval, a management plan for the specific Project for which the Vendor is selected. This 
plan shall include an outline of the full-time or part-time plant and on-site inspection services sampling and 
laboratory testing the Vendor plans to provide for Quality Assurance.  The selected CMôs Vendorôs Quality 
Program (CQP) shall include the identification and pre-qualifications of the Field Inspectors and Laboratory 
Technicians to be assigned to this project as employees of the Vendor or a qualified Subconsultant.  The 
CQP shall include periodic verification by an independent qualified Subconsultant that the Quality Assurance 
operations are proceeding as specified using the proper methods of sampling and testing. 
 
The name of any accredited material laboratory(s) to be utilized for the quality assurance work must be 
provided with the CQP. The laboratory must be accredited under the AASHTO Accreditation Program 
(AAP). The AAP requires on-site inspections and participation in proficiency sample programs. The Portland 
Cement Concrete (PCC) inspections and proficiency programs are conducted by the Cement and Concrete 
Reference Laboratory (CCRL). The hot-mix asphalt (HMA) programs are conducted by AASHTO Materials 
Reference Laboratory (AMRL). Either CCRL or AMRL may conduct the aggregate program for your lab. 
Both AMRL and CCRL are scheduled to be in Illinois this year. 
 
The laboratory shall be accredited in the test procedures specified in IDOT Bureau of Materials and 
Physical Research (BMPR) Policy Memorandum ñMinimum Private Laboratory Requirements for 
Construction Materials Testing or Mix Design.ò  The current IDOT policy can be found in IDOTôs Manual of 
Test Procedures for Materials.  http://www.idot.illinois.gov/Assets/uploads/files/Doing-
Business/Memorandums-&-Letters/Highways/Materials/Concrete/6-08.1minimumprivatelabrequirements.pdf 
 
Personnel performing materials testing for aggregate, PCC, and HMA shall have completed the appropriate 
QC/QA trained technician classes.  Personnel performing soils field tests shall have completed IDOT class 
S-33, ñStandard Earth Density.ò (Detailed on the next page.) 

 
The laboratory technicians to be assigned to this project must be prequalified by having passed the 
IDOT 3-day Aggregate training courses for aggregate testing and the IDOT QC/QA Level I and Level II 
(HMA and PCC) testing courses. 

 
The Field Inspectors assigned to this project for on-site Quality Assurance must be prequalified by having 
passed the IDOT QC/QA Half-Day Nuclear Density training course, for earthwork quality control and for 
monitoring the on-site bituminous construction work.  The Field Inspectors assigned to the on-site quality 
control of concrete placement shall be prequalified by having passed the IDOT/ACI Portland Cement 
Concrete Level I training course.  Personnel performing soils field tests shall have completed IDOT class S-
33, ñStandard Earth Density.ò 

 
The Vendorôs Quality Assurance responsibilities at the material production plants shall be performed by a 
Field Inspector having passed the 3-day IDOT Aggregate Gradation Control System training course 
combined with the IDOT QC/QA Level I and Level II (HMA and PCC) Testing courses to perform the 
specified inspection of approved materials at the concrete and bituminous plants. 
  

http://www.idot.illinois.gov/Assets/uploads/files/Doing-Business/Memorandums-&-Letters/Highways/Materials/Concrete/6-08.1minimumprivatelabrequirements.pdf
http://www.idot.illinois.gov/Assets/uploads/files/Doing-Business/Memorandums-&-Letters/Highways/Materials/Concrete/6-08.1minimumprivatelabrequirements.pdf
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2.10 CONSTRUCTION AND QUALITY ASSURANCE VENDORS 
 
S 33-Geotechnical Field Testing and Inspection Class 
 
S33 is a required class for technicians performing soil tests on construction projects.  This includes Vendor 
personnel providing Construction Inspection or Quality Assurance Testing on Illinois Tollway projects. The 
Illinois Department of Transportation (IDOT) will schedule sessions of this class after determining the 
demand. Below is a description of the class and sign-up information. 
 
Course Objectives 
The student will be able to do the following:  1. Determine the Standard Dry Density and Optimum 
Moisture content of soil or soil mix according to AASHTO T 99. 2. Determine in-place density in accordance 
with approved test procedures.  3.  Select the correct soil curve by the use of a one-point proctor and/or 
textural classification of the soils.  4.  Determine the moisture content of a soil by either laboratory or field 
methods.  5.  Perform validity checks of the soil test results.  6.  Report results in accordance with 
departmental requirements. 
 
Prerequisites: 

¶ One year of college level technical training or six months experience, or consent of the 
course instructor. 

¶ High school math, including ability to calculate percentages. 
 
Course Length: 
Two Days, including written examination. 
 
Cost: 
There is no cost to Vendors. 
 
Location: 
IDOT District One, IDOT District Eight, and other locations determined by demand. 
 
Schedule: 
As determined by demand; late fall, winter, and early spring. 
 
To Register: 
Mail or Fax a note or e-mail Brad Risinger in the Technical Training Unit.  For each proposed registrant, provide 
name, firm name, address, phone, FAX and e-mail.  Please list multiple registrants in priority order, since 
seating in initial classes may be limited. 
 
Brad Risinger; Brad.Risinger@illinois.gov 
IDOT ï Bureau of Operations 
313 Hanley Building, Room 009 
2300 S. Dirksen Parkway Springfield, IL 62764  
(217) 557-2070 
FAX (217) 782-1927 

  

mailto:Brad.Risinger@illinois.gov


 

PSB 20-2    Page | 17 

 

2.11 QUALITY ASSURANCE PREQUALIFICATION CATEGORY 
 
From the Illinois Department of Transportation (IDOT): 
This notice is for Vendors who are or wish to be, prequalified in the Quality Assurance (QA) prequalification 
category. The requirement for accreditation of QA Testing laboratories was phased in over time and is 
now required. 

 
QA Testing labs must be fully accredited to be considered for any new contracts or to renew 
prequalification. 

 
NOTE:  Neither prequalification nor accreditation is required for Vendors working directly for Vendors, 
performing Quality Control (QC) activities. 

 
Synopsis of requirements: 

¶ The laboratory must be accredited under the AASHTO Accreditation Program (AAP).  The AAP 
requires on-site inspections and participation in proficiency sample programs.  The Portland 
cement concrete PCC inspections and proficiency programs are conducted by the Cement and 
Concrete Reference Laboratory (CCRL).   The hot-mix asphalt (HMA) programs are conducted by 
AASHTO Materials Reference Laboratory (AMRL).  Either CCRL or AMRL can conduct the 
aggregate program for your lab. Both AMRL and CCRL are scheduled to be in Illinois this year. 

¶ The laboratory shall be accredited in all of the test procedures specified in IDOT Bureau of Materials 
and Physical Research (BMPR) Policy Memorandum ñMinimum Private Laboratory Requirements 
for Construction Materials Testing or Mix Design.ò  The current IDOT policy can be found in IDOTôs 
Manual of Test Procedures for Materials. http://www.idot.illinois.gov/Assets/uploads/files/Doing-
Business/Memorandums-&-Letters/Highways/Materials/Concrete/6-
08.1minimumprivatelabrequirements.pdf 

¶ Personnel performing materials testing for aggregate, PCC, and HMA shall have completed the 
appropriate QC/QA trained technician classes.  Personnel performing soils field tests shall have 
completed IDOT class S-33, ñStandard Earth Density.ò  The laboratory must be accredited under 
the AASHTO Accreditation Program (AAP). 

 
The description of the prequalification categories, the SEFC, and the BMPR Policy Memo may be viewed or 
downloaded from the IDOT Internet Site:  http://www.idot.illinois.gov/ 
 
Information about the AAP accreditation and AMRL programs may be found on the AMRL Web Site: 

http://www.nist.gov/ 

 
Information about the CCRL inspection and proficiency sample programs may be found on the CCRL 
Web Site:  http://www.nist.gov/ 
 

2.12 CLARIFICATION OF QUALITY CONTROL/QUALITY ASSURANCE 
 REQUIREMENTS 
 
A SOI listing the same individual as being responsible for performing both the work and quality control/quality 
assurance for the same work is not acceptable. The Quality Control/Quality Assurance personnel on Exhibit 
A shall not be the same personnel preparing the data.  If the prime firm does not have personnel to cover 
the QC/QA requirements, then a Subconsultant prequalified in the category may be used. 

 
The following highlighted sections have been added to the Guidelines in the Professional Services 
Bulletin and the solicitations. 

 
Complete Exhibit A as follows: 

¶ List the required key personnel to match required prequalification categories and any additional 
personnel requirements designated in the project solicitation. Include firm name if work is to be 
completed by a Subconsultant. 

 

¶ QC/QA personnel must be different individuals than those preparing the documents. 
 

http://www.idot.illinois.gov/Assets/uploads/files/Doing-Business/Memorandums-&-Letters/Highways/Materials/Concrete/6-08.1minimumprivatelabrequirements.pdf
http://www.idot.illinois.gov/Assets/uploads/files/Doing-Business/Memorandums-&-Letters/Highways/Materials/Concrete/6-08.1minimumprivatelabrequirements.pdf
http://www.idot.illinois.gov/Assets/uploads/files/Doing-Business/Memorandums-&-Letters/Highways/Materials/Concrete/6-08.1minimumprivatelabrequirements.pdf
http://www.idot.illinois.gov/
http://www.nist.gov/
http://www.nist.gov/
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2.13 VENDOR CONTRACT FORMS 
 
Standard forms exhibits and associated instructions to be used by construction management (CM) and design 
services engineering (DSE) Vendors in preparing proposals and agreements with the Illinois Tollway are 
located on the Illinois Tollway website.  Contracts will be awarded based on the standard Agreement 
templates.  Selected Vendors should be prepared to execute the appropriate Agreement template.  Any 
exceptions shall be noted in the Vendorôs SOI. 
 
https://www.illinoistollway.com/doing-business/construction-engineering/forms 
 

2.14 SELF-PERFORMANCE 
 
The Illinois Tollway requires the stand-alone firm (non-team) to self-perform no less than 40% of the work. 
 

https://www.illinoistollway.com/doing-business/construction-engineering/forms
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PART III: LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS 
 

3.1 FIRMôS COMMITMENT and SIGNATURE 
 

Attach the Firmôs Commitment and Signature pages in the Required Documents Field. These pages are 
shown below, and are available on the Illinois Tollway website and through this link: 
https://www.illinoistollway.com/doing-business/construction-engineering/bids-bulletins-awards 
 

SOI TO PROVIDE PROFESSIONAL SERVICES 
Firm should use this form as a final checklist to ensure that all required documents are completed and 
included with the SOI.  Firm must mark each blank below as appropriate; mark N/A when a section is not 
applicable to the PSB Item submitted.  Firm understands that failure to submit this form or meet all 
requirements is cause for disqualification.  
 
1. PSB Review: Firm reviewed the PSB, including all referenced documents and instructions, completed 

all blanks, provided all required information, correctly labeled / named its SOI files, and demonstrated 
how it will meet the Illinois Tollwayôs requirements.  

 Yes  No 

 
2. Addenda: Firm acknowledges receipt of any and all addenda to this PSB, and has taken those into 

account in making this submittal. 
 Yes ï List Addenda numbers here:    No  Not 
Applicable 
 

3. Firm has submitted with its SOI any and all documents required in PSB XX-X   The most current forms 
are listed on the Illinois Tollway website:   https://www.illinoistollway.com/doing-business/construction-
engineering/bids-bulletins-awards (Doing Business: Construction and Engineering ï  Vendor Resources ï 

Professional Services Bulletin). Exhibits from previous Professional Services Bulletins will not be 

accepted.  Firm understands that incomplete or missing documentation will render the SOI 
submittal non-responsive. 
 Yes  No  
 

4. SOIs: Firm is submitting a separate SOI for each PSB item. The SOI is submitted in adobe.pdf format 
and labeled as described in 4.4 Submittal Instructions, using the SOI FIRM NAME CODE provided by 
the Illinois Tollway. The Firm is submitting under its  full, legal name, and if applicable, the full, legal 
names of its team members. 
 Yes  No  

 
5. Exhibit A: Firm is submitting with its SOI ñkeyò project personnel specific to each SOI submitted, 

including Subconsultants, resumes, category of work and is attached as a separate document in e-
Builder.  
 Yes  No  
 

6. DBE and VOSB/SDVOSB Evidence: Firm and/or Subconsultant is submitting evidence of certification 
from acceptable agencies and is attached as a separate document in e-Builder. 
 Yes  No  Not Applicable 
 

7. Exhibit B: Firm is submitting with its SOI the Location/Design - Environmental Questionnaire for 

applicable items and is attached as a separate document in e-Builder.  

 Yes  No  Not Applicable 
 

8. Exhibit C: Current Obligations: Firm is submitting current work obligations in dollars and/or the 

Teaming Agreementôs Team Lead is submitting current work obligations on behalf of each of the Team 
member firms.  Exhibit C is submitted in pdf format and labeled as described in 4.4 Submittal 
instructions, using the SOI FIRM NAME CODE provided by the Illinois Tollway and is attached as a 

https://www.illinoistollway.com/doing-business/construction-engineering/bids-bulletins-awards?p_p_id=101_INSTANCE_v0IPpC00gJc2&p_p_lifecycle=0&p_p_state=normal&p_p_mode=view&p_p_col_id=column-1&p_p_col_pos=11&p_p_col_count=16&_101_INSTANCE_v0IPpC00gJc2_delta=5&_101_INSTANCE_v0IPpC00gJc2_keywords=&_101_INSTANCE_v0IPpC00gJc2_advancedSearch=false&_101_INSTANCE_v0IPpC00gJc2_andOperator=true&p_r_p_564233524_resetCur=false&_101_INSTANCE_v0IPpC00gJc2_cur=1
https://www.illinoistollway.com/doing-business/construction-engineering/bids-bulletins-awards?p_p_id=101_INSTANCE_v0IPpC00gJc2&p_p_lifecycle=0&p_p_state=normal&p_p_mode=view&p_p_col_id=column-1&p_p_col_pos=11&p_p_col_count=16&_101_INSTANCE_v0IPpC00gJc2_delta=5&_101_INSTANCE_v0IPpC00gJc2_keywords=&_101_INSTANCE_v0IPpC00gJc2_advancedSearch=false&_101_INSTANCE_v0IPpC00gJc2_andOperator=true&p_r_p_564233524_resetCur=false&_101_INSTANCE_v0IPpC00gJc2_cur=1
https://www.illinoistollway.com/doing-business/construction-engineering/bids-bulletins-awards
https://www.illinoistollway.com/doing-business/construction-engineering/bids-bulletins-awards
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separate document in e-Builder. 
 Yes  No  Not Applicable 
 

9. Exhibit D: Availability of Key Project Personnel: Firm is submitting with its SOI Exhibit D, which must 

include Key personnel as identified in the item detail, for both Prime and Subconsultants and is 
attached as a separate document in e-builder.  
 Yes  No  Not Applicable 

 

10. Exhibit E: Partnering for Growth Memorandum of Understanding: Firm is submitting Exhibit E with 

the SOI if the SOI identifies a Mentor-Protégé partnership.  Firm entered the DBE and/or 

VOSB/SDVOSB commitment and percentage breakdowns in the SOITEAM data section and is attached 

as Exhibit E as a separate document in e-Builder.   

 Yes  No  Not Applicable 
 

11. Exhibit F: State of Illinois Veteran Small Business Participation and Utilization Plan and Letter of 

Intent: Firm is submitting with its SOI the State of Illinois Veteran Small Business Participation and 

Utilization Plan and Letter of Intent for items that include a VOSB/SDVOB  goal and is attached as a 

separate document in e-Builder. 
 Yes  No  Not Applicable 
 

11a. Exhibit F: DBE and Utilization Plan and Letter of Intent: Firm is submitting with its SOITeam 

data and Letter of Intent for items that include a DBE goal and is attached as a separate document 

in e-Builder. 
                   Yes     No   Not Applicable 
 

12. SOITEAM Data:  Firm has identified the Prime, Subconsultant(s) and DBE and VOSB/SDVOB 
percentage breakdowns, verified percentage totals of work are equal to 100%, and left no blank cells. 

Ranges and ñTBDò are not acceptable. the prime can only select one D/M/WBE category but may 

provide evidence of multiple certifications by attaching any supporting documentation in the 

attachments tab before submitting. NOTE: information on the Letter of Intent for DBE and VOSB 
will take precedence over any other percentage inserted in the SOI or exhibits in the event of a 
discrepancy. 

 Yes  No  Not Applicable 
 

13. FORMS A or FORMS B Certification/Disclosure Forms (version 18.1) and Illinois Tollway 
Standard Business Terms and Conditions: Firm is submitting certification and disclosure forms and 
Illinois Tollway Terms and Conditions for itself and its Team member firms.  The Disclosures are 
submitted in pdf format and labeled as described in 4.4 Submittal instructions, using the SOI FIRM 
NAME CODE provided by the Illinois Tollway. Firm understands that incomplete or missing 
documentation will render the SOI submittal disqualified (attached as a separate document in e-
Builder).  
 Yes  No  
 

14. Illinois State Board of Elections Registration: Firm understands that Primes may be required to be 
registered with the Illinois State Board of Elections prior to the submittal of the SOI, and has enclosed 
a copy of the registration certificate with the Certification / Disclosure forms if applicable and  is attached 
as a separate document in e-Builder. 
 Yes  No 
 

15. Exhibit G: Firm is submitting with its SOI contract participation including primes and Subconsultants 
of current work and any work dating back 2012 to current and has attached as a separate document 
in e-Builder.  
______Yes       ______No 
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SIGNATURE CERTIFICATION 
By submitting a response to this SOI, each Firm unequivocally acknowledges that the Firm has read and 
fully understands this SOI, and that the Firm has asked questions and received satisfactory answers from 
the Illinois Tollway regarding any provisions of this SOI with regard to which the Firm desired clarification. 
By signature below, the Principal of the Firm certifies the information contained in the SOI is true and 
accurate. 
 

SIGNATURE CERTIFICATION 

I certify that my electronically scanned-in signature appearing in this SOI and associated documents 
submitted by our firm / team is authorized to be affixed by the person doing so and will be binding on the 
firm / team. 
 
On behalf of the firm                     (enter firm full 
legal name) and its team members, if any (as identified in this SOI), I certify that I am the firmôs  
     (enter title), and that I have thoroughly reviewed our existing and 
pending obligations for services by our Technical Staff (including work for which selection has been 
made but negotiations and/or agreements execution have not been finalized) during the ensuing 
year(s) to all of our clients on any type of project and have included them on Exhibit C. 
 
If we are selected for this project, we will assign it as a top priority project utilizing the identified Key and 
Support Personnel as submitted on Exhibit A for the full term of the contract.  
 

I certify that the information contained in this SOI is true and accurate. Any and all discrepancies that are 
not substantial or relevant to the selection process may be cured during the negotiation process with the 
selected firm. 
 
 
 
 

Date      Signature       
 
 
 

Print Name      
 

  



 

PSB 20-2    Page | 22  

 

 

3.2 EXHIBITS 
 

The following Exhibits and data shall be submitted in accordance with PSB submittal instructions in PART 
IV, and are available on the Illinois Tollway website.  Refer to paragraph 4.3 for guidelines. 

 

¶ Exhibit A:  Proposed Staff  
o Required - Submit as a separate pdf document. 
o Must include resumes 

¶ Exhibit C:  Instructions for Completing Exhibit C and Current Obligations form 
o Required - Submit as a separate pdf document. 

¶ Exhibit D:  Availability of Key Project Personnel  
o Required - Submit as a separate pdf document. 

¶ Exhibit E-DBE:  Partnering for Growth Program  
o If proposing a mentor-protégé arrangement with a DBE firm, this Exhibit is required.   
o Submit as a separate pdf document.  

¶ Exhibit E-VOSB:  Partnering for Growth Program  
o If proposing a mentor-protégé arrangement with a VOSB/SDVOSB, this Exhibit is required.   
o Submit as a separate pdf document.  

¶ Exhibit F: DBE and Veteran Small Business Participation and Utilization Plan  
o If the item includes a Veteran Goal, this Exhibit is required. 
o Submit as a separate pdf documents ( 1 for DBE and 1 for VOSB) 

¶ Exhibit G: Contract Participation 
o Submit as a separate pdf document 

¶ Illinois Tollway Standard Business Terms and Conditions  
o Required - Submit as a separate pdf document.  

¶ SOITEAM Data  
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Exhibit A ï Proposed Staff 

PSB 20-2  
 
Please provide the information for the following Key Project Personnel, (Key Project Personnel are defined 
as those specific positions identified in each PSB Item, Sand are subject to approval by the Illinois Tollway 
if they change during contract performance), including the staff from the Sub-Vendors. The personnel 
named in Exhibit A must also be listed on Exhibit D: Availability of Key Project Personnel. 
 

Senior Project Manager (Item 1)  Senior Vice President(Item 1) 
Name:   Name:  

Firm:   Firm:  

Category:   Category:  

License #:   License #: IL Licensed Professional Engineer 

Year Registered:  State:   Year Registered:  State:  

Office Address:   Office Address:  

City:  State:   City:  State:  

 

Traffic Engineer(Item 1)  Urban Planner (Item 1) 
Name:   Name:  

Firm:   Firm:  

Category:   Category: Transportation Planning and 
Community Relations 

License #: IL Licensed Professional 
Engineer 

 License #:  

Year Registered:  State:   Year Registered:  State:  

Office Address:   Office Address:  

City:  State:   City:  State:  

 

Information Technology(IT) Professionals 
(Item 1) 

 Intelligent Transportation System(ITS) 
Professionals(Item 1)  

Name:   Name:  

Firm:   Firm:  

Category:   Category:  

License #: Certified Professional Traffic 
Operations Engineer(P.T.O.E) 
IL Licensed Professional 
Engineer( Electrical or 
Computer) 

 License #: Certified Professional Traffic 
Operations Engineer(P.T.O.E) 
IL Licensed Professional 
Engineer( Electrical or 
Computer) 
 

Year Registered:  State:   Year Registered:  State:  

Office Address:   Office Address:  

City:  State:   City:  State:  

 

Geographical Information System (GIS) 
Professional (Item 1) 

 Lead Economist Structural Design (Item1) 

Name:   Name:  

Firm:   Firm:  

Category:   Category: IL Licensed Professional 
Structural Engineer 

License #:   License #:  

Year Registered:  State:   Year Registered  State:  

Office Address:   Office Address:  

City:  State:   City:  State:  
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Exhibit A ï Proposed Staff               

 

PSB 20-2, continued  

 
The personnel named in Exhibit A must also be listed on Exhibit D: Availability of Key Project Personnel 
 

Project Manager (Item 2)   Structural Design (Item2) 
Name:   Name:  

Firm:   Firm:  

Category: IL Licensed Professional 
Engineer 

 Category: IL Licensed Professional 
Structural Engineer 

License #:   License #:  

Year Registered:  State:   Year Registered:  State:  

Office Address:   Office Address:  

City:  State:   City:  State:  

 

Roadway Design (Item 2)  Resident Engineer (Item 2)  
Name:   Name:  

Firm:   Firm:  

Category: IL Licensed Professional  
Engineer 

 Category:  

License #:   License #:  

Year Registered:  State:   Year Registered:  State:  

Office Address:   Office Address:  

City:  State:   City:  State:  

 

Materials Coordinator(Item 2)  Schedule Reviewer(Item 2) 
Name:   Name:  

Firm:   Firm:  

Category:   Category:  

License #:   License #:  

Year Registered:  State:   Year Registered:  State:  

Office Address:   Office Address:  

City:  State:   City:  State:  

 

Document Technician(Item 2)  Material QA Technician (Item 2) 
Name:   Name:  

Firm:   Firm:  

Category: Documentation Certification 
Number - IDOT  class s-14 

 Category:  

License #:   License #:  

Year Registered:  State:   Year Registered:  State:  

Office Address:   Office Address:  

City:  State:   City:  State:  
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Exhibit A ï Proposed Staff 

PSB 20-2, continued  
 
The personnel named in Exhibit A must also be listed on Exhibit D: Availability of Key Project Personnel 
 

Required Prequalification Category   Required Prequalification Category  
Name:   Name:  

Firm:   Firm:  

Category:   Category:  

License #:   License #:  

Year Registered:  State:   Year Registered:  State:  

Office Address:   Office Address:  

City:  State:   City:  State:  

 

Required Prequalification Category   Required Prequalification Category  
Name:   Name:  

Firm:   Firm:  

Category:    Category:   

License #:   License #:  

Year Registered:  State:   Year Registered:  State:  

Office Address:   Office Address:  

City:  State:   City:  State:  

 

Required Prequalification Category   Required Prequalification Category 
Name:   Name:  

Firm:   Firm:  

Category:    Category:  

License #:   License #:  

Year Registered:  State:   Year Registered:  State:  

Office Address:   Office Address:  

City:  State:   City:  State:  

 

Required Prequalification Category   Required Prequalification Category 

Name:   Name:  

Firm:   Firm:  

Category:   Category:  

License #:   License #:  

Year Registered:  State:   Year Registered:  State:  

Office Address:   Office Address:  

City:  State:   City:  State:  

 
*If work is being performed by a Sub-Vendor list firm name also. 

**Note the specific function listed in the Item description for Key Personnel  
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Exhibit A continued 

Attach resumes for Key Project Personnel. 

 

 
Management 

  
Professionals 

  
Technical Staff 

 
Total 

   
Engineers 

   
Technicians 

 

    
Land Surveyors 

  Draftsmen  

    
Architects 

  Survey Crew  

    
Others 

  Clerical  

    
Total 

  Other  

      Total  

        
    Total Projected Staff  

 

Exhibit A ï Proposed Staff PSB# 20-2  Item# __ 
 
 
 
 

Firm will complete project within estimated time listed in the project advertisement.   Yes   No  
 

If Yes, provide completion date and/or number of months.  

  
 

If No, explain: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Exhibit A  
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INSTRUCTIONS FOR COMPLETING EXHIBIT C: CURRENT OBLIGATIONS 
 
Work Being Negotiated or Under Agreement with the Illinois State Toll Highway Authority 
 
If your firm currently has work awarded by ILLINOIS TOLLWAY, complete the first page of Exhibit C, 
showing Project Fee and Fee Remaining in the Estimated Time Period for Completion of Each Project. 
[Projects being negotiated and scheduled supplements should be listed and the fee columns 
estimated.] If your firm has a contract in which the Illinois Tollway has suspended the work, list the Project 
Fee and Fee Remaining To Be Earned and your best estimate of when the work will resume.  If your firm is 
participating in an ILLINOIS TOLLWAY project as a Subconsultant, complete the "Your Firm as a 
Subconsultant" block showing Subcontract Fee and Fee Remaining in the Estimated Time Period for 
Completion of Each Project. 

 
¶ Work Being Negotiated or Under Agreement by Your Transportation Staff for Other than 

the Illinois State Toll Highway Authority 

 
For any work your firm has other than ILLINOIS TOLLWAY, complete the second page of Exhibit 
C, listing the Fee Remaining in the Time Period for Completion of the Projects in the Appropriate 
Agency. 

 
¶ Current  Obligations for  the  Illinois  State  Toll  Highway  Authority that  Your  Firm  has 

Subcontract 
 
If your firm currently has work where a Subconsultant is being utilized, complete and submit the 
th i rd of Exhibit C, showing their Subcontracted Fee and Work Remaining in the appropriate 
columns.  If you currently have no Subconsultants on your ILLINOIS TOLLWAY contracts, mark 
"None" and submit. 

 
¶ Summary of Work 

 
Please provide this information from totals on the first two pages of Exhibit C.  The table for this 
information is found in Exhibit C at the bottom of the second page. 
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EXHIBIT C 

 

Current Obligations of Work for the Illinois State Tollway Highway Authority 

__________________________________________________________________________________   

(Firmôs Legal Name) 
 

Your firm as Prime Vendor     

 

Exhibit C ï Page 1 of 4  

PSB No. Total Project Fee 

Fee Remaining without Subconsultants 

0-6 Months  7-18 Months >18 Months 

Design Constr. Design Constr. Design Constr. 

        

Total as Prime: 

 

(enter here & table on 

Page 3) 
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EXHIBIT C 

 
Current Obligations of Work for the Illinois State Tollway Highway Authority 

__________________________________________________________________________________ 

(Firmôs Legal Name) 

 

Your firm as Subconsultant: 

 

Exhibit C ï Page 2 of 4 

  

 

Vendor You Are 

Subcontracted to 

 

PSB No. 
 

Total Project Fee 
Fee Remaining 

0-6 Months 7-18 Months >18 Months  

 Design Constr. Design Constr. Design Constr. 

         

Total as 

Subconsultant: 

 

(enter here & table on Page 4)       
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Total AGR 
Amount  

 

Fee Remaining To Be Earned 

0-6 Months 7-18 Months >18 Months 

Design Constr. Design Constr. Design Constr. 

 
City of Chicago 

       

 
Illinois Department 
of Transportation 

       

 
All Other Work 
(Public & Private) 

       

       

 

 
Totals For Firm 

 
0-6 Months 

 
7-18 Months 

 
>18 Months 

Design Constr. Design Constr. Design Constr. 
 

Total As Prime       

 
Total As Subconsultant 

      

 
Total For Non-ILLINOIS 
TOLLWAY 

      

       

 

EXHIBIT C 
 

Current Obligations of Work by Your Transportation Staff for Other 
 than The Illinois State Toll Highway Authority 

 

 
 
 

(Firmôs Legal Name) 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Total Non-
ILLINOIS 

TOLLWAY 
 

(enter here & on table below) 
 

 
 
 

Note: The start date for the 0-6 months will be the date of this PSB 
 
 

 
Summary of Work 

 
 
 
 
 
 
 
 
 
 
 
 

 
Total 

 

 
 
 
 

 

Exhibit C - Page 3 of 4 
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EXHIBIT C 

Current Obligations that Your Firm Has Subcontracted 

for The Illinois State Toll Highway Authority 
 

 

(Firmôs Legal Name) 

 

Subcontract Fee is the total Subconsultant fee negotiated in a subcontract and includes all additional Subconsultant fees in supplements and Extra Work Orders. 

 

Fee Remaining to be earned is the ñSubcontract Feeò less: 

(1) The fee billed to your firm and, 

(2) The actual and estimated fee for work completed subsequent to the last submitted invoice up to the date of issuance of this Bulletin. 

 

PSB Item # 
Job 

# 

Name of   

Subconsultant Sub-

contract Fee 

Fee Remaining To Be Earned 

0-6 Months 7-18 Months >18 Months 

Design Constr. Design Constr. Design Constr. 

          

          

          

          

          

          

          

          

          

          

          

Exhibit C ï Page 4 of 4 
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EXHIBIT D 
 

AVAILABILITY OF KEY PROJECT PERSONNEL 
Note: *The last column shall reflect the actual percentage of time to be spent on the proposed project, i.e., 20 
percent is 20% 

 
 

 
Name 

 

 
Proposed 
Position 

 
 

 
Current Projects 

 
Percent of 
Time on 
Current 
Projects 

 

 
Date Projects 

Completed 

*Percent of 
Time to be 

Devoted to this 
Item / Proposed 

Position 
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EXHIBIT E ï DBE 

PARTNERING FOR GROWTH PROGRAM 

FOR 

DISADVANTAGED BUSINESS ENTERPRISES (DBEs) 

PSB: 20-2  ITEM: Item 

MEMORANDUM OF UNDERSTANDING  

BETWEEN: 

THE MENTOR: 
FIRM NAME 
ADDRESS A

N
D 

THE PROTÉGÉ: 
FIRM NAME 
ADDRESS 

Mentor Mentor Address Protege Protege Address  

Note: The Partnering for Growth Program was formerly known as the Partnership-Mentor/Protégé 

Program. 

Note:  The DBE goal is separate and distinct from the VOSB goal. A single firm may not be utilized to 

achieve credit toward both DBE and VOSB goals on a single project.  Therefore, the protégé participation 

must match the goal for which the protégé is being utilized. 

I. PROGRAM PURPOSE 

The Mentor and the Protégé commit to entering into a Partnering for Growth Agreement in accordance with the 

current guidelines of the Illinois Tollwayôs Partnering for Growth (formerly known as Partnership-Mentor/Protégé) 

Program for DBEs. The purpose of the Program is to facilitate the Illinois Tollwayôs professional services Vendors 

with: 

A. Meeting Disadvantaged Business Enterprise/Minority Business Enterprise/Women Business Enterprise 
(DBE) participation goals, 

B. Establishing new partnerships with DBE firms that have no prior experience providing professional 
services to the Illinois Tollway, 

C. Continuing technical and nontechnical support for DBE firms that have limited experience providing 
professional services to the Illinois Tollway, and   

D. Assisting DBE firms with building their capacity and becoming and/or remaining self-sufficient, 
competitive, and profitable business enterprises. 

A DBE means a business certified by the Illinois Unified Certification Program as a DBE, or certified by the City 

of Chicago or Cook County as an M/WBE, or certified by the U.S. Small Business Administration (SBA) as an 

8(a) business.  

 

Professional Services shall be defined as Architecture, Landscape Architecture, Professional Engineering 
and Professional Land Surveying. 
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II. CONFORMANCE TO PROGRAM GOALS 

A. Participation in this project by the Protégé. 

1. In area(s) being mentored:  

¶ Technical work covered by Mentorôs prequalification category(ies) %    % 

Scope:  Technical Scope                                                          

 

¶ Work not applicable to prequalification category(ies) %    % 

Scope: Non Covered Scope                                                          

 

Note: Protégé must participate in either one or both of these areas 

2. In area(s) not being mentored:  

¶ Work the Protégé will self-perform  %    % 

Note: Protégé participation in this area is optional 

3. Total participation by the Protégé (Sum of 1. and 2.)    %    % 

III. MENTOR EXPERIENCE WITH THE PROGRAM 

A. Has the Prime Vendor served as a Mentor on a Illinois Tollway project 
completed within the last five years? If yes, list Contract #(s):  
Contract #(s) 

Indicate Phase(s) of Work: MδP  DδSE  CδM  Oδther 

Areas of Assistance:  

Assistance 

 

YδES NδO 

B. Is the Prime Vendor currently serving as a Mentor on a Illinois Tollway 
project? If yes, list Contract #(s): 
Contract #(s) 

Indicate Phase(s) of Work: ἦMP  DδSE  CδM  Oδther 

Areas of Assistance: 

Assistance 
  

YδES NδO 

C. Has the Prime Vendor mentored the Protégé on another Illinois Tollway 
project within the last five years? If yes, list Contract #(s): 
Contract #(s) 

Indicate Phase(s) of Work: MδP  DδSE  CδM  Oδther 

Areas of Assistance: 

Assistance 

 

YδES NδO 
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PSB 20-2                 

IV. PROTÉGÉ EXPERIENCE WITH THE PROGRAM 

A. Has the DBE firm ever been contracted by the Illinois Tollway as a Prime Vendor??        If 
yes, list date, Contract #, and description of scope for each project(s): YδES NδO 

Date  Contract #  Description of Scope 

Date  Contract  Description 

Date  Contract  Description 

Date  Contract  Description 
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B. Has the DBE firm participated in a Mentor/Protégé Agreement on a Illinois Tollway project 
completed within the last five years? If yes, list the following for each project(s). 

YδES NδO 

 

Contract #  
Protégé 
Award $ 

 Mentored by  Area of Assistance 

Contract  Award $  Mentored  Assistance 

Contract  Award $  Mentored  Assistance 

Contract  Award $  Mentored  Assistance 
 

   

C. Is the DBE firm currently participating in a Mentor/Protégé Agreement on a Illinois Tollway 
project? If yes, list the following for each project(s). 

YδES NδO 

Contract #  
Protégé 
Award $ 

 Mentored by  Area of Assistance 

Contract  Award $  Mentored  Assistance 

Contract  Award $  Mentored  Assistance 

Contract  Award $  Mentored  Assistance 
 

   

D. Has the DBE firm participated in a Mentor/Protégé Agreement on an Illinois Department of 
Transportation project completed within the last five years? If yes, list the following for each 
project(s).  

YδES NδO 

PTB No/ 
Item 

 
Protégé 
Award $ 

 Mentored by  Area of Assistance 

PTB  Award $  Mentored  Assistance 

PTB  Award $  Mentored  Assistance 

PTB  Award $  Mentored  Assistance 
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E. If the Protégé has been mentored in the same Area of Assistance proposed on this project for a Illinois Tollway 

and/or IDOT project a combined total of more than three times, provide explanation supporting need for 
additional mentoring.   
 
 
Explanation 
 
 
 
 
 

 

 

V. STATEMENT OF COMMITMENT 

The purpose of this statement is to confirm a commitment between the Mentor and Protégé, that upon notice of 

selection from the Illinois Tollway for this PSB Item, a formal Partnering for Growth Agreement will be prepared 

in accordance with the current guidelines of the Illinois Tollwayôs Partnering for Growth Program. 

Should the Vendor, after contract negotiation, wish to modify the óPlan to Achieve Diversity Goalô, the awarded 

Vendor is requested to submit to the Executive  Manager of Diversity a detailed explanation of the work category 

changes that were not known at the time of the SOI submittal. 

 

 

   

SIGNATURE (Mentor Representative)  SIGNATURE (Protégé Representative)  

 

   

Date  Date 

(Date)  (Date) 
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EXHIBIT E - VOSB 

PARTNERING FOR GROWTH PROGRAM 

FOR 

VETERAN AND SERVICE-DISABLED VETERAN-OWNED SMALL BUSINESSES (VOSBs) 

PSB: 20-2  ITEM: ___ 

MEMORANDUM OF UNDERSTANDING  

BETWEEN: 

THE MENTOR: 
FIRM NAME 
ADDRESS A

N
D 

THE PROTÉGÉ: 
FIRM NAME 
ADDRESS 

Mentor Mentor Address Protege Protege Address  

 
Note: The Partnering for Growth Program was formerly known as the Partnership-Mentor/Protégé 

Program. 

Note:  The VOSB goal is separate and distinct from the DBE goal. A single firm may not be utilized to 

achieve credit toward both VOSB and DBE goals on a single project.  Therefore, the protégé participation 

must match the goal for which the protégé is being utilized. 

I. PROGRAM PURPOSE 

The Mentor and the Protégé commit to entering into a Partnering for Growth Agreement in accordance with the 

current guidelines of the Illinois Tollwayôs Partnering for Growth (formerly known as Partnership Mentor/Protégé) 

Program for VOSBôs. The purpose of the Program is to facilitate the Illinois Tollwayôs professional services 

Vendors with: 

E. Meeting Veteran and Service-Disabled Veteran Owned Small Business (VOSB) participation goals, 

F. Establishing new partnerships with VOSB firms that have no prior experience providing professional 
services to the Illinois Tollway, 

G. Continuing technical and nontechnical support for VOSB firms that have limited experience providing 
professional services to the Illinois Tollway, and   

H. Assisting VOSB firms with building their capacity and becoming and/or remaining self-sufficient, 
competitive, and profitable business enterprises. 

A VOSB means a business certified by the State of Illinois Department of Central Management Services (CMS) 

as a Veteran-owned small business or Service-disabled Veteran-owned small business. 

Professional Services shall be defined as Architecture, Landscape Architecture, Professional Engineering and 

Professional Land Surveying. 

II. CONFORMANCE TO PROGRAM GOALS 

A. Participation in this project by the Protégé. 

1. In area(s) being mentored:  

¶ Technical work covered by Mentorôs prequalification category(ies) %    % 

Scope:  Technical Scope                                                          

 

 

¶ Work not applicable to prequalification category(ies) %    % 

Scope: Non Covered Scope                                                          
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Note: Protégé must participate in either one or both of these areas 

2. In area(s) not being mentored:  

¶ Work the Protégé will self-perform  %    % 

Note: Protégé participation in this area is optional 

3. Total participation by the Protégé (Sum of 1. and 2.) %    % 

B. Briefly describe an assessment of the Prot®g®ôs needs (one-half page maximum). 

Protege needs 

 

 

C. Briefly describe specific assistance the Mentor will provide to support the Prot®g®ôs needs (one-half page 
maximum). 

Mentor assistance 

 



 

PSB 20-2   Page | 40  

 

 

III. MENTOR EXPERIENCE WITH THE PROGRAM 

D. Has the Prime Vendor served as a Mentor on a Illinois Tollway project 
completed within the last five years? If yes, list Contract #(s):  
Contract #(s) 

Indicate Phase(s) of Work: MδP  DδSE  CδM  Oδther 

Areas of Assistance:  

Assistance 

 

YδES NδO 

E. Is the Prime Vendor currently serving as a Mentor on a Illinois Tollway 
project? If yes, list Contract #(s): 
Contract #(s) 

Indicate Phase(s) of Work: MδP  DδSE  CδM  Oδther 

Areas of Assistance: 

Assistance 
  

YδES NδO 

F. Has the Prime Vendor mentored the Protégé on another Illinois Tollway 
project within the last five years? If yes, list Contract #(s): 
Contract #(s) 

Indicate Phase(s) of Work: MδP  DδSE  CδM  Oδther 

Areas of Assistance: 

Assistance 

 

YδES NδO 

 

IV. PROTÉGÉ EXPERIENCE WITH THE PROGRAM 

A. Has the VOSB firm ever been contracted by the Illinois Tollway as a Prime Vendor?  
If yes, list date, Contract #, and description of scope for each project(s): YδES NδO 

Date  Contract #  Description of Scope 

Date  Contract  Description 

Date  Contract  Description 

Date  Contract  Description 
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B. Has the VOSB firm participated in a Mentor/Protégé Agreement on a Illinois Tollway 
project completed within the last five years? If yes, list the following for each project(s). 

YδES NδO 

Contract #  
Protégé 
Award $ 

 Mentored by  Area of Assistance 

Contract  Award $  Mentored  Assistance 

Contract  Award $  Mentored  Assistance 

Contract  Award $  Mentored  Assistance 
 

 

 

  

C. Is the VOSB firm currently participating in a Mentor/Protégé Agreement on a Illinois 
Tollway project? If yes, list the following for each project(s). 

YδES NδO 

Contract #  
Protégé 
Award $ 

 Mentored by  Area of Assistance 

Contract  Award $  Mentored  Assistance 

Contract  Award $  Mentored  Assistance 

Contract  Award $  Mentored  Assistance 
 

 
 
 

  

D. Has the VOSB firm participated in a Mentor/Protégé Agreement on an Illinois 
Department of Transportation project completed within the last five years? If yes, list 
the following for each project(s).  

YδES NδO 

PTB No/ 
Item 

 
Protégé 
Award $ 

 Mentored by  Area of Assistance 

PTB  Award $  Mentored  Assistance 

PTB  Award $  Mentored  Assistance 

PTB  Award $  Mentored  Assistance 
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E. If the Protégé has been mentored in the same Area of Assistance proposed on this project for a Illinois 
Tollway and/or IDOT project a combined total of more than three times, provide explanation supporting 
need for additional mentoring.   
 
 
Explanation 
 
 
 
 
 
 
 
 

V. STATEMENT OF COMMITMENT 

The purpose of this statement is to confirm a commitment between the Mentor and Protégé, that upon notice of 

selection from the Illinois Tollway for this PSB Item, a formal Partnering for Growth Agreement for VOSBôs will 

be prepared in accordance with the current guidelines of the Tollwayôs Partnering for Growth Program. 

Should the Vendor, after contract negotiation, wish to modify the óPlan to Achieve Diversity Goalô, the awarded 

Vendor is requested to submit to the Executive Manager of Diversity a detailed explanation of the work category 

changes that were not known at the time of the SOI submittal. 

 

 

  

SIGNATURE (Mentor Representative)  SIGNATURE (Protégé Representative)  

 

Date  Date 

(Date)  (Date) 
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NOTICE REGARDING EXHIBIT F 

         PARTICPATION, UTILIZATION PLAN and LETTER OF INTENT for 
Professional Services 

 

Illinois State Toll Highway Authority 

SPECIAL PROVISION 

FOR 

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION 

 

1. POLICY STATEMENT 

It is the policy of the Illinois State Toll Highway Authority όάL{¢I!έ ƻǊ ά¢ƻƭƭǿŀȅέύ ǘƘŀǘ ǉǳŀƭƛŦƛŜŘ ŀƴŘ bona 

fide Disadvantaged Business Enterprises (DBEs), as that term is defined herein, have maximum feasible 

opportunities to participate fully in the performance of all contracts funded and administered by the 

Tollway. The Tollway seeks to ensure non-discrimination in the award and administration of its contracts 

and associated subcontracts and that it is not a passive participant in a discriminatory marketplace; to 

create a level playing field on which DBEs can compete fairly for its contracts; to ensure that its Special 

Provision is narrowly tailored in accordance with applicable law; to ensure that only firms that meet the 

eligibility standards are permitted to participate as DBEs; and to help to remove barriers to participation 

of DBEs in Tollway contracts and associated subcontracts. 

Consistent with this policy, it is the responsibility of all Vendors for general contracting work and a specific 

condition of all Tollway contracts to which they are parties to ensure full and fair opportunities for DBEs 

to compete in contracts funded and administered by the Tollway and to fully comply with this Special 

Provision. 

2. DEFINITIONS 

For the purposes of this Special Provision, the following terms shall have the following meanings: 

Affiliate of a person or entity means a person or entity that directly or indirectly through one or more 

intermediaries, controls or is controlled by, or is under common control with, the person or entity. In 

determining Affiliation, the Tollway shall consider all appropriate factors, including common 

ownership, common management, and contractual relationships. 

Broker means a person or entity that fills orders by purchasing or receiving supplies from a third-party 

supplier rather than out of its own existing inventory and provides no substantial service other than 

acting as a conduit between his or her supplier and his or her customer. 

Commercially Useful Function means responsibility for the execution of a distinct element of the work 

of the contract, which is carried out by actually performing, managing, and supervising the work 

involved, or fulfilling responsibilities as a Joint Venture partner. 
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Contingency Work is the anticipated work within the scope of the project which is included in the 

project to cover the work of such an uncertain nature that the location or quantity could not be 

identified prior to awarding the contract. 

Core Work is the anticipated work within the scope of the project which is included in the project to 

cover the work of such a nature that the location and estimated quantity could be identified prior to 

awarding the contract. 

Disadvantaged BusƛƴŜǎǎ 9ƴǘŜǊǇǊƛǎŜ όά5.9Ϧύ means a business currently certified by the Illinois Unified 

/ŜǊǘƛŦƛŎŀǘƛƻƴ tǊƻƎǊŀƳ όάL[¦/tέύ ǇǳǊǎǳŀƴǘ ǘƻ пф /ΦCΦwΦ tŀǊǘ нсΣ ƻǊ ŀ ōǳǎƛƴŜǎǎ ŎǳǊǊŜƴǘƭȅ ŎŜǊǘƛŦƛŜŘ ōȅ ǘƘŜ 

City of Chicago, Illinois or the County of Cook, Illinois, as a Minority or Women-Owned Business 

όάaκ².9Ϧύ ǇǳǊǎǳŀƴǘ ǘƻ ƛǘǎ aκ².9 ǇǊƻƎǊŀƳ ŦƻǊ ŎƻƴǎǘǊǳŎǘƛƻƴ ŎƻƴǘǊŀŎǘǎΣ !ǊǘΦ L±Σ Ϡ н-92-650, et seq, as 

amended, or a business currently certified by the U.S. Small Business Administration (SBA) pursuant to 

the Small Business Act as an SBA 8(a) business, owned and operated by a socially and economically 

disadvantaged person.  A DBE is considered to have current certification if the firm is listed in the 

directory database of the pertinent certifying agency. 

DBE Joint Venture means an association of two or more persons, or any combination of types of 

business enterprises and persons numbering two or more, proposing to perform as a single for profit 

business enterprise, in which each Joint Venture partner contributes property, capital, efforts, skill and 

knowledge, and in which the DBE is responsible for a distinct, clearly defined portion of the work of 

the project and whose share in the capital contribution, control, management, risks, and profits of the 

Joint Venture are equal to its ownership interest. Joint Ventures must have an agreement in writing 

specifying the terms and conditions of the relationships between the partners and their relationship, 

risks and responsibility under the contract. 

DBE Utilization Plan means the list of currently certified DBEs that the Vendor commits will be utilized, 

including its own participation as a DBE, if applicable, in the scopes of the work and the dollar values 

or the percentages of the work to be performed pursuant to this solicitation and in conformance with 

this Special Provision. 

Good Faith Efforts means actions undertaken by a Vendor to achieve a DBE contract goal, which, by 

their scope, intensity, and appropriateness to the objective, can reasonably be expected to fulfill the 

contract goal. 

Mobilization means preparatory work and operations necessary for the movement of personnel, 

equipment and incidentals to the project site for the establishment of offices, buildings and other 

facilities necessary for work on the project and for all other work operations which must be performed, 

or costs incurred when beginning work on the project. 

Regular Dealer means a firm that owns, operates, or maintains a store, warehouse, or other 

establishment in which the materials, supplies, articles or equipment of the general character 

described by the specifications and required under the contract are bought, kept in stock, and regularly 

sold or leased to the public in the usual course of business. To be a Regular Dealer, the firm must be 

an established, regular business that engages, as its principal business and under its own name, in the 

purchase and sale or lease of the products in question. A firm may be a Regular Dealer in such bulk 

items as petroleum products, steel, cement, gravel, stone, or asphalt without owning, operating, or 
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maintaining a place of business if the firm both owns and operates distribution equipment for the 

products. Any supplementing of a Regular Dealer's distribution equipment shall be by a long-term lease 

agreement and not on an ad hoc or contract-by-contract basis.  Packagers, manufacturer 

representatives, or other persons who arrange or expedite transactions are not Regular Dealers. 

3. VENDOR ASSURANCE 

The Vendor will assure that each of its employees and its SubconsultantǎΩ ŜƳǇƭƻȅŜŜǎ ŀǎǎƻŎƛŀǘŜŘ ǿƛǘƘ ǘƘŜ 

contract shall not discriminate on the basis of any protected category identified by law in the performance 

of this contract. Failure by the Vendor to carry out these requirements is a material breach of this contract, 

which may result in the termination of this contract or such other remedy, as the Tollway deems 

appropriate.  

4. DBE CONTRACT GOAL TO BE ACHIEVED BY THE VENDOR 

This contract includes a specific DBE utilization goal of ____% of the contract. The goal reflects the 

estimated availability of DBEs to perform the scopes of work of this contract, including as a prime Vendor. 

Consequently, in addition to the other award criteria established for this contract, ISTHA will award this 

contract to a Vendor who either meets this goal or who demonstrates its good faith efforts to do so. The 

participation of DBEs will be calculated on the amount  identified in the proposal documents. The VendorΩǎ 

DBE commitment will be assessed for any supplement at the time such requests are made. 

5. DBE, M/WBE and SBA 8(a) LOCATOR REFERENCES 

Vendorǎ ǎƘƻǳƭŘ Ŏƻƴǎǳƭǘ ǘƘŜ Lƭƭƛƴƻƛǎ ¦ƴƛŦƛŜŘ /ŜǊǘƛŦƛŎŀǘƛƻƴ tǊƻƎǊŀƳ όάL[¦/tέύ 5.9 5ƛǊŜŎǘƻǊȅ ŀǎ ŀ ǊŜŦŜǊŜƴŎŜ 

source for DBEs and the City of Chicago, the County of Cook M/WBE directories as reference sources for 

M/WBEs in construction certified by the City of Chicago or the County of Cook, or the Small Business 

Administration SBA 8(a) directory for SBA 8(a)s certified by the Small Business Administration.  Only firms 

certified by the IL-UCP, the City of Chicago, the County of Cook, or the Small Business Administration at 

the time of proposal submitted are eligible to be considered for contract award to either meet the contract 

goal or establish the VendorΩǎ ƎƻƻŘ ŦŀƛǘƘ ŜŦŦƻǊǘǎ ǘƻ Řƻ ǎƻΦ 

These directories are to be used as an informational source only. Certification does not mean that a firm 

is in any way prequalified to provide the products and/or services in its certification specialty. 

ά/ŜǊǘƛŦƛŎŀǘƛƻƴέ ƳŜŀƴǎ ǘƘŀǘ ǘƘŜ L[¦/tΣ ǘƘŜ /ƛǘȅ ƻŦ /ƘƛŎŀƎƻΣ ǘƘŜ /ƻǳƴǘȅ ƻŦ /ƻƻƪΣ ƻǊ ǘƘŜ {Ƴŀƭƭ .ǳǎƛƴŜǎǎ 

Administration has determined, on the basis of information provided and the representations therein, that 

a business is a bona fide DBE. The ILUCP, the City of Chicago, the County of Cook or the Small Business 

Administration does not, as a result of listing, make any representation concerning the ability of any listed 

firm to perform work in the specialty listed. The Tollway does not, through its use of and referral to ILUCP 

DBE, the City of Chicago, the County of Cook MBE/WBE, and the Small Business Administration SBA 8(a) 

lists, make any representation concerning the ability of any listed firm to perform work in its certification 

specialty. The Vendor must conduct its own due diligence regarding the capabilities of certified firms to 

perform the work of the contract. 

6. PROFESSIONAL SERVICES BULLETIN PROCEDURES 

Compliance with the Professional Services Bulletin procedures of this Special Provision is required as provided 

in this Special Provision prior to the award of the contract.   
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6.1 Submission of the DBE Letter of Intent 

The SOITeam data plan must be supported by the submission of a detailed DBE Letter of Intent, for 

each DBE proposed for the performance of work to achieve the contract goal and is due at the time of 

submission.  

In no case should a Vendor remove, replace, or reduce the commitment to a DBE listed in the initial 

SOITeam data Plan and corresponding Letter of Intent without prior written consent of ISTHA.  Under 

no circumstances is the Vendor allowed to change the contract percentage submitted or any other 

documentation unrelated to this special provision. 

The signatures on these forms must be original signatures. All elements of information indicated on 

Form Utilization Plan must be provided, including but not limited to: 

6.1.1 The name and address of each DBE to be used;  

6.1.2 A full description, of the commercially useful function to be performed by each DBE. 
5ŜǎŎǊƛǇǘƛƻƴǎ ǎǳŎƘ ŀǎ άƳƛǎŎŜƭƭŀƴŜƻǳǎέ ŀǊŜ ƴƻǘ ŀŎŎŜǇǘŀōƭŜΦ  

6.1.3 If the DBE is the Prime Vendor, they should indicate the percentage of work to be counted 
toward DBE participation on the Letter of Intent. 

6.1.4 The letter of Intent will serve as the commitment statement signed by the Vendor and each 
DBE evidencing availability and intent to perform a commercially useful function on the project; 
and  

6.1.5 If the Vendor is a joint venture comprised of DBEs and non-DBEs, the Plan must also include a 
clear identification of the portion of the work to be performed by the DBE joint venture 
partner(s). 

6.1.6 If the Vendor is unable to meet the goal, it must demonstrate it made good faith efforts to do 
so, as described in this Special Provision and detailed in section 6.6 below. 

6.1.7 The contract will not be awarded until the DBE Letter of Intent, including if applicable, the 
VendorΩǎ ƎƻƻŘ ŦŀƛǘƘ ŜŦŦƻǊǘǎ ǘƻ ƳŜŜǘ ǘƘŜ ƎƻŀƭΣ ƛǎ ŀǇǇǊƻǾŜd by ISTHA. The DBE SOITeam plan and 
Letter of Intent will be approved if it demonstrates that DBEs will be used to perform a 
commercially useful function sufficient to meet the contract goal, or that the Vendor made 
sufficient good faith efforts, as defined in this Special Provision, to meet the goal.  

6.2 Counting DBE Participation 

¢ƘŜ 5.9 ¦ǘƛƭƛȊŀǘƛƻƴ tƭŀƴΩǎ 5.9 ŎƻƳƳƛǘƳŜƴǘǎ ǊŜǇǊŜǎŜƴǘ ǿƻǊƪ ŜȄǇŜŎǘŜŘ ǘƻ ōŜ ǇŜǊŦƻǊƳŜŘ ŀƴŘ ǇŀƛŘ ŦƻǊ ǳǇƻƴ 

satisfactory completion. ISTHA is only able to count toward the achievement of the contract goal the value 

of payments made for the work actually performed by DBEs. The Tollway will count DBE participation, and 

the Vendor will receive credit towards meeting the DBE contract goal, as follows: 

6.2.1 The entire amount of that portion of work that the DBE is certified to perform, as indicated on 
the DBEs Letter of CerǘƛŦƛŎŀǘƛƻƴΣ ŀƴŘ ǘƘŀǘ ƛǎ ǇŜǊŦƻǊƳŜŘ ōȅ ǘƘŜ 5.9Ωǎ ƻǿƴ ŦƻǊŎŜǎ ŜƛǘƘŜǊ ŀǎ ǘƘŜ 
Vendor or a Subconsultant shall be counted. Work that the DBE subcontracts to a non-DBE 
does not count toward the DBE goal. 

6.2.2 The entire amount of fees or commissions charged by a DBE for providing a bona fide service, 
such as professional, technical, Vendor or managerial services, or for providing bonds or 
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insurance specifically required for the performance of a contract, shall be counted, provided 
the fee is reasonable and not excessive as compared with fees customarily charged for similar 
services. 

6.2.3 When a DBE performs as a participant in a Joint Venture, only the portion of the total dollar 
value of the contract equal to the distinct, clearly defined portion of the work of the Joint 
Venture's contract that is performed by the DBE with its own forces and for which it is 
separately at risk, shall be counted. A Joint Venture may also count the dollar value of work 
subcontracted to DBEs other than the DBE Joint Venture partner(s). Work performed by the 
forces of the non-DBE joint venture partner shall not be counted toward the DBE goal. The 
Tollway will evaluate the Joint Venture agreement, which must be submitted with the DBE 
Utilization Plan, for conformance with this Special Provision and eligibility for credit towards 
meeting the goal. The agreement must describe in detail the financial contribution of each 
partner; the list of personnel and equipment contributed and used by each partner; the 
responsibilities of each partner for each aspect of the joint venture; if applicable, the bonding 
capacity of each partner; if applicable, the prequalification status of each partner; the basis and 
distribution of all profits and losses; and any other elements deemed relevant by the Tollway. 

6.2.4 LŦ ŀ ŦƛǊƳΩs certification is revoked by its certifying agency during its performance on a contract, 
the dollar value of work performed under this contract with that firm after it has ceased to be 
certified shall not be counted. 

If a DBE graduates from its respective certification program, based upon exceeding the firm size 

ƻǊ ǇŜǊǎƻƴŀƭ ƴŜǘ ǿƻǊǘƘ ƭƛƳƛǘŀǘƛƻƴǎ ŀŦǘŜǊ ǘƘƛǎ ŎƻƴǘǊŀŎǘ ƛǎ ŀǿŀǊŘŜŘΣ ǘƘŜ ŦƛǊƳΩǎ ǇŀǊǘƛŎƛǇŀǘƛƻƴ ǿƛƭƭ ōŜ 

counted towards meeting the goal on this contract. 

In determining achievement of the contract goal, the participation of a DBE shall not be counted 

until that amount has been paid to the DBE.  

6.3 Demonstrating Commercially Useful Function 

Only expenditures to a DBE that is performing a Commercially Useful Function shall be counted. To 

determine whether a DBE is performing a Commercially Useful Function, the Tollway will evaluate the 

amount of work subcontracted, industry practices, whether the amount the DBE is to be paid under 

the contract is commensurate with the work it is actually performing and other relevant factors. A DBE 

performs a commercially useful function when it is responsible for the execution of the work and is 

carrying out its responsibilities by actually performing, managing, and supervising the work involved.  

6.3.1 To perform a commercially useful function, the DBE must be responsible, for carrying out all 
aspects of the services identified in the Letter of Certification and awarded from start to finish. 

6.3.2 A DBE does not perform a commercially useful function if its role is limited to that of an extra 
participant in a transaction, contract, or project through which funds are passed in order to 
obtain the appearance of DBE participation. In determining whether a DBE is such an extra 
participant, ISTHA will examine similar transactions, particularly those in which DBEs do not 
participate. 

6.3.3 If a DBE does not perform or exercise responsibility for at least 30 percent of the total cost of 
its contract with its own work force, or the DBE subcontracts a greater portion of the work of a 
contract than would be expected on the basis of normal industry practice for the type of work 
involved, ISTHA will presume that the DBE is not performing a commercially useful function. 
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When a DBE is presumed not to be performing a commercially useful function as provided in 
this section, the DBE and the Vendor may present evidence to rebut this presumption.  

6.4 Extended Documentation Period for Low Apparent Vendors with a DBE Commitment Below 
the Advertised DBE Goal 

Each Vendor identified as the low Vendor who has a DBE commitment less than the advertised DBE 

goal shall be allowed, upon email notification from the Tollway, an extended documentation period 

which will extend until 5:00 pm CT on the second business day after the day the notification is sent 

(e.g. if a Vendor is notified on Monday, extended documentation period concludes on Wednesday at 

5pm).  The extended documentation period allows Vendors solely to supplement their initial Utilization 

Plan to add DBE participation to meet the stated DBE participation goal or to demonstrate additional 

good faith efforts in obtaining DBE participation. The Vendor may take other action beyond any stated 

additional efforts in order to obtain additional DBE commitments. The Vendor shall submit an 

amended DBE, LOI and SOITeam data form if additional DBE commitments to meet the contract goal 

are secured by the end of the extended documentation period.  If additional DBE commitments 

sufficient to meet the advertised contract goal are not secured, the Vendor shall report the final good 

faith efforts made during the extended documentation period along with a request for a waiver 

pursuant to section 6.6 of this section. All additional efforts taken by the Vendor before and during the 

extended documentation period will be considered as part of the VendorΩǎ ƎƻƻŘ ŦŀƛǘƘ ŜŦŦƻǊǘǎΦ 

The extended documentation period is intended to allow Vendors that have made a good faith effort 

to secure DBE participation an opportunity to meet the stated contract goal.  Vendors are expected to 

have utilized good faith efforts in compiling their initial DBE SOITeam and LOI, and the DBE 

participation indicated in the initial DBE SOITeam plan and LOI should reflect the participation the 

Vendor could achieve through good faith efforts. In no case should a Vendor remove, replace or reduce 

the commitment to a DBE listed in the initial Plan without prior written consent of ISTHA.  Under no 

circumstances is the Proposer allowed to change the contract amount submitted or any other 

documentation unrelated to this special provision.  When ISTHA determines that a Vendor, either 

through a pattern of conduct or with respect to a single proposal, has failed to discharge its good faith 

efforts obligations in this intended fashion, ISTHA, in its discretion, may reject the proposal outright 

without allowing the proposer to take advantage of the extended documentation period. 

6.5 Good Faith Efforts Procedures 

If the proposer cannot obtain sufficient DBE commitments to meet the contract goal, the Vendor must 

document its good faith efforts to meet the goal, including any DBE participation secured as detailed 

in Form(s) SOiTeam and Letter of Intent, using the Good Faith Efforts Contact Log and Checklist, DBE 

Form 2023.  If the DBE contract goal was not achieved by a Vendor, the Vendor must submit its good 

faith efforts documentation, including the DBE Form 2023.  Documentation submitted after PSB due 

date, except as provided for in Section 6.5 above, will not be accepted or reviewed. 

Demonstrating good faith efforts means that the Proposer must show that all necessary and 

reasonable steps were taken to achieve the contract goal. Necessary and reasonable steps are those 

that could reasonably be expected to obtain sufficient DBE participation. ISTHA will consider the 

quality, quantity and intensity of the kinds of efforts that the Proposer has made. Mere pro forma 

efforts are not good faith efforts; rather, the Proposer is expected to have taken those efforts that 
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would be reasonably expected of a Proposer actively and aggressively trying to obtain DBE 

participation sufficient to meet the contract goal. 

If ISTHA determines that the Vendor has made a good faith effort to secure the work commitment of 

DBEs to meet the contract goal, ISTHA will award the contract provided that the Proposer is otherwise 

ŜƭƛƎƛōƭŜ ŦƻǊ ŀǿŀǊŘ ŀƴŘ ŀǿŀǊŘ ƛǎ ƛƴ ǘƘŜ ¢ƻƭƭǿŀȅΩǎ ōŜǎǘ ƛƴǘŜǊŜǎǘΦ  

The following is a list of types of action that ISTHA will consider as part of the evaluation of the 

Proposer's good faith efforts to obtain DBE participation. These listed factors are not intended to be a 

mandatory checklist and are not intended to be exhaustive. Other factors or efforts brought to the 

attention of ISTHA may be relevant in appropriate cases and will be considered by ISTHA.  

6.5.1 Soliciting through all reasonable and available means (e.g., attendance at DBE Networking 
Sessions sponsored by ISTHA, advertising and/or written notices) the interest of all DBEs that 
have the capability to perform the work of the contract. A list of certified DBEs considered to 
determine the contract goal may be provided by the Tollway, but should not be considered 
exhaustive, and other firms may be available for solicitation by the Proposer. The Proposer 
must solicit this interest within sufficient time to allow the DBEs to respond to the solicitation, 
but in any event, no later than five (5) calendar days prior to the submission date. At least two 
methods of solicitation of DBEs must be used (e.g., email and fax). The Proposer must 
determine with certainty if the DBEs are interested by taking appropriate steps to follow- up 
initial solicitations. 

6.5.2 Selecting portions of the work to be performed by DBEs in order to increase the likelihood that 
the DBE goal will be achieved. This includes, where appropriate, breaking out service  items into 
economically feasible units to facilitate DBE participation, even when the prime Vendor might 
otherwise prefer to perform these services items with its own forces.  

6.5.3 Providing interested DBEs with adequate information about the plans, specifications, and 
requirements of the contract in a timely manner to assist them in responding to a solicitation. 

6.5.4 Negotiating in good faith with interested DBEs.  

6.5.4.1 Making a portion of the work available to DBE Subconsultants and to select those portions 
of the work consistent with the available DBE Subconsultants, so as to facilitate DBE 
participation. Evidence of such negotiation includes the names, addresses, e mail address 
and telephone numbers of DBEs that were considered; a description of the information 
provided regarding the plans and specifications for the work selected for subcontracting; 
and evidence as to why additional agreements could not be reached for DBEs to perform 
the work. 

6.5.4.2 A Proposer using good business judgment would consider a number of factors in 
negotiating with Subconsultants, including DBE Subconsultants, and would take a ŦƛǊƳΩǎ 
price and capabilities as well as contract goals into consideration. However, the fact that 
there may be some additional costs involved in finding and using DBEs is not in itself 
sufficient reason for a ProposerΩǎ ŦŀƛƭǳǊŜ ǘƻ ƳŜŜǘ ǘƘŜ ŎƻƴǘǊŀŎǘ 5.9 ƎƻŀƭΣ ŀǎ ƭƻƴƎ ŀǎ ǎǳŎƘ 
costs are reasonable. Also, the ability or desire of a prime Vendor to perform the work of 
a contract with its own organization does not relieve the Proposer of the responsibility to 
make good faith efforts. Prime Vendors are not, however, required to accept higher 
quotes from DBEs if the price difference is excessive or unreasonable.  
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6.5.5 DBEs may not be rejected as being unqualified without sound reasons based on a thorough 
investigation of their capabilities. The VendorΩǎ ǎǘŀƴŘƛƴƎ ǿƛǘƘƛƴ ƛǘǎ ƛƴŘǳǎǘǊȅΣ ƳŜƳōŜǊǎƘƛǇ ƛƴ 
specific groups, organizations, or associations and political or social affiliations are not 
legitimate causes for the rejection or non-solicitation of proposals in the VendorΩǎ ŜŦŦƻǊǘǎ ǘƻ 
meet the contract goal. 

6.5.6 Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance as 
required by the Tollway or the Vendor. 

6.5.7 Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, materials, 
or related assistance or services. 

6.5.8 Effectively using the services of available minority/women community organizations; 
minority/women VendorǎΩ ƎǊƻǳǇǎΤ ƭƻŎŀƭΣ ǎǘŀǘŜΣ ŀƴŘ CŜŘŜǊŀƭ ƳƛƴƻǊƛǘȅκǿƻƳŜƴ ōǳǎƛƴŜǎǎ 
assistance offices; and other organizations as allowed on a case-by-case basis to provide 
assistance in the recruitment and placement of DBEs. 

In determining whether a Vendor made good faith efforts, ISTHA may take into account the 

performance of other Proposers in meeting the contract goal or of Proposers in meeting the 

goal on contracts of a similar nature. For example, when the apparent successful Proposer fails 

to meet the contract goal, but others meet it, ISTHA will review whether, with additional 

reasonable efforts, the apparent successful Proposer could have met the goal. If the apparent 

successful Proposer fails to meet the goal but meets or exceeds the average DBE participation 

obtained by other Proposers, ISTHA may view this, in conjunction with other factors, as 

evidence of the apparent successful Vendor having made good faith efforts. 

6.5.9 A Proposer that rejected a DBE based on price must provide to ISTHA all quotes received for 
the scope of work proposed by the DBE from all firms, including non-DBEs. 

6.5.10 The Proposer may request administrative reconsideration of a pre-final determination on its 
DBE Utilization Plan adverse to the Vendor by filing a request, within five working days after 
the Proposer receives written notice of the determination, which five-day period shall begin 
immediately after ISTHA provides the Proposer written notice of its pre-final determination, by 
delivering the request to the Illinois State Toll Highway Authority, Procurement Department, 
Chief of Contract Compliance, 2700 Ogden Avenue, Downers Grove, Illinois 60515-1703, 
contractcompliance@getipass.com, (630) 241-6800 ext. 4615. Submission via e-mail is 
acceptable. Deposit of the request in the United States mail on or before the fifth business day 
shall not be deemed delivery. The pre-final determination shall become final if a request is not 
received within the five-day period. 

6.5.11 A request may provide additional written documentation and/or argument concerning the 
issue of whether an adequate good faith effort was made to meet the contract goal. In addition, 
the request shall be considered consent by the Vendor to extend the time for award. The 
request will be forwarded to the Illinois State Toll Highway Authority, Procurement 
Department, Chief of Contract Compliance. The Chief of Contract Compliance may extend an 
opportunity to the Proposer to meet in person in order to consider all issues of whether the 
Vendor made a good faith effort to meet the goal. Such meeting shall extend the time for a 
decision. After the review by the Chief of Contract Compliance, the proposer will be sent a 
written decision within ten (10) working days after receipt of the request for reconsideration 
or the date of the meeting, explaining the basis for finding that the Vendor did or did not meet 
the goal or make adequate good faith efforts to do so. A final decision by the Chief of Contract 
Compliance that a good faith effort was made shall approve the DBE Utilization Plan submitted 

mailto:contractcompliance@getipass.com
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by the Vendor and shall clear the contract for award. A final decision that a good faith effort 
was not made shall render the bid non-responsive. The administrative reconsideration 
procedures described in this section are not intended to allow a Vendor to have an additional 
opportunity to submit a new DBE Utilization Plan or evidence of additional good faith efforts 
performed after bid submission. 

7. CONTRACT COMPLIANCE 

7.1 Forms to be Submitted 

All work indicated for performance by an approved DBE shall be performed, managed and supervised 

by the DBE executing the DBE Letter of Intent. 

To receive a notice to proceed, the Vendor Ƴǳǎǘ ǎǳōƳƛǘ ŦƻǊ ǘƘŜ ¢ƻƭƭǿŀȅΩǎ ǊŜǾƛŜǿ ǎƛƎƴŜŘ ǎǳōŎƻƴǘǊŀŎǘǎ 

with all DBEs proposed to meet the goal within twenty (20) calendar days of award.  

7.2 Changes to the DBE Utilization Plan 

The Vendor may not make changes to its contractual DBE commitments, substitute a DBE 

Subconsultant or make any other changes to the DBE Utilization Plan without the prior written 

approval of ǘƘŜ ¢ƻƭƭǿŀȅΩǎ /ƻƴǘǊŀŎǘ /ƻƳǇƭƛŀƴŎŜ ¢ŜŀƳΦ ¦ƴŀǳǘƘƻǊƛȊŜŘ ŎƘŀƴƎŜǎ ƻǊ ǎǳōǎǘƛǘǳǘƛƻƴǎΣ ƛƴŎƭǳŘƛƴƎ 

performing the work designated for a Subconsultant with the VendorΩǎ ƻǿƴ ŦƻǊŎŜǎΣ ǎƘŀƭƭ ōŜ ŀ Ǿƛƻƭŀǘƛƻƴ 

of this Special Provision and a breach of the contract. 

If a supplement is issued by the Tollway or supplemental Work is authorized, the VendorΣ ƛƴ L{¢I!Ωǎ 

discretion, will be required to amend its DBE Utilization Plan to reflect the recalculated DBE dollars and 

any ǇŜǊŎŜƴǘŀƎŜ ŎƘŀƴƎŜ ƛƴ ǘƘŜ ƎƻŀƭΦ ¢ƘŜ 5.9 ŎƻƴǘǊŀŎǘ Ǝƻŀƭ Ƴŀȅ ŎƘŀƴƎŜ ƛƴ ǘƘŜ ¢ƻƭƭǿŀȅΩǎ ŘƛǎŎǊŜǘƛƻƴ ǘƻ 

reflect a supplement. 

The facts supporting the request for changes to the DBE Utilization Plan must not have been known or 

reasonably could not have been known by the parties prior to entering into the subcontract. The 

Vendor must negotiate in good faith with the Subconsultant to resolve the problem. If requested by 

either party, the Tollway shall facilitate such a meeting. Where there has been a mistake or 

disagreement about the scope of work, the DBE can be substituted only where agreement cannot be 

reached for a reasonable price or reasonable schedule for the correct scope of work. Requests should 

be sent to contractcompliance@getipass.com.  

Substitutions of a DBE Subconsultant shall be permitted only under the following circumstances: 

7.2.1 Unavailability after receipt of reasonable notice to proceed; 

7.2.2 Failure of performance; 

7.2.3 Financial incapacity; 

7.2.4 Refusal by the Subconsultant to honor the bid or bid price or scope or schedule; 

7.2.5 Material mistake of fact or law about the elements of the scope of work of a solicitation where 
a reasonable price cannot be agreed; 

7.2.6 Failure of the Subconsultant to meet insurance, licensing or bonding requirements; 

mailto:contractcompliance@getipass.com
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7.2.7 The Subconsultant's withdrawal of its bid or bid; or 

7.2.8 Decertification of the Subconsultant as a DBE, other than on the basis of its exceeding firm size 
or personal net worth limits. 

If it becomes necessary to substitute a DBE or otherwise change the DBE Utilization Plan, the Vendor 

must notify the Illinois State Toll Highway Authority, Contract Compliance Team in writing of the 

request to substitute a DBE or otherwise change the DBE Utilization Plan to 

contractcompliance@getipass.com. The request must state specific reasons for the substitution or 

change. A letter from the DBE to be substituted or affected by the change stating that it cannot perform 

on the contract or that it agrees with the change in its scope of work must be submitted with the 

request. Any refusal by the DBE to provide such a letter must be documented by the Vendor. The 

Illinois State Toll Highway Authority, Contract Compliance Team will approve or deny a request for 

substitution or other change in the DBE Utilization Plan in writing within five (5) working days of receipt 

of the request.  

Where the Vendor Ƙŀǎ ŜǎǘŀōƭƛǎƘŜŘ ǘƘŜ ōŀǎƛǎ ŦƻǊ ǘƘŜ ǎǳōǎǘƛǘǳǘƛƻƴ ǘƻ ǘƘŜ ¢ƻƭƭǿŀȅΩǎ ǎŀǘƛǎŦŀŎǘƛƻƴΣ ƛǘ Ƴǳǎǘ 

make good faith efforts to meet the contract goal by substituting a DBE Subconsultant. Documentation 

of a replacement DBE, or of good faith efforts, must meet the requirements in Section 6.6 If the 

contract goal cannot be reached and good faith efforts have been made, the Vendor may substitute 

with a non-DBE. 

If the Vendor plans to hire a Subconsultant for any scope of work that was not previously disclosed in 

the DBE Utilization Plan, the Vendor must obtain the approval of the Illinois State Toll Highway 

Authority, Contract Compliance Team to modify the DBE Utilization Plan and must make good faith 

efforts to ensure that DBEs have a fair opportunity to bid on the new scope of work. 

A new subcontract, a new Form Utilization Plan for the substituted DBE (if applicable) and an amended 

DBE Utilization Plan must be executed and submitted to the Illinois State Toll Highway Authority, 

Contract Compliance Team at contractcompliance@getipass.com within five (5) working days of the 

VendorΩǎ ǊŜŎŜƛǇǘ ƻŦ ǘƘŜ ¢ƻƭƭǿŀȅΩǎ ŀǇǇǊƻǾŀƭ ŦƻǊ ǘƘŜ ǎǳōǎǘƛǘǳǘƛƻƴ ƻǊ ƻǘƘŜǊ ŎƘŀƴƎŜΦ 

7.3 The submission of the DBE Payment Report 

DBE Payment reporting, in such form or format as specified by the Tollway, must be submitted as 

specified in the Contract Compliance tŀȅƳŜƴǘ wŜǇƻǊǘƛƴƎ LƴǎǘǊǳŎǘƛƻƴǎ ǇƻǎǘŜŘ ƻƴ ǘƘŜ ¢ƻƭƭǿŀȅΩǎ ǿŜōǎƛǘŜΦ 

The Vendor shall maintain a record of payments to DBEs and all other Subconsultants for work 

performed. The records shall be made available to ISTHA for inspection and copying upon request. Not 

complying with this requirement may delay processing of invoices. 

All active Tollway vendors/Vendors/Vendors will be required to use B2GNow. Both diverse and non-

diverse Subconsultant payments must be reported and confirmed monthly in the system at 

https://iltollway.diversitysoftware.com/. 

8. SANCTIONS 

The Tollway will periodically review the VendorΩǎ ŎƻƳǇƭƛŀƴŎŜ ǿƛǘƘ ǘƘƛǎ {ǇŜŎƛŀƭ tǊƻǾƛǎƛƻƴ ŀƴŘ ǘƘŜ ǘŜǊƳǎ ƻŦ 

its contract with the Vendor, including the DBE Utilization Plan. Without limitation, the VendorΩǎ ŦŀƛƭǳǊŜ ǘƻ 

mailto:contractcompliance@getipass.com
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comply with this Special Provision or its DBE Utilization Plan, failure to cooperate in providing information 

regarding its compliance with this Special Provision or its DBE Utilization Plan, or provision of false or 

misleading information or statements concerning compliance, certification status of DBEs, good faith 

efforts or any other material fact or representation shall constitute a material breach of this contract and 

may result in damages to the Tollway. Such breach or damages entitle the Tollway to declare a default, 

terminate the contract, impose liquidated damages or exercise those remedies provided for in the contract 

or at law or in equity. 

Sanctions may include, but are not limited to, monetary sanctions, including the cost of audits resulting in 

findings of noncompliance; damages based on the damage to the Tollway from the VendorΩs lack of good 

faith efforts and failure to meet the other requirements of this Special Provision in an amount up to the 

monetary difference between the amount committed to by the Vendor in its DBE Utilization Plan and the 

amount actually paid to DBEs; deeming the Vendor non-responsible with respect to future business with 

the Tollway; and any other sanctions as are permitted by law. 

In imposing sanctions, the Tollway will consider the bona fide efforts of the Vendor to meet the DBE goal, 

its history of good faith efforts on other Tollway contracts, the size of the contract, the degree to which 

the Vendor fell below the DBE goal, and other factors deemed relevant by the Tollway. 

The Vendor may appeal the decision to impose sanctions within five (5) working days of its receipt of the 

written decision by filing an appeal in hard copy or electronic format with the Illinois State Toll Highway 

AuthorityΩǎ {ŀƴŎǘƛƻƴǎ /ƻƳƳƛǘǘŜŜΦ !Ŏǘǳŀƭ ŘŜƭƛǾŜǊȅ ƻŦ ǘƘŜ ƘŀǊŘ ŎƻǇȅ ŀƴŘ ŜƭŜŎǘǊƻƴƛŎ ŦƻǊƳŀǘǎ ǿƛǘƘƛƴ ǘƘŜ five 

(5) business days is required and mere posting by mail within that period is not sufficient. An appeal may 

ǇǊƻǾƛŘŜ ŀŘŘƛǘƛƻƴŀƭ ŘƻŎǳƳŜƴǘŀǘƛƻƴ ŀƴŘκƻǊ ŀǊƎǳƳŜƴǘǎ ŀƴŘ ǊŜǉǳŜǎǘ ŀƴ ƻǊŀƭ ǇǊŜǎŜƴǘŀǘƛƻƴ ǘƻ ǘƘŜ ¢ƻƭƭǿŀȅΩǎ 

Sanctions Committee. The Tollway's Sanctions Committee shall notify the Vendor in writing of the final 

determination and the basis for the determination within ten (10) working days after receipt of the appeal 

or after the date of the oral presentation by the Vendor, whichever is later. The Vendor may appeal an 

adverse decision within five (5) working days of receipt of the final determination to the Executive Director 

by filing an appeal in hard copy and electronic format to the Illinois State Toll Highway Authority, Executive 

Director, 2700 Ogden Avenue, Downers Grove, Illinois 60515-1703, contractcompliance@getipass.com. 

The Executive Director or his/her designee, which designee shall not be employed within ǘƘŜ ¢ƻƭƭǿŀȅΩǎ 

Contract Compliance Team, may solicit information from the Vendor, the Diversity and Strategic 

Development Department, the Chief of Contract Compliance, the Law Department, Internal Audit, the 

Procurement Department, and anyone else in his/her discretion, and shall render a final decision on the 

VendorΩǎ ŀǇǇŜŀƭ ǿƛǘƘƛƴ thirty (30) calendar days. 

9. INACCURATE OR FRAUDULENT REPORTING 

The Vendor has a duty to accurately report information pursuant to this Special Provision. A Vendor who 

fails to supply accurate information is subject to sanctions imposed by the Tollway. A Vendor who 

intentionally supplies inaccurate information may be subject to civil and/or criminal sanctions. 

10. OTHER REGULATIONS 

The adherence to the DBE goal does not abrogate other responsibilities of the Vendor to comply with 

affirmative action requirements under federal or state law, municipal ordinance, prevailing government 

regulations or terms contained elsewhere in the contract.

mailto:contractcompliance@getipass.com
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                                                                DBE FORM 2023 

Demonstration of Good Faith Efforts to Achieve DBE Subcontracting Goal 

 

If the DBE contract goal was not achieved, the Good Faith Efforts checklist and contacts log must be submitted with the 
Proposal. Failure to do so may render the ProposerΩǎ ǎƻƭƛŎƛǘŀǘƛƻƴ ǊŜǎǇƻƴǎŜ ƴƻƴ-responsive and cause it to be rejected, or 
render the Proposer ƛƴŜƭƛƎƛōƭŜ ŦƻǊ ŎƻƴǘǊŀŎǘ ŀǿŀǊŘΣ ŀǘ L{I¢!Ωǎ ǎƻƭŜ ŘƛǎŎǊŜǘƛƻƴΦ ¢ƘŜ Proposer must provide all evidence 
relied upon in support of its Good Faith Efforts with its Proposal.  
 

Good Faith Efforts Checklist 
Insert on each line below the initials of the authorized Proposer representative who is certifying the Proposer has 
completed the activities described below. If any of the items were not completed, attach a detailed written explanation. If 
any other efforts were made to obtain DBE participation in addition to the items listed below, attach a detailed written 
explanation. 
  Identified portions of the contract work capable of performance by available DBEs, including, where appropriate, 
breaking out contract work items into economically feasible units to facilitate DBE participation even when the Proposer 
could perform those scopes with its own forces. 
 
   Solicited through reasonable and available means (e.g., networking session, written notices, advertisements) DBEs 
to perform the types of work that could be subcontracted on this project, within sufficient time to allow them to respond. 
 

¶ ILUCP:  DBE Directory 

¶ /ƛǘȅ ƻŦ /ƘƛŎŀƎƻΩǎ aκ².9 5ƛǊŜŎǘƻǊȅΥ Chicago Certified Firms 

¶ /ƻǳƴǘȅ ƻŦ /ƻƻƪΣ L[ΩǎΥ M/WBE/VBE-certification  

¶ Small Business !ŘƳƛƴƛǎǘǊŀǘƛƻƴΩǎ SBA 8(a) Directory: SBA Directory 
 

   Provided timely and adequate information about the plans, specifications and requirements of the contract. 
Followed up initial solicitations to answer questions and encourage DBEs to submit proposals. 
 
   Negotiated in good faith with interested DBEs that submitted B ids and thoroughly investigated their capabilities. 
   Made efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance as may be required for 
performance of the contract (if applicable). 
 
   Utilized resources available to identify available DBEs, including but not limited to DBE assistance groups; local, 
state and federal minority or women business assistance offices; and other organizations that aid in the recruitment and 
placement of DBEs. 
 

Affidavit of Truthfulness: Signature below affirms accuracy of Good Faith Efforts and authority to provide above 
information 
 

   
Print Name  Phone contact 

   
Position  E-mail address 

   
Signature  Date 

 

http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-%20certification/il-ucp-directory/index
https://chicago.mwdbe.com/FrontEnd/VendorSearchPublic.asp?TN=Chicago
https://stage-drupal.cookcountyil.gov/service/mbewbevbe-certification
http://dsbs.sba.gov/dsbs/search/dsp_dsbs.cfm
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                                                                                                                                                        DBE FORM 2023 

Good Faith Efforts Contacts Log for Soliciting 
DBE Participation: Form 2023 

 
 

Project Name:   Project Number:  
     

Proposer Name:    Contact Person:  
 

 
Use this form to document all contacts and responses (telephone, e-mail, fax, etc.) regarding the solicitation of DBEs. Duplicate as needed. 

NAME OF DBE DATE AND METHOD OF CONTACT SCOPE OF WORK SOLICITED REASON AGREEMENT WAS NOT REACHED 

    

    

    

    

    

    

    

    

    

    

    

 
Affidavit of Truthfulness: Signature below affirms accuracy of Good Faith Efforts and authority to provide above information 

 

   
Print Name  Phone contact 

   
Position  E-mail address 

   
Signature  Date 
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VETERAN-OWNED, SERVICE-DISABLED VETERAN-OWNED 

SMALL BUSINESS PARTICIPATION 
 

The Illinois Tollway hereby notifies all potential Vendors that it will affirmatively ensure that in any contract 
entered into pursuant to this advertisement, veteran-owned and/or service-disabled veteran-owned small 
business enterprises will be encouraged to submit a SOI response to this invitation and/or to participate in 
the advertised Veteran-owned/Service-Disabled Veteran-Owned Business Enterprise (VOSB/SDVOB ) 
goal of the work to be performed under the contract as a sub-Vendor. NOTE THAT FAILURE TO PROVIDE 
A UTILIZATION PLAN AND LETTER OF INTENT OR TO PROVIDE EVIDENCE OF GOOD FAITH 
EFFORTS TO MEET THE CONTRACT GOAL, IF APPLICABLE, WILL RESULT IN A SOI BEING 
DEEMED NON-RESPONSIVE. 
To qualify as an eligible VOSB/SDVOB , the firm must be currently certified by the Department of Central 

Management Services. Registration is available at: 

https://www2.illinois.gov/cms/business/sell2/Pages/VeteranownedBusinesses.aspx 

A current letter of certification and/or No Change Affidavit from the Illinois Department of Central 
Management Services is requested with your SOI submittal (Certifications are to be included as 
attachments to Exhibit A ï Proposed Key Staff).   

You can view/print and download the most current listing of VOSB/SDVOB firms at the Illinois Department 

of Central Management Services website:  

http://www.illinois.gov/cms/business/sell2/Pages/VendorSearch.aspx 

To qualify as an eligible VOSB/SDVOB, all of the following must be met: 

¶ The firm must be an Illinois business with annual gross sales under $75 million  

¶ At least 51% owned by one or more qualified service-disabled veterans or qualified veterans living in 
Illinois 

¶ Provide a commercially useful function 

¶ Provide evidence of a current VOSB/SDVOB  certification by the Illinois Department of Central 
Management Services;  

¶ Proposed to provide services identified in the specialty Area on the Letter of Certification.  
 

ILLINOIS TOLLWAY DISCLAIMER STATEMENT 

Veteran-Owned and Service-Disabled Veteran-Owned Small Business Enterprise Directory 

Firms listed in the Department of Central Management Services VOSB/SDVOB  Directory have been 
certified as Veteran-Owned or Service-Disabled Veteran-Owned Small Business Enterprises. 

The criteria, standards and procedures by which certification decisions are made can be obtained from the 
Department of Central Management Services.  The contract dollar amounts committed to VOSB/SDVOB  
certified firms on Illinois Tollway contracts may be eligible to be counted toward the fulfillment of 
VOSB/SDVOB  contract goals on both construction contracts and professional service awards.  A single 
firm cannot be used to meet both a Disadvantaged Business Enterprise (DBE) and a VOSB/SDVOB  goal. 

This directory is to be used as an ñinformational source onlyò and the following must be considered: 
 

¶ Certification does not mean that a firm is in any way prequalified to provide the products and/or services 
the firm claims it can provide.  ñCertificationò means that the Department of Central Management 
Services has determined, on the basis of information provided and the representations therein, that a 
business is a bona fide VOS/SDVOSBE.  The Department of Central Management Services does not, 
as a result of the listing, make any representation concerning the ability of any listed firm to perform 
work in the specialty listed; 

¶ The Illinois Tollway does not, through its use of and referral to the Department of Central Management 
Services VOSB/SDVOB  directory, make any representation concerning the ability of any listed firm to 
perform work in the specialty listed. 

¶ The Illinois Tollway in awarding a contract has discretion in determining whether a VOSB/SDVOB  firmsô 
listed work categories are eligible to be counted toward the fulfillment of VOSB/SDVOB  contract goals; 

https://www2.illinois.gov/cms/business/sell2/Pages/VeteranownedBusinesses.aspx
https://www2.illinois.gov/cms/business/sell2/Pages/VeteranownedBusinesses.aspx
https://cms.diversitycompliance.com/
https://cms.diversitycompliance.com/
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and 

¶ Department of Central Management Services disclaims any and all responsibility concerning errors, 
omissions or misrepresentations which may be contained in its publication.  It is the responsibility of all 
contactors/Vendors to: 
o Conduct their own investigation to determine the capability and capacity of the VOSB/SDVOB  

firm(s) to satisfactorily perform the proposed work; and  
o Ensure the VOSB/SDVOB  has a current VOSB/SDVOB  certification letter and/or No Change 

Affidavit.   

This registry lists the most current Department of Central Management Services VOSB/SDVOB  certified 
firms.  If there are any questions concerning this directory, please contact the Department of Central 
Management Services.  
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EXHIBIT F - State of Illinois VETERAN-OWNED SMALL BUSINESS 
PARTICIPATION, 

UTILIZATION PLAN and LETTER OF INTENT for Professional Services 
 

It is the goal of the State to promote and encourage the continued economic development of small 
businesses owned and controlled by qualified veterans and that qualified service-disabled veteran-owned 
small businesses (SDVOSB) and veteran-owned small businesses (VOSB) participate in the State's 
procurement process as both prime Vendor and Subconsultant. 30 ILCS 500/45-57. 

 

Contract Goal to be Achieved by Vendor:  This solicitation includes a specific Veteran Small 
Business participation goal as specified in each Item detail based on the availability of CMS certified 
veteran-owned and service-disabled veteran- owned  small business (VOSB/SDVOSB) vendors to 
perform or provide the anticipated services required by this solicitation.  The Veteran Small Business 
participation goal is applicable as specified in each Item detail.  This goal is also applicable to 
supplemental work within the scope of work provided by the VOSB/SDVOSB vendor. In addition to the 
other award criteria established for this solicitation, the Agency will award this contract to a Vendor that 
meets the goal or makes good faith efforts to meet the goal.  If Vendor is a CMS certified VOSB/SDVOSB 
vendor, the entire goal is met and no subconsulting with a CMS certified VOSB/SDVOSB vendor is 
required; however, Vendor must submit a Utilization Plan indicating that the goal will be met by 
self-performance. 
 
The VOSB goal is separate and distinct from the DBE goal.  A single firm may not be utilized to 
achieve credit toward both VOSB and DBE goals on a single project. 

 
Following are guidelines for Vendorôs completion of the Utilization Plan.  Please read the guidelines 
carefully.  A format for the Utilization Plan is included in this section.  Vendor should include any 
additional information that will add clarity to Vendorôs proposed utilization of certified Veteran Small 
Business vendors to meet the targeted goal.  The Utilization Plan must demonstrate that Vendor has 
either: (1) met the entire contract goal; (2) made good faith efforts towards meeting the entire goal; or 
(3) made good faith efforts towards meeting a portion of the goal.  Any submission of good faith efforts 
by Vendor shall be considered as a request for a full or partial waiver. 

 
At the time of submittal of SOI, Vendor, or Vendorôs proposed Subconsultant must be certified 
with CMS as a VOSB or SDVOSB. 

 

Failure to complete a Utilization Plan and/or provide Good Faith Effort Documentation shall render 

the Statement of Interest non-responsive or non-responsible. 

 
Visit https://www2.illinois.gov/cms/business/sell2/pages/veteranownedbusinesses.aspx for complete 
requirements and to apply for certification in the Veteran Business Program. 

 
1. If applicable where there is more than one prime vendor, the Utilization Plan should include an 

executed Teaming Agreement specifying the terms and conditions of the relationship between 
the parties and their relationship and responsibilities to the contract.  The Teaming Agreement 
must clearly evidence that the certified VOSB/SDVOSB vendor will be responsible for a clearly 
defined portion of the work and that its responsibilities, risks, profits and contributions of capital, 
and personnel are proportionate to its ownership percentage.  It must include specific details 
related to the partiesô contributions of capital, personnel, and equipment and share of the costs 
of insurance and other items; the scopes to be performed by the certified VOSB/SDVOSB 
vendor under its supervision; and the commitment of management, supervisory personnel, and 
operative personnel employed by the certified VOSB/SDVOSB vendor to be dedicated to the 
performance of the contract. Established Teaming Agreements will only be credited toward 
Veteran Small Business goal achievements for specific work performed by the certified 
VOSB/SDVOSB vendor. 

 

https://www2.illinois.gov/cms/business/sell2/pages/veteranownedbusinesses.aspx
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2. An agreement between a vendor and a certified VOSB/SDVOSB vendor in which a certified 
VOSB/SDVOSB vendor promises not to provide subconsulting proposals to other vendors 
is prohibited.  The Agency may request additional information to demonstrate compliance.  
Vendor agrees to cooperate promptly with the Agency in submitting to interviews, allowing entry 
to places of business, providing further documentation, and to soliciting the cooperation of a 

proposed certified VOSB/SDVOSB vendor.  Failure to cooperate by Vendor and certified 

VOSB/SDVOSB vendor may render the SOI non-responsive or not responsible.  The contract 
will not be finally awarded to Vendor unless Vendorôs Utilization Plan is approved. 

 
3. Veteran Small Business Certified Vendor Locator References:  Vendors may consult CMSô 

Veteran Small Business Vendor Directory at  
www.illinois.gov/cms/business/sell2/Pages/VendorSearch.aspx, 

 as well as the directories of other certifying agencies, but firms must be certified with CMS as 
VOSB/SDVOSB  vendors at the time of submittal of SOI. 

 

4. Vendor Assurance:  Vendor shall not discriminate on the basis of race, color, national origin, 
sexual orientation or sex in the performance of this contract.  Failure by Vendor to carry out 
these requirements is a material breach of this contract, which may result in the termination of 
this contract or such other remedy, as the Agency deems appropriate.  This assurance must be 
included in each subcontract that Vendor signs with a Subconsultant. 

 
5. Calculating Certified VOSB/SDVOSB Vendor Participation: The Utilization Plan documents 

work anticipated to be performed, or provided by all certified VOSB/SDVOSB vendors and paid 
for upon satisfactory completion/delivery.   Only the value of payments made for the work actually 
performed by certified VOSB/SDVOSB vendors is counted toward the contract goal.  Applicable 
guidelines for counting payments attributable to contract goals are summarized below: 

 

5.1.     The value of the work actually performed by the certified VOSB/SDVOSB vendor 
shall be counted towards the goal.  The entire amount of that portion of the contract 
that is performed by the certified VOSB/SDVOSB vendor shall be counted. 

 
5.2.      A vendor shall count the portion of the total dollar value of the Veteran Small Business 

contract equal to the distinct, clearly defined portion of the work of the contract that the 
certified VOSB/SDVOSB vendor performs toward the goal.  A vendor shall also count 
the dollar value of work subcontracted to other certified VOSB/SDVOSB vendor.  Work 
performed by the non- certified VOSB/SDVOSB party shall not be counted toward the 
goal. Work that a certified VOSB/SDVOSB vendor subcontracts to a non-certified 
VOSB/SDVOSB vendor will not count towards the goal. 

 
5.3.    Certified VOSB/SDVOSB vendors who are performing on contract as second tier 

Subconsultants may be counted in meeting the established Veteran Small Business 
goal for this contract as long as the Prime Vendor can provide documentation indicating 
the utilization of these vendors. 

 
5.4.    A Vendor shall count towards the goal only expenditures to firms that perform a 

commercially useful function in the work of the contract. 

 
5.4.1.     A firm is considered to perform a commercially useful function when it is 

responsible for execution of a distinct element of the work of a contract and 
carries out its responsibilities by actually performing, managing, and supervising 
the work involved. 

 
5.4.2.  A certified VOSB/SDVOSB vendor does not perform a commercially useful 

function if its role is limited to that of an extra participant in a transaction or 
contract through which funds are passed through in order to obtain certified 
VOSB/SDVOSB vendor participation.  In determining whether a certified 
VOSB/SDVOSB vendor is such an extra participant, the Agency shall examine 

https://cms.diversitycompliance.com/
https://cms.diversitycompliance.com/
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similar transactions, particularly those in which certified VOSB/SDVOSB vendors 
do not participate, and industry practices. 

 
5.5.      A Vendor shall not count towards the goal expenditures that are not direct, 

necessary and related to the work of the contract.  Only the amount of services 
or goods that are directly attributable to the performance of the contract shall be 
counted.  Ineligible expenditures include general office overhead or other 
Vendor support activities. 

 
   6. Good Faith Effort Procedures:  Vendor must submit a Utilization Plan and Letters of Intent that 

meet or exceed the published goal.  If Vendor cannot meet the stated goal, Vendor must document 
and explain within the Utilization Plan the good faith efforts it undertook to meet the goal.  
Utilization Plans are due at the time of submittal of SOI. CMS or the State Agency, as its delegate, 
will consider the quality, quantity, and intensity of Vendorôs efforts. 

 

 
The Utilization Plan contains a checklist of actions that CMS or the State Agency, as its delegate, 
will consider as evidence of Vendor's good faith efforts to meet the goal.  Other factors or 
efforts brought to the attention of CMS or the State Agency, as its delegate, may be relevant in 
appropriate cases. 

 
6.1.     In evaluating Vendorôs good faith efforts, CMS or the State Agency, as its delegate, 

may consider whether the ability of other firms submitting SOIs to meet the contract goal 
suggests that good faith efforts could have resulted in Vendor meeting the goal. 

 
6.2.      If CMS or the State Agency, as its delegate, determines that Vendor has made good 

faith efforts to meet the goal, the Agency may award the contract provided that Vendor 
is otherwise eligible for award. 

 
6.3.      If CMS or the State Agency, as its delegate, determines that good faith efforts have not 

been met, the SOI may be determined to be non-responsive by the Chief Procurement 
Office. 

 
Extended Documentation Period for Vendors with a Technical Issue related to the 
VOSB Commitment Made on a SOI: 
 
All required VOSB documentation must be completed to the fullest extent possible 
and submitted with the SOI, including the Utilization Plan and SOITEAM data.  If a 
VOSB Utilization Plan is not submitted with the SOI, the SOI may be deemed non-
responsive. 
 
Each Vendor submitting a SOI who has a VOSB commitment with a technical issue related 
to VOSB participation that is identified during initial review of a SOI by the Illinois Tollway 
shall be allowed, upon an email notification from the Contract Compliance team from the 
Illinois Tollway, an extended documentation period which will extend until 5:00 pm CT on 
the second business day after the day the notification is sent (e.g. if a Vendor is notified on 
Monday, extended documentation period concludes on Wednesday at 5:00 pm).  
 
The extended documentation period allows Vendors solely to correct their initial Utilization 
Plan and SOITEAM data to add or adjust VOSB participation to: 
 

¶ Meet or exceed the initial VOSB commitment stated in the SOI, if that initial 
commitment was above the advertised VOSB goal, or 

¶ Meet or exceed the goal, if the initial VOSB commitment stated in the SOI was 
below the advertised  
VOSB goal.  
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The Vendor shall submit an amended VOSB Utilization Plan and SOITEAM data if 
additional or adjusted VOSB participation is secured by the end of the extended 
documentation period.  

 

 
7. Contract Compliance:  Compliance with this section is an essential part of the contract.  The 

following administrative procedures and remedies govern Vendorôs compliance with the 
contractual obligations established by the Utilization Plan.  After approval of the Plan and 
award of the contract, the Utilization Plan becomes part of the contract.  If Vendor did not 
succeed in obtaining certified VOSB/SDVOSB vendor participation to achieve the goal and the 
Utilization Plan was approved and contract awarded based upon a determination of good faith, 
the total dollar value of certified VOSB/SDVOSB vendor work calculated in the approved 
Utilization Plan as a percentage of the awarded contract value shall become the contract goal. 

 
7.1.     The Utilization Plan may not be amended after contract execution without the Agencyôs 

prior written approval. 

 
7.2.      Vendor may not make changes to its contractual certified VOSB/SDVOSB vendor 

commitments or substitute certified VOSB/SDVOSB vendors without the prior 
written approval of the Agency. Unauthorized changes or substitutions, including 
performing the work designated for a certified VOSB/SDVOSB vendor with Vendorôs own 
forces, shall be a violation of the utilization plan and a breach of the contract, and shall 
be cause to terminate the contract, and/or seek other contract remedies or sanctions.   
The facts supporting the request for changes must not have been known nor 
reasonably should have been known by the parties prior to entering into the subcontract.  
Vendor must negotiate with the certified VOSB/SDVOSB vendor to resolve the 
problem.  Where there has been a mistake or disagreement about the scope of work, 
provided the certified VOSB/SDVOSB vendor can be substituted only where agreement 
cannot be reached for a reasonable price or schedule for the correct scope of work. 

 
7.3.       Substitutions of a certified VOSB/SDVOSB vendor may be permitted under the following 

circumstances: 

 

7.3.1. Unavailability after receipt of reasonable notice to proceed; 

 

7.3.2. Failure of performance; 

 

7.3.3. Financial incapacity; 

 

7.3.4. Refusal by the certified VOSB/SDVOSB vendor to honor the proposal; 
 

7.3.5. Material mistake of fact or law about the elements of the scope of work of a 
solicitation where a reasonable price cannot be agreed; 

 
7.3.6. Failure of the certified VOSB/SDVOSB vendor to meet insurance, or licensing 

requirements; 

 

7.3.7. The certified VOSB/SDVOSB vendor's withdrawal of its SOI; or 

 

7.3.8. Decertification of the certified VOSB/SDVOSB vendor. 

 

7.4.      If it becomes necessary to substitute a certified VOSB/SDVOSB vendor or otherwise change the 
Utilization Plan, Vendor must notify the Agency in writing of the request to substitute a certified 
VOSB/SDVOSB vendor or otherwise change the Utilization Plan.  The request must state specific 
reasons for the substitution or change.  The Agency will approve or deny a request for 
substitution or other change in the Utilization Plan within five business days of receipt of the 
request. 
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7.5.     Where Vendor has established the basis for the substitution to the Agencyôs satisfaction, it must 

make good faith efforts to meet the contract goal by substituting a certified VOSB/SDVOSB 
vendor. Documentation of a replacement certified VOSB/SDVOSB vendor, or of good faith efforts 
to replace the certified VOSB/SDVOSB vendor, must meet the requirements of the initial 
Utilization Plan.  If the goal cannot be reached and good faith efforts have been made, Vendor 
may substitute with a non- certified VOSB/SDVOSB vendor or Vendor may perform the work. 

 
7.6.     If a Vendor plans to hire a Subconsultant for any scope of work that was not previously disclosed 

in the Utilization Plan, Vendor must obtain the approval of the Agency to modify the Utilization 
Plan and must make good faith efforts to ensure that certified VOSB/SDVOSB vendors have a 
fair opportunity to submit a proposal on the new scope of work. 

 
7.7.      A new certified VOSB/SDVOSB vendor agreement must be executed and submitted to the 

Agency within five business days of Vendorôs receipt of the Agencyôs approval for the substitution 
or other change. 

 
7.8.      Vendor shall maintain a record of all relevant data with respect to the utilization of certified 

VOSB/SDVOSB vendors, including but without limitation, payroll records, invoices, canceled 
checks and books of account for a period of at least three years after the completion of the 
contract.  Full access to these records shall be granted by Vendor upon 48 hours written demand 
by the Agency to any duly authorized representative thereof, or to any municipal, state or 
federal authorities.  The Agency shall have the right to obtain from Vendor any additional data 
reasonably related or necessary to verify any representations by Vendor.  After the performance 
of the final item of work or delivery of material by the certified VOSB/SDVOSB vendor and final 
payment to the certified VOSB/SDVOSB vendor by Vendor, but not later than 30 calendar days 
after such payment, Vendor shall submit a statement confirming the final payment and the total 
payments made to the certified VOSB/SDVOSB vendor under the contract. 

 
7.9.     The Agency will periodically review Vendorôs compliance with these provisions and the terms 

of its contract.   Without limitation, Vendorôs failure to comply with these provisions or its 
contractual commitments  as  contained  in  the Utilization  Plan,  failure  to  cooperate  in  
providing  information regarding its compliance with these provisions or its Utilization Plan, or 
provision of false or misleading information or statements concerning compliance, certification 
status or eligibility of the certified VOSB/SDVOSB vendor, good faith efforts or any other material 
fact or representation shall constitute a material breach of this contract and entitle the Agency to 
declare a default, terminate the contract, or exercise those remedies provided for in the contract 
or at law or in equity. 

 
7.10.   The Agency reserves the right to withhold payment to Vendor to enforce these provisions and 

Vendorôs contractual commitments.  Final payment shall not be made pursuant to the contract 
until Vendor submits sufficient documentation demonstrating compliance with its Utilization Plan. 
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EXHIBIT F - VOSB UTILIZATION PLAN 
PROFESSIONAL SERVICES 

 
Click here to enter text. (Vendor) submits the following Utilization Plan as part of our SOI in 

accordance with the requirements of the Veteran Small Business Program Status and 

Participation section of the solicitation for Click here to enter text., Illinois. Procurement 

Bulletin Reference #  Click here to enter text.. We understand that all Subconsultants must 

be certified with the CMS Veteran Small Business Program at the time of submission of all  

SOIs.  We understand that compliance with this section is an essential part of this contract 

and that the Utilization Plan will become a part of the contract, if awarded. 
 

Vendor makes the following assurance and agrees to include the assurance in each 

agreement, subcontract and/or purchase order with a Subconsultant or supplier utilized 

on this contract:  We shall not discriminate on the basis of race, color, national origin, 

sexual orientation or sex in the performance of this contract.   Failure to carry out these 

requirements is a material breach of this contract, which may result in the termination of 

this contract or such other remedy, as the Agency deems appropriate. Vendor submits 

the following statement: 

 

 
 Vendor is a certified VOSB/SDVOSB and plans to fully 

meet the goal through self-performance. 
 

 Vendor has identified certified VOSB/SDVOSB 
Subconsultant(s) to fully meet the established goal and 
submits the attached completed Letter(s) of Intent; or 

 
 Vendor has made good faith efforts towards meeting the 

entire goal, or a portion of the goal, and hereby requests a 
waiver (complete checklist below). 

 
 
 
 
 
 
 
Vendorôs person responsible for compliance: 
 

Name: Click here to enter text. 

Title: Click here to enter text. 

Telephone: Click here to enter text. 

Email: Click here to enter text. 
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DEMONSTRATION OF GOOD FAITH EFFORTS TO ACHIEVE 
GOAL AND REQUEST FOR WAIVER 

 
 

If the Veteran Small Business participation goal was not achieved, the Good Faith 

Efforts Procedures and Guidelines outlined  in  Section  6  will  be  used  to  evaluate  

submitted  utilization  plans. Vendors providing Good Faith Effort documentation and 

request for waiver must complete and submit the Good Faith Effort Contact Log with 

the SOI.  Failure  to  submit  Good  Faith  Effort  documentation  in  its  entirety  shall  

render  Vendorôs  SOI non-responsive or non-responsible and cause it to be rejected or 

render Vendor ineligible for 

contract award. 
 

Below is a checklist of actions that will be used to evaluate a Vendorôs Demonstration of 

Good Faith Efforts and Request for Waiver. Please check the actions which you 

completed. If any of the following actions are not completed, please attach a detailed 

written explanation indicating why such action was not completed.  If any other efforts 

were made to obtain Veteran Small Business participation in addition to the items listed 

below, attach a detailed description of such efforts. 

 

 Utilize the Sell2Illinois website: 
www.illinois.gov/cms/business/sell2/Pages/VendorSearch.aspx    to identify 
certified VOSB/SDVOSB vendors within the respective commodity/service codes 
denoted above and at a minimum email all listed vendors and solicit quotes from 
all vendors who express an interest via follow-up emails or telephone calls. 

 

 Solicit through all reasonable and available means (e.g., attendance at a vendor 
conference, advertising and/or written notices) the interest of certified 
VOSB/SDVOSB vendors that have the capability to perform the work of the contract.  
Vendor must solicit this interest within sufficient time to allow the certified 
VOSB/SDVOSB vendors to respond to the solicitation.  Vendor must determine with 
certainty if the certified VOSB/SDVOSB vendors are interested by taking appropriate 
steps to follow up initial solicitations and encourage them to submit a proposal. 
Vendor must provide interested certified VOSB/SDVOSB vendors with adequate 
information about the requirements of the contract in a timely manner to assist them 
in responding promptly to the solicitation. 

 
 Select portions of the work to be performed by certified VOSB/SDVOSB vendors in 

order to increase the likelihood that the goal will be achieved. This  includes,  where  
appropriate, breaking  out  project scope to  facilitate  certified VOSB/SDVOSB  
vendor  participation,  even when  Vendor  might  otherwise  prefer  to  perform  these 
work items. 

 

 Make a portion of the work available to certified VOSB/SDVOSB vendors and 
selecting those portions of the work consistent with their availability, so as to 
facilitate certified VOSB/SDVOSB vendor participation. 

 
 Negotiate in good faith with interested certified VOSB/SDVOSB vendors.  Evidence 

of such negotiation must include the names, addresses, email addresses, and 
telephone numbers of certified VOSB/SDVOSB vendors that were considered; a 
description of the information provided regarding the project scope for the work 

https://cms.diversitycompliance.com/
https://cms.diversitycompliance.com/
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selected for sub-consulting and evidence as to why additional agreements could not 
be reached for certified VOSB/SDVOSB vendors to perform the work.  A Vendor 
using good business judgment may consider a number of factors in negotiating with 
certified VOSB/SDVOSB vendors and may take a firmôs capabilities into 
consideration.  The fact that there may be some additional costs involved in finding 
and using certified VOSB/SDVOSB vendors may not be in itself sufficient reason for 
a Vendorôs failure to meet the goal, as long as such costs are reasonable.  Vendors 
are not required to accept higher quotes from certified VOSB/SDVOSB vendors if 
the price difference is excessive or unreasonable. 

 
 Thoroughly investigate the capabilities of certified VOSB/SDVOSB vendors and not 

reject them as unqualified without documented reasons. The certified 
VOSB/SDVOSB vendorôs memberships in specific groups, organizations, or 
associations and political or social affiliations are not legitimate causes for the 
rejection or non-solicitation of bids and proposals in Vendorôs efforts to meet the 
goal. 

 
 Make efforts to assist interested certified VOSB/SDVOSB vendors in obtaining 

lines of credit or insurance as required by the Agency. 
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EXHIBIT F - GOOD FAITH EFFORTS CONTACT LOG 
 

Use this Log to document all contacts and responses (telephone, e-mail, fax, etc.) regarding the solicitation of certified VOSB/SDVOSB vendors 

within the specific scope of work selected.  It is not necessary to show contacts with certified VOSB/SDVOSB vendors who are identified 

on the Letter(s) of Intent.  Keep and submit copies of all emails sent and received from prospective vendors.  Include a copy of the 

commodity list or scope of work you solicited prospective vendors to perform.  Duplicate this log as necessary; do not limit your contacts 

to the number of spaces shown. 
 
 

Name of Certified 

VOSB/SDVOSB Vendor 

 

Date 
Method of 

Contact 

 

Scope of Work Solicited 
Reason Agreement Was 

Not Reached 
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EXHIBIT F - Letter of Intent 
Instructions: The Prime Vendor is required to submit a separate, signed Letter of Intent (LOI) from each VOSB certified 
vendor. LOIs must be submitted with the SOI and must be signed by both parties. The Prime Vendor shall not 
prohibit or otherwise limit the VOSB certified vendor(s) from providing Subconsultant proposals to other potential 
vendors.   Each LOI must include the negotiated contract percentage and a detailed scope of work to be performed by 
each identified VOSB certified vendor. All LOIs shall be subject to Agency approval. Any changes involving or affecting 
the identified VOSB certified vendor may not be permitted without written approval of the procuring Agency. 
 

Project Name: Click or tap here to enter text. Project/Solicitation No.: 
Click or tap here to enter 
text. 

Prime Vendor Click or tap here to enter text. VOSP Compliance Contact:  
Click or tap here to 
enter text. 

Address: Click or tap here to enter text. 

City:  Click or tap here to enter text. State:  IL Zip: 
Click or tap here to 
enter text. 

Telephone: Click or tap here to enter text. Email: Click or tap here to enter text. 

 

Certified Vendor Name: Click or tap here to enter text. Ã BEP Ã VSB 

Address: Click or tap here to enter text. 

City:  Click or tap here to enter text. State:  IL Zip: Click or tap here to enter text. 

Telephone: Click or tap here to enter text. Email: Click or tap here to enter text. 

 
BEP/VSB Vendorôs Contact responsible for compliance with this Participation Agreement:  
 
Click or tap here to enter text. 

 
Type of Agreement: Ã Services Ã Supplies Ã Both Services and Supplies 

 
 

Anticipated start date of the Certified VOSB Vendor: Click or tap here to enter text. 

 

Proposed      % of Contract to be performed by the VOSB Vendor.  

 

NOTE: The Prime Vendor must indicate the percentage of the estimated contract award that will be 

subcontracted to the certified VOSB Vendor. 
 

Detailed description of work to be performed by the VOSB Vendor: 

 

Click or tap here to enter text. 

 
The Vendor and the certified vendor above hereby agree that upon the execution of a contract for the above-
named project between the Vendor and the State of Illinois, the Certified VOSB Vendor will perform the scope of 

work in the percentage as indicated above. 
 
 

Vendor (Company Name and D/B/A) 
  

Certified VOSB Vendor (Company Name and 
D/B/A): 

   
Signature  Signature 

   
Title  Title 

   
Date  Date 
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*This form is required.  Failure to submit a completed form at time of submission will impact evaluation scoring. 

My Company has performed on Tollway Contracts ( Form must be Completed)

My company has never performed on any Tollway Contracts as the Prime or a Subcontractor with lower tier subcontractors ( Form only requires legal name and signature of firm's owner operator)

(A) (B) ( C ) (D) ( E ) (F) (G) (H) (I) (J) (K) (L)

Prime/subcontractor PSB No./Contract No.

Total Contract Awarded ( 

including Supplementals)

Contract 

Completion %

Goals listed on 

PSB/Solicitation

 Category:  

DBE/VOSB/SDVOS

B/BEP

DBE/VOSB 

commitment goal 

%  

Amount 

Subcontracted

Amount self-

performed Amount Paid

Percentage (%) 

achieved  (per 

goal) Shortfall Explaination

Firm's Legal Name 

EXHIBIT G- CONTRACT PARTICIPATION

Signature of Firm's Owner/Operator
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INSTRUCTIONS FOR COMPLETING EXHIBIT G:  CONTRACT PARTICIPATION 

CURRENT AND PAST DBE/VOSB/SDVOSB/BEP PARTICIPATION WITH THE ILLINOIS STATE TOLL 

HIGHWAY AUTHORITY (ILLINOIS TOLLWAY) 

*This form is required.  Failure to submit a completed form at time of submission will impact 

evaluation scoring. 

Firms should complete the Exhibit G form for work performed dating back to 2012 and where the 

following apply: 

1) If your firm is currently performing work on the ILLINOIS TOLLWAY contracts or has 
performed work; and/or 

2) If your firm is/has participated on an ILLINOIS TOLLWAY project as a Subconsultant where 
you subcontracted with tier-sub performing under DBE/VOSB/SBVOSB/BEP. 

If the answer to either of the above inquiries is yes, please complete above Exhibit G consisting of requests 

for the following information:  

A) Indicate if you performed as the prime or Subconsultant. 

B) Indicate the PSB project or contract number. 

C) Indicate the total contract amount, including any supplementals. 

D) Indicate the current contract completion percentage. 

E) Primes should indicate the goals associated with your PSB project or contract.  
Subconsultants should indicate the percentage of the contract they were responsible for 
performing (each category should have its own line). 

F) Indicate the category for the corresponding goal listed in column E. 

G) LƴŘƛŎŀǘŜ ǘƘŜ tǊƛƳŜΩǎ 5.9κ±h{. ŎƻƳƳƛǘƳŜƴǘ Ǝƻŀƭ ŀǎǎƻŎƛŀǘŜŘ ǿƛǘƘ ŎƻƭǳƳƴ .Φ  
Subconsultants should indicate the percentage awarded to their tier-sub DBE/VOSB 
vendor. 

H) Indicate the total percentage of the work subcontracted or tier-sub amount. 

I) Indicate the amount self -performance on the contract. 

J) Indicate the amount paid to the DBE/VOSB Subconsultant of tier- sub. 

K) Indicate the percentage of the goal achieved from column G. 

L) Explain shortfalls between columns G and K.   

Firms legal name and the signature of the owner/operator is required.  B2GNow will be utilized as a basis 

ŦƻǊ ŎƻƴŦƛǊƳƛƴƎ ŀ ŦƛǊƳΩǎ ŎƻƳǇƭƛŀƴŎŜ ƻƴ ƘƛǎǘƻǊƛŎŀƭ ŎƻƴǘǊŀŎǘǎ. 
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Example: 

 

(A) (B) ( C ) (D) ( E ) (F) (G) (H) (I) (J) (K) (L)

Prime/subcontractor PSB No./Contract No.

Total Contract Awarded ( 

including Supplementals)

Contract 

Completion %

Goals listed on 

PSB/Solicitation

 Category:  

DBE/VOSB/SDVOSB/

BEP

DBE/VOSB 

commitment goal %  

Amount 

Subcontracted

Amount self-

performed Amount Paid

Percentage (%) 

achieved  (per goal) Shortfall Explaination

Prime 15-2/ 4701 $1,263,545 85% 30%DBE 35% 442,240.75$            $732,856 221,120.38$               18%Work has not been completed by subcontractor

Prime 15-2/ 4701 $1,263,545 85% 5% VOSB 7% 88,448.15$              44,224.08$                  3.50%Work has not been completed by subcontractor

subcontractor 15-5/3505 500,000.00$                                75% 25%DBE 2% 10,000.00$              490,000.00$            10,000.00$                  2%



ILLINOIS TOLLWAY 
 

STANDARD BUSINESS TERMS AND CONDITIONS 
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ILLINOIS TOLLWAY CONTRACT NO.: ___________________________ 

   VENDOR/VENDOR (NAME): ___________________________ 

1. PAYMENT TERMS AND CONDITIONS: 

1.1 Minority Vendor Initiative:  Any Vendor awarded a contract under Section 20-10, 20-15, 20-25 or 
20-30 of the Illinois Procurement Code (30 ILCS 500) of $1,000 or more is required to pay a fee 
of $15. The Comptroller shall deduct the fee from the first check issued to the Vendor under the 
contract and deposit the fee in the Comptrollerôs Administrative Fund.  15 ILCS 405/23.9. 

1.2 Expenses:  The State will not pay for supplies provided or services rendered, including related 
expenses, incurred prior to the execution of this contract by the Parties even if the effective date 
of the contract is prior to execution. 

1.3 Prevailing Wage:  As a condition of receiving payment Vendor must (i) be in compliance with the 
contract, (ii) pay its employees prevailing wages when required by law, (iii) pay its suppliers and 
Subconsultants according to the terms of their respective contracts, and (iv) provide lien waivers 
to the State. Examples of prevailing wage categories include public works, printing, janitorial, 
window washing, building and grounds services, site technician services, natural resource 
services, security guard and food services.  The prevailing wages are revised by the Department 
of Labor and are available on the Departmentôs official website, which shall be deemed proper 
notification of any rate changes under this subsection.  Vendor is responsible for contacting the 
Illinois Department of Labor to ensure understanding of prevailing wage requirements at 217-782-
6206  or search the Illinios.gov site for more information. For construction contracts, all vendors 
will be required to enter or upload certified payrolls into the LCP Tracker system on a weekly 
basis. 

1.4 Federal Funding:  This contract may be partially or totally funded with Federal funds.  If federal 

funds are expected to be used, then the percentage of the good/service paid using Federal funds 

and the total Federal funds expected to be used will be provided in the award notice. 

1.5 Invoicing:  By submitting an invoice, Vendor certifies that the supplies or services provided meet 
all requirements of the contract, and the amount billed and expenses incurred are as allowed in 
the contract.  Invoices for supplies purchased, services performed and expenses incurred through 
December 31 of any year must be submitted to the State no later than February 28 of the following 
year; otherwise Vendor may have to seek payment through the Illinois Court of Claims.  30 ILCS 
105/25.  All invoices are subject to statutory offset.  30 ILCS 210. 

1.5.1 Vendor shall not bill for any taxes unless accompanied by proof that the State is subject 
to the tax.  If necessary, Vendor may request the applicable Agency/University state tax 
exemption number and federal tax exemption information. 

1.5.2 Vendor shall invoice at the completion of the contract unless invoicing is tied in the 

contract to milestones, deliverables, or other invoicing requirements agreed to in the 

contract. 

2. ASSIGNMENT:  This contract may not be assigned, transferred in whole or in part by Vendor without the 
prior written consent of the State.   

 



 

PSB 20-2         Page | 72  

 

3. AUDIT/RETENTION OF RECORDS:  Vendor and its Subconsultants shall maintain books and records 
relating to the performance of the contract or subcontract and necessary to support amounts charged to 
the State pursuant the contract or subcontract.  Books and records, including information stored in 
databases or other computer systems, shall be maintained by the Vendor for a period of five years from 
the later of the date of final payment under the contract or completion of the contract, and by the 
Subconsultant for a period of five years from the later of final payment under the term or completion of 
the subcontract.  Books and records required to be maintained under this section shall be available for 
review or audit by representatives of:  the procuring Agency/University, the Auditor General, the 
Executive Inspector General, the Chief Procurement Officer, the Tollway Inspector General, State of 
Illinois internal auditors or other governmental entities with monitoring authority, upon reasonable notice 
and during normal business hours.  Vendor and its Subconsultants shall cooperate fully with any such 
audit and with any investigation conducted by any of these entities.  Failure to maintain books and records 
required by this section shall establish a presumption in favor of the State for the recovery of any funds 
paid by the State under the contract for which adequate books and records are not available to support 
the purported disbursement.  The Vendor or Subconsultants shall not impose a charge for audit or 
examination of the Vendorôs books and records. 30 ILCS 500/20-65. 

4. TIME IS OF THE ESSENCE:  Time is of the essence with respect to Vendorôs performance of this 
contract.  Vendor shall continue to perform its obligations while any dispute concerning the contract is 
being resolved unless otherwise directed by the State. 

5. NO WAIVER OF RIGHTS:  Except as specifically waived in writing, failure by a Party to exercise or 
enforce a right does not waive that Partyôs right to exercise or enforce that or other rights in the future. 

6. FORCE MAJEURE:  Failure by either Party to perform its duties and obligations will be excused by 
unforeseeable circumstances beyond its reasonable control and not due to its negligence, including acts 
of nature, acts of terrorism, riots, labor disputes, fire, flood, explosion, and governmental prohibition.  The 
non-declaring Party may cancel the contract without penalty if performance does not resume within 30 
days of the declaration. 

7. CONFIDENTIAL INFORMATION:  Each Party, including its agents and Subconsultants, to this contract 
may have or gain access to confidential data or information owned or maintained by the other Party in 
the course of carrying out its responsibilities under this contract.  Vendor shall presume all information 
received from the State or to which it gains access pursuant to this contract is confidential.  Vendor 
information, unless clearly marked as confidential and exempt from disclosure under the Illinois Freedom 
of Information Act, shall be considered public.  No confidential data collected, maintained, or used in the 
course of performance of the contract shall be disseminated except as authorized by law and with the 
written consent of the disclosing Party, either during the period of the contract or thereafter.  The receiving 
Party must return any and all data collected, maintained, created or used in the course of the performance 
of the contract, in whatever form it is maintained, promptly at the end of the contract, or earlier at the 
request of the disclosing Party, or notify the disclosing Party in writing of its destruction.  The foregoing 
obligations shall not apply to confidential data or information lawfully in the receiving Partyôs possession 
prior to its acquisition from the disclosing Party; received in good faith from a third Party not subject to 
any confidentiality obligation to the disclosing Party; now is or later becomes publicly known through no 
breach of confidentiality obligation by the receiving Party; or is independently developed by the receiving 
Party without the use or benefit of the disclosing Partyôs confidential information. 

8. USE AND OWNERSHIP:  All work performed or supplies created by Vendor under this contract, whether 
written documents or data, goods or deliverables of any kind, shall be deemed work for hire under 
copyright law and all intellectual property and other laws, and the State of Illinois is granted sole and 
exclusive ownership to all such work, unless otherwise agreed in writing.  Vendor hereby assigns to the 
State all right, title, and interest in and to such work including any related intellectual property rights, 
and/or waives any and all claims that Vendor may have to such work including any so-called "moral 
rights" in connection with the work.  Vendor acknowledges the State may use the work product for any 
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purpose.  Confidential data or information contained in such work shall be subject to confidentiality 
provisions of this contract. 

9. INDEMNIFICATION AND LIABILITY:  The Vendor shall indemnify and hold harmless the Illinois Tollway 
and State of Illinois, their directors, agencies, officers, employees, agents and volunteers from any and 
all costs, demands, expenses, losses, claims, damages, liabilities, settlements and judgments, including 
in-house and contracted attorneysô fees and expenses, arising out of: (a) any breach or violation by 
Vendor of any of its certifications, representations, warranties, covenants or agreements; (b) any actual 
or alleged death or injury to any person, damage to any property or any other damage or loss claimed to 
result in whole or in part from Vendorôs negligent performance; or (c) any negligent act, activity or 
omission of Vendor or any of its employees, representatives, Subconsultants or agents.  Neither Party 
shall be liable for incidental, special, consequential or punitive damages. 

10. INDEPENDENT VENDOR:  Vendor shall act as an independent Vendor and not an agent or employee 
of, or joint venture with the State.  All payments by the State shall be made on that basis. 

11. SOLICITATION AND EMPLOYMENT:  Vendor shall not employ any person employed by the State 
during the term of this contract to perform any work under this contract.  Vendor shall give notice 
immediately to the Agencyôs director if Vendor solicits or intends to solicit State employees to perform 
any work under this contract. 

12. COMPLIANCE WITH THE LAW:  The Vendor, its employees, agents, and Subconsultants shall comply 
with all applicable federal, state, and local laws, rules, ordinances, regulations, orders, federal circulars 
and all license and permit requirements in the performance of this contract.  Vendor shall be in 
compliance with applicable tax requirements and shall be current in payment of such taxes.  Vendor shall 
obtain at its own expense, all licenses and permissions necessary for the performance of this contract. 

13. BACKGROUND CHECK:  Whenever the State deems it reasonably necessary for security reasons, the 
State may conduct, at its expense, criminal and driver history background checks of Vendorôs and 
Subconsultants officers, employees or agents.  Vendor or Subconsultant shall reassign immediately any 
such individual who, in the opinion of the State, does not pass the background check. 

14. APPLICABLE LAW:  This contract shall be construed in accordance with and is subject to the laws and 
rules of the State of Illinois.  The Department of Human Rightsô Equal Opportunity requirements (44 Ill. 
Adm. Code 750) are incorporated by reference.  Any claim against the State arising out of this contract 
must be filed exclusively with the Illinois Court of Claims.  705 ILCS 505/1.  The State shall not enter into 
binding arbitration to resolve any contract dispute.  The State of Illinois does not waive sovereign 
immunity by entering into this contract.  The official text of cited statutes is incorporated by reference.  An 
unofficial version can be viewed at http://www.ilga.gov/legislation/ilcs/ilcs.asp. 

15. ANTI-TRUST ASSIGNMENT:  If Vendor does not pursue any claim or cause of action it has arising under 
federal or state antitrust laws relating to the subject matter of the contract, then upon request of the Illinois 
Attorney General, Vendor shall assign to the State rights, title and interest in and to the claim or cause of 
action. 

16. CONTRACTUAL AUTHORITY:  The Agency that signs for the State of Illinois shall be the only State 
entity responsible for performance and payment under the contract.  When the Chief Procurement Officer 
or authorized designee signs in addition to an Agency, they do so as approving officer and shall have no 
liability to Vendor.  When the Chief Procurement Officer or authorized designee, or State Purchasing 
Officer signs a master contract on behalf of State agencies, only the Agency that places an order with 
the Vendor shall have any liability to Vendor for that order.  

17. NOTICES:  Notices and other communications provided for herein shall be given in writing by registered 
or certified mail, return receipt requested, by receipted hand delivery, by courier (UPS, Federal Express 
or other similar and reliable carrier), by e-mail, or by fax showing the date and time of successful receipt.  
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Notices shall be sent to the individuals who signed the contract using the contact information following 
the signatures.  Each such notice shall be deemed to have been provided at the time it is actually 
received. By giving notice, either Party may change the contact information. 

18. MODIFICATIONS AND SURVIVAL:  Amendments, modifications and waivers must be in writing and 
signed by authorized representatives of the Parties.  Any provision of this contract officially declared void, 
unenforceable, or against public policy, shall be ignored and the remaining provisions shall be interpreted, 
as far as possible, to give effect to the Partiesô intent.  All provisions that by their nature would be expected 
to survive, shall survive termination. In the event of a conflict between the Stateôs and the Vendorôs terms, 
conditions and attachments, the Stateôs terms, conditions and attachments shall prevail. 

19. PERFORMANCE RECORD / SUSPENSION:  Upon request of the State, Vendor shall meet to discuss 
performance or provide contract performance updates to help ensure proper performance of the contract.  
The State may consider Vendorôs performance under this contract and compliance with law and rule to 
determine whether to continue the contract, suspend Vendor from doing future business with the State 
for a specified period of time, or to determine whether Vendor can be considered responsible on specific 
future contract opportunities. 

20. FREEDOM OF INFORMATION ACT:  This contract and all related public records maintained by, 
provided to or required to be provided to the State are subject to the Illinois Freedom of Information Act 
(FOIA) (50 ILCS 140) notwithstanding any provision to the contrary that may be found in this contract. 

21. SCHEDULE OF WORK:  Any work performed on State premises shall be done during the hours 
designated by the State and performed in a manner that does not interfere with the State and its 
personnel. 

22. WARRANTIES FOR SUPPLIES AND SERVICES: 

22.1 Vendor warrants that the supplies furnished under this contract will: (a) conform to the standards, 

specifications, drawing, samples or descriptions furnished by the State or furnished by the Vendor 

and agreed to by the State, including but not limited to all specifications attached as exhibits 

hereto; (b) be merchantable, of good quality and workmanship, and free from defects for a period 

of twelve months or longer if so specified in writing, and fit and sufficient for the intended use; (c) 

comply with all federal and state laws, regulations and ordinances pertaining to the manufacturing, 

packing, labeling, sale and delivery of the supplies; (d) be of good title and be free and clear of all 

liens and encumbrances and; (e) not infringe any patent, copyright or other intellectual property 

rights of any third party.  Vendor agrees to reimburse the State for any losses, costs, damages or 

expenses, including without limitations, reasonable attorneyôs fees and expenses, arising from 

failure of the supplies to meet such warranties. 

22.2 Vendor shall insure that all manufacturersô warranties are transferred to the State and shall 

provide a copy of the warranty.  These warranties shall be in addition to all other warranties, 

express, implied or statutory, and shall survive the Stateôs payment, acceptance, inspection or 

failure to inspect the supplies. 

22.3 Vendor warrants that all services will be performed to meet the requirements of the contract in an 

efficient and effective manner by trained and competent personnel.  Vendor shall monitor 

performances of each individual and shall reassign immediately any individual who is not 

performing in accordance with the contract, who is disruptive or not respectful of others in the 

workplace, or who in any way violates the contract or State policies. 

23. REPORTING, STATUS AND MONITORING SPECIFICATIONS: 
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23.1 Vendor shall immediately notify the State of any event that may have a material impact on 

Vendorôs ability to perform the contract. 

23.2 By August 31 of each year, Vendor shall report to the Agency or University the number of qualified 

veterans and certain ex-offenders hired during Vendorôs last completed fiscal year.  Vendor may 

be entitled to employment tax credit for hiring individuals in those groups. 35 ILCS 5/216, 5/217. 

24. EMPLOYMENT TAX CREDIT:  Vendors who hire qualified veterans and certain ex-offenders may be 
eligible for tax credits.  30 ILCS 500/45-67 and 45-70.  Please contact the Illinois Department of Revenue 
(telephone #: 217-524-4772) for information about tax credits. 

25. SUPPLEMENTAL PROVISIONS 

25.1 TOLLWAY SUPPLEMENTAL PROVISIONS 
 
25.1.1  Agents and Employees: 

Vendor shall be responsible for the negligent acts and omissions of its agents, employees 
and Subconsultants in their performance of Vendorôs duties under this Contract. 
Vendor represents that it shall utilize the services of individuals skilled in the profession 
for which they will be used in performing services or supplying goods hereunder.  In the 
event that the Illinois Tollway determines that any individual performing services or 
supplying goods for Vendor hereunder is not providing such skilled services or delivery of 
goods, it shall promptly notify the Vendor and the Vendor shall replace that individual. 

25.1.2   Publicity:  
Vendor shall not, in any advertisement or any other type of solicitation for business, state, 
indicate or otherwise imply that it is under contract to the Illinois Tollway nor shall the 
Illinois Tollwayôs name be used in any such advertisement or solicitation without prior 
written approval except as required by law. 

 25.1.3   Third Party Beneficiaries: 
There are no third party beneficiaries to this Contract. This Contract is intended only to 
benefit the Illinois Tollway/Buyer and the Vendor. 

 25.1.4    Successors In Interest: 
All the terms, provisions, and conditions of the Contract shall be binding upon and inure 
to the benefit of the parties hereto and their respective successors, assigns and legal 
representatives. 

 25.1.5  Venue: 
Any claim against the Illinois Tollway arising out of this contract must be filed exclusively 
with Circuit Court for the Eighteenth Judicial Circuit, DuPage County, Illinois for State 
claims and the U.S. District Court for the Northern District of Illinois for Federal claims. 

25.1.5.1 Whenever ñStateò is used or referenced in this Contract, it shall be interpreted 
to mean ñIllinois Tollwayò. 

25.1.5.2 The State Prompt Payment Act (30 ILCS 40) does not apply to the Illinois 
Tollway.   

25.1.5.3 The Illinois Tollway is not currently an appropriated agency.   

25.2 Report of a Change in Circumstances:  The Vendor agrees to report to the ILLINOIS 
TOLLWAY as soon as practically possible, but no later than 21 days following any change in 
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facts or circumstances that might impact the Vendorôs ability to satisfy its legal or contractual 
responsibilities and obligations under this contract.  Required reports include, but are not limited 
to changes in the Vendorôs Certification/Disclosure Forms, the Vendorôs IDOT pre-qualification, 
or any certification or licensing required for this project. Additionally, Vendor agrees to report to 
the Illinois Tollway within the above timeframe any arrests, indictments, convictions or other 
matters involving the Vendor, or any of its principals, that might occur while this contract is in 
effect.  This reporting requirement does not apply to common offenses, including but not limited 
to minor traffic/vehicle offenses.   

Further, the Vendor agrees to incorporate substantially similar reporting requirements into the 
terms of any and all subcontracts relating to work performed under this agreement.  The Vendor 
agrees to forward or relay to the Illinois Tollway any reports received from Subconsultants 
pursuant to this paragraph within 21 days.   

Finally, the Vendor acknowledges and agrees that the failure of the Vendor to comply with this 
reporting requirement shall constitute a material breach of contract which may result in this 
contract being declared void.   

25.3 PAYMENT DATA REPORTING REQUIREMENT 

The Illinois Tollway requires Vendors to report all payments received and/or paid to all firms 
pursuant to this contract in the form prescribed by the Illinois Tollway. Payments to all firms must 
be reported by the Vendor/Vendor and confirmed by the Subconsultants/Subconsultant in the 
Tollwayôs B2Gnow system on a monthly basis at https://iltollway.diversitysoftware.com/. 

Additional information can be found at:  https://www.illinoistollway.com/doing-business#B2GNow 
 
 
(If hyperlink does not load, copy and paste the address into your web browserôs address bar) 
 

25.4 VENDOR SUPPLEMENTAL PROVISIONS 

 Vendor Supplemental Provisions: 

https://iltollway.diversitysoftware.com/
https://www.illinoistollway.com/doing-business#B2GNow
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STATE OF ILLINOIS 
 

SOLICITATION AND CONTRACT TERMS AND CONDITIONS EXCEPTIONS 

 

 
____________________ agrees with the terms and conditions set forth in the Professional Services Bulletin, 
including the standard terms and conditions, the Agency/University supplemental provisions, certifications, and 
disclosures, with the following exceptions: 

 
Excluding certifications required by statute to be made by the Vendor, both Parties agree that 
all of the duties and obligations that the Vendor owes to the Agency/University for the work 
performed shall be pursuant to the solicitation and resulting contract, and Vendorôs exceptions 
accepted by the State thereto as set forth below. 

 STANDARD TERMS AND CONDITIONS 

Section/ 
Subsection # 

State the exception such as ñadd,ò ñreplace,ò and/or ñdelete.ò 

  

  

  

  

  

  

 ADDITIONAL TERMS AND CONDITIONS 

New 
Provision(s), 
# et. seq. 

Section/Subsection New Number, Title of New Subsection:  State the new additional term 
or condition. 

  

  

  

  

  

 

________________ hereby agrees to the exceptions provided by ________________and to the Additional 
Terms and Conditions provided by ________________. 

Agreed:   Agreed:   

By:   By:   

Signed:  Signed:  

Position:   Position:   

Date:   Date:   

 

 

 



 

PSB 20-2        Page | 78  
 

V
E

N
D

O
R

/ 
 

D
E

L
IN

Q
U

E
N

T
 D

E
B

T
 R

E
V

IE
W

 

V
E

N
D

O
R

 

 

Sub-Vendor/Vendor Disclosure. 
Will you be using any sub-Vendors/Vendors?         Yes          No 
 
If yes, you must identify below, to the extent the information is known, regardless of the subcontract value, the names, addresses and 
type of work all Sub-Vendors/Vendors that will be utilized in the performance of this Contract, together with the anticipated dollar value 
(Sub-Vendors) or percentage (Sub-Vendors) each is expected to receive pursuant to this Contract. The list of sub-Vendors/Vendors 
should include but not be limited to sub-Vendors/Vendors, suppliers and truckers proposed to achieve disadvantaged business 
enterprise and veteran owned business goals. The State may request updated information at any time.  For purposes of this section 
Sub-Vendors/Vendors are those specifically hired to perform part of the work of this contract. Non-DBE suppliers and truckers do not 
need to be included. 
 
Upon request, our firm agrees to provide a copy of the subcontract, if required, within fifteen (15) days after execution of the contract if 
selected, or after execution of the subcontract, whichever is later, for those subcontracts with an annual value of more than $50,000. All 
subcontracts over $50,000 must include the same certifications that the Vendor must make as a condition of the contract. The vendor 
shall include in each subcontract the Subconsultant certifications as shown on the Standard Subconsultant Certification form available 
from the State.  
 
Delinquent Payment.  The Vendor/Vendor certifies that it, or any affiliate, is not barred from being awarded a contract under 30 ILCS 
500.  Section 50-11 prohibits a person from entering into a contract with a State agency if it knows or should know that it, or any affiliate, 
is delinquent in the payment of any debt to the State as defined by the Debt Collection Board.  Section 50-12 prohibits a person from 
entering into a contract with the State agency if it, or any affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible 
personal property into the State of Illinois in accordance with the provisions of the Illinois Use Tax Act. The Vendor/Vendor further 
acknowledges that the contracting State agency may declare the contract void if this certification is false or if the Vendor/Vendor or any 
affiliate is determined to be delinquent in the payment of any debt to the State during the term of the contract.  
 

Vendor/Vendor:  ________________________________________________________ 
 
Federal Employment Identification Number (FEIN): _________________________________ 
 
E-Mail:  ______________________________________ 

Include an attachment if more space is needed to provide the below information. The attachment must provide the requested information. 
 

NOTE for Construction Contracts: List all known Subconsultants including those identified in the Proposal Package on DBE 
Form 2025 and VOSB Form 2025, and include any name listed in the "Under Contract To" section of these forms. 

 

Sub-Vendor(s)/Vendor(s) 
Sub-Vendor 

/Vendor  
FEIN Address General Type of Work 

Anticipated Amount of 
Contract to be Paid (to 

extent known)  
Sub-Vendor (dollar value) 

or  
Sub-Vendor (percentage)  

     

     

     

     

Signature:  Date:  

Printed Name:  

  
Sub-Vendor/Vendor Information/Delinquent Debt Review 

Vendor/Vendor 
Sub-Vendor/Vendor 

FEIN 

                        Date:  Project Number:  

         Project Name:  
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PART IV: REPRESENTATIONS AND INSTRUCTIONS 
 

4.1 SELECTION CRITERIA 
 
Members of the Vendor Selection Committee will not be available to discuss specifics of projects listed in this 
PSB between the date of the submittal and the Selection Committee meeting.  Please do not send letters or 
e-mails expressing interest in specific projects to members of the Vendor Selection Committee. 
 

Selection of professional Vendors by the Illinois Tollway is based on the firmôs professional qualifications, 
related experience, expertise, and availability of key personnel to be assigned to the project, satisfaction of 
diversity goals and contract compliance and what is best for the Illinois Tollway. SOIs will be evaluated based 
on the following criteria: 
¶ Specialized experience when required, technical competence of the personnel, and 

experience of the firms and/or Subconsultants proposed. 
¶ Performance history and  expertise of the firm and any proposed Subconsultants with the work 

described in the Item.  
Particular attention will be given to appropriate cost saving measures and innovative ideas 
that will benefit the Illinois Tollway. 

¶ Ability to complete the work in the time required and the firmôs existing workload. 
¶ Commitment and availability of Key Personnel during the term of the contract. 
¶ Proposed method of accomplishing the projectôs objectives. 
¶ Demonstrate understanding of an inclusive and substantive  DBE/VOSB utilization plan. 
¶ Firmsô record on meeting Diversity goal (DBE/VOSB/DVOSB) commitments on previous 

Illinois Tollway contracts. 
 

Consideration will also be given to the quality and scope of utilization plan which demonstrates an 
understanding of an inclusive and substantive DBE and VOSB U-Plan (Reference Section 2.5 and 2.7 for 
definition of ñDBEò and ñVOSBò), VOSB/SDVOB and Partnering for Growth (formerly Mentor Protégé 
proposals). 
 
Consideration will also be given to firms record on meeting Diversity goals on previous Tollway contracts. 

(Exhibit G) 

Include performance ratings for past work done for the Illinois Tollway, IDOT, or any other government 
agencies or public bodies, if applicable. 
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4.2 SCHEDULE FOR VENDOR SELECTION 
 

The Illinois Tollway anticipates selecting Vendors based on this estimated schedule: 

 
 
 

Task 

 
 

Date Due 

  Publish November 13, 2020 

Last Day for Questions no later than 4:30:00 pm Central Time November 30, 2020  

Complete SOIs are due no later than 4:30:00 pm Central Time on 
this date, including all required Attachments/Exhibits as specified in 
this PSB. 

  

January 8, 2021 

 
Selection Committee Meeting: 

 
March, 2021 

Board Approval ï A copy of the subcontract agreement, if required, 
within fifteen (15) days after execution (generally the Notice to 
Proceed date) of the contract if selected, or after execution of the 
subcontract, whichever is later, must be submitted to the State 
Purchasing Officer (SPO) through the Executive Manager of 
Engineering at: 2700 Ogden Ave., Downers Grove, IL 60515 

 
 
 

April, 2021  

Notice to Proceed June, 2021 

 

 

 

4.3 GUIDELINES FOR SUBMITTING STATEMENTS OF INTEREST (SOI) 

 
The firm acting as the prime must be prequalified in all of the prequalification categories requested in the 
project advertisement even if they plan to subcontract part of the project, except where noted in a specific 
project advertisement. Any Vendor, prime or sub must be prequalified by IDOT in the category of work they 
are performing or as stated in the item description, unless the Subconsultant is being mentored in the 
Partnering for Growth Program.   SEE NOTICE BELOW. 
 
4.3.1 REQUIRED FORMAT FOR SUBMITTING STATEMENTS OF INTEREST 
 

4.3.2.1 ALL EXHIBITS SUBMITTED FOR THIS PSB MUST BE CURRENT.  EXHIBITS FROM PREVIOUS 
PSBS WILL NOT BE ACCEPTED. 

 
4.3.2.2 PREQUALIFIED FIRMS MAY INDICATE THEIR DESIRE TO BE CONSIDERED FOR SELECTION 

ON ANY OF THE PROJECTS LISTED WITHIN THIS PSB BY SUBMITTING A SEPARATE SOI 
FOR EACH PROJECT.  

 
4.3.2.3 EACH SOI MUST BE SUBMITTED USING THE FOLLOWING BASIC FORMAT: 
 

 
 

COVER SHEET 
 

Include Full Legal Firm Name, PSB Number, Item Number, and all known Subconsultants (Full Legal 
Firm Names). 
 

Section 1. Executive Summary (limit of 5 pages) 
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A. Legal Name of firm, address, telephone number, e-mail address and contact person. 
B. List all known Subconsultants, the work the firm(s) will be performing and a contact person for each. 

Identify any DBEs (Reference Section 2.5 for definitions) and VOSB/SDVOSBs. Include Mentor and 
Protégé data if applicable. 

C. Name of Project Manager.  
D. Name of Project Engineer.  
E. Project Understanding. 
F. Project Approach (include brief statement of firmôs unique qualifications and experience, approach to 

the projectôs specific challenges such as maintenance of traffic, environmental constraints, budget 
constraints, schedule constraints, design challenges, etc.). 

G. Statement that firm will meet or exceed the DBE goal and VOSB/SDVOSB goal as applicable for the 
item. Include the proposed percentage of work to be completed by proposed DBE and VOSB/SDVOSB 
firms (Percentages shall match those submitted with the SOITEAM data). 

 
Section 2. Organization Chart 

 

Include names and titles for all Key Project Personnel 
 

Section 3. Relevant Project Experience 
 

Include a minimum of three (3) relevant projects of equal or greater complexity accomplished within the past 
five (5) years, demonstrating the firmôs experience in the type of work required for this project.  Color graphics 
and photographs may be sent with the files.   

 
Include performance ratings for past work done for the Illinois Tollway, IDOT, or any other government 
agencies or public bodies, if applicable. 

 

NOTICE 
Pursuant to Illinois Department of Transportation (IDOT) Prequalification rules and procedures, the 
Illinois Tollway will accept your firmôs prequalification the same as IDOT, in that your firm is 
prequalified until (Fiscal Year + 1 year).  As per IDOT, your firm will be given an additional six months 
from this date to submit the applicable portions of the ñStatement of Experience and Financial 
Conditionò (SEFC) to IDOT to remain prequalified.  
 
Your firm is prequalified for one year based on the firmôs fiscal year and to remain prequalified the 
firm must submit the applicable portions of the ñStatement of Experience and Financial Conditionò 
(SEFC) to IDOT within six months.  IDOT is giving the firm time to gather and complete information; 
it is not expected firms to be able to submit data immediately.  The firm remains prequalified during 
this six month grace period.  Once the data is submitted to IDOT, either before or on the due date, 
the firm remains prequalified in the current categories until IDOT reviews a category and makes a 
determination.  If there is not a submittal by the due date, the firm is automatically listed as not 
approved.  
 
IDOT provides a listing of prequalified consulting firms on the website:  

http://www.idot.illinois.gov/doing-business/procurements/engineering-architectural-professional-
services/index 

 
This list is typically updated weekly, and is based on the most recently approved SEFC application.  
Firms are encouraged to monitor their prequalification status in IDOTôs EPAS system.  This notice 
also applies when utilizing a Subconsultant to meet prequalification requirements on a project. 

 

 

 

4.4 SUBMITTAL INSTRUCTIONS 

http://www.idot.illinois.gov/doing-business/procurements/engineering-architectural-professional-services/index
http://www.idot.illinois.gov/doing-business/procurements/engineering-architectural-professional-services/index


 

 
PSB 20-2        Page | 82  
 
 

 
 

All submittals for this PSB will be received through the Illinois Tollwayôs e-Builder PSB SOI process at: 

www.e-builder.net . Contact ebuilder@getipass.com for training and login information. 

 
  
Firms that are teaming and preparing an SOI must use the code name assigned for the team.  When a firm 
is submitting on behalf of a team, a unique e-Builder account and login ID are required.  The team SOI 
submittal must be created and submitted by the Prime firm.  (Important Reminder: if a Prime is submitting for 
themselves, that account and login ID will be different from the account and login ID that they will use to 
submit for a team). 
 
The preparation of the SOI for submittal in e-Builder must be done in one e-Builder account, i.e., one account 
login ID.  Each account/login has access only to the e-Builder PSB SOI process instance that is being created  
in that account.  Each e-Builder PSB SOI process instance can only be seen from the login that created it.   
 
One SOI is required for each PSB item. The subject line will be created in the eBuilder PSB SOI process 
when you select the item number your firm will be submitting for from the pull-down menu. Complete e-Builder 
instructions for the PSB SOI process can be found in the upper right-hand corner of the SOI instance. 
 
All questions related to this PSB must be submitted electronically through the e-Builder SOI Mailbox at  
PSB_20-2.01_Questions_and_RFIs@docs.e-builder.net  by November 30, 2020 no later than 4:30:00 p.m. 

(CT).  The subject line should read: PSB 20-2 Question.  Answers will be addressed via an Addendum 
published via BidBuy.  For e-Builder technical questions, please contact the e-Builder PSB SOI Helpdesk:  
ebuilder@getipass.com.  Please call if you need assistance: (630) 241-6800, ext. 6160 and leave a 
voicemail. You will receive a response within 1 business day. 
This is not an invitation for bids.  Firms properly prequalified for the projects listed herein may indicate their 
desire to be considered for selection by submitting an SOI to the Illinois Tollway via the e-Builder PSB 20-2 
SOI process located at the following:  http://www.e-builder.net   
  
The Illinois Tollway follows the Qualifications Based Selection (QBS) process mandated by Illinois statute 
(30 ILCS 535): Architectural, Engineering, and Land Surveying Qualifications Based Selection Act for 
selecting qualified Vendors under this PSB. 
 
SOI e-Builder submittals must be received by January 8, 2021 by 4:30:00 p.m. Central Time(CT).Any 
submittals received after that time will be considered late and the user will receive an e-Builder notification 
stating that the PSB SOI date and time has expired. Late submittals will not be accepted by the Illinois Tollway.  
NOTE: You must set the Time Zone field on your e-Builder account profile page to ñ(UTC-06:00) Central Time 
(US & Canada)ò so that you can submit your SOIs up until the submittal deadline. 
 
Please carefully read the instructions below BEFORE submitting your SOIs. 
 

4.4.1    GENERAL INSTRUCTIONS 

It is CRITICAL that submittal instructions be followed.  All Forms must be submitted per the instructions 
provided.  Failure to do so may result in an incomplete submittal resulting in your firm being disqualified.  
For further information on accessing the Illinois Tollway Website, PSB and Exhibits, please refer to the 
Table of Contents. 

 

4.4.2 NAMING AND LABELING INSTRUCTIONS 

¶  The Illinois Tollway requires electronic submittals for the Professional Services Bulletinôs SOIs via 
the established e-Builder PSB process.  All respondents must utilize a unique 2 to 6 character SOI 
Firm Name Code assigned by the Illinois Tollway. 

¶  To determine the designated SOI Firm Name Code go to the Illinois Tollwayôs website under Doing   
Business>Construction and Engineering - see Vendor Resources and click on the link to the 
Professional Services Bulletin page. The current SOI Firm Name Code List will be posted under 
the ñRequired Formsò section.  If your firm is not included on the list, or your firm name has 
changed, please contact PSB Coordinator.  csstaff@getipass.com, for an assigned SOI Firm Name 

http://www.e-builder.net/
mailto:ebuilder@getipass.com
https://app.e-builder.net/public/PublicFolderView.aspx?FolderID=%7bdc0355ee-4323-458e-91b5-547c6655b5f5%7d
https://app.e-builder.net/public/PublicFolderView.aspx?FolderID=%7bdc0355ee-4323-458e-91b5-547c6655b5f5%7d
mailto:PSB_20-2.01_Questions_and_RFIs@docs.e-builder.net
mailto:ebuilder@getipass.com
http://www.e-builder.net/
mailto:csstaff@getipass.com
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Code.   

¶ When submitting ñTeamò files please, use the new SOI Firm Name Code assigned by the Illinois 
Tollway to the Team. The SOI Firm Code Name is exclusive to the electronic submittal ï meaning it 

does not establish the name of the Team. Please contact PSB Coordinator, csstaff@getipass.com, 

for an assigned SOI Firm Name Code. 
 

4.4.3 INSTRUCTIONS FOR SUBMITTING THE SOITEAM DATA  
 
The SOITEAM information is now input into the ñSOITEAM dataò section in e-Builder.  The following 
still apply to your submittal: 
 

¶ Vendors are required to complete the SOITEAM data section for each Item, completing all 
columns shown for the Prime Vendor, and for every Subconsultant that is being proposed. Do not 
enter ñTBDò or enter a range of percentages, and do not leave blank cells. Totals must equal 
100%. 
 
TEAM submittals:  

¶ NOTE:  If a firm is submitting as a Prime and also as a Team lead for one or more teams, a separate 
SOI and the SOITEAM data information must be submitted for each.  DO NOT combine SOITEAM 
data information for unique SOI submittals. 

¶ When entering prime Vendor or Subconsultant information in the SOITEAM data section, please 
follow the below instructions: 

o Add new item for firm information for each team member 
o Under Team Member Role, select Prime (Lead Teaming Partner) or Prime (Non-Lead 

Teaming Partner) 
o Teams with three firms may enter an additional firm and select Prime (Non-Lead Teaming 

Partner) 
o Select Subconsultant for the Firm Role for any additional firms that are included in the SOI..  
o Below is a sample of how the Team members and Subconsultants are to be entered and 

submitted within the SOITEAM data section: 
 

  

mailto:csstaff@getipass.com,
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4.4.4 INSTRUCTIONS FOR e-Builder SUBMITTAL  

It is important that your e-Builder submittal be prepared according to the following instructions.  

A Statement of Interest file and required exhibit files must be attached to each 
SOI submission in e-Builder. Files must a) be attached to the SOI process 
instance and b) be saved in the document folder corresponding to the item 
number. If a file will be used for more than one submission, a separate, unique 
file must be saved in the document folder for each item. Do not attach a file 
already saved in one item folder to an SOI submission for a different item. 

The Word and/or PDF documents available (except for SOIs) on the Illinois Tollway website are labeled as 
follows:  
 

Form File naming convention - 
Example ï 

Directions 

 

SOI ï Statement of Interest 

Includes cover sheet, executive 
summary, organizational chart and 
relevant project experience 

For each Item submittal, use firmôs  
2-6 character SOI Firm Name Code 
(this example = ABC immediately 
followed by underscore SOI plus a 2 
digit Item Number(i.e., SOI01 
through SOI 99).  See Section 
4.3.2.3 SOI format Instructions. 
Teaming Agreement 

SOI  use the teamôs unique 2-6 
character SOI Team Name Code  

 

ABC_SOI01.pdf 

 

 

 

 

 

 

ABCXYZ_SOI01_TM.pdf 

 

Submit as a separate document on  
e-Builder 

 

 

 

 

 

Submit as a separate document on  
e-Builder 

Illinois Tollway Standard Business 
Terms and Conditions 
 
Teaming Agreement  

Illinois Tollway Standard 
Business Terms and Conditions. 

ABC_TC.pdf 

 

 

ABC_TC_TM.pdf 

DEF_TC_TM.pdf 

GHI_TC_TM.pdf 

Submit as a separate document on  
e-Builder 

 

Submit as a separate document on  
e-Builder for each Team member 

Illinois Board of Elections 
Registration document 
 
Teaming Agreement 

Illinois Board of Elections 
Registration document 

ABC_BOE.pdf 

 

 

ABC_BOE_TM.pdf 

DEF_BOE_TM.pdf 

GHI_iBOE_TM.pdf 

Submit as a separate document on  
e-Builder 

 

Submit as a separate document on  
e-Builder for each Team member 
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Forms A or B (Disclosures) ï are 
required.  To submit use your 2-6 
character SOI Firm Name Code 
followed by DS.   

Teaming Agreement 

Forms A or B (Disclosures) ï are 
required.  Use the unique 2-6 
character SOI Firm Name Code for 
EACH individual Team firm name 
followed by _DS_TM  

ABC_DS.pdf 

 

 

 

 

ABC_DS_TM.pdf 

DEF_DS_TM.pdf 

GHI_DS_TM.pdf 

Submit as a separate document on  
e-Builder 

 

 

 

Submit as a separate document on  
e-Builder for each Team member 

Exhibit A ï Proposed Staff ï Key 
Project Personnel. 

a. Include resumes for Key Project 
Personnel proposed for the project 
(Prime firm and Subconsultants for 
those specific positions identified in 
the PSB item description). Resumes 
for each individual should not exceed 
two (2) pages and should include 
only relevant experience for the 
specific Item. 

b. List the Key Project Personnel to 
match the required prequalification 
categories and any additional 
personnel requirements designated 
in the Bulletin Items. (Include firm 
name if work is to be completed by a 
Subconsultant).   

c. QC/QA personnel must be different  
individuals than staff preparing the 
documents. 

Construction Management Services 
require the names and resumes of 
Certified Record Documentation 
Reviewers and Inspectors that will be 
assigned to the project. Specific 
requirements are explained in the 
Phase III Items. 

ABC_ExA.pdf Submit as a separate document on  
e-Builder 

 

Exhibit B ï Location/Design Studies 
ï Environmental Questionnaire 
(submit if required) 

ABC_ExB.pdf Submit as a separate document on  
e-Builder 

Exhibit C -  Current Obligations, use 
your 2-6 character SOI Firm Name 
Code, followed by _WL  

One copy of the Current Obligations 
Form is required per Firm / Team.  . 

Teaming Agreement 

Exhibit C -  use the unique 2-6 
character SOI Team Name Code 
followed by _WL_TM  

ABCWL.pdf 

 

 

 

 

ABCXYZ_WL_TM.pdf 

Submit as a separate document on  
e-Builder 

 

 

 

Submit as a separate document on  
e-Builder.  The document should 
include one form for each team 
member. 

Exhibit D ï Availability of Key Project 
Personnel 

Firms must show the percentage of 

ABC_ExD.pdf Submit as a separate document on  
e-Builder 
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time identified Key Project Personnel 
will be available to work on the 
project described in each Item.  We 
request a Word document saved in 
.pdf format to be completed with the 
relevant information. 

Exhibit E ï DBE - Partnering for 
Growth Program Plan, if proposing a 
mentor-protégé arrangement, attach 
the required Exhibit E 

ABC_ExE_DBE.pdf Submit as a separate document on  
e-Builder 

 

Exhibit E ï VOSB - Partnering for 
Growth Program Plan. if proposing a 
mentor-protégé arrangement, attach 
the required Exhibit E 

ABC_ExE_VOSB.pdf Submit as a separate document on  
e-Builder 

 

Exhibit F - Veteran Small Business 
Participation, Utilization Plan and 
Letter of Intent 

ABC_ExF.pdf Submit as a separate document on  
e-Builder 

Exhibit G ï Contract Participation, 
Current and Past 
DBE/VOSB/SDVOB/BEP 

ABC_ExG.pdf Submit as a separate document on  
e-Builder 

Firmôs Commitment and Signature 
Form. 

ABC_FCS.pdf Submit as a separate document on  
e-Builder 

DBE and VOSB/SDVOSB Evidence 
(certifications) 

DBE_VOSB_Certs.pdf Submit as a separate document on  
e-Builder 

¶ Complete the Word documents and then convert them to Adobe .pdf for the submittal. 

¶ Do not send zipped files. They will be rejected and cause the firmôs submittal to be disqualified. 

¶ Signatures must be scanned, then cut/copied and pasted into the appropriate signature blocks. The 
files must then be converted to a PDF. 

¶ The time zone in your e-Builder profile must be set to ñ(UTC-06:00) Central Time (US & Canada).ò The 

Time Zone field can be found on the Setup tab under Personal Information>My Profile. See the latest 

version of the SOI User Manual for instructions, available at the e-Builder PSB SOI work instruction 

and training webinar link below. 
 
 
 
 
 

4.4.5 COMMON MISTAKES 
 
The following is a list of common mistakes found when submitting a Professional Services SOI. This list is 
not intended to be exhaustive and Vendors should make every attempt to avoid these common mistakes in 
their submittals or the submittal may be deemed non-responsive and may not be scored. 
 

¶ General 
o Failure of minimum 40% self-performance by the prime 
o Inconsistent percentages throughout SOI submittals 
o Incorrect PSB # 
o Incorrect Contract # 
o Changing anonymous e-Builder PSB account profile entries 
o Submitting too close to the deadline 
o Failure to save attached document in the correct item folder for that submission.  

¶ SOI Grid Data 
o Leaving blank spaces  
o Percentage does not equal 100% ï this percentage should include the prime and subs 
o Failure to include all Firms from the SOI (Prime, Team, Subconsultants etc) 
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¶ Exhibits 
o Failure to submit Exhibit E when proposing P4G plan in the SOI grid data 
o Unnecessarily submitting Exhibit E when not proposing P4G in SOI grid data 
o Failure to submit correct version of Forms A or Forms B 
o Failure to list all required Key Personnel on Exhibit A 
o Change of the title of Key Personnel on Exhibit A 
o Failure to list % on Terms and Conditions FEIN page  
o Percentages different than SOI Grid Data 

¶ Teams 
o Failure to include all Team members on Exhibit C (Workload)4 
o Failure to include Terms and Conditions for all Team members  
o Failure to include Forms A or Forms B for all Team members 
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4.5 DISCLOSURES AND CERTIFICATIONS 
 
4.5.1 INSTRUCTIONS FOR SUBMITTING DISCLOSURES 
 
The submittal shall contain either FORMS A or FORMS B.  SOIs submitted without FORMS A or FORMS B 

shall be deemed non-responsive.  FORMS A section shall be returned by Firm(s) that are not registered in 

the Illinois Procurement Gateway (IPG).  Enter the BidBuy number on either Forms A or Forms B when 

asked to supply an IPB Reference #. 

FORMS B shall be returned by Firm(s) that have a current, approved IPG registration. 

Forms A Section 
 

Complete this section if you are not using a current, approved Illinois Procurement Gateway (IPG) 
Registration number. 
 

https://www.illinoistollway.com/doing-business/construction-engineering/forms 
 

1. Business and Directory Information  
2. Illinois Department of Human Rights Public Contracts Number  
3. Authorized to Do Business in Illinois   
4. Standard Certifications  
5. State Board of Elections 
6. Disclosure of Business Operations in Iran  
7. Financial Disclosures and Conflicts of Interest  
8. Taxpayer Identification Number 
9. Signature 

 
Forms B Section 
 

Complete this section only if you  are using a current, approved IPG Registration number. 
 

https://www.illinoistollway.com/doing-business/construction-engineering/forms 
 

1. Certification of Illinois Procurement Gateway Registration #  
2. Certification Timely to this Solicitation  
3. Disclosures of Lobbyist or Agent 
4. Disclosure of Current and Pending Contracts 
5. Signature 

 

 

4.5.2 INSTRUCTIONS FOR SUBMITTING Illinois Tollway Standard Business Terms and Conditions 

 

Submit the Illinois Tollway Standard Business Terms and Conditions (see Part III, 3.2).  This document is also 
available on the Illinois Tollway website and submit as a separate document on e-Builder. Team leads must 
submit Illinois Tollway Standard Business Terms and Conditions for themselves and team members. 
  

https://www.illinoistollway.com/doing-business/construction-engineering/forms
https://www.illinoistollway.com/doing-business/construction-engineering/forms
https://www.illinoistollway.com/doing-business/construction-engineering/forms
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4.6 COMPLAINT PROCEDURE 
 

A complaint regarding any decision rendered by or action taken by the Illinois Tollway pursuant to this Bulletin 
may be filed by a firm with the Chief of Procurement of the Tollway by submitting a written statement setting 
forth all the facts and circumstances together with the basis for making such complaint and specifically how 
such decision or action is alleged to be in contravention of this Bulletin or the Architectural, Engineering, and 
Land Surveying Qualifications Based Selection Act (30 ILCS 535) (ñQBS Actò).  The subject of such 
complaints shall be limited to allegations of fraud, corruption, and illegal acts.  Upon receipt of a complaint, 
the Chief of Procurement or his/her designee will determine whether, in the decision or action complained of, 
the Illinois Tollway has acted in accordance with this Bulletin and the QBS Act and will advise the firm 
submitting the written statement as to this determination and as to what additional action, if any, the Illinois 
Tollway will take.  Any such written complaint must be received by the Illinois Tollway within 7 days from the 
time the firm complaining becomes aware or should have become aware of the decision or action complained 
of or from the time information of such decision or action becomes generally available to the public, whichever 
occurs first.  Complaints must be sent in writing to: 

Illinois Tollway 
Attn: Chief of Procurement 
2700 Ogden Ave. 
Downers Grove, IL 60515 
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4.7 USEFUL LINKS  
 

The Illinois Tollway website ï https://www.illinoistollway.com/ 
 

Professional Service Bulletin -  https://www.illinoistollway.com/doing-business/construction-
engineering/bids-bulletins-awards 
 

Vendor Contract Forms (required forms for submittal) - https://www.illinoistollway.com/doing-
business/construction-engineering/forms 
 

Vendor Invoicing Forms - https://www.illinoistollway.com/doing-business/construction-engineering/forms 
 

Partnering for Growth Program - https://www.illinoistollway.com/doing-business/diversity-

development/programs/partnering-for-growth 

e-Builder website: http://www.e-builder.net 

 

e-Builder PSB SOI user manual, FAQ file, and training videos: 
https://app.e-builder.net/public/PublicFolderView.aspx?FolderID=%7bdc0355ee-4323-458e-91b5-
547c6655b5f5%7d  
 
e-Builder PSB SOI training webinar dates and registration information:  
http://www.onlineregistrationcenter.com/registerlist.asp?m=176&p=134&group=57&tid=222 
 

BidBuy - https://www2.illinois.gov/cpo/general/Pages/BidBuy/BidBuy.aspx 
 

Chief Procurement Office/Illinois Procurement Gateway (IPG) ï Vendor Registration - 
https://ipg.vendorreg.com/  
 

State Board of Elections -https://www.elections.il.gov/#News   
 

 Illinois Department of Central Management Services ï Travel Reimbursement Schedule -  
 https://www2.illinois.gov/cms/employees/travel/pages/default.aspx 
 

National Institute of Standards and Technology - http://www.nist.gov/ 
 

Illinois Department of Transportation - http://www.idot.illinois.gov/ 

 

City of Chicago Certification of Compliance - 
https://chicago.mwdbe.com/FrontEnd/VendorSearchPublic.asp?TN=Chicago 
 

Illinois Department of Transportation Manual of Test Procedures for Materials - 

http://www.idot.illinois.gov/Assets/uploads/files/Doing-Business/Memorandums-&-
Letters/Highways/Materials/Concrete/6-08.1minimumprivatelabrequirements.pdf 

 

4.8 ILLINOIS ePROCUREMENT BidBuy NOTICE 
 
To register in the Illinois eProcurement System, please follow these instructions: 
 
¶  Go to https://www.bidbuy.illinois.gov/bso/ 

 

¶  Please direct questions regarding the registration process or the use of BidBuy to email address: 
stateuser.bidbuy@illinois.gov or the Procurement Help desk at 217-557-8992. 
 
 

 

https://www.illinoistollway.com/
https://www.illinoistollway.com/doing-business/construction-engineering/bids-bulletins-awards?p_p_id=101_INSTANCE_v0IPpC00gJc2&p_p_lifecycle=0&p_p_state=normal&p_p_mode=view&p_p_col_id=column-1&p_p_col_pos=11&p_p_col_count=16&_101_INSTANCE_v0IPpC00gJc2_delta=5&_101_INSTANCE_v0IPpC00gJc2_keywords=&_101_INSTANCE_v0IPpC00gJc2_advancedSearch=false&_101_INSTANCE_v0IPpC00gJc2_andOperator=true&p_r_p_564233524_resetCur=false&_101_INSTANCE_v0IPpC00gJc2_cur=1
https://www.illinoistollway.com/doing-business/construction-engineering/bids-bulletins-awards?p_p_id=101_INSTANCE_v0IPpC00gJc2&p_p_lifecycle=0&p_p_state=normal&p_p_mode=view&p_p_col_id=column-1&p_p_col_pos=11&p_p_col_count=16&_101_INSTANCE_v0IPpC00gJc2_delta=5&_101_INSTANCE_v0IPpC00gJc2_keywords=&_101_INSTANCE_v0IPpC00gJc2_advancedSearch=false&_101_INSTANCE_v0IPpC00gJc2_andOperator=true&p_r_p_564233524_resetCur=false&_101_INSTANCE_v0IPpC00gJc2_cur=1
https://www.illinoistollway.com/doing-business/construction-engineering/forms
https://www.illinoistollway.com/doing-business/construction-engineering/forms
https://www.illinoistollway.com/doing-business/construction-engineering/forms
https://www.illinoistollway.com/doing-business/diversity-development/programs/partnering-for-growth
https://www.illinoistollway.com/doing-business/diversity-development/programs/partnering-for-growth
http://www.e-builder.net/
https://app.e-builder.net/public/PublicFolderView.aspx?FolderID=%7bdc0355ee-4323-458e-91b5-547c6655b5f5%7d
https://app.e-builder.net/public/PublicFolderView.aspx?FolderID=%7bdc0355ee-4323-458e-91b5-547c6655b5f5%7d
http://www.onlineregistrationcenter.com/registerlist.asp?m=176&p=134&group=35&tid=222
http://www.onlineregistrationcenter.com/registerlist.asp?m=176&p=134&group=35&tid=222
http://www.onlineregistrationcenter.com/registerlist.asp?m=176&p=134&group=35&tid=222
http://www.onlineregistrationcenter.com/registerlist.asp?m=176&p=134&group=35&tid=222
https://www2.illinois.gov/cpo/general/Pages/BidBuy/BidBuy.aspx
https://ipg.vendorreg.com/
https://www.elections.il.gov/#News
https://www2.illinois.gov/cms/employees/travel/pages/default.aspx
http://www.nist.gov/
http://www.idot.illinois.gov/
https://chicago.mwdbe.com/FrontEnd/VendorSearchPublic.asp?TN=Chicago
http://www.idot.illinois.gov/Assets/uploads/files/Doing-Business/Memorandums-&-Letters/Highways/Materials/Concrete/6-08.1minimumprivatelabrequirements.pdf
http://www.idot.illinois.gov/Assets/uploads/files/Doing-Business/Memorandums-&-Letters/Highways/Materials/Concrete/6-08.1minimumprivatelabrequirements.pdf
https://www.bidbuy.illinois.gov/bso/
https://www.bidbuy.illinois.gov/bso/
mailto:webmaster@purchase.state.il.us
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4.9 INFORMATION ON ACCESSING ILLINOIS TOLLWAY WEBSITE 

 
¶ Go to www.illinoistollway.com   

¶ Click on ñMenuò 

¶ Click ñDoing Businessò  

¶ Click ñConstruction and Engineeringò  

¶ Middle of page, under ñHow Can We Help You? / Vendor Resourcesò, click ñProfessional Services 

Bulletinò 

¶ *Helpful Hint:  A limited number of items are shown under ñProfessional Services Bulletinò on each 

page; click ñNextò to view additional items.  

 

 

 

https://www.illinoistollway.com/

