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PART I: THE SCHEDULE 
 
 
1.1     CONTACT INFORMATION 
Illinois State Toll Highway Authority (ISTHA) 
2700 Ogden Avenue 
Downers Grove, IL 60515 
 

1.2      OFFICIAL NOTICE 
 
EFFECTIVE IMMEDIATELY:  Professional Services Bulletin (PSB) 18-2 responses will be 
submitted via the Illinois Tollway’s Web-based Program Management System (e-Builder).  See 
below for additional details.  
 
PSB 18-2 is the official notice of needed professional services for the Illinois State Toll Highway Authority 
(“Illinois Tollway”, “Tollway”), as authorized by the Architectural, Engineering, and Land Surveying 
Qualifications Based Selection Act, 30 ILCS 535.  This PSB contains information pertaining to the 
advertisement for Statements of Interest (SOI) and is part of the official Illinois Procurement Bulletin for 
the Illinois State Toll Highway Authority.  PSB 18-2, including all Exhibits and forms, is available on the 
Tollway’s website at: https://www.illinoistollway.com/doing-business/construction-engineering/bids-
bulletins-awards.  Additional information is also posted on the Illinois Procurement Bulletin at: 
http://www.purchase.state.il.us.  For instructions on accessing the Tollway website, PSB, and Exhibits 
please refer to the Table of Contents.  Instructions on receiving procurement opportunities are included 
in the “Illinois Procurement Bulletin (IPB) Notice” section of this PSB. 
 
1.2.1   PSB 18-2 Summary  
 
The e-Builder process for PSB 18-2 can be found in the Public Folder at: 
https://app.e-builder.net/public/PublicFolderView.aspx?FolderID={dc0355ee-4323-458e-91b5-
547c6655b5f5} 
   
You will need the following before you can submit an SOI in e-Builder: 

o Webinar Training (see the e-Builder Public Folder link listed above)  
o Security Key (see Section 4.4 Submittal Instructions)  
o e-Builder Login ID (see Section 4.4 Submittal Instructions) 
o Firm Code Name (see Section 4.4 Submittal Instructions) 
o e-Builder link to PSB 18-2 SOI process:  http://www.e-builder.net 

 
All questions related to this PSB must be submitted electronically through the e-Builder SOI Mailbox at 
PSB_18-2.02_Questions_and_RFIs@docs.e-builder.net at least 10 days prior to the submittal date of 
April 24, 2018.  The subject line should read: PSB 18-2 Question.  Answers will be addressed via an 
Addendum published on the IPB.  For e-Builder technical questions, please contact the e-Builder PSB 
SOI Helpdesk:  e-builder@getipass.com.  Please call if you need assistance: (630) 241-6800, ext. 3851. 
 
This is not an invitation for bids.  Firms properly prequalified for the projects listed herein may indicate 
their desire to be considered for selection by submitting an SOI to the Tollway via the e-Builder PSB 18-2 
SOI process located at the following:  http://www.e-builder.net   
    
The Tollway follows the Qualifications Based Selection (QBS) process mandated by Illinois statute (30 
ILCS 535/1: Architectural, Engineering, and Land Surveying Qualifications Based Selection Act) for 
selecting qualified consultants under this PSB. 
 

SOI e-Builder submittals must be received by April 24, 2018, 4:30:00 P.M. CT.  Any submittals 
received after that time will be returned via an e-Builder notification and considered late.  Late 
submittals will not be accepted by the Tollway and will be deemed non-responsive. 

https://www.illinoistollway.com/doing-business/construction-engineering/bids-bulletins-awards?p_p_id=101_INSTANCE_v0IPpC00gJc2&p_p_lifecycle=0&p_p_state=normal&p_p_mode=view&p_p_col_id=column-1&p_p_col_pos=11&p_p_col_count=16&_101_INSTANCE_v0IPpC00gJc2_delta=5&_101_INSTANCE_v0IPpC00gJc2_keywords=&_101_INSTANCE_v0IPpC00gJc2_advancedSearch=false&_101_INSTANCE_v0IPpC00gJc2_andOperator=true&p_r_p_564233524_resetCur=false&_101_INSTANCE_v0IPpC00gJc2_cur=1
https://www.illinoistollway.com/doing-business/construction-engineering/bids-bulletins-awards?p_p_id=101_INSTANCE_v0IPpC00gJc2&p_p_lifecycle=0&p_p_state=normal&p_p_mode=view&p_p_col_id=column-1&p_p_col_pos=11&p_p_col_count=16&_101_INSTANCE_v0IPpC00gJc2_delta=5&_101_INSTANCE_v0IPpC00gJc2_keywords=&_101_INSTANCE_v0IPpC00gJc2_advancedSearch=false&_101_INSTANCE_v0IPpC00gJc2_andOperator=true&p_r_p_564233524_resetCur=false&_101_INSTANCE_v0IPpC00gJc2_cur=1
http://www.purchase.state.il.us/
https://app.e-builder.net/public/PublicFolderView.aspx?FolderID=%7bdc0355ee-4323-458e-91b5-547c6655b5f5%7d
https://app.e-builder.net/public/PublicFolderView.aspx?FolderID=%7bdc0355ee-4323-458e-91b5-547c6655b5f5%7d
http://www.e-builder.net/
mailto:PSB_18-2.02_Questions_and_RFIs@docs.e-builder.net
mailto:e-builder@getipass.com
http://www.e-builder.net/
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1.3 Acceptance of Scanned Signatures 

Unless otherwise specified, the parties agree that proposals, contracts, certifications and disclosures, and 
other contract related documents to be entered into in connection with the resulting contract will be 
considered signed when the signature of a party is delivered by scanned image (e.g. .pdf or .tiff file 
extension name) as an attachment to the e-Builder SOI process.  Such scanned signature will be treated 
in all respects as having the same effect as an original signature. 
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1.4 Professional Services Bulletin No. 18-2 Item Index 

 

 

Item No. 

Project No. / 

County 
Description Page 

1 

RR-18-4383 

Cook  

Tri-State Tollway, 95
th

 Street to Balmoral Avenue, 

Planning Studies Upon Request.  On-Call and as-

needed. Phase I Engineering Services for Planning Studies 

and Master Plan Services. 

A-1 

2 

RR-18-4382 

Lake  

Tri-State Tollway, Stearns School Road Bridge 
Reconstruction (M.P. 7.5).  Phase II Engineering Services. A-3 

3 

RR-18-4379 

DuPage and 

Kane 

Reagan Memorial Tollway, Roadway and Bridge 
Rehabilitation, M.P. 117.8 (Aurora Toll Plaza) to M.P. 
123.4 (IL 59).  Phase II Engineering Services. A-5 

4 

RR-18-4381 

Kane 

Reagan Memorial Tollway, Pavement and Structural 
Preservation and Rehabilitation, M.P. 113.3 (Illinois 
Route 56) to M.P. 117.8 (Aurora Toll Plaza).  Phase II 

Engineering Services. 

A-7 

5 

RR-18-9008 

Systemwide 

Systemwide, Design Upon Request, Non-Roadway.  
Phase II Engineering Services. A-9 

6 

I-18-4380 

Cook and 
DuPage 

Elgin O’Hare Western Access, I-294 (Grand Avenue to 
Wolf Road).  Construction Management Services. 

A-11 

7 

RR-18-4377 

Systemwide  

Systemwide, Maintenance Facilities, Construction 
Management Services Upon Request.  On-call and as-
needed Construction Management Services.   

A-12 

8 

I-16-4274 

Kane 

Reagan Memorial Tollway, Illinois Route 47 
Interchange, M.P. 109.3.  Construction Management 

Services. 
A-14 

9 

RR-18-4378 

Systemwide 

Systemwide, Construction Management Upon Request.  

On-call and as-needed Construction Management Services.   
A-15 

10 

RR-18-4016 

Systemwide 

Systemwide, Construction Management Upon Request, 
Non-Roadway.  On call and as-needed Construction 

Management Services. A-17 
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1.5 Professional Services Bulletin No. 18-2 Item Detail – Mile Post 

 

Details follow for each of the ten (10), PSB 18-2 Items.  The Mile Posts listed in the project details (Section 
1.4) are approximate. 
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1.5.1 Item 1.  RR-18-4383, Tri-State Tollway, 95
th

 Street to Balmoral Avenue, Planning Studies 

Upon Request 

This project has a 22% D/M/WBE participation goal and 1% VOS/SDVOSBE participation goal. 

Planning Studies and Master Plan engineering services are required for access improvements on 

the Tri-State Tollway between 95
th
 Street (M.P. 17.5) and Balmoral Avenue (M.P. 40.0) in Cook 

County, Illinois and throughout the Tollway system.  Being selected for this contract will not 

preclude a consultant from performing future design work on this corridor.  Typical tasks will include 

engineering studies and other engineering services that are required for the Tollway system, and 

may include, but not be limited to: 

1. Perform interchange studies.  
2. Perform drainage studies. 
3. Perform environmental studies. GIS environmental resource analysis to identify potential 

issues related to wetlands, biological resources, public lands, stormwater management, 
ground and surface water, cultural and social resources, noise, air, hazardous/special 
waste, land use, zoning, etc. 

4. Perform INVEST planning evaluations and design evaluations. 
5. Perform geotechnical studies which incorporate pavement and soil borings to determine 

future pavement design. 
6. Perform topographic survey. 
7. Provide project scope and contract packaging. 
8. Provide a project cost estimate. 
9. Develop a project schedule. 
10. Prepare a Project Master Plan report which will include geometrics, drainage, construction 

staging, design criteria, cost benefit analysis, alternatives analysis, and all other 
appurtenant and miscellaneous items. 

11. Perform Type, Size and Location (TS&L) drawings for the structures. 
12. Provide Maintenance and Operating budget analysis.  
13. Provide signing plan. 
14. Perform utility coordination. 
15. On call and as-needed work related on the Tollway system. 

 
 

The upper limit of compensation will be set at $5,000,000 to be authorized for use as individual 

projects are needed.  Individual task orders will be negotiated for a specific fee at the time they are 

issued during the contract. 

Firms must be prequalified by IDOT in the following categories: 
  
 Location/Design Studies (New Construction/Major Reconstruction) 
 Environmental Reports (Environmental Assessment) 
 Special Studies (Location Drainage) 
 Highways (Freeways) 
 Structures (Highway Bridges: Typical) 
 Hydraulic Reports (Waterways: Complex) 
 Special Services (Surveying) 

Special Studies (Lighting: Typical) 
 

The Tollway will allow a Prime consultant to meet the prequalifications for Environmental Reports 
(Environmental Assessment), Special Studies (Location Drainage), Hydraulic Reports (Waterway 
Complex), Special Services (Surveying), and Special Studies (Lighting: Typical) through a 
subconsultant. 
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Key personnel listed in Exhibit A for this project must include: 

 The person who will assume the duties of the Project Manager for all aspects of the work 
documents. 

 The person who will perform the duties of the Project Engineer, that individual in charge who is 
directly involved in the development of the Project Master Plan (must be an Illinois Licensed 
Professional Engineer).  

 The person who will be responsible for structural design related issues (must be an Illinois 
Licensed Structural Engineer). 

 The person who will be responsible for drainage design related issues (must be an Illinois 
Licensed Professional Engineer). 

 The person who will be responsible for traffic and tolling analysis. 

 The person who will be responsible for financial and economic impact analysis. 

 The person(s) who will perform the QC/QA review work of all milestone submittals, who must 
be an Illinois Licensed Professional Engineer for roadway elements and an Illinois Licensed 
Structural Engineer for structural elements. 

 
 Schedule:  This project is scheduled to start in 2018.   
 

The Consultant must have MicroStation capabilities.  All final documents shall be submitted in hard 
copy and electronic format and follow the CADD Manual.   

   
This project will be managed through the Tollway’s web-based project management system.  The 
Consultant will be required to participate in these procedures and will receive training on the 
system. 

 
The Tollway will furnish the Consultant with guidelines for the Consultant’s Quality Program (CQP).  
The CQP is due fourteen (14) days after Notice to Proceed. 

 
 The Consultant who is selected for this project will be notified and scheduled to attend a scope 

briefing at the Tollway Central Administration office building in Downers Grove. 
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1.5.2 Item 2.  RR-18-4382, Tri-State Tollway, Stearns School Road Bridge Reconstruction, (M.P. 

7.5)  

This project has a 20% D/M/WBE participation goal and 2.75% VOS/SDVOSBE participation goal. 

Phase II engineering services are required for the preparation of contract plans and specifications 
for the proposed reconstruction and widening of the Stearns School Road bridge on the Tri-State 
Tollway at (M.P. 7.5) in Lake County, Illinois. The Tollway is finalizing design and construction 
limits; therefore the Tollway may modify project limits and scope at the time of negotiations.  
 
The work generally encompasses bridge design and shall include but not be limited to the following: 

1. Roadway design. 
2. Reconstruction or rehabilitation / widening of the bridge. 
3. New drainage structures and modification of existing drainage system. 
4. Provide erosion control for all construction zones. 
5. Provide design of appropriate landscape and soil erosion / sedimentation control measures 

as necessary in accordance with the Tollway’s Environmental Studies manual. 
6. Provide pavement markings, delineators and signage for the contract limits. 
7. Provide barrier warrant analysis for all necessary locations and installation of guardrail, 

anchors and terminals to conform to the current AASHTO Guidelines and Illinois Tollway 
criteria. 

8. Provide maintenance of traffic plans including those for impacts to local facilities. 
9. Protection and / or relocation of utilities. 
10. All other appurtenant and miscellaneous items. 

 
 Construction estimate:  Category A.   
 

Firms must be prequalified by IDOT in the following categories: 
  
 Highways (Freeways) 
 Structures (Highway Bridges: Simple)        

Key personnel listed in Exhibit A for this project must include: 

 The person who will assume the duties of the Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 The person who will perform the duties of the Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 The person who will be responsible for roadway design related issues (must be an Illinois 
Licensed Professional Engineer). 

 The person who will be responsible for structural design related issues (must be an Illinois 
Licensed Structural Engineer). 

 The person(s) who will perform the QC/QA review work of all milestone submittals, who must 
be an Illinois Licensed Professional Engineer for roadway elements and an Illinois Licensed 
Structural Engineer for structural elements. 

 

Schedule:  Design for this project is scheduled to start in 2018.  Construction of this project is not 

scheduled.     

The Consultant must have MicroStation capabilities.  All final documents shall be submitted in hard 
copy and electronic format and follow the CADD STANDARDS Manual.   
 
This project will be managed through the Tollway’s web-based project management system.  The 
Consultant will be required to participate in these procedures and will receive training on the 
system. 
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The Tollway will furnish the Consultant with guidelines for the Consultant’s Quality Program (CQP).  
The CQP is due fourteen (14) days after Notice to Proceed. 

 
 The Consultant who is selected for this project will be notified and scheduled to attend a scope 

briefing at the Tollway Central Administration office building in Downers Grove. 
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1.5.3 Item 3.  RR-18-4379, Reagan Memorial Tollway, Roadway and Bridge Rehabilitation, M.P. 

117.8 (Aurora Toll Plaza) to M.P. 123.4 (IL 59)  

This project has a 22% D/M/WBE participation goal and 2.5% VOS/SDVOSBE participation goal. 

Phase II engineering services are required for the preparation of contract plans and specifications 

and project related permits for the proposed roadway and bridge rehabilitation on the Reagan 

Memorial Tollway between M.P. 117.8 (Aurora Toll Plaza) to M.P. 123.4 (IL 59) in DuPage and 

Kane Counties, Illinois.  The Tollway may adjust the project limits and project scope to more 

accurately reflect the field conditions.  

The work generally encompasses roadway and bridge rehabilitation and shall include but not be 

limited to the following: 

1. Rehabilitation of existing mainline and ramp pavements as defined by the Tollway.  
2. Rehabilitation of existing bridges. 
3. New drainage structures and modification of existing drainage system. 
4. Provide erosion control for all construction zones. 
5. Provide design of appropriate landscape and soil erosion/sedimentation control measures 

as necessary in accordance with the Tollway’s Environmental Studies manual. 
6. Provide pavement markings, delineators and signage for the contract limits. 
7. Provide barrier warrant analysis for all necessary locations and installation of guardrail, 

anchors and terminals to conform to the current AASHTO Guidelines and Illinois Tollway 
criteria. 

8. Update roadway lighting as required in areas currently illuminated. 
9. Replace existing ITS equipment as required. 
10. Provide maintenance of traffic plans including those for impacts to local facilities. 
11. Perform detailed design and develop plans to rehabilitate cross road structures. 
12. Protection and / or relocation of utilities. 
13. All other appurtenant and miscellaneous items. 
 

The following structures are included in this project: 

 Bridge 817C: Stream, one bridge culvert 

 Bridge 819: Eola Road, one crossroad bridge 

 Bridge 821: EJ&E Railroad, one crossroad bridge 

 Bridge 823, 824: Prairie Path, two mainline bridges 
 

 Construction estimate:  Category C. 

Firms must be prequalified by IDOT in the following categories: 

 Highways (Freeways) 
 Structures (Highway Bridges: Typical) 

  Structures (Railroad Bridges) 
      

The Tollway will allow a Prime consultant to meet the prequalifications for Structures (Highway 

Bridges: Typical) and Structures (Railroad Bridges) through a subconsultant. 

Key personnel listed in Exhibit A for this project must include: 

 The person who will assume the duties of the Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 The person who will perform the duties of the Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
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 The person who will be responsible for roadway design related issues (must be an Illinois 
Licensed Professional Engineer). 

 The person who will be responsible for structural design related issues (must be an Illinois 
Licensed Structural Engineer). 

 Construction Engineer, who will be responsible for the constructability of the contract plans 
(must be an Illinois Licensed Professional Engineer). 

 The person(s) who will perform the QC/QA review work of all milestone submittals, who must 
be an Illinois Licensed Professional Engineer for roadway elements and an Illinois Licensed 
Structural Engineer for structural elements. 

 

Schedule:  Design for this project is scheduled to start in 2018.  Construction of this project is 

currently scheduled to start in Spring 2019 and be completed by Fall 2020.     

The Consultant must have MicroStation capabilities.  All final documents shall be submitted in hard 
copy and electronic format and follow the CADD STANDARDS Manual.   

   
This project will be managed through the Tollway’s web-based project management system.  The 
Consultant will be required to participate in these procedures and will receive training on the 
system. 

  
The Tollway will furnish the Consultant with guidelines for the Consultant’s Quality Program (CQP).  
The CQP is due fourteen (14) days after Notice to Proceed. 

 
 The Consultant who is selected for this project will be notified and scheduled to attend a scope 

briefing at the Tollway Central Administration office building in Downers Grove. 
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1.5.4 Item 4.  RR-18-4381, Reagan Memorial Tollway, Pavement and Structural Preservation and 

Rehabilitation, M.P. 113.3 (Illinois Route 56) to M.P. 117.8 (Aurora Toll Plaza)   

 This project has a 20% D/M/WBE participation goal and 3% VOS/SDVOSBE participation goal. 
 
 Phase II engineering services are required for the preparation of contract plans and specifications 

and project related permits for the proposed pavement and structural preservation and rehabilitation 
on the Reagan Memorial Tollway between M.P. 113.3 (Illinois Route 56) to M.P. 117.8 (Aurora Toll 
Plaza) in Kane County, Illinois.  The Tollway may adjust the project limits and project scope to more 
accurately reflect the field conditions. 

 
The work generally encompasses roadway and bridge rehabilitation and shall include but not be 

limited to the following: 

1. Rehabilitation of existing mainline and ramp pavements as defined by the Tollway.  
2. Rehabilitation of existing bridges. 
3. New drainage structures and modification of existing drainage system. 
4. Provide erosion control for all construction zones. 
5. Provide design of appropriate landscape and soil erosion/sedimentation control measures 

as necessary in accordance with the Tollway’s Environmental Studies manual. 
6. Provide pavement markings, delineators and signage for the contract limits. 
7. Provide barrier warrant analysis for all necessary locations and installation of guardrail, 

anchors and terminals to conform to the current AASHTO Guidelines and Illinois Tollway 
criteria. 

8. Update roadway lighting as required in areas currently illuminated. 
9. Replace existing ITS equipment as required. 
10. Provide maintenance of traffic plans including those for impacts to local facilities. 
11. Perform detailed design and develop plans to rehabilitate cross road structures. 
12. Protection and / or relocation of utilities. 
13. All other appurtenant and miscellaneous items. 

 
The following structures are included in this project: 

 Bridge 801: Deerpath Road, one crossroad bridge 

 Bridge 802: Orchard Road, one crossroad bridge 

 Bridge 809: Illinois Route 31, one crossroad bridge 

 Bridges 811 and 812: Fox River, two mainline bridges 
 

 Construction estimate:  Category A. 
 

Firms must be prequalified by IDOT in the following categories: 
  
 Highways (Freeways) 
 Structures (Highway Bridges: Typical) 

   

The Tollway will allow a Prime consultant to meet the prequalification for Structures (Highway 

Bridges: Typical) through a subconsultant. 

Key personnel listed in Exhibit A for this project must include: 

 The person who will assume the duties of the Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 The person who will perform the duties of the Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 The person who will be responsible for roadway design related issues (must be an Illinois 
Licensed Professional Engineer). 

 The person who will be responsible for structural design related issues (must be an Illinois 
Licensed Structural Engineer). 
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 Construction Engineer, who will be responsible for the constructability of the contract plans 
(must be an Illinois Licensed Professional Engineer). 

 The person(s) who will perform the QC/QA review work of all milestone submittals, who must 
be an Illinois Licensed Professional Engineer for roadway elements and an Illinois Licensed 
Structural Engineer for structural elements. 

 
Schedule:  Design for this project is scheduled to start in 2018.  Construction of this project is 

currently scheduled to start in Spring 2019 and be completed by Fall 2020.     

The Consultant must have MicroStation capabilities.  All final documents shall be submitted in hard 
copy and electronic format and follow the CADD STANDARDS Manual.   

   
This project will be managed through the Tollway’s web-based project management system.  The 
Consultant will be required to participate in these procedures and will receive training on the 
system. 

  
The Tollway will furnish the Consultant with guidelines for the Consultant’s Quality Program (CQP).  
The CQP is due fourteen (14) days after Notice to Proceed. 

 
 The Consultant who is selected for this project will be notified and scheduled to attend a scope 

briefing at the Tollway Central Administration office building in Downers Grove. 

 
  



PSB 18-2 A-9  
 

1.5.5 Item 5.  RR-18-9008, Systemwide, Design Upon Request, Non-Roadway  
 

This project has a 22% D/M/WBE participation goal and 1.75% VOS/SDVOSBE participation goal. 

Phase II engineering services are required for work tasks that may include preparation of contract 

plans and engineering studies and other technical services as directed by the Tollway.  Typical 

tasks will include projects that are required for the Tollway system, and may include, but not be 

limited to: 

1. Job Order Contracting (JOC) tasks where the preparation of contract plans are required. 
2. On call and as-needed work related on the Tollway system. 

 
The upper limit of compensation will be set at $2,000,000 to be authorized for use as individual 

projects are needed.  Individual task orders will be negotiated for a specific fee at the time they are 

issued during the contract. 

The prime firm must be prequalified by IDOT in the following categories: 
  
 Highways (Freeways) 
 Structures (Highway Bridges: Typical) 

  Special Services (Architecture) 
  Special Services (Electrical Engineering) 
  Special Services (Mechanical Engineering)   

The Tollway will allow a Prime consultant to meet the prequalifications for Structures (Highway 
Bridges: Typical), Special Services (Architecture), Special Services (Electrical Engineering) and 
Special Services (Mechanical Engineering) through a subconsultant. 
 
Key personnel listed in Exhibit A for this project must include: 

 

 The person who will assume the duties of the Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 The person who will perform the duties of the Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 The person who will be responsible for roadway design related issues (must be an Illinois 
Licensed Professional Engineer). 

 The person who will be responsible for structural design related issues (must be an Illinois 
Licensed Structural Engineer). 

 The person who will be responsible for architectural related issues (must be an Illinois 
Licensed Professional Architect). 

 The person who will be responsible for electrical design related issues (must be an Illinois 
Licensed Professional Engineer). 

 The person who will be responsible for mechanical design related issues (must be an Illinois 
Licensed Professional Engineer). 

 The person(s) who will perform the QC/QA review work of all milestone submittals, who must 
be an Illinois Licensed Professional Engineer for roadway elements and an Illinois Licensed 
Structural Engineer for structural elements. 

 

Schedule:  This project is scheduled to start in 2018.  Construction of this project is not scheduled.   

The Consultant must have MicroStation capabilities.  All final documents shall be submitted in hard 
copy and electronic format, including a 3-D Model, and follow the CADD Standards Manual.   
 
This project will be managed through the Tollway’s web-based project management system.  The 

Consultant will be required to participate in these procedures and will receive training on the 

system. 
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The Tollway will furnish the Consultant with guidelines for the Consultant’s Quality Program (CQP).  

The CQP is due fourteen (14) days after Notice to Proceed. 

The Consultant who is selected for this project will be notified and scheduled to attend a scope 

briefing at the Tollway Central Administration office building in Downers Grove. 
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1.5.6  Item 6.  I-18-4380, Elgin O’Hare Western Access, I-294 (Grand Avenue to Wolf Road)  

This project has a 28% D/M/WBE participation goal and 0% VOS/SDVOSBE participation goal. 

Phase III engineering services are required for the construction inspection, and supervision on the 

Tri-State Tollway from Grand Avenue to Wolf Road in DuPage and Cook Counties, Illinois.     

The Consultant will perform on-site inspection, review layout of contract including design changes, 

provide geotechnical inspection and testing, prepare records, maintain documentation, submit pay 

estimates and change orders and any other duties requiring the services of an engineer to 

complete this project on a timely basis and in accordance with Tollway specifications.  The 

Consultant may be required to review and make comments on Pre-Final Design Plans submitted to 

the Tollway for constructability.  The Consultant must complete and submit final measurements, 

calculations and final contract documents to the Tollway no later than six (6) weeks after completion 

of Punch List for the project.   

Construction Estimate:  Category F   

Firms must be prequalified by IDOT in the following categories: 

Special Services (Construction Inspection) 

Highways (Freeways) 

Structures (Highway Bridges: Typical)   

      
The Tollway will allow a prime consultant to meet the prequalifications for Highways (Freeways) 
and Structures (Highway Bridges: Typical) through a subconsultant. 

 
 

Key personnel listed in Exhibit A for this project must include: 
 

 The person who will assume duties as Project Manager for all aspects of the work documents 
(must be an Illinois Licensed Professional Engineer). 

 The person who will be responsible for roadway design related issues (must be an Illinois 
Licensed Professional Engineer). 

 The person who will be responsible for structural design related issues (must be an Illinois 
Licensed Structural Engineer). 

 The Resident Engineer. 

 The Materials Coordinator. 

 The Document Technician.  (The person actively performing the documentation on the 
project must possess a current IDOT Construction Document certificate.  Include the 
Documentation Certificate Number for IDOT class S-14, Documentation of Contract 
Quantities.) 

 The Materials QA Technician. 
  

Schedule:  This project is scheduled to start in fall 2018. 

The Consultant must have MicroStation capabilities.  All final documents shall be submitted in hard 
copy and electronic format and follow the CADD Standards Manual.   

   
This project will be managed through the Tollway’s web-based project management system.  The 
Consultant will be required to participate in these procedures and will receive training on the 
system. 

  
The Tollway will furnish the Consultant with guidelines for the Consultant’s Quality Program (CQP).   
The CQP is due fourteen (14) days after Notice to Proceed. 

 
The Consultant who is selected for this project will be notified and scheduled to attend a scope 

briefing at the Tollway Central Administration office building in Downers Grove. 
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1.5.7  Item 7.  RR-18-4377, Systemwide, Maintenance Facilities, Construction Management 

Services Upon Request 

This project has a 28% D/M/WBE participation goal and 3% VOS/SDVOSBE participation goal. 

Phase III engineering services are required for the construction inspection, and supervision at 

selected locations on the Tollway system.  Work orders under the blanket agreement will be 

negotiated and authorized by the Tollway on an as-needed basis.  Typical tasks will include 

projects that are required for the Tollway system, and may include, but not be limited to: 

Work tentatively scheduled for construction in 2018-2019: 

1. Maintenance Facility. 
2. Miscellaneous improvements at plazas and maintenance sites. 
3. On call and as-needed work related to the Tollway System. 

 
 

The upper limit of compensation will be set at $6,500,000 to be authorized for use as individual 

projects are needed.  Individual task orders will be negotiated for a specific fee at the time they are 

issued during the contract. 

The Consultant will perform on-site inspection, review layout of contract including design changes, 

provide geotechnical inspection and testing, prepare records, maintain documentation, submit pay 

estimates and change orders and any other duties requiring the services of an engineer to 

complete this project on a timely basis and in accordance with Tollway specifications.  The 

Consultant may be required to review and make comments on Pre-Final Design Plans submitted to 

the Tollway for constructability.  The Consultant must complete and submit final measurements, 

calculations and final contract documents to the Tollway no later than six (6) weeks after completion 

of Punch List for the project.   

Firms must be prequalified by IDOT in the following category: 
  

Special Services (Construction Inspection) 

 
Key personnel listed in Exhibit A for this project must include: 

 

 The person who will assume the duties of the Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 The Resident Engineer. 

 The Materials Coordinator. 

 The Document Technician.  (The person actively performing the documentation on the project 
must possess a current IDOT Construction Document certificate.  Include the 
Documentation Certificate Number for IDOT class S-14, Documentation of Contract 
Quantities.) 

 The Materials QA Technician. 
 

 Schedule:  This project is scheduled to start in 2018. 

The Consultant must have MicroStation capabilities.  All final documents shall be submitted in hard 
copy and electronic format and follow the CADD Standards Manual.   

   
This project will be managed through the Tollway’s web-based project management system.  The 
Consultant will be required to participate in these procedures and will receive training on the 
system. 
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The Tollway will furnish the Consultant with guidelines for the Consultant’s Quality Program (CQP).  
The CQP is due fourteen (14) days after Notice to Proceed. 

 
 The Consultant who is selected for this project will be notified and scheduled to attend a scope 

briefing at the Tollway Central Administration office building in Downers Grove. 
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1.5.8  Item 8.  I-16-4274, Reagan Memorial Tollway, Illinois Route 47 Interchange, M.P. 109.3 
 
This project has a 25% D/M/WBE participation goal and 0% VOS/SDVOSBE participation goal. 

Phase III engineering services are required for the construction inspection and supervision for the 

proposed interchange at Illinois Route 47 on the Reagan Memorial Tollway at M.P. 109.3 in Kane 

County, Illinois.       

The Consultant will perform on-site inspection, review layout of contract including design changes, 

provide geotechnical inspection and testing, prepare records, maintain documentation, submit pay 

estimates and change orders and any other duties requiring the services of an engineer to 

complete this project on a timely basis and in accordance with Tollway specifications.  The 

Consultant may be required to review and make comments on Pre-Final Design Plans submitted to 

the Tollway for constructability.  The Consultant must complete and submit final measurements, 

calculations and final contract documents to the Tollway no later than six (6) weeks after completion 

of Punch List for the project.   

 
 Construction estimate:  Category B.  

 
Firms must be prequalified by IDOT in the following category: 
  

Special Services (Construction Inspection) 

 
Key personnel listed in Exhibit A for this project must include: 

 

 The person who will assume the duties of the Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 The Resident Engineer. 

 The Materials Coordinator. 

 The Document Technician.  (The person actively performing the documentation on the project 
must possess a current IDOT Construction Document certificate.  Include the 
Documentation Certificate Number for IDOT class S-14, Documentation of Contract 
Quantities.) 

 The Materials QA Technician. 
  

Schedule:  This project is scheduled to start in Spring 2019. 

The Consultant must have MicroStation capabilities.  All final documents shall be submitted in hard 
copy and electronic format and follow the CADD Standards Manual.   

   
This project will be managed through the Tollway’s web-based project management system.  The 
Consultant will be required to participate in these procedures and will receive training on the 
system. 

  
The Tollway will furnish the Consultant with guidelines for the Consultant’s Quality Program (CQP).  
The CQP is due fourteen (14) days after Notice to Proceed. 

 
The Consultant who is selected for this project will be notified and scheduled to attend a scope 

briefing at the Tollway Central Administration office building in Downers Grove.  
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1.5.9   Item 9.  RR-18-4378, Systemwide, Construction Management Upon Request 

This project has a 25% D/M/WBE participation goal and 0% VOS/SDVOSBE participation goal. 

Phase III engineering services are required for the construction inspection, and supervision at 

selected locations on the Tollway system.  Work orders under the blanket agreement will be 

negotiated and authorized by the Tollway on an as-needed basis.  Typical tasks will include 

projects that are required for the Tollway system, and may include, but not be limited to: 

This contract may include, but not be limited to, the following contracts: 

1. Systemwide Ramp Plaza Loops, Treadles, and Pavement Repair.  
2. Systemwide Ramp Advisory Signing.  
3. On call and as-needed work related on the Tollway system. 

 
The upper limit of compensation will be set at $2,500,000 to be authorized for use as individual 

projects are needed.  Individual task orders will be negotiated for a specific fee at the time they are 

issued during the contract. 

The Consultant will perform on-site inspection, review layout of contract including design changes, 

provide geotechnical inspection and testing, prepare records, maintain documentation, submit pay 

estimates and change orders and any other duties requiring the services of an engineer to 

complete this project on a timely basis and in accordance with Tollway specifications.  The 

Consultant may be required to review and make comments on Pre-Final Design Plans submitted to 

the Tollway for constructability.  The Consultant must complete and submit final measurements, 

calculations and final contract documents to the Tollway no later than six (6) weeks after completion 

of Punch List for the project.   

 Firms must be prequalified by IDOT in the following category: 

Special Services (Construction Inspection) 

Key personnel listed in Exhibit A for this project must include: 

 The person who will assume the duties of the Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 The Resident Engineer. 

 The Materials Coordinator. 

 The Document Technician.  (The person actively performing the documentation on the project 
must possess a current IDOT Construction Document certificate.  Include the 
Documentation Certificate Number for IDOT class S-14, Documentation of Contract 
Quantities.) 

 The Materials QA Technician. 
 
 
Schedule:  This project is scheduled to start in 2018.   

The Consultant must have MicroStation capabilities.  All final documents shall be submitted in hard 
copy and electronic format and follow the CADD Standards Manual.    
 
This project will be managed through the Tollway’s web-based project management system.  The 
Consultant will be required to participate in these procedures and will receive training on the 
system. 

  
 The Tollway will furnish the Consultant with guidelines for the Consultant’s Quality Program (CQP).  
 The CQP is due fourteen (14) days after Notice to Proceed. 
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 The Consultant who is selected for this project will be notified and scheduled to attend a scope 

briefing at the Tollway Central Administration office building in Downers Grove. 
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1.5.10 Item 10.  RR-18-4016, Systemwide, Construction Management Upon Request, Non-Roadway  

This project has a 25% D/M/WBE participation goal and 3% VOS/SDVOSBE participation goal. 

Phase III engineering services are required for the construction inspection, and supervision at 

selected locations on the Tollway system.  Work orders under the blanket agreement will be 

negotiated and authorized by the Tollway on an as-needed basis.  Typical tasks will include 

projects that are required for the Tollway system, and may include, but not be limited to: 

Work tentatively scheduled for construction in 2018-2019: 

1. Miscellaneous facility repairs, systemwide. 
2. Job Order Contracting (JOC) support. 
3. On call and as-needed work related to the Tollway System. 

 
The upper limit of compensation will be set at $2,500,000 to be authorized for use as individual 

projects are needed.  Individual task orders will be negotiated for a specific fee at the time they are 

issued during the contract. 

The Consultant will perform on-site inspection, review layout of contract including design changes, 

provide geotechnical inspection and testing, prepare records, maintain documentation, submit pay 

estimates and change orders and any other duties requiring the services of an engineer to 

complete this project on a timely basis and in accordance with Tollway specifications.  The 

Consultant may be required to review and make comments on Pre-Final Design Plans submitted to 

the Tollway for constructability.  The Consultant must complete and submit final measurements, 

calculations and final contract documents to the Tollway no later than six (6) weeks after completion 

of Punch List for the project.   

 
Firms must be prequalified by IDOT in the following category: 
  

Special Services (Construction Inspection) 

 
Key personnel listed in Exhibit A for this project must include: 

 

 The person who will assume the duties of the Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 The Resident Engineer. 

 The Materials Coordinator. 

 The Document Technician.  (The person actively performing the documentation on the project 
must possess a current IDOT Construction Document certificate.  Include the 
Documentation Certificate Number for IDOT class S-14, Documentation of Contract 
Quantities.) 

 The Materials QA Technician. 
 

 Schedule:  This project is scheduled to start in 2018. 
 

The Consultant must have MicroStation capabilities.  All final documents shall be submitted in hard 
copy and electronic format and follow the CADD Standards Manual.   
 
This project will be managed through the Tollway’s web-based project management system.  The 
Consultant will be required to participate in these procedures and will receive training on the 
system. 

  
The Tollway will furnish the Consultant with guidelines for the Consultant’s Quality Program (CQP).  
The CQP is due fourteen (14) days after Notice to Proceed. 

 
 The Consultant who is selected for this project will be notified and scheduled to attend a scope 

briefing at the Tollway Central Administration office building in Downers Grove. 
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PART II: CONTRACT CLAUSES AND REQUIREMENTS 

 

2.1 CONSULTANT/SUBCONSULTANT CONFLICTS OF INTEREST WITHIN 
TOLLWAY PROJECTS 

 
Certain contracts require that a prime consultant cannot perform other new services for the Tollway. 
Those are the Program Management Office (PMO), Consulting Engineer (CE), and Traffic Engineer (TE) 
contracts. The PMO, CE, and TE and their respective subconsultants can be selected to perform work 
under PSBs published prior to the PMO, CE, or TE project awards, whether selections under the PSB 
have been completed or are still in progress, in each case referred to herein as a “Prior Award”.  Except 
as noted above, a party serving as the prime consultant on PMO, CE or TE projects may not perform 
other work for the Tollway during the pendency of the respective PMO, CE, or TE contract (including 
extensions). 
 
Even if the prime consultant is also selected under a Prior Award, the prime consultant’s, or any 
subconsultant’s project team personnel, may not review that team’s own work on a Prior Award. In such 
cases where, in the course of performing duties as a PMO, CE, or TE, such party, or any subconsultant 
thereto, would need to review its own work, the Tollway may permit the use of an “ethical screen” 
approved by the Tollway at the time Statements of Interest for the proposal that would give rise to a 
potential conflict are submitted.  Such ethical screens must, at a minimum, provide that there shall be no 
communications between employees of firms reviewing Prior Award work performed or supervised by 
such firm.  For example, if a subconsultant to the CE has the responsibility of performing electrical lighting 
reviews for the prime consultant, and the subconsultant is also responsible for designing electrical lighting 
as a subconsultant on a Prior Award, the CE prime consultant may substitute either another 
subconsultant or an employee of their own firm to review the Prior Award’s specific design submittal.  As 
an additional example, if a CE prime consultant is reviewing work that prime consultant performed under 
a Prior Award, an approved ethical screen would allow different employees of the CE than those that 
worked on the Prior Award or a CE subconsultant uninvolved in the Prior Award to perform the review.  
The Tollway reserves the right to assess any other potential issues that a professional firm, professional 
individual, or the Tollway reasonably determines is inappropriate.   
 
This notice is not intended to create confusion; rather it is to request the use of common sense and 
professional judgment.  As professional firms, it is known that you should not place your firm in an unfair 
advantage, and when you believe there may be an issue, to quickly inform the Tollway so that appropriate 
steps can be taken to mitigate any such instance. This notice is not intended to address any potential 
conflicts of interest ruled upon by the Chief Procurement Officer and/or the Procurement Policy Board 
under the Illinois Procurement Code (30 Ill. Comp. Stat. 500).  Violations of this section may result in 
termination of contracts for cause or the Tollway may decline to award projects. 
 
 

2.2 Inspector General 

The Consultant hereby acknowledges that pursuant to Section 8.5 of the Toll Highway Act (605 ILCS 

10/8.5) the Inspector General of the Illinois State Toll Highway Authority (“OIG”) has the authority to conduct 

investigations into certain matters including but not limited to allegations of fraud, waste and abuse, and to 

conduct reviews.  The Consultant will fully cooperate in any OIG investigation or review and shall not bill the 

Tollway for such time.  Cooperation includes providing access to all information and documentation related 

to the goods/services described in this Agreement, and disclosing and making available all personnel 

involved or connected with these goods/services or having knowledge of these goods/services.  All 

subcontracts must inform Subcontractors of this provision and their duty to comply. 
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2.3  FINANCIAL INFORMATION 
 
 
2.3.1   Direct Labor Multiplier 

 
The Direct Labor Multiplier to be used on projects advertised in the PSB is as follows:    

Phase I and II (Studies, Design, and Survey) 2.8 

Phase III (Construction Management)                                     2.8 
 

Project Staff at Tollway Facilities                                             2.5 

 
  The 2.5 multiplier applies to contracts with personnel permanently assigned to a Tollway facility, 

such as the Central Administration Building (CA). The 2.5 multiplier does not pertain to personnel 
assigned to construction field offices for Phase III (Construction Management). 

 
The Direct Labor Multiplier for specialty engineering services, such as Aerial Mapping and LiDAR, will be 
based upon the firm’s current overhead determined during contract negotiations.   
  
 

2.3.2 Other Contracting Methods 
 
The Illinois Tollway, in its sole discretion, may consider, when it is in the best 
interest of the Tollway, other payment methodologies in lieu of Direct Labor 
Multiplier.  Other considerations include “flat rate” or “lump sum” methodology 
that would be further defined at the time of negotiations.  Other payment 
methodologies could negate or alter section 2.3.1 Direct Labor Multiplier.  
 
 

2.3.3  Estimated Construction Cost of Projects 

 
The estimated construction cost of each project is presented in the following categories or may be 
specific to a project detail. This is to assist the consultant in determining the relative size of the project. 
The construction cost category will be included in each Item. The categories are: 
 

 

CATEGORY ESTIMATED CONSTRUCTION COSTS 

A $0M - $ 10M 

B $ 10M - $ 25M 

C $ 25M - $ 50M 

D $ 50M - $ 75M 

E $ 75M - $100M 

F Over $100M 

 

 

2.3.4 Allowable Direct Costs 

 
The Allowable Direct Cost and Allowable Direct Cost –Construction Inspection list was last updated 
October 01, 2013 and is available on the Tollway’s website. 
 

               https://www.illinoistollway.com/doing-business/construction-engineering/forms 
 
 
  Website for State Reimbursement Rates  

https://www.illinois.gov/cms/Employees/travel/Pages/default.aspx 

 

https://www.illinoistollway.com/doing-business/construction-engineering/forms
https://www2.illinois.gov/cms/employees/travel/pages/default.aspx
https://www2.illinois.gov/cms/employees/travel/pages/default.aspx
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Click on the “For Employees” tab and then on the “Travel Guide”. 
 
For information on accessing the Tollway Website please refer to the Table of Contents. 
 
The Tollway will allow the Consultant to negotiate their Direct costs and bill as a lump 
sum on the contract. 
 

 
2.4    ILLINOIS TOLLWAY’S CONTRACT PAYMENT POLICY 

 
The Illinois Tollway will no longer make payments under contracts for costs incurred during the preceding 
calendar year if any invoice for that work is received after February 28th of the subsequent fiscal year. 

 
This policy will enable the Illinois Tollway to close its financial books both on time and accurately.  In order 
to meet the requirements of Generally Accepted Accounting Principles and those of the Illinois Auditor 
General and external auditors, the Tollway must account for all of its expenditures for a given calendar 
year before the end of the subsequent February. 

 
The Illinois Tollway’s current contracts already require vendors to submit their invoices and progress 

reports on the 20
th
 o f  each month for the previous month’s work. Therefore, we do not anticipate this 

change in policy to have an adverse impact on payment of invoices. 
 
This policy includes payment of any “re-bill” issues that may arise.  We are unable to make any payments 
for work in a given calendar year if it has not been properly invoiced to the Illinois Tollway by February 
28th of the following year. 

 

2.5    DISADVANTAGED BUSINESS ENTERPRISE (DBE) PARTICIPATION 
 
The Tollway hereby notifies all respondents that it will affirmatively ensure that in any contract entered into 
pursuant to this solicitation, disadvantaged, minority, women-owned business and Small Business 
Administration (SBA) 8(a) enterprises are encouraged to submit a Statement of Interest (SOI) response to 
this invitation and/or to participate in the advertised Disadvantaged Business Enterprise (DBE) goal of the 
work to be performed under the contract as a subconsultant.  
 
Any agreement between a Consultant and a DBE or other subconsultant in which the Consultant 

requires that the subconsultant not provide professional services proposals to other consultants is 

prohibited.  

To qualify as an eligible DBE, the firm must be currently certified by one of the following agencies currently 
participating in the Illinois Unified Certification Program (IL UCP), or in the County of Cook, Illinois M/WBE 
Program or in the Small Business Administration SBA 8(a) Program. A DBE is considered to have current 
certification if the firm is listed in the directory database of the pertinent certifying agency:  
 
• IL UCP - Illinois Department of Transportation (IDOT)  
• IL UCP - Chicago Transit Authority (CTA)  
• IL UCP - PACE  
• IL UCP - METRA  
• IL UCP - City of Chicago  
• Cook County  
• Small Business Administration SBA 8(a)  

 
Each DBE firm utilized must be listed in a certifying agency’s database at the time of the expiration 
of the extended documentation period if utilized as described below to be considered acceptable. 
Please provide proof of certification (example: letter) with your SOI submittal (Certifications are to 
be included as attachments to Exhibit A – Proposed Key Staff).  
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 You can view/print and download the most current listing of DBE firms at:  
 

• IDOT’s web site: https://webapps.dot.illinois.gov/UCP/ExternalSearch 
• City of Chicago’s web site:  https://chicago.mwdbe.com/FrontEnd/VendorSearchPublic.asp 
• County of Cook, Illinois’ web site:  
   https://cookcounty.diversitycompliance.com/FrontEnd/VendorSearchPublic.asp?XID=2768&TN=cookcounty 

• Small Business Administration’s SBA 8(a) web site:  
        http://dsbs.sba.gov/dsbs/search/dsp_dsbs.cfm.  
 

If a Proposer cannot obtain sufficient DBE commitments to meet the contract goal, the proposer must 
document its good faith efforts to meet the goal, including any DBE participation secured, and request a 
partial or full waiver of the contract goal.  Demonstrating good faith efforts means that the Proposer must 
show that all necessary and reasonable steps were taken to achieve the contract goal, meaning those steps 
that could be reasonably expected to obtain sufficient DBE participation.  Mere pro forma efforts are not 
good faith efforts, and the documentation must be supported by backup evidencing contact attempts and 
results made by the Proposer to DBE firms.  Proposers should not submit pricing information received from 
DBE firms with the good faith efforts documentation.  

 
Examples of good faith efforts and the contact log are available at PART III, List of Documents, Exhibit F, 
Section 7.10 of the State of Illinois Veteran Small Business Participation and Utilization Plan. 

For “Upon Request” projects: the Tollway may consider a goal adjustment or waiver request if and when a 
task order is issued for an upon request project which provides a detailed scope of work and the awarded 
consultant requests an adjustment when it submits a proposal to complete the task order. 

Extended Documentation Period for Proposers with a Technical Issue related to the DBE 
Commitment Made on a Statement of Interest: 

All required DBE documentation must be completed to the fullest extent possible and submitted 
with the statement of interest (SOI), including the Utilization Plan and SOITEAM data.  If a DBE 
Utilization Plan is not submitted with the SOI, the SOI may be deemed non-responsive. 

Each Proposer submitting a statement of interest (SOI) who has a DBE commitment with a technical issue 
related to DBE participation that is identified during initial review of a statement of interest (SOI) by the 
Tollway shall be allowed, upon an e-Builder email notification from the Tollway, an extended documentation 
period which will extend until 5:00 pm CT on the second business day after the day the notification is sent 
(e.g. if a proposer is notified on Monday, extended documentation period concludes on Wednesday at 5:00 
pm).  

The extended documentation period allows Proposers solely to correct their initial Utilization Plan and 
SOITEAM data to add or adjust DBE participation to: 

 meet or exceed the initial DBE commitment stated in the SOI, if that initial commitment was above 
the advertised DBE goal, or 

 meet or exceed the goal, if the initial DBE commitment stated in the SOI was below the advertised 
DBE goal.  

The Proposer shall submit an amended DBE Utilization Plan and SOITEAM data if additional or adjusted 
DBE participation is secured by the end of the extended documentation period.  

Under no circumstances is a Proposer allowed to remove, replace or reduce the DBE participation of a 
certified DBE firm listed in the initial Utilization Plan and SOITEAM data without prior written consent of 
ISTHA. Increases to DBEs listed in the initial Utilization Plan and SOITEAM data are allowed.   

Under no circumstances is the Proposer allowed to change any documentation unrelated to the correction 
of the technical issue identified.  If an adjustment is made to the DBE portion of the Utilization Plan and 
SOITEAM data during the extended documentation period, a brief statement describing the revision(s) must 
be included with resubmittal of the Utilization Plan and SOITEAM data.  Any other changes to the original 
statement of interest will not be accepted. 

https://webapps.dot.illinois.gov/UCP/ExternalSearch
https://chicago.mwdbe.com/FrontEnd/VendorSearchPublic.asp
https://cookcounty.diversitycompliance.com/FrontEnd/VendorSearchPublic.asp?XID=2768&TN=cookcounty
http://dsbs.sba.gov/dsbs/search/dsp_dsbs.cfm
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Illinois Tollway Disclaimer Statement: Disadvantaged Business Enterprises (DBE) Directory, City of 
Chicago or Cook County, Illinois Minority and Women-Owned Business (M/WBE) Directories, or 
Small Business Administration SBA 8(a) Directory  
 
Firms listed in either the Illinois Unified Certification Program (IL UCP) Disadvantaged Business Enterprises 
Directory or the City of Chicago Minority and Women-Owned Business Directory have been certified as a 
Disadvantaged Business Enterprise (DBE) by one of the IL UCP participating agencies (Illinois Department 
of Transportation, City of Chicago, Chicago Transit Authority, Metra and Pace) or by the City of Chicago. 
Firms listed in the County of Cook, Illinois M/WBE Directory have been certified as Minority or Women 
Owned Business Enterprises by the County of Cook, Illinois. Firms listed in the Small Business 
Administration SBA 8(a) Directory have been certified as SBA 8(a) business enterprises by the Small 
Business Administration.  
 
The criteria, standards and procedures by which certification decisions are made can be obtained from any 
of the certifying agencies.  These directories are to be used as an “informational source only” and the 
following must be considered:  

 Certification does not mean that a firm is in any way prequalified to provide the products and/or 
services the firm claims it can provide.  “Certification” means that the agency has determined, 
on the basis of information provided and the representations therein, that a business is a bona 
fide DBE.  The certifying agency does not, as a result of any listing, make any representation 
concerning the ability of any listed firm to perform work in the specialty listed;  

 The Tollway does not, through its use of and referral to certification lists, make any 
representation concerning the ability of any listed firm to perform work in the specialty listed.  

 The Illinois Tollway, in awarding a contract, has discretion in determining whether a DBE firm’s 
listed work categories are eligible to be counted toward the fulfillment of DBE contract goals; 
and  

 It is the responsibility of all vendors to:  
a) Conduct their own investigation to determine the capability and capacity of the  
DBE firm(s) to satisfactorily perform the proposed work; and  
b) Ensure the DBE firm(s) is currently certified. A DBE is considered to have current 
certification if the firm is listed in the directory database of the pertinent certifying agency.  

 
These directories list the most current certified firms. If there are any questions concerning these 
directories, please contact the certifying agency. 

 
2.6 PARTNERING FOR GROWTH PROGRAM GUIDELINES (formerly 
Partnership-Mentor/Protégé Program Guidelines) 

 
The Partnering for Growth Program and Documents have been updated effective March 2017, and are 
available on the Tollway’s Website at: 
 
     https://www.illinoistollway.com/doing-business/diversity-development/programs 
 

 
The Partnering for Growth Program applies to both Veteran-Owned Small Businesses (VOSBs) / Service-
Disabled Veteran-Owned Small Businesses (SDVOSBs) and DBE firms.  Separate Exhibit E – Partnering 
for Growth Program - Memorandum of Understanding forms are available for use with a VOSB/SDVOSB 
or a DBE firm. 

 

2.7 STATE OF ILLINOIS VETERAN SMALL BUSINESS PARTICIPATION AND 
UTILIZATION PLAN 

 
This solicitation includes a specific Veteran Small Business participation goal as specified in each Item 
detail based on the availability of CMS certified veteran-owned and service-disabled veteran-owned small 
business (VOSB/SDVOSB) vendors to perform or provide the anticipated services required by this 
solicitation. The Veteran Small Business participation goal is applicable as specified in each Item detail. 
In addition to the other award criteria established for this solicitation, the Tollway will award this contract 
to a Vendor that meets the goal or makes good faith efforts to meet the goal. Vendor must submit a 

https://www.illinoistollway.com/doing-business/diversity-development/programs?p_p_id=101_INSTANCE_sHVSQ0TmrUY8&p_p_lifecycle=0&p_p_state=normal&p_p_mode=view&p_p_col_id=column-1&p_p_col_pos=7&p_p_col_count=20&_101_INSTANCE_sHVSQ0TmrUY8_delta=5&_101_INSTANCE_sHVSQ0TmrUY8_keywords=&_101_INSTANCE_sHVSQ0TmrUY8_advancedSearch=false&_101_INSTANCE_sHVSQ0TmrUY8_andOperator=true&p_r_p_564233524_resetCur=false&_101_INSTANCE_sHVSQ0TmrUY8_cur=1
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Utilization Plan and Letter of Intent with its SOI.  Refer to PART III List of Documents, Exhibits, and Other 
Attachment, for submittal instructions.  As stated in Exhibit F, to qualify as an eligible VOSB/SDVOSB, the 
firm must be currently certified, at the time of the PSB due date, by the Department of Central Management 
Services.  Registration is available at: 

http://www.illinois.gov/cms/business/sell2/Pages/VeteranownedBusinesses.aspx 
 

2.8     TEAMING AGREEMENT  
 
The action of joining forces with another consultant to submit on a Professional Services Bulletin (PSB) is 
called Teaming.  All former policies and procedures referring to Joint Venture still apply, with Teaming as 
the name of the effort.   
 
Team offers shall comply with the same requirements set forth for individual offers, including but not limited 
to the submittal (under the Team’s SOI code name) of the Statement of Interest, SOITEAM data, Exhibits, 
and Disclosures.  A Team offer represents a unique submittal, and shall not be combined with an individual 
offer from the Team Lead or submittals from other, unique teams. 
 
Team members must clearly be identified with the Statement of Interest submittal, and Team Lead shall 
be considered the Prime Consultant upon selection. The selection criteria for the Team will include 
the Team members’ prequalification categories, and the sum of the individual firm’s work capacity and 
evaluation history. 

 
The Tollway requires the Team to self-perform no less than 40% of the work, meaning the Team cannot 
subcontract more than 60% of the project work. The scope of work to be performed by each Team 
member and its subcontractors must be clearly defined and leave no room for interpretation in the 
Statement of Interest.  Each Team member must make a substantial contribution to the performance of 
the work being completed by the Team. What is meant by substantial depends upon the number of 
participants in the Team, the professional qualifications of each member, and the nature of the work 
being performed. 

 
The Tollway DOES NOT have a form for Teaming Agreements. However, the firms submitting as a Team 
are required to obtain and submit their Teaming Agreement.  A Teaming Agreement, signed by all 
members, MUST be submitted within ten (10) business days after contract negotiations and prior to 
Board award. The Teaming Agreement will clearly identify the Team members, their percentage interest / 
share, as well as respective rights and responsibilities. The Teaming Agreement shall further designate 
a Team Lead who will assume responsibility for invoicing. The Team may have no more than three 
participants.  
 
Each Team member shall procure and maintain separate insurance policies that meet the Tollway’s 
insurance requirements. The Tollway’s standard insurance requirements are set forth in the 
Consultant Agreement boilerplates (See Tollway website: https://www.illinoistollway.com/doing-
business/construction-engineering/forms under Doing Business> Construction and Engineering: 
Consultant Resources under Consultant Forms).  Each Team member will procure and maintain policies 
that meet the required Prime’s level of coverage and shall indemnify the Team against claims arising 
from their performance under the Team, as well as agreeing to be joint and severally liable upon 
termination of the Team. In the event of the termination of the Team, the insurance and indemnification 
rights of the Team must be assignable to the Tollway as a matter of law.  Proof of compliance with these 
requirements must be submitted to the Tollway prior to issuance of a Notice to Proceed. 
 
Team Statement of Interest (SOI) submittal requirement overview: 

 Designate a single point of contact who shall serve as the Team’s primary contact with the Tollway. 

 Indicate the Team member responsible for each prequalification category. 

 The Team Lead shall submit outstanding work obl igat ions , and Forms A or  Forms B 
disclosures (as applicable) for each of the Team members. 

 Identify the Team member responsible for invoicing. 

 For Exhibit A, plus other required documents specified in the PSB, combine the information for all 
participating Team members. 

 Submit the Teaming Agreement within ten (10) days after contract negotiation and prior to 
Board award. 

https://www2.illinois.gov/cms/business/sell2/pages/veteranownedbusinesses.aspx
https://www2.illinois.gov/cms/business/sell2/pages/veteranownedbusinesses.aspx
https://www.illinoistollway.com/doing-business/construction-engineering/forms
https://www.illinoistollway.com/doing-business/construction-engineering/forms
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A firm planning to submit a Statement of Interest as a Team is required to contact the Tollway for a Team 
SOI Firm Name Code. Contact Eleanor Curcuro via e-mail at ecurcuro@getipass.com. The Team SOI 
Firm Name Code as provided by the Tollway is required to identify and process the submittal as a Team 
proposal. 

 
Only the Team Lead is required to fill out the SOITEAM data on behalf of the Team. It is imperative that 
the other Team members do NOT submit SOITEAM data if they are not the Team Lead. The Team Lead 
must clearly identify the Team members and subconsultants doing work for or in conjunction with the 
Team within the Team SOITEAM data submittal. 

 

Example of a Team (TM) submittal: 
Companies forming Team are: 

 Company A  

 Company B  

 Company C 
 
Team Firm Name Code as provided by the Tollway is: ABC_TM 
Team members naming parameters are: 

 ABC_TM (Company A) “Managing Partner” 

 ABC_TM (Company B) ABC_TM (Company C) 

 Subcontractors to the Team Lead: J. Smith Consulting (Company B) 

 F.J. Engineering (Company C) 

 Subcontractors to the Team members: G. Engineering (Company A) 

 Materials Inc. (Company A) 
 Surveying Services (Company B) Jersey Consulting (Company B) KL Services (Company C) 

 L MN Engineering (Company C) 
 

When entering prime consultant or subconsultant information in the SOITEAM data section, please follow 
the below instructions: 

 Under the “Prime Consultant Firm Name” enter the Team Code name as provided by the 
Tollway, followed by the actual firm name of the Team Lead in parenthesis. 

 Subconsultants (Team participants) to the Teaming Agreement are to be listed under 
“Subconsultant Firm Name” by identifying the Team Code Name followed by the actual firm name in 
parenthesis. 

 Subconsultants to a Team member are to be listed after the Team member, followed by the 
participating partner’s name in parenthesis. 

 

2.9    PHASE III:  CONSTRUCTION ENGINEERING SERVICES 
 

The following applies to all Phase III Engineering service items. 

 
After the Consultant has been selected, the Construction Manager (CM) shall provide the following to 
the Tollway: 
 
The Consultant selected for the Construction Management (CM) Services shall submit for the Tollway’s 
review and approval, a management plan for the specific Project for which the Consultant is selected. 
This plan shall include an outline of the full-time or part-time plant and on-site inspection services 
sampling and laboratory testing the Consultant plans to provide for Quality Assurance.  The selected 
CM’s Consultant’s Quality Program (CQP) shall include the identification and pre-qualifications of the 
Field Inspectors and Laboratory Technicians to be assigned to this project as employees of the Consultant 
or a qualified Subconsultant.  The CQP shall include periodic verification by an independent qualified 
Subconsultant that the Quality Assurance operations are proceeding as specified using the proper 
methods of sampling and testing. 

 
The name of any accredited Material Laboratory(s) to be utilized for the Quality Assurance work must be 
provided with the CQP. The laboratory must be accredited under the AASHTO Accreditation Program 
(AAP). The AAP requires on-site inspections and participation in proficiency sample programs. The 
Portland cement concrete PCC inspections and proficiency programs are conducted by the Cement and 
Concrete Reference Laboratory (CCRL). The hot-mix asphalt (HMA) programs are conducted by 

mailto:ecurcuro@getipass.com.
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AASHTO Materials Reference Laboratory (AMRL). Either CCRL or AMRL can conduct the aggregate 
program for your lab. Both AMRL and CCRL are scheduled to be in Illinois this year. 
 
The laboratory shall be accredited in the entire test procedures specified in IDOT Bureau of Materials and 
Physical Research (BMPR) Policy Memorandum “Minimum Private Laboratory Requirements for 
Construction Materials Testing or Mix Design.”  The current IDOT policy can be found in IDOT’s Manual of 
Test Procedures for Materials.  http://www.idot.illinois.gov/Assets/uploads/files/Doing-
Business/Memorandums-&-Letters/Highways/Materials/Concrete/6-08.1minimumprivatelabrequirements.pdf 
 
Personnel performing materials testing for aggregate, PCC, and HMA shall have completed the 
appropriate QC/QA trained technician classes.  Personnel performing soils field tests shall have 
completed IDOT class S-33, “Standard Earth Density.” (Detailed on the next page.) 

 
The Laboratory Technicians to be assigned to this project must be prequalified by having passed the 
IDOT 3-day Aggregate training courses for Aggregate Testing and the IDOT QC/QA Level I and Level II 
(HMA and PCC) Testing Courses. 

 
The Field Inspectors assigned to this project for on-site Quality Assurance must be prequalified by having 
passed the IDOT QC/QA Half-Day Nuclear Density training course, for earthwork quality control and for 
monitoring the on-site bituminous construction work.  The Field Inspectors assigned to the on-site quality 
control of concrete placement shall be prequalified by having passed the IDOT/ACI Portland Cement 
Concrete Level I training course.  Personnel performing soils field tests shall have completed IDOT class 
S-33, “Standard Earth Density.” 

 
The Consultant’s Quality Assurance responsibilities at the material production plants shall be performed 
by a Field Inspector having passed the 3-day IDOT Aggregate Gradation Control System training course 
combined with the IDOT QC/QA Level I and Level II (HMA and PCC) Testing courses to perform the 
specified inspection of approved materials at the concrete and bituminous plants. 

 

2.10     CONSTRUCTION AND QUALITY ASSURANCE CONSULTANTS 
 
S 33-Geotechnical Field Testing and Inspection Class 
 
S33 is a required class for technicians performing soil tests on construction projects.  This includes 
consultant personnel providing Construction Inspection or Quality Assurance Testing on Tollway projects. 
The Illinois Department of Transportation (IDOT) will schedule sessions of this class after determining the 
demand. Below is a description of the class and sign-up information. 
 
Course Objectives 
The student will be able to do the following:  1. Determine the Standard Dry Density and Optimum 
Moisture content of soil or soil mix according to AASHTO T 99. 2. Determine in-place density in 
accordance with approved test procedures.  3.  Select the correct soil curve by the use of a one-point 
proctor and/or textural classification of the soils.  4.  Determine the moisture content of a soil by either 
laboratory or field methods.  5.  Perform validity checks of the soil test results.  6.  Report results in 
accordance with departmental requirements. 

 
Prerequisites: 

1. One year of college level technical training or six months experience, or consent of the course 
instructor. 

2.   High school math, including ability to calculate percentages. 

 
Course Length: 

Two Days, including written examination. 

 
Cost: 

There is no cost to consultants. 

 
 

http://www.idot.illinois.gov/Assets/uploads/files/Doing-Business/Memorandums-&-Letters/Highways/Materials/Concrete/6-08.1minimumprivatelabrequirements.pdf
http://www.idot.illinois.gov/Assets/uploads/files/Doing-Business/Memorandums-&-Letters/Highways/Materials/Concrete/6-08.1minimumprivatelabrequirements.pdf
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Location: 

District One, District Eight, and other locations determined by demand. 
 
Schedule: 

As determined by demand; late fall, winter, and early spring. 
 
To Register: 

Mail or Fax a note or e-mail Brad Risinger in the Technical Training Unit.  For each proposed registrant, 
provide name, firm name, address, phone, FAX and e-mail.  Please list multiple registrants in priority 
order, since seating in initial classes may be limited. 

 
Brad Risinger; Brad.Risinger@illinois.gov 
IDOT – Bureau of Operations 
313 Hanley Building, Room 009 
2300 S. Dirksen Parkway Springfield, IL 62764  
(217) 557-2070 
FAX (217) 782-1927 

 

2.11     QUALITY ASSURANCE PREQUALIFICATION CATEGORY 
 
From the Illinois Department of Transportation (IDOT): 
This notice is for consultants who are or wish to be, prequalified in the Quality Assurance (QA) 
prequalification category. The requirement for accreditation of QA Testing laboratories was phased in 
over time and is now required. 

 
QA Testing labs must be fully accredited to be considered for any new contracts or to renew 
prequalification. 

 
NOTE:  Neither prequalification nor accreditation is required for consultants working directly for 
contractors, performing Quality Control (QC) activities. 

 
Synopsis of requirements: 

  The laboratory must be accredited under the AASHTO Accreditation Program (AAP).  The AAP 
requires on-site inspections and participation in proficiency sample programs.  The Portland 
cement concrete PCC inspections and proficiency programs are conducted by the Cement and 
Concrete Reference Laboratory (CCRL).   The hot-mix asphalt (HMA) programs are conducted by 
AASHTO Materials Reference Laboratory (AMRL).  Either CCRL or AMRL can conduct the 
aggregate program for your lab. Both AMRL and CCRL are scheduled to be in Illinois this year. 

  The laboratory shall be accredited in all of the test procedures specified in IDOT Bureau of Materials 
and Physical Research (BMPR) Policy Memorandum “Minimum Private Laboratory Requirements for 
Construction Materials Testing or Mix Design.”  The current IDOT policy can be found in IDOT’s 
Manual of Test Procedures for Materials. http://www.idot.illinois.gov/Assets/uploads/files/Doing-
Business/Memorandums-&-Letters/Highways/Materials/Concrete/6-
08.1minimumprivatelabrequirements.pdf 

 

  Personnel performing materials testing for aggregate, PCC, and HMA shall have completed the 
appropriate QC/QA trained technician classes.  Personnel performing soils field tests shall have 
completed IDOT class S-33, “Standard Earth Density.”  The laboratory must be accredited under the 
AASHTO Accreditation Program (AAP). 

 
The description of the prequalification categories, the SEFC, and the BMPR Policy Memo may be viewed 
or downloaded from the IDOT Internet Site:  http://www.idot.illinois.gov/ 

 

Information about the AAP accreditation and AMRL programs may be found on the AMRL Web Site: 
http://www.nist.gov/ 

 

Information about the CCRL inspection and proficiency sample programs may be found on the CCRL 
Web Site:  http://www.nist.gov/ 

mailto:Brad.Risinger@illinois.gov
http://www.idot.illinois.gov/Assets/uploads/files/Doing-Business/Memorandums-&-Letters/Highways/Materials/Concrete/6-08.1minimumprivatelabrequirements.pdf
http://www.idot.illinois.gov/Assets/uploads/files/Doing-Business/Memorandums-&-Letters/Highways/Materials/Concrete/6-08.1minimumprivatelabrequirements.pdf
http://www.idot.illinois.gov/Assets/uploads/files/Doing-Business/Memorandums-&-Letters/Highways/Materials/Concrete/6-08.1minimumprivatelabrequirements.pdf
http://www.idot.illinois.gov/
http://www.nist.gov/
http://www.nist.gov/
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2.12 CLARIFICATION OF QUALITY CONTROL/QUALITY ASSURANCE 
REQUIREMENTS 

 
A Statement of Interest listing the same individual as being responsible for performing both the work and 
Quality Control/Quality Assurance for the same work is not acceptable. The Quality Control/Quality 
Assurance personnel on Exhibit A shall not be the same personnel preparing the data.  If the prime firm 
does not have personnel to cover the QC/QA requirements then a Subconsultant prequalified in the 
category may be used. 

 
The following highlighted sections have been added to the Guidelines in the Professional Services 
Bulletin and the solicitations. 

 
Complete Exhibit A as follows: 

 
a)   List the required key personnel to match required prequalification categories and any 

additional personnel requirements designated in the project solicitation. Include firm 
name if work is to be completed by a subconsultant. 

 
b)   QC/QA personnel must be different individuals than those preparing the documents. 

 
 

2.13 CONSULTANT CONTRACT FORMS 
 
Standard forms, exhibits and associated instructions to be used by construction management and design 
services engineering consultants in preparing proposals and agreements with the Tollway are located on 
the Tollway website.  Contracts will be awarded based on the standard Agreement templates.  Selected 
consultants should be prepared to execute the appropriate Agreement template.  Any exceptions shall be 
noted in the consultant’s Statement of Interest. 
 
https://www.illinoistollway.com/doing-business/construction-engineering/forms 
 
 

2.14 SELF-PERFORMANCE 
 
The minimum self-performance for a stand-alone prime consultant is 40%. 

https://www.illinoistollway.com/doing-business/construction-engineering/forms
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PART III: LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS 
 
3.1 OFFEROR COMMITMENT and SIGNATURE 
 

Include the Offeror Commitment and Signature pages in each Statement of Interest following the Table of Contents.  
These pages are shown below, and are available on the Tollway website and through this link: 
https://www.illinoistollway.com/doing-business/construction-engineering/bids-bulletins-awards 
 
OFFER TO PROVIDE PROFESSIONAL SERVICES 
By completing and signing this form, the Offeror makes an offer to the Illinois Tollway.  Offeror should also use this 
form as a final checklist to ensure that all required documents are completed and included with the SOI.  Offeror 
must mark each blank below as appropriate; mark N/A when a section is not applicable to the PSB Item offered.  
Offeror understands that failure to submit this form or meet all requirements is cause for disqualification. 
 
 
1. PSB Review: Offeror reviewed the PSB, including all referenced documents and instructions, completed all 

blanks, provided all required information, correctly labeled / named its SOI files, and demonstrated how it will 
meet the Tollway’s requirements.  
 Yes  No  
 

2. Addenda: Offeror acknowledges receipt of any and all addenda to this PSB, and has taken those into account 
in making this offer. 
 Yes – List Addenda numbers here:       No  Not Applicable 
 

3. Submission of all Documentation Required in PSB 18-2: Offeror is submitting with its SOI any and all 
documents required in PSB 18-2.  The most current forms are listed on the Tollway website:   
https://www.illinoistollway.com/doing-business/construction-engineering/bids-bulletins-awards (Doing Business: 

Construction and Engineering –  Consultant Resources – Professional Services Bulletin). Exhibits from 

previous Professional Services Bulletins will not be accepted.  Offeror understands that incomplete or 
missing documentation will render the offer non-responsive. 
 Yes  No  
 

4. Statements of Interest: Offeror is submitting a separate Statement of Interest (SOI) for each PSB item. The 
SOI is submitted in adobe.pdf format and labeled as described in 4.4 Submittal Instructions, using the SOI 
FIRM NAME CODE provided by the Tollway. The Offeror is submitting under its firm’s full, legal name, and if 
applicable, the full, legal names of its team members. 
 Yes  No  

 
5. Exhibit A: The Offeror provided with its SOI, “key” project personnel specific to each SOI submitted, including 

subconsultants, resumes, category of work, etc.   
 Yes  No  
 

6. DBE and VOSB/SDVOSB Evidence: Offeror’s and/or subconsultant’s evidence of certification from 
acceptable agencies is attached to the SOI. 
 Yes  No  Not Applicable 
 

7. Exhibit B: The Offeror provided with its SOI, the Location/Design - Environmental Questionnaire for applicable 
items. 

 Yes  No  Not Applicable 
 

8. Exhibit C: Current Obligations: The Offeror provided current work obligations in dollars. The Teaming 

Agreement’s Team Lead provided current work obligations on behalf of each of the Team member firms.  
Exhibit C is submitted in pdf format and labeled as described in 4.4 Submittal instructions, using the SOI FIRM 
NAME CODE provided by the Tollway. 
 Yes  No  Not Applicable 
 

https://www.illinoistollway.com/doing-business/construction-engineering/bids-bulletins-awards?p_p_id=101_INSTANCE_v0IPpC00gJc2&p_p_lifecycle=0&p_p_state=normal&p_p_mode=view&p_p_col_id=column-1&p_p_col_pos=11&p_p_col_count=16&_101_INSTANCE_v0IPpC00gJc2_delta=5&_101_INSTANCE_v0IPpC00gJc2_keywords=&_101_INSTANCE_v0IPpC00gJc2_advancedSearch=false&_101_INSTANCE_v0IPpC00gJc2_andOperator=true&p_r_p_564233524_resetCur=false&_101_INSTANCE_v0IPpC00gJc2_cur=1
https://www.illinoistollway.com/doing-business/construction-engineering/bids-bulletins-awards?p_p_id=101_INSTANCE_v0IPpC00gJc2&p_p_lifecycle=0&p_p_state=normal&p_p_mode=view&p_p_col_id=column-1&p_p_col_pos=11&p_p_col_count=16&_101_INSTANCE_v0IPpC00gJc2_delta=5&_101_INSTANCE_v0IPpC00gJc2_keywords=&_101_INSTANCE_v0IPpC00gJc2_advancedSearch=false&_101_INSTANCE_v0IPpC00gJc2_andOperator=true&p_r_p_564233524_resetCur=false&_101_INSTANCE_v0IPpC00gJc2_cur=1
https://www.illinoistollway.com/doing-business/construction-engineering/bids-bulletins-awards
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9. Exhibit D: Availability of Key Project Personnel: The Offeror provided with its SOI, Exhibit D, which must 

include Key personnel as identified in the item detail, for both Prime and subconsultants.  
 Yes  No  Not Applicable 

 

10. Exhibit E: Partnering for Growth Memorandum of Understanding: Exhibit E is provided with the SOI if the 

SOI identifies a Mentor-Protégé partnership.  The Offeror entered the DBE and/or VOSB/SDVOSB commitment 

and percentage breakdowns in the SOITEAM data section.   

 Yes  No  Not Applicable 
 

11. Exhibit F: State of Illinois Veteran Small Business Participation and Utilization Plan and Letter of Intent: 

The Offeror provided with its SOI, the State of Illinois Veteran Small Business Participation and Utilization Plan 

and Letter of Intent for items that include a VOSB/SDVOSBE goal. 

 Yes  No  Not Applicable 
 

12. SOITEAM Data:  The Offeror identified the Prime, subconsultant(s) and DBE and VOSB/SDVOSBE percentage 
breakdowns, and left no blank cells. Ranges and “TBD” are not acceptable.  

 Yes  No  Not Applicable 
 

13. FORMS A or FORMS B Certification/Disclosure Forms (version 15.2) and Illinois Tollway Standard 
Business Terms and Conditions: The Offeror provided certification and disclosure forms and Illinois Tollway 
Terms and Conditions for itself and its Team member firms.  The Disclosures are submitted in pdf format and 
labeled as described in 4.4 Submittal instructions, using the SOI FIRM NAME CODE provided by the Tollway.   
 Yes  No  
 

14. Illinois State Board of Elections Registration: The Offeror understands that Primes may be required to be 
registered with the Illinois State Board of Elections prior to the submittal of the offer (Statement of Interest), 
and has enclosed a copy of the registration certificate with the Certification / Disclosure forms if applicable. 
 Yes  No  

 
SIGNATURE CERTIFICATION 
By submitting a response to this SOI, each Offeror unequivocally acknowledges that the Offeror has read and fully 
understands this SOI, and that the Offeror has asked questions and received satisfactory answers from the 
Tollway regarding any provisions of this SOI with regard to which the Offeror desired clarification. By signature 
below, the Principal of the Offeror certifies the information contained in the SOI is true and accurate. 
 

SIGNATURE CERTIFICATION 

I certify that my electronically scanned-in signature appearing in this Statement of Interest and associated 
documents submitted by our firm / team is authorized to be affixed by the person doing so and will be binding on 
the firm / team. 
 
On behalf of the firm                     (enter firm full legal 
name) and its team members, if any (as identified in this Statement of Interest), I certify that I am the firm’s                        
       (enter title), and that I have thoroughly reviewed our existing 
and pending obligations for services by our Technical Staff (including work for which selection has been 
made but negotiations and/or agreements execution have not been finalized) during the ensuing year(s) to 
all of our clients on any type of project and have included them on Exhibit C. 
 
If we are selected for this project, we will assign it as a top priority project utilizing the identified Key and Support 
Personnel as submitted on Exhibit A for the full term of the contract. 
 

I certify that the information contained in this Statement of Interest is true and accurate. 
 

Date      Signature       
 

Print Name      
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3.2 EXHIBITS 

 

The following Exhibits and data shall be submitted in accordance with PSB submittal instructions in 
PART IV, and are available on the Tollway website.  Refer to paragraph 4.3.4 for guidelines.  

 

 Exhibit A:  Proposed Staff  

o Required - Submit with SOI 

 Instructions for Completing Exhibit C 

 Exhibit C:  Current Obligations  

o Required - Submit as a separate pdf document 

 Exhibit D:  Availability of Key Project Personnel  

o Required - Submit with SOI 

 Exhibit E-DBE:  Partnering for Growth Program  

o If proposing a mentor-protégé arrangement with a DBE firm, this Exhibit is required.   

o Submit with SOI 

 Exhibit E-VOSB:  Partnering for Growth Program  

o If proposing a mentor-protégé arrangement with a VOSB/SDVOSB, this Exhibit is required.   

o Submit with SOI 

 Exhibit F: Veteran Small Business Participation and Utilization Plan  

o If the item includes a Veteran Goal, this Exhibit is required - Submit with SOI 

 Illinois Tollway Standard Business Terms and Conditions  

o Required - Submit with Forms A or Forms B Disclosures 

 SOITEAM Data  
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Exhibit A – Proposed Staff 

PSB 18-2  
 
Please provide the information for the following Key Project Personnel, (Key Project Personnel are defined as 
those specific positions identified in each PSB Item, and are subject to approval by the Tollway if they change 
during contract performance), including the staff from the Sub-Consultants. The personnel named in Exhibit A 
must also be listed on Exhibit D: Availability of Key Project Personnel. 

 
 

Project Manager (Item 1)  Project Manager (Items 2 thru 10) 
Name:   Name:  

Firm:   Firm:  

Category:   Category: IL Licensed Professional Engineer 

License #:   License #:  

Year Registered:  State:   Year Registered:  State:  

Office Address:   Office Address:  

City:  State:   City:  State:  

 
Project Engineer (Items 1 thru 5)  Structural Design (Items 1 thru 6) 
Name:   Name:  

Firm:   Firm:  

Category: IL Licensed Professional Engineer  Category: IL Licensed Structural Engineer 

License #:   License #:  

Year Registered:  State:   Year Registered:  State:  

Office Address:   Office Address:  

City:  State:   City:  State:  

 
Drainage Design (Item 1)  Traffic and Tolling Analysis (Item 1) 
Name:   Name:  

Firm:   Firm:  

Category: IL Licensed Professional Engineer  Category:  

License #:   License #:  

Year Registered:  State:   Year Registered:  State:  

Office Address:   Office Address:  

City:  State:   City:  State:  

 
Financial and Economic Impact Analysis 
(Item 1) 

 QC/QA Roadway (Items 1 thru 5) 
 

Name:   Name:  

Firm:   Firm:  

Category:   Category: IL Licensed Professional Engineer 

License #:   License #:  

Year Registered:  State:   Year Registered:  State:  

Office Address:   Office Address:  

City:  State:   City:  State:  
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Exhibit A – Proposed Staff 
PSB 18-2, continued  
The personnel named in Exhibit A must also be listed on Exhibit D: Availability of Key Project Personnel 

 
QC/QA Structural (Items 1 thru 5)  Roadway Design (Items 2 thru 6) 
Name:   Name:  

Firm:   Firm:  

Category: IL Licensed Structural Engineer  Category: IL Licensed Professional Engineer 

License #:   License #:  

Year Registered:  State:   Year Registered:  State:  

Office Address:   Office Address:  

City:  State:   City:  State:  

 
Construction Engineer (Items 3 & 4)  Architect (Item 5) 
Name:   Name:  

Firm:   Firm:  

Category: IL Licensed Professional Engineer  Category: IL Licensed Professional Architect 

License #:   License #:  

Year Registered:  State:   Year Registered:  State:  

Office Address:   Office Address:  

City:  State:   City:  State:  

 
Electrical Design (Item 5) 
 

 Mechanical Design (Item 5) 

Name:   Name:  

Firm:   Firm:  

Category: IL Licensed Professional Engineer  Category: IL Licensed Professional Engineer 

License #:   License #:  

Year Registered:  State:   Year Registered:  State:  

Office Address:   Office Address:  

City:  State:   City:  State:  

 
Resident Engineer (Items 6 thru 10)  Materials Coordinator (Items 6 thru 10) 
Name:   Name:  

Firm:   Firm:  

Category:   Category:  

License #:   License #:  

Year Registered:  State:   Year Registered:  State:  

Office Address:   Office Address:  

City:  State:   City:  State:  

 
Document Technician (Items 6 thru 10)  Materials QA Technician (Items 6 thru 10) 
Name:   Name:  

Firm:   Firm:  

Category: Documentation Certification 
Number- IDOT class S-14 

 Category:  

License #:   License #:  

Year Registered:  State:   Year Registered:  State:  

Office Address:   Office Address:  

City:  State:   City:  State:  
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Exhibit A – Proposed Staff 
PSB 18-2, continued  
The personnel named in Exhibit A must also be listed on Exhibit D: Availability of Key Project Personnel 

 
Required Prequalification Category**  Required Prequalification Category** 

Name:   Name:  

Firm:   Firm:  

Category:   Category:  

License #:   License #:  

Year Registered:  State:   Year Registered:  State:  

Office Address:   Office Address:  

City:  State:   City:  State:  

 
Required Prequalification Category**  Required Prequalification Category** 
Name:   Name:  

Firm:   Firm:  

Category:   Category:  

License #:   License #:  

Year Registered:  State:   Year Registered:  State:  

Office Address:   Office Address:  

City:  State:   City:  State:  

 
Required Prequalification Category**  Required Prequalification Category** 

Name:   Name:  

Firm:   Firm:  

Category:   Category:  

License #:   License #:  

Year Registered:  State:   Year Registered:  State:  

Office Address:   Office Address:  

City:  State:   City:  State:  

 
 

*If work is being performed by a Sub-consultant list firm name also. 
**Note the specific function listed in the Item description for Key Personnel 
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Exhibit A continued 

Attach resumes for Key Project Personnel. 

 

 
Management 

  
Professionals 

  
Technical Staff 

 
Total 

   
Engineers 

   
Technicians 

 

   Land Surveyors   Draftsmen  

   Architects   Survey Crew  

   Others   Clerical  

   Total   Other  

      Total  

        
    Total Projected Staff  

Exhibit A – Proposed Staff PSB# 18-2 Item# __ 
 

 
 
 

Firm will complete project within estimated time listed in the project advertisement.        Yes No 
 

If Yes, provide completion date and/or number of months.    
 

If No, explain: 
 

 
 
 
 
 
 
 
 
 
 
 
 
 

Exhibit A  
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INSTRUCTIONS FOR COMPLETING EXHIBIT C: CURRENT OBLIGATIONS 
 

Work Being Negotiated or Under Agreement with the Illinois State Toll Highway 
Authority 

 
If your firm currently has work awarded by ISTHA, complete the first page of Exhibit C, showing 
Project Fee and Fee Remaining in the Estimated Time Period for Completion of Each Project. 
[Projects being negotiated and scheduled supplements should be listed and the fee columns 
estimated.] If your firm has a contract in which the Tollway has suspended the work, list the Project 
Fee and Fee Remaining To Be Earned and your best estimate of when the work will resume.  If your 
firm is participating in an ISTHA project as a Subconsultant, complete the "Your Firm as a 
Subconsultant" block showing Subcontract Fee and Fee Remaining in the Estimated Time Period for 
Completion of Each Project. 
 

 
  Work Being Negotiated or Under Agreement by Your Transportation Staff for Other than 

the Illinois State Toll Highway Authority 
 

For any work your firm has other than ISTHA, complete the second page of Exhibit C, listing 
the Fee Remaining in the Time Period for Completion of the Projects in the Appropriate Agency. 

 

 
  Current  Obligations for  the  Illinois  State  Toll  Highway  Authority that  Your  Firm  has 

Subcontracted 
 

If your firm currently has work where a Subconsultant is being utilized, complete and submit the 
th i rd of Exhibit C, showing their Subcontracted Fee and Work Remaining in the appropriate 
columns.  If you currently have no Subconsultants on your ISTHA contracts, mark "None" and 
submit. 

 

 
  Summary of Work 

 
Please provide this information from totals on the first two pages of Exhibit C.  The table for this 
information is found in Exhibit C at the bottom of the second page. 
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EXHIBIT C 

 

Current Obligations of Work for the Illinois State Tollway Highway Authority 

__________________________________________________________________________________   

(Name of Your Firm) 
 

Your firm as Prime Consultant     

 

Exhibit C – Page 1 of 4  

PSB No. Total Project Fee 

Fee Remaining without Subconsultants 

0-6 Months  7-18 Months >18 Months 

Design Constr. Design Constr. Design Constr. 

        

Total as Prime: 

 

(enter here & table on 

Page 3) 
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EXHIBIT C 

 
Current Obligations of Work for the Illinois State Tollway Highway Authority 

__________________________________________________________________________________ 

(Name of Your Firm) 

    

Your firm as Subconsultant: 

 

Exhibit C – Page 2 of 4 

  

 

Consultant You 

Are 

Subcontracted to 

 

PSB No. 
 

Total Project Fee 
Fee Remaining 

0-6 Months 7-18 Months >18 Months  

 Design Constr. Design Constr. Design Constr. 

         

Total as 

Subconsultant: 

 

(enter here & table on Page 4)       
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Total AGR 
Amount  

 

Fee Remaining To Be Earned 

0-6 Months 7-18 Months >18 Months 

Design Constr. Design Constr. Design Constr. 

 
City of Chicago 

       

 
Illinois Department 
of Transportation 

       

 
All Other Work 
(Public & Private) 

       

       

 

 
Totals For Firm 

 
0-6 Months 

 
7-18 Months 

 
18 Months 

Design Constr. Design Constr. Design Constr. 
 

Total As Prime       

 
Total As Subconsultant 

      

 
Total For Non-ISTHA 

      

       

 

EXHIBIT C 
 

Current Obligations of Work by Your Transportation Staff for Other than The Illinois State Toll 

Highway Authority 
 

 
 
 

(Your Firm’s Legal Name) 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Total Non-ISTHA 
 

(enter here & on table below) 
 

 
 
 

Note: The start date for the 0-6 months will be the date of this PSB 
 
 

 
Summary of Work 

 
 
 
 
 
 
 
 
 
 
 
 

 
Total 

 

 
 
 
 

 

Exhibit C - Page 3 of 4
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EXHIBIT C 

Current Obligations that Your Firm Has Subcontracted 

for The Illinois State Toll Highway Authority 
 

 

(Your Firm’s Legal Name) 

 

Subcontract Fee is the total Subconsultant fee negotiated in a subcontract and includes all additional Subconsultant fees in supplements and Extra Work 

Orders. 

 

Fee Remaining to be earned is the “Subcontract Fee” less: 

(1) The fee billed to your firm and, 

(2) The actual and estimated fee for work completed subsequent to the last submitted invoice up to the date of issuance of this Bulletin. 

 

PSB Item # 
Job 

# 

Name of   

Subconsultant Sub-

contract Fee 

Fee Remaining To Be Earned 

0-6 Months 7-18 Months >18 Months 

Design Constr. Design Constr. Design Constr. 

          

          

          

          

          

          

          

          

          

          

          

Exhibit C – Page 4 of 4 
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EXHIBIT D 
 

AVAILABILITY OF KEY PROJECT PERSONNEL 
Note: *The last column shall reflect the actual percentage of time to be spent on the proposed project, i.e., 20 
percent is 20% 

 
 

 
Name 

 

 
Proposed 
Position 

 
 

 
Current Projects 

 
Percent of 
Time on 
Current 
Projects 

 

 
Date Projects 

Completed 

*Percent of 
Time to be 

Devoted to this 
Item / Proposed 

Position 
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EXHIBIT E – DBE 

PARTNERING FOR GROWTH PROGRAM 

FOR 

DISADVANTAGED BUSINESS ENTERPRISES (DBEs) 

PSB: 18-2  ITEM: Item 

MEMORANDUM OF UNDERSTANDING  

BETWEEN: 

THE MENTOR: 
FIRM NAME 
ADDRESS A

N
D 

THE PROTÉGÉ: 
FIRM NAME 
ADDRESS 

Mentor Mentor Address Protege Protege Address  

Note: The Partnering for Growth Program was formerly known as the Partnership-Mentor/Protégé 

Program. 

Note:  The DBE goal is separate and distinct from the VOSB goal. A single firm may not be utilized to 

achieve credit toward both DBE and VOSB goals on a single project.  Therefore, the protégé participation 

must match the goal for which the protégé is being utilized. 

I. PROGRAM PURPOSE 

The Mentor and the Protégé commit to entering into a Partnering for Growth Agreement in accordance with the 

current guidelines of the Tollway’s Partnering for Growth (formerly known as Partnership-Mentor/Protégé) 

Program for DBEs. The purpose of the Program is to facilitate the Tollway’s professional services consultants 

with: 

A. Meeting Disadvantaged Business Enterprise/Minority Business Enterprise/Women Business Enterprise 
(DBE) participation goals, 

B. Establishing new partnerships with DBE firms that have no prior experience providing professional 
services to the Tollway, 

C. Continuing technical and nontechnical support for DBE firms that have limited experience providing 
professional services to the Tollway, and   

D. Assisting DBE firms with building their capacity and becoming and/or remaining self-sufficient, 
competitive, and profitable business enterprises. 

A DBE means a business certified by the Illinois Unified Certification Program as a DBE, or certified by the City of 

Chicago or Cook County as an M/WBE, or certified by the U.S. Small Business Administration (SBA) as an 8(a) 

business.  

 

Professional Services shall be defined as Architecture, Landscape Architecture, Professional Engineering and 
Professional Land Surveying. 

 

II. CONFORMANCE TO PROGRAM GOALS 

A. Participation in this project by the Protégé. 

1. In area(s) being mentored:  

 Technical work covered by Mentor’s prequalification category(ies) %    % 
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Scope:  Technical Scope                                                          

 

 Work not applicable to prequalification category(ies) %    % 

Scope: Non Covered Scope                                                          

 

Note: Protégé must participate in either one or both of these areas 

2. In area(s) not being mentored:  

 Work the Protégé will self-perform  %    % 

Note: Protégé participation in this area is optional 

3. Total participation by the Protégé (Sum of 1. and 2.)    %    % 
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B. Briefly describe an assessment of the Protégé’s needs (one-half page maximum). 

Protege needs 

 

 

 

 

 

 

 

 

 

 

 

C. Briefly describe specific assistance the Mentor will provide to support the Protégé’s needs 
(one-half page maximum). 

Mentor assistance 
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III. MENTOR EXPERIENCE WITH THE PROGRAM 

A. Has the Prime consultant served as a Mentor on a Tollway project 
completed within the last five years? If yes, list Contract #(s):  

Contract #(s) 

Indicate Phase(s) of Work:☐MP  ☐DSE  ☐CM  ☐Other 

Areas of Assistance:  

Assistance 

 

☐YES ☐NO 

B. Is the Prime consultant currently serving as a Mentor on a Tollway 
project? If yes, list Contract #(s): 

Contract #(s) 

Indicate Phase(s) of Work: ☐MP  ☐DSE  ☐CM  ☐Other 

Areas of Assistance: 

Assistance 

  

☐YES ☐NO 

C. Has the Prime consultant mentored the Protégé on another Tollway 
project within the last five years? If yes, list Contract #(s): 

Contract #(s) 

Indicate Phase(s) of Work: ☐MP  ☐DSE  ☐CM  ☐Other 

Areas of Assistance: 

Assistance 

 

☐YES ☐NO 

 

IV. PROTÉGÉ EXPERIENCE WITH THE PROGRAM 

A. Has the DBE firm ever been contracted by the Tollway as a Prime consultant??        
If yes, list date, Contract #, and description of scope for each project(s): 

☐YES ☐NO 

Date  Contract #  Description of Scope 

Date  Contract  Description 

Date  Contract  Description 

Date  Contract  Description 
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B. Has the DBE firm participated in a Mentor/Protégé Agreement on a Tollway project 
completed within the last five years? If yes, list the following for each project(s). 

☐YES ☐NO 

 

Contract #  
Protégé 
Award $ 

 Mentored by  Area of Assistance 

Contract  Award $  Mentored  Assistance 

Contract  Award $  Mentored  Assistance 

Contract  Award $  Mentored  Assistance 
 

   

C. Is the DBE firm currently participating in a Mentor/Protégé Agreement on a Tollway 
project? If yes, list the following for each project(s). 

☐YES ☐NO 

Contract #  
Protégé 
Award $ 

 Mentored by  Area of Assistance 

Contract  Award $  Mentored  Assistance 

Contract  Award $  Mentored  Assistance 

Contract  Award $  Mentored  Assistance 
 

   

D. Has the DBE firm participated in a Mentor/Protégé Agreement on an Illinois 
Department of Transportation project completed within the last five years? If yes, 
list the following for each project(s).  

☐YES ☐NO 

PTB No/ 
Item 

 
Protégé 
Award $ 

 Mentored by  Area of Assistance 

PTB  Award $  Mentored  Assistance 

PTB  Award $  Mentored  Assistance 

PTB  Award $  Mentored  Assistance 
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E. If the Protégé has been mentored in the same Area of Assistance proposed on this project for a 

Tollway and/or IDOT project a combined total of more than three times, provide explanation 
supporting need for additional mentoring.   
 
 

Explanation 

 
 
 
 
 
 
 
 
 
 
 

 

V. STATEMENT OF COMMITMENT 

The purpose of this statement is to confirm a commitment between the Mentor and Protégé, that upon notice of 

selection from the Illinois Tollway for this PSB Item, a formal Partnering for Growth Agreement will be prepared in 

accordance with the current guidelines of the Tollway’s Partnering for Growth Program. 

Should the proposer, after contract negotiation, wish to modify the ‘Plan to Achieve Diversity Goal’, the awarded 

consultant is requested to submit to the Executive  Manager of Diversity a detailed explanation of the work 

category changes that were not known at the time of the SOI submittal. 

 

 

   

SIGNATURE (Mentor Representative)  SIGNATURE (Protégé Representative)  

 

   

Date  Date 

(Date)  (Date) 
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EXHIBIT E - VOSB 

PARTNERING FOR GROWTH PROGRAM 

FOR 

VETERAN AND SERVICE-DISABLED VETERAN-OWNED SMALL BUSINESSES (VOSBs) 

PSB: 18-2  ITEM: ___ 

MEMORANDUM OF UNDERSTANDING  

BETWEEN: 

THE MENTOR: 
FIRM NAME 
ADDRESS A

N
D 

THE PROTÉGÉ: 
FIRM NAME 
ADDRESS 

Mentor Mentor Address Protege Protege Address  

 
Note: The Partnering for Growth Program was formerly known as the Partnership-Mentor/Protégé 

Program. 

Note:  The VOSB goal is separate and distinct from the DBE goal. A single firm may not be utilized to 

achieve credit toward both VOSB and DBE goals on a single project.  Therefore, the protégé participation 

must match the goal for which the protégé is being utilized. 

I. PROGRAM PURPOSE 

The Mentor and the Protégé commit to entering into a Partnering for Growth Agreement in accordance with the 

current guidelines of the Tollway’s Partnering for Growth (formerly known as Partnership Mentor/Protégé) 

Program for VOSB’s. The purpose of the Program is to facilitate the Tollway’s professional services consultants 

with: 

E. Meeting Veteran and Service-Disabled Veteran Owned Small Business (VOSB) participation goals, 

F. Establishing new partnerships with VOSB firms that have no prior experience providing professional 
services to the Tollway, 

G. Continuing technical and nontechnical support for VOSB firms that have limited experience providing 
professional services to the Tollway, and   

H. Assisting VOSB firms with building their capacity and becoming and/or remaining self-sufficient, 
competitive, and profitable business enterprises. 

A VOSB means a business certified by the State of Illinois Department of Central Management Services (CMS) 

as a Veteran-owned small business or Service-disabled Veteran-owned small business. 

Professional Services shall be defined as Architecture, Landscape Architecture, Professional Engineering and 

Professional Land Surveying. 

II. CONFORMANCE TO PROGRAM GOALS 

A. Participation in this project by the Protégé. 

1. In area(s) being mentored:  

 Technical work covered by Mentor’s prequalification category(ies) %    % 

Scope:  Technical Scope                                                          
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 Work not applicable to prequalification category(ies) %    % 

Scope: Non Covered Scope                                                          

 

 

Note: Protégé must participate in either one or both of these areas 

2. In area(s) not being mentored:  

 Work the Protégé will self-perform  %    % 

Note: Protégé participation in this area is optional 

3. Total participation by the Protégé (Sum of 1. and 2.) %    % 
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B. Briefly describe an assessment of the Protégé’s needs (one-half page maximum). 

Protege needs 

 

 

 

 

 

 

 

 

 

 

 

C. Briefly describe specific assistance the Mentor will provide to support the Protégé’s needs 
(one-half page maximum). 

Mentor assistance 
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III. MENTOR EXPERIENCE WITH THE PROGRAM 

D. Has the Prime consultant served as a Mentor on a Tollway project 
completed within the last five years? If yes, list Contract #(s):  

Contract #(s) 

Indicate Phase(s) of Work:☐MP  ☐DSE  ☐CM  ☐Other 

Areas of Assistance:  

Assistance 

 

☐YES ☐NO 

E. Is the Prime consultant currently serving as a Mentor on a Tollway 
project? If yes, list Contract #(s): 

Contract #(s) 

Indicate Phase(s) of Work: ☐MP  ☐DSE  ☐CM  ☐Other 

Areas of Assistance: 

Assistance 

  

☐YES ☐NO 

F. Has the Prime consultant mentored the Protégé on another Tollway 
project within the last five years? If yes, list Contract #(s): 

Contract #(s) 

Indicate Phase(s) of Work: ☐MP  ☐DSE  ☐CM  ☐Other 

Areas of Assistance: 

Assistance 

 

☐YES ☐NO 

 

IV. PROTÉGÉ EXPERIENCE WITH THE PROGRAM 

A. Has the VOSB firm ever been contracted by the Tollway as a Prime 
consultant?  If yes, list date, Contract #, and description of scope for each 
project(s): 

☐YES ☐NO 

Date  Contract #  Description of Scope 

Date  Contract  Description 

Date  Contract  Description 

Date  Contract  Description 
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B. Has the VOSB firm participated in a Mentor/Protégé Agreement on a Tollway 
project completed within the last five years? If yes, list the following for each 
project(s). 

☐YES ☐NO 

Contract #  
Protégé 
Award $ 

 Mentored by  Area of Assistance 

Contract  Award $  Mentored  Assistance 

Contract  Award $  Mentored  Assistance 

Contract  Award $  Mentored  Assistance 
 

 

 

  

C. Is the VOSB firm currently participating in a Mentor/Protégé Agreement on a 
Tollway project? If yes, list the following for each project(s). 

☐YES ☐NO 

Contract #  
Protégé 
Award $ 

 Mentored by  Area of Assistance 

Contract  Award $  Mentored  Assistance 

Contract  Award $  Mentored  Assistance 

Contract  Award $  Mentored  Assistance 
 

 
 
 

  

D. Has the VOSB firm participated in a Mentor/Protégé Agreement on an Illinois 
Department of Transportation project completed within the last five years? If 
yes, list the following for each project(s).  

☐YES ☐NO 

PTB No/ 
Item 

 
Protégé 
Award $ 

 Mentored by  Area of Assistance 

PTB  Award $  Mentored  Assistance 

PTB  Award $  Mentored  Assistance 

PTB  Award $  Mentored  Assistance 
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E. If the Protégé has been mentored in the same Area of Assistance proposed on this project for 
a Tollway and/or IDOT project a combined total of more than three times, provide explanation 
supporting need for additional mentoring.   
 
 

Explanation 

 
 
 
 
 
 
 
 
 
 
 

 

V. STATEMENT OF COMMITMENT 

The purpose of this statement is to confirm a commitment between the Mentor and Protégé, that upon notice of 

selection from the Illinois Tollway for this PSB Item, a formal Partnering for Growth Agreement for VOSB’s will be 

prepared in accordance with the current guidelines of the Tollway’s Partnering for Growth Program. 

Should the proposer, after contract negotiation, wish to modify the ‘Plan to Achieve Diversity Goal’, the awarded 

consultant is requested to submit to the Executive Manager of Diversity a detailed explanation of the work 

category changes that were not known at the time of the SOI submittal. 

 

 

  

SIGNATURE (Mentor Representative)  SIGNATURE (Protégé Representative)  

 

Date  Date 

(Date)  (Date) 
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NOTICE REGARDING EXHIBIT F 

VETERAN-OWNED, SERVICE-DISABLED VETERAN-OWNED 

SMALL BUSINESS PARTICIPATION 
The Tollway hereby notifies all potential contractors that it will affirmatively ensure that in any contract entered into pursuant 
to this advertisement, veteran-owned and/or service-disabled veteran-owned small business enterprises will be encouraged 
to submit a Statement of Interest (SOI) response to this invitation and/or to participate in the advertised Veteran-
owned/Service-Disabled Veteran-Owned Business Enterprise (VOSB/SDVOSBE) goal of the work to be performed under 
the contract as a sub-consultant. NOTE THAT FAILURE TO PROVIDE A UTILIZATION PLAN AND LETTER OF INTENT 
OR TO PROVIDE EVIDENCE OF GOOD FAITH EFFORTS TO MEET THE CONTRACT GOAL, IF APPLICABLE, WILL 
RESULT IN A STATEMENT OF INTEREST BEING DEEMED NON-RESPONSIVE. 

To qualify as an eligible VOSB/SDVOSBE, the firm must be currently certified by the Department of Central Management 

Services. Registration is available at: https://www2.illinois.gov/cms/business/sell2/Pages/VeteranownedBusinesses.aspx 

A current letter of certification and/or No Change Affidavit from the Illinois Department of Central Management Services is 
requested with your SOI submittal (Certifications are to be included as attachments to Exhibit A – Proposed Key Staff).   

You can view/print and download the most current listing of VOSB/SDVOSBE firms at the Illinois Department of Central 

Management Services website:  http://www.illinois.gov/cms/business/sell2/Pages/VendorSearch.aspx 

To qualify as an eligible VOSB/SDVOSBE, all of the following must be met: 

 The firm must be an Illinois business with annual gross sales under $75 million  

 At least 51% owned by one or more qualified service-disabled veterans or qualified veterans living in Illinois 

 Provide a commercially useful function 

 Provide evidence of a current VOSB/SDVOSBE certification by the Illinois Department of Central Management Services;  

 Proposed to provide services identified in the specialty Area on the Letter of Certification.  
 

ILLINOIS TOLLWAY DISCLAIMER STATEMENT 

Veteran-Owned and Service-Disabled Veteran-Owned Small Business Enterprise Directory 

Firms listed in the Department of Central Management Services VOSB/SDVOSBE Directory have been certified as Veteran-
Owned or Service-Disabled Veteran-Owned Small Business Enterprises. 

The criteria, standards and procedures by which certification decisions are made can be obtained from the Department of 
Central Management Services.  The contract dollar amounts committed to VOSB/SDVOSBE certified firms on Illinois 
Tollway contracts may be eligible to be counted toward the fulfillment of VOSB/SDVOSBE contract goals on both 
construction contracts and professional service awards.  A single firm cannot be used to meet both a Disadvantaged 
Business Enterprise (DBE) and a VOSB/SDVOSBE goal. 

This directory is to be used as an “informational source only” and the following must be considered: 
 

 Certification does not mean that a firm is in any way prequalified to provide the products and/or services the firm claims 
it can provide.  “Certification” means that the Department of Central Management Services has determined, on the basis 
of information provided and the representations therein, that a business is a bona fide VOS/SDVOSBE.  The 
Department of Central Management Services does not, as a result of the listing, make any representation concerning 
the ability of any listed firm to perform work in the specialty listed; 

 The Illinois Tollway does not, through its use of and referral to the Department of Central Management Services 
VOSB/SDVOSBE directory, make any representation concerning the ability of any listed firm to perform work in the 
specialty listed. 

 The Illinois Tollway in awarding a contract has discretion in determining whether a VOSB/SDVOSBE firms’ listed work 
categories are eligible to be counted toward the fulfillment of VOSB/SDVOSBE contract goals; and 

 Department of Central Management Services disclaims any and all responsibility concerning errors, omissions or 
misrepresentations which may be contained in its publication.  It is the responsibility of all contactors/consultants to: 
o Conduct their own investigation to determine the capability and capacity of the VOSB/SDVOSBE firm(s) to 

satisfactorily perform the proposed work; and  
o Ensure the VOSB/SDVOSBE has a current VOSB/SDVOSBE certification letter and/or No Change Affidavit.   

This registry lists the most current Department of Central Management Services VOSB/SDVOSBE certified firms.  If there 
are any questions concerning this directory, please contact the Department of Central Management Services.  

https://www2.illinois.gov/cms/business/sell2/Pages/VeteranownedBusinesses.aspx
https://cms.diversitycompliance.com/
https://cms.diversitycompliance.com/


PSB 18-2        Page | 42  
 
 

EXHIBIT F - State of Illinois VETERAN-OWNED SMALL BUSINESS PARTICIPATION, 
UTILIZATION PLAN and LETTER OF INTENT for Professional Services 

 

It is the goal of the State to promote and encourage the continued economic development of small businesses owned and 
controlled by qualified veterans and that qualified service-disabled veteran-owned small businesses (SDVOSB) and veteran-
owned small businesses (VOSB) participate in the State's procurement process as both prime consultant and 
subconsultant. 30 ILCS 500/45-57. 

 
Contract Goal to be Achieved by Vendor:  This solicitation includes a specific Veteran Small Business participation goal as 
specified in each Item detail based on the availability of CMS certified veteran-owned and service-disabled veteran- owned  
small business (VOSB/SDVOSB) vendors to perform or provide the anticipated services required by this solicitation.  The 
Veteran Small Business participation goal is applicable as specified in each Item detail.  This goal is also applicable to 
supplemental work within the scope of work provided by the VOSB/SDVOSB vendor. In addition to the other award criteria 
established for this solicitation, the Agency will award this contract to a Vendor that meets the goal or makes good faith 
efforts to meet the goal.  If Vendor is a CMS certified VOSB/SDVOSB vendor, the entire goal is met and no subconsulting with a 
CMS certified VOSB/SDVOSB vendor is required; however, Vendor must submit a Utilization Plan indicating that the goal will 
be met by self-performance. 
 
The VOSB goal is separate and distinct from the DBE goal.  A single firm may not be utilized to achieve credit toward both 
VOSB and DBE goals on a single project. 

 
Following are guidelines for Vendor’s completion of the Utilization Plan.  Please read the guidelines carefully.  A format for 
the Utilization Plan is included in this section.  Vendor should include any additional information that will add clarity to 
Vendor’s proposed utilization of certified Veteran Small Business vendors to meet the targeted goal.  The Utilization Plan 
must demonstrate that Vendor has either: (1) met the entire contract goal; (2) made good faith efforts towards meeting 
the entire goal; or (3) made good faith efforts towards meeting a portion of the goal.  Any submission of good faith efforts by 
Vendor shall be considered as a request for a full or partial waiver. 

 
At the time of submittal of Statement of Interest, Vendor, or Vendor’s proposed Subconsultant must be certified with 
CMS as a VOSB or SDVOSB. 

 
Failure to complete a Utilization Plan and/or provide Good Faith Effort Documentation shall render the Statement of 

Interest non-responsive or non-responsible. 
 

Visit https://www2.illinois.gov/cms/business/sell2/pages/veteranownedbusinesses.aspx for complete requirements and to 
apply for certification in the Veteran Business Program. 

 
1. If applicable where there is more than one prime vendor, the Utilization Plan should include an executed Teaming 

Agreement specifying the terms and conditions of the relationship between the parties and their relationship and 
responsibilities to the contract.  The Teaming Agreement must clearly evidence that the certified VOSB/SDVOSB 
vendor will be responsible for a clearly defined portion of the work and that its responsibilities, risks, profits and 
contributions of capital, and personnel are proportionate to its ownership percentage.  It must include specific details 
related to the parties’ contributions of capital, personnel, and equipment and share of the costs of insurance and 
other items; the scopes to be performed by the certified VOSB/SDVOSB vendor under its supervision; and the 
commitment of management, supervisory personnel, and operative personnel employed by the certified 
VOSB/SDVOSB vendor to be dedicated to the performance of the contract. Established Teaming Agreements will only 
be credited toward Veteran Small Business goal achievements for specific work performed by the certified 
VOSB/SDVOSB vendor. 

 
2. An agreement between a vendor and a certified VOSB/SDVOSB vendor in which a certified VOSB/SDVOSB 

vendor promises not to provide subconsulting proposals to other vendors is prohibited.  The Agency may 
request additional information to demonstrate compliance.  Vendor agrees to cooperate promptly with the Agency in 
submitting to interviews, allowing entry to places of business, providing further documentation, and to soliciting the 

https://www2.illinois.gov/cms/business/sell2/pages/veteranownedbusinesses.aspx


PSB 18-2        Page | 43  
 
 

cooperation of a proposed certified VOSB/SDVOSB vendor.  Failure to cooperate by Vendor and 
  certified VOSB/SDVOSB vendor may render the Statement of Interest non-responsive or not responsible.   
  The contract will not be finally awarded to Vendor unless Vendor’s Utilization Plan is approved. 

 
3. Veteran Small Business Certified Vendor Locator References:  Vendors may consult CMS’ Veteran Small Business 

Vendor Directory at  www.illinois.gov/cms/business/sell2/Pages/VendorSearch.aspx, 
 as well as the directories of other certifying agencies, but firms must be certified with CMS as VOSB/SDVOSB  

vendors at the time of submittal of Statement of Interest. 
 

4. Vendor Assurance:  Vendor shall not discriminate on the basis of race, color, national origin, sexual orientation or 
sex in the performance of this contract.  Failure by Vendor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this contract or such other remedy, as the Agency deems 
appropriate.  This assurance must be included in each subcontract that Vendor signs with a subconsultant. 

 
5. Calculating Certified VOSB/SDVOSB Vendor Participation: The Utilization Plan documents work anticipated to be 

performed, or provided by all certified VOSB/SDVOSB vendors and paid for upon satisfactory completion/delivery.   
Only the value of payments made for the work actually performed by certified VOSB/SDVOSB vendors is counted 
toward the contract goal.  Applicable guidelines for counting payments attributable to contract goals are summarized 
below: 

 
5.1.     The value of the work actually performed by the certified VOSB/SDVOSB vendor shall be counted 

towards the goal.  The entire amount of that portion of the contract that is performed by the certified 
VOSB/SDVOSB vendor shall be counted. 

 
5.2.      A vendor shall count the portion of the total dollar value of the Veteran Small Business contract equal to the 

distinct, clearly defined portion of the work of the contract that the certified VOSB/SDVOSB vendor performs 
toward the goal.  A vendor shall also count the dollar value of work subcontracted to other certified 
VOSB/SDVOSB vendor.  Work performed by the non- certified VOSB/SDVOSB party shall not be counted 
toward the goal. Work that a certified VOSB/SDVOSB vendor subcontracts to a non-certified VOSB/SDVOSB 
vendor will not count towards the goal. 

 
5.3.    Certified VOSB/SDVOSB vendors who are performing on contract as second tier subconsultants may be 

counted in meeting the established Veteran Small Business goal for this contract as long as the Prime 
Vendor can provide documentation indicating the utilization of these vendors. 

 
5.4.    A Vendor shall count towards the goal only expenditures to firms that perform a commercially useful 

function in the work of the contract. 
 

5.4.1.     A firm is considered to perform a commercially useful function when it is responsible for execution of 
a distinct element of the work of a contract and carries out its responsibilities by actually performing, 
managing, and supervising the work involved. 

 
5.4.2.     A certified VOSB/SDVOSB vendor does not perform a commercially useful function if its role is limited 

to that of an extra participant in a transaction or contract through which funds are passed 
through in order to obtain certified VOSB/SDVOSB vendor participation.  In determining whether a 
certified VOSB/SDVOSB vendor is such an extra participant, the Agency shall examine similar 
transactions, particularly those in which certified VOSB/SDVOSB vendors do not participate, and 
industry practices. 

 
5.5.      A Vendor shall not count towards the goal expenditures that are not direct, necessary and related to the work 

of the contract.  Only the amount of services or goods that are directly attributable to the performance of the 
contract shall be counted.  Ineligible expenditures include general office overhead or other Vendor support 
activities. 

  

https://cms.diversitycompliance.com/
https://cms.diversitycompliance.com/
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   6.   Good Faith Effort Procedures:  Vendor must submit a Utilization Plan and Letters of Intent that meet or exceed 

the published goal.  If Vendor cannot meet the stated goal, Vendor must document and explain within the Utilization 
Plan the good faith efforts it undertook to meet the goal.  Utilization Plans are due at the time of submittal of 
Statement of Interest. Vendors will not be permitted to correct goal deficiencies after the Statement of Interest due 
date. CMS or the State Agency, as its delegate, will consider the quality, quantity, and intensity of Vendor’s efforts. 

 
 
 
The Utilization Plan contains a checklist of actions that CMS or the State Agency, as its delegate, will consider as 
evidence of Vendor's good faith efforts to meet the goal.  Other factors or efforts brought to the attention of CMS 
or the State Agency, as its delegate, may be relevant in appropriate cases. 

 
6.1.     In evaluating Vendor’s good faith efforts, CMS or the State Agency, as its delegate, may consider whether 

the ability of other firms submitting Statements of Interest to meet the contract goal suggests that good faith 
efforts could have resulted in Vendor meeting the goal. 

 
6.2.      If CMS or the State Agency, as its delegate, determines that Vendor has made good faith efforts to meet the 

goal, the Agency may award the contract provided that Vendor is otherwise eligible for award. 
 

6.3.       If CMS or the State Agency, as its delegate, determines that good faith efforts have not been met, the 
Statement of Interest may be determined to be non-responsive by the Chief Procurement Office. 

 
7. Contract Compliance:  Compliance with this section is an essential part of the contract.  The following administrative 

procedures and remedies govern Vendor’s compliance with the contractual obligations established by the Utilization 
Plan.  After approval of the Plan and award of the contract, the Utilization Plan becomes part of the contract.  If 
Vendor did not succeed in obtaining certified VOSB/SDVOSB vendor participation to achieve the goal and the 
Utilization Plan was approved and contract awarded based upon a determination of good faith, the total dollar value 
of certified VOSB/SDVOSB vendor work calculated in the approved Utilization Plan as a percentage of the awarded 
contract value shall become the contract goal. 

 
7.1.     The Utilization Plan may not be amended after contract execution without the Agency’s prior written 

approval. 
 

7.2.      Vendor may not make changes to its contractual certified VOSB/SDVOSB vendor commitments or substitute 
certified VOSB/SDVOSB vendors without the prior written approval of the Agency. Unauthorized changes or 
substitutions, including performing the work designated for a certified VOSB/SDVOSB vendor with Vendor’s 
own forces, shall be a violation of the utilization plan and a breach of the contract, and shall be cause to 
terminate the contract, and/or seek other contract remedies or sanctions.   The facts supporting the request 
for changes must not have been known nor reasonably should have been known by the parties prior to 
entering into the subcontract.  Vendor must negotiate with the certified VOSB/SDVOSB vendor to resolve 
the problem.  Where there has been a mistake or disagreement about the scope of work, provided the 
certified VOSB/SDVOSB vendor can be substituted only where agreement cannot be reached for a 
reasonable price or schedule for the correct scope of work. 

 
7.3.       Substitutions of a certified VOSB/SDVOSB vendor may be permitted under the following circumstances: 

 
7.3.1. Unavailability after receipt of reasonable notice to proceed; 

 
7.3.2. Failure of performance; 

 
7.3.3. Financial incapacity; 

 
7.3.4. Refusal by the certified VOSB/SDVOSB vendor to honor the proposal; 
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7.3.5. Material mistake of fact or law about the elements of the scope of work of a solicitation where a 

reasonable price cannot be agreed; 
 

7.3.6. Failure of the certified VOSB/SDVOSB vendor to meet insurance, or licensing requirements; 
 

7.3.7. The certified VOSB/SDVOSB vendor's withdrawal of its Statement of Interest; or 
 
7.3.8. Decertification of the certified VOSB/SDVOSB vendor. 

 
7.4.      If it becomes necessary to substitute a certified VOSB/SDVOSB vendor or otherwise change the Utilization Plan, 

Vendor must notify the Agency in writing of the request to substitute a certified VOSB/SDVOSB vendor or otherwise 
change the Utilization Plan.  The request must state specific reasons for the substitution or change.  The Agency will 
approve or deny a request for substitution or other change in the Utilization Plan within five business days of 
receipt of the request. 

 
7.5.     Where Vendor has established the basis for the substitution to the Agency’s satisfaction, it must make good faith 

efforts to meet the contract goal by substituting a certified VOSB/SDVOSB vendor. Documentation of a replacement 
certified VOSB/SDVOSB vendor, or of good faith efforts to replace the certified VOSB/SDVOSB vendor, must meet the 
requirements of the initial Utilization Plan.  If the goal cannot be reached and good faith efforts have been made, 
Vendor may substitute with a non- certified VOSB/SDVOSB vendor or Vendor may perform the work. 

 
7.6.     If a Vendor plans to hire a subconsultant for any scope of work that was not previously disclosed in the Utilization 

Plan, Vendor must obtain the approval of the Agency to modify the Utilization Plan and must make good faith efforts 
to ensure that certified VOSB/SDVOSB vendors have a fair opportunity to submit a proposal on the new scope of work. 

 
7.7.      A new certified VOSB/SDVOSB vendor agreement must be executed and submitted to the Agency within five business 

days of Vendor’s receipt of the Agency’s approval for the substitution or other change. 
 

7.8.      Vendor shall maintain a record of all relevant data with respect to the utilization of certified VOSB/SDVOSB vendors, 
including but without limitation, payroll records, invoices, canceled checks and books of account for a period of at 
least three years after the completion of the contract.  Full access to these records shall be granted by Vendor upon 48 
hours written demand by the Agency to any duly authorized representative thereof, or to any municipal, state or 
federal authorities.  The Agency shall have the right to obtain from Vendor any additional data reasonably related or 
necessary to verify any representations by Vendor.  After the performance of the final item of work or delivery of 
material by the certified VOSB/SDVOSB vendor and final payment to the certified VOSB/SDVOSB vendor by Vendor, 
but not later than 30 calendar days after such payment, Vendor shall submit a statement confirming the final payment 
and the total payments made to the certified VOSB/SDVOSB vendor under the contract. 

 
7.9.     The Agency will periodically review Vendor’s compliance with these provisions and the terms of its contract.   

Without limitation, Vendor’s failure to comply with these provisions or its contractual commitments  as  contained  in  
the Utilization  Plan,  failure  to  cooperate  in  providing  information regarding its compliance with these provisions or 
its Utilization Plan, or provision of false or misleading information or statements concerning compliance, certification 
status or eligibility of the certified VOSB/SDVOSB vendor, good faith efforts or any other material fact or 
representation shall constitute a material breach of this contract and entitle the Agency to declare a default, 
terminate the contract, or exercise those remedies provided for in the contract or at law or in equity. 

 
7.10.   The Agency reserves the right to withhold payment to Vendor to enforce these provisions and Vendor’s contractual 

commitments.  Final payment shall not be made pursuant to the contract until Vendor submits sufficient 

documentation demonstrating compliance with its Utilization Plan. 
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EXHIBIT F - VOSB UTILIZATION PLAN –  

                                                                            PROFESSIONAL SERVICES 
 

  Click here to enter text.                                                                           (Vendor) submits the following Utilization Plan  

as part of our Statement of Interest in accordance with the requirements of the Veteran Small Business Program  

Status and Participation section of the solicitation for   Click here to enter text.  ,   Illinois    

Procurement Bulletin Reference Number  Click here to enter text. . We understand that all 

subconsultants must be certified with the CMS Veteran Small Business Program at the time of submission of all bids /  

offers.  We understand that compliance with this section is an essential part of this contract and that the Utilization  

Plan will become a part of the contract, if awarded. 
 

Vendor makes the following assurance and agrees to include the assurance in each agreement, subcontract and/or 

purchase order with a subcontractor or supplier utilized on this contract:  We shall not discriminate on the basis of 

race, color, national origin, sexual orientation or sex in the performance of this contract.   Failure to carry out these 

requirements is a material breach of this contract, which may result in the termination of this contract or such other 

remedy, as the Agency deems appropriate. 
 

Vendor submits the following statement: 
  Vendor is a certified VOSB/SDVOSB and plans to fully meet the goal through self- 

        performance. 
 

  Vendor has identified certified VOSB/SDVOSB subcontractor(s) to fully meet the established  
        goal and submits the attached completed Letter(s) of Intent; or 

 
  Vendor has made good faith efforts towards meeting the entire goal, or a portion of the  

        goal, and hereby requests a waiver (complete checklist below). 
 
Vendor’s person responsible for compliance: 
Name:  Click here to enter text.  
Title:     Click here to enter text.                                                  
Telephone:  Click here to enter text.  
Email:   Click here to enter text.                                                                          

DEMONSTRATION OF GOOD FAITH EFFORTS TO ACHIEVE GOAL AND REQUEST FOR WAIVER 
 

If the Veteran Small Business participation goal was not achieved, the Good Faith Efforts Procedures and Guidelines 

outlined  in  Section  6  will  be  used  to  evaluate  submitted  utilization  plans.  Vendors providing Good Faith Effort 

documentation and request for waiver must complete and submit the Good Faith Effort Contact Log with the 

Statement of Interest.  Failure  to  submit  Good  Faith  Effort  documentation  in  its  entirety  shall  render  Vendor’s  

Statement of Interest non-responsive or non-responsible and cause it to be rejected or render Vendor ineligible for 

contract award. 
 

Below is a checklist of actions that will be used to evaluate a Vendor’s Demonstration of Good Faith Efforts and 

Request for Waiver.  Please check the actions which you completed.  If any of the following actions are not 

completed, please attach a detailed written explanation indicating why such action was not completed.  If any other 

efforts were made to obtain Veteran Small Business participation in addition to the items listed below, attach a 

detailed description of such efforts. 

Utilize the Sell2Illinois website: www.illinois.gov/cms/business/sell2/Pages/VendorSearch.aspx    

to identify certified VOSB/SDVOSB vendors within the respective commodity/service codes 

denoted above and at a minimum email all listed vendors and solicit quotes from all vendors 

who express an interest via follow-up emails or telephone calls. 

https://cms.diversitycompliance.com/
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

  Solicit through all reasonable and available means (e.g., attendance at a vendor conference, 

advertising and/or written notices) the interest of certified VOSB/SDVOSB vendors that have the 

capability to perform the work of the contract.  Vendor must solicit this interest within sufficient 

time to allow the certified VOSB/SDVOSB vendors to respond to the solicitation.  Vendor must 

determine  with  certainty  if  the  certified  VOSB/SDVOSB  vendors  are  interested  by  taking 

appropriate  steps  to  follow  up  initial  solicitations and  encourage  them  to  submit  a 

proposal. Vendor must provide interested certified VOSB/SDVOSB vendors with adequate 

information about the requirements of the contract in a timely manner to assist them in responding 

promptly to the solicitation. 

 
  Select portions of the work to be performed by certified VOSB/SDVOSB vendors in order to 

increase  the  likelihood  that  the  goal  will  be  achieved. This  includes,  where  appropriate, 

breaking  out  project scope to  facilitate  certified VOSB/SDVOSB  vendor  participation,  even 

when  Vendor  might  otherwise  prefer  to  perform  these work items. 
 

 
  Make a portion of the work available to certified VOSB/SDVOSB vendors and selecting those 

portions of the work consistent with their availability, so as to facilitate certified 

VOSB/SDVOSB vendor participation. 

 
  Negotiate in good faith with interested certified VOSB/SDVOSB vendors.  Evidence of such 

negotiation must include the names, addresses, email addresses, and telephone numbers of 

certified VOSB/SDVOSB vendors that were considered; a description of the information provided 

regarding the project scope for the work selected for subconsulting and evidence as to why 

additional agreements could not be reached for certified VOSB/SDVOSB vendors to 

perform the work.  A Vendor using good business judgment may consider a number of factors in 

negotiating with certified VOSB/SDVOSB vendors and may take a firm’s capabilities 

into consideration.  The fact that there may be some additional costs involved in finding and 

using certified VOSB/SDVOSB vendors may not be in itself sufficient reason for a Vendor’s failure 

to meet the goal, as long as such costs are reasonable.  Vendors are not required to accept 

higher quotes from certified VOSB/SDVOSB vendors if the price difference is excessive or 

unreasonable. 

 
  Thoroughly investigate the capabilities of certified VOSB/SDVOSB vendors and not reject them 

as unqualified without documented reasons.  The certified VOSB/SDVOSB vendor’s memberships 

in specific groups, organizations, or associations and political or social affiliations are not 

legitimate causes for the rejection or non-solicitation of bids and proposals in Vendor’s efforts to 

meet the goal. 

 
  Make efforts to assist interested certified VOSB/SDVOSB vendors in obtaining lines of credit or 

insurance as required by the Agency. 
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EXHIBIT F - GOOD FAITH EFFORTS CONTACT LOG 
 

Use this Log to document all contacts and responses (telephone, e-mail, fax, etc.) regarding the solicitation of certified 

VOSB/SDVOSB vendors within the specific scope of work selected.  It is not necessary to show contacts with certified 

VOSB/SDVOSB vendors who are identified on the Letter(s) of Intent.  Keep and submit copies of all emails sent and 

received from prospective vendors.  Include a copy of the commodity list or scope of work you solicited prospective 

vendors to perform.  Duplicate this log as necessary; do not limit your contacts to the number of spaces shown. 
 
 

Name of Certified 
VOSB/SDVOSB Vendor 

 

Date 
Method of 

Contact 

 

Scope of Work Solicited 
Reason Agreement Was 

Not Reached 

     

     

     

     

     

     

     

     

     

     

     

     



PSB 18-2        Page | 49  
 

EXHIBIT F - Letter of Intent 
Instructions: The Prime Vendor is required to submit a separate, signed Letter of Intent (LOI) from each VOSB certified vendor. 
LOIs must be submitted with the Statement of Interest and must be signed by both parties. The Prime Vendor shall not 
prohibit or otherwise limit the VOSB certified vendor(s) from providing subconsultant proposals to other potential vendors.   
Each LOI must include the negotiated contract percentage and a detailed scope of work to be performed by each identified 
VOSB certified vendor. All LOIs shall be subject to Agency approval. Any changes involving or affecting the identified VOSB 
certified vendor may not be permitted without written approval of the procuring Agency. 

Project Name:        Project/Solicitation Number:         

Name of Prime Vendor:         VOSB Compliance Contact:         

 
Address:         
 

City:                State:        Zip Code:            
 

Telephone:         Fax:        Email:        
 

Name of Certified VOSB Vendor:        

 
Address:         VOSB Compliance Contact:             

 
City:         State:        Zip Code:         

 
Telephone:         Fax:        Email:        

 
Type of agreement:  Services 

 

Anticipated start date of the Certified VOSB Vendor:         
 

Proposed            % of Contract to be performed by the VOSB Vendor.  
NOTE: The Prime Vendor must indicate the percentage of the estimated contract award that will be subcontracted to the 

certified VOSB Vendor. 
 

Detailed description of work to be performed by the VOSB Vendor: 
 
 

 

 

The Vendor and the certified vendor above hereby agree that upon the execution of a contract for the above-
named project between the Vendor and the State of Illinois, the Certified VOSB Vendor will perform the scope of 
work in the percentage as indicated above. 

 
Vendor (Company Name and D/B/A): Certified VOSB Vendor (Company Name and D/B/A): 

 

 

Signature        Signature                                                                                             
 

Print Name:                                                                             Print Name:                                                                                   

Title:                                                                                                   Title:                                                                                                  

Date:                                                                                                  Date:                                                                                               



ILLINOIS TOLLWAY 
 

STANDARD BUSINESS TERMS AND CONDITIONS 
 

PSB 18-2  Page | 50  
 

ILLINOIS TOLLWAY CONTRACT NO.: ___________________________ 

   CONTRACTOR/CONSULTANT (NAME): ___________________________ 

1. PAYMENT TERMS AND CONDITIONS: 

1.1 Minority Contractor Initiative:  Any Vendor awarded a contract under Section 20-10, 20-15, 20-25 or 20-
30 of the Illinois Procurement Code (30 ILCS 500) of $1,000 or more is required to pay a fee of $15. The 
Comptroller shall deduct the fee from the first check issued to the Vendor under the contract and 
deposit the fee in the Comptroller’s Administrative Fund.  15 ILCS 405/23.9. 

1.2 Expenses:  The State will not pay for supplies provided or services rendered, including related expenses, 
incurred prior to the execution of this contract by the Parties even if the effective date of the contract is 
prior to execution. 

1.3 Prevailing Wage:  As a condition of receiving payment Vendor must (i) be in compliance with the 
contract, (ii) pay its employees prevailing wages when required by law, (iii) pay its suppliers and 
subcontractors according to the terms of their respective contracts, and (iv) provide lien waivers to the 
State upon request.  Examples of prevailing wage categories include public works, printing, janitorial, 
window washing, building and grounds services, site technician services, natural resource services, 
security guard and food services.  The prevailing wages are revised by the Department of Labor and are 
available on the Department’s official website, which shall be deemed proper notification of any rate 
changes under this subsection.  Vendor is responsible for contacting the Illinois Department of Labor to 
ensure understanding of prevailing wage requirements at 217-782-6206 or 
(http://www.state.il.us/agency/idol/index.htm).  

1.4 Federal Funding:  This contract may be partially or totally funded with Federal funds.  If federal funds are 

expected to be used, then the percentage of the good/service paid using Federal funds and the total 

Federal funds expected to be used will be provided in the award notice. 

1.5 Invoicing:  By submitting an invoice, Vendor certifies that the supplies or services provided meet all 
requirements of the contract, and the amount billed and expenses incurred are as allowed in the 
contract.  Invoices for supplies purchased, services performed and expenses incurred through December 
31 of any year must be submitted to the State no later than February 28 of the following year; otherwise 
Vendor may have to seek payment through the Illinois Court of Claims.  30 ILCS 105/25.  All invoices are 
subject to statutory offset.  30 ILCS 210. 

1.5.1 Vendor shall not bill for any taxes unless accompanied by proof that the State is subject to the 
tax.  If necessary, Vendor may request the applicable Agency/University state tax exemption 
number and federal tax exemption information. 

1.5.2 Vendor shall invoice at the completion of the contract unless invoicing is tied in the contract to 

milestones, deliverables, or other invoicing requirements agreed to in the contract. 

2. ASSIGNMENT:  This contract may not be assigned, transferred in whole or in part by Vendor without the prior 
written consent of the State.   

3. AUDIT/RETENTION OF RECORDS:  Vendor and its subcontractors shall maintain books and records relating to 
the performance of the contract or subcontract and necessary to support amounts charged to the State 

http://www.state.il.us/agency/idol/index.htm
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pursuant the contract or subcontract.  Books and records, including information stored in databases or other 
computer systems, shall be maintained by the Vendor for a period of five years from the later of the date of final 
payment under the contract or completion of the contract, and by the subcontractor for a period of five years 
from the later of final payment under the term or completion of the subcontract.  Books and records required to 
be maintained under this section shall be available for review or audit by representatives of:  the procuring 
Agency/University, the Auditor General, the Executive Inspector General, the Chief Procurement Officer, the 
Tollway Inspector General, State of Illinois internal auditors or other governmental entities with monitoring 
authority, upon reasonable notice and during normal business hours.  Vendor and its subcontractors shall 
cooperate fully with any such audit and with any investigation conducted by any of these entities.  Failure to 
maintain books and records required by this section shall establish a presumption in favor of the State for the 
recovery of any funds paid by the State under the contract for which adequate books and records are not 
available to support the purported disbursement.  The Vendor or subcontractors shall not impose a charge for 
audit or examination of the Vendor’s books and records. 30 ILCS 500/20-65. 

4. TIME IS OF THE ESSENCE:  Time is of the essence with respect to Vendor’s performance of this contract.  Vendor 
shall continue to perform its obligations while any dispute concerning the contract is being resolved unless 
otherwise directed by the State. 

5. NO WAIVER OF RIGHTS:  Except as specifically waived in writing, failure by a Party to exercise or enforce a right 
does not waive that Party’s right to exercise or enforce that or other rights in the future. 

6. FORCE MAJEURE:  Failure by either Party to perform its duties and obligations will be excused by unforeseeable 
circumstances beyond its reasonable control and not due to its negligence, including acts of nature, acts of 
terrorism, riots, labor disputes, fire, flood, explosion, and governmental prohibition.  The non-declaring Party 
may cancel the contract without penalty if performance does not resume within 30 days of the declaration. 

7. CONFIDENTIAL INFORMATION:  Each Party, including its agents and subcontractors, to this contract may have 
or gain access to confidential data or information owned or maintained by the other Party in the course of 
carrying out its responsibilities under this contract.  Vendor shall presume all information received from the 
State or to which it gains access pursuant to this contract is confidential.  Vendor information, unless clearly 
marked as confidential and exempt from disclosure under the Illinois Freedom of Information Act, shall be 
considered public.  No confidential data collected, maintained, or used in the course of performance of the 
contract shall be disseminated except as authorized by law and with the written consent of the disclosing Party, 
either during the period of the contract or thereafter.  The receiving Party must return any and all data 
collected, maintained, created or used in the course of the performance of the contract, in whatever form it is 
maintained, promptly at the end of the contract, or earlier at the request of the disclosing Party, or notify the 
disclosing Party in writing of its destruction.  The foregoing obligations shall not apply to confidential data or 
information lawfully in the receiving Party’s possession prior to its acquisition from the disclosing Party; received 
in good faith from a third Party not subject to any confidentiality obligation to the disclosing Party; now is or 
later becomes publicly known through no breach of confidentiality obligation by the receiving Party; or is 
independently developed by the receiving Party without the use or benefit of the disclosing Party’s confidential 
information. 

8. USE AND OWNERSHIP:  All work performed or supplies created by Vendor under this contract, whether written 
documents or data, goods or deliverables of any kind, shall be deemed work for hire under copyright law and all 
intellectual property and other laws, and the State of Illinois is granted sole and exclusive ownership to all such 
work, unless otherwise agreed in writing.  Vendor hereby assigns to the State all right, title, and interest in and 
to such work including any related intellectual property rights, and/or waives any and all claims that Vendor may 
have to such work including any so-called "moral rights" in connection with the work.  Vendor acknowledges the 
State may use the work product for any purpose.  Confidential data or information contained in such work shall 
be subject to confidentiality provisions of this contract. 
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9. INDEMNIFICATION AND LIABILITY:  The Vendor shall indemnify and hold harmless the Tollway and State of 
Illinois, their directors, agencies, officers, employees, agents and volunteers from any and all costs, demands, 
expenses, losses, claims, damages, liabilities, settlements and judgments, including in-house and contracted 
attorneys’ fees and expenses, arising out of: (a) any breach or violation by Vendor of any of its certifications, 
representations, warranties, covenants or agreements; (b) any actual or alleged death or injury to any person, 
damage to any property or any other damage or loss claimed to result in whole or in part from Vendor’s 
negligent performance; or (c) any negligent act, activity or omission of Vendor or any of its employees, 
representatives, subcontractors or agents.  Neither Party shall be liable for incidental, special, consequential or 
punitive damages. 

10. INDEPENDENT CONTRACTOR:  Vendor shall act as an independent contractor and not an agent or employee of, 
or joint venture with the State.  All payments by the State shall be made on that basis. 

11. SOLICITATION AND EMPLOYMENT:  Vendor shall not employ any person employed by the State during the term 
of this contract to perform any work under this contract.  Vendor shall give notice immediately to the Agency’s 
director if Vendor solicits or intends to solicit State employees to perform any work under this contract. 

12. COMPLIANCE WITH THE LAW:  The Vendor, its employees, agents, and subcontractors shall comply with all 
applicable federal, state, and local laws, rules, ordinances, regulations, orders, federal circulars and all license 
and permit requirements in the performance of this contract.  Vendor shall be in compliance with applicable tax 
requirements and shall be current in payment of such taxes.  Vendor shall obtain at its own expense, all licenses 
and permissions necessary for the performance of this contract. 

13. BACKGROUND CHECK:  Whenever the State deems it reasonably necessary for security reasons, the State may 
conduct, at its expense, criminal and driver history background checks of Vendor’s and subcontractors officers, 
employees or agents.  Vendor or subcontractor shall reassign immediately any such individual who, in the 
opinion of the State, does not pass the background check. 

14. APPLICABLE LAW:  This contract shall be construed in accordance with and is subject to the laws and rules of the 
State of Illinois.  The Department of Human Rights’ Equal Opportunity requirements (44 Ill. Adm. Code 750) are 
incorporated by reference.  Any claim against the State arising out of this contract must be filed exclusively with 
the Illinois Court of Claims.  705 ILCS 505/1.  The State shall not enter into binding arbitration to resolve any 
contract dispute.  The State of Illinois does not waive sovereign immunity by entering into this contract.  The 
official text of cited statutes is incorporated by reference.  An unofficial version can be viewed at 
http://www.ilga.gov/legislation/ilcs/ilcs.asp. 

15. ANTI-TRUST ASSIGNMENT:  If Vendor does not pursue any claim or cause of action it has arising under federal 
or state antitrust laws relating to the subject matter of the contract, then upon request of the Illinois Attorney 
General, Vendor shall assign to the State rights, title and interest in and to the claim or cause of action. 

16. CONTRACTUAL AUTHORITY:  The Agency that signs for the State of Illinois shall be the only State entity 
responsible for performance and payment under the contract.  When the Chief Procurement Officer or 
authorized designee signs in addition to an Agency, they do so as approving officer and shall have no liability to 
Vendor.  When the Chief Procurement Officer or authorized designee, or State Purchasing Officer signs a master 
contract on behalf of State agencies, only the Agency that places an order with the Vendor shall have any 
liability to Vendor for that order.  

17. NOTICES:  Notices and other communications provided for herein shall be given in writing by registered or 
certified mail, return receipt requested, by receipted hand delivery, by courier (UPS, Federal Express or other 
similar and reliable carrier), by e-mail, or by fax showing the date and time of successful receipt.  Notices shall be 
sent to the individuals who signed the contract using the contact information following the signatures.  Each 
such notice shall be deemed to have been provided at the time it is actually received. By giving notice, either 
Party may change the contact information. 
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18. MODIFICATIONS AND SURVIVAL:  Amendments, modifications and waivers must be in writing and signed by 
authorized representatives of the Parties.  Any provision of this contract officially declared void, unenforceable, 
or against public policy, shall be ignored and the remaining provisions shall be interpreted, as far as possible, to 
give effect to the Parties’ intent.  All provisions that by their nature would be expected to survive, shall survive 
termination. In the event of a conflict between the State’s and the Vendor’s terms, conditions and attachments, 
the State’s terms, conditions and attachments shall prevail. 

19. PERFORMANCE RECORD / SUSPENSION:  Upon request of the State, Vendor shall meet to discuss performance 
or provide contract performance updates to help ensure proper performance of the contract.  The State may 
consider Vendor’s performance under this contract and compliance with law and rule to determine whether to 
continue the contract, suspend Vendor from doing future business with the State for a specified period of time, 
or to determine whether Vendor can be considered responsible on specific future contract opportunities. 

20. FREEDOM OF INFORMATION ACT:  This contract and all related public records maintained by, provided to or 
required to be provided to the State are subject to the Illinois Freedom of Information Act (FOIA) (50 ILCS 140) 
notwithstanding any provision to the contrary that may be found in this contract. 

21. SCHEDULE OF WORK:  Any work performed on State premises shall be done during the hours designated by the 
State and performed in a manner that does not interfere with the State and its personnel. 

22. WARRANTIES FOR SUPPLIES AND SERVICES: 

22.1 Vendor warrants that the supplies furnished under this contract will: (a) conform to the standards, 

specifications, drawing, samples or descriptions furnished by the State or furnished by the Vendor and 

agreed to by the State, including but not limited to all specifications attached as exhibits hereto; (b) be 

merchantable, of good quality and workmanship, and free from defects for a period of twelve months or 

longer if so specified in writing, and fit and sufficient for the intended use; (c) comply with all federal 

and state laws, regulations and ordinances pertaining to the manufacturing, packing, labeling, sale and 

delivery of the supplies; (d) be of good title and be free and clear of all liens and encumbrances and; (e) 

not infringe any patent, copyright or other intellectual property rights of any third party.  Vendor agrees 

to reimburse the State for any losses, costs, damages or expenses, including without limitations, 

reasonable attorney’s fees and expenses, arising from failure of the supplies to meet such warranties. 

22.2 Vendor shall insure that all manufacturers’ warranties are transferred to the State and shall provide a 

copy of the warranty.  These warranties shall be in addition to all other warranties, express, implied or 

statutory, and shall survive the State’s payment, acceptance, inspection or failure to inspect the 

supplies. 

22.3 Vendor warrants that all services will be performed to meet the requirements of the contract in an 

efficient and effective manner by trained and competent personnel.  Vendor shall monitor 

performances of each individual and shall reassign immediately any individual who is not performing in 

accordance with the contract, who is disruptive or not respectful of others in the workplace, or who in 

any way violates the contract or State policies. 

23. REPORTING, STATUS AND MONITORING SPECIFICATIONS: 

23.1 Vendor shall immediately notify the State of any event that may have a material impact on Vendor’s 

ability to perform the contract. 
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23.2 By August 31 of each year, Vendor shall report to the Agency or University the number of qualified 

veterans and certain ex-offenders hired during Vendor’s last completed fiscal year.  Vendor may be 

entitled to employment tax credit for hiring individuals in those groups. 35 ILCS 5/216, 5/217. 

24. EMPLOYMENT TAX CREDIT:  Vendors who hire qualified veterans and certain ex-offenders may be eligible for 
tax credits.  30 ILCS 500/45-67 and 45-70.  Please contact the Illinois Department of Revenue (telephone #: 217-
524-4772) for information about tax credits. 

25. SUPPLEMENTAL PROVISIONS 

25.1 TOLLWAY SUPPLEMENTAL PROVISIONS 
 
25.1.1  Agents and Employees: 

Vendor shall be responsible for the negligent acts and omissions of its agents, employees and 
subcontractors in their performance of Vendor’s duties under this Contract. Vendor 
represents that it shall utilize the services of individuals skilled in the profession for which they 
will be used in performing services or supplying goods hereunder.  In the event that the Tollway 
determines that any individual performing services or supplying goods for Vendor hereunder is 
not providing such skilled services or delivery of goods, it shall promptly notify the Vendor and 
the Vendor shall replace that individual. 

25.1.2   Publicity:  
Vendor shall not, in any advertisement or any other type of solicitation for business, state, 
indicate or otherwise imply that it is under contract to the Tollway nor shall the Tollway’s name 
be used in any such advertisement or solicitation without prior written approval except as 
required by law. 

 25.1.3   Third Party Beneficiaries: 
There are no third party beneficiaries to this Contract. This Contract is intended only to benefit 
the Tollway/Buyer and the Vendor. 

 25.1.4    Successors In Interest: 
All the terms, provisions, and conditions of the Contract shall be binding upon and inure to the 
benefit of the parties hereto and their respective successors, assigns and legal representatives. 

 25.1.5  Venue: 
Any claim against the Tollway arising out of this contract must be filed exclusively with Circuit 
Court for the Eighteenth Judicial Circuit, DuPage County, Illinois for State claims and the U.S. 
District Court for the Northern District of Illinois for Federal claims. 

25.1.5.1 Whenever “State” is used or referenced in this Contract, it shall be interpreted to 
mean “Tollway”. 

25.1.5.2 The State Prompt Payment Act (30 ILCS 40) does not apply to the Tollway.   

25.1.5.3 The Tollway is not currently an appropriated agency.   

25.2 Report of a Change in Circumstances:  The Vendor agrees to report to the TOLLWAY as soon as 
practically possible, but no later than 21 days following any change in facts or circumstances that might 
impact the Vendor’s ability to satisfy its legal or contractual responsibilities and obligations under this 
contract.  Required reports include, but are not limited to changes in the Vendor’s 
Certification/Disclosure Forms, the Vendor’s IDOT pre-qualification, or any certification or licensing 
required for this project. Additionally, Vendor agrees to report to the Tollway within the above 
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timeframe any arrests, indictments, convictions or other matters involving the Vendor, or any of its 
principals, that might occur while this contract is in effect.  This reporting requirement does not apply to 
common offenses, including but not limited to minor traffic/vehicle offenses.   

Further, the Vendor agrees to incorporate substantially similar reporting requirements into the terms of 
any and all subcontracts relating to work performed under this agreement.  The Vendor agrees to 
forward or relay to the Tollway any reports received from subconsultants pursuant to this paragraph 
within 21 days.   

Finally, the Vendor acknowledges and agrees that the failure of the Vendor to comply with this reporting 
requirement shall constitute a material breach of contract which may result in this contract being 
declared void.   

25.3 VENDOR SUPPLEMENTAL PROVISIONS 

 Vendor Supplemental Provisions: 



PSB 18-2        Page | 56  
 

STATE OF ILLINOIS 
 

SOLICITATION AND CONTRACT TERMS AND CONDITIONS EXCEPTIONS 

 

 
____________________ agrees with the terms and conditions set forth in the Professional Services Bulletin, including 
the standard terms and conditions, the Agency/University supplemental provisions, certifications, and disclosures, with 
the following exceptions: 

 
Excluding certifications required by statute to be made by the Vendor, both Parties agree that all of the 
duties and obligations that the Vendor owes to the Agency/University for the work performed shall be 
pursuant to the solicitation and resulting contract, and Vendor’s exceptions accepted by the State 
thereto as set forth below. 

 STANDARD TERMS AND CONDITIONS 

Section/ 
Subsection # 

State the exception such as “add,” “replace,” and/or “delete.” 

  

  

  

  

  

  

 ADDITIONAL TERMS AND CONDITIONS 

New 
Provision(s), 
# et. seq. 

Section/Subsection New Number, Title of New Subsection:  State the new additional term or 
condition. 

  

  

  

  

  

 

________________ hereby agrees to the exceptions provided by ________________and to the Additional Terms and 
Conditions provided by ________________. 

Agreed:   Agreed:   

By:   By:   

Signed:  Signed:  

Position:   Position:   

Date:   Date:   
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Sub-Contractor/Consultant Disclosure. 
Will you be using any sub-consultants/contractors?         Yes          No 
 
If yes, you must identify below, to the extent the information is known, regardless of the subcontract value, the names, addresses and 
type of work all Sub-Contractors/Consultants that will be utilized in the performance of this Contract, together with the anticipated 
dollar value (Sub-Contractors) or percentage (Sub-Consultants) each is expected to receive pursuant to this Contract. The list of sub-
contractors/consultants should include but not be limited to sub-contractors/consultants, suppliers and truckers proposed to achieve 
disadvantaged business enterprise and veteran owned business goals. The State may request updated information at any time.  For 
purposes of this section Sub-Contractors/Consultants are those specifically hired to perform part of the work of this contract. Non-DBE 
suppliers and truckers do not need to be included. 
 
Upon request, our firm agrees to provide a copy of the subcontract, if required, within fifteen (15) days after execution of the contract if 
selected, or after execution of the subcontract, whichever is later, for those subcontracts with an annual value of more than $50,000. 
All subcontracts over $50,000 must include the same certifications that the Vendor must make as a condition of the contract. The 
vendor shall include in each subcontract the subcontractor certifications as shown on the Standard Subcontractor Certification form 
available from the State.  
 
Delinquent Payment.  The Contractor/Consultant certifies that it, or any affiliate, is not barred from being awarded a contract under 30 
ILCS 500.  Section 50-11 prohibits a person from entering into a contract with a State agency if it knows or should know that it, or any 
affiliate, is delinquent in the payment of any debt to the State as defined by the Debt Collection Board.  Section 50-12 prohibits a 
person from entering into a contract with the State agency if it, or any affiliate, has failed to collect and remit Illinois Use Tax on all 
sales of tangible personal property into the State of Illinois in accordance with the provisions of the Illinois Use Tax Act. The 
Contractor/Consultant further acknowledges that the contracting State agency may declare the contract void if this certificat ion is false 
or if the Contractor/Consultant or any affiliate is determined to be delinquent in the payment of any debt to the State during the term of 
the contract.  
 

Contractor/Consultant:  ________________________________________________________ 
 
Federal Employment Identification Number (FEIN): _________________________________ 
 
E-Mail:  ______________________________________ 

Include an attachment if more space is needed to provide the below information. The attachment must provide the requested information. 
 

NOTE for Construction Contracts: List all known subcontractors including those identified in the Bid Package on DBE Form 
2025 and VOSB Form 2025, and include any name listed in the "Under Contract To" section of these forms. 

 

Sub-
Contractor(s)/Consultant(s) 

Sub-
Contractor 
/Consultant  

FEIN Address General Type of Work 

Anticipated Amount of 
Contract to be Paid (to 

extent known)  
Sub-Contractor (dollar 

value) or  
Sub-Consultant 

(percentage)  

     

     

     

     

Signature:  Date:  

Printed Name:  

  
Sub-Contractor/Consultant Information/Delinquent Debt Review 

Contractor/Consultant 
Sub-Contractor/Consultant 

FEIN 

                        Date:  Project Number:  

         Project Name:  
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PART IV: REPRESENTATIONS AND INSTRUCTIONS 
 

4.1     SELECTION CRITERIA 
 
Members of the Consultant Selection Committee will not be available to discuss specifics of projects listed 
in this PSB between the date of the submittal and the Selection Committee meeting.  Please do not send 
letters or e-mails expressing interest in specific projects to members of the Consultant Selection 
Committee. 

 

Selection of professional consultants by the Tollway is based on the firm’s professional qualifications, 
related experience, expertise, and availability of key personnel to be assigned to the project and what is 
best for the Tollway. SOIs will be evaluated based on the following criteria: 

 

  Related experience and technical competence of the personnel and experience of the firms 
and/or Subconsultants proposed.   

 

  Familiarity of the firm and any proposed subconsultants with the work described in the Item. 
Particular attention will be given to appropriate cost saving measures and innovative ideas that 
will benefit the Tollway. 

 

  Ability to complete the work in the time required and the firm’s existing workload. 
 

  Commitment and availability of Key Personnel during the term of the contract. 
 

  Proposed method of accomplishing the project’s objectives. 
 
Consideration will also be given to the quality and scope of DBE (Reference Section 2.5 for definition of 
“DBE”), VOSB/SDVOSBE and Partnering for Growth (formerly Mentor Protégé proposals). 
 
Include performance ratings for past work done for the Tollway, IDOT, or any other government agencies 
or public bodies, if applicable. 

 
4.2 SCHEDULE FOR CONSULTANT SELECTION 

 

The Tollway anticipates selecting consultants based on this estimated schedule: 

 
Task 

 
Date Due 

  Publish March 27, 2018 

Complete Statements of Interest (SOIs) are due no later 
than 4:30:00 pm CT on this date, including all required 
Attachments/Exhibits as specified in this PSB. 
  

 
April 24, 2018 

Qualifications Review Complete  May 11, 2018 

Tier 1 Scoring Due May 25, 2018 

Selection Committee Meeting: Week of June 4, 2018 

Board Approval – A copy of the subcontract agreement, if 
required, within fifteen (15) days after execution (generally 
the Notice to Proceed date) of the contract if selected, or 
after execution of the subcontract, whichever is later, must 
be submitted to the State Purchasing Officer (SPO) through  
the Executive Manager of Engineering at: 2700 Ogden 
Ave., Downers Grove, IL 60515 

June 20, 2018 

Notice to Proceed TBD 
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4.3     GUIDELINES FOR SUBMITTING STATEMENTS OF INTEREST (SOI) 
 
4.3.1    Required Format for Submitting Statements of Interest 

 

The firm acting as the prime must be prequalified in all of the prequalification categories requested in the 
project advertisement even if they plan to subcontract part of the project, except where noted in a specific 
project advertisement. Any consultant, prime or sub must be prequalified by IDOT in the category of work 
they are performing or as stated in the item description, unless the subconsultant is being mentored in 
the Partnering for Growth Program.   SEE NOTICE BELOW. 

 

4.3.2 All Exhibits submitted for this PSB must be current. Exhibits from previous PSBs will not be 
accepted. 
 
4.3.3 Prequalified firms may indicate their desire to be considered for selection on any of the projects 
listed within this PSB by submitting a separate SOI for each project.  
 
4.3.4 Each SOI must be submitted using the following basic format: 
 

COVER SHEET 
 

Include Full Legal Firm Name, PSB Number, Item Number, and all known subconsultants (Full Legal 
Firm Names). 
 
TABLE OF CONTENTS 
 

Include Section Number and Page Numbers 
 
OFFEROR COMMITMENT and SIGNATURE  
 
Include the Offeror Commitment and Signature pages following the Table of Contents.  These pages are 
shown in PART III, 3.1, and are available on the Tollway website and through this link:  
https://www.illinoistollway.com/doing-business/construction-engineering/bids-bulletins-awards 

 
Section 1. Executive Summary (limit of 5 pages) 
 

A. Legal Name of firm, address, telephone number, e-mail address and contact person. 

B. List all known subconsultants, the work the firm(s) will be performing and a contact person for 
each. Identify any DBEs (Reference Section 2.5 for definitions) and VOSB/SDVOSBs. Include 
Mentor and Protégé data if applicable. 

C. Name of Project Manager.  

D. Name of Project Engineer.  

E. Project Understanding. 

F. Project Approach (include brief statement of firm’s unique qualifications and experience, 
approach to the project’s specific challenges such as maintenance of traffic, environmental 
constraints, budget constraints, schedule constraints, design challenges, etc.). 

G. Statement that firm will meet or exceed the DBE goal and VOSB/SDVOSB goal as applicable 
for the item. Include the proposed percentage of work to be completed by proposed DBE and 
VOSB/SDVOSB firms (Percentages shall match those submitted with the SOITEAM data). 

 
Section 2. Organization Chart 
 

Include names and titles for all Key Project Personnel 
 
 
 
 
 
 

https://www.illinoistollway.com/doing-business/construction-engineering/bids-bulletins-awards
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Section 3. Personnel: 
 

Exhibit A: Proposed Staff 
 
Please include Exhibit A as part of Section 3 and complete as follows: 

 
A. Include resumes for Key Project Personnel proposed for the project (Prime firm and 
subconsultants for those specific positions identified in the PSB item description). Resumes for 
each individual should not exceed two (2) pages and should include only relevant experience for 
the specific Item. 

 
B.  List the Key Project Personnel to match the required prequalification categories and any 
additional personnel requirements designated in the Bulletin Items. (Include firm name if work is 
to be completed by a subconsultant).   

 
C.  QC/QA personnel must be different individuals than staff preparing the documents. 

 

Construction Management Services require the names and resumes of Certified Record 
Documentation Reviewers and Inspectors that will be assigned to the project. Specific requirements 
are explained in the Phase III Items. 
 
Section 4. Availability of Key Project Personnel Form 
 

Exhibit D. 
 
Firms must show the percentage of time identified Key Project Personnel will be available to work on 
the project described in each Item. We request a Word document saved in .pdf format to be 
completed with the relevant information. 
 
Section 5. Relevant Project Experience 
 
Include a minimum of three (3) relevant projects of equal or greater complexity accomplished within the 
past five (5) years, demonstrating the firm’s experience in the type of work required for this project.  
Color graphics and photographs may be sent with the files.   
 
Include performance ratings for past work done for the Tollway, IDOT, or any other government 
agencies or public bodies, if applicable. 

 
Section 6. Exhibit B: 
 
Projects involving Location/Design Studies and Environmental Reports require completion of this 
Exhibit. 
 
Section 7. Exhibit C: 
 
Current Obligations of Work (This form must be submitted as a separate pdf document.  See 4.4 
Submittal Instructions). 
 
Attachments: 
 
If proposing a mentor-protégé arrangement, attach the required Exhibit E:  Partnering for Growth 
Program.  
If the item includes a Veteran Goal, attach the required Exhibit F: Veteran Small Business Participation 
and Utilization Plan.  
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NOTICE 
Pursuant to Illinois Department of Transportation (IDOT) Prequalification rules and procedures, the 

Tollway will accept your firm’s prequalification the same as IDOT, in that your firm is prequalified 

until (Fiscal Year + 1 year).  As per IDOT, your firm will be given an additional six months from this 

date to submit the applicable portions of the “Statement of Experience and Financial Condition” 

(SEFC) to IDOT to remain prequalified.   

Your firm is prequalified for one year based on the firm’s fiscal year and to remain prequalified the 

firm must submit the applicable portions of the “Statement of Experience and Financial Condition” 

(SEFC) to IDOT within six months.  IDOT is giving the firm time to gather and complete information; 

it is not expected firms to be able to submit data immediately.  The firm remains prequalified during 

this six month grace period.  Once the data is submitted to IDOT, either before or on the due date, 

the firm remains prequalified in the current categories until IDOT reviews a category and makes a 

determination.  If there is not a submittal by the due date, the firm is automatically listed as not 

approved.  

IDOT provides a listing of prequalified consulting firms on the website:  

http://www.idot.illinois.gov/doing-business/procurements/engineering-architectural-professional-
services/index 
 
This list is typically updated weekly, and is based on the most recently approved SEFC 
application.  Firms are encouraged to monitor their prequalification status in IDOT’s EPAS 
system.  This notice also applies when utilizing a subcontractor to meet prequalification 
requirements on a project. 
 

 

4.4     SUBMITTAL INSTRUCTIONS 
 
All submittals for this PSB will be received through the Tollway’s new e-Builder PSB SOI process at:  

https://app.e-builder.net/public/publicLanding.aspx?QS=8b550cb238ba4d768a53aa87d3c9cdcd. Contact 

eBuilder@getipass for training and login information. 

 

A security key is required to submit your SOI in e-Builder.  This key is unique to each company and must 
be obtained prior to submitting an SOI.  The individual submitting the SOI must input the key prior to the 
SOI submission.  
 
The security key request form, e-Builder user manual work instruction and a recorded instructional video 
can be found in e-Builder.  The link to the resources is:   
https://app.e-builder.net/public/PublicFolderView.aspx?FolderID={dc0355ee-4323-458e-91b5-
547c6655b5f5} 
 
Each firm is responsible for controlling the distribution of this key within its firm and ensuring only 
authorized staff can submit an SOI on behalf of the company.  The Illinois Tollway will verify the correct key 
was used for each SOI upon reviewing the SOI submission.  Use of an incorrect security key may cause 
the SOI to be deemed as non-responsive.  
 
Firms that are teaming and preparing an SOI will use the assigned code name for the team.  When a firm is 
submitting on behalf of a team, a unique login ID is required.  The team SOI submittal must be created and 
submitted by the Prime firm.  (Important Reminder: if a Prime is submitting for themselves, that login ID will 
be different then the login ID that they would use to submit for a team). 
 
The preparation of the SOI for submittal in e-Builder must be prepared by one individual, i.e., one 
individual’s login ID.  Every individual has access only to the e-Builder SOI process instance that is being 
created by the individual.  Access to the e-Builder SOI process instance can only be seen by the individual 
that created it.   
 
One SOI is required for each PSB item.  

http://www.idot.illinois.gov/doing-business/procurements/engineering-architectural-professional-services/index
http://www.idot.illinois.gov/doing-business/procurements/engineering-architectural-professional-services/index
https://app.e-builder.net/public/publicLanding.aspx?QS=8b550cb238ba4d768a53aa87d3c9cdcd
https://app.e-builder.net/public/PublicFolderView.aspx?FolderID=%7bdc0355ee-4323-458e-91b5-547c6655b5f5%7d
https://app.e-builder.net/public/PublicFolderView.aspx?FolderID=%7bdc0355ee-4323-458e-91b5-547c6655b5f5%7d
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All questions related to this PSB must be submitted electronically through the e-Builder SOI Mailbox at 
PSB_18-2.02_Questions_and_RFIs@docs.e-builder.net at least 10 days prior to the submittal date of 
April 24, 2018.  The subject line should read: PSB 18-2 Question.  Answers will be addressed via an 
Addendum published on the IPB.  For e-Builder technical questions, please contact the e-Builder PSB SOI 
Helpdesk:  e-builder@getipass.com.  Please call if you need assistance: (630) 241-6800, ext. 3851. 
 
This is not an invitation for bids.  Firms properly prequalified for the projects listed herein may indicate their 
desire to be considered for selection by submitting an SOI to the Tollway via the e-Builder PSB 18-2 SOI 
process located at the following:  http://www.e-builder.net   
   
The Tollway follows the Qualifications Based Selection (QBS) process mandated by Illinois statute (30 
ILCS 535/1: Architectural, Engineering, and Land Surveying Qualifications Based Selection Act) for 
selecting qualified consultants under this PSB. 
 

SOI e-Builder submittals must be received by April 24, 2018, 4:30:00 P.M. CT.  Any submittals 
received after that time will be returned via an e-Builder notification and considered late.  Late 
submittals will not be accepted by the Tollway and will be deemed non-responsive. 

 

 
Please carefully read the instructions below BEFORE submitting your Statements of Interest. 

 
4.4.1    General Instructions 

  It is CRITICAL that submittal instructions be followed.  All Forms must be submitted per the 
instructions provided.  Failure to do so may result in an incomplete submittal resulting in your 
firm being disqualified.  For further information on accessing the Tollway Website, PSB and 
Exhibits, please refer to the Table of Contents. 

 The Word and/or PDF documents available on the Tollway website are labeled as follows: 
 
 

 Complete the Word documents and then convert them to Adobe .pdf for the submittal. 

  Do not send zipped files. They will be rejected and cause your submittal to be disqualified. 

 

4.4.2 Naming and Labeling Instructions 

  The Tollway requires electronic submittals for the Professional Services Bulletin’s Statements of 
Interest via the established e-Builder PSB process.  All respondents must utilize a unique 2 to 6 
character SOI Firm Name Code assigned by the Tollway. 

  To determine the designated SOI Firm Name Code go to the Tollway’s website under Doing 
Business>Construction and Engineering - see C o n s u l t a n t  Resources and click on the 
link to the Professional Services Bulletin page. The current SOI Firm Name Code List will be 
posted under the “Required Forms” section.  If your firm is not included on the list, or your firm 
name has changed, please contact Eleanor Curcuro at (630) 241-6800, extension 3851, for an 
assigned SOI Firm Name Code.   

 When submitting “Team” files please, use the new SOI Firm Name Code assigned by the 
Tollway to the Team. The SOI Firm Code Name is exclusive to the electronic submittal – meaning 
it does not establish the name of the Team. Please contact Eleanor Curcuro at (630) 241-6800 
extension 3851, for an assigned SOI Firm Name Code. 

 All submittals of your firm’s subject lines MUST read: 

SOI_FirmCode_ConsultantsInitials_PSB18-2-CompanyName-Item#_MMDDYYYY.  

Exhibit A.doc Submit with SOI 

Exhibit B.doc Submit with SOI, if required 

Exhibit C.doc Submit as WL.pdf 

Exhibit D.doc Submit with SOI 
Offeror Commitment and Signature  Submit with SOI 

Forms A or Forms B Disclosures Submit as DS.pdf 

State of Illinois Standard Business Terms and 
Conditions 

Submit with Forms A or Forms B 
Disclosures 

Exhibit E. Partnering for Growth Program Submit with SOI 

Exhibit F. VOSB/SDVOSBE Utilization Plan 
and Letter of Intent 

Submit with SOI 

mailto:PSB_18-2.02_Questions_and_RFIs@docs.e-builder.net
mailto:e-builder@getipass.com
http://www.e-builder.net/
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4.4.3 Instructions for Submitting the SOITEAM Data  
 

The SOITEAM information is now inputted into the “SOITEAM data” section in e-builder.  
The following still apply to your submittal: 

 Vendors are required to complete the SOITEAM data section for each Item, completing all 
columns shown for the Prime Consultant, and for every subconsultant that is being proposed. 
Do not enter “TBD” or enter a range of percentages, and do not leave blank cells.  

 For each subconsultant, the Prime’s full legal firm name must be entered in the first column. 
The SOITEAM Data section is to be completed for each Item for which your firm is 
submitting an SOI. 

 NOTE:  If a firm is submitting as a prime and also as a Team lead for one or more teams, a 
separate SOI and the SOITEAM data information must be submitted for each.  DO NOT 
combine SOITEAM data information for unique offers / entities. 

 

 

 4.4.4  Instructions for e-Builder Submittal 

It is important that your e-Builder submittal be prepared according to the following 
instructions.  
 

 Each attachment must be labeled as indicated below: 

o For each Item on which you are submitting, use your 2-6 character SOI Firm Name Code 

(this example = abc), immediately followed by the 2-digit Item Number (i.e., 01 through 99). 
(Example: abc02.pdf)  SOI’s submitted on behalf of a Teaming Agreement should use the 
team’s unique 2-6 character SOI Team Name Code (Example: abc_TM02.pdf) 

o For your firm’s Disclosure Forms (Forms A or Forms B) use your 2-6 character SOI Firm Name 

Code, followed by DS. (Example: abcDS.pdf).  If your firm is registered on the IPG, include your 
IPG registration number.  

o Disclosures submitted on behalf of a Teaming Agreement should use the unique 2-6 

character SOI Firm Name Code for each individual Team firm name followed by DS_TM. 
(Example: abcDS_TM.pdf, defDS_TM.pdf and ghiDS_TM.pdf). If the firms are registered 
on the IPG, include your IPG registration number.  NOTE: Firms previously assigned a JV 
code name may be allowed to use this designation for historical consistency, but should 
confirm with the Tollway.   

o For your firm’s Current Obligations (Exhibit C), use your 2-6 character SOI Firm Name Code, 

followed by WL (Example: abcWL.pdf).  Exhibit C submitted on behalf of a Teaming 
Agreement should use the unique 2-6 character SOI Team Name Code (Example: 
abc_TMWL.pdf). 

 

  Signatures must be scanned, then cut/copied and pasted into the appropriate signature blocks. 
The files must then be converted to a PDF. 

  Detail Descriptions of Attachments for electronic e-Builder submittal: 
o abc02, abc09 and abc24 are the Statements of Interest for the submitted Items and must 

include Exhibit A within the submittal. Following Exhibit A, include resumes of key project 
personnel listed in Exhibit A.  If Exhibit B is required, include next, followed by resumes of 
individuals listed on page 2 of Exhibit B. 

o abcDS is the Disclosure Forms.  One copy of the Disclosure Forms is required (unless you 

are submitting as a Team – if a Team, include a DS for each Team member and name as 
abcDS_TM.pdf). The word file “Certification Disclosure Forms.doc” includes all certification 
forms, the Disclosure of Business Operations in Iran and the Delinquent Debt Form. If your 
firm is registered on the IPG, include your IPG registration number. 
o The Illinois Tollway Standard Terms and Conditions are to be attached at the end of your 

Forms A or Forms B submittal. 
 abcWL is the Current Obligation Form (Exhibit C).   One copy of the Current Ob l iga t ions  

Form is required per Offeror / Team. The instructions shown on page one should not be included 
in your submittal. 
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4.5 DISCLOSURES AND CERTIFICATIONS 

4.5.1 Instructions for Submitting Disclosures 

The submittal shall contain either FORMS A or FORMS B.  Offers submitted without FORMS A or FORMS 
B shall be deemed non-responsive.  FORMS A section contains eight forms and shall be returned by 
Offerors that are not registered in the Illinois Procurement Gateway (IPG). 

FORMS B contains three forms and shall be returned by Offerors that have a current, approved IPG 
registration. 

Forms A Section 
 

Complete this section if you are not using a current, approved Illinois Procurement Gateway 
(IPG) Registration number. 
 
https://www.illinoistollway.com/doing-business/construction-engineering/forms 

 

1. Business and Directory Information  
2. Illinois Department of Human Rights Public Contracts Number  
3. Authorized to Do Business in Illinois   
4. Standard Certifications  
5. State Board of Elections 
6. Disclosure of Business Operations in Iran  
7. Financial Disclosures and Conflicts of Interest  
8. Taxpayer Identification Number 
9. Signature 

 
Forms B Section 
 

Complete this section only if you  are using a current, approved IPG Registration number. 
 
https://www.illinoistollway.com/doing-business/construction-engineering/forms 
 

1. Certification of Illinois Procurement Gateway Registration #  
2. Certification Timely to this Solicitation  
3. Replacement Certification to IPG Certification #6  
4. Disclosures of Lobbyist or Agent 
5. Disclosure of Current and Pending Contracts 
6. Signature 

 

For Veteran Small Business Utilization Plan go to: 
 
https://www.illinoistollway.com/doing-business/construction-engineering/bids-bulletins-awards 

 

4.5.2 Instructions for Submitting Certifications 
Submit the State of Illinois Standard Business Terms and Conditions (see Part III, 3.3) with your 
Forms A or Forms B Disclosures.  This document is also available on the Tollway website. Team 
leads must submit either Forms A or Forms B for themselves and their team members. 

 

4.6 COMPLAINT PROCEDURE 
A complaint regarding any decision rendered by or action taken by the Tollway pursuant to this Bulletin 
may be filed by a firm with the Chief of Procurement of the Tollway by submitting a written statement 
setting forth all the facts and circumstances together with the basis for making such complaint and 
specifically how such decision or action is alleged to be in contravention of this Bulletin or the Architectural, 
Engineering, and Land Surveying Qualifications Based Selection Act (30 ILCS 535) (“QBS Act”).  The 
subject of such complaints shall be limited to allegations of fraud, corruption, and illegal acts.  Upon receipt 
of a complaint, the Chief of Procurement or his/her designee will determine whether, in the decision or 
action complained of, the Tollway has acted in accordance with this Bulletin and the QBS Act and will 
advise the firm submitting the written statement as to this determination and as to what additional action, if 
any, the Tollway will take.  Any such written complaint must be received by the Tollway within 7 days from 
the time the firm complaining becomes aware or should have become aware of the decision or action 

https://www.illinoistollway.com/doing-business/construction-engineering/forms
https://www.illinoistollway.com/doing-business/construction-engineering/forms
https://www.illinoistollway.com/doing-business/construction-engineering/forms
https://www.illinoistollway.com/doing-business/construction-engineering/bids-bulletins-awards
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complained of or from the time information of such decision or action becomes generally available to the 
public, whichever occurs first.  Complaints must be sent in writing to: 

Illinois Tollway 

Attn: Chief of Procurement 

2700 Ogden Ave. 

Downers Grove, IL 60515 

 

4.7 USEFUL LINKS  
 

The Illinois Tollway – https://www.illinoistollway.com/ 
 

Professional Service Bulletin -  https://www.illinoistollway.com/doing-business/construction-
engineering/bids-bulletins-awards 

 

Consultant Contract Forms (required forms for submittal) - https://www.illinoistollway.com/doing-
business/construction-engineering/forms 

 

Consultant Invoicing Forms - https://www.illinoistollway.com/doing-business/construction-
engineering/forms 

 

Partnering for Growth Program - https://www.illinoistollway.com/doing-business/diversity-
development/programs 

 

e-Builder website: http://www.e-builder.net 

 

e-Builder PSB SOI work instruction and training webinar: https://app.e-

builder.net/public/publicLanding.aspx?QS=8b550cb238ba4d768a53aa87d3c9cdcd 

 

Illinois Procurement Bulletin - http://www.purchase.state.il.us 
 

Illinois Procurement Gateway Frequently Asked Questions - 
http://www.illinois.gov/cpo/Pages/FrequentlyAskedQuestions.aspx 

 

Chief Procurement Office/Procurement Gateway – Vendor Registration - https://ipg.vendorreg.com/  
 

State Board of Elections - https://www.elections.il.gov/BusinessRegistration/BusinessRegistration.aspx 
 

  Illinois Department of Central Management Services – Travel Reimbursement Schedule -  
 https://www2.illinois.gov/cms/employees/travel/pages/default.aspx 
 

National Institute of Standards and Technology - http://www.nist.gov/ 
 

Illinois Department of Transportation - http://www.idot.illinois.gov/ 

 

City of Chicago Certification of Compliance - 
https://chicago.mwdbe.com/FrontEnd/VendorSearchPublic.asp?TN=Chicago 

 

Illinois Department of Transportation Manual of Test Procedures for Materials - 

http://www.idot.illinois.gov/Assets/uploads/files/Doing-Business/Memorandums-&-
Letters/Highways/Materials/Concrete/6-08.1minimumprivatelabrequirements.pdf 

 

 

 

 

https://www.illinoistollway.com/
https://www.illinoistollway.com/doing-business/construction-engineering/bids-bulletins-awards?p_p_id=101_INSTANCE_v0IPpC00gJc2&p_p_lifecycle=0&p_p_state=normal&p_p_mode=view&p_p_col_id=column-1&p_p_col_pos=11&p_p_col_count=16&_101_INSTANCE_v0IPpC00gJc2_delta=5&_101_INSTANCE_v0IPpC00gJc2_keywords=&_101_INSTANCE_v0IPpC00gJc2_advancedSearch=false&_101_INSTANCE_v0IPpC00gJc2_andOperator=true&p_r_p_564233524_resetCur=false&_101_INSTANCE_v0IPpC00gJc2_cur=1
https://www.illinoistollway.com/doing-business/construction-engineering/bids-bulletins-awards?p_p_id=101_INSTANCE_v0IPpC00gJc2&p_p_lifecycle=0&p_p_state=normal&p_p_mode=view&p_p_col_id=column-1&p_p_col_pos=11&p_p_col_count=16&_101_INSTANCE_v0IPpC00gJc2_delta=5&_101_INSTANCE_v0IPpC00gJc2_keywords=&_101_INSTANCE_v0IPpC00gJc2_advancedSearch=false&_101_INSTANCE_v0IPpC00gJc2_andOperator=true&p_r_p_564233524_resetCur=false&_101_INSTANCE_v0IPpC00gJc2_cur=1
https://www.illinoistollway.com/doing-business/construction-engineering/forms
https://www.illinoistollway.com/doing-business/construction-engineering/forms
https://www.illinoistollway.com/doing-business/construction-engineering/forms
https://www.illinoistollway.com/doing-business/construction-engineering/forms
https://www.illinoistollway.com/doing-business/diversity-development/programs?p_p_id=101_INSTANCE_sHVSQ0TmrUY8&p_p_lifecycle=0&p_p_state=normal&p_p_mode=view&p_p_col_id=column-1&p_p_col_pos=7&p_p_col_count=20&_101_INSTANCE_sHVSQ0TmrUY8_delta=5&_101_INSTANCE_sHVSQ0TmrUY8_keywords=&_101_INSTANCE_sHVSQ0TmrUY8_advancedSearch=false&_101_INSTANCE_sHVSQ0TmrUY8_andOperator=true&p_r_p_564233524_resetCur=false&_101_INSTANCE_sHVSQ0TmrUY8_cur=1
https://www.illinoistollway.com/doing-business/diversity-development/programs?p_p_id=101_INSTANCE_sHVSQ0TmrUY8&p_p_lifecycle=0&p_p_state=normal&p_p_mode=view&p_p_col_id=column-1&p_p_col_pos=7&p_p_col_count=20&_101_INSTANCE_sHVSQ0TmrUY8_delta=5&_101_INSTANCE_sHVSQ0TmrUY8_keywords=&_101_INSTANCE_sHVSQ0TmrUY8_advancedSearch=false&_101_INSTANCE_sHVSQ0TmrUY8_andOperator=true&p_r_p_564233524_resetCur=false&_101_INSTANCE_sHVSQ0TmrUY8_cur=1
http://www.e-builder.net/
https://app.e-builder.net/public/publicLanding.aspx?QS=8b550cb238ba4d768a53aa87d3c9cdcd
https://app.e-builder.net/public/publicLanding.aspx?QS=8b550cb238ba4d768a53aa87d3c9cdcd
http://www.purchase.state.il.us/
http://www.purchase.state.il.us/ipb/IPBhomep.nsf?
http://www.purchase.state.il.us/ipb/IPBhomep.nsf?
https://ipg.vendorreg.com/
https://www.elections.il.gov/BusinessRegistration/BusinessRegistration.aspx
https://www2.illinois.gov/cms/employees/travel/pages/default.aspx
http://www.nist.gov/
http://www.idot.illinois.gov/
https://chicago.mwdbe.com/FrontEnd/VendorSearchPublic.asp?TN=Chicago
http://www.idot.illinois.gov/Assets/uploads/files/Doing-Business/Memorandums-&-Letters/Highways/Materials/Concrete/6-08.1minimumprivatelabrequirements.pdf
http://www.idot.illinois.gov/Assets/uploads/files/Doing-Business/Memorandums-&-Letters/Highways/Materials/Concrete/6-08.1minimumprivatelabrequirements.pdf


PSB 18-2       Page | 66  
 
 

4.8 ILLINOIS PROCUREMENT BULLETIN (IPB) NOTICE 
 
To register in the Illinois Procurement Bulletin, please follow these instructions: 

 
  Go to http://www.purchase.state.il.us 

 

  Please direct questions regarding the registration process or the use of the IPB to email address: 

webmaster@purchase.state.il.us or the Procurement Help desk at (217) 299-0634. 
 
 

4.9 INFORMATION ON ACCESSING TOLLWAY WEBSITE 
 Go to www.illinoistollway.com   

 Click on “Menu” 

 Click “Doing Business”  

 From drop down menu, choose “Construction and Engineering”  

 Middle of page, under “How Can We Help You? / Consultant Resources”, click “Professional 

Services Bulletin” 

 *Helpful Hint:  A limited number of items are shown under “Professional Services Bulletin” on each 

page; click “Next” to view additional items.  

 

 

http://www.purchase.state.il.us/
mailto:webmaster@purchase.state.il.us
https://www.illinoistollway.com/
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4.10 FUTURE PROFESSIONAL SERVICES BULLETIN NOTIFICATIONS 
 
To receive notification from the Illinois Tollway that a Professional Services Bulletin has been posted, 
please submit the following information: 
 
 

PLEASE DO NOT SUBMIT WITH YOUR STATEMENT OF INTEREST 
 
 

If previously submitted, only resubmit if information has changed. 

To unsubscribe from the PSB Notification list send an email to  
ecurcuro@getipass.com 

 

Submit to: Ms. Eleanor Curcuro, Contract Analyst 

ecurcuro@getipass.com 
 

 
Include the following information: 

 
Please add this contact to receive notification from the Illinois Tollway that a Professional Services Bulletin 
has been posted: 
Name of firm    

 

 E-mail address    
 

Contact person (corresponding with e-mail)    

 

 

4.11 RESERVED 

mailto:ecurcuro@getipass.co
mailto:ecurcuro@getipass.com
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4.12 PSB 18-2 EXCHANGES WITH OFFERORS AFTER OFFER SUBMISSION  
 

 
A. Discussions may be held with Offerors to clarify certain aspects of their offers. 

a. Discussions are limited exchanges between the Tollway and Offerors that may occur during 
the responsiveness determination. 

b. These exchanges shall not provide an opportunity for the Offeror to revise its offer, but may 
address: 

i. Deficiencies 
ii. Errors 
iii. Omissions 

c. Responses are due to the Tollway on the common due date established by the Tollway 
when discussions are initiated. Offeror responses that are not received timely shall result in 
the offer being considered nonresponsive. 

B. Certain requirements are not open for discussion and, if not met, shall render the offer 
nonresponsive: 
a. Late submissions, including omission of any of the three (3) required documents as stated in 

the PSB:  
i. Statement of Interest (SOI)  
ii. Disclosures (DS) 
iii. Exhibit F (VOSB/SDVOSBE Utilization Plan and Letter of Intent) 

b. Omission of State of Illinois requirements 
c. Inability to meet eligibility requirements as stated in 44 Ill. Admin. Code 625.70, Confirmation 

of Eligibility. 
 
 


