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PART I: THE SCHEDULE

1.1 CONTACT INFORMATION
lllinois State Toll Highway Authority (ISTHA)
2700 Ogden Avenue

Downers Grove, IL 60515

PSB 18-3 Hotline : (630) 241-6160

PSB 18-3 eBuilder Training:
http://www.onlineregistrationcenter.com/registerlist.asp?m=176&p=134&group=35&tid=222
PSB 18-3 Tech Support: e-builder@getipass.com

1.2 OFFICIAL NOTICE

EFFECTIVE IMMEDIATELY: Professional Services Bulletin (PSB) 18-3 responses will be
submitted via the lllinois Tollway’'s Web-based Program Management System (e-Builder). See
below for additional details.

PSB 18-3 is the official notice of needed professional services for the Illinois State Toll Highway Authority
(“lNinois Tollway”, “Tollway”), as authorized by the Architectural, Engineering, and Land Surveying
Qualifications Based Selection Act, 30 ILCS 535. This PSB contains information pertaining to the
advertisement for Statements of Interest (SOI) and is part of the official Illinois Procurement Bulletin for
the lllinois State Toll Highway Authority. PSB 18-3, including all Exhibits and forms, is available on the
Tollway’'s website at: https://www.illinoistollway.com/doing-business/construction-engineering/bids-
bulletins-awards. Additional information is also posted on the lllinois Procurement Bulletin at:
http://www.purchase.state.il.us. For instructions on accessing the Tollway website, PSB, and Exhibits
please refer to the Table of Contents. Instructions on receiving procurement opportunities are included
in the “lllinois Procurement Bulletin (IPB) Notice” section of this PSB.

1.2.1 PSB 18-3 Summary

Information for the e-Builder process for PSB 18-3 can be found in the Public Folder at:
https://app.e-builder.net/public/PublicFolderView.aspx?FolderID={dc0355ee-4323-458e-91b5-

547c6655b5f5}

You will need the following before you can submit an SOI in e-Builder:
Webinar Training (see the e-Builder Public Folder link listed above)
Security Key (see Section 4.4 Submittal Instructions)

e-Builder Login ID (see Section 4.4 Submittal Instructions)

Firm Code Name (see Section 4.4 Submittal Instructions)
e-Builder link to PSB 18-3 SOI process: http://www.e-builder.net

O0O0OO0Oo

All questions related to this PSB must be submitted electronically through the e-Builder SOI Mailbox at
PSB 18-3.02 Questions and RFIs@docs.e-builder.net at least 10 days prior to the submittal due
date of August 22, 2018. The subject line should read: PSB 18-3 Question. Answers will be addressed
via an Addendum published on the IPB. For e-Builder technical questions, please contact the e-Builder
PSB SOI Helpdesk: e-builder@getipass.com or e-Builder PSB SOI Hotline: (630) 241-6800, ext. 6160.

This is not an invitation for bids. Firms properly prequalified for the projects listed herein may indicate
their desire to be considered for selection by submitting an SOI to the Tollway via the e-Builder PSB 18-3
SOl process located at the following: http://www.e-builder.net

The Tollway follows the Qualifications Based Selection (QBS) process mandated by lllinois statute (30
ILCS 535/1: Architectural, Engineering, and Land Surveying Qualifications Based Selection Act) for
selecting qualified consultants under this PSB.
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PSB SOI e-Builder submittals must be received by August 22, 2018, 4:30:00 P.M. Central Time
(CT). All e-Builder PSB SOI submittals received on or before August 22, 2018 4:30:00 P.M.
Central Time (CT) an e-Builder confirmation notification. Any attempted submittals after that time
will be returned via an e-Builder notification and considered late. Late submittals will not be
accepted by the Tollway.

1.3 Acceptance of Scanned Signatures

Unless otherwise specified, the parties agree that proposals, contracts, certifications and disclosures, and
other contract related documents to be entered into in connection with the resulting contract will be
considered signed when the signature of a party is delivered by scanned image (e.g. .pdf or .tiff file
extension name) as an attachment to the e-Builder PSB SOl process. Such scanned signature will be
treated in all respects as having the same effect as an original signature.
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1.4 Professional Services Bulletin No. 18-3 Item Index

Project No. /

Descriptio Page
Iltem No. County scription 9
1-18-4411 Tri-State Tollway (I-294), Bridge Reconstruction, Mile
1 Cook Long Bridge (M.P. 21.5). Construction Management A-1
Services.
[-18-4412 Tri-State Tollway (I-294), Bridge Reconstruction,
2 Cook Burlington Northern Santa Fe (BNSF) Railroad Bridge A-3
(M.P. 26.6). Construction Management Services.
[-18-4698 [-490, Design and Construction Management Services
3 Cook Upon Request. On-call, and as-needed Phase |l A-5
Engineering and Construction Management Services.
[-18-4413 [-294, Temporary ITS Relocation. Construction
4 Cook Management Services. A-8
1-18-4414 [-294, Construction Management Services Upon
5 Cook Request. On-call, and as-needed Construction A-9
Management Services.
1-18-4409 Construction Management Services Upon Request. On-
6 Systemwide  [call, and as-needed Construction Management Services. A-11
RR-18-4410 |Geotechnical Services Upon Request. On-call and as-
7 Systemwide  |needed Geotechnical Services. A-13
[-18-4415 Utility Location and Identification Assistance Upon
8 Systemwide Request. Subsurface and Utility Assistance Services. A-14
RR-18-9210 (Intelligent Transportation Systems (ITS) Services Upon
Systemwide  |Request. On-call and as-needed Intelligent Transportation
9 System services. A-17
[-18-4419 [-294 / 1-57 Interchange, Southbound I-57 to
Cook Southbound 1-294 Flyover, Collector Distributor (CD)
10 Road Ramp and I-57 Widening of Mainline CSX Railroad A-20
Bridges, M.P. 6.8 to M.P. 7.7. Phase Il Engineering
services.
PSB 18-3 Page | 4




11

1-18-4420
Cook

I-294 / 1-57 Interchange, Tri-State Tollway M.P. 7.6 (I-57).
Construction Management Services.

A-22

PSB 18-3
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1.5 Professional Services Bulletin No. 18-3 Item Detail — Mile Post

Details follow for each of the twelve (12), PSB 18-3 Items. The Mile Posts listed in the project details
(Section 1.4) are approximate.
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14.1

Item 1. 1-18-4411, Tri-State Tollway, Bridge Reconstruction, Mile-Long Bridge (M.P. 21.5),
Construction Management Services

This project has a 26.0% D/M/WBE patrticipation goal and 2.0% VOS/SDVOSBE participation goal.

Phase Ill engineering services are required for the construction inspection, and supervision on the
Tri-State Tollway for all construction contracts associated with the Mile Long Bridge in Cook
County, lllinois. The Tollway may adjust the project limits and project scope to more accurately
reflect the field conditions.

The Consultant will perform on-site inspection, review layout of contract including design changes,
provide geotechnical inspection and testing, prepare records, maintain documentation, submit pay
estimates and change orders and any other duties requiring the services of an engineer to
complete this project on a timely basis and in accordance with Tollway specifications. The
Consultant may be required to review and make comments on Pre-Final Design Plans submitted to
the Tollway for constructability. The Consultant must complete and submit final measurements,
calculations and final contract documents to the Tollway no later than six (6) weeks after completion
of Punch List for the project.

Construction estimate: Over $400,000,000.
Firms must be prequalified by IDOT in the following categories:
Special Services (Construction Inspection)

Structures (Highway: Complex)
Highways (Freeways)

The Tollway will allow a prime consultant to meet the prequalifications for Structures (Highway:
Complex) and Highways (Freeway) through a subconsultant.

Key personnel listed on Exhibit A for this project must include:

. The person who will assume duties as Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

. The person who will be responsible for structural design related issues (must be an lllinois
Licensed Structural Engineer).

. The person who will be responsible for roadway design related issues (must be an lllinois
Licensed Professional Engineer).

. The Resident Engineer (must be an lllinois Licensed Professional Engineer).

The Materials Coordinator.
The Document Technician. (The person actively performing the documentation on the
project must possess a current IDOT Construction Document certificate. Include the
Documentation Certificate Number for IDOT class S-14, Documentation of Contract
Quantities.)

. The Materials QA Technician.

Schedule: This project is scheduled to start in 2019.

The Consultant must have MicroStation capabilities. All final documents shall be submitted in hard
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copy and electronic format and follow the CADD Standards Manual.

This project will be managed through the Tollway’s web-based project management system. The
Consultant will be required to participate in these procedures and will receive training on the
system.

The Tollway will furnish the Consultant with guidelines for the Consultant’'s Quality Program (CQP).
The CQP is due fourteen (14) days after Notice to Proceed.

The Consultant who is selected for this project will be notified and scheduled to attend a scope
briefing at the Tollway Central Administration office building in Downers Grove.
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1.4.2

Item 2. 1-18-4412, Tri-State Tollway, Bridge Reconstruction, Burlington Northern Santa Fe
(BNSF) Railroad Bridge (M.P. 26.6)

This project has a 23.0% D/M/WBE participation goal and 2.0% VOS/SDVOSBE participation goal.

Phase Ill engineering services are required for the construction inspection, and supervision on the
Tri-State Tollway for all construction contracts associated with the Burlington Northern Santa Fe
(BNSF) railroad bridge in Cook Counties, lllinois. The Tollway may adjust the project limits and
project scope to more accurately reflect the field conditions.

The Consultant will perform on-site inspection, review layout of contract including design changes,
provide geotechnical inspection and testing, prepare records, maintain documentation, submit pay
estimates and change orders and any other duties requiring the services of an engineer to
complete this project on a timely basis and in accordance with Tollway specifications. The
Consultant may be required to review and make comments on Pre-Final Design Plans submitted to
the Tollway for constructability. The Consultant must complete and submit final measurements,
calculations and final contract documents to the Tollway no later than six (6) weeks after completion
of Punch List for the project.

Construction estimate: Category C.
Firms must be prequalified by IDOT in the following categories:
Special Services (Construction Inspection)

Structures (Railroad Bridges)
Highways (Freeways)

The Tollway will allow a prime consultant to meet the prequalifications for Structures (Railroad
Bridges) and Highways (Freeway) through a subconsultant.

Key personnel listed on Exhibit A for this project must include:

. The person who will assume duties as Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

. The person who will be responsible for structural design related issues (must be an lllinois
Licensed Structural Engineer).

. The person who will be responsible for roadway design related issues (must be an lllinois
Licensed Professional Engineer).

o The Resident Engineer (must be an lllinois Licensed Professional Engineer).

. The Materials Coordinator.

. The Document Technician. (The person actively performing the documentation on the

project must possess a current IDOT Construction Document certificate. Include the
Documentation Certificate Number for IDOT class S-14, Documentation of Contract
Quantities.)

. The Materials QA Technician.

Schedule: This project is scheduled to start in 2019.

The Consultant must have MicroStation capabilities. All final documents shall be submitted in hard
copy and electronic format and follow the CADD Standards Manual.
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This project will be managed through the Tollway’s web-based project management system. The
Consultant will be required to participate in these procedures and will receive training on the
system.

The Tollway will furnish the Consultant with guidelines for the Consultant’s Quality Program (CQP).
The CQP is due fourteen (14) days after Notice to Proceed.

The Consultant who is selected for this project will be notified and scheduled to attend a scope
briefing at the Tollway Central Administration office building in Downers Grove.
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1.4.3

Item 3. 1-18-4698, I-490, Design and Construction Management Services Upon Request.
This project has a 22.0% D/M/WBE patrticipation goal and 1.0% VOS/SDVOSBE participation goal.

Phase Il and Phase Il engineering services are required for the preparation of contract plans and
specifications, construction inspection, and supervision at selected locations for various projects on
the 1-490 corridor (EOWA) in DuPage and Cook Counties, Illinois.

The Consultant will perform on-site inspection, review layout of contract including design changes,
prepare records, maintain documentation, and submit pay estimates and change orders and any
other duties requiring the services of an engineer to complete projects on a timely basis and in
accordance with Tollway specifications. The Consultant must complete and submit final
measurements, calculations and final contract documents to the Tollway no later than six (6) weeks
after completion of Punch List for the project. The Consultant must have MicroStation capabilities.
All final documents shall be submitted in hard copy and electronic format and follow the CADD
Standards Manual. All CADD file documents shall be required to contain all record drawing
modifications.

Environmental Site Assessments

Environmental Site Assessments are required for the evaluation and identification of impacted soils
and the preparation of soil management plans and documentation required for soil disposal for
various Tollway projects, and in accordance with lllinois Environmental Protection Agency (IEPA)
regulations and guidance. This level of effort may require participation at all levels of project
development, from the identification of recognized environmental concerns/potentially impacted
properties, determination of concentrations of chemical constituents, proposal of soil management
plans, through preparation of LPC-662 and LPC-663 forms. This effort may also include reviewing
and revising existing Tollway contracts and coordinating with other Tollway DSEs for environmental
services related to the above. This may require the preparation of contract plans and specifications
for soil management, which may also include the re-packaging of existing Tollway contract plans
and specifications at selected locations.

The studies shall be complete and shall include, but not be limited to the following:

1. Conduct environmental due diligence with regard to soil disposal.

2. In accordance with the Tollway’s Environmental Studies Manual, conduct database
searches, site reconnaissance, Transaction Screening Analyses, Environmental Site
Assessments (ESAs), and/or soil sampling.

3. Identify any Recognized Environmental Concerns (RECs) and Potentially Impacted
Properties (PIPs).

4, Conduct soil sampling for PIPs, as described in the Environmental Studies Manual.

5. Based on study results and/or laboratory analysis, determine which soils can be disposed
of at a Clean Construction or Demolition Debris (CCDD) facility.

6. Complete forms LPC-662 or -663.

7. Sign and stamp, as necessary, form LPC-663.

8. Prepare a Soils Management Memorandum.

9. Work with the Tollway, or at the Tollway's request the DSE, to identify project specific soll
management protocol.

10. Conduct data collection using GPS and GIS programs that are compatible with Tollway

technology.
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All coordination with the resource and regulatory agencies, including but not limited IEPA, shall be
conducted through the Tollway, unless otherwise directed. The Consultant will be expected to
assemble information and documents necessary for the Tollway to perform such coordination.

Geotechnical Investigation

Engineering Services are required to provide geotechnical services on an upon request basis for
various Tollway projects. The Tollway will require geotechnical soil borings, reports and associated
services to be provided.

Work orders under the blanket agreement will be negotiated and authorized by the Tollway on an
as-needed basis. Typical tasks will include, but not be limited to:

[-90 Collector-Distributor Roadway Construction.

Phase Il Environmental Site Assessments for 1-490.
Geotechnical Investigations for 1-490.

Maintenance Facility (M-16) Construction

On-call and as needed work on the 1-490 and IL 390 corridors.

agrwONE

The upper limit of compensation will be set at $7,000,000 to be authorized for use as individual
projects are needed.

Firms must be prequalified by IDOT in the following category:

Special Services (Construction Inspection)

Highways (Freeways)

Special Services (Landscape Architecture)

Environmental Reports: Environmental Assessments (EA)
Geotechnical Services (Subsurface Explorations)

Special Services: Hazardous Waste

The Tollway will allow a prime consultant to meet the prequalification for Special Services
Landscape Architecture), Environmental Reports: Environmental Assessments (EA), Geotechnical
Services (Subsurface Explorations) and Special Services: Hazardous Waste through a
subconsultant.

Additional Statement of Interest Requirements

Statements of Interest must include at least three examples of experience conducted within the last
two years.

Statements of Interest must include examples of previous projects that required studies, design,
and coordination similar to that required for this contract.

. The person who will perform the duties of the Environmental Professional must hold a
bachelor’'s degree or above in civil, chemical, environmental engineering, or geology; have
at least three years’ experience in special waste assessments and current HAZWOPER
certification.

. The person who will be signing the LPC-6623 must an lllinois Licensed Professional
Engineer or Professional Geologist.
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Key personnel listed on Exhibit A for this project must include:

The person who will assume the duties of the Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

The person who will perform the duties of the Project Engineer, that individual in charge
who is directly involved in the development of the contract documents  (must be an
lllinois Licensed Professional Engineer).

The person who will be responsible for electrical design related issues (must be an lllinois
Licensed Professional Engineer).

The person who will be responsible for mechanical design related issues (must be an
lllinois Licensed Professional Engineer).

The person(s) who will perform the QC/QA review work of all milestone submittals, who
must be an lllinois Licensed Professional Engineer for roadway elements.

The person(s) who will perform the QC/QA review work of all milestone submittals, who
must be an lllinois Licensed Structural Engineer for structural elements.

The Geotechnical Lead shall be an lllinois Licensed Professional Engineer, or other
qualified professional with a minimum of five years of demonstrated experience in the
analysis, interpretation, and validation of soil and rock testing data, in determining the
engineering properties of various subsurface materials, and using solid soil/rock
mechanics.

The Field Drilling Supervisor.

The Resident/Liaison Engineer.

The Materials Coordinator.

The Document Technician. (The person actively performing the documentation on the
project must possess a current IDOT Construction Document certificate. Include the
Documentation Certificate Number for IDOT class S-14, Documentation of Contract
Quantities.)

The Materials QA Technician.

The person who will perform the duties of the Environmental Professional.

The person(s) who will be the Environmental Inspectors, who must have experience in this
position.

The Consultant must have MicroStation capabilities. All final documents shall be submitted in hard
copy and electronic format and follow the CADD STANDARDS Manual.

This project will be managed through the Tollway’'s web-based project management system. The
Consultant will be required to participate in these procedures and will receive training on the

system.

The Tollway will furnish the Consultant with guidelines for the Consultant’s Quality Program (CQP).
The CQP is due fourteen (14) days after Notice to Proceed.

The Consultant who is selected for this project will be notified and scheduled to attend a scope
briefing at the Tollway Central Administration office building in Downers Grove.
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Item 4. 1-18-4413, I-294, Temporary ITS Relocation
This project has a 25.0% D/M/WBE patrticipation goal and 1.5% VOS/SDVOSBE participation goal.

Phase Ill engineering services are required for the construction inspection and supervision for the
proposed relocation of ITS in Cook County, lllinois.

The Consultant will perform on-site inspection, review layout of contract including design changes,
provide geotechnical inspection and testing, prepare records, maintain documentation, submit pay
estimates and change orders and any other duties requiring the services of an engineer to
complete this project on a timely basis and in accordance with Tollway specifications. The
Consultant may be required to review and make comments on Pre-Final Design Plans submitted to
the Tollway for constructability. The Consultant must complete and submit final measurements,
calculations and final contract documents to the Tollway no later than six (6) weeks after completion
of Punch List for the project.

Construction estimate: Category A.
Firms must be prequalified by IDOT in the following category:
Special Services (Construction Inspection)

Key personnel listed on Exhibit A for this project must include:

. The person who will assume duties as Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

. The Resident Engineer.

o The Materials Coordinator.

. The Document Technician. (The person actively performing the documentation on the

project must possess a current IDOT Construction Document certificate. Include the
Documentation Certificate Number for IDOT class S-14, Documentation of Contract
Quantities.)

. The Materials QA Technician.

Schedule: This project is scheduled to start in 2019.

The Consultant must have MicroStation capabilities. All final documents shall be submitted in hard
copy and electronic format and follow the CADD Standards Manual.

This project will be managed through the Tollway’s web-based project management system. The
Consultant will be required to participate in these procedures and will receive training on the
system.

The Tollway will furnish the Consultant with guidelines for the Consultant's Quality Program (CQP).
The CQP is due fourteen (14) days after Notice to Proceed.
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Item 5. 1-18-4414, 1-294, Construction Management Services Upon Request
This project has a 25.0% D/M/WBE participation goal and 1.5% VOS/SDVOSBE participation goal.

Phase Ill engineering services are required for the construction inspection, and supervision at
selected locations on the Tollway system. Work orders under the blanket agreement will be
negotiated and authorized by the Tollway on an as-needed basis. Typical tasks will include
projects that are required for the Tollway system, and may include, but not be limited to:

Work orders under the blanket agreement will be negotiated and authorized by the Tollway on an
as-needed basis. Typical tasks will include, but not be limited to:

2019 Interim repair.

Building demolition.

FCWRD Sanitary Sewer relocation.

On call and as- needed work related on the Tollway system.

PonNPE

The upper limit of compensation will be set at $5,000,000 to be authorized for use as individual
projects are needed.

The Consultant will perform on-site inspection, review layout of contract including design changes,
provide geotechnical inspection and testing, prepare records, maintain documentation, submit pay
estimates and change orders and any other duties requiring the services of an engineer to
complete this project on a timely basis and in accordance with Tollway specifications. The
Consultant may be required to review and make comments on Pre-Final Design Plans submitted to
the Tollway for constructability. The Consultant must complete and submit final measurements,
calculations and final contract documents to the Tollway no later than six (6) weeks after completion
of Punch List for the project.

Firms must be prequalified by IDOT in the following category:

Special Services (Construction Inspection)

Key personnel listed on Exhibit A for this project must include:

. The person who will assume duties as Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).
. The Resident Engineer.

The Materials Coordinator.
The Document Technician. (The person actively performing the documentation on the
project must possess a current IDOT Construction Document certificate. Include the
Documentation Certificate Number for IDOT class S-14, Documentation of Contract
Quantities.)

. The Materials QA Technician.

Schedule: This project is scheduled to start in 2019.
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The Consultant must have MicroStation capabilities. All final documents shall be submitted in hard
copy and electronic format and follow the CADD Standards Manual.

This project will be managed through the Tollway’s web-based project management system. The
Consultant will be required to participate in these procedures and will receive training on the
system.

The Tollway will furnish the Consultant with guidelines for the Consultant’s Quality Program (CQP).
The CQP is due fourteen (14) days after Notice to Proceed.

The Consultant who is selected for this project will be notified and scheduled to attend a scope
briefing at the Tollway Central Administration office building in Downers Grove.
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1.4.6

Item 6. 1-18-4409, Construction Management Services Upon Request
This project has a 25.0% D/M/WBE participation goal and 1.5% VOS/SDVOSBE participation goal.

Phase Ill engineering services are required for the construction inspection, and supervision at
selected locations on the Tollway system. Work orders under the blanket agreement will be
negotiated and authorized by the Tollway on an as-needed basis. Typical tasks will include
projects that are required for the Tollway system, and may include, but not be limited to:

Work orders under the blanket agreement will be negotiated and authorized by the Tollway on an
as-needed basis. Typical tasks will include, but not be limited to:

1. IL Route 23 and I-90 Interchange.
2. On call and as- needed work related on the Tollway system.

The upper limit of compensation will be set at $3,000,000 to be authorized for use as individual
projects are needed.

The Consultant will perform on-site inspection, review layout of contract including design changes,
provide geotechnical inspection and testing, prepare records, maintain documentation, submit pay
estimates and change orders and any other duties requiring the services of an engineer to
complete this project on a timely basis and in accordance with Tollway specifications. The
Consultant may be required to review and make comments on Pre-Final Design Plans submitted to
the Tollway for constructability. The Consultant must complete and submit final measurements,
calculations and final contract documents to the Tollway no later than six (6) weeks after completion
of Punch List for the project.

Firms must be prequalified by IDOT in the following category:
Special Services (Construction Inspection)

Key personnel listed on Exhibit A for this project must include:

. The person who will assume duties as Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

. The Resident Engineer.

. The Materials Coordinator.

. The Document Technician. (The person actively performing the documentation on the

project must possess a current IDOT Construction Document certificate. Include the
Documentation Certificate Number for IDOT class S-14, Documentation of Contract
Quantities.)

. The Materials QA Technician.

Schedule: This project is scheduled to start in 2019.

The Consultant must have MicroStation capabilities. All final documents shall be submitted in hard
copy and electronic format and follow the CADD Standards Manual.

This project will be managed through the Tollway’s web-based project management system. The
Consultant will be required to participate in these procedures and will receive training on the
system.
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The Tollway will furnish the Consultant with guidelines for the Consultant’s Quality Program (CQP).
The CQP is due fourteen (14) days after Notice to Proceed.

The Consultant who is selected for this project will be notified and scheduled to attend a scope
briefing at the Tollway Central Administration office building in Downers Grove.
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1.4.7

Item 7. RR-18-4410, Geotechnical Services Upon Request
This project has a 10.0% D/M/WBE patrticipation goal.

Engineering services are required to provide geotechnical services on an upon request basis for the
entire Tollway system.

The Tollway will require geotechnical soil borings, reports and associated services for projects
associated with Move lllinois.

Work orders under the blanket agreement will be negotiated and authorized by the Tollway on an
as-needed basis. Typical tasks will include, but not be limited to:

1. On call and as- needed work related on the Tollway system.

The project will have an upper limit of compensation at $2,000,000 to be authorized for use as
individual projects are needed.

Firms must be prequalified by IDOT in the following category:
Geotechnical Services (Subsurface Explorations)
Key personnel listed on Exhibit A for this project must include:

. The Geotechnical Lead shall be a full-time lllinois Licensed Professional Engineer with a
minimum of five years of demonstrated experience in managing the efforts of staff and
subcontractors, ensuring accuracy of geotechnical data, timely completion of services,
performing the appropriate analysis, necessary interpretation and validation of soil and rock
testing data, and determining the engineering properties of various subsurface materials
using sound soil/rock mechanics.

Schedule: This project is scheduled to start in 2019.

The Consultant must have MicroStation capabilities. All final documents shall be submitted in hard
copy and electronic format and follow the CADD Standards Manual.

This project will be managed through the Tollway’s web-based project management system. The
Consultant will be required to participate in these procedures and will receive training on the
system.

The Tollway will furnish the Consultant with guidelines for the Consultant’'s Quality Program (CQP).
The CQP is due fourteen (14) days after Notice to Proceed.

The Consultant who is selected for this project will be notified and scheduled to attend a scope
briefing at the Tollway Central Administration office building in Downers Grove.
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1.4.8 Item 8. 1-18-4415, Utility Location and Identification Assistance Upon Request
This project has a 10.0% D/M/WBE patrticipation goal.

Engineering services are required to provide utility location and identification assistance services on
an upon request basis for the entire Tollway system.

The Tollway will require the adjustment of utility facilities within its ROW to avoid conflicts with
construction work. Utility relocation for highway construction projects requires that special problems
be addressed and properly managed to avoid costly delays during the construction process.

The consultant will present a common and consistent point of coordination between the Tollway
Utility Group, utility company and the project design team. The consultant will monitor information
flow and review the development and content of the plans as they relate to the design of utility
work. Consultant support is needed to minimize the time to construction for utility work and avoid
delays during the improvement project.

The selected engineering consultant will help develop and refine procedures, use existing
resources and provide support to Tollway staff to help manage the utility location and identification
process. Complete requirements for the consultant will be fully defined in a Scope of Work.

Services include the utilization of ASCE 38 “Standard Guideline for Collection and Depiction of
Existing Subsurface Utility Data.” Responsibilities include highly efficient, nondestructive
engineering incorporating civil engineering, surface geophysics, surveying and mapping,
nondestructive vacuum excavation, and asset management technologies to identify and classify
quality levels of existing subsurface utility data as well as map the locations of the underground
utilities. The projects will involve research, field investigations, test holes, plotting design,
engineering analysis and recommendations relative to impacts on existing or proposed utilities. The
consultant must be able to complete the following four levels of subsurface utility engineering:

Level A:

Precise horizontal and vertical location of utilities obtained by the actual exposure and subsequent
measurement of surface utilities, usually at a specific point. Minimally intrusive excavation
equipment is typically used to minimize the potential for utility damage. A precise horizontal and
vertical location, as well as other utility attributes, is shown on plan documents. Accuracy is typically
set to 15-mm vertical and to applicable horizontal survey and mapping accuracy as defined or
expected by the project owner.

Level B:

Information obtained through the application of appropriate surface geophysical methods to
determine the existence and approximate horizontal position of subsurface utilities. Quality level B
data should be reproducible by surface geophysics at any point of their depiction. This information
is surveyed to applicable tolerances defined by the project and reduced onto plan documents.

Level C:

Information obtained by surveying and plotting visible above-ground utility features and by using
professional judgment in correlating this information to quality Level D information.
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Level D:
Information derived from existing records or oral recollections.
The consultant is also required to have the following:
Experience in researching the location of utilities, above and underground.
1. Knowledge of the equipment/techniques necessary to locate the utilities.
a. Surface geophysical techniques, such as, electromagnetic, magnetic, sonic, etc.

b. Excavation by use of test holes using vacuum excavation or comparable non-
destructive equipment.

2. The ability to determine the extent the proposed roadway improvement impacts the existing
utilities.

3. The ability to provide staff and equipment for simultaneous projects at multiple locations.

4, The ability to provide staff and equipment for simultaneous projects at multiple locations.

Work orders under the blanket agreement will be negotiated and authorized by the Tollway on an
as-needed basis. Typical tasks will include, but not be limited to:

The upper limit of compensation will be set at $3,000,000 to be authorized for use as individual
projects are needed.

The prime firm must be prequalified by IDOT in the following category:
Special Services (Subsurface Utility Engineering)

Key personnel listed on Exhibit A for this project must include:

. The Project Manager who has adequate experience in managing subsurface
underground engineering projects.

. The Project Engineer who has adequate experience in managing subsurface
underground engineering projects.

. One lllinois Licensed Professional Engineer and support staff.

Schedule: This project is scheduled to start in 2019.

The Consultant must have MicroStation capabilities. All final documents shall be submitted in hard
copy and electronic format and follow the CADD Standards Manual.

This project will be managed through the Tollway’s web-based project management system. The
Consultant will be required to participate in these procedures and will receive training on the
system.

The Tollway will furnish the Consultant with guidelines for the Consultant's Quality Program (CQP).
The CQP is due fourteen (14) days after Notice to Proceed.

The Consultant who is selected for this project will be notified and scheduled to attend a scope
briefing at the Tollway Central Administration office building in Downers Grove.
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Item 9. RR-18-9210, Intelligent Transportation Systems (ITS) Services Upon Request

This project has a 26.0% D/M/WBE patrticipation goal and 3.0% VOS/SDVOSBE participation goal.

Phase I/ll and Ill engineering services are required for preparation of Design Studies; preparation of
plans, specifications and cost estimates and other technical services; and the construction
inspection, supervision and potential equipment testing at selected locations on the Tollway
System for various projects. Other work tasks may include, but not limited to, constructability
reviews of contract plans, material and equipment approval, and review quality control field data as
directed by the Tollway. This could include attending factory acceptance testing for equipment.

Work orders under the blanket agreement will be negotiated and authorized by the Tollway on an
as-needed basis. Typical tasks will include projects that are required for the Tollway system, and
may include, but not be limited to:

1. Traffic Operation Analysis and video wall upgrade of the Traffic Operation Center.

2. Special Studies: ATM operations, CCTV coverage and 3-D analysis, connected vehicles,
autonomous vehicles, connect vehicle to infrastructure (CVi), policies and feasibilities
studies.

Design- DMS upgrades, CCTV gap analysis and Way-in-Motion upgrades, other ITS
devices.

Design Review.

Field Verification- construction support for ongoing ITS Unit projects

Review ITS needs due to new and/or improvement projects.

ITS planning, design, and construction (including communication and power networks).
On call and as- needed work related to the Tollway ITS system.

w
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The upper limit of compensation will be set at $4,000,000 to be authorized for use as individual
projects are needed. The prime firm will be required to perform a minimum of 35% of the
work. This contract is subject to available funding.

Quality Assurance (QA) oversight and Contractor’'s Quality Control (QC) by the same Consultant or
one of their subconsultants on the same project or on material coming in from the same vendor are
prohibited. At the negotiation meeting, the prime Consultant and the subconsultant(s) will disclose
all previous involvement in the Tollway as well as current relationships with contractors.

The Consultant will perform on-site inspection, review layout of contract including design changes,
prepare records, maintain documentation, submit pay estimates and change orders and any other
duties requiring the services of an engineer to complete this project on a timely basis and in
accordance with Tollway specifications. The Consultant may be required to review and make
comments on Pre-Final Design Plans submitted to the Tollway for constructability. The individuals
who would be assigned this responsibility should be specified. The Consultant must complete and
submit final measurements, calculations and final contract documents to the Tollway no later than
six (6) weeks after completion of Punch List for the project.

The prime firm must be prequalified by IDOT in the following categories:

Special Studies (Traffic Signals)

Structures (Highway: Simple)

Special Transportation Studies (Mass Transit)
Special Studies (Safety)

Special Services (Mechanical Engineering)
Highways (Freeways)

Special Services (Construction Inspection)
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In addition, the prime firm, or their subconsultant, must demonstrate a minimum of five (5)
years’ experience in Intelligent Transportation Systems (ITS) as related to transportation
projects.

The Tollway prefers that the prime firm, or their subconsultant, provide a project team with
the following positions:

The person who is a Certified Electronics Technician with a minimum of 2 years hands-on
experience with telecommunications or traffic based equipment.

The person who is a Certified Professional Traffic Operations Engineer (P.T.O.E) with
seven (7) years of experience.

The person who is a Communications Design Engineer, who has minimum 4 years training
and experience in fiber optic (single mode (SM) and multi-mode (MM)) data
communications, local and wide area network design, fundamentals of digital
communication packet switching and routing, wireless communication technologies (radio,
cellular, wifi, blue tooth, etc.) and has experience specifying communication equipment and
writing communication system testing procedures.

The Tollway will allow a prime firm to meet the prequalifications for Structures (Highway: Simple),
Special Services (Mechanical Engineering), and Special Services (Construction Inspection) through
a subconsultant.

Key personnel listed on Exhibit A for this project must include:

The person who will assume duties as Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

The person who will perform the duties of the Project Engineer, that individual in charge
who is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

The person who will be responsible for roadway design related issues (must be an lllinois
Licensed Professional Engineer).

The person who will be responsible for mechanical design related issues (must be an
lllinois Licensed Professional Engineer).

The Resident Engineer.

The Equipment Coordinator / Inspector.

The Document Technician. (The person actively performing the documentation on the
project must possess a current IDOT Construction Document certificate. Include the
Documentation Certificate Number for IDOT class S-14, Documentation of Contract
Quantities.)

The Project Controls Engineer.

Note: The Resident Engineer does not need to be an lllinois Licensed Professional Engineer if they
report to a Project Manager who is an lllinois Licensed Professional Engineer.

Schedule: This project is scheduled to start in 2019.
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The Consultant must have MicroStation and GIS capabilities. All final documents shall be
submitted in hard copy and electronic format and follow the CADD Standards Manual.

This project will be managed through the Tollway’s web-based project management system. The
Consultant will be required to participate in these procedures and will receive training on the
system.

The Tollway will furnish the Consultant with guidelines for the Consultant’s Quality Program (CQP).
The CQP is due fourteen (14) days after Notice to Proceed.

The Consultant who is selected for this project will be notified and scheduled to attend a scope
briefing at the Tollway Central Administration office building in Downers Grove.
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1.4.10. Item 10: 1-18-4419, 1-294 / I-57 Interchange, Southbound I-57 to Southbound 1-294 Flyover,
Collector Distributor (CD) Road Ramp and I-57 widening of mainline CSX Railroad Bridges,
M.P. 6.8 to M.P. 7.7, Design Services

This project has a 15.0% D/M/WBE patrticipation goal and 1.5% VOS/SDVOSBE participation goal.

Phase Il engineering services are required for the preparation of contract plans and specifications
for the proposed construction of Southbound I-57 to Southbound 1-294 Flyover, CD Road Ramp
and widening CSX railroad bridges, Milepost 6.8 to Milepost 7.7 in Cook County, lllinois. The
Tollway is finalizing design and construction limits; therefore the Tollway may modify project limits
and scope at the time of negotiations.

The work generally encompasses interchange ramp flyover design and shall include but not be
limited to the following:

1.

oghwn

© ~

9.

10.
11.
12.

Design of new bridges over 1-294/1-57/Dixie Creek as defined by the Interchange Design
Study (IDS) prepared by others.

Widening of existing mainline I-57 CSX Railroad Bridges

Design of new mainline and ramp pavements as defined by IDOT and the Tollway.
New drainage structures and modification of existing drainage system.

Provide erosion control for all construction zones.

Provide design of appropriate landscape and soil erosion/sedimentation control measures
as necessary in accordance with the Tollway’s Environmental Studies manual.

Provide pavement markings, delineators and signage for the contract limits.

Provide barrier warrant analysis for all necessary locations and installation of guardrail,
anchors and terminals to conform to the current AASHTO Guidelines, IDOT criteria and
lllinois Tollway criteria.

Provide roadway lighting as required by the Tollway’s Lighting Standards.

Provide maintenance of traffic plans including those for impacts to local facilities.

Protection and / or relocation of utilities.

All other appurtenant and miscellaneous items.

Survey to complete the work described above will be provided by others under a separate Tollway
contract.

The following structures are included in this project:

Ramp over I-57 and 1-294
Ramp over Dixie Creek
I-57 over CSX Railroad
Retaining Wall

Box Culvert Extension

Construction estimate: Category D.

Firms must be prequalified by IDOT in the following categories:

Highways (Freeways)

Structures (Highway Bridges: Complex)
Structures (Railroad Bridges)

Special Plans (Lighting: Typical)
Hydraulic Reports (Waterway: Typical)

Key personnel listed in Exhibit A for this project must include:
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The person who will assume the duties of the Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

The person who will perform the duties of the Project Engineer, that individual in charge
who is directly involved in the development of the contract documents (must be an lllinois
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Licensed Professional Engineer).

. The person who will be responsible for roadway design related issues (must be an lllinois
Licensed Professional Engineer).

o The person who will be responsible for structural design related issues (must be an lllinois
Licensed Structural Engineer).

o The person(s) will perform the QC/QA review work of all milestone submittals, who must be
an lllinois Licensed Professional Engineer for roadway elements.

. The person(s) will perform the QC/QA review work of all milestone submittals, who must be

an lllinois Licensed Structural Engineer for structural elements.

The Tollway will allow a prime firm to meet the prequalification for Special Studies (Lighting:
Typical) and Hydraulic Reports (Waterway: Typical) through a subconsultant.

Schedule: Design for this project is scheduled to start in 2018. Construction of this project is
scheduled to start 2020.

The Consultant must have MicroStation capabilities. All final documents shall be submitted in hard
copy and electronic format and follow the CADD STANDARDS Manual.

This project will be managed through the Tollway’s web-based project management system. The
Consultant will be required to participate in these procedures and will receive training on the
system.

The Tollway will furnish the Consultant with guidelines for the Consultant’'s Quality Program (CQP).
The CQP is due fourteen (14) days after Notice to Proceed.

The Consultant who is selected for this project will be notified and scheduled to attend a scope
briefing at the Tollway Central Administration office building in Downers Grove.
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1.4.11. Item 11: |-18-4420, 1-294 / I-57, Tri-State Tollway M.P. 7.6 (I-57), Construction Management
Services

This project has a 28.0% D/M/WBE patrticipation goal and 2.0% VOS/SDVOSBE participation goal.

Phase Ill Engineering Services are required for the Tri-State Tollway and |-57 interchange in Cook
County, lllinois.

The Consultant will perform on-site inspection, review layout of contract including design changes,
provide geotechnical inspection and testing, prepare records, maintain documentation, submit pay
estimates and change orders and any other duties requiring the services of an engineer to
complete this project on a timely basis and in accordance with Tollway specifications. Tollway will
determine the number of construction contracts for this interchange at a future date. The Consultant
may be required to review and make comments on Pre-Final Design Plans submitted to the Tollway
for constructability. The Consultant must complete and submit final measurements, calculations
and final contract documents to the Tollway no later than six (6) weeks after completion of Punch
List for the project.

Construction estimate: Category F.

Firms must be prequalified by IDOT in the following categories:
Special Services (Construction Inspection)
Highways (Freeway)

Structures (Highway Bridges: Complex)

Key personnel listed on Exhibit A for this project must include:

. The person who will assume duties as Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

. The Resident Engineer.

. The Materials Coordinator.

. The Document Technician. (The person actively performing the documentation on the

project must possess a current IDOT Construction Document certificate. Include the
Documentation Certificate Number for IDOT class S-14, Documentation of Contract

Quantities.)

. The Materials QA Technician.

. The person who will be responsible for roadway design related issues (must be an lllinois
Licensed Professional Engineer).

. The person who will be responsible for structural design related issues (must be an lllinois
Licensed Structural Engineer).

o An Environmental Lead or comparable who will be responsible for coordination with

environmental resource and regulatory agencies, community representatives and general
public, including oversight of environmental resource permit and commitment compliance.

The Tollway will allow a Prime consultant to meet the prequalifications for Highways (Freeway), and
Structures (Highway Bridges: Complex) through a subconsultant.

Schedule: Construction of this project is scheduled to start in 2019.

The Consultant must have MicroStation capabilities. All final documents shall be submitted in hard
copy and electronic format and follow the CADD Standards Manual.

This project will be managed through the Tollway’s web-based project management system. The
Consultant will be required to participate in these procedures and will receive training on the
system.
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The Tollway will furnish the Consultant with guidelines for the Consultant’s Quality Program (CQP).
The CQP is due fourteen (14) days after Notice to Proceed.

The Consultant who is selected for this project will be notified and scheduled to attend a scope
briefing at the Tollway Central Administration office building in Downers Grove.
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PART II: CONTRACT CLAUSES AND REQUIREMENTS

2.1 CONSULTANT/SUBCONSULTANT CONFLICTS OF INTEREST WITHIN
TOLLWAY PROJECTS

Certain contracts require that a prime consultant cannot perform other new services for the Tollway.
Those are the Program Management Office (PMO), Consulting Engineer (CE), and Traffic Engineer (TE)
contracts. The PMO, CE, and TE and their respective subconsultants can be selected to perform work
under PSBs published prior to the PMO, CE, or TE project awards, whether selections under the PSB
have been completed or are still in progress, in each case referred to herein as a “Prior Award”. Except
as noted above, a party serving as the prime consultant on PMO, CE or TE projects may not perform
other work for the Tollway during the pendency of the respective PMO, CE, or TE contract (including
extensions).

Even if the prime consultant is also selected under a Prior Award, the prime consultant’s, or any
subconsultant’s project team personnel, may not review that team’s own work on a Prior Award. In such
cases where, in the course of performing duties as a PMO, CE, or TE, such party, or any subconsultant
thereto, would need to review its own work, the Tollway may permit the use of an “ethical screen”
approved by the Tollway at the time Statements of Interest for the proposal that would give rise to a
potential conflict are submitted. Such ethical screens must, at a minimum, provide that there shall be no
communications between employees of firms reviewing Prior Award work performed or supervised by
such firm. For example, if a subconsultant to the CE has the responsibility of performing electrical lighting
reviews for the prime consultant, and the subconsultant is also responsible for designing electrical lighting
as a subconsultant on a Prior Award, the CE prime consultant may substitute either another
subconsultant or an employee of their own firm to review the Prior Award’s specific design submittal. As
an additional example, if a CE prime consultant is reviewing work that prime consultant performed under
a Prior Award, an approved ethical screen would allow different employees of the CE than those that
worked on the Prior Award or a CE subconsultant uninvolved in the Prior Award to perform the review.
The Tollway reserves the right to assess any other potential issues that a professional firm, professional
individual, or the Tollway reasonably determines is inappropriate.

This notice is not intended to create confusion; rather it is to request the use of common sense and
professional judgment. As professional firms, it is known that you should not place your firm in an unfair
advantage, and when you believe there may be an issue, to quickly inform the Tollway so that appropriate
steps can be taken to mitigate any such instance. This notice is not intended to address any potential
conflicts of interest ruled upon by the Chief Procurement Officer and/or the Procurement Policy Board
under the lllinois Procurement Code (30 Ill. Comp. Stat. 500). Violations of this section may result in
termination of contracts for cause or the Tollway may decline to award projects.

2.2 Inspector General

The Consultant hereby acknowledges that pursuant to Section 8.5 of the Toll Highway Act (605 ILCS
10/8.5) the Inspector General of the Illinois State Toll Highway Authority (“OIG”) has the authority to conduct
investigations into certain matters including but not limited to allegations of fraud, waste and abuse, and to
conduct reviews. The Consultant will fully cooperate in any OIG investigation or review and shall not bill the
Tollway for such time. Cooperation includes providing access to all information and documentation related
to the goods/services described in this Agreement, and disclosing and making available all personnel
involved or connected with these goods/services or having knowledge of these goods/services. All
subcontracts must inform Subcontractors of this provision and their duty to comply.
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2.3 FINANCIAL INFORMATION

2.3.1 Direct Labor Multiplier

The Direct Labor Multiplier to be used on projects advertised in the PSB is as follows:

Phase | and Il (Studies, Design, and Survey) 2.8
Phase Il (Construction Management) 2.8
Project Staff at Tollway Facilities 25

e The 2.5 multiplier applies to contracts with personnel permanently assigned to a Tollway facility,
such as the Central Administration Building (CA). The 2.5 multiplier does not pertain to personnel
assigned to construction field offices for Phase Il (Construction Management).

The Direct Labor Multiplier for specialty engineering services, such as Aerial Mapping and LIiDAR, will be
based upon the firm’s current overhead determined during contract negotiations.

2.3.2 Other Contracting Methods

The lllinois Tollway, in its sole discretion, may consider, when it is in the best
interest of the Tollway, other payment methodologies in lieu of Direct Labor
Multiplier. Other considerations include “flat rate” or “lump sum” methodology
that would be further defined at the time of negotiations. Other payment
methodologies could negate or alter section 2.3.1 Direct Labor Multiplier.

2.3.3 Estimated Construction Cost of Projects

The estimated construction cost of each project is presented in the following categories or may be
specific to a project detail. This is to assist the consultant in determining the relative size of the project.
The construction cost category will be included in each Item. The categories are:

CATEGORY ESTIMATED CONSTRUCTION COSTS
$OM - $ 10M

$ 10M - $ 25M

$ 25M - $ 50M

$ 50M - $ 75M

$ 75M - $100M
Over $100M

mimo|0|(,m| >

2.3.4 Allowable Direct Costs

The Allowable Direct Cost and Allowable Direct Cost —Construction Inspection list was last updated
August 6, 2018 and is available on the Tollway’'s website.

https://www.illinoistollway.com/doing-business/construction-engineering/forms

Website for State Reimbursement Rates

https://www.illinois.gov/cms/Employees/travel/Pages/default.aspx
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Click on the “For Employees” tab and then on the “Travel Guide”.
For information on accessing the Tollway Website please refer to the Table of Contents.

The Tollway will allow the Consultant to negotiate their Direct costs and bill as a lump
sum on the contract.

2.4 ILLINOIS TOLLWAY’S CONTRACT PAYMENT POLICY

The lllinois Tollway will no longer make payments under contracts for costs incurred during the preceding
calendar year if any invoice for that work is received after February 28th of the subsequent fiscal year.

This policy will enable the lllinois Tollway to close its financial books both on time and accurately. In order
to meet the requirements of Generally Accepted Accounting Principles and those of the lllinois Auditor
General and external auditors, the Tollway must account for all of its expenditures for a given calendar
year before the end of the subsequent February.

The lllinois Tollway’s current contracts already require vendors to submit their invoices and progress

reports on the 20" of each month for the previous month’s work. Therefore, we do not anticipate this
change in policy to have an adverse impact on payment of invoices.

This policy includes payment of any “re-bill” issues that may arise. We are unable to make any payments
for work in a given calendar year if it has not been properly invoiced to the lllinois Tollway by February
28th of the following year.

2.5 DISADVANTAGED BUSINESS ENTERPRISE (DBE) PARTICIPATION

The Tollway hereby notifies all respondents that it will affirmatively ensure that in any contract entered into
pursuant to this solicitation, disadvantaged, minority, women-owned business and Small Business
Administration (SBA) 8(a) enterprises are encouraged to submit a Statement of Interest (SOI) response to
this invitation and/or to participate in the advertised Disadvantaged Business Enterprise (DBE) goal of the
work to be performed under the contract as a subconsultant.

Any agreement between a Consultant and a DBE or other subconsultant in which the Consultant
requires that the subconsultant not provide professional services proposals to other consultants is
prohibited.

To qualify as an eligible DBE, the firm must be currently certified by one of the following agencies currently
participating in the lllinois Unified Certification Program (IL UCP), or in the County of Cook, lllinois M/\WBE

Program or in the Small Business Administration SBA 8(a) Program. A DBE is considered to have current

certification if the firm is listed in the directory database of the pertinent certifying agency:

« IL UCP - lllinois Department of Transportation (IDOT)
« IL UCP - Chicago Transit Authority (CTA)

*IL UCP - PACE

«IL UCP - METRA

« IL UCP - City of Chicago

« Cook County

« Small Business Administration SBA 8(a)

Each DBE firm utilized must be listed in a certifying agency’s database at the time of the expiration
of the extended documentation period if utilized as described below to be considered acceptable.
Please provide proof of certification (example: letter) with your SOI submittal (Certifications are to
be included as attachments to Exhibit A — Proposed Key Staff).
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You can view/print and download the most current listing of DBE firms at:

* IDOT's web site: https://webapps.dot.illinois.gov/UCP/ExternalSearch
« City of Chicago’s web site: https://chicago.mwdbe.com/FrontEnd/VendorSearchPublic.asp
 County of Cook, lllinois’ web site:
https://cookcounty.diversitycompliance.com/FrontEnd/VendorSearchPublic.asp?XID=2768&TN=cookcounty
« Small Business Administration’s SBA 8(a) web site:
http://dsbs.sba.gov/dsbs/search/dsp dsbs.cfm.

If a Proposer cannot obtain sufficient DBE commitments to meet the contract goal, the proposer must
document its good faith efforts to meet the goal, including any DBE participation secured, and request a
partial or full waiver of the contract goal. Demonstrating good faith efforts means that the Proposer must
show that all necessary and reasonable steps were taken to achieve the contract goal, meaning those steps
that could be reasonably expected to obtain sufficient DBE participation. Mere pro forma efforts are not
good faith efforts, and the documentation must be supported by backup evidencing contact attempts and
results made by the Proposer to DBE firms. Proposers should not submit pricing information received from
DBE firms with the good faith efforts documentation.

Examples of good faith efforts and the contact log are available at PART llI, List of Documents, Exhibit F,
Section 7.10 of the State of lllinois Veteran Small Business Participation and Utilization Plan.

For “Upon Request” projects: the Tollway may consider a goal adjustment or waiver request if and when a
task order is issued for an upon request project which provides a detailed scope of work and the awarded
consultant requests an adjustment when it submits a proposal to complete the task order.

Extended Documentation Period for Proposers with a Technical Issue related to the DBE
Commitment Made on a Statement of Interest:

All required DBE documentation must be completed to the fullest extent possible and submitted
with the statement of interest (SOI), including the Utilization Plan and SOITEAM data. If a DBE
Utilization Plan is not submitted with the SOI, the SOl may be deemed non-responsive.

Each Proposer submitting a statement of interest (SOI) who has a DBE commitment with a technical issue
related to DBE participation that is identified during initial review of a statement of interest (SOI) by the
Tollway shall be allowed, upon an e-Builder email notification from the Tollway, an extended documentation
period which will extend until 5:00 pm CT on the second business day after the day the notification is sent
(e.g. if a proposer is notified on Monday, extended documentation period concludes on Wednesday at 5:00

pm).

The extended documentation period allows Proposers solely to correct their initial Utilization Plan and
SOITEAM data to add or adjust DBE participation to:

e meet or exceed the initial DBE commitment stated in the SOI, if that initial commitment was above
the advertised DBE goal, or

e meet or exceed the goal, if the initial DBE commitment stated in the SOI was below the advertised
DBE goal.

The Proposer shall submit an amended DBE Utilization Plan and SOITEAM data if additional or adjusted
DBE participation is secured by the end of the extended documentation period.

Under no circumstances is a Proposer allowed to remove, replace or reduce the DBE participation of a
certified DBE firm listed in the initial Utilization Plan and SOITEAM data without prior written consent of
ISTHA. Increases to DBEs listed in the initial Utilization Plan and SOITEAM data are allowed. Where
discrepancies between Exhibit A and the SOl Team grid are found, the SOI Team grid will take precedence.

Under no circumstances is the Proposer allowed to change any documentation unrelated to the correction
of the technical issue identified. Any adjustment made to the DBE portion of the Utilization Plan and
SOITEAM data during the extended documentation period must includea brief statement describing the
revision(s) with resubmittal of the Utilization Plan and SOITEAM data. Any other changes to the original
statement of interest will not be accepted.
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lllinois Tollway Disclaimer Statement: Disadvantaged Business Enterprises (DBE) Directory, City of
Chicago or Cook County, lllinois Minority and Women-Owned Business (M/WBE) Directories, or
Small Business Administration SBA 8(a) Directory

Firms listed in either the lllinois Unified Certification Program (IL UCP) Disadvantaged Business Enterprises
Directory or the City of Chicago Minority and Women-Owned Business Directory have been certified as a
Disadvantaged Business Enterprise (DBE) by one of the IL UCP participating agencies (lllinois Department
of Transportation, City of Chicago, Chicago Transit Authority, Metra and Pace) or by the City of Chicago.
Firms listed in the County of Cook, Illinois M/WBE Directory have been certified as Minority or Women
Owned Business Enterprises by the County of Cook, lllinois. Firms listed in the Small Business
Administration SBA 8(a) Directory have been certified as SBA 8(a) business enterprises by the Small
Business Administration.

The criteria, standards and procedures by which certification decisions are made can be obtained from any
of the certifying agencies. These directories are to be used as an “informational source only” and the
following must be considered:

e Certification does not mean that a firm is in any way prequalified to provide the products and/or
services the firm claims it can provide. “Certification” means that the agency has determined,
on the basis of information provided and the representations therein, that a business is a bona
fide DBE. The certifying agency does not, as a result of any listing, make any representation
concerning the ability of any listed firm to perform work in the specialty listed;

e The Tollway does not, through its use of and referral to certification lists, make any
representation concerning the ability of any listed firm to perform work in the specialty listed.

e The lllinois Tollway, in awarding a contract, has discretion in determining whether a DBE firm’s
listed work categories are eligible to be counted toward the fulfilment of DBE contract goals;
and

e Itis the responsibility of all vendors to:

a) Conduct their own investigation to determine the capability and capacity of the

DBE firm(s) to satisfactorily perform the proposed work; and

b) Ensure the DBE firm(s) is currently certified. A DBE is considered to have current
certification if the firm is listed in the directory database of the pertinent certifying agency.

These directories list the most current certified firms. If there are any questions concerning these
directories, please contact the certifying agency.

2.6 PARTNERING FOR GROWTH PROGRAM GUIDELINES (formerly
Partnership-Mentor/Protégé Program Guidelines)

The Partnering for Growth Program and Documents have been updated effective March 2017, and are
available on the Tollway’'s Website at:

https://www.illinoistollway.com/doing-business/diversity-development/programs

The Partnering for Growth Program applies to both Veteran-Owned Small Businesses (VOSBs) / Service-
Disabled Veteran-Owned Small Businesses (SDVOSBs) and DBE firms. Separate Exhibit E — Partnering
for Growth Program - Memorandum of Understanding forms are available for use with a VOSB/SDVOSB
or a DBE firm.

2.7 STATE OF ILLINOIS VETERAN SMALL BUSINESS PARTICIPATION AND
UTILIZATION PLAN

This solicitation includes specific Veteran Small Business participation goal(s) as specified in each Item
detail based on the availability of CMS certified veteran-owned and service-disabled veteran-owned small
business (VOSB/SDVOSB) vendors to perform or provide the anticipated services required by this
solicitation. The Veteran Small Business participation goal is applicable as specified in each Item detail.
In addition to the other award criteria established for this solicitation, the Tollway will award this contract
to a Vendor that meets the goal or makes good faith efforts to meet the goal. Vendor must submit a
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Utilization Plan and Letter of Intent with its SOI. Refer to PART Il List of Documents, Exhibits, and Other
Attachments, for submittal instructions. As stated in Exhibit F, to qualify as an eligible VOSB/SDVOSB, the
firm must be currently certified, at the time of the PSB due date, by the Department of Central Management
Services. Registration is available at:

http://www.illinois.gov/cms/business/sell2/Pages/VeteranownedBusinesses.aspx

2.8 TEAMING AGREEMENT

The action of joining forces with another consultant to submit on a Professional Services Bulletin (PSB) is
called Teaming. All former policies and procedures referring to Joint Venture still apply, with Teaming as
the name of the effort.

Team offers shall comply with the same requirements set forth for individual offers, including but not limited
to the submittal (under the Team’s SOI code name) of the Statement of Interest, SOITEAM data, Exhibits,
and Disclosures. A Team offer represents a unique submittal, and shall not be combined with an individual
offer from the Team Lead or submittals from other, unique teams.

Team members must clearly be identified with the Statement of Interest submittal, and Team Lead shall
be considered the Prime Consultant upon selection. The selection criteria for the Team will include
the Team members’ prequalification categories, and the sum of the individual firm’s work capacity and
evaluation history.

The Tollway requires the Team to self-perform no less than 40% of the work, meaning the Team
cannot subcontract more than 60% of the project work. The scope of work to be performed by each
Team member and its subcontractors must be clearly defined and leave no room for interpretation in
the Statement of Interest. Each Team member must make a substantial contribution to the performance
of the work being completed by the Team. Factors that may be considered in determining what
constitutes a substantial contribution include, but are not limited to, the number of participants in
the Team, the professional qualifications of each member, and the nature of the work being performed.

The Tollway DOES NOT have a form for Teaming Agreements. However, the firms submitting as a Team
are required to obtain and submit their Teaming Agreement. A Teaming Agreement, signed by all
members, MUST be submitted within ten (10) business days after contract negotiations and prior to
Board award. The Teaming Agreement will clearly identify the Team members, their percentage interest /
share, as well as respective rights and responsibilities. The Teaming Agreement shall further designate
a Team Lead who will assume responsibility for invoicing. The Team may have no more than three
participants.

Each Team member shall procure and maintain separate insurance policies that meet the Tollway’'s
insurance requirements. The Tollway’s standard insurance requirements are set forth in the
Consultant Agreement boilerplates (See Tollway website: https://www.illinoistollway.com/doing-
business/construction-engineering/forms under Doing Business> Construction and Engineering:
Consultant Resources under Consultant Forms). Each Team member will procure and maintain policies
that meet the required Prime’s level of coverage and shall indemnify the Team against claims arising
from their performance under the Team, as well as agreeing to be joint and severally liable upon
termination of the Team. In the event of the termination of the Team, the insurance and indemnification
rights of the Team must be assignable to the Tollway as a matter of law. Proof of compliance with these
requirements must be submitted to the Tollway prior to issuance of a Notice to Proceed.

Team Statement of Interest (SOI) submittal requirement overview:

¢ Designate a single point of contact who shall serve as the Team’s primary contact with the Tollway.

¢ Indicate the Team member responsible for each prequalification category.

e The Team Lead shall submit outstanding work obligations, and Forms A or Forms B
disclosures (as applicable) for each of the Team members.

¢ Identify the Team member responsible for invoicing.

e For Exhibit A, plus other required documents specified in the PSB, combine the information for all
participating Team members.

e Submit the Teaming Agreement within ten (10) days after contract negotiation and prior to
Board award.

PSB 18-3 Page | 12



A firm planning to submit a Statement of Interest as a Team is required to contact the Tollway for a Team
SOl Firm Name Code. Contact Lisa Pierotti via e-mail at Ipierotti@getipass.com The Team SOI Firm
Name Code as provided by the Tollway is required to identify and process the submittal as a Team
proposal.

Only the Team Lead is required to fill out the SOITEAM data on behalf of the Team. It is imperative that
the other Team members do NOT submit SOITEAM data if they are not the Team Lead. The Team Lead
must clearly identify the Team members and subconsultants doing work for or in conjunction with the
Team within the Team SOITEAM data submittal.

Example of a Team (TM) submittal:
Companies forming Team are:

e CompanyA
e CompanyB
e CompanyC

Team Firm Name Code as provided by the Tollway is: ABC_TM
Team members naming parameters are:
e ABC_TM (Company A) “Managing Partner”
ABC_TM (Company B) ABC_TM (Company C)
Subcontractors to the Team Lead: J. Smith Consulting (Company B)
F.J. Engineering (Company C)
Subcontractors to the Team members: G. Engineering (Company A)
Materials Inc. (Company A)
Surveying Services (Company B) Jersey Consulting (Company B) KL Services (Company C)
L MN Engineering (Company C)

When entering prime consultant or subconsultant information in the SOITEAM data section, please follow
the below instructions:

e Under the “Prime Consultant Firm Name” enter the Team Code name as provided by the
Tollway, followed by the actual firm name of the Team Lead in parenthesis.

e Subconsultants (Team participants) to the Teaming Agreement are to be listed under
“Subconsultant Firm Name” by identifying the Team Code Name followed by the actual firm name in
parenthesis.

e Subconsultants to a Team member are to be listed after the Team member, followed by the
participating partner’s name in parenthesis.

2.9 PHASE Illl: CONSTRUCTION ENGINEERING SERVICES

The following applies to all Phase IlIl Engineering service items.

After the Consultant has been selected, the Construction Manager (CM) shall provide the following to
the Tollway:

The Consultant selected for the Construction Management (CM) Services shall submit for the Tollway's
review and approval, a management plan for the specific Project for which the Consultant is selected.
This plan shall include an outline of the full-time or part-time plant and on-site inspection services
sampling and laboratory testing the Consultant plans to provide for Quality Assurance. The selected
CM's Consultant’'s Quality Program (CQP) shall include the identification and pre-qualifications of the
Field Inspectors and Laboratory Technicians to be assigned to this project as employees of the Consultant
or a qualified Subconsultant. The CQP shall include periodic verification by an independent qualified
Subconsultant that the Quality Assurance operations are proceeding as specified using the proper
methods of sampling and testing.

The name of any accredited Material Laboratory(s) to be utilized for the Quality Assurance work must be
provided with the CQP. The laboratory must be accredited under the AASHTO Accreditation Program
(AAP). The AAP requires on-site inspections and participation in proficiency sample programs. The
Portland cement concrete PCC inspections and proficiency programs are conducted by the Cement and
Concrete Reference Laboratory (CCRL). The hot-mix asphalt (HMA) programs are conducted by
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AASHTO Materials Reference Laboratory (AMRL). Either CCRL or AMRL can conduct the aggregate
program for your lab. Both AMRL and CCRL are scheduled to be in lllinois this year.

The laboratory shall be accredited in the entire test procedures specified in IDOT Bureau of Materials and
Physical Research (BMPR) Policy Memorandum “Minimum Private Laboratory Requirements for
Construction Materials Testing or Mix Design.” The current IDOT policy can be found in IDOT’s Manual of
Test Procedures for Materials. http://www.idot.illinois.gov/Assets/uploads/files/Doing-
Business/Memorandums-&-L etters/Highways/Materials/Concrete/6-08.1minimumprivatelabrequirements. pdf

Personnel performing materials testing for aggregate, PCC, and HMA shall have completed the
appropriate QC/QA trained technician classes. Personnel performing soils field tests shall have
completed IDOT class S-33, “Standard Earth Density.” (Detailed on the next page.)

The Laboratory Technicians to be assigned to this project must be prequalified by having passed the
IDOT 3-day Aggregate training courses for Aggregate Testing and the IDOT QC/QA Level | and Level Il
(HMA and PCC) Testing Courses.

The Field Inspectors assigned to this project for on-site Quality Assurance must be prequalified by having
passed the IDOT QC/QA Half-Day Nuclear Density training course, for earthwork quality control and for
monitoring the on-site bituminous construction work. The Field Inspectors assigned to the on-site quality
control of concrete placement shall be prequalified by having passed the IDOT/ACI Portland Cement
Concrete Level | training course. Personnel performing soils field tests shall have completed IDOT class
S-33, “Standard Earth Density.”

The Consultant’s Quality Assurance responsibilities at the material production plants shall be performed
by a Field Inspector having passed the 3-day IDOT Aggregate Gradation Control System training course
combined with the IDOT QC/QA Level | and Level Il (HMA and PCC) Testing courses to perform the
specified inspection of approved materials at the concrete and bituminous plants.

2.10 CONSTRUCTION AND QUALITY ASSURANCE CONSULTANTS
S 33-Geotechnical Field Testing and Inspection Class

S33 is a required class for technicians performing soil tests on construction projects. This includes
consultant personnel providing Construction Inspection or Quality Assurance Testing on Tollway projects.
The lllinois Department of Transportation (IDOT) will schedule sessions of this class after determining the
demand. Below is a description of the class and sign-up information.

Course Objectives

The student will be able to do the following: 1. Determine the Standard Dry Density and Optimum
Moisture content of soil or soil mix according to AASHTO T 99. 2. Determine in-place density in
accordance with approved test procedures. 3. Select the correct soil curve by the use of a one-point
proctor and/or textural classification of the soils. 4. Determine the moisture content of a soil by either
laboratory or field methods. 5. Perform validity checks of the soil test results. 6. Report results in
accordance with departmental requirements.

Prerequisites:

1. One year of college level technical training or six months experience, or consent of the course
instructor.

2. High school math, including ability to calculate percentages.

Course Length:
Two Days, including written examination.

Cost:
There is no cost to consultants.
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Location:
District One, District Eight, and other locations determined by demand.

Schedule:
As determined by demand; late fall, winter, and early spring.

To Register:

Mail or Fax a note or e-mail Brad Risinger in the Technical Training Unit. For each proposed registrant,
provide name, firm name, address, phone, FAX and e-mail. Please list multiple registrants in priority
order, since seating in initial classes may be limited.

Brad Risinger; Brad.Risinger@illinois.gov
IDOT — Bureau of Operations

313 Hanley Building, Room 009

2300 S. Dirksen Parkway Springfield, IL 62764
(217) 557-2070

FAX (217) 782-1927

211 QUALITY ASSURANCE PREQUALIFICATION CATEGORY

From the lllinois Department of Transportation (IDOT):

This notice is for consultants who are or wish to be, prequalified in the Quality Assurance (QA)
prequalification category. The requirement for accreditation of QA Testing laboratories was phased in
over time and is now required.

QA Testing labs must be fully accredited to be considered for any new contracts or to renew
prequalification.

NOTE: Neither prequalification nor accreditation is required for consultants working directly for
contractors, performing Quality Control (QC) activities.

Synopsis of requirements:

The laboratory must be accredited under the AASHTO Accreditation Program (AAP). The AAP
requires on-site inspections and participation in proficiency sample programs. The Portland
cement concrete PCC inspections and proficiency programs are conducted by the Cement and
Concrete Reference Laboratory (CCRL). The hot-mix asphalt (HMA) programs are conducted by
AASHTO Materials Reference Laboratory (AMRL). Either CCRL or AMRL can conduct the
aggregate program for your lab. Both AMRL and CCRL are scheduled to be in Illinois this year.

The laboratory shall be accredited in all of the test procedures specified in IDOT Bureau of Materials
and Physical Research (BMPR) Policy Memorandum “Minimum Private Laboratory Requirements for
Construction Materials Testing or Mix Design.” The current IDOT policy can be found in IDOT’s
Manual of Test Procedures for Materials. http://www.idot.illinois.gov/Assets/uploads/files/Doing-
Business/Memorandums-&-Letters/Highways/Materials/Concrete/6-
08.1minimumprivatelabrequirements.pdf

Personnel performing materials testing for aggregate, PCC, and HMA shall have completed the
appropriate QC/QA trained technician classes. Personnel performing soils field tests shall have
completed IDOT class S-33, “Standard Earth Density.” The laboratory must be accredited under the
AASHTO Accreditation Program (AAP).

The description of the prequalification categories, the SEFC, and the BMPR Policy Memo may be viewed
or downloaded from the IDOT Internet Site: http://www.idot.illinois.gov/

Information about the AAP accreditation and AMRL programs may be found on the AMRL Web Site:
http://www.nist.gov/

Information about the CCRL inspection and proficiency sample programs may be found on the CCRL
Web Site: http://www.nist.qov/
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2.12 CLARIFICATION OF QUALITY CONTROL/QUALITY ASSURANCE
REQUIREMENTS

A Statement of Interest listing the same individual as being responsible for performing both the work and
Quality Control/Quality Assurance for the same work is not acceptable. The Quality Control/Quality
Assurance personnel on Exhibit A shall not be the same personnel preparing the data. If the prime firm
does not have personnel to cover the QC/QA requirements then a Subconsultant prequalified in the
category may be used.

The following highlighted sections have been added to the Guidelines in the Professional Services
Bulletin and the solicitations.

Complete Exhibit A as follows:

a) Listthe required key personnel to match required prequalification categories and any
additional personnel requirements designated in the project solicitation. Include firm
name if work is to be completed by a subconsultant.

b) QCI/QA personnel must be different individuals than those preparing the documents.

2.13 CONSULTANT CONTRACT FORMS

Standard forms, exhibits and associated instructions to be used by construction management and design
services engineering consultants in preparing proposals and agreements with the Tollway are located on
the Tollway website. Contracts will be awarded based on the standard Agreement templates. Selected
consultants should be prepared to execute the appropriate Agreement template. Any exceptions shall be
noted in the consultant’s Statement of Interest.

https://www.illinoistollway.com/doing-business/construction-engineering/forms

2.14 SELF-PERFORMANCE

The Tollway requires the stand-alone (non-team) to self-perform no less than 40% of the work.
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PART Ill: LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS

3.1 OFFEROR COMMITMENT and SIGNATURE

Include the Offeror Commitment and Signature pages in each Statement of Interest following the Cover Sheet.
These pages are shown below, and are available on the Tollway website and through this link:
https://www.illinoistollway.com/doing-business/construction-engineering/bids-bulletins-awards

OFFER TO PROVIDE PROFESSIONAL SERVICES

By completing and signing this form, the Offeror makes an offer to the lllinois Tollway. Offeror should also use this
form as a final checklist to ensure that all required documents are completed and included with the SOI. Offeror
must mark each blank below as appropriate; mark N/A when a section is not applicable to the PSB Item offered.
Offeror understands that failure to submit this form or meet all requirements is cause for disqualification.

1. PSB Review: Offeror reviewed the PSB, including all referenced documents and instructions, completed all
blanks, provided all required information, correctly labeled / named its SOI files, and demonstrated how it will
meet the Tollway’s requirements.

Yes No

2. Addenda: Offeror acknowledges receipt of any and all addenda to this PSB, and has taken those into account
in making this offer.
Yes — List Addenda numbers here: No Not Applicable

3. Submission of all Documentation Required in PSB 18-3: Offeror is submitting with its SOl any and all
documents required in PSB 18-3. The most current forms are listed on the Tollway website:
https:/mww.illinoistoliway.com/doing-business/construction-engineering/bids-bulletins-awards (Doing Business:
Construction and Engineering — Consultant Resources — Professional Services Bulletin). Exhibits from
previous Professional Services Bulletins will not be accepted. Offeror understands that incomplete or
missing documentation will render the offer non-responsive.

Yes No

4. Statements of Interest: Offeror is submitting a separate Statement of Interest (SOI) for each PSB item. The
SOl is submitted in adobe.pdf format and labeled as described in 4.4 Submittal Instructions, using the SOI
FIRM NAME CODE provided by the Tollway. The Offeror is submitting under its firm’s full, legal name, and if
applicable, the full, legal names of its team members.

Yes No

5. Exhibit A: The Offeror provided with its SOI, “key” project personnel specific to each SOI submitted, including
subconsultants, resumes, category of work, etc.
Yes No

6. DBE and VOSB/SDVOSB Evidence: Offeror’'s and/or subconsultant’s evidence of certification from
acceptable agencies is attached to the SOI.
Yes No Not Applicable

7. Exhibit B: The Offeror provided with its SOI, the Location/Design - Environmental Questionnaire for applicable
items.
Yes No Not Applicable
8. Exhibit C: Current Obligations: The Offeror provided current work obligations in dollars. The Teaming
Agreement’s Team Lead provided current work obligations on behalf of each of the Team member firms.
Exhibit C is submitted in pdf format and labeled as described in 4.4 Submittal instructions, using the SOl FIRM
NAME CODE provided by the Tollway.
Yes No Not Applicable

9. Exhibit D: Availability of Key Project Personnel: The Offeror provided with its SOI, Exhibit D, which must
include Key personnel as identified in the item detail, for both Prime and subconsultants.
Yes No Not Applicable
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10. Exhibit E: Partnering for Growth Memorandum of Understanding: Exhibit E is provided with the SOI if the
SOl identifies a Mentor-Protégé partnership. The Offeror entered the DBE and/or VOSB/SDVOSB commitment
and percentage breakdowns in the SOITEAM data section.

Yes No Not Applicable

11. Exhibit F: State of lllinois Veteran Small Business Participation and Utilization Plan and Letter of Intent:
The Offeror provided with its SOI, the State of Illinois Veteran Small Business Participation and Utilization Plan
and Letter of Intent for items that include a VOSB/SDVOSBE goal.

Yes No Not Applicable

12. SOITEAM Data: The Offeror identified the Prime, subconsultant(s) and DBE and VOSB/SDVOSBE percentage
breakdowns, and left no blank cells. Ranges and “TBD” are not acceptable. NOTE: the percentage inserted
in the SOITEAM Data will take precedence over any other percentage inserted in the SOl in the event of
a discrepancy.

Yes No Not Applicable

13. FORMS A or FORMS B Certification/Disclosure Forms (version 18.1) and lllinois Tollway Standard
Business Terms and Conditions: The Offeror provided certification and disclosure forms and Illinois Tollway
Terms and Conditions for itself and its Team member firms. The Disclosures are submitted in pdf format and
labeled as described in 4.4 Submittal instructions, using the SOl FIRM NAME CODE provided by the Tollway.

Yes No

14. lllinois State Board of Elections Registration: The Offeror understands that Primes may be required to be
registered with the lllinois State Board of Elections prior to the submittal of the offer (Statement of Interest),
and has enclosed a copy of the registration certificate with the Certification / Disclosure forms if applicable.

Yes No

SIGNATURE CERTIFICATION

By submitting a response to this SOI, each Offeror unequivocally acknowledges that the Offeror has read and fully
understands this SOI, and that the Offeror has asked questions and received satisfactory answers from the
Tollway regarding any provisions of this SOI with regard to which the Offeror desired clarification. By signature
below, the Principal of the Offeror certifies the information contained in the SOl is true and accurate.

SIGNATURE CERTIFICATION

| certify that my electronically scanned-in signature appearing in this Statement of Interest and associated
documents submitted by our firm / team is authorized to be affixed by the person doing so and will be binding on
the firm / team.

On behalf of the firm (enter firm full legal
name) and its team members, if any (as identified in this Statement of Interest), | certify that | am the firm’s
(enter title), and that | have thoroughly reviewed our existing
and pending obligations for services by our Technical Staff (including work for which selection has been
made but negotiations and/or agreements execution have not been finalized) during the ensuing year(s) to
all of our clients on any type of project and have included them on Exhibit C.

If we are selected for this project, we will assign it as a top priority project utilizing the identified Key and Support
Personnel as submitted on Exhibit A for the full term of the contract.

| certify that the information contained in this Statement of Interest is true and accurate. Any and all discrepancies
that are not substantial or relevant to the selection process may be cured during the negotiation process with the
selected firm.

Date Signature

Print Name
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3.2 EXHIBITS

The following Exhibits and data shall be submitted in accordance with PSB submittal instructions in
PART IV, and are available on the Tollway website. Refer to paragraph 4.3.4 for guidelines.

e Exhibit A: Proposed Staff
0 Required - Submit with SOI
e Instructions for Completing Exhibit C
e Exhibit C: Current Obligations
0 Required - Submit as a separate pdf document
e Exhibit D: Availability of Key Project Personnel
0 Required - Submit with SOI
e Exhibit E-DBE: Partnering for Growth Program
o If proposing a mentor-protégé arrangement with a DBE firm, this Exhibit is required.
0 Submit with SOI
e Exhibit E-VOSB: Partnering for Growth Program
o If proposing a mentor-protégé arrangement with a VOSB/SDVOSB, this Exhibit is required.
0 Submit with SOI
e Exhibit F: Veteran Small Business Participation and Utilization Plan
o Ifthe item includes a Veteran Goal, this Exhibit is required - Submit with SOI
e lllinois Tollway Standard Business Terms and Conditions
0 Required - Submit with Forms A or Forms B Disclosures
e SOITEAM Data
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Exhibit A — Proposed Staff
PSB 18-3

Please provide the information for the following Key Project Personnel, (Key Project Personnel are defined as
those specific positions identified in each PSB Item, and are subject to approval by the Tollway if they change
during contract performance), including the staff from the Sub-Consultants. The personnel named in Exhibit A
must also be listed on Exhibit D: Availability of Key Project Personnel.

Project Manager (ltems 1 thru 6, 9 thru 11) Project Manager (Iltem 8)

Name: Name:

Firm: Firm:

Category: IL Licensed Professional Engineer Category:

License #: License #:

Year Registered: | State: | Year Registered: | State: |
Office Address: Office Address:

City: | State: | City: | State: |
Project Engineer (ltems 3, 9, 10) Structural Design (Items 1, 2, 10, 11)
Name: Name:

Firm: Firm:

Category: IL Licensed Professional Engineer Category: IL Licensed Structural Engineer
License #: License #:

Year Registered: | State: | Year Registered: | State: |
Office Address: Office Address:

City: | State: | City: | State: |

Roadway Desig

n (ltems 1, 2, 9 thru 11)

Resident Engineer (Items 1, 2)

Name: Name:

Firm: Firm:

Category: IL Licensed Professional Engineer Category: IL Licensed Professional Engineer

License #: License #:

Year Registered: | State: | Year Registered: | State: |

Office Address: Office Address:

City: | State: | City: | State: |

Materials Coordinator (Items 1 thru 6, 11) Document Technician (Items 1 thru 6, 9,
11)

Name: Name:

Firm: Firm:

Category: Category: Documentation Certification

Number- IDOT class S-14

License #: License #:

Year Registered: | State: | Year Registered: | State: |

Office Address: Office Address:

City: | State: | City: | State: |

PSB 18-3




Exhibit A — Proposed Staff

PSB 18-3, continued
The personnel named in Exhibit A must also be listed on Exhibit D: Availability of Key Project Personnel

Materials QA Technician (Items 1 thru 6,

Resident Engineer (Items 4, 5, 6, 9, 11)

11)

Name: Name:

Firm: Firm:

Category: Category:

License #: License #:

Year Registered: | State: | Year Registered: | State: |
Office Address: Office Address:

City: | State: | City: | State: |

Resident/Liaiso

n Engineer (Item 3)

QC/QA Structure (Item 3 and 10)

Name: Name:

Firm: Firm:

Category: Category: IL Licensed Structural Engineer
License #: License #:

Year Registered: | State: | Year Registered: | State: |
Office Address: Office Address:

City: | State: | City: | State: |

Electrical Desig

n (ltem 3)

Mechanical Design (Items 3, 9)

Name: Name:

Firm: Firm:

Category: IL Licensed Professional Engineer Category: IL Licensed Professional Engineer

License #: License #:

Year Registered: | State: | Year Registered: | State: |

Office Address: Office Address:

City: | State: | City: | State: |

Geotechnical Lead (Item 3) QC/QA Roadway (Items 3 and 10)

Name: Name:

Firm: Firm:

Category: IL Licensed Professional Engineer or Category: IL Licensed Professional Engineer
5 years related experience

License #: License #:

Year Registered: | State: | Year Registered: | State: |

Office Address: Office Address:

City: | State: | City: | State: |

Project Controls Engineer (Item 9) Equipment Coordinator/Inspector (ltem 9)

Name: Name:

Firm: Firm:

Category: Category:

License #: License #:

Year Registered: | State: | Year Registered: | State: |

Office Address: Office Address:

City: | State: | City: | State: |

PSB 18-3
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Exhibit A — Proposed Staff

PSB 18-3, continued
The personnel named in Exhibit A must also be listed on Exhibit D: Availability of Key Project Personnel

Project Controls Engineer (Item 9)

Environmental Lead (ltem 11)

Name: Name:

Firm: Firm:

Category: Category: IL Licensed Professional Engineer
License #: License #:

Year Registered: | State: | Year Registered: | State: |
Office Address: Office Address:

City: | State: | City: | State: |
Field Drilling Supervisor (Iltem 3) Environmental Professional (Item 3)
Name: Name:

Firm: Firm:

Category: Category:

License #: License #:

Year Registered: | State: | Year Registered: | State: |
Office Address: Office Address:

City: | State: | City: | State: |
Environmental Inspector (Item 3) Project Engineer (Item 8)

Name: Name:

Firm: Firm:

Category: Category:

License #: License #:

Year Registered: | State: | Year Registered: | State: |
Office Address: Office Address:

City: | State: | City: | State: |

lllinois Professional Engineer (Item 8)

Geotechnical Lead (Item 7)

Name: Name:

Firm: Firm:

Category: IL Licensed Professional Engineer Category: IL Licensed Professional Engineer
and 5 years related experience

License #: License #:

Year Registered: | State: | Year Registered: | State: |

Office Address: Office Address:

City: | State: | City: | State: |

Name: Name:

Firm: Firm:

Category: Category:

License #: License #:

Year Registered: | State: | Year Registered: | State: |

Office Address: Office Address:

City: | State: | City: | State: |

*If work is being performed by a Sub-consultant list firm name also.

**Note the specific function listed in the Item description for Key Personnel

PSB 18-3
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Exhibit A continued
Attach resumes for Key Project Personnel.

Management Professionals Technical Staff
Total Engineers Technicians
Land Surveyors Draftsmen
Architects Survey Crew
Others Clerical
Total Other
Total

Total Projected Staff
Exhibit A — Proposed Staff PSB# 18-3 Iltem#

Firm will complete project within estimated time listed in the project advertisement. Yes [] No []

If Yes, provide completion date and/or number of months.

If No, explain:

Exhibit A

PSB 18-3 Page | 23



INSTRUCTIONS FOR COMPLETING EXHIBIT C: CURRENT OBLIGATIONS

Work Being Negotiated or Under Agreement with the lllinois State Toll Highway
Authority

If your firm currently has work awarded by ISTHA, complete the first page of Exhibit C, showing
Project Fee and Fee Remaining in the Estimated Time Period for Completion of Each Project.
[Projects being negotiated and scheduled supplements should be listed and the fee columns
estimated.] If your firm has a contract in which the Tollway has suspended the work, list the Project
Fee and Fee Remaining To Be Earned and your best estimate of when the work will resume. If your
firm is participating in an ISTHA project as a Subconsultant, complete the "Your Firm as a
Subconsultant” block showing Subcontract Fee and Fee Remaining in the Estimated Time Period for
Completion of Each Project.

e Work Being Negotiated or Under Agreement by Your Transportation Staff for Other than
the lllinois State Toll Highway Authority
For any work your firm has other than ISTHA, complete the second page of Exhibit C, listing
the Fee Remaining in the Time Period for Completion of the Projects in the Appropriate Agency.

e Current Obligations for the lllinois State Toll Highway Authority that Your Firm has
Subcontracted
If your firm currently has work where a Subconsultant is being utilized, complete and submit the
third of Exhibit C, showing their Subcontracted Fee and Work Remaining in the appropriate
columns. If you currently have no Subconsultants on your ISTHA contracts, mark "None" and
submit.

e Summary of Work

Please provide this information from totals on the first two pages of Exhibit C. The table for this
information is found in Exhibit C at the bottom of the second page.
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EXHIBIT C

Current Obligations of Work for the Illinois State Tollway Highway Authority

(Name of Your Firm)

Your firm as Prime Consultant

Fee Remaining without Subconsultants
PSB No. Total Project Fee 0-6 Months 7-18 Months >18 Months

Design Constr. Design Constr. Design Constr.

Total as Prime: (enter here & table on

Page 3)

Exhibit C — Page 1 of 4
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EXHIBIT C

Current Obligations of Work for the Illinois State Tollway Highway Authority

(Name of Your Firm)

Your firm as Subconsultant:

Fee Remaining
Consultant You PSB No. Total Project Fee
Are 0-6 Months 7-18 Months >18 Months
Subcontracted to Design Constr. Design Constr. Design Constr.
Total as (enter here & table on Page 4)
Subconsultant:

Exhibit C — Page 2 of 4
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EXHIBIT C

Current Obligations of Work by Your Transportation Staff for Other than The lllinois State Toll
Highway Authority

(Your Firm’s Legal Name)

Fee Remaining To Be Earned

Total AGR 0-6 Months 7-18 Months >18 Months
Amount Design | Constr. | Design | Constr. | Design Constr.

City of Chicago

lllinois Department
of Transportation

All Other Work
(Public & Private)

Total Non-ISTHA

(enter here & on table below)

Note: The start date for the 0-6 months will be the date of this PSB

Summary of Work

Totals For Firm 0-6 Months 7-18 Months >18 Months
Design Constr. Design Constr. Design Constr.

Total As Prime

Total As Subconsultant

Total For Non-ISTHA

Total

Exhibit C - Page 3 of 4
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EXHIBIT C
Current Obligations that Your Firm Has Subcontracted
for The lllinois State Toll Highway Authority

(Your Firm’s Legal Name)

Subcontract Fee is the total Subconsultant fee negotiated in a subcontract and includes all additional Subconsultant fees in supplements and Extra Work
Orders.

Fee Remaining to be earned is the “Subcontract Fee” less:
(1) The fee hilled to your firm and,
(2) The actual and estimated fee for work completed subsequent to the last submitted invoice up to the date of issuance of this Bulletin.

Fee Remaining To Be Earned
Job Name of
PSB | # 0-6 Months 7-18 Months >18 Months
SB ftem # Subconsultant Sub- _ _ _
contract Fee Design Constr. Design Constr. Design Constr.

Exhibit C — Page 4 of 4
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EXHIBIT D

percent is 20%

AVAILABILITY OF KEY PROJECT PERSONNEL
Note: *The last column shall reflect the actual percentage of time to be spent on the proposed project, i.e., 20

*Percent of
Percent of Time to be
Proposed Time on Date Projects | Devoted to this
Name Position Current Projects Current Completed Item / Proposed
Projects Position
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EXHIBIT E — DBE
PARTNERING FOR GROWTH PROGRAM
FOR
DISADVANTAGED BUSINESS ENTERPRISES (DBEs)
PSB: 18-3 ITEM: Item

MEMORANDUM OF UNDERSTANDING

BETWEEN:
. FIRM NAME g FIRM NAME
THE MENTOR: ADDRESS A THE PROTEGE: ADDRESS
N
Mentor Mentor Address D PI’Otege Protege Address_

Note: The Partnering for Growth Program was formerly known as the Partnership-Mentor/Protégé
Program.
Note: The DBE goal is separate and distinct from the VOSB goal. A single firm may not be utilized to

achieve credit toward both DBE and VOSB goals on a single project. Therefore, the protégé participation
must match the goal for which the protégé is being utilized.

. PROGRAM PURPOSE

The Mentor and the Protégé commit to entering into a Partnering for Growth Agreement in accordance with the
current guidelines of the Tollway’s Partnering for Growth (formerly known as Partnership-Mentor/Protégé)
Program for DBEs. The purpose of the Program is to facilitate the Tollway’'s professional services consultants
with:
A. Meeting Disadvantaged Business Enterprise/Minority Business Enterprise/Women Business Enterprise
(DBE) participation goals,

B. Establishing new partnerships with DBE firms that have no prior experience providing professional
services to the Tollway,

C. Continuing technical and nontechnical support for DBE firms that have limited experience providing
professional services to the Tollway, and

D. Assisting DBE firms with building their capacity and becoming and/or remaining self-sufficient,
competitive, and profitable business enterprises.

A DBE means a business certified by the lllinois Unified Certification Program as a DBE, or certified by the City of
Chicago or Cook County as an M/WBE, or certified by the U.S. Small Business Administration (SBA) as an 8(a)
business.

Professional Services shall be defined as Architecture, Landscape Architecture, Professional Engineering and
Professional Land Surveying.

. CONFORMANCE TO PROGRAM GOALS

A. Participation in this project by the Protégé.
1. In area(s) being mentored:

e Technical work covered by Mentor’s prequalification category(ies) %__ %
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Scope: Technical Scope

e Work not applicable to prequalification category(ies) %__ %

Scope: Non Covered Scope

Note: Protégé must participate in either one or both of these areas
2. In area(s) not being mentored:
e Work the Protégé will self-perform %__ %

Note: Protégé participation in this area is optional

3. Total participation by the Protégé (Sum of 1. and 2.) %__ %
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B. Briefly describe an assessment of the Protégé’s needs (one-half page maximum).

Protege needs

C. Briefly describe specific assistance the Mentor will provide to support the Protégé’s needs
(one-half page maximum).

Mentor assistance

PSB 18-3 Page | 32



. MENTOR EXPERIENCE WITH THE PROGRAM

A. Has the Prime consultant served as a Mentor on a Tollway project LIYES LINO
completed within the last five years? If yes, list Contract #(s):
Contract #(s)

Indicate Phase(s) of Work:[LIMP [IDSE [ICM [Other
Areas of Assistance:
Assistance

B. Is the Prime consultant currently serving as a Mentor on a Tollway COYES LINO
project? If yes, list Contract #(s):
Contract #(s)

Indicate Phase(s) of Work: LIMP [IDSE [1CM [IOther
Areas of Assistance:
Assistance

C. Has the Prime consultant mentored the Protégé on another Tollway LJYES LINO
project within the last five years? If yes, list Contract #(s):
Contract #(s)

Indicate Phase(s) of Work: CIMP [IDSE [I1CM [Other
Areas of Assistance:
Assistance

IV. PROTEGE EXPERIENCE WITH THE PROGRAM

A. Has the DBE firm ever been contracted by the Tollway as a Prime consultant?’

If yes, list date, Contract #, and description of scope for each project(s): UYES LINO

Date Contract # Description of Scope
Date Contract Description

Date Contract Description

Date Contract Description
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B. Has the DBE firm participated in a Mentor/Protégé Agreement on a Tollway project [JYES
completed within the last five years? If yes, list the following for each project(s).

Protégé

LINO

Contract # Award $ Mentored by Area of Assistance
Contract Award $ Mentored Assistance
Contract Award $ Mentored Assistance
Contract Award $ Mentored Assistance

PSB 18-3

C. Is the DBE firm currently participating in a Mentor/Protégé Agreement on a Tollway CJYES [INO
project? If yes, list the following for each project(s).
Contract # Protegé Mentored by Area of Assistance
Award $
Contract Award $ Mentored Assistance
Contract Award $ Mentored Assistance
Contract Award $ Mentored Assistance
D. Has the DBE firm participated in a Mentor/Protégé Agreement on an lllinois COYES [©ONO
Department of Transportation project completed within the last five years? If yes,
list the following for each project(s).
PTB No/ Protégé :
ltem Award $ Mentored by Area of Assistance
PTB Award $ Mentored Assistance
PTB Award $ Mentored Assistance
PTB Award $ Mentored Assistance
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E. If the Protégé has been mentored in the same Area of Assistance proposed on this project for a
Tollway and/or IDOT project a combined total of more than three times, provide explanation
supporting need for additional mentoring.

Explanation

V. STATEMENT OF COMMITMENT

The purpose of this statement is to confirm a commitment between the Mentor and Protégé, that upon notice of
selection from the lllinois Tollway for this PSB Item, a formal Partnering for Growth Agreement will be prepared in
accordance with the current guidelines of the Tollway’s Partnering for Growth Program.

Should the proposer, after contract negotiation, wish to modify the ‘Plan to Achieve Diversity Goal’, the awarded
consultant is requested to submit to the Executive Manager of Diversity a detailed explanation of the work
category changes that were not known at the time of the SOI submittal.

SIGNATURE (Mentor Representative) SIGNATURE (Protégé Representative)

Date Date

(Date) (Date)
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EXHIBIT E - VOSB
PARTNERING FOR GROWTH PROGRAM
FOR
VETERAN AND SERVICE-DISABLED VETERAN-OWNED SMALL BUSINESSES (VOSBS)
PSB: 18-3 ITEM: ___

MEMORANDUM OF UNDERSTANDING

BETWEEN:
. FIRM NAME Sy FIRM NAME
THE MENTOR: ADDRESS A THE PROTEGE: ADDRESS
N
Mentor Mentor Address D Protege Protege Address

Note: The Partnering for Growth Program was formerly known as the Partnership-Mentor/Protégé
Program.
Note: The VOSB goal is separate and distinct from the DBE goal. A single firm may not be utilized to

achieve credit toward both VOSB and DBE goals on a single project. Therefore, the protégé participation
must match the goal for which the protégé is being utilized.

. PROGRAM PURPOSE

The Mentor and the Protégé commit to entering into a Partnering for Growth Agreement in accordance with the
current guidelines of the Tollway's Partnering for Growth (formerly known as Partnership Mentor/Protégé)
Program for VOSB’s. The purpose of the Program is to facilitate the Tollway’s professional services consultants
with:

E. Meeting Veteran and Service-Disabled Veteran Owned Small Business (VOSB) participation goals,

Establishing new partnerships with VOSB firms that have no prior experience providing professional
services to the Tollway,

G. Continuing technical and nontechnical support for VOSB firms that have limited experience providing
professional services to the Tollway, and

H. Assisting VOSB firms with building their capacity and becoming and/or remaining self-sufficient,
competitive, and profitable business enterprises.

A VOSB means a business certified by the State of lllinois Department of Central Management Services (CMS)
as a Veteran-owned small business or Service-disabled Veteran-owned small business.

Professional Services shall be defined as Architecture, Landscape Architecture, Professional Engineering and
Professional Land Surveying.

. CONFORMANCE TO PROGRAM GOALS

A. Participation in this project by the Protégé.
1. In area(s) being mentored:

e Technical work covered by Mentor’s prequalification category(ies) %__ %

Scope: Technical Scope
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¢ Work not applicable to prequalification category(ies) %__ %

Scope: Non Covered Scope

Note: Protégé must participate in either one or both of these areas

2. In area(s) not being mentored:
o Work the Protégé will self-perform %__ %

Note: Protégé participation in this area is optional

3. Total participation by the Protégé (Sum of 1. and 2.) %__ %
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B. Briefly describe an assessment of the Protégé’s needs (one-half page maximum).

Protege needs

C. Briefly describe specific assistance the Mentor will provide to support the Protégé’s needs
(one-half page maximum).

Mentor assistance
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. MENTOR EXPERIENCE WITH THE PROGRAM

D. Has the Prime consultant served as a Mentor on a Tollway project LIYES LINO
completed within the last five years? If yes, list Contract #(s):
Contract #(s)
Indicate Phase(s) of Work:[LIMP [IDSE [ICM [Other
Areas of Assistance:
Assistance
E. Isthe Prime consultant currently serving as a Mentor on a Tollway COYES LINO
project? If yes, list Contract #(s):
Contract #(s)
Indicate Phase(s) of Work: LIMP [IDSE [1CM [IOther
Areas of Assistance:
Assistance
F. Has the Prime consultant mentored the Protégé on another Tollway LIYES LINO
project within the last five years? If yes, list Contract #(s):
Contract #(s)
Indicate Phase(s) of Work: CIMP [IDSE [I1CM [Other
Areas of Assistance:
Assistance
IV. PROTEGE EXPERIENCE WITH THE PROGRAM
A. Has the VOSB firm ever been contracted by the Tollway as a Prime OYES CINO
consultant? If yes, list date, Contract #, and description of scope for each
project(s):
Date Contract # Description of Scope
Date Contract Description
Date Contract Description
Date Contract Description
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B. Has the VOSB firm participated in a Mentor/Protégé Agreement on a Tollway [JYES [INO
project completed within the last five years? If yes, list the following for each
project(s).
Contract # Protege Mentored by Area of Assistance
e Award $
Contract Award $ Mentored Assistance
Contract Award $ Mentored Assistance
Contract Award $ Mentored Assistance
C. Is the VOSB firm currently participating in a Mentor/Protégé Agreement on a (JYES [CINO
Tollway project? If yes, list the following for each project(s).
Contract # Protege Mentored by Area of Assistance
== Award $
Contract Award $ Mentored Assistance
Contract Award $ Mentored Assistance
Contract Award $ Mentored Assistance
D. Has the VOSB firm participated in a Mentor/Protégé Agreement on an lllinois [JYES [INO

Department of Transportation project completed within the last five years? If
yes, list the following for each project(s).

PTB No/ Protégé ,
Tlem Award $ Mentored by Area of Assistance
PTB Award $ Mentored Assistance
PTB Award $ Mentored Assistance
PTB Award $ Mentored Assistance
PSB 18-3
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E. If the Protégé has been mentored in the same Area of Assistance proposed on this project for
a Tollway and/or IDOT project a combined total of more than three times, provide explanation
supporting need for additional mentoring.

Explanation

V. STATEMENT OF COMMITMENT

The purpose of this statement is to confirm a commitment between the Mentor and Protégé, that upon notice of
selection from the lllinois Tollway for this PSB Item, a formal Partnering for Growth Agreement for VOSB’s will be
prepared in accordance with the current guidelines of the Tollway’s Partnering for Growth Program.

Should the proposer, after contract negotiation, wish to modify the ‘Plan to Achieve Diversity Goal’, the awarded
consultant is requested to submit to the Executive Manager of Diversity a detailed explanation of the work
category changes that were not known at the time of the SOI submittal.

SIGNATURE (Mentor Representative) SIGNATURE (Protégé Representative)

Date Date

(Date) (Date)
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NOTICE REGARDING EXHIBIT F

VETERAN-OWNED, SERVICE-DISABLED VETERAN-OWNED
SMALL BUSINESS PARTICIPATION

The Tollway hereby notifies all potential contractors that it will affirmatively ensure that in any contract entered into pursuant
to this advertisement, veteran-owned and/or service-disabled veteran-owned small business enterprises will be encouraged
to submit a Statement of Interest (SOI) response to this invitation and/or to participate in the advertised Veteran-
owned/Service-Disabled Veteran-Owned Business Enterprise (VOSB/SDVOSBE) goal of the work to be performed under
the contract as a sub-consultant. NOTE THAT FAILURE TO PROVIDE A UTILIZATION PLAN AND LETTER OF INTENT
OR TO PROVIDE EVIDENCE OF GOOD FAITH EFFORTS TO MEET THE CONTRACT GOAL, IF APPLICABLE, WILL
RESULT IN A STATEMENT OF INTEREST BEING DEEMED NON-RESPONSIVE.

To qualify as an eligible VOSB/SDVOSBE, the firm must be currently certified by the Department of Central Management
Services. Registration is available at: https://www?2.illinois.gov/cms/business/sell2/Pages/VeteranownedBusinesses.aspx

A current letter of certification and/or No Change Affidavit from the lllinois Department of Central Management Services is
requested with your SOI submittal (Certifications are to be included as attachments to Exhibit A — Proposed Key Staff).

You can view/print and download the most current listing of VOSB/SDVOSBE firms at the lllinois Department of Central
Management Services website: http://www.illinois.gov/cms/business/sell2/Pages/VendorSearch.aspx

To qualify as an eligible VOSB/SDVOSBE, all of the following must be met:

e The firm must be an lllinois business with annual gross sales under $75 million

At least 51% owned by one or more qualified service-disabled veterans or qualified veterans living in lllinois

Provide a commercially useful function

Provide evidence of a current VOSB/SDVOSBE certification by the lIllinois Department of Central Management Services;
Proposed to provide services identified in the specialty Area on the Letter of Certification.

ILLINOIS TOLLWAY DISCLAIMER STATEMENT
Veteran-Owned and Service-Disabled Veteran-Owned Small Business Enterprise Directory

Firms listed in the Department of Central Management Services VOSB/SDVOSBE Directory have been certified as Veteran-
Owned or Service-Disabled Veteran-Owned Small Business Enterprises.

The criteria, standards and procedures by which certification decisions are made can be obtained from the Department of
Central Management Services. The contract dollar amounts committed to VOSB/SDVOSBE certified firms on lllinois
Tollway contracts may be eligible to be counted toward the fulfilment of VOSB/SDVOSBE contract goals on both
construction contracts and professional service awards. A single firm cannot be used to meet both a Disadvantaged
Business Enterprise (DBE) and a VOSB/SDVOSBE goal.

This directory is to be used as an “informational source only” and the following must be considered:

e Certification does not mean that a firm is in any way prequalified to provide the products and/or services the firm claims
it can provide. “Certification” means that the Department of Central Management Services has determined, on the basis
of information provided and the representations therein, that a business is a bona fide VOS/SDVOSBE. The
Department of Central Management Services does not, as a result of the listing, make any representation concerning
the ability of any listed firm to perform work in the specialty listed,;

e The lllinois Tollway does not, through its use of and referral to the Department of Central Management Services
VOSB/SDVOSBE directory, make any representation concerning the ability of any listed firm to perform work in the
specialty listed.

e The lllinois Tollway in awarding a contract has discretion in determining whether a VOSB/SDVOSBE firms’ listed work
categories are eligible to be counted toward the fulfilment of VOSB/SDVOSBE contract goals; and

o Department of Central Management Services disclaims any and all responsibility concerning errors, omissions or
misrepresentations which may be contained in its publication. It is the responsibility of all contactors/consultants to:

o Conduct their own investigation to determine the capability and capacity of the VOSB/SDVOSBE firm(s) to
satisfactorily perform the proposed work; and
0 Ensure the VOSB/SDVOSBE has a current VOSB/SDVOSBE certification letter and/or No Change Affidavit.

This registry lists the most current Department of Central Management Services VOSB/SDVOSBE certified firms. If there
are any questions concerning this directory, please contact the Department of Central Management Services.
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EXHIBIT F - State of lllinois VETERAN-OWNED SMALL BUSINESS PARTICIPATION,
UTILIZATION PLAN and LETTER OF INTENT for Professional Services

It is the goal of the State to promote and encourage the continued economic development of small businesses owned and
controlled by qualified veterans and that qualified service-disabled veteran-owned small businesses (SDVOSB) and veteran-
owned small businesses (VOSB) participate in the State's procurement process as both prime consultant and
subconsultant. 30 ILCS 500/45-57.

Contract Goal to be Achieved by Vendor: This solicitation includes a specific Veteran Small Business participation goal as
specified in each Item detail based on the availability of CMS certified veteran-owned and service-disabled veteran- owned
small business (VOSB/SDVOSB) vendors to perform or provide the anticipated services required by this solicitation. The
Veteran Small Business participation goal is applicable as specified in each Item detail. This goal is also applicable to
supplemental work within the scope of work provided by the VOSB/SDVOSB vendor. In addition to the other award criteria
established for this solicitation, the Agency will award this contract to a Vendor that meets the goal or makes good faith
efforts to meet the goal. If Vendor is a CMS certified VOSB/SDVOSB vendor, the entire goal is met and no subconsulting with a
CMS certified VOSB/SDVOSB vendor is required; however, Vendor must submit a Utilization Plan indicating that the goal will
be met by self-performance.

The VOSB goal is separate and distinct from the DBE goal. A single firm may not be utilized to achieve credit toward both
VOSB and DBE goals on a single project.

Following are guidelines for Vendor’s completion of the Utilization Plan. Please read the guidelines carefully. A format for
the Utilization Plan is included in this section. Vendor should include any additional information that will add clarity to
Vendor’s proposed utilization of certified Veteran Small Business vendors to meet the targeted goal. The Utilization Plan
must demonstrate that Vendor has either: (1) met the entire contract goal; (2) made good faith efforts towards meeting
the entire goal; or (3) made good faith efforts towards meeting a portion of the goal. Any submission of good faith efforts by
Vendor shall be considered as a request for a full or partial waiver.

At the time of submittal of Statement of Interest, Vendor, or Vendor’s proposed Subconsultant must be certified with
CMS as a VOSB or SDVOSB.

Failure to complete a Utilization Plan and/or provide Good Faith Effort Documentation shall render the Statement of
Interest non-responsive or non-responsible.

Visit https://www?.illinois.gov/cms/business/sell2/pages/veteranownedbusinesses.aspx for complete requirements and to
apply for certification in the Veteran Business Program.

1. If applicable where there is more than one prime vendor, the Utilization Plan should include an executed Teaming
Agreement specifying the terms and conditions of the relationship between the parties and their relationship and
responsibilities to the contract. The Teaming Agreement must clearly evidence that the certified VOSB/SDVOSB
vendor will be responsible for a clearly defined portion of the work and that its responsibilities, risks, profits and
contributions of capital, and personnel are proportionate to its ownership percentage. It must include specific details
related to the parties’ contributions of capital, personnel, and equipment and share of the costs of insurance and
other items; the scopes to be performed by the certified VOSB/SDVOSB vendor under its supervision; and the
commitment of management, supervisory personnel, and operative personnel employed by the certified
VOSB/SDVOSB vendor to be dedicated to the performance of the contract. Established Teaming Agreements will only
be credited toward Veteran Small Business goal achievements for specific work performed by the certified
VOSB/SDVOSB vendor.

2. An agreement between a vendor and a certified VOSB/SDVOSB vendor in which a certified VOSB/SDVOSB
vendor promises not to provide subconsulting proposals to other vendors is prohibited. The Agency may
request additional information to demonstrate compliance. Vendor agrees to cooperate promptly with the Agency in
submitting to interviews, allowing entry to places of business, providing further documentation, and to soliciting the
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cooperation of a proposed certified VOSB/SDVOSB vendor. Failure to cooperate by Vendor and
certified VOSB/SDVOSB vendor may render the Statement of Interest non-responsive or not responsible.
The contract will not be finally awarded to Vendor unless Vendor’s Utilization Plan is approved.

3. Veteran Small Business Certified Vendor Locator References: Vendors may consult CMS’ Veteran Small Business
Vendor Directory at www.illinois.gov/cms/business/sell2/Pages/VendorSearch.aspx,
as well as the directories of other certifying agencies, but firms must be certified with CMS as VOSB/SDVOSB
vendors at the time of submittal of Statement of Interest.

4, Vendor Assurance: Vendor shall not discriminate on the basis of race, color, national origin, sexual orientation or
sex in the performance of this contract. Failure by Vendor to carry out these requirements is a material breach
of this contract, which may result in the termination of this contract or such other remedy, as the Agency deems
appropriate. This assurance must be included in each subcontract that Vendor signs with a subconsultant.

5. Calculating Certified VOSB/SDVOSB Vendor Participation: The Utilization Plan documents work anticipated to be
performed, or provided by all certified VOSB/SDVOSB vendors and paid for upon satisfactory completion/delivery.
Only the value of payments made for the work actually performed by certified VOSB/SDVOSB vendors is counted
toward the contract goal. Applicable guidelines for counting payments attributable to contract goals are summarized
below:

5.1. The value of the work actually performed by the certified VOSB/SDVOSB vendor shall be counted
towards the goal. The entire amount of that portion of the contract that is performed by the certified
VOSB/SDVOSB vendor shall be counted.

5.2. A vendor shall count the portion of the total dollar value of the Veteran Small Business contract equal to the
distinct, clearly defined portion of the work of the contract that the certified VOSB/SDVOSB vendor performs
toward the goal. A vendor shall also count the dollar value of work subcontracted to other certified
VOSB/SDVOSB vendor. Work performed by the non- certified VOSB/SDVOSB party shall not be counted
toward the goal. Work that a certified VOSB/SDVOSB vendor subcontracts to a non-certified VOSB/SDVOSB
vendor will not count towards the goal.

5.3. Certified VOSB/SDVOSB vendors who are performing on contract as second tier subconsultants may be
counted in meeting the established Veteran Small Business goal for this contract as long as the Prime
Vendor can provide documentation indicating the utilization of these vendors.

5.4. A Vendor shall count towards the goal only expenditures to firms that perform a commercially useful
function in the work of the contract.

5.4.1. Afirmis considered to perform a commercially useful function when it is responsible for execution of
a distinct element of the work of a contract and carries out its responsibilities by actually performing,
managing, and supervising the work involved.

5.4.2. A certified VOSB/SDVOSB vendor does not perform a commercially useful function if its role is limited
to that of an extra participant in a transaction or contract through which funds are passed
through in order to obtain certified VOSB/SDVOSB vendor participation. In determining whether a
certified VOSB/SDVOSB vendor is such an extra participant, the Agency shall examine similar
transactions, particularly those in which certified VOSB/SDVOSB vendors do not participate, and
industry practices.

5.5. A Vendor shall not count towards the goal expenditures that are not direct, necessary and related to the work
of the contract. Only the amount of services or goods that are directly attributable to the performance of the
contract shall be counted. Ineligible expenditures include general office overhead or other Vendor support
activities.
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Good Faith Effort Procedures: Vendor must submit a Utilization Plan and Letters of Intent that meet or exceed

the published goal. If Vendor cannot meet the stated goal, Vendor must document and explain within the Utilization
Plan the good faith efforts it undertook to meet the goal. Utilization Plans are due at the time of submittal of
Statement of Interest. Vendors will not be permitted to correct goal deficiencies after the Statement of Interest due
date. CMS or the State Agency, as its delegate, will consider the quality, quantity, and intensity of Vendor’s efforts.

The Utilization Plan contains a checklist of actions that CMS or the State Agency, as its delegate, will consider as
evidence of Vendor's good faith efforts to meet the goal. Other factors or efforts brought to the attention of CMS
or the State Agency, as its delegate, may be relevant in appropriate cases.

6.1. In evaluating Vendor’s good faith efforts, CMS or the State Agency, as its delegate, may consider whether
the ability of other firms submitting Statements of Interest to meet the contract goal suggests that good faith
efforts could have resulted in Vendor meeting the goal.

6.2. If CMS or the State Agency, as its delegate, determines that Vendor has made good faith efforts to meet the
goal, the Agency may award the contract provided that Vendor is otherwise eligible for award.

6.3. If CMS or the State Agency, as its delegate, determines that good faith efforts have not been met, the
Statement of Interest may be determined to be non-responsive by the Chief Procurement Office.

Contract Compliance: Compliance with this section is an essential part of the contract. The following administrative
procedures and remedies govern Vendor’s compliance with the contractual obligations established by the Utilization
Plan. After approval of the Plan and award of the contract, the Utilization Plan becomes part of the contract. If
Vendor did not succeed in obtaining certified VOSB/SDVOSB vendor participation to achieve the goal and the
Utilization Plan was approved and contract awarded based upon a determination of good faith, the total dollar value
of certified VOSB/SDVOSB vendor work calculated in the approved Utilization Plan as a percentage of the awarded
contract value shall become the contract goal.

7.1. The Utilization Plan may not be amended after contract execution without the Agency’s prior written
approval.

7.2.  Vendor may not make changes to its contractual certified VOSB/SDVOSB vendor commitments or substitute
certified VOSB/SDVOSB vendors without the prior written approval of the Agency. Unauthorized changes or
substitutions, including performing the work designated for a certified VOSB/SDVOSB vendor with Vendor’s
own forces, shall be a violation of the utilization plan and a breach of the contract, and shall be cause to
terminate the contract, and/or seek other contract remedies or sanctions. The facts supporting the request
for changes must not have been known nor reasonably should have been known by the parties prior to
entering into the subcontract. Vendor must negotiate with the certified VOSB/SDVOSB vendor to resolve
the problem. Where there has been a mistake or disagreement about the scope of work, provided the
certified VOSB/SDVOSB vendor can be substituted only where agreement cannot be reached for a
reasonable price or schedule for the correct scope of work.

7.3. Substitutions of a certified VOSB/SDVOSB vendor may be permitted under the following circumstances:
7.3.1. Unavailability after receipt of reasonable notice to proceed;
7.3.2. Failure of performance;
7.3.3. Financial incapacity;

7.3.4. Refusal by the certified VOSB/SDVOSB vendor to honor the proposal;
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7.4.

7.5.

7.6.

7.7.

7.8.

7.9.

7.10.

PSB 18-3

7.3.5. Material mistake of fact or law about the elements of the scope of work of a solicitation where a
reasonable price cannot be agreed;

7.3.6. Failure of the certified VOSB/SDVOSB vendor to meet insurance, or licensing requirements;
7.3.7. The certified VOSB/SDVOSB vendor's withdrawal of its Statement of Interest; or
7.3.8. Decertification of the certified VOSB/SDVOSB vendor.

If it becomes necessary to substitute a certified VOSB/SDVOSB vendor or otherwise change the Utilization Plan,
Vendor must notify the Agency in writing of the request to substitute a certified VOSB/SDVOSB vendor or otherwise
change the Utilization Plan. The request must state specific reasons for the substitution or change. The Agency will
approve or deny a request for substitution or other change in the Utilization Plan within five business days of
receipt of the request.

Where Vendor has established the basis for the substitution to the Agency’s satisfaction, it must make good faith
efforts to meet the contract goal by substituting a certified VOSB/SDVOSB vendor. Documentation of a replacement
certified VOSB/SDVOSB vendor, or of good faith efforts to replace the certified VOSB/SDVOSB vendor, must meet the
requirements of the initial Utilization Plan. If the goal cannot be reached and good faith efforts have been made,
Vendor may substitute with a non- certified VOSB/SDVOSB vendor or Vendor may perform the work.

If a Vendor plans to hire a subconsultant for any scope of work that was not previously disclosed in the Utilization
Plan, Vendor must obtain the approval of the Agency to modify the Utilization Plan and must make good faith efforts
to ensure that certified VOSB/SDVOSB vendors have a fair opportunity to submit a proposal on the new scope of work.

A new certified VOSB/SDVOSB vendor agreement must be executed and submitted to the Agency within five business
days of Vendor’s receipt of the Agency’s approval for the substitution or other change.

Vendor shall maintain a record of all relevant data with respect to the utilization of certified VOSB/SDVOSB vendors,
including but without limitation, payroll records, invoices, canceled checks and books of account for a period of at
least three years after the completion of the contract. Full access to these records shall be granted by Vendor upon 48
hours written demand by the Agency to any duly authorized representative thereof, or to any municipal, state or
federal authorities. The Agency shall have the right to obtain from Vendor any additional data reasonably related or
necessary to verify any representations by Vendor. After the performance of the final item of work or delivery of
material by the certified VOSB/SDVOSB vendor and final payment to the certified VOSB/SDVOSB vendor by Vendor,
but not later than 30 calendar days after such payment, Vendor shall submit a statement confirming the final payment
and the total payments made to the certified VOSB/SDVOSB vendor under the contract.

The Agency will periodically review Vendor’s compliance with these provisions and the terms of its contract.
Without limitation, Vendor’s failure to comply with these provisions or its contractual commitments as contained in
the Utilization Plan, failure to cooperate in providing information regarding its compliance with these provisions or
its Utilization Plan, or provision of false or misleading information or statements concerning compliance, certification
status or eligibility of the certified VOSB/SDVOSB vendor, good faith efforts or any other material fact or
representation shall constitute a material breach of this contract and entitle the Agency to declare a default,
terminate the contract, or exercise those remedies provided for in the contract or at law or in equity.

The Agency reserves the right to withhold payment to Vendor to enforce these provisions and Vendor’s contractual
commitments.  Final payment shall not be made pursuant to the contract until Vendor submits sufficient
documentation demonstrating compliance with its Utilization Plan.
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EXHIBIT F - VOSB UTILIZATION PLAN —
PROFESSIONAL SERVICES

Click here to enter text. (Vendor) submits the following Utilization Plan
as part of our Statement of Interest in accordance with the requirements of the Veteran Small Business Program
Status and Participation section of the solicitation for Click here to enter text. , llinois
Procurement Bulletin Reference Number Click here to enter text. . We understand that all
subconsultants must be certified with the CMS Veteran Small Business Program at the time of submission of all bids /
offers. We understand that compliance with this section is an essential part of this contract and that the Utilization
Plan will become a part of the contract, if awarded.

Vendor makes the following assurance and agrees to include the assurance in each agreement, subcontract and/or
purchase order with a subcontractor or supplier utilized on this contract: We shall not discriminate on the basis of
race, color, national origin, sexual orientation or sex in the performance of this contract. Failure to carry out these
requirements is a material breach of this contract, which may result in the termination of this contract or such other
remedy, as the Agency deems appropriate.

Vendor submits the following statement:
[ ] Vendor is a certified VOSB/SDVOSB and plans to fully meet the goal through self-
performance.

[ ] Vendor has identified certified VOSB/SDVOSB subcontractor(s) to fully meet the established
goal and submits the attached completed Letter(s) of Intent; or

[ 1 Vendor has made good faith efforts towards meeting the entire goal, or a portion of the
goal, and hereby requests a waiver (complete checklist below).

Vendor’s person responsible for compliance:

Name: Click here to enter text.

Title: Click here to enter text.

Telephone: Click here to enter text.

Email: Click here to enter text.

DEMONSTRATION OF GOOD FAITH EFFORTS TO ACHIEVE GOAL AND REQUEST FOR WAIVER

If the Veteran Small Business participation goal was not achieved, the Good Faith Efforts Procedures and Guidelines
outlined in Section 6 will be used to evaluate submitted utilization plans. Vendors providing Good Faith Effort
documentation and request for waiver must complete and submit the Good Faith Effort Contact Log with the
Statement of Interest. Failure to submit Good Faith Effort documentation in its entirety shall render Vendor’s
Statement of Interest non-responsive or non-responsible and cause it to be rejected or render Vendor ineligible for
contract award.

Below is a checklist of actions that will be used to evaluate a Vendor’s Demonstration of Good Faith Efforts and
Request for Waiver. Please check the actions which you completed. If any of the following actions are not
completed, please attach a detailed written explanation indicating why such action was not completed. If any other
efforts were made to obtain Veteran Small Business participation in addition to the items listed below, attach a
detailed description of such efforts.

[ ]Jutilize the Sell2lllinois website: www.illinois.gov/cms/business/sell2/Pages/VendorSearch.aspx

to identify certified VOSB/SDVOSB vendors within the respective commodity/service codes
denoted above and at a minimum email all listed vendors and solicit quotes from all vendors
who express an interest via follow-up emails or telephone calls.
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[] solicit through all reasonable and available means (e.g., attendance at a vendor conference,
advertising and/or written notices) the interest of certified VOSB/SDVOSB vendors that have the
capability to perform the work of the contract. Vendor must solicit this interest within sufficient
time to allow the certified VOSB/SDVOSB vendors to respond to the solicitation. Vendor must
determine with certainty if the certified VOSB/SDVOSB vendors are interested by taking
appropriate steps to follow up initial solicitations and encourage them to submit a
proposal. Vendor must provide interested certified VOSB/SDVOSB vendors with adequate
information about the requirements of the contract in a timely manner to assist them in responding
promptly to the solicitation.

[] Select portions of the work to be performed by certified VOSB/SDVOSB vendors in order to
increase the likelihood that the goal will be achieved. This includes, where appropriate,
breaking out project scope to facilitate certified VOSB/SDVOSB vendor participation, even
when Vendor might otherwise prefer to perform these work items.

[ 1 Make a portion of the work available to certified VOSB/SDVOSB vendors and selecting those
portions of the work consistent with their availability, so as to facilitate certified
VOSB/SDVOSB vendor participation.

[ ] Negotiate in good faith with interested certified VOSB/SDVOSB vendors. Evidence of such
negotiation must include the names, addresses, email addresses, and telephone numbers of
certified VOSB/SDVOSB vendors that were considered; a description of the information provided
regarding the project scope for the work selected for subconsulting and evidence as to why
additional agreements could not be reached for certified VOSB/SDVOSB vendors to

perform the work. A Vendor using good business judgment may consider a number of factors in
negotiating with certified VOSB/SDVOSB vendors and may take a firm’s capabilities

into consideration. The fact that there may be some additional costs involved in finding and
using certified VOSB/SDVOSB vendors may not be in itself sufficient reason for a Vendor’s failure
to meet the goal, as long as such costs are reasonable. Vendors are not required to accept
higher quotes from certified VOSB/SDVOSB vendors if the price difference is excessive or
unreasonable.

[ ] Thoroughly investigate the capabilities of certified VOSB/SDVOSB vendors and not reject them
as unqualified without documented reasons. The certified VOSB/SDVOSB vendor’'s memberships
in specific groups, organizations, or associations and political or social affiliations are not
legitimate causes for the rejection or non-solicitation of bids and proposals in Vendor’s efforts to
meet the goal.

[ 1 Make efforts to assist interested certified VOSB/SDVOSB vendors in obtaining lines of credit or
insurance as required by the Agency.
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EXHIBIT F - GOOD FAITH EFFORTS CONTACT LOG

Use this Log to document all contacts and responses (telephone, e-mail, fax, etc.) regarding the solicitation of certified
VOSB/SDVOSB vendors within the specific scope of work selected. It is not necessary to show contacts with certified
VOSB/SDVOSB vendors who are identified on the Letter(s) of Intent. Keep and submit copies of all emails sent and
received from prospective vendors. Include a copy of the commodity list or scope of work you solicited prospective
vendors to perform. Duplicate this log as necessary; do not limit your contacts to the number of spaces shown.

Name of Certified Date Method of Scope of Work Solicited Reason Agreement Was
VOSB/SDVOSB Vendor Contact P Not Reached
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EXHIBIT F - Letter of Intent
Instructions: The Prime Vendor is required to submit a separate, signed Letter of Intent (LOI) from each VOSB certified vendor.
LOIs must be submitted with the Statement of Interest and must be signed by both parties. The Prime Vendor shall not
prohibit or otherwise limit the VOSB certified vendor(s) from providing subconsultant proposals to other potential vendors.
Each LOI must include the negotiated contract percentage and a detailed scope of work to be performed by each identified
VOSB certified vendor. All LOIs shall be subject to Agency approval. Any changes involving or affecting the identified VOSB
certified vendor may not be permitted without written approval of the procuring Agency.

Project Name: Project/Solicitation Number:
Name of Prime Vendor: VOSB Compliance Contact:
Address:

City: State: Zip Code:
Telephone: Fax: Email:

Name of Certified VOSB Vendor:

Address: VOSB Compliance Contact:
City: State: Zip Code:
Telephone: Fax: Email:

Type of agreement: [] Services

Anticipated start date of the Certified VOSB Vendor:

Proposed % of Contract to be performed by the VOSB Vendor.
NOTE: The Prime Vendor must indicate the percentage of the estimated contract award that will be subcontracted to the
certified VOSB Vendor.

Detailed description of work to be performed by the VOSB Vendor:

The Vendor and the certified vendor above hereby agree that upon the execution of a contract for the above-
named project between the Vendor and the State of lllinois, the Certified VOSB Vendor will perform the scope of
work in the percentage as indicated above.

Vendor (Company Name and D/B/A): Certified VOSB Vendor (Company Name and D/B/A):
Signature Signature

Print Name: Print Name:

Title: Title:

Date: Date:
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’

Hllinois ILLINOIS TOLLWAY

L]b]]way

CONTRACTOR/CONSULTANT (NAME):

STANDARD BUSINESS TERMS AND CONDITIONS

ILLINOIS TOLLWAY CONTRACT NO.:

1. PAYMENT TERMS AND CONDITIONS:

11

1.2

1.3

1.4

1.5

Minority Contractor Initiative: Any Vendor awarded a contract under Section 20-10, 20-15, 20-25 or 20-
30 of the Illinois Procurement Code (30 ILCS 500) of $1,000 or more is required to pay a fee of $S15. The
Comptroller shall deduct the fee from the first check issued to the Vendor under the contract and
deposit the fee in the Comptroller’s Administrative Fund. 15 ILCS 405/23.9.

Expenses: The State will not pay for supplies provided or services rendered, including related expenses,
incurred prior to the execution of this contract by the Parties even if the effective date of the contract is
prior to execution.

Prevailing Wage: As a condition of receiving payment Vendor must (i) be in compliance with the
contract, (ii) pay its employees prevailing wages when required by law, (iii) pay its suppliers and
subcontractors according to the terms of their respective contracts, and (iv) provide lien waivers to the
State upon request. Examples of prevailing wage categories include public works, printing, janitorial,
window washing, building and grounds services, site technician services, natural resource services,
security guard and food services. The prevailing wages are revised by the Department of Labor and are
available on the Department’s official website, which shall be deemed proper notification of any rate
changes under this subsection. Vendor is responsible for contacting the lllinois Department of Labor to
ensure understanding of prevailing wage requirements at 217-782-6206 or
(http://www.state.il.us/agency/idol/index.htm).

Federal Funding: This contract may be partially or totally funded with Federal funds. If federal funds are
expected to be used, then the percentage of the good/service paid using Federal funds and the total
Federal funds expected to be used will be provided in the award notice.

Invoicing: By submitting an invoice, Vendor certifies that the supplies or services provided meet all
requirements of the contract, and the amount billed and expenses incurred are as allowed in the
contract. Invoices for supplies purchased, services performed and expenses incurred through December
31 of any year must be submitted to the State no later than February 28 of the following year; otherwise
Vendor may have to seek payment through the Illinois Court of Claims. 30 ILCS 105/25. All invoices are
subject to statutory offset. 30 ILCS 210.

1.5.1 Vendor shall not bill for any taxes unless accompanied by proof that the State is subject to the
tax. If necessary, Vendor may request the applicable Agency/University state tax exemption
number and federal tax exemption information.

1.5.2 Vendor shall invoice at the completion of the contract unless invoicing is tied in the contract to
milestones, deliverables, or other invoicing requirements agreed to in the contract.

2. ASSIGNMENT: This contract may not be assigned, transferred in whole or in part by Vendor without the prior
written consent of the State.

3. AUDIT/RETENTION OF RECORDS: Vendor and its subcontractors shall maintain books and records relating to
the performance of the contract or subcontract and necessary to support amounts charged to the State
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pursuant the contract or subcontract. Books and records, including information stored in databases or other
computer systems, shall be maintained by the Vendor for a period of five years from the later of the date of final
payment under the contract or completion of the contract, and by the subcontractor for a period of five years
from the later of final payment under the term or completion of the subcontract. Books and records required to
be maintained under this section shall be available for review or audit by representatives of: the procuring
Agency/University, the Auditor General, the Executive Inspector General, the Chief Procurement Officer, the
Tollway Inspector General, State of lllinois internal auditors or other governmental entities with monitoring
authority, upon reasonable notice and during normal business hours. Vendor and its subcontractors shall
cooperate fully with any such audit and with any investigation conducted by any of these entities. Failure to
maintain books and records required by this section shall establish a presumption in favor of the State for the
recovery of any funds paid by the State under the contract for which adequate books and records are not
available to support the purported disbursement. The Vendor or subcontractors shall not impose a charge for
audit or examination of the Vendor’s books and records. 30 ILCS 500/20-65.

4. TIME IS OF THE ESSENCE: Time is of the essence with respect to Vendor’s performance of this contract. Vendor
shall continue to perform its obligations while any dispute concerning the contract is being resolved unless
otherwise directed by the State.

5. NO WAIVER OF RIGHTS: Except as specifically waived in writing, failure by a Party to exercise or enforce a right
does not waive that Party’s right to exercise or enforce that or other rights in the future.

6. FORCE MAIJEURE: Failure by either Party to perform its duties and obligations will be excused by unforeseeable
circumstances beyond its reasonable control and not due to its negligence, including acts of nature, acts of
terrorism, riots, labor disputes, fire, flood, explosion, and governmental prohibition. The non-declaring Party
may cancel the contract without penalty if performance does not resume within 30 days of the declaration.

7. CONFIDENTIAL INFORMATION: Each Party, including its agents and subcontractors, to this contract may have
or gain access to confidential data or information owned or maintained by the other Party in the course of
carrying out its responsibilities under this contract. Vendor shall presume all information received from the
State or to which it gains access pursuant to this contract is confidential. Vendor information, unless clearly
marked as confidential and exempt from disclosure under the lllinois Freedom of Information Act, shall be
considered public. No confidential data collected, maintained, or used in the course of performance of the
contract shall be disseminated except as authorized by law and with the written consent of the disclosing Party,
either during the period of the contract or thereafter. The receiving Party must return any and all data
collected, maintained, created or used in the course of the performance of the contract, in whatever form it is
maintained, promptly at the end of the contract, or earlier at the request of the disclosing Party, or notify the
disclosing Party in writing of its destruction. The foregoing obligations shall not apply to confidential data or
information lawfully in the receiving Party’s possession prior to its acquisition from the disclosing Party; received
in good faith from a third Party not subject to any confidentiality obligation to the disclosing Party; now is or
later becomes publicly known through no breach of confidentiality obligation by the receiving Party; or is
independently developed by the receiving Party without the use or benefit of the disclosing Party’s confidential
information.

8. USE AND OWNERSHIP: All work performed or supplies created by Vendor under this contract, whether written
documents or data, goods or deliverables of any kind, shall be deemed work for hire under copyright law and all
intellectual property and other laws, and the State of lllinois is granted sole and exclusive ownership to all such
work, unless otherwise agreed in writing. Vendor hereby assigns to the State all right, title, and interest in and
to such work including any related intellectual property rights, and/or waives any and all claims that Vendor may
have to such work including any so-called "moral rights" in connection with the work. Vendor acknowledges the
State may use the work product for any purpose. Confidential data or information contained in such work shall
be subject to confidentiality provisions of this contract.
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10.

11.

12.

13.

14.

15.

16.

17.

INDEMNIFICATION AND LIABILITY: The Vendor shall indemnify and hold harmless the Tollway and State of
Illinois, their directors, agencies, officers, employees, agents and volunteers from any and all costs, demands,
expenses, losses, claims, damages, liabilities, settlements and judgments, including in-house and contracted
attorneys’ fees and expenses, arising out of: (a) any breach or violation by Vendor of any of its certifications,
representations, warranties, covenants or agreements; (b) any actual or alleged death or injury to any person,
damage to any property or any other damage or loss claimed to result in whole or in part from Vendor’s
negligent performance; or (c) any negligent act, activity or omission of Vendor or any of its employees,
representatives, subcontractors or agents. Neither Party shall be liable for incidental, special, consequential or
punitive damages.

INDEPENDENT CONTRACTOR: Vendor shall act as an independent contractor and not an agent or employee of,
or joint venture with the State. All payments by the State shall be made on that basis.

SOLICITATION AND EMPLOYMENT: Vendor shall not employ any person employed by the State during the term
of this contract to perform any work under this contract. Vendor shall give notice immediately to the Agency’s
director if Vendor solicits or intends to solicit State employees to perform any work under this contract.

COMPLIANCE WITH THE LAW: The Vendor, its employees, agents, and subcontractors shall comply with all
applicable federal, state, and local laws, rules, ordinances, regulations, orders, federal circulars and all license
and permit requirements in the performance of this contract. Vendor shall be in compliance with applicable tax
requirements and shall be current in payment of such taxes. Vendor shall obtain at its own expense, all licenses
and permissions necessary for the performance of this contract.

BACKGROUND CHECK: Whenever the State deems it reasonably necessary for security reasons, the State may
conduct, at its expense, criminal and driver history background checks of Vendor’s and subcontractors officers,
employees or agents. Vendor or subcontractor shall reassign immediately any such individual who, in the
opinion of the State, does not pass the background check.

APPLICABLE LAW: This contract shall be construed in accordance with and is subject to the laws and rules of the
State of lllinois. The Department of Human Rights’ Equal Opportunity requirements (44 Ill. Adm. Code 750) are
incorporated by reference. Any claim against the State arising out of this contract must be filed exclusively with
the lllinois Court of Claims. 705 ILCS 505/1. The State shall not enter into binding arbitration to resolve any
contract dispute. The State of lllinois does not waive sovereign immunity by entering into this contract. The
official text of cited statutes is incorporated by reference. An unofficial version can be viewed at
http://www.ilga.gov/legislation/ilcs/ilcs.asp.

ANTI-TRUST ASSIGNMENT: If Vendor does not pursue any claim or cause of action it has arising under federal
or state antitrust laws relating to the subject matter of the contract, then upon request of the lllinois Attorney
General, Vendor shall assign to the State rights, title and interest in and to the claim or cause of action.

CONTRACTUAL AUTHORITY: The Agency that signs for the State of lllinois shall be the only State entity
responsible for performance and payment under the contract. When the Chief Procurement Officer or
authorized designee signs in addition to an Agency, they do so as approving officer and shall have no liability to
Vendor. When the Chief Procurement Officer or authorized designee, or State Purchasing Officer signs a master
contract on behalf of State agencies, only the Agency that places an order with the Vendor shall have any
liability to Vendor for that order.

NOTICES: Notices and other communications provided for herein shall be given in writing by registered or
certified mail, return receipt requested, by receipted hand delivery, by courier (UPS, Federal Express or other
similar and reliable carrier), by e-mail, or by fax showing the date and time of successful receipt. Notices shall be
sent to the individuals who signed the contract using the contact information following the signatures. Each
such notice shall be deemed to have been provided at the time it is actually received. By giving notice, either
Party may change the contact information.
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18.

19.

20.

21.

22.

23.

MODIFICATIONS AND SURVIVAL: Amendments, modifications and waivers must be in writing and signed by
authorized representatives of the Parties. Any provision of this contract officially declared void, unenforceable,
or against public policy, shall be ignored and the remaining provisions shall be interpreted, as far as possible, to
give effect to the Parties’ intent. All provisions that by their nature would be expected to survive, shall survive
termination. In the event of a conflict between the State’s and the Vendor’s terms, conditions and attachments,
the State’s terms, conditions and attachments shall prevail.

PERFORMANCE RECORD / SUSPENSION: Upon request of the State, Vendor shall meet to discuss performance
or provide contract performance updates to help ensure proper performance of the contract. The State may
consider Vendor’s performance under this contract and compliance with law and rule to determine whether to
continue the contract, suspend Vendor from doing future business with the State for a specified period of time,
or to determine whether Vendor can be considered responsible on specific future contract opportunities.

FREEDOM OF INFORMATION ACT: This contract and all related public records maintained by, provided to or
required to be provided to the State are subject to the lllinois Freedom of Information Act (FOIA) (50 ILCS 140)
notwithstanding any provision to the contrary that may be found in this contract.

SCHEDULE OF WORK: Any work performed on State premises shall be done during the hours designated by the
State and performed in a manner that does not interfere with the State and its personnel.

WARRANTIES FOR SUPPLIES AND SERVICES:

22.1  Vendor warrants that the supplies furnished under this contract will: (a) conform to the standards,
specifications, drawing, samples or descriptions furnished by the State or furnished by the Vendor and
agreed to by the State, including but not limited to all specifications attached as exhibits hereto; (b) be
merchantable, of good quality and workmanship, and free from defects for a period of twelve months or
longer if so specified in writing, and fit and sufficient for the intended use; (c) comply with all federal
and state laws, regulations and ordinances pertaining to the manufacturing, packing, labeling, sale and
delivery of the supplies; (d) be of good title and be free and clear of all liens and encumbrances and; (e)
not infringe any patent, copyright or other intellectual property rights of any third party. Vendor agrees
to reimburse the State for any losses, costs, damages or expenses, including without limitations,
reasonable attorney’s fees and expenses, arising from failure of the supplies to meet such warranties.

22.2  Vendor shall insure that all manufacturers’ warranties are transferred to the State and shall provide a
copy of the warranty. These warranties shall be in addition to all other warranties, express, implied or
statutory, and shall survive the State’s payment, acceptance, inspection or failure to inspect the
supplies.

22.3  Vendor warrants that all services will be performed to meet the requirements of the contract in an
efficient and effective manner by trained and competent personnel. Vendor shall monitor
performances of each individual and shall reassign immediately any individual who is not performing in
accordance with the contract, who is disruptive or not respectful of others in the workplace, or who in
any way violates the contract or State policies.

REPORTING, STATUS AND MONITORING SPECIFICATIONS:

23.1  Vendor shall immediately notify the State of any event that may have a material impact on Vendor’s
ability to perform the contract.
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23.2

By August 31 of each year, Vendor shall report to the Agency or University the number of qualified

veterans and certain ex-offenders hired during Vendor’s last completed fiscal year. Vendor may be

entitled to employment tax credit for hiring individuals in those groups. 35 ILCS 5/216, 5/217.

24. EMPLOYMENT TAX CREDIT: Vendors who hire qualified veterans and certain ex-offenders may be eligible for
tax credits. 30 ILCS 500/45-67 and 45-70. Please contact the lllinois Department of Revenue (telephone #: 217-
524-4772) for information about tax credits.

25. SUPPLEMENTAL PROVISIONS

25.1

25.2

PSB 18-3

TOLLWAY SUPPLEMENTAL PROVISIONS

25.1.1 Agents and Employees:

25.1.2

25.1.3

25.1.4

25.1.5

Vendor shall be responsible for the negligent acts and omissions of its agents, employees and
subcontractors in their performance of Vendor’s duties under this Contract. Vendor
represents that it shall utilize the services of individuals skilled in the profession for which they
will be used in performing services or supplying goods hereunder. In the event that the Tollway
determines that any individual performing services or supplying goods for Vendor hereunder is
not providing such skilled services or delivery of goods, it shall promptly notify the Vendor and
the Vendor shall replace that individual.

Publicity:

Vendor shall not, in any advertisement or any other type of solicitation for business, state,
indicate or otherwise imply that it is under contract to the Tollway nor shall the Tollway’s name
be used in any such advertisement or solicitation without prior written approval except as
required by law.

Third Party Beneficiaries:
There are no third party beneficiaries to this Contract. This Contract is intended only to benefit
the Tollway/Buyer and the Vendor.

Successors In Interest:
All the terms, provisions, and conditions of the Contract shall be binding upon and inure to the
benefit of the parties hereto and their respective successors, assigns and legal representatives.

Venue:

Any claim against the Tollway arising out of this contract must be filed exclusively with Circuit
Court for the Eighteenth Judicial Circuit, DuPage County, lllinois for State claims and the U.S.
District Court for the Northern District of Illinois for Federal claims.

25.1.5.1 Whenever “State” is used or referenced in this Contract, it shall be interpreted to
mean “Tollway”.

25.1.5.2 The State Prompt Payment Act (30 ILCS 40) does not apply to the Tollway.

25.1.5.3 The Tollway is not currently an appropriated agency.

Report of a Change in Circumstances: The Vendor agrees to report to the TOLLWAY as soon as
practically possible, but no later than 21 days following any change in facts or circumstances that might
impact the Vendor’s ability to satisfy its legal or contractual responsibilities and obligations under this
contract. Required reports include, but are not limited to changes in the Vendor’s
Certification/Disclosure Forms, the Vendor’s IDOT pre-qualification, or any certification or licensing
required for this project. Additionally, Vendor agrees to report to the Tollway within the above
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25.3

25.4

PSB 18-3

timeframe any arrests, indictments, convictions or other matters involving the Vendor, or any of its
principals, that might occur while this contract is in effect. This reporting requirement does not apply to
common offenses, including but not limited to minor traffic/vehicle offenses.

Further, the Vendor agrees to incorporate substantially similar reporting requirements into the terms of
any and all subcontracts relating to work performed under this agreement. The Vendor agrees to
forward or relay to the Tollway any reports received from subconsultants pursuant to this paragraph
within 21 days.

Finally, the Vendor acknowledges and agrees that the failure of the Vendor to comply with this reporting
requirement shall constitute a material breach of contract which may result in this contract being
declared void.

PAYMENT DATA REPORTING REQUIREMENT

The Tollway requires contractors to report all payments received and/or paid to other firms pursuant to
this contract in the form prescribed by the Tollway.

Additional information can be found at: https://www.illinoistollway.com/doing-business#B2GNow

VENDOR SUPPLEMENTAL PROVISIONS

|:| Vendor Supplemental Provisions:
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STATE OF ILLINOIS
SOLICITATION AND CONTRACT TERMS AND CONDITIONS EXCEPTIONS

agrees with the terms and conditions set forth in the Professional Services Bulletin, including
the standard terms and conditions, the Agency/University supplemental provisions, certifications, and disclosures, with
the following exceptions:

Excluding certifications required by statute to be made by the Vendor, both Parties agree that all of the
duties and obligations that the Vendor owes to the Agency/University for the work performed shall be
pursuant to the solicitation and resulting contract, and Vendor’s exceptions accepted by the State
thereto as set forth below.

STANDARD TERMS AND CONDITIONS

Section/ State the exception such as “add,” “replace,” and/or “delete.”
Subsection #

ADDITIONAL TERMS AND CONDITIONS

New Section/Subsection New Number, Title of New Subsection: State the new additional term or
Provision(s), | condition.
# et. seq.

hereby agrees to the exceptions provided by and to the Additional Terms and

Conditions provided by

Agreed: Agreed:
By: By:
Signed: Signed:
Position: Position:
Date: Date:
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Sub-Contractor/Consultant Information/Delinquent Debt Review

i

111018 Contractor/Consultant
‘]b]]W{I/V Sub—Contractor/Consullztétlnl\tI

Date: Project Number:

Project Name:

Sub-Contractor/Consultant Disclosure.
Will you be using any sub-consultants/contractors? [ Yes ] No

If yes, you must identify below, to the extent the information is known, regardless of the subcontract value, the names, addresses and
type of work all Sub-Contractors/Consultants that will be utilized in the performance of this Contract, together with the anticipated
dollar value (Sub-Contractors) or percentage (Sub-Consultants) each is expected to receive pursuant to this Contract. The list of sub-
contractors/consultants should include but not be limited to sub-contractors/consultants, suppliers and truckers proposed to achieve
disadvantaged business enterprise and veteran owned business goals. The State may request updated information at any time. For
purposes of this section Sub-Contractors/Consultants are those specifically hired to perform part of the work of this contract. Non-DBE
suppliers and truckers do not need to be included.

Upon request, our firm agrees to provide a copy of the subcontract, if required, within fifteen (15) days after execution of the contract if
selected, or after execution of the subcontract, whichever is later, for those subcontracts with an annual value of more than $50,000.
All subcontracts over $50,000 must include the same certifications that the Vendor must make as a condition of the contract. The
vendor shall include in each subcontract the subcontractor certifications as shown on the Standard Subcontractor Certification form
available from the State.

DELINQUENT DEBT REVIEW

Delinquent Payment. The Contractor/Consultant certifies that it, or any affiliate, is not barred from being awarded a contract under 30
ILCS 500. Section 50-11 prohibits a person from entering into a contract with a State agency if it knows or should know that it, or any
affiliate, is delinquent in the payment of any debt to the State as defined by the Debt Collection Board. Section 50-12 prohibits a
person from entering into a contract with the State agency if it, or any affiliate, has failed to collect and remit lllinois Use Tax on all
sales of tangible personal property into the State of lllinois in accordance with the provisions of the lllinois Use Tax Act. The
Contractor/Consultant further acknowledges that the contracting State agency may declare the contract void if this certification is false
or if the Contractor/Consultant or any affiliate is determined to be delinquent in the payment of any debt to the State during the term of
the contract.

Contractor/Consultant:

Federal Employment Identification Number (FEIN):

CONTRACTOR/
CONSULTANT

E-Mail:

Include an attachment if more space is needed to provide the below information. The attachment must provide the requested information.

NOTE for Construction Contracts: List all known subcontractors including those identified in the Bid Package on DBE Form
2025 and VOSB Form 2025, and include any name listed in the "Under Contract To" section of these forms.

Anticipated Amount of
Contract to be Paid (to
Sub- extent known)
Contractor(s)/Consultant(s) Cor?tl:_gétor Sub-CoVr;atIruaec]tc())rr (dollar
[Consultant Sub-Consultant
FEIN Address General Type of Work (percentage)
Signature: Date:

Printed Name:
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PART IV: REPRESENTATIONS AND INSTRUCTIONS

4.1 SELECTION CRITERIA

Members of the Consultant Selection Committee will not be available to discuss specifics of projects listed
in this PSB between the date of the submittal and the Selection Committee meeting. Please do not send
letters or e-mails expressing interest in specific projects to members of the Consultant Selection

Committee.

Selection of professional consultants by the Tollway is based on the firm’s professional qualifications,
related experience, expertise, and availability of key personnel to be assigned to the project and what is
best for the Tollway. SOls will be evaluated based on the following criteria:

¢ Related experience and technical competence of the personnel and experience of the firms

and/or Subconsultants proposed.

o Familiarity of the firm and any proposed subconsultants with the work described in the Item.
Particular attention will be given to appropriate cost saving measures and innovative ideas that

will benefit the Tollway.

e Ability to complete the work in the time required and the firm’s existing workload.

e Commitment and availability of Key Personnel during the term of the contract.

e Proposed method of accomplishing the project’s objectives.

Consideration will also be given to the quality and scope of DBE (Reference Section 2.5 for definition of
“DBE"), VOSB/SDVOSBE and Partnering for Growth (formerly Mentor Protégé proposals).

Include performance ratings for past work done for the Tollway, IDOT, or any other government agencies

or public bodies, if applicable.

4.2 SCHEDULE FOR CONSULTANT SELECTION

The Tollway anticipates selecting consultants based on this estimated schedule:

Task

Date Due

Publish

August 6, 2018

Complete Statements of Interest (SOIs) are due no later
than 4:30:00 pm CT on this date, including all required
Attachments/Exhibits as specified in this PSB.

August 22, 2018

Qualifications Review Complete

September 7, 2018

Tier 1 Scoring Due

September 16, 2018

Selection Committee Meeting:

October 1, 2018

Board Approval — A copy of the subcontract agreement, if
required, within fifteen (15) days after execution (generally
the Notice to Proceed date) of the contract if selected, or
after execution of the subcontract, whichever is later, must
be submitted to the State Purchasing Officer (SPO) through
the Executive Manager of Engineering at: 2700 Ogden
Ave., Downers Grove, IL 60515

October 25, 2018
and
November 29, 2018

Notice to Proceed

TBD

PSB 18-3
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4.3 GUIDELINES FOR SUBMITTING STATEMENTS OF INTEREST (SOl)

4.3.1 Required Format for Submitting Statements of Interest

The firm acting as the prime must be prequalified in all of the prequalification categories requested in the
project advertisement even if they plan to subcontract part of the project, except where noted in a specific
project advertisement. Any consultant, prime or sub must be prequalified by IDOT in the category of work
they are performing or as stated in the item description, unless the subconsultant is being mentored in
the Partnering for Growth Program. SEE NOTICE BELOW.

4.3.2 All Exhibits submitted for this PSB must be current. Exhibits from previous PSBs will not be
accepted.

4.3.3 Prequalified firms may indicate their desire to be considered for selection on any of the projects
listed within this PSB by submitting a separate SOI for each project.

4.3.4 Each SOI must be submitted using the following basic format: - See Section 4.4.1 for directions
COVER SHEET

Include Full Legal Firm Name, PSB Number, Item Number, and all known subconsultants (Full Legal
Firm Names).

Include Section Number and Page Numbers

OFFEROR COMMITMENT and SIGNATURE

Include the Offeror Commitment and Signature pages following the Cover Sheet. These pages are
shown in PART Ill, 3.1, and are available on the Tollway website and through this link:
https://www.illinoistollway.com/doing-business/construction-engineering/bids-bulletins-awards

Section 1. Executive Summary (limit of 5 pages)

A. Legal Name of firm, address, telephone number, e-mail address and contact person.

B. List all known subconsultants, the work the firm(s) will be performing and a contact person for
each. Identify any DBEs (Reference Section 2.5 for definitions) and VOSB/SDVOSBSs. Include
Mentor and Protégé data if applicable.

C. Name of Project Manager.
D. Name of Project Engineer.

E. Project Understanding.

F. Project Approach (include brief statement of firm’s unique qualifications and experience,
approach to the project’'s specific challenges such as maintenance of traffic, environmental
constraints, budget constraints, schedule constraints, design challenges, etc.).

G. Statement that firm will meet or exceed the DBE goal and VOSB/SDVOSB goal as applicable
for the item. Include the proposed percentage of work to be completed by proposed DBE and
VOSB/SDVOSB firms (Percentages shall match those submitted with the SOITEAM data).

Section 2. Organization Chart

Include names and titles for all Key Project Personnel
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Section 3. Personnel:

Exhibit A: Proposed Staff

Please include Exhibit A as part of Section 3 and complete as follows:

A. Include resumes for Key Project Personnel proposed for the project (Prime firm and
subconsultants for those specific positions identified in the PSB item description). Resumes for
each individual should not exceed two (2) pages and should include only relevant experience for
the specific Item.

B. List the Key Project Personnel to match the required prequalification categories and any
additional personnel requirements designated in the Bulletin Items. (Include firm name if work is
to be completed by a subconsultant).

C. QCJ/QA personnel must be different individuals than staff preparing the documents.

Construction Management Services require the names and resumes of Certified Record
Documentation Reviewers and Inspectors that will be assigned to the project. Specific requirements
are explained in the Phase Il Items.

Section 4. Availability of Key Project Personnel Form

Exhibit D.

Firms must show the percentage of time identified Key Project Personnel will be available to work on
the project described in each Item. We request a Word document saved in .pdf format to be
completed with the relevant information.

Section 5. Relevant Project Experience

Include a minimum of three (3) relevant projects of equal or greater complexity accomplished within the
past five (5) years, demonstrating the firm’s experience in the type of work required for this project.
Color graphics and photographs may be sent with the files.

Include performance ratings for past work done for the Tollway, IDOT, or any other government
agencies or public bodies, if applicable.

Section 6. Exhibit B:

Projects involving Location/Design Studies and Environmental Reports require completion of this
Exhibit.

Section 7. Exhibit C:

Current Obligations of Work (This form must be submitted as a separate pdf document. See 4.4
Submittal Instructions).

Attachments:

If proposing a mentor-protégé arrangement, attach the required Exhibit E: Partnering for Growth
Program.

If the item includes a Veteran Goal, attach the required Exhibit F: Veteran Small Business Participation
and Utilization Plan.
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NOTICE
Pursuant to lllinois Department of Transportation (IDOT) Prequalification rules and procedures, the
Tollway will accept your firm’s prequalification the same as IDOT, in that your firm is prequalified
until (Fiscal Year + 1 year). As per IDOT, your firm will be given an additional six months from this
date to submit the applicable portions of the “Statement of Experience and Financial Condition”
(SEFC) to IDOT to remain prequalified.

Your firm is prequalified for one year based on the firm's fiscal year and to remain prequalified the
firm must submit the applicable portions of the “Statement of Experience and Financial Condition”
(SEFC) to IDOT within six months. IDOT is giving the firm time to gather and complete information;
it is not expected firms to be able to submit data immediately. The firm remains prequalified during
this six month grace period. Once the data is submitted to IDOT, either before or on the due date,
the firm remains prequalified in the current categories until IDOT reviews a category and makes a
determination. If there is not a submittal by the due date, the firm is automatically listed as not
approved.

IDOT provides a listing of prequalified consulting firms on the website:
http://www.idot.illinois.gov/doing-business/procurements/engineering-architectural-professional-

services/index

This list is typically updated weekly, and is based on the most recently approved SEFC
application. Firms are encouraged to monitor their prequalification status in IDOT's EPAS
system. This notice also applies when utilizing a subcontractor to meet prequalification
requirements on a project.

4.4  SUBMITTAL INSTRUCTIONS

NEW THIS PSB

Revised submittal instructions and submittal process
Additional Training Available

SOl Table of Contents requirement has been removed
Common mistakes list

All submittals for this PSB will be received through the Tollway’s new e-Builder PSB SOI process at: www.e-
builder.net . Contact eBuilder@getipass.com for training and login information.

A security key is required to submit your SOI for PSB 18-3 in e-Builder. This key for PSB 18-3 is unique to
each company and must be obtained prior to submitting an SOI. The individual submitting the SOl must
input the key prior to the SOI submission.

The security key request form, e-Builder user manual work instruction and a recorded instructional video
can be found in e-Builder. The link to the resources is:
https://app.e-builder.net/public/PublicFolderView.aspx?FolderID={dc0355ee-4323-458e-91b5-

547c6655b5f5}

Each firm is responsible for controlling the distribution of this key within it's firm and ensuring only
authorized staff can submit an SOI on behalf of the company. The lllinois Tollway will verify the correct key
was used for each SOI upon reviewing the SOI submission. Use of an incorrect security key may cause
the SOI to be deemed as non-responsive.

Firms that are teaming and preparing a SOI will use the assigned code name for the team. When a firm is
submitting on behalf of a team, a unique login ID is required. The team SOI submittal must be created and
submitted by the Prime firm. (Important Reminder: if a Prime is submitting for themselves, that login ID will
be different then the login ID that they would use to submit for a team).
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The preparation of the SOI for submittal in e-Builder must be prepared by one individual, i.e., one
individual's login ID. Each idividual has access only to the e-Builder PSB SOI process instance that is
being created by the individual. Each e-Builder PSB SOI process instance can only be seen by the
individual that created it.

One SOl is required for each PSB item.

All questions related to this PSB must be submitted electronically through the e-Builder SOl Mailbox at
PSB _18-3.02 Questions _and RFIs@docs.e-builder.net at least 10 days prior to the submittal date of
August 22, 2018. The subiject line should read: PSB 18-3 Question. Answers will be addressed via an
Addendum published on the IPB. For e-Builder technical questions, please contact the e-Builder PSB SOI
Helpdesk: e-builder@getipass.com. Please call if you need assistance: (630) 241-6800, ext. 6160.

This is not an invitation for bids. Firms properly prequalified for the projects listed herein may indicate their
desire to be considered for selection by submitting an SOI to the Tollway via the e-Builder PSB 18-3 SOI
process located at the following: http://www.e-builder.net

The Tollway follows the Qualifications Based Selection (QBS) process mandated by lllinois statute (30
ILCS 535/1: Architectural, Engineering, and Land Surveying Qualifications Based Selection Act) for
selecting qualified consultants under this PSB.

SOl e-Builder submittals must be received by August 22, 2018, 4:30:00 P.M. Central Time (CT).
Any submittals received after that time will be returned via an e-Builder notification and considered
late. Late submittals will not be accepted by the Tollway.

Please carefully read the instructions below BEFORE submitting your Statements of Interest.

4.4.1 General Instructions
e |t is CRITICAL that submittal instructions be followed. All Forms must be submitted per the
instructions provided. Failure to do so may result in an incomplete submittal resulting in your
firm being disqualified. For further information on accessing the Tollway Website, PSB and
Exhibits, please refer to the Table of Contents.
e The Word and/or PDF documents available on the Tollway website are labeled as follows:

SOl

State of lllinois Standard Business Terms and | Submit with Forms A or Forms B

Conditions Disclosures

Board of Elections Certificate Submit separately

Forms A or Forms B Disclosures Submit as DS attach IL Standard
Terms and Conditions.pdf

Exhibit A.doc Submit with resume’s attached

Exhibit B.doc Submit if required

Exhibit C.doc Submit as WL.pdf

Exhibit D.doc Submit separately

Exhibit E. Partnering for Growth Program (DBE)| Submit separately
Exhibit E. Partnering for Growth Program (Vet) | Submit separately
Exhibit F. VOSB/SDVOSBE Utilization Plan Submit separately
and Letter of Intent
Offeror Commitment and Signature Submit separately
Security Key Request Submit to
ebuilder@getipass.com

Complete the Word documents and then convert them to Adobe .pdf for the submittal.
Do not send zipped files. They will be rejected and cause your submittal to be disqualified.

4.4.2 Naming and Labeling Instructions
e The Tollway requires electronic submittals for the Professional Services Bulletin's Statements of
Interest via the established e-Builder PSB process. All respondents must utilize a unique 2 to 6
character SOI Firm Name Code assigned by the Tollway.
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e To determine the designated SOI Firm Name Code go to the Tollway’'s website under Doing
Business>Construction and Engineering - see Consultant Resources and click on the
link to the Professional Services Bulletin page. The current SOI Firm Name Code List will be
posted under the “Required Forms” section. If your firm is not included on the list, or your firm
name has changed, please contact Lisa Pierotti at (630) 241-6800, extension 3362, for an
assigned SOl Firm Name Code.

e When submitting “Team” files please, use the new SOI Firm Name Code assigned by the
Tollway to the Team. The SOI Firm Code Name is exclusive to the electronic submittal — meaning
it does not establish the name of the Team. Please contact Lisa Pierotti at (630) 241-6800
extension 3362, for an assigned SOI Firm Name Code.

e All submittals of your firm’s subject lines MUST read:
SOI_FirmCode_Consultantsinitials_PSB18-3-CompanyName-ltem# MMDDYYYY.

4.4.3 Instructions for Submitting the SOITEAM Data

The SOITEAM information is now input into the “SOITEAM data” section in e-builder. The
following still apply to your submittal:

e Vendors are required to complete the SOITEAM data section for each Item, completing all
columns shown for the Prime Consultant, and for every subconsultant that is being proposed.
Do not enter “TBD” or enter a range of percentages, and do not leave blank cells.

e For each subconsultant, the Prime’s full legal firm name must be entered in the first column.
The SOITEAM Data section is to be completed for each Item for which your firm is
submitting an SOI.

e NOTE: If a firm is submitting as a prime and also as a Team lead for one or more teams, a
separate SOl and the SOITEAM data information must be submitted for each. DO NOT
combine SOITEAM data information for unique offers / entities.

4.4.4 Instructions for e-Builder Submittal

It is important that your e-Builder submittal be prepared according to the following
instructions.

e Each attachment must be labeled as indicated below:
e For each Iltem being submitted, use your 2-6 character SOl Firm Name Code (this example =
abc), immediately followed by the 2-digit tem Number (i.e., 01 through 99). (Example:
abc02.pdf) SOI's submitted on behalf of a Teaming Agreement should use the team’s unique 2-
6 character SOl Team Name Code (Example: abc_TMO02.pdf)
o0 example :SOI Firm Name_18-3 02
e For your firm’s Disclosure Forms (Forms A or Forms B) use your 2-6 character SOI Firm Name Code,
followed by DS. (Example: abcDS.pdf). If your firm is registered on the IPG, include your IPG
registration number.
o0 Example :SOI Firm Name_18-3 DS

o0 Disclosures submitted on behalf of a Teaming Agreement should use the unique 2-6
character SOI Firm Name Code for each individual Team firm name followed by DS_TM.
(Example: abcDS_TM.pdf, defDS_TM.pdf and ghiDS_TM.pdf). If the firms are registered
on the IPG, include your IPG registration number. NOTE: Firms previously assigned a JV
code name may be allowed to use this designation for historical consistency, but should
confirm with the Tollway.

o For your firm’s Current Obligations (Exhibit C), use your 2-6 character SOl Firm Name Code,
followed by WL (Example: abcWL.pdf). Exhibit C submitted on behalf of a Teaming
Agreement should use the unique 2-6 character SOl Team Name Code (Example:
abc_TMWL.pdf).

e Signatures must be scanned, then cut/copied and pasted into the appropriate signature blocks.

The files must then be converted to a PDF.

e Detail Descriptions of Attachments for electronic e-Builder submittal:

0 abc02, abc09 and abc24 are the Statements of Interest for the submitted Items and must
include Exhibit A within the submittal. Following Exhibit A, include resumes of key project
personnel listed in Exhibit A. If Exhibit B is required, include next, followed by resumes of
individuals listed on page 2 of Exhibit B.
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0 abcDS is the Disclosure Forms. One copy of the Disclosure Forms is required (unless you
are submitting as a Team — if a Team, include a DS for each Team member and name as
abcDS_TM.pdf). The word file “Certification Disclosure Forms.doc” includes all certification
forms, the Disclosure of Business Operations in Iran and the Delinquent Debt Form. If your
firm is registered on the IPG, include your IPG registration number.

o The lllinois Tollway Standard Terms and Conditions are to be attached at the end of your
Forms A or Forms B submittal.
e abcWL is the Current Obligation Form (Exhibit C). One copy of the Current Obligations

Form is required per Offeror / Team. The instructions shown on page one should not be included

in your submittal.

445 COMMON MISTAKES

The following are a list of common mistakes found when submitting a Professional Services Statement of
Interest. This list is not intended to be exhaustive and consultants should make every attempt to avoid
these common mistakes in their submittals or the submittal may be deemed non-responsive and may not
be scored.

a. General
i. Failure of minimum 40% self-performance by the prime
ii. Inconsistent percentages throughout SOI submittals
iii. Incorrect PSB #
iv. Incorrect Contract #
v. Insufficient users/authorization on Key Request Form
vi. Changing anonymous eBuilder PSB ID
vii. Submitting too close to the deadline
b. SOl Grid Data
i. Leaving blank spaces
ii. Percentage does not equal 100% - this percentage should include the prime and
subs
c. Exhibits
i. Failure to submit Exhibit E when proposing P4G plan in the SOI grid data
ii. Unnecessarily submitting Exhibit E when not proposing P4G in SOI grid data
iii. Failure to submit correct version of Forms A or Forms B
iv. Failure to list all required Key Personnel on Exhibit A
v. Change of the title of Key Personnel on Exhibit A
vi. Failure to list % on Terms and Conditions FEIN page
vii. Percentages different than SOI Grid Data
d. Teams
i. Failure to include all Team members on Exhibit C (Workload)
ii. Failure to include Terms and Conditions for all Team’s members
iii. Failure to include Forms A or Forms B for all Team’s members

4.5 DISCLOSURES AND CERTIFICATIONS

4.5.1 Instructions for Submitting Disclosures

The submittal shall contain either FORMS A or FORMS B. Offers submitted without FORMS A or FORMS
B shall be deemed non-responsive. FORMS A section contains eight forms and shall be returned by
Offerors that are not registered in the lllinois Procurement Gateway (IPG).

FORMS B contains three forms and shall be returned by Offerors that have a current, approved IPG
registration.
Forms A Section

Complete this section if you are not using a current, approved lllinois Procurement Gateway
(IPG) Registration number.

https://www.illinoistollway.com/doing-business/construction-engineering/forms

1. Business and Directory Information
2. lllinois Department of Human Rights Public Contracts Number
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Authorized to Do Business in lllinois
Standard Certifications

State Board of Elections

Disclosure of Business Operations in Iran
Financial Disclosures and Conflicts of Interest
Taxpayer Identification Number

Signature

©CoNOOA~®

Forms B Section
Complete this section only if you are using a current, approved IPG Registration number.

https://www.illinoistollway.com/doing-business/construction-engineering/forms

Certification of lllinois Procurement Gateway Registration #
Certification Timely to this Solicitation

Replacement Certification to IPG Certification #6
Disclosures of Lobbyist or Agent

Disclosure of Current and Pending Contracts

Signature

ok wNE

For Veteran Small Business Utilization Plan go to:

https://www.illinoistollway.com/doing-business/construction-engineering/bids-bulletins-awards

4.5.2 Instructions for Submitting Certifications

Submit the State of lllinois Standard Business Terms and Conditions (see Part Ill, 3.3) with your
Forms A or Forms B Disclosures. This document is also available on the Tollway website. Team
leads must submit either Forms A or Forms B for themselves and their team members.

4.6 COMPLAINT PROCEDURE

A complaint regarding any decision rendered by or action taken by the Tollway pursuant to this Bulletin
may be filed by a firm with the Chief of Procurement of the Tollway by submitting a written statement
setting forth all the facts and circumstances together with the basis for making such complaint and
specifically how such decision or action is alleged to be in contravention of this Bulletin or the Architectural,
Engineering, and Land Surveying Qualifications Based Selection Act (30 ILCS 535) (“QBS Act”). The
subject of such complaints shall be limited to allegations of fraud, corruption, and illegal acts. Upon receipt
of a complaint, the Chief of Procurement or his/her designee will determine whether, in the decision or
action complained of, the Tollway has acted in accordance with this Bulletin and the QBS Act and will
advise the firm submitting the written statement as to this determination and as to what additional action, if
any, the Tollway will take. Any such written complaint must be received by the Tollway within 7 days from
the time the firm complaining becomes aware or should have become aware of the decision or action
complained of or from the time information of such decision or action becomes generally available to the
public, whichever occurs first. Complaints must be sent in writing to:

lllinois Tollway

Attn: Chief of Procurement
2700 Ogden Ave.
Downers Grove, IL 60515

4.7 USEFUL LINKS

The lllinois Tollway — https://www.illinoistollway.com/

Professional Service Bulletin - https://www.illinoistollway.com/doing-business/construction-
engineering/bids-bulletins-awards
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Consultant Contract Forms (required forms for submittal) - https://www.illinoistollway.com/doing-
business/construction-engineering/forms

Consultant Invoicing Forms - https://www.illinoistollway.com/doing-business/construction-
engineering/forms

Partnering for Growth Program - https://www.illinoistollway.com/doing-business/diversity-
development/programs

e-Builder website: http://www.e-builder.net

e-Builder PSB SOI work instruction and training webinar:
http://www.onlineregistrationcenter.com/registerlist.asp?m=176&p=134&group=35&tid=222

Illinois Procurement Bulletin - http://www.purchase.state.il.us

lllinois Procurement Gateway Frequently Asked Questions -
http://www.illinois.gov/cpo/Pages/FrequentlyAskedQuestions.aspx

Chief Procurement Office/Procurement Gateway — Vendor Registration - https://ipg.vendorreg.com/

State Board of Elections - https://www.elections.il.gov/BusinessRegistration/BusinessReqgistration.aspx

lllinois Department of Central Management Services — Travel Reimbursement Schedule -
https://www?2.illinois.gov/cms/employees/travel/pages/default.aspx

National Institute of Standards and Technology - http://www.nist.qov/

lllinois Department of Transportation - http://www.idot.illinois.gov/

City of Chicago Certification of Compliance -
https://chicago.mwdbe.com/FrontEnd/VendorSearchPublic.asp?TN=Chicago

lllinois Department of Transportation Manual of Test Procedures for Materials -
http://www.idot.illinois.gov/Assets/uploads/files/Doing-Business/Memorandums-&-
Letters/Highways/Materials/Concrete/6-08.1minimumprivatelabrequirements.pdf

4.8 ILLINOIS PROCUREMENT BULLETIN (IPB) NOTICE

To register in the lllinois Procurement Bulletin, please follow these instructions:

e (o to http://lwww.purchase.state.il.us

e Please direct questions regarding the registration process or the use of the IPB to email address:
webmaster@purchase.state.il.us or the Procurement Help desk at (217) 299-0634.

4.9 INFORMATION ON ACCESSING TOLLWAY WEBSITE
e Go to www.illinoistollway.com
e Click on “Menu”
e Click “Doing Business”
e From drop down menu, choose “Construction and Engineering”
e Middle of page, under “How Can We Help You? / Consultant Resources”, click “Professional
Services Bulletin”
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e *Helpful Hint: A limited number of items are shown under “Professional Services Bulletin” on each
page; click “Next” to view additional items.
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4.10 FUTURE PROFESSIONAL SERVICES BULLETIN NOTIFICATIONS

To receive notification from the lllinois Tollway that a Professional Services Bulletin has been posted,
please submit the following information:

PLEASE DO NOT SUBMIT WITH YOUR STATEMENT OF INTEREST I

If previously submitted, only resubmit if information has changed.
To unsubscribe from the PSB Notification list send an email to
Ipierotti@getipass.com

Submit to: Lisa Pierotti, Contract Administrator
Ipierotti@getipass.com

Include the following information:

Please add this contact to receive notification from the Illinois Tollway that a Professional Services Bulletin

has been posted:
Name of firm

E-mail address

Contact person (corresponding with e-mail)

4.11 RESERVED
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412 PSB 18-3 EXCHANGES WITH OFFERORS AFTER OFFER SUBMISSION

A. Discussions may be held with Offerors to clarify certain aspects of their offers.
a. Discussions are limited exchanges between the Tollway and Offerors that may occur during
the responsiveness determination.
b. These exchanges shall not provide an opportunity for the Offeror to revise its offer, but may
address:
i. Deficiencies
ii. Errors
iii. Omissions
c. Responses are due to the Tollway on the common due date established by the Tollway
when discussions are initiated. Offeror responses that are not received timely shall result in
the offer being considered nonresponsive.
B. Certain requirements are not open for discussion and, if not met, shall render the offer

nonresponsive:
a. Late submissions, including omission of any of the three (3) required documents as stated in
the PSB:

i. Statement of Interest (SOI)
ii. Disclosures (DS)
iii. Exhibit F (VOSB/SDVOSBE Utilization Plan and Letter of Intent)
b. Omission of State of lllinois requirements
c. Inability to meet eligibility requirements as stated in 44 Ill. Admin. Code 625.70, Confirmation
of Eligibility.
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