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NEW THIS PSB 
 

• New method to enter firm/team names and codes via dropdown menus 
 

• SOITEAM grid is now Firm Information grid with streamlined data input 
 

• Prime/team lead data now entered into Firm Information grid 
 

• Common mistakes list added 
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PART I: THE SCHEDULE 
 
 
1.1 CONTACT INFORMATION 
 
Illinois State Toll Highway Authority (ISTHA) 
2700 Ogden Avenue 
Downers Grove, IL 60515 
 
PSB 19-1 CS ADM Contact : Shanel Bailey, sbailey@getipass.com, (630) 241-6800 x4364 
 
PSB 19-1 Hotline : (630) 241-6160  
 
PSB 19-1 Tech Support: ebuilder@getipass.com 
 
PSB 19-1 eBuilder Training:   
 
http://www.onlineregistrationcenter.com/registerlist.asp?m=176&p=134&group=35&tid=222 
 
1.2 19-1 OFFICIAL NOTICE 
 
19-1 
PSB 19-1 is the official notice of needed professional services for the Illinois State Toll Highway Authority 
(“Illinois Tollway”, “Tollway”), as authorized by the Architectural, Engineering, and Land Surveying 
Qualifications Based Selection Act, (30 ILCS 535) .  This PSB contains information pertaining to the 
advertisement for Statements of Interest (SOI) and is part of the Chief Procurement Officer eProcurement 
System for the Illinois State Toll Highway Authority.  PSB 19-1, including all Exhibits and forms, is available 
on the Tollway’s website at: https://www.illinoistollway.com/doing-business/construction-engineering/bids-
bulletins-awards.  Additional information is also posted on the Illinois Chief Procurement Officer’s 
eProcurement System at:  https://www.bidbuy.illinois.gov/.  For instructions on accessing the Tollway 
website, PSB, and Exhibits please refer to the Table of Contents.  Instructions on receiving procurement 
opportunities are included in the “Illinois eProcurement BidBuy Notice” section of this PSB. 
 
1.2.1 PSB 19-1 SUMMARY  
 
Information for the e-Builder process for PSB 19-1 can be found in the Public Folder at: 
https://app.e-builder.net/public/PublicFolderView.aspx?FolderID={dc0355ee-4323-458e-91b5-
547c6655b5f5} 
 
You will need the following before you can submit an SOI in e-Builder: 

• e-Builder resources, including PSB SOI user manual, FAQ file, and videos (see Public Folder link 
above)  

• Webinar Training (see Section 4.7 Useful Links for training webinar registration link)  
• Security Key (see Section 4.4 Submittal Instructions)  
• e-Builder Login ID (see Section 4.4 Submittal Instructions) 
• Firm Code Name (see Section 4.4 Submittal Instructions) 
• e-Builder link to PSB 19-1 SOI process:  http://www.e-builder.net 

 
All questions related to this PSB must be submitted electronically through the e-Builder SOI Mailbox at 
PSB_19-1.01_Questions_and_RFIs@docs.e-builder.net at least 10 days (July 18, 2019 at 4:30:00 pm 
(CT) prior to the submittal due date of July 29, 2019  @ 4:30:00 pm (CT).  The subject line should read: 
PSB 19-1 Question.  Answers will be addressed via an Addendum published on the Illinois eProcurement 
site, BidBuy.  For e-Builder technical questions, please contact the e-Builder PSB SOI Helpdesk:  
ebuilder@getipass.com or e-Builder PSB SOI Hotline: (630) 241-6160.  
 
 

mailto:sbailey@getipass.com
http://www.onlineregistrationcenter.com/registerlist.asp?m=176&p=134&group=35&tid=222
http://www.onlineregistrationcenter.com/registerlist.asp?m=176&p=134&group=35&tid=222
https://www.illinoistollway.com/doing-business/construction-engineering/bids-bulletins-awards
https://www.illinoistollway.com/doing-business/construction-engineering/bids-bulletins-awards
http://www.purchase.state.il.us/
http://www.purchase.state.il.us/
https://app.e-builder.net/public/PublicFolderView.aspx?FolderID=%7bdc0355ee-4323-458e-91b5-547c6655b5f5%7d
https://app.e-builder.net/public/PublicFolderView.aspx?FolderID=%7bdc0355ee-4323-458e-91b5-547c6655b5f5%7d
https://app.e-builder.net/public/PublicFolderView.aspx?FolderID=%7bdc0355ee-4323-458e-91b5-547c6655b5f5%7d
https://app.e-builder.net/public/PublicFolderView.aspx?FolderID=%7bdc0355ee-4323-458e-91b5-547c6655b5f5%7d
http://www.e-builder.net/
mailto:PSB_18-4.01_Questions_and_RFIs@docs.e-builder.net
mailto:ebuilder@getipass.com
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This is not an invitation for bids.  Firms properly prequalified for the projects listed herein may indicate their 
desire to be considered for selection by submitting an SOI to the Tollway via the e-Builder PSB 19-1 SOI 
process located at the following:  http://www.e-builder.net   
    
The Tollway follows the Qualifications Based Selection (QBS) process mandated by Illinois statute (30 ILCS 
535): Architectural, Engineering, and Land Surveying Qualifications Based Selection Act) for selecting 
qualified consultants under this PSB. 
 
PSB SOI e-Builder submittals must be received by July 29, 2019 , 4:30:00 P.M. Central Time (CT).  
Any submittals received after that time will be considered late and the user will receive an e-Builder 
notification stating that the PSB SOI date and time has expired. Late submittals will not be accepted by the 
Tollway.   NOTE: You must set the Time Zone field on your e-Builder account profile page to “(UTC-06:00) 
Central Time (US & Canada)” so that you can submit your SOIs up until the submittal deadline. 
 
 
1.3 ACCEPTANCE OF SCANNED SIGNATURES 
 
Unless otherwise specified, the parties agree that proposals, contracts, certifications and disclosures, and 
other contract related documents to be entered into in connection with the resulting contract will be 
considered signed when the signature of a party is delivered by scanned image (e.g. .pdf or .tiff file 
extension name) as an attachment to the e-Builder PSB SOI process.  Such scanned signature will be 
treated in all respects as having the same effect as an original signature. 
 
 
 
  

http://www.e-builder.net/
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1.4 PROFESSIONAL SERVICES BULLETIN NO. 19-1 ITEM INDEX 
 

 
 

Item No. 
Project No. / 

County Description Page 

1 

 
RR-19-4460 
Systemwide  

Facilities, Design Services Upon Request.  On-call, 
and as-needed Phase II Engineering Services.   

A-1 

2 
 
RR-19-4461 
Systemwide 

Facilities, Construction Management Services 
Upon Request.  On-call, and as-needed Construction 
Management Services.   

A-4 

3 
 
I-19-4462 
Cook County 

Tri-State Tollway, Archer Avenue Interchange 
Bridges at I-294, Construction Management 
Services.  Construction Management Services.   

A-5 

4 

 
I-19-4463 
Cook County 

Tri-State Tollway, Construction Management Upon 
Request.  On-call, and as-needed Construction 
Management Services.   

 

A-6 

5 
 
I-19-4469 
Boone County 

Systemwide, Bridge Reconstruction, Bypass U.S. 
20 Bridge over Jane Addams Memorial Tollway 
(M.P. 19.8).  Phase II Engineering Services. 

A-8 

 
Details follow for each of the Number of Items (5), PSB 19-1 Items.  The Mile Posts listed in the project 
details (Section 1.4) are approximate. 
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1.5 PSB ITEM DETAILS 
 

Item 1: RR-19-4460, Facilities, Design Services Upon Request.  On-call, and as-needed 
Phase II Engineering Services.   

This project has a 25.0% D/M/WBE participation goal and 3.0% VOSB/SDVOB  participation goal. 
 
Phase II engineering services are required for the preparation of studies, contract plans and specifications at 
selected locations for various projects related to facilities.  This contract will work in close coordination with 
Item 2, contract RR-19-4461 of this Professional Services Bulletin. 

    
Central Warehouse Study 
The Tollway plans to relocate its Central Warehouse, which is currently located in Naperville, Illinois.  
Engineering services are required to evaluate and identify a functionality assessment of the operation, 
systems, and processes of the building operations with respect to relocating these operations to another 
facility.  The engineering services required include the design of the relocated Central Warehouse to 
maximize productivity, minimize stocking and picking time, and reduce/eliminate safety risks.  The work will 
include a complete warehouse layout, equipment and material storage review and recommendations.   

 
The studies shall be complete and shall include, but not be limited to the following: 
 

1. Determine current use and function of the building. 
2. Coordinate with current and potential stake holders. 
3. Identify the core function of the operations, and determine how those functions could be adapted to 

another facility. 
4. Coordinate with Tollway Information Technology’s Department to ensure the new facility can 

communicate with the Tollway system.  
5. Evaluation of possible existing facilities to meet stake holder needs. 
6. Develop a warehouse layout that will increase warehouse efficiency without increasing resources. 
7. Provide adequate material staging areas for shipping and receiving; 
8. Provide for a secure and segregated area within the warehouse for vendor managed inventory; 
9. Provide the facilities necessary for the storage of inflammable, corrosive and other chemical 

material; 
10. Identify appropriate storage for used tires, automotive batteries, and drum stock awaiting recycling; 
11. Include an area for the secure storage of documents and other records awaiting destruction; 
12. Provide a highly efficient material stocking philosophy; 
13. Consideration of automated material tracking data collection methods; 
14. Consideration of spatial requirements and relationships of the materials stored; 
15. Develop a process map to identify bottlenecks within the warehouse processes and procedures; 
16. Create a warehouse layout through which efficient material flow can be achieved; 
17. Perform a “slotting” analysis which considers the dimensions and cubic volume of material which 

considers stocking and picking material; 
18. Consider traffic flow within the warehouse to maximize material receipt and shipping; 
19. Consider material activity when determining its location within the warehouse; and 
20. Maintain aisle widths which allow easy access for forklifts. 
21. Outline any resources or efficiency’s that can be implemented by staff in operations 

 
 
 
Traffic Operations Center Study 
The Tollway recently opened its Automated Traffic Management (ATM) system on the Jane Addams 
Memorial Tollway.  The Tollway may expand this operation on the Central Tri-State Tollway.  Therefore, 
Engineering Services are required to study the Tollway’s Traffic Operation Center’s operation and 
infrastructure and investigate its future needs and expansion possibilities.  

 
The studies shall be complete and shall include, but not be limited to the following: 
 

1. Determine current use and function of current Traffic Operations Center. 
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2. Coordinate with current and potential stake holders. 
3. Identify the core function of the operations, and determine how those functions could be adapted to 

another facility. 
 

Work orders under the blanket agreement will be negotiated and authorized by the Tollway on an as-needed 
basis. Typical tasks will include, but not be limited to: 

 
1. Phase II engineering services for a new facility, or retrofit an existing facility to meet the needs of the 

Central Warehouse and other Tollway needs. 
2. Structural evaluation of the proposed location. 
3. Phase II engineering services for a new facility, or retrofit an existing facility to meet the needs of the 

Traffic Operations Center. 
4. On-call and as-needed services for systemwide facility needs. 

The upper limit of compensation will be set at $5,000,000 to be authorized for use as individual projects are 
needed. 
  
Firms must be prequalified by IDOT in the following category: 

    
  Special Services (Electrical Engineering) 
  Special Services (Mechanical Engineering)   

 
 

The Tollway will allow a Prime consultant to meet the IDOT prequalification for Special Services (Electrical 
Engineering) and Special Services (Mechanical Engineering) through a subconsultant.   

 
Firms must demonstrate required experience in the preparation of preparing architectural plans by 
satisfying one of the following.  
 

Prequalification by the Capital Development Board (CDB) in Architecture  
Prequalification by IDOT in Special Services (Architecture) 
A minimum of five (5) years of relevant experience 
 

The Tollway will allow a Prime consultant to meet the architectural prequalification by satisfying one of the 
three criteria mentioned above through a subconsultant. 
 
 
In addition, the prime firm, or their subconsultant, must demonstrate a minimum of five (5) years’ 
experience in Intelligent Transportation Systems (ITS) as related to transportation projects. 
 
The Tollway prefers that the prime firm, or their subconsultant, provide a project team with the 
following positions:   
 

• The person who is a Certified Electronics Technician with a minimum of 2 years hands-on 
experience with telecommunications or traffic based equipment.  

• The person who is a Certified Professional Traffic Operations Engineer (P.T.O.E) with seven 
(7) years of experience.  

• The person who is a Communications Design Engineer, who has minimum 4 years training 
and experience in fiber optic (single mode (SM) and multi-mode (MM)) data communications, 
local and wide area network design, fundamentals of digital communication packet switching 
and routing, wireless communication technologies (radio, cellular, Wi-Fi, blue tooth, etc.) and 
has experience specifying communication equipment and writing communication system 
testing procedures.  
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Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of the Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer or Illinois Licensed Architect). 

• The person who will perform the duties of the Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer or Illinois Licensed Architect). 

• The person who will be responsible for architectural related issues (must be an Illinois 
Licensed Professional Architect). 

• The person who will be responsible for electrical design related issues (must be an Illinois 
Licensed Professional Engineer). 

• The person who will be responsible for mechanical design related issues (must be an Illinois 
Licensed Professional Engineer).  

• The person who will be responsible for structural design (must be an Illinois Licensed 
Structural Engineer) 
 
 

Schedule:  This project is scheduled to start in 2019/2020. 
 

The Consultant must have MicroStation capabilities.  All final documents shall be submitted in hard copy and 
electronic format, including a 3-D Model, and follow the CADD Standards Manual.   
  
This project will be managed through e-Builder, the Tollway’s web-based project management system.  The 
Consultant will be required to participate in these procedures and will receive training on the system. 
 
The Tollway will furnish the Consultant with guidelines for the Consultant’s Quality Program (CQP). The CQP 
is due fourteen (14) days after Notice to Proceed. 
 
The Consultant who is selected for this project will be notified and scheduled to attend a scope briefing at the 
Tollway Central Administration office building in Downers Grove. 
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Item 2:  RR-19-4461, Facilities, Construction Management Services Upon Request.  On-
call, and as-needed Construction Management Services.   

This project has a 30.0% D/M/WBE participation goal and 3.0% VOSB/SDVOB participation goal. Phase III 
engineering services are required for the construction inspection, and supervision at selected locations for various 
projects related to facilities.  This contract will work in close coordination with Item 2, contract RR-19-4460 of this 
Professional Services Bulletin. 

 
The Consultant will perform on-site inspection, review layout of contract including design changes, prepare records, 
maintain documentation, and submit pay estimates and change orders and any other duties requiring the services 
of an engineer to complete projects on a timely basis and in accordance with Tollway specifications.  The Consultant 
must complete and submit final measurements, calculations and final contract documents to the Tollway no later 
than six (6) weeks after completion of Punch List for the project.  The Consultant must have MicroStation 
capabilities.  All final documents shall be submitted in hard copy and electronic format and follow the CADD 
Standards Manual.  All CADD file documents shall be required to contain all record drawing modifications. 

 
Work orders under the blanket agreement will be negotiated and authorized by the Tollway on an as-needed basis. 
Typical tasks will include, but not be limited to: 

 
1. Phase III engineering services for a new facility, or retrofit an existing facility to meet the needs of the 

Central Warehouse and other Tollway needs. 
2. Phase III engineering services for a new facility, or retrofit an existing facility to meet the needs of the 

Traffic Operations Center. 
3. On-call and as-needed services for systemwide facility needs. 

 
The upper limit of compensation will be set at $3,000,000 to be authorized for use as individual projects are needed. 
  
Firms must be prequalified by IDOT in the following category: 

  
  Special Services (Construction Inspection) 

 
Key personnel listed on Exhibit A for this project must include: 
 

1. The person who will assume the duties of the Project Manager for all aspects of the work documents (must 
be an Illinois Licensed Professional Engineer or Illinois Licensed Architect). 

2. The Resident Engineer. 
3. The Materials Coordinator. 
4. The Document Technician.  (The person actively performing the documentation on the project must 

possess a current IDOT Construction Document certificate.  Include the Documentation Certificate Number 
for IDOT class S-14, Documentation of Contract Quantities.) 

5. The Materials QA Technician. 
 

Schedule:  This project is scheduled to start in 2019/2020. 
 

The Consultant must have MicroStation capabilities.  All final documents shall be submitted in hard copy and 
electronic format, including a 3-D Model, and follow the CADD Standards Manual.   
  
This project will be managed through the Tollway’s web-based project management system.  The Consultant will 
be required to participate in these procedures and will receive training on the system. 
 
The Tollway will furnish the Consultant with guidelines for the Consultant’s Quality Program (CQP). The CQP is 
due fourteen (14) days after Notice to Proceed. 
 
The Consultant who is selected for this project will be notified and scheduled to attend a scope briefing at the 
Tollway Central Administration office building in Downers Grove. 
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Item 3:  I-19-4462, Tri-State Tollway, Archer Avenue Interstate Bridges  at I-294 (M.P. 20.5), 
Construction Management Services.   

This project has a 30.0% D/M/WBE participation goal and 3.0% VOSB/SDVOB participation goal. 

Phase III engineering services are required for the construction inspection, and supervision for the 
construction of new bridges over the Central Tri-State Tollway at Archer Avenue in Cook County, Illinois. 

 
The Consultant will perform on-site inspection, review layout of contract including design changes, prepare 
records, maintain documentation, and submit pay estimates and change orders and any other duties requiring 
the services of an engineer to complete projects on a timely basis and in accordance with Tollway 
specifications.  The Consultant must complete and submit final measurements, calculations and final contract 
documents to the Tollway no later than six (6) weeks after completion of Punch List for the project.  The 
Consultant must have MicroStation capabilities.  All final documents shall be submitted in hard copy and 
electronic format and follow the CADD Standards Manual.  All CADD file documents shall be required to 
contain all record drawing modifications. 

 
Construction Estimate:  Category C   

 
Firms must be prequalified by IDOT in the following category: 

  
  Special Services (Construction Inspection) 
  Structures (Highway Bridges:  Typical) 
  Highways (Freeways) 

 
The Tollway will allow a prime firm to meet the prequalification for Structures (Highway Bridges: Typical) and 
Highways (Freeways) through a subconsultant. 

 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume duties as Project Manager for all aspects of the work documents (must 
be an Illinois Licensed Professional Engineer).  

• The person who will be responsible for structural design related issues (must be an Illinois Licensed 
Structural Engineer).  

• The person who will be responsible for roadway design related issues (must be an Illinois Licensed 
Professional Engineer).  

• The Resident Engineer. 
• The Materials Coordinator. 
• The Document Technician.  (The person actively performing the documentation on the project must 

possess a current IDOT Construction Document certificate.  Include the Documentation Certificate 
Number for IDOT class S-14, Documentation of Contract Quantities.) 

• The Materials QA Technician. 
 

Schedule:  This project is scheduled to start in 2020. 
 

The Consultant must have MicroStation capabilities.  All final documents shall be submitted in hard copy and 
electronic format, including a 3-D Model, and follow the CADD Standards Manual.   
  
This project will be managed through the Tollway’s web-based project management system.  The Consultant 
will be required to participate in these procedures and will receive training on the system. 
 
The Tollway will furnish the Consultant with guidelines for the Consultant’s Quality Program (CQP). The CQP 
is due fourteen (14) days after Notice to Proceed. 
 
The Consultant who is selected for this project will be notified and scheduled to attend a scope briefing at the 
Tollway Central Administration office building in Downers Grove. 
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Item 4: I-19-4463, Tri-State Tollway, Construction Management Upon Request.  On-call, and 
as-needed Construction Management Services.   

 
This project has a 28.0% D/M/WBE participation goal and 3.0% VOSB/SDVOB participation goal. 
 
Phase III engineering services are required for the construction inspection, and supervision at selected 
locations for various projects related to the Central Tri-State Tollway.   

 
The Consultant will perform on-site inspection, review layout of contract including design changes, prepare 
records, maintain documentation, and submit pay estimates and change orders and any other duties requiring 
the services of an engineer to complete projects on a timely basis and in accordance with Tollway 
specifications.  The Consultant must complete and submit final measurements, calculations and final contract 
documents to the Tollway no later than six (6) weeks after completion of Punch List for the project.  The 
Consultant must have MicroStation capabilities.  All final documents shall be submitted in hard copy and 
electronic format and follow the CADD Standards Manual.  All CADD file documents shall be required to 
contain all record drawing modifications. 

 
Work orders under the blanket agreement will be negotiated and authorized by the Tollway on an as-
needed basis. Typical tasks may include, but not be limited to: 
 

1. Flagg Creek Water Reclamation District Sewer Relocation. 
2. Plainfield Road Bridge Reconstruction. 
3. I-55 Ramp A over I-294. 
4. Limited Storm Sewer Cleaning and/or Televising, as needed, as an allowable direct cost. 
5. Limited Utility Exploratory Trenching, as needed, as an allowable direct cost. 
6. On-call and as-needed services for Central Tri-State. 

 
The upper limit of compensation will be set at $7,500,000 to be authorized for use as individual projects are 
needed. 

  
Firms must be prequalified by IDOT in the following category: 
  
  Special Services (Construction Inspection) 
  Structures (Highway Bridges:  Typical) 
  Highways (Freeways) 
 
The Tollway will allow a prime firm to meet the prequalification for Structures (Highway Bridges: Typical) and 
Highways (Freeways) through a subconsultant. 

 
Key personnel listed on Exhibit A for this project must include: 
 

1. The person who will assume duties as Project Manager for all aspects of the work documents (must 
be an Illinois Licensed Professional Engineer).  

2. The person who will be responsible for structural design related issues (must be an Illinois Licensed 
Structural Engineer).  

3. The person who will be responsible for roadway design related issues (must be an Illinois Licensed 
Professional Engineer).  

4. The Resident Engineer. 
5. The Materials Coordinator. 
6. The Document Technician.  (The person actively performing the documentation on the project must 

possess a current IDOT Construction Document certificate.  Include the Documentation Certificate 
Number for IDOT class S-14, Documentation of Contract Quantities.) 

7. The Materials QA Technician. 
 
Schedule:  This project is scheduled to start in 2019. 

 
The Consultant must have MicroStation capabilities.  All final documents shall be submitted in hard copy and 
electronic format, including a 3-D Model, and follow the CADD Standards Manual.   
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This project will be managed through the Tollway’s web-based project management system.  The Consultant 
will be required to participate in these procedures and will receive training on the system. 
 
The Tollway will furnish the Consultant with guidelines for the Consultant’s Quality Program (CQP).  The CQP 
is due fourteen (14) days after Notice to Proceed. 
 
The Consultant who is selected for this project will be notified and scheduled to attend a scope briefing at the 
Tollway Central Administration office building in Downers Grove. 
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Item 5:  I-19-4469, Systemwide, Bridge Reconstruction, Bypass U.S. 20 Bridge over Jane 
Addams Memorial Tollway (M.P. 19.8).  Phase II Engineering Services. 
 
This project has a 28.0% D/M/WBE participation goal and 3% VOSB/SDVOB participation goal. 

 
Phase II engineering services are required for the preparation of contract plans and specifications for the 
proposed reconstruction of Bypass U.S. 20 bridges over the Jane Addams Memorial Tollway in Boone 
County, Illinois. The Tollway is finalizing design and construction limits; therefore, the Tollway may modify 
project limits and scope at the time of negotiations.  

 
The work generally encompasses bridge design and shall include but not be limited to the following: 
 

1. Design of new bridges over Jane Addams Memorial Tollway. 
2. Design of new crossroad pavements as defined by IDOT and the Tollway. 
3. New drainage structures and modification of existing drainage system. 
4. Provide erosion control for all construction zones. 
5. Provide design of appropriate landscape and soil erosion/sedimentation control measures as 

necessary in accordance with the Tollway’s Environmental Studies manual. 
6. Provide pavement markings, delineators and signage for the contract limits. 
7. Provide barrier warrant analysis for all necessary locations and installation of guardrail, anchors and 

terminals to conform to the current AASHTO Guidelines, IDOT criteria and Illinois Tollway criteria. 
8. Provide roadway lighting as required by the Tollway’s Lighting Standards. 
9. Provide maintenance of traffic plans including those for impacts to local facilities. 
10. Protection and / or relocation of utilities. 
11. All other appurtenant and miscellaneous items. 

 
Survey to complete the work described above will be provided by others under a separate Tollway contract. 
 
The following structures are included in this project: 
 

• Bypass US 20 crossroad bridges on I-90 (Structure Numbers 739 and 739A)  
  
Construction estimate:  Category B.   

 
Firms must be prequalified by IDOT in the following categories: 

  
 Structures (Highway Bridges: Typical) 

Highways (Freeways) 
  

The Tollway will allow a prime firm to meet the prequalification for Highways (Freeways) through a 
subconsultant. 

 
Key personnel listed in Exhibit A for this project must include: 
 

• The person who will assume the duties of the Project Manager for all aspects of the work documents 
(must be an Illinois Licensed Professional Engineer). 

• The person who will perform the duties of the Project Engineer, that individual in charge who is directly 
involved in the development of the contract documents (must be an Illinois Licensed Professional 
Engineer). 

• The person who will be responsible for roadway design related issues (must be an Illinois Licensed 
Professional Engineer). 

• The person who will be responsible for structural design related issues (must be an Illinois Licensed 
Structural Engineer). 

• The person(s) will perform the QC/QA review work of all milestone submittals, who must be an Illinois 
Licensed Professional Engineer for roadway elements and an Illinois Licensed Structural Engineer 
for structural elements. 
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Schedule:  Design for this project is scheduled to start in 2019.  Construction of this project is scheduled to 
start 2023.     

 
The Consultant must have MicroStation capabilities.  All final documents shall be submitted in hard copy and 
electronic format, including a 3-D Model, and follow the CADD Standards Manual.   
  
This project will be managed through the Tollway’s web-based project management system.  The Consultant 
will be required to participate in these procedures and will receive training on the system. 
 
The Tollway will furnish the Consultant with guidelines for the Consultant’s Quality Program (CQP). The CQP 
is due fourteen (14) days after Notice to Proceed. 
 
The Consultant who is selected for this project will be notified and scheduled to attend a scope briefing at 
the Tollway Central Administration office building in Downers Grove. 
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PART II: CONTRACT CLAUSES AND REQUIREMENTS 
 
2.1 CONSULTANT/SUBCONSULTANT CONFLICTS OF INTEREST WITHIN 

TOLLWAY PROJECTS 
 
Certain contracts require that a prime consultant cannot perform other new services for the Tollway. Those 
are the Program Management Office (PMO), Consulting Engineer (CE), and Traffic Engineer (TE) contracts. 
The PMO, CE, and TE and their respective subconsultants can be selected to perform work under PSBs 
published prior to the PMO, CE, or TE project awards, whether selections under the PSB have been 
completed or are still in progress, in each case referred to herein as a “Prior Award”.  Except as noted above, 
a party serving as the prime consultant on PMO, CE or TE projects may not perform other work for the Tollway 
during the pendency of the respective PMO, CE, or TE contract (including extensions). 
 
Even if the prime consultant is also selected under a Prior Award, the prime consultant’s, or any 
subconsultant’s project team personnel, may not review that team’s own work on a Prior Award. In such cases 
where, in the course of performing duties as a PMO, CE, or TE, such party, or any subconsultant thereto, 
would need to review its own work, the Tollway may permit the use of an “ethical screen” approved by the 
Tollway at the time SOIs for the proposal that would give rise to a potential conflict are submitted.  Such 
ethical screens must, at a minimum, provide that there shall be no communications between employees of 
firms reviewing Prior Award work performed or supervised by such firm.  For example, if a subconsultant to 
the CE has the responsibility of performing electrical lighting reviews for the prime consultant, and the 
subconsultant is also responsible for designing electrical lighting as a subconsultant on a Prior Award, the 
CE prime consultant may substitute either another subconsultant or an employee of their own firm to review 
the Prior Award’s specific design submittal.  As an additional example, if a CE prime consultant is reviewing 
work that prime consultant performed under a Prior Award, an approved ethical screen would allow different 
employees of the CE than those that worked on the Prior Award or a CE subconsultant uninvolved in the 
Prior Award to perform the review.  The Tollway reserves the right to assess any other potential issues that 
a professional firm, professional individual, or the Tollway reasonably determines is inappropriate.   
 
This notice is not intended to create confusion; rather it is to request the use of common sense and 
professional judgment.  As professional firms, it is known that you should not place your firm in an unfair 
advantage, and when you believe there may be an issue, to quickly inform the Tollway so that appropriate 
steps can be taken to mitigate any such instance. This notice is not intended to address any potential conflicts 
of interest ruled upon by the Chief Procurement Officer and/or the Procurement Policy Board under the Illinois 
Procurement Code (30 Ill. Comp. Stat. 500).  Violations of this section may result in termination of contracts 
for cause or the Tollway may decline to award projects. 
 
 
2.2 INSPECTOR GENERAL 
 
The Consultant hereby acknowledges that pursuant to Section 8.5 of the Toll Highway Act (605 ILCS 10/8.5) 
the Inspector General of the Illinois State Toll Highway Authority (“OIG”) has the authority to conduct 
investigations into certain matters including but not limited to allegations of fraud, waste and abuse, and to 
conduct reviews.  The Consultant will fully cooperate in any OIG investigation or review and shall not bill the 
Tollway for such time.  Cooperation includes providing access to all information and documentation related 
to the goods/services described in this Agreement, and disclosing and making available all personnel involved 
or connected with these goods/services or having knowledge of these goods/services.  All subcontracts must 
inform Subcontractors of this provision and their duty to comply. 
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2.3 FINANCIAL INFORMATION 
 
2.3.1 DIRECT LABOR MULTIPLIER 
 
The Direct Labor Multiplier to be used on projects advertised in the PSB is as follows: 

Phase I and II (Studies, Design, and Survey) 2.8 
Phase III (Construction Management) 2.8 
Project Staff at Tollway Facilities 2.5 

 
•  The 2.5 multiplier applies to contracts with personnel permanently assigned to a Tollway facility, 

such as the Central Administration Building (CA). The 2.5 multiplier does not pertain to personnel 
assigned to construction field offices for Phase III (Construction Management). 

 
The Direct Labor Multiplier for specialty engineering services, such as Aerial Mapping and LiDAR, will be 
based upon the firm’s current overhead determined during contract negotiations.   
  
2.3.2 OTHER CONTRACTING METHODS 
 
The Illinois Tollway, in its sole discretion, may consider, when it is in the best interest of the Tollway, 
other payment methodologies in lieu of Direct Labor Multiplier.  Other considerations include “flat 
rate” or “lump sum” methodology that would be further defined at the time of negotiations.  Other 
payment methodologies could negate or alter section 2.3.1 Direct Labor Multiplier.  
 

2.3.3 ESTIMATED CONSTRUCTION COST OF PROJECTS 
 
The estimated construction cost of each project is presented in the following categories or may be 
specific to a project detail. This is to assist the consultant in determining the relative size of the project. The 
construction cost category will be included in each Item. The categories are: 
 
 

CATEGORY ESTIMATED CONSTRUCTION COSTS 
A $0M - $ 10M 
B $ 10M - $ 25M 
C $ 25M - $ 50M 
D $ 50M - $ 75M 
E $ 75M - $100M 
F Over $100M 

 
 

2.3.4 ALLOWABLE DIRECT COSTS 
 
The Allowable Direct Cost and Allowable Direct Cost –Construction Inspection list was last updated  
September 12, 2018 and is available on the Tollway’s website. 
 

 https://www.illinoistollway.com/doing-business/construction-engineering/forms 
 
Website for State Reimbursement Rates  

 
https://www.illinois.gov/cms/Employees/travel/Pages/default.aspx 

 
Click on the “For Employees” tab and then on the “Travel Guide”. 
 
For information on accessing the Tollway Website please refer to the Table of Contents. 
 

The Tollway will allow the Consultant to negotiate their Direct costs and bill as a lump sum on the 
contract. 
 

 

https://www.illinoistollway.com/doing-business/construction-engineering/forms
https://www2.illinois.gov/cms/employees/travel/pages/default.aspx
https://www2.illinois.gov/cms/employees/travel/pages/default.aspx
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2.4 ILLINOIS TOLLWAY’S CONTRACT PAYMENT POLICY 
 
The Illinois Tollway will no longer make payments under contracts for costs incurred during the preceding 
calendar year if any invoice for that work is received after February 28th of the subsequent fiscal year. 
 
This policy will enable the Illinois Tollway to close its financial books both on time and accurately.  In order 
to meet the requirements of Generally Accepted Accounting Principles and those of the Illinois Auditor 
General and external auditors, the Tollway must account for all of its expenditures for a given calendar 
year before the end of the subsequent February. 
 
The Illinois Tollway’s current contracts already require vendors to submit their invoices and progress 
reports on the 20th of each month for the previous month’s work. Therefore, we do not anticipate this 
change in policy to have an adverse impact on payment of invoices. 
 
This policy includes payment of any “re-bill” issues that may arise.  We are unable to make any payments 
for work in a given calendar year if it has not been properly invoiced to the Illinois Tollway by February 
28th of the following year. 
 
2.5 DISADVANTAGED BUSINESS ENTERPRISE (DBE) PARTICIPATION 
 
The Tollway hereby notifies all respondents that it will affirmatively ensure that in any contract entered 
into pursuant to this solicitation, disadvantaged, minority, women-owned business and Small Business 
Administration (SBA) 8(a) enterprises are encouraged to submit a SOI response to this invitation and/or 
to participate in the advertised Disadvantaged Business Enterprise (DBE) goal of the work to be performed 
under the contract as a subconsultant.  
 
Any agreement between a Consultant and a DBE or other subconsultant in which the Consultant 
requires that the subconsultant not provide professional services proposals to other consultants is 
prohibited.  
 
To qualify as an eligible DBE, the firm must be currently certified by one of the following agencies currently 
participating in the Illinois Unified Certification Program (IL UCP), in the City of Chicago, Illinois or the 
County of Cook, Illinois, as a Minority or Women-Owned Business (“M/WBE") pursuant to its M/WBE 
program or in the Small Business Administration SBA 8(a) Program. A DBE is considered to have current 
certification if the firm is listed in the directory database of the pertinent certifying agency:  
 
 

• IL UCP - Illinois Department of Transportation (IDOT)  
• IL UCP - Chicago Transit Authority (CTA)  
• IL UCP - PACE  
• IL UCP - METRA  
• IL UCP - City of Chicago  
• City of Chicago – M/WBE 
• Cook County, Illinois – M/WBE  
• Small Business Administration SBA 8(a)  

 
Each DBE firm utilized must be listed in a certifying agency’s database at the time of the expiration 
of the extended documentation period if utilized as described below to be considered acceptable. 
Please provide proof of certification (example: letter) with your SOI submittal (Certifications are to be 
included as attachments to Exhibit A – Proposed Key Staff).  
  
You can view/print and download the most current listing of DBE firms at:  
 

• IDOT’s web site: https://webapps.dot.illinois.gov/UCP/ExternalSearch 
• City of Chicago’s web site:  https://chicago.mwdbe.com/FrontEnd/VendorSearchPublic.asp 
• County of Cook, Illinois’ web site:  

https://cookcounty.diversitycompliance.com/FrontEnd/VendorSearchPublic.asp?XID=2768&TN=cookcounty 
• Small Business Administration’s SBA 8(a) web site:  

https://webapps.dot.illinois.gov/UCP/ExternalSearch
https://chicago.mwdbe.com/FrontEnd/VendorSearchPublic.asp
https://cookcounty.diversitycompliance.com/FrontEnd/VendorSearchPublic.asp?XID=2768&TN=cookcounty
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http://dsbs.sba.gov/dsbs/search/dsp_dsbs.cfm.  
 

If a Proposer cannot obtain sufficient DBE commitments to meet the contract goal, the proposer must 
document its good faith efforts to meet the goal, including any DBE participation secured, and request a 
partial or full waiver of the contract goal.  Demonstrating good faith efforts means that the Proposer must 
show that all necessary and reasonable steps were taken to achieve the contract goal, meaning those steps 
that could be reasonably expected to obtain sufficient DBE participation.  Mere pro forma efforts are not good 
faith efforts, and the documentation must be supported by backup evidencing contact attempts and results 
made by the Proposer to DBE firms.  Proposers should not submit pricing information received from DBE 
firms with the good faith efforts documentation.  
 
Examples of good faith efforts and the contact log are available at PART III, List of Documents, Exhibit F, 
Section 7.10 of the State of Illinois Veteran Small Business Participation and Utilization Plan. 
For “Upon Request” projects: the Tollway may consider a goal adjustment or waiver request if and when a 
task order is issued for an upon request project which provides a detailed scope of work and the awarded 
consultant requests an adjustment when it submits a proposal to complete the task order. 
 
Extended Documentation Period for Proposers with a Technical Issue related to the DBE Commitment 
Made on a SOI: 
 
All required DBE documentation must be completed to the fullest extent possible and submitted with 
the SOI, including the Utilization Plan and SOITEAM data.  If a DBE Utilization Plan is not submitted 
with the SOI, the SOI may be deemed non-responsive. 
 
Each Proposer submitting a SOI who has a DBE commitment with a technical issue related to DBE 
participation that is identified during initial review of a SOI by the Tollway shall be allowed, upon an e-Builder 
email notification from the Tollway, an extended documentation period which will extend until 5:00 pm CT on 
the second business day after the day the notification is sent (e.g. if a proposer is notified on Monday, 
extended documentation period concludes on Wednesday at 5:00 pm).  
 
The extended documentation period allows Proposers solely to correct their initial Utilization Plan and 
SOITEAM data to add or adjust DBE participation to: 
 

• Meet or exceed the initial DBE commitment stated in the SOI, if that initial commitment was above 
the advertised DBE goal, or 

• Meet or exceed the goal, if the initial DBE commitment stated in the SOI was below the advertised  
• DBE goal.  

 
The Proposer shall submit an amended DBE Utilization Plan and SOITEAM data if additional or adjusted 
DBE participation is secured by the end of the extended documentation period.  
Under no circumstances is a Proposer allowed to remove, replace or reduce the DBE participation of a 
certified DBE firm listed in the initial Utilization Plan and SOITEAM data without prior written consent of ISTHA. 
Increases to DBEs listed in the initial Utilization Plan and SOITEAM data are allowed. Note: the percentage 
inserted in the SOITEAM Data will take precedence over any other percentage inserted in the SOI or exhibits 
in the event of a discrepancy. . 
Under no circumstances is the Proposer allowed to change any documentation unrelated to the correction of 
the technical issue identified.  Any adjustment made to the DBE portion of the Utilization Plan and SOITEAM 
data during the extended documentation period must include a brief statement describing the revision(s) with 
resubmittal of the Utilization Plan and SOITEAM data.  Any other changes to the original SOISOI will not be 
accepted. 
 
Illinois Tollway Disclaimer Statement: Disadvantaged Business Enterprises (DBE) Directory, City of 
Chicago or Cook County, Illinois Minority and Women-Owned Business (M/WBE) Directories, or Small 
Business Administration SBA 8(a) Directory  
 
Firms listed in either the Illinois Unified Certification Program (IL UCP) Disadvantaged Business Enterprises 
Directory or the City of Chicago Minority and Women-Owned Business Directory have been certified as a 
Disadvantaged Business Enterprise (DBE) by one of the IL UCP participating agencies (Illinois Department 
of Transportation, City of Chicago, Chicago Transit Authority, Metra and Pace) or by the City of Chicago. 
Firms listed in the County of Cook, Illinois M/WBE Directory have been certified as Minority or Women Owned 

http://dsbs.sba.gov/dsbs/search/dsp_dsbs.cfm
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Business Enterprises by the County of Cook, Illinois. Firms listed in the Small Business Administration SBA 
8(a) Directory have been certified as SBA 8(a) business enterprises by the Small Business Administration.  
 
The criteria, standards and procedures by which certification decisions are made can be obtained from any 
of the certifying agencies.  These directories are to be used as an “informational source only” and the following 
must be considered:  

• Certification does not mean that a firm is in any way prequalified to provide the products and/or 
services the firm claims it can provide.  “Certification” means that the agency has determined, on 
the basis of information provided and the representations therein, that a business is a bona fide 
DBE.  The certifying agency does not, as a result of any listing, make any representation concerning 
the ability of any listed firm to perform work in the specialty listed;  

• The Tollway does not, through its use of and referral to certification lists, make any representation 
concerning the ability of any listed firm to perform work in the specialty listed.  

• The Illinois Tollway, in awarding a contract, has discretion in determining whether a DBE firm’s listed 
work categories are eligible to be counted toward the fulfillment of DBE contract goals; and  

• It is the responsibility of all vendors to:  
a) Conduct their own investigation to determine the capability and capacity of the  
b) DBE firm(s) to satisfactorily perform the proposed work; and  
c) Ensure the DBE firm(s) is currently certified. A DBE is considered to have current certification 

if the firm is listed in the directory database of the pertinent certifying agency.  
 

These directories list the most current certified firms. If there are any questions concerning these directories, 
please contact the certifying agency. 
 
2.6 PARTNERING FOR GROWTH PROGRAM GUIDELINES (formerly 

Partnership-Mentor/Protégé Program Guidelines) 
 
The Partnering for Growth Program and Documents have been updated effective March 2017, and are available 
on the Tollway’s Website at: 
 
      https://www.illinoistollway.com/doing-business/diversity-development/programs 
 

 
The Partnering for Growth Program applies to both Veteran-Owned Small Businesses (VOSBs) / Service-
Disabled Veteran-Owned Small Businesses (SDVOSBs) and DBE firms.  Separate Exhibit E – Partnering for 
Growth Program - Memorandum of Understanding forms are available for use with a VOSB/SDVOSB or a 
DBE firm. 
 
2.7 STATE OF ILLINOIS VETERAN SMALL BUSINESS PARTICIPATION AND 

UTILIZATION PLAN 
 
This solicitation includes specific Veteran Small Business participation goal(s) as specified in each Item detail 
based on the availability of CMS certified veteran-owned and service-disabled veteran-owned small business 
(VOSB/SDVOSB) vendors to perform or provide the anticipated services required by this solicitation. The 
Veteran Small Business participation goal is applicable as specified in each Item detail. In addition to the 
other award criteria established for this solicitation, the Tollway will award this contract to a Vendor that meets 
the goal or makes good faith efforts to meet the goal. Vendor must submit a Utilization Plan and Letter of 
Intent with its SOI.  Refer to PART III List of Documents, Exhibits, and Other Attachments, for submittal 
instructions.  As stated in Exhibit F, to qualify as an eligible VOSB/SDVOSB, the firm must be currently 
certified, at the time of the PSB due date, by the Department of Central Management Services.  Registration 
is available at: 

https://www2.illinois.gov/cms/business/sell2/Pages/VeteranownedBusinesses.aspx 
 

2.8 TEAMING AGREEMENT  
 
The action of joining forces with another consultant to submit on a Professional Services Bulletin (PSB) is 
called Teaming.  All former policies and procedures referring to Joint Venture still apply, with Teaming as the 
name of the effort.   

https://www.illinoistollway.com/doing-business/diversity-development/programs
https://www2.illinois.gov/cms/business/sell2/Pages/VeteranownedBusinesses.aspx
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Team SOIs shall comply with the same requirements set forth for individual SOIs, including but not limited to 
the submittal (under the Team’s SOI code name) of the SOI, SOITEAM data, Exhibits, and Disclosures.  A 
Team SOI represents a unique submittal, and shall not be combined with an individual SOI from the Team 
Lead or submittals from other, unique teams. 
 
Team members must clearly be identified with the SOI submittal, and Team Lead shall be considered the 
Prime Consultant upon selection. The selection criteria for the Team will include the Team members’ 
prequalification categories, and the sum of the individual firm’s work capacity and evaluation history. 
 
The Tollway requires the Team to self-perform no less than 40% of the work, meaning the Team cannot 
subcontract more than 60% of the project work. The scope of work to be performed by each Team member 
and its subcontractors must be clearly defined and leave no room for interpretation in the SOI.  Each 
Team member must make a substantial contribution to the performance of the work being completed by 
the Team. Factors that may be considered in determining what constitutes a substantial contribution 
include, but are not limited to,  the number of participants in the Team, the professional qualifications of 
each member, and the nature of the work being performed. 
 
The Tollway DOES NOT have a form for Teaming Agreements. However, the firms submitting as a Team are 
required to obtain and submit their Teaming Agreement.  A Teaming Agreement, signed by all members, 
MUST be submitted within ten (10) business days after contract negotiations and prior to Board award. The 
Teaming Agreement will clearly identify the Team members, their percentage interest / share, as well as 
respective rights and responsibilities. The Teaming Agreement shall further designate a Team Lead who 
will assume responsibility for invoicing. The Team may have no more than three participants.  
 
Each Team member shall procure and maintain separate insurance policies that meet the Tollway’s 
insurance requirements. The Tollway’s standard insurance requirements are set forth in the Consultant 
Agreement boilerplates (See Tollway website: https://www.illinoistollway.com/doing-business/construction-
engineering/forms under Doing Business> Construction and Engineering: Consultant Resources under 
Consultant Forms).  Each Team member will procure and maintain policies that meet the required Prime’s 
level of coverage and shall indemnify the Team against claims arising from their performance under the 
Team, as well as agreeing to be joint and severally liable upon termination of the Team. In the event of the 
termination of the Team, the insurance and indemnification rights of the Team must be assignable to the 
Tollway as a matter of law.  Proof of compliance with these requirements must be submitted to the Tollway 
prior to issuance of a Notice to Proceed. 
 
Team SOI submittal requirement overview: 

• Designate a single point of contact who shall serve as the Team’s primary contact with the Tollway. 
• Indicate the Team member responsible for each prequalification category. 
• The Team Lead shall submit outstanding work obl igat ions, and Forms A or  Forms B 

disclosures (as applicable) for each of the Team members. 
• Identify the Team member responsible for invoicing. 
• For Exhibit A, plus other required documents specified in the PSB, combine the information for all 

participating Team members. 
• Submit the Teaming Agreement within ten (10) days after contract negotiation and prior to 

Board award. 
 

A firm planning to submit a SOI as a Team is required to contact the Tollway for a Team SOI Firm Name 
Code. Contact CS staff via e-mail at csstaff@getipass.com.  The Team SOI Firm Name Code as provided 
by the Tollway is required to identify and process the submittal as a Team proposal. 
 
Only the Team Lead is required to fill out the SOITEAM data on behalf of the Team. It is imperative that 
the other Team members do NOT submit SOITEAM data if they are not the Team Lead. The Team Lead 
must clearly identify the Team members and subconsultants doing work for or in conjunction with the 
Team within the Team SOITEAM data submittal. 
 
Example of a Team (TM) submittal: Companies forming Team are: 

• Company A  
• Company B  

https://www.illinoistollway.com/doing-business/construction-engineering/forms
https://www.illinoistollway.com/doing-business/construction-engineering/forms
mailto:csstaff@getipass.com
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• Company C 
Team Firm Name Code as provided by the Tollway is: ABC_TM 
 
Team members naming parameters are: 

• ABC _TM (Company A) “Managing Partner” 
• ABC__TM (Company B) ABC_TM (Company C) 
• Subcontractors to the Team Lead: J. Smith Consulting (Company B) 
• F.J. Engineering (Company C) 
• Subcontractors to the Team members: G. Engineering (Company A) 
• Materials Inc. (Company A) 
• Surveying Services (Company B ) Jersey Consulting (Company B) KL Services (Company C) 
• L MN Engineering (Company C) 

 
 
2.9 PHASE III:  CONSTRUCTION ENGINEERING SERVICES 
 

The following applies to all Phase III Engineering service items. 
 
After the Consultant has been selected, the Construction Manager (CM) shall provide the following to the 
Tollway: 
 
The Consultant selected for the Construction Management (CM) Services shall submit for the Tollway’s 
review and approval, a management plan for the specific Project for which the Consultant is selected. 
This plan shall include an outline of the full-time or part-time plant and on-site inspection services sampling 
and laboratory testing the Consultant plans to provide for Quality Assurance.  The selected CM’s 
Consultant’s Quality Program (CQP) shall include the identification and pre-qualifications of the Field 
Inspectors and Laboratory Technicians to be assigned to this project as employees of the Consultant or a 
qualified Subconsultant.  The CQP shall include periodic verification by an independent qualified 
Subconsultant that the Quality Assurance operations are proceeding as specified using the proper methods 
of sampling and testing. 
 
The name of any accredited Material Laboratory(s) to be utilized for the Quality Assurance work must be 
provided with the CQP. The laboratory must be accredited under the AASHTO Accreditation Program 
(AAP). The AAP requires on-site inspections and participation in proficiency sample programs. The Portland 
cement concrete PCC inspections and proficiency programs are conducted by the Cement and Concrete 
Reference Laboratory (CCRL). The hot-mix asphalt (HMA) programs are conducted by AASHTO Materials 
Reference Laboratory (AMRL). Either CCRL or AMRL can conduct the aggregate program for your lab. 
Both AMRL and CCRL are scheduled to be in Illinois this year. 
 
The laboratory shall be accredited in the entire test procedures specified in IDOT Bureau of Materials and 
Physical Research (BMPR) Policy Memorandum “Minimum Private Laboratory Requirements for 
Construction Materials Testing or Mix Design.”  The current IDOT policy can be found in IDOT’s Manual of 
Test Procedures for Materials.  http://www.idot.illinois.gov/Assets/uploads/files/Doing-
Business/Memorandums-&-Letters/Highways/Materials/Concrete/6-08.1minimumprivatelabrequirements.pdf 
 
Personnel performing materials testing for aggregate, PCC, and HMA shall have completed the appropriate 
QC/QA trained technician classes.  Personnel performing soils field tests shall have completed IDOT class 
S-33, “Standard Earth Density.” (Detailed on the next page.) 
 
The Laboratory Technicians to be assigned to this project must be prequalified by having passed the 
IDOT 3-day Aggregate training courses for Aggregate Testing and the IDOT QC/QA Level I and Level II 
(HMA and PCC) Testing Courses. 
 
The Field Inspectors assigned to this project for on-site Quality Assurance must be prequalified by having 
passed the IDOT QC/QA Half-Day Nuclear Density training course, for earthwork quality control and for 
monitoring the on-site bituminous construction work.  The Field Inspectors assigned to the on-site quality 
control of concrete placement shall be prequalified by having passed the IDOT/ACI Portland Cement 
Concrete Level I training course.  Personnel performing soils field tests shall have completed IDOT class S-
33, “Standard Earth Density.” 

http://www.idot.illinois.gov/Assets/uploads/files/Doing-Business/Memorandums-&-Letters/Highways/Materials/Concrete/6-08.1minimumprivatelabrequirements.pdf
http://www.idot.illinois.gov/Assets/uploads/files/Doing-Business/Memorandums-&-Letters/Highways/Materials/Concrete/6-08.1minimumprivatelabrequirements.pdf
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The Consultant’s Quality Assurance responsibilities at the material production plants shall be performed by 
a Field Inspector having passed the 3-day IDOT Aggregate Gradation Control System training course 
combined with the IDOT QC/QA Level I and Level II (HMA and PCC) Testing courses to perform the 
specified inspection of approved materials at the concrete and bituminous plants. 
 
2.10 CONSTRUCTION AND QUALITY ASSURANCE CONSULTANTS 
 
S 33-Geotechnical Field Testing and Inspection Class 
 
S33 is a required class for technicians performing soil tests on construction projects.  This includes 
consultant personnel providing Construction Inspection or Quality Assurance Testing on Tollway projects. 
The Illinois Department of Transportation (IDOT) will schedule sessions of this class after determining the 
demand. Below is a description of the class and sign-up information. 
 
Course Objectives 
The student will be able to do the following:  1. Determine the Standard Dry Density and Optimum 
Moisture content of soil or soil mix according to AASHTO T 99. 2. Determine in-place density in accordance 
with approved test procedures.  3.  Select the correct soil curve by the use of a one-point proctor and/or 
textural classification of the soils.  4.  Determine the moisture content of a soil by either laboratory or field 
methods.  5.  Perform validity checks of the soil test results.  6.  Report results in accordance with 
departmental requirements. 
 
Prerequisites: 

• One year of college level technical training or six months experience, or consent of the 
course instructor. 

• High school math, including ability to calculate percentages. 
 
Course Length: 
Two Days, including written examination. 
 
Cost: 
There is no cost to consultants. 
 
Location: 
District One, District Eight, and other locations determined by demand. 
 
Schedule: 
As determined by demand; late fall, winter, and early spring. 
 
To Register: 
Mail or Fax a note or e-mail Brad Risinger in the Technical Training Unit.  For each proposed registrant, provide 
name, firm name, address, phone, FAX and e-mail.  Please list multiple registrants in priority order, since 
seating in initial classes may be limited. 
 
Brad Risinger; Brad.Risinger@illinois.gov 
IDOT – Bureau of Operations 
313 Hanley Building, Room 009 
2300 S. Dirksen Parkway Springfield, IL 62764  
(217) 557-2070 
FAX (217) 782-1927 
 
  

mailto:Brad.Risinger@illinois.gov
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2.11 QUALITY ASSURANCE PREQUALIFICATION CATEGORY 
 
From the Illinois Department of Transportation (IDOT): 
This notice is for consultants who are or wish to be, prequalified in the Quality Assurance (QA) 
prequalification category. The requirement for accreditation of QA Testing laboratories was phased in 
over time and is now required. 
 
QA Testing labs must be fully accredited to be considered for any new contracts or to renew 
prequalification. 
 
NOTE:  Neither prequalification nor accreditation is required for consultants working directly for contractors, 
performing Quality Control (QC) activities. 
 
Synopsis of requirements: 

• The laboratory must be accredited under the AASHTO Accreditation Program (AAP).  The AAP 
requires on-site inspections and participation in proficiency sample programs.  The Portland 
cement concrete PCC inspections and proficiency programs are conducted by the Cement and 
Concrete Reference Laboratory (CCRL).   The hot-mix asphalt (HMA) programs are conducted by 
AASHTO Materials Reference Laboratory (AMRL).  Either CCRL or AMRL can conduct the 
aggregate program for your lab. Both AMRL and CCRL are scheduled to be in Illinois this year. 

• The laboratory shall be accredited in all of the test procedures specified in IDOT Bureau of Materials 
and Physical Research (BMPR) Policy Memorandum “Minimum Private Laboratory Requirements 
for Construction Materials Testing or Mix Design.”  The current IDOT policy can be found in IDOT’s 
Manual of Test Procedures for Materials. http://www.idot.illinois.gov/Assets/uploads/files/Doing-
Business/Memorandums-&-Letters/Highways/Materials/Concrete/6-
08.1minimumprivatelabrequirements.pdf 

• Personnel performing materials testing for aggregate, PCC, and HMA shall have completed the 
appropriate QC/QA trained technician classes.  Personnel performing soils field tests shall have 
completed IDOT class S-33, “Standard Earth Density.”  The laboratory must be accredited under 
the AASHTO Accreditation Program (AAP). 

 
The description of the prequalification categories, the SEFC, and the BMPR Policy Memo may be viewed or 
downloaded from the IDOT Internet Site:  http://www.idot.illinois.gov/ 
 
Information about the AAP accreditation and AMRL programs may be found on the AMRL Web Site: 

http://www.nist.gov/ 
 
Information about the CCRL inspection and proficiency sample programs may be found on the CCRL 
Web Site:  http://www.nist.gov/ 
 
2.12 CLARIFICATION OF QUALITY CONTROL/QUALITY ASSURANCE 
 REQUIREMENTS 
 
A SOI listing the same individual as being responsible for performing both the work and Quality 
Control/Quality Assurance for the same work is not acceptable. The Quality Control/Quality Assurance 
personnel on Exhibit A shall not be the same personnel preparing the data.  If the prime firm does not have 
personnel to cover the QC/QA requirements then a Subconsultant prequalified in the category may be 
used. 
 
The following highlighted sections have been added to the Guidelines in the Professional Services 
Bulletin and the solicitations. 
 
Complete Exhibit A as follows: 

• List the required key personnel to match required prequalification categories and any additional 
personnel requirements designated in the project solicitation. Include firm name if work is to be 
completed by a subconsultant. 

 
• QC/QA personnel must be different individuals than those preparing the documents. 

http://www.idot.illinois.gov/Assets/uploads/files/Doing-Business/Memorandums-&-Letters/Highways/Materials/Concrete/6-08.1minimumprivatelabrequirements.pdf
http://www.idot.illinois.gov/Assets/uploads/files/Doing-Business/Memorandums-&-Letters/Highways/Materials/Concrete/6-08.1minimumprivatelabrequirements.pdf
http://www.idot.illinois.gov/Assets/uploads/files/Doing-Business/Memorandums-&-Letters/Highways/Materials/Concrete/6-08.1minimumprivatelabrequirements.pdf
http://www.idot.illinois.gov/
http://www.nist.gov/
http://www.nist.gov/
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2.13 CONSULTANT CONTRACT FORMS 
 
Standard forms, exhibits and associated instructions to be used by construction management (CM) and 
design services engineering (DSE) consultants in preparing proposals and agreements with the Tollway are 
located on the Tollway website.  Contracts will be awarded based on the standard Agreement templates.  
Selected consultants should be prepared to execute the appropriate Agreement template.  Any exceptions 
shall be noted in the consultant’s SOI. 
 
https://www.illinoistollway.com/doing-business/construction-engineering/forms 
 
2.14 SELF-PERFORMANCE 
 
The Tollway requires the stand-alone firm (non-team) to self-perform no less than 40% of the work. 
 
 

https://www.illinoistollway.com/doing-business/construction-engineering/forms
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PART III: LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS 
 

3.1 FIRM’S COMMITMENT and SIGNATURE 
 
Include the Firm’s Commitment and Signature pages in each SOI following the Cover Sheet.  These pages are shown 
below, and are available on the Tollway website and through this link: https://www.illinoistollway.com/doing-
business/construction-engineering/bids-bulletins-awards 
 
SOI TO PROVIDE PROFESSIONAL SERVICES 
Firm should use this form as a final checklist to ensure that all required documents are completed and included with 
the SOI.  Firm must mark each blank below as appropriate; mark N/A when a section is not applicable to the PSB 
Item submitted.  Firm understands that failure to submit this form or meet all requirements is cause for 
disqualification.  
 
1. PSB Review: Firm reviewed the PSB, including all referenced documents and instructions, completed all blanks, 

provided all required information, correctly labeled / named its SOI files, and demonstrated how it will meet the 
Tollway’s requirements.  
 Yes  No 
 

2. Addenda: Firm acknowledges receipt of any and all addenda to this PSB, and has taken those into account in 
making this submittal. 
 Yes – List Addenda numbers here:    No  Not Applicable 
 

3. Firm has submitted with its SOI any and all documents required in PSB 19-1.  The most current forms are listed 
on the Tollway website:   https://www.illinoistollway.com/doing-business/construction-engineering/bids-bulletins-awards 
(Doing Business: Construction and Engineering –  Consultant Resources – Professional Services Bulletin). 
Exhibits from previous Professional Services Bulletins will not be accepted.  Firm understands that incomplete 
or missing documentation will render the SOI submittal non-responsive. 
 Yes  No  
 

4. SOIs: Firm is submitting a separate SOI for each PSB item. The SOI is submitted in adobe.pdf format and labeled 
as described in 4.4 Submittal Instructions, using the SOI FIRM NAME CODE provided by the Tollway. The Firm 
is submitting under its  full, legal name, and if applicable, the full, legal names of its team members. 
 Yes  No  
 

5. Exhibit A: Firm is submitting with its SOI “key” project personnel specific to each SOI submitted, including 
subconsultants, resumes, category of work and is attached as a separate document in e-Builder.  
 Yes  No  
 

6. DBE and VOSB/SDVOSB Evidence: Firm and/or subconsultant is submitting evidence of certification from 
acceptable agencies and is attached as a separate document in e-Builder. 
 Yes  No  Not Applicable 
 

7. Exhibit B: Firm is submitting with its SOI the Location/Design - Environmental Questionnaire for applicable items 
and is attached as a separate document in e-Builder.  
 Yes  No  Not Applicable 
 

8. Exhibit C: Current Obligations: Firm is submitting current work obligations in dollars and/or the Teaming 
Agreement’s Team Lead is submitting current work obligations on behalf of each of the Team member firms.  
Exhibit C is submitted in pdf format and labeled as described in 4.4 Submittal instructions, using the SOI FIRM 
NAME CODE provided by the Tollway and is attached as a separate document in e-Builder. 
 Yes  No  Not Applicable 
 

9. Exhibit D: Availability of Key Project Personnel: Firm is submitting with its SOI Exhibit D, which must include 
Key personnel as identified in the item detail, for both Prime and subconsultants and is attached as a separate 
document in e-builder.  
 Yes  No  Not Applicable 
 
 

https://www.illinoistollway.com/doing-business/construction-engineering/bids-bulletins-awards?p_p_id=101_INSTANCE_v0IPpC00gJc2&p_p_lifecycle=0&p_p_state=normal&p_p_mode=view&p_p_col_id=column-1&p_p_col_pos=11&p_p_col_count=16&_101_INSTANCE_v0IPpC00gJc2_delta=5&_101_INSTANCE_v0IPpC00gJc2_keywords=&_101_INSTANCE_v0IPpC00gJc2_advancedSearch=false&_101_INSTANCE_v0IPpC00gJc2_andOperator=true&p_r_p_564233524_resetCur=false&_101_INSTANCE_v0IPpC00gJc2_cur=1
https://www.illinoistollway.com/doing-business/construction-engineering/bids-bulletins-awards?p_p_id=101_INSTANCE_v0IPpC00gJc2&p_p_lifecycle=0&p_p_state=normal&p_p_mode=view&p_p_col_id=column-1&p_p_col_pos=11&p_p_col_count=16&_101_INSTANCE_v0IPpC00gJc2_delta=5&_101_INSTANCE_v0IPpC00gJc2_keywords=&_101_INSTANCE_v0IPpC00gJc2_advancedSearch=false&_101_INSTANCE_v0IPpC00gJc2_andOperator=true&p_r_p_564233524_resetCur=false&_101_INSTANCE_v0IPpC00gJc2_cur=1
https://www.illinoistollway.com/doing-business/construction-engineering/bids-bulletins-awards
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10. Exhibit E: Partnering for Growth Memorandum of Understanding: Firm is submitting Exhibit E with the SOI 
if the SOI identifies a Mentor-Protégé partnership.  Firm entered the DBE and/or VOSB/SDVOSB commitment 
and percentage breakdowns in the SOITEAM data section and is attached as Exhibit E as a separate document 
in e-Builder.   
 Yes  No  Not Applicable 
 

11. Exhibit F: State of Illinois Veteran Small Business Participation and Utilization Plan and Letter of Intent: 
Firm is submitting with its SOI the State of Illinois Veteran Small Business Participation and Utilization Plan and 
Letter of Intent for items that include a VOSB/SDVOB  goal and is attached as a separate document in e-Builder. 
 Yes  No  Not Applicable 
 

12. SOITEAM Data:  Firm has identified the Prime, subconsultant(s) and DBE and VOSB/SDVOB  percentage 
breakdowns, verified percentage totals of work are equal to 100%,  and left no blank cells. Ranges and “TBD” 
are not acceptable. NOTE: the percentage inserted in the SOITEAM Data will take precedence over any 
other percentage inserted in the SOI or exhibits in the event of a discrepancy.   
 Yes  No  Not Applicable 
 

13. FORMS A or FORMS B Certification/Disclosure Forms (version 18.1) and Illinois Tollway Standard 
Business Terms and Conditions: Firm is submitting certification and disclosure forms and Illinois Tollway Terms 
and Conditions for itself and its Team member firms.  The Disclosures are submitted in pdf format and labeled as 
described in 4.4 Submittal instructions, using the SOI FIRM NAME CODE provided by the Tollway. Firm 
understands that incomplete or missing documentation will render the SOI submittal disqualified (attached as a 
separate document in e-Builder).  
 Yes  No  
 

14. Illinois State Board of Elections Registration: Firm understands that Primes may be required to be registered 
with the Illinois State Board of Elections prior to the submittal of the SOI, and has enclosed a copy of the 
registration certificate with the Certification / Disclosure forms if applicable and  is attached as a separate 
document in e-Builder. 
 Yes  No 
 

15. Demonstrated Experience Form: Item 1 only Firm is submitting with its SOI the Demonstrated Experience 
Form 
            Yes                  No                    Not Applicable 

  
 

SIGNATURE CERTIFICATION 
By submitting a response to this SOI, each Firm unequivocally acknowledges that the Firm has read and fully 
understands this SOI, and that the Firm has asked questions and received satisfactory answers from the Tollway 
regarding any provisions of this SOI with regard to which the Firm desired clarification. By signature below, the 
Principal of the Firm certifies the information contained in the SOI is true and accurate. 
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SIGNATURE CERTIFICATION 

I certify that my electronically scanned-in signature appearing in this SOI and associated documents submitted by 
our firm / team is authorized to be affixed by the person doing so and will be binding on the firm / team. 
 
On behalf of the firm                     (enter firm full legal 
name) and its team members, if any (as identified in this SOI), I certify that I am the firm’s                          
     (enter title), and that I have thoroughly reviewed our existing and pending 
obligations for services by our Technical Staff (including work for which selection has been made but 
negotiations and/or agreements execution have not been finalized) during the ensuing year(s) to all of our clients 
on any type of project and have included them on Exhibit C. 
 
If we are selected for this project, we will assign it as a top priority project utilizing the identified Key and Support 
Personnel as submitted on Exhibit A for the full term of the contract.  
 
I certify that the information contained in this SOI is true and accurate. Any and all discrepancies that are not 
substantial or relevant to the selection process may be cured during the negotiation process with the selected firm. 
 
 
 
 
Date      Signature       
 
 
 

Print Name     
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3.2 EXHIBITS 
 
The following Exhibits and data shall be submitted in accordance with PSB submittal instructions in PART 
IV, and are available on the Tollway website.  Refer to paragraph 4.3 for guidelines. 

 
• Exhibit A:  Proposed Staff  

o Required - Submit as a separate pdf document. 
• Exhibit C:  Instructions for Completing Exhibit C and Current Obligations form 

o Required - Submit as a separate pdf document. 
• Exhibit D:  Availability of Key Project Personnel  

o Required - Submit as a separate pdf document. 
• Exhibit E-DBE:  Partnering for Growth Program  

o If proposing a mentor-protégé arrangement with a DBE firm, this Exhibit is required.   
o Submit as a separate pdf document.  

• Exhibit E-VOSB:  Partnering for Growth Program  
o If proposing a mentor-protégé arrangement with a VOSB/SDVOSB, this Exhibit is required.   
o Submit as a separate pdf document.  

• Exhibit F: Veteran Small Business Participation and Utilization Plan  
o If the item includes a Veteran Goal, this Exhibit is required. 
o Submit as a separate pdf document.  

• Illinois Tollway Standard Business Terms and Conditions  
o Required - Submit as a separate pdf document.  

• SOITEAM Data  
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Exhibit A – Proposed Staff 

PSB 19-1  
 
Please provide the information for the following Key Project Personnel, (Key Project Personnel are defined 
as those specific positions identified in each PSB Item, and are subject to approval by the Tollway if they 
change during contract performance), including the staff from the Sub-Consultants. The personnel named 
in Exhibit A must also be listed on Exhibit D: Availability of Key Project Personnel. 
 
 

Project Manager (Items 1 thru 5)  Project Engineer (Items 1 & 5) 
Name:   Name:  
Firm:   Firm:  
Category:   Category:  
License #:  IL Licensed Professional 

Engineer 
 License #: IL Licensed Professional 

Engineer 
Year Registered:  State:   Year Registered:  State:  
Office Address:   Office Address:  
City:  State:   City:  State:  

 
 Architectural (Item 1)   Electrical Design (Item 1) 
Name:   Name:  
Firm:   Firm:  
Category:   Category:  
License #: IL Licensed Professional 

Architect 
 License #: IL Licensed Professional 

Engineer 
Year Registered:  State:   Year Registered:  State:  
Office Address:   Office Address:  
City:  State:   City:  State:  

 
 Mechanical Design (Item 1)   Structural Design (Items 1, 3 thru 5) 
Name:   Name:  
Firm:   Firm:  
Category:   Category:  
License #: IL Licensed Professional 

Engineer 
 License #: IL Licensed Professional 

Engineer 
Year Registered:  State:   Year Registered:  State:  
Office Address:   Office Address:  
City:  State:   City:  State:  

 
 Resident Engineer (Items 2 thru 4)   Materials Coordinator (Items 2 thru 4) 
Name:   Name:  
Firm:   Firm:  
Category:   Category:  

License #:   License #:  
Year Registered:  State:   Year Registered:  State:  
Office Address:   Office Address:  
City:  State:   City:  State:  
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Exhibit A – Proposed Staff 
PSB 19-1, continued  
The personnel named in Exhibit A must also be listed on Exhibit D: Availability of Key Project Personnel 
 
 

 Document Technician (Items 2 thru 4)   Materials QA Technician (Items 2 thru 4) 
Name:   Name:  
Firm:   Firm:  
Category:   Category:  
License #: Documentation Certification 

Number- IDOT class S-14 
 License #:  

Year Registered:  State:   Year Registered:  State:  
Office Address:   Office Address:  
City:  State:   City:  State:  

 
 Roadway Design (Items 3 thru 5)   QC/QA Review (Item 5) 
Name:   Name:  
Firm:   Firm:  
Category:   Category:  

License #: IL Licensed Professional 
Engineer 

 License #: IL Licensed Professional 
Engineer 

Year Registered:  State:   Year Registered:  State:  
Office Address:   Office Address:  
City:  State:   City:  State:  

 
Required Prequalification Category  Required Prequalification Category 
Name:   Name:  
Firm:   Firm:  
Category:   Category:  

License #:   License #:  
Year Registered:  State:   Year Registered:  State:  
Office Address:   Office Address:  
City:  State:   City:  State:  

 
Required Prequalification Category  Required Prequalification Category 
Name:   Name:  
Firm:   Firm:  
Category:   Category:  
License #:   License #:  
Year Registered:  State:   Year Registered:  State:  
Office Address:   Office Address:  
City:  State:   City:  State:  

 
Required Prequalification Category  Required Prequalification Category 
Name:   Name:  
Firm:   Firm:  
Category:   Category:  

License #:   License #:  
Year Registered:  State:   Year Registered:  State:  
Office Address:   Office Address:  
City:  State:   City:  State:  
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Exhibit A – Proposed Staff 

PSB 19-1, continued  
 
The personnel named in Exhibit A must also be listed on Exhibit D: Availability of Key Project Personnel 
 

Required Prequalification Category  Required Prequalification Category 
Name:   Name:  
Firm:   Firm:  
Category:   Category:  
License #:   License #:  
Year Registered:  State:   Year Registered:  State:  
Office Address:   Office Address:  
City:  State:   City:  State:  

 
Required Prequalification Category  Required Prequalification Category 
Name:   Name:  
Firm:   Firm:  
Category:    Category:   

License #:   License #:  
Year Registered:  State:   Year Registered:  State:  
Office Address:   Office Address:  
City:  State:   City:  State:  

 
Required Prequalification Category  Required Prequalification Category 
Name:   Name:  
Firm:   Firm:  
Category:    Category:  
License #:   License #:  
Year Registered:  State:   Year Registered:  State:  
Office Address:   Office Address:  
City:  State:   City:  State:  

 
Required Prequalification Category  Required Prequalification Category 

Name:   Name:  
Firm:   Firm:  
Category:   Category:  
License #:   License #:  
Year Registered:  State:   Year Registered:  State:  
Office Address:   Office Address:  
City:  State:   City:  State:  

 
Required Prequalification Category  Required Prequalification Category 

Name:   Name:  
Firm:   Firm:  
Category:   Category:  
License #:   License #:  
Year Registered:  State:   Year Registered:  State:  
Office Address:   Office Address:  
City:  State:   City:  State:  

*If work is being performed by a Sub-consultant list firm name also. 
**Note the specific function listed in the Item description for Key Personnel  
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Exhibit A continued 
Attach resumes for Key Project Personnel. 
 
 
Management 

  
Professionals 

  
Technical Staff 

 
Total 

   
Engineers 

   
Technicians 

 

    
Land Surveyors 

  Draftsmen  

    
Architects 

  Survey Crew  

    
Others 

  Clerical  

    
Total 

  Other  

      Total  
        
    Total Projected Staff  

 

Exhibit A – Proposed Staff PSB# 19-1 Item# __ 
 
 
 
 
Firm will complete project within estimated time listed in the project advertisement.   Yes   No  
 
If Yes, provide completion date and/or number of months.    
 
If No, explain:  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Exhibit A  
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INSTRUCTIONS FOR COMPLETING EXHIBIT C: CURRENT OBLIGATIONS 
 
Work Being Negotiated or Under Agreement with the Illinois State Toll Highway Authority 
 
If your firm currently has work awarded by ISTHA, complete the first page of Exhibit C, showing Project 
Fee and Fee Remaining in the Estimated Time Period for Completion of Each Project. [Projects being 
negotiated and scheduled supplements should be listed and the fee columns estimated.] If your firm 
has a contract in which the Tollway has suspended the work, list the Project Fee and Fee Remaining To Be 
Earned and your best estimate of when the work will resume.  If your firm is participating in an ISTHA project 
as a Subconsultant, complete the "Your Firm as a Subconsultant" block showing Subcontract Fee and 
Fee Remaining in the Estimated Time Period for Completion of Each Project. 
 

• Work Being Negotiated or Under Agreement by Your Transportation Staff for Other than 
the Illinois State Toll Highway Authority 

 
For any work your firm has other than ISTHA, complete the second page of Exhibit C, listing the 
Fee Remaining in the Time Period for Completion of the Projects in the Appropriate Agency. 

 
• Current  Obligations for  the  Illinois  State  Toll  Highway  Authority that  Your  Firm  has 

Subcontract 
 
If your firm currently has work where a Subconsultant is being utilized, complete and submit the 
th i rd of Exhibit C, showing their Subcontracted Fee and Work Remaining in the appropriate 
columns.  If you currently have no Subconsultants on your ISTHA contracts, mark "None" and 
submit. 

 
• Summary of Work 

 
Please provide this information from totals on the first two pages of Exhibit C.  The table for this 
information is found in Exhibit C at the bottom of the second page. 
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EXHIBIT C 

 

Current Obligations of Work for the Illinois State Tollway Highway Authority 

__________________________________________________________________________________   
(Firm’s Legal Name) 

 
Your firm as Prime Consultant     

 
Exhibit C – Page 1 of 4  

PSB No. Total Project Fee 

Fee Remaining without Subconsultants 
0-6 Months  7-18 Months >18 Months 

Design Constr. Design Constr. Design Constr. 

        

Total as Prime: 
 

(enter here & table on 
Page 3) 
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EXHIBIT C 
 

Current Obligations of Work for the Illinois State Tollway Highway Authority 
__________________________________________________________________________________ 
(Firm’s Legal Name) 
 
Your firm as Subconsultant: 

 
Exhibit C – Page 2 of 4 

  

 
Consultant You 

Are 
Subcontracted to 

 
PSB No. 

 
Total Project Fee 

Fee Remaining 

0-6 Months 7-18 Months >18 Months  
 Design Constr. Design Constr. Design Constr. 

         

Total as 
Subconsultant: 

 

(enter here & table on Page 4)       
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Total AGR 

Amount  

 

Fee Remaining To Be Earned 

0-6 Months 7-18 Months >18 Months 
Design Constr. Design Constr. Design Constr. 

 
City of Chicago 

       

 
Illinois Department 
of Transportation 

       

 
All Other Work 
(Public & Private) 

       

       

 

 
Totals For Firm 

 
0-6 Months 

 
7-18 Months 

 
>18 Months 

Design Constr. Design Constr. Design Constr. 
 

Total As Prime       

 
Total As Subconsultant 

      

 
Total For Non-ISTHA 

      

       

 

EXHIBIT C 
 

Current Obligations of Work by Your Transportation Staff for Other 
 than The Illinois State Toll Highway Authority 

 

 
 
 
(Firm’s Legal Name) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Total Non-ISTHA 
 

(enter here & on table below) 
 
 
 
 

Note: The start date for the 0-6 months will be the date of this PSB 
 
 
 

Summary of Work 
 
 
 
 
 
 
 
 
 
 
 
 
 

Total 
 
 
 
 
 
 
Exhibit C - Page 3 of 4
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EXHIBIT C 
Current Obligations that Your Firm Has Subcontracted 

for The Illinois State Toll Highway Authority 
 
 
(Firm’s Legal Name) 
 
Subcontract Fee is the total Subconsultant fee negotiated in a subcontract and includes all additional Subconsultant fees in supplements and Extra Work Orders. 
 
Fee Remaining to be earned is the “Subcontract Fee” less: 
(1) The fee billed to your firm and, 
(2) The actual and estimated fee for work completed subsequent to the last submitted invoice up to the date of issuance of this Bulletin. 
 

PSB Item # Job 
# 

Name of   
Subconsultant Sub-

contract Fee 

Fee Remaining To Be Earned 
0-6 Months 7-18 Months >18 Months 

Design Constr. Design Constr. Design Constr. 

          

          

          

          

          

          

          

          

          

          

          

Exhibit C – Page 4 of 4 
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EXHIBIT D 
 

AVAILABILITY OF KEY PROJECT PERSONNEL 
Note: *The last column shall reflect the actual percentage of time to be spent on the proposed project, i.e., 20 
percent is 20% 

 
 
 

Name 

 
 

Proposed 
Position 

 
 
 

Current Projects 

 
Percent of 
Time on 
Current 
Projects 

 
 
Date Projects 

Completed 

*Percent of 
Time to be 

Devoted to this 
Item / Proposed 

Position 
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EXHIBIT E – DBE 

PARTNERING FOR GROWTH PROGRAM 
FOR 

DISADVANTAGED BUSINESS ENTERPRISES (DBEs) 
PSB: 19-1  ITEM: Item 

MEMORANDUM OF UNDERSTANDING  
BETWEEN: 

THE MENTOR: FIRM NAME 
ADDRESS A

N
D 

THE PROTÉGÉ: FIRM NAME 
ADDRESS 

Mentor Mentor Address Protege Protege Address  

Note: The Partnering for Growth Program was formerly known as the Partnership-Mentor/Protégé Program. 

Note:  The DBE goal is separate and distinct from the VOSB goal. A single firm may not be utilized to achieve credit 
toward both DBE and VOSB goals on a single project.  Therefore, the protégé participation must match the goal for 
which the protégé is being utilized. 

I. PROGRAM PURPOSE 
The Mentor and the Protégé commit to entering into a Partnering for Growth Agreement in accordance with the current 
guidelines of the Tollway’s Partnering for Growth (formerly known as Partnership-Mentor/Protégé) Program for DBEs. The 
purpose of the Program is to facilitate the Tollway’s professional services consultants with: 

A. Meeting Disadvantaged Business Enterprise/Minority Business Enterprise/Women Business Enterprise (DBE) 
participation goals, 

B. Establishing new partnerships with DBE firms that have no prior experience providing professional services to the 
Tollway, 

C. Continuing technical and nontechnical support for DBE firms that have limited experience providing professional 
services to the Tollway, and   

D. Assisting DBE firms with building their capacity and becoming and/or remaining self-sufficient, competitive, and 
profitable business enterprises. 

A DBE means a business certified by the Illinois Unified Certification Program as a DBE, or certified by the City of Chicago or 
Cook County as an M/WBE, or certified by the U.S. Small Business Administration (SBA) as an 8(a) business.  
 

Professional Services shall be defined as Architecture, Landscape Architecture, Professional Engineering and 
Professional Land Surveying. 
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II. CONFORMANCE TO PROGRAM GOALS 
A. Participation in this project by the Protégé. 

1. In area(s) being mentored:  

• Technical work covered by Mentor’s prequalification category(ies) %    % 

Scope:  Technical Scope                                                          

 

• Work not applicable to prequalification category(ies) %    % 

Scope: Non Covered Scope                                                          

 

Note: Protégé must participate in either one or both of these areas 

2. In area(s) not being mentored:  

• Work the Protégé will self-perform  %    % 

Note: Protégé participation in this area is optional 

3. Total participation by the Protégé (Sum of 1. and 2.)    %    % 
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B. Briefly describe an assessment of the Protégé’s needs (one-half page maximum). 
Protege needs 

 

 

 

 

 

 

 

 

 

 

 

C. Briefly describe specific assistance the Mentor will provide to support the Protégé’s needs (one-half page 
maximum). 
Mentor assistance 
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III. MENTOR EXPERIENCE WITH THE PROGRAM 

A. Has the Prime consultant served as a Mentor on a Tollway project 
completed within the last five years? If yes, list Contract #(s):  
Contract #(s) 

Indicate Phase(s) of Work:☐MP  ☐DSE  ☐CM  ☐Other 
Areas of Assistance:  
Assistance 
 

☐YES ☐NO 

B. Is the Prime consultant currently serving as a Mentor on a Tollway project? 
If yes, list Contract #(s): 
Contract #(s) 

Indicate Phase(s) of Work: ☐MP  ☐DSE  ☐CM  ☐Other 
Areas of Assistance: 
Assistance 

  

☐YES ☐NO 

C. Has the Prime consultant mentored the Protégé on another Tollway project 
within the last five years? If yes, list Contract #(s): 
Contract #(s) 

Indicate Phase(s) of Work: ☐MP  ☐DSE  ☐CM  ☐Other 
Areas of Assistance: 
Assistance 
 

☐YES ☐NO 

 

IV. PROTÉGÉ EXPERIENCE WITH THE PROGRAM 

A. Has the DBE firm ever been contracted by the Tollway as a Prime consultant??        If yes, lis  
date, Contract #, and description of scope for each project(s): ☐YES ☐NO 

Date  Contract #  Description of Scope 

Date  Contract  Description 

Date  Contract  Description 

Date  Contract  Description 
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B. Has the DBE firm participated in a Mentor/Protégé Agreement on a Tollway project 
completed within the last five years? If yes, list the following for each project(s). 

☐YES ☐NO 

 

Contract #  Protégé 
Award $  Mentored by  Area of Assistance 

Contract  Award $  Mentored  Assistance 

Contract  Award $  Mentored  Assistance 

Contract  Award $  Mentored  Assistance 
 

   

C. Is the DBE firm currently participating in a Mentor/Protégé Agreement on a Tollway project? 
If yes, list the following for each project(s). 

☐YES ☐NO 

Contract #  Protégé 
Award $  Mentored by  Area of Assistance 

Contract  Award $  Mentored  Assistance 

Contract  Award $  Mentored  Assistance 

Contract  Award $  Mentored  Assistance 
 

   

D. Has the DBE firm participated in a Mentor/Protégé Agreement on an Illinois Department of 
Transportation project completed within the last five years? If yes, list the following for each 
project(s).  

☐YES ☐NO 

PTB No/ 
Item  Protégé 

Award $  Mentored by  Area of Assistance 

PTB  Award $  Mentored  Assistance 

PTB  Award $  Mentored  Assistance 

PTB  Award $  Mentored  Assistance 
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E. If the Protégé has been mentored in the same Area of Assistance proposed on this project for a Tollway and/or 

IDOT project a combined total of more than three times, provide explanation supporting need for additional 
mentoring.   
 
 
Explanation 
 
 
 
 
 
 
 
 
 
 
 

 

 

V. STATEMENT OF COMMITMENT 

The purpose of this statement is to confirm a commitment between the Mentor and Protégé, that upon notice of selection from 
the Illinois Tollway for this PSB Item, a formal Partnering for Growth Agreement will be prepared in accordance with the current 
guidelines of the Tollway’s Partnering for Growth Program. 

Should the proposer, after contract negotiation, wish to modify the ‘Plan to Achieve Diversity Goal’, the awarded consultant is 
requested to submit to the Executive  Manager of Diversity a detailed explanation of the work category changes that were not 
known at the time of the SOI submittal. 

 

 

   

SIGNATURE (Mentor Representative)  SIGNATURE (Protégé Representative)  

 

   

Date  Date 

(Date)  (Date) 
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EXHIBIT E - VOSB 
PARTNERING FOR GROWTH PROGRAM 

FOR 
VETERAN AND SERVICE-DISABLED VETERAN-OWNED SMALL BUSINESSES (VOSBs) 

PSB: 19-1  ITEM: ___ 

MEMORANDUM OF UNDERSTANDING  
BETWEEN: 

THE MENTOR: FIRM NAME 
ADDRESS A

N
D 

THE PROTÉGÉ: FIRM NAME 
ADDRESS 

Mentor Mentor Address Protege Protege Address  

 
Note: The Partnering for Growth Program was formerly known as the Partnership-Mentor/Protégé Program. 

Note:  The VOSB goal is separate and distinct from the DBE goal. A single firm may not be utilized to achieve credit 
toward both VOSB and DBE goals on a single project.  Therefore, the protégé participation must match the goal for 
which the protégé is being utilized. 

I. PROGRAM PURPOSE 
The Mentor and the Protégé commit to entering into a Partnering for Growth Agreement in accordance with the current 
guidelines of the Tollway’s Partnering for Growth (formerly known as Partnership Mentor/Protégé) Program for VOSB’s. The 
purpose of the Program is to facilitate the Tollway’s professional services consultants with: 

E. Meeting Veteran and Service-Disabled Veteran Owned Small Business (VOSB) participation goals, 

F. Establishing new partnerships with VOSB firms that have no prior experience providing professional services to the 
Tollway, 

G. Continuing technical and nontechnical support for VOSB firms that have limited experience providing professional 
services to the Tollway, and   

H. Assisting VOSB firms with building their capacity and becoming and/or remaining self-sufficient, competitive, and 
profitable business enterprises. 

A VOSB means a business certified by the State of Illinois Department of Central Management Services (CMS) as a Veteran-
owned small business or Service-disabled Veteran-owned small business. 
Professional Services shall be defined as Architecture, Landscape Architecture, Professional Engineering and Professional 
Land Surveying. 

II. CONFORMANCE TO PROGRAM GOALS 
A. Participation in this project by the Protégé. 

1. In area(s) being mentored:  

• Technical work covered by Mentor’s prequalification category(ies) %    % 

Scope:  Technical Scope                                                          

 

 

• Work not applicable to prequalification category(ies) %    % 

Scope: Non Covered Scope                                                          
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Note: Protégé must participate in either one or both of these areas 

2. In area(s) not being mentored:  

• Work the Protégé will self-perform  %    % 

Note: Protégé participation in this area is optional 

3. Total participation by the Protégé (Sum of 1. and 2.) %    % 

B. Briefly describe an assessment of the Protégé’s needs (one-half page maximum). 
Protege needs 

 

 

 

 

 

 

 

 

 

 

C. Briefly describe specific assistance the Mentor will provide to support the Protégé’s needs (one-half page 
maximum). 
Mentor assistance 
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III. MENTOR EXPERIENCE WITH THE PROGRAM 

D. Has the Prime consultant served as a Mentor on a Tollway project 
completed within the last five years? If yes, list Contract #(s):  
Contract #(s) 

Indicate Phase(s) of Work:☐MP  ☐DSE  ☐CM  ☐Other 
Areas of Assistance:  
Assistance 
 

☐YES ☐NO 

E. Is the Prime consultant currently serving as a Mentor on a Tollway project? 
If yes, list Contract #(s): 
Contract #(s) 

Indicate Phase(s) of Work: ☐MP  ☐DSE  ☐CM  ☐Other 
Areas of Assistance: 
Assistance 

  

☐YES ☐NO 

F. Has the Prime consultant mentored the Protégé on another Tollway project 
within the last five years? If yes, list Contract #(s): 
Contract #(s) 

Indicate Phase(s) of Work: ☐MP  ☐DSE  ☐CM  ☐Other 
Areas of Assistance: 
Assistance 
 

☐YES ☐NO 

 

IV. PROTÉGÉ EXPERIENCE WITH THE PROGRAM 

A. Has the VOSB firm ever been contracted by the Tollway as a Prime consultant?  If 
yes, list date, Contract #, and description of scope for each project(s): ☐YES ☐NO 

Date  Contract #  Description of Scope 

Date  Contract  Description 

Date  Contract  Description 

Date  Contract  Description 
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B. Has the VOSB firm participated in a Mentor/Protégé Agreement on a Tollway project 
completed within the last five years? If yes, list the following for each project(s). 

☐YES ☐NO 

Contract #  Protégé 
Award $  Mentored by  Area of Assistance 

Contract  Award $  Mentored  Assistance 

Contract  Award $  Mentored  Assistance 

Contract  Award $  Mentored  Assistance 
 

 

 

  

C. Is the VOSB firm currently participating in a Mentor/Protégé Agreement on a Tollway 
project? If yes, list the following for each project(s). 

☐YES ☐NO 

Contract #  Protégé 
Award $  Mentored by  Area of Assistance 

Contract  Award $  Mentored  Assistance 

Contract  Award $  Mentored  Assistance 

Contract  Award $  Mentored  Assistance 
 

 
 
 

  

D. Has the VOSB firm participated in a Mentor/Protégé Agreement on an Illinois 
Department of Transportation project completed within the last five years? If yes, list 
the following for each project(s).  

☐YES ☐NO 

PTB No/ 
Item  Protégé 

Award $  Mentored by  Area of Assistance 

PTB  Award $  Mentored  Assistance 

PTB  Award $  Mentored  Assistance 

PTB  Award $  Mentored  Assistance 
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E. If the Protégé has been mentored in the same Area of Assistance proposed on this project for a Tollway 
and/or IDOT project a combined total of more than three times, provide explanation supporting need for 
additional mentoring.   
 
 
Explanation 
 
 
 
 
 
 
 
 
 
 
 

 

V. STATEMENT OF COMMITMENT 

The purpose of this statement is to confirm a commitment between the Mentor and Protégé, that upon notice of selection from 
the Illinois Tollway for this PSB Item, a formal Partnering for Growth Agreement for VOSB’s will be prepared in accordance 
with the current guidelines of the Tollway’s Partnering for Growth Program. 

Should the proposer, after contract negotiation, wish to modify the ‘Plan to Achieve Diversity Goal’, the awarded consultant is 
requested to submit to the Executive Manager of Diversity a detailed explanation of the work category changes that were not 
known at the time of the SOI submittal. 

 

 

  

SIGNATURE (Mentor Representative)  SIGNATURE (Protégé Representative)  

 

Date  Date 

(Date)  (Date) 
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NOTICE REGARDING EXHIBIT F 

VETERAN-OWNED, SERVICE-DISABLED VETERAN-OWNED 
SMALL BUSINESS PARTICIPATION 

The Tollway hereby notifies all potential contractors that it will affirmatively ensure that in any contract entered into pursuant 
to this advertisement, veteran-owned and/or service-disabled veteran-owned small business enterprises will be encouraged 
to submit a SOI response to this invitation and/or to participate in the advertised Veteran-owned/Service-Disabled Veteran-
Owned Business Enterprise (VOSB/SDVOB ) goal of the work to be performed under the contract as a sub-consultant. NOTE 
THAT FAILURE TO PROVIDE A UTILIZATION PLAN AND LETTER OF INTENT OR TO PROVIDE EVIDENCE OF GOOD 
FAITH EFFORTS TO MEET THE CONTRACT GOAL, IF APPLICABLE, WILL RESULT IN A SOI BEING DEEMED NON-
RESPONSIVE. 
To qualify as an eligible VOSB/SDVOB , the firm must be currently certified by the Department of Central Management 
Services. Registration is available at: https://www2.illinois.gov/cms/business/sell2/Pages/VeteranownedBusinesses.aspx 

A current letter of certification and/or No Change Affidavit from the Illinois Department of Central Management Services is 
requested with your SOI submittal (Certifications are to be included as attachments to Exhibit A – Proposed Key Staff).   

You can view/print and download the most current listing of VOSB/SDVOB  firms at the Illinois Department of Central 
Management Services website:  http://www.illinois.gov/cms/business/sell2/Pages/VendorSearch.aspx 

To qualify as an eligible VOSB/SDVOB , all of the following must be met: 
• The firm must be an Illinois business with annual gross sales under $75 million  
• At least 51% owned by one or more qualified service-disabled veterans or qualified veterans living in Illinois 
• Provide a commercially useful function 
• Provide evidence of a current VOSB/SDVOB  certification by the Illinois Department of Central Management Services;  
• Proposed to provide services identified in the specialty Area on the Letter of Certification.  
 

ILLINOIS TOLLWAY DISCLAIMER STATEMENT 
Veteran-Owned and Service-Disabled Veteran-Owned Small Business Enterprise Directory 

Firms listed in the Department of Central Management Services VOSB/SDVOB  Directory have been certified as Veteran-
Owned or Service-Disabled Veteran-Owned Small Business Enterprises. 

The criteria, standards and procedures by which certification decisions are made can be obtained from the Department of 
Central Management Services.  The contract dollar amounts committed to VOSB/SDVOB  certified firms on Illinois Tollway 
contracts may be eligible to be counted toward the fulfillment of VOSB/SDVOB  contract goals on both construction contracts 
and professional service awards.  A single firm cannot be used to meet both a Disadvantaged Business Enterprise (DBE) and 
a VOSB/SDVOB  goal. 

This directory is to be used as an “informational source only” and the following must be considered: 
 
• Certification does not mean that a firm is in any way prequalified to provide the products and/or services the firm claims it 

can provide.  “Certification” means that the Department of Central Management Services has determined, on the basis of 
information provided and the representations therein, that a business is a bona fide VOS/SDVOSBE.  The Department of 
Central Management Services does not, as a result of the listing, make any representation concerning the ability of any 
listed firm to perform work in the specialty listed; 

• The Illinois Tollway does not, through its use of and referral to the Department of Central Management Services 
VOSB/SDVOB  directory, make any representation concerning the ability of any listed firm to perform work in the specialty 
listed. 

• The Illinois Tollway in awarding a contract has discretion in determining whether a VOSB/SDVOB  firms’ listed work 
categories are eligible to be counted toward the fulfillment of VOSB/SDVOB  contract goals; and 

• Department of Central Management Services disclaims any and all responsibility concerning errors, omissions or 
misrepresentations which may be contained in its publication.  It is the responsibility of all contactors/consultants to: 
o Conduct their own investigation to determine the capability and capacity of the VOSB/SDVOB  firm(s) to satisfactorily 

perform the proposed work; and  
o Ensure the VOSB/SDVOB  has a current VOSB/SDVOB  certification letter and/or No Change Affidavit.   

This registry lists the most current Department of Central Management Services VOSB/SDVOB  certified firms.  If there are 
any questions concerning this directory, please contact the Department of Central Management Services.  

https://www2.illinois.gov/cms/business/sell2/Pages/VeteranownedBusinesses.aspx
https://cms.diversitycompliance.com/
https://cms.diversitycompliance.com/
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EXHIBIT F - State of Illinois VETERAN-OWNED SMALL BUSINESS 
PARTICIPATION, 

UTILIZATION PLAN and LETTER OF INTENT for Professional Services 
 

It is the goal of the State to promote and encourage the continued economic development of small businesses owned 
and controlled by qualified veterans and that qualified service-disabled veteran-owned small businesses (SDVOSB) and 
veteran-owned small businesses (VOSB) participate in the State's procurement process as both prime consultant and 
subconsultant. 30 ILCS 500/45-57. 

 
Contract Goal to be Achieved by Vendor:  This solicitation includes a specific Veteran Small Business participation 
goal as specified in each Item detail based on the availability of CMS certified veteran-owned and service-disabled veteran- 
owned  small business (VOSB/SDVOSB) vendors to perform or provide the anticipated services required by this solicitation.  
The Veteran Small Business participation goal is applicable as specified in each Item detail.  This goal is also 
applicable to supplemental work within the scope of work provided by the VOSB/SDVOSB vendor. In addition to the other 
award criteria established for this solicitation, the Agency will award this contract to a Vendor that meets the goal or makes 
good faith efforts to meet the goal.  If Vendor is a CMS certified VOSB/SDVOSB vendor, the entire goal is met and no 
subconsulting with a CMS certified VOSB/SDVOSB vendor is required; however, Vendor must submit a Utilization Plan 
indicating that the goal will be met by self-performance. 
 
The VOSB goal is separate and distinct from the DBE goal.  A single firm may not be utilized to achieve credit 
toward both VOSB and DBE goals on a single project. 

 
Following are guidelines for Vendor’s completion of the Utilization Plan.  Please read the guidelines carefully.  A format 
for the Utilization Plan is included in this section.  Vendor should include any additional information that will add clarity to 
Vendor’s proposed utilization of certified Veteran Small Business vendors to meet the targeted goal.  The Utilization Plan 
must demonstrate that Vendor has either: (1) met the entire contract goal; (2) made good faith efforts towards meeting 
the entire goal; or (3) made good faith efforts towards meeting a portion of the goal.  Any submission of good faith efforts by 
Vendor shall be considered as a request for a full or partial waiver. 

 
At the time of submittal of SOI, Vendor, or Vendor’s proposed Subconsultant must be certified with 
CMS as a VOSB or 
SDVOSB. 

 
Failure to complete a Utilization Plan and/or provide Good Faith Effort Documentation shall render the Statement of 
Interest non-responsive or non-responsible. 

 
Visit https://www2.illinois.gov/cms/business/sell2/pages/veteranownedbusinesses.aspx for complete requirements and to 
apply for certification in the Veteran Business Program. 

 
1. If applicable where there is more than one prime vendor, the Utilization Plan should include an executed Teaming 

Agreement specifying the terms and conditions of the relationship between the parties and their relationship and 
responsibilities to the contract.  The Teaming Agreement must clearly evidence that the certified VOSB/SDVOSB 
vendor will be responsible for a clearly defined portion of the work and that its responsibilities, risks, profits and 
contributions of capital, and personnel are proportionate to its ownership percentage.  It must include specific details 
related to the parties’ contributions of capital, personnel, and equipment and share of the costs of insurance and 
other items; the scopes to be performed by the certified VOSB/SDVOSB vendor under its supervision; and the 
commitment of management, supervisory personnel, and operative personnel employed by the certified 
VOSB/SDVOSB vendor to be dedicated to the performance of the contract. Established Teaming Agreements will 
only be credited toward Veteran Small Business goal achievements for specific work performed by the certified 
VOSB/SDVOSB vendor. 

 
2. An agreement between a vendor and a certified VOSB/SDVOSB vendor in which a certified VOSB/SDVOSB 

vendor promises not to provide subconsulting proposals to other vendors is prohibited.  The Agency may 
request additional information to demonstrate compliance.  Vendor agrees to cooperate promptly with the Agency 
in submitting to interviews, allowing entry to places of business, providing further documentation, and to soliciting 
the cooperation of a proposed certified VOSB/SDVOSB vendor.  Failure to cooperate by Vendor and 

  certified VOSB/SDVOSB vendor may render the SOI non-responsive or not responsible.   
  The contract will not be finally awarded to Vendor unless Vendor’s Utilization Plan is approved. 

https://www2.illinois.gov/cms/business/sell2/pages/veteranownedbusinesses.aspx
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3. Veteran Small Business Certified Vendor Locator References:  Vendors may consult CMS’ Veteran Small 

Business Vendor Directory at  www.illinois.gov/cms/business/sell2/Pages/VendorSearch.aspx, 
 as well as the directories of other certifying agencies, but firms must be certified with CMS as VOSB/SDVOSB  

vendors at the time of submittal of SOI. 
 

4. Vendor Assurance:  Vendor shall not discriminate on the basis of race, color, national origin, sexual orientation 
or sex in the performance of this contract.  Failure by Vendor to carry out these requirements is a material 
breach of this contract, which may result in the termination of this contract or such other remedy, as the Agency 
deems appropriate.  This assurance must be included in each subcontract that Vendor signs with a subconsultant. 

 
5. Calculating Certified VOSB/SDVOSB Vendor Participation: The Utilization Plan documents work anticipated 

to be performed, or provided by all certified VOSB/SDVOSB vendors and paid for upon satisfactory 
completion/delivery.   Only the value of payments made for the work actually performed by certified VOSB/SDVOSB 
vendors is counted toward the contract goal.  Applicable guidelines for counting payments attributable to contract 
goals are summarized below: 

 
5.1.     The value of the work actually performed by the certified VOSB/SDVOSB vendor shall be counted 

towards the goal.  The entire amount of that portion of the contract that is performed by the certified 
VOSB/SDVOSB vendor shall be counted. 

 
5.2.      A vendor shall count the portion of the total dollar value of the Veteran Small Business contract equal to the 

distinct, clearly defined portion of the work of the contract that the certified VOSB/SDVOSB vendor performs 
toward the goal.  A vendor shall also count the dollar value of work subcontracted to other certified 
VOSB/SDVOSB vendor.  Work performed by the non- certified VOSB/SDVOSB party shall not be counted 
toward the goal. Work that a certified VOSB/SDVOSB vendor subcontracts to a non-certified 
VOSB/SDVOSB vendor will not count towards the goal. 

 
5.3.    Certified VOSB/SDVOSB vendors who are performing on contract as second tier subconsultants may be 

counted in meeting the established Veteran Small Business goal for this contract as long as the Prime 
Vendor can provide documentation indicating the utilization of these vendors. 

 
5.4.    A Vendor shall count towards the goal only expenditures to firms that perform a commercially useful 

function in the work of the contract. 
 

5.4.1.     A firm is considered to perform a commercially useful function when it is responsible for execution 
of a distinct element of the work of a contract and carries out its responsibilities by actually 
performing, managing, and supervising the work involved. 

 
5.4.2.     A certified VOSB/SDVOSB vendor does not perform a commercially useful function if its role is 

limited to that of an extra participant in a transaction or contract through which funds are 
passed through in order to obtain certified VOSB/SDVOSB vendor participation.  In determining 
whether a certified VOSB/SDVOSB vendor is such an extra participant, the Agency shall examine 
similar transactions, particularly those in which certified VOSB/SDVOSB vendors do not participate, 
and industry practices. 

 
5.5.      A Vendor shall not count towards the goal expenditures that are not direct, necessary and related to the 

work of the contract.  Only the amount of services or goods that are directly attributable to the performance 
of the contract shall be counted.  Ineligible expenditures include general office overhead or other Vendor 
support activities. 

  

https://cms.diversitycompliance.com/
https://cms.diversitycompliance.com/
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   6.   Good Faith Effort Procedures:  Vendor must submit a Utilization Plan and Letters of Intent that meet or exceed 

the published goal.  If Vendor cannot meet the stated goal, Vendor must document and explain within the Utilization 
Plan the good faith efforts it undertook to meet the goal.  Utilization Plans are due at the time of submittal of 
SOI. Vendors will not be permitted to correct goal deficiencies after the SOI due date. CMS or the State 
Agency, as its delegate, will consider the quality, quantity, and intensity of Vendor’s efforts. 

 
 
 
The Utilization Plan contains a checklist of actions that CMS or the State Agency, as its delegate, will consider as 
evidence of Vendor's good faith efforts to meet the goal.  Other factors or efforts brought to the attention of CMS 
or the State Agency, as its delegate, may be relevant in appropriate cases. 

 
6.1.     In evaluating Vendor’s good faith efforts, CMS or the State Agency, as its delegate, may consider whether 

the ability of other firms submitting SOIs to meet the contract goal suggests that good faith efforts could 
have resulted in Vendor meeting the goal. 

 
6.2.      If CMS or the State Agency, as its delegate, determines that Vendor has made good faith efforts to meet 

the goal, the Agency may award the contract provided that Vendor is otherwise eligible for award. 
 

6.3.       If CMS or the State Agency, as its delegate, determines that good faith efforts have not been met, the 
SOI may be determined to be non-responsive by the Chief Procurement Office. 

 
7. Contract Compliance:  Compliance with this section is an essential part of the contract.  The following administrative 

procedures and remedies govern Vendor’s compliance with the contractual obligations established by the Utilization 
Plan.  After approval of the Plan and award of the contract, the Utilization Plan becomes part of the contract.  If 
Vendor did not succeed in obtaining certified VOSB/SDVOSB vendor participation to achieve the goal and the 
Utilization Plan was approved and contract awarded based upon a determination of good faith, the total dollar value 
of certified VOSB/SDVOSB vendor work calculated in the approved Utilization Plan as a percentage of the awarded 
contract value shall become the contract goal. 

 
7.1.     The Utilization Plan may not be amended after contract execution without the Agency’s prior written 

approval. 
 

7.2.      Vendor may not make changes to its contractual certified VOSB/SDVOSB vendor commitments or 
substitute certified VOSB/SDVOSB vendors without the prior written approval of the Agency. 
Unauthorized changes or substitutions, including performing the work designated for a certified 
VOSB/SDVOSB vendor with Vendor’s own forces, shall be a violation of the utilization plan and a breach 
of the contract, and shall be cause to terminate the contract, and/or seek other contract remedies or 
sanctions.   The facts supporting the request for changes must not have been known nor reasonably 
should have been known by the parties prior to entering into the subcontract.  Vendor must negotiate with 
the certified VOSB/SDVOSB vendor to resolve the problem.  Where there has been a mistake or 
disagreement about the scope of work, provided the certified VOSB/SDVOSB vendor can be substituted 
only where agreement cannot be reached for a reasonable price or schedule for the correct scope of 
work. 

 
7.3.       Substitutions of a certified VOSB/SDVOSB vendor may be permitted under the following circumstances: 

 
7.3.1. Unavailability after receipt of reasonable notice to proceed; 

 
7.3.2. Failure of performance; 

 
7.3.3. Financial incapacity; 

 
7.3.4. Refusal by the certified VOSB/SDVOSB vendor to honor the proposal; 

 
7.3.5. Material mistake of fact or law about the elements of the scope of work of a solicitation where a 

reasonable price cannot be agreed; 
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7.3.6. Failure of the certified VOSB/SDVOSB vendor to meet insurance, or licensing requirements; 
 

7.3.7. The certified VOSB/SDVOSB vendor's withdrawal of its SOI; or 
 
7.3.8. Decertification of the certified VOSB/SDVOSB vendor. 

 
7.4.      If it becomes necessary to substitute a certified VOSB/SDVOSB vendor or otherwise change the Utilization Plan, 

Vendor must notify the Agency in writing of the request to substitute a certified VOSB/SDVOSB vendor or otherwise 
change the Utilization Plan.  The request must state specific reasons for the substitution or change.  The Agency 
will approve or deny a request for substitution or other change in the Utilization Plan within five business days of 
receipt of the request. 

 
7.5.     Where Vendor has established the basis for the substitution to the Agency’s satisfaction, it must make good faith 

efforts to meet the contract goal by substituting a certified VOSB/SDVOSB vendor. Documentation of a replacement 
certified VOSB/SDVOSB vendor, or of good faith efforts to replace the certified VOSB/SDVOSB vendor, must meet 
the requirements of the initial Utilization Plan.  If the goal cannot be reached and good faith efforts have been 
made, Vendor may substitute with a non- certified VOSB/SDVOSB vendor or Vendor may perform the work. 

 
7.6.     If a Vendor plans to hire a subconsultant for any scope of work that was not previously disclosed in the Utilization 

Plan, Vendor must obtain the approval of the Agency to modify the Utilization Plan and must make good faith efforts 
to ensure that certified VOSB/SDVOSB vendors have a fair opportunity to submit a proposal on the new scope of 
work. 

 
7.7.      A new certified VOSB/SDVOSB vendor agreement must be executed and submitted to the Agency within five 

business days of Vendor’s receipt of the Agency’s approval for the substitution or other change. 
 

7.8.      Vendor shall maintain a record of all relevant data with respect to the utilization of certified VOSB/SDVOSB vendors, 
including but without limitation, payroll records, invoices, canceled checks and books of account for a period of at 
least three years after the completion of the contract.  Full access to these records shall be granted by Vendor upon 
48 hours written demand by the Agency to any duly authorized representative thereof, or to any municipal, state 
or federal authorities.  The Agency shall have the right to obtain from Vendor any additional data reasonably related 
or necessary to verify any representations by Vendor.  After the performance of the final item of work or delivery 
of material by the certified VOSB/SDVOSB vendor and final payment to the certified VOSB/SDVOSB vendor by 
Vendor, but not later than 30 calendar days after such payment, Vendor shall submit a statement confirming the 
final payment and the total payments made to the certified VOSB/SDVOSB vendor under the contract. 

 
7.9.     The Agency will periodically review Vendor’s compliance with these provisions and the terms of its contract.   

Without limitation, Vendor’s failure to comply with these provisions or its contractual commitments  as  contained  in  
the Utilization  Plan,  failure  to  cooperate  in  providing  information regarding its compliance with these provisions 
or its Utilization Plan, or provision of false or misleading information or statements concerning compliance, 
certification status or eligibility of the certified VOSB/SDVOSB vendor, good faith efforts or any other material fact 
or representation shall constitute a material breach of this contract and entitle the Agency to declare a default, 
terminate the contract, or exercise those remedies provided for in the contract or at law or in equity. 

 
7.10.   The Agency reserves the right to withhold payment to Vendor to enforce these provisions and Vendor’s contractual 

commitments.  Final payment shall not be made pursuant to the contract until Vendor submits sufficient 
documentation demonstrating compliance with its Utilization Plan. 
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EXHIBIT F - VOSB UTILIZATION PLAN –  
                                                                            PROFESSIONAL 

SERVICES 
 
  Click here to enter text.                                                                           (Vendor) submits the following Utilization 
Plan  
as part of our SOI in accordance with the requirements of the Veteran Small Business Program  
Status and Participation section of the solicitation for   Click here to enter text.  ,   Illinois    
Procurement Bulletin Reference Number  Click here to enter text. . We understand that all 
subconsultants must be certified with the CMS Veteran Small Business Program at the time of submission of all  
SOIs.  We understand that compliance with this section is an essential part of this contract and that the Utilization  
Plan will become a part of the contract, if awarded. 

 

Vendor makes the following assurance and agrees to include the assurance in each agreement, subcontract 
and/or purchase order with a subcontractor or supplier utilized on this contract:  We shall not discriminate on 
the basis of race, color, national origin, sexual orientation or sex in the performance of this contract.   Failure 
to carry out these requirements is a material breach of this contract, which may result in the termination of this 
contract or such other remedy, as the Agency deems appropriate. 

 

Vendor submits the following statement: 
  Vendor is a certified VOSB/SDVOSB and plans to fully meet the goal through 

self-performance. 
 

  Vendor has identified certified VOSB/SDVOSB subcontractor(s) to fully meet the 
established  
        goal and submits the attached completed Letter(s) of Intent; or 

 
  Vendor has made good faith efforts towards meeting the entire goal, or a portion of 

the  
        goal, and hereby requests a waiver (complete checklist below). 

 
Vendor’s person responsible for compliance: 
Name:  Click here to enter text.  
Title:     Click here to enter text.                                                  
Telephone:  Click here to enter text.  
Email:   Click here to enter text.                                                                          

DEMONSTRATION OF GOOD FAITH EFFORTS TO ACHIEVE GOAL AND REQUEST 
FOR WAIVER 

 

If the Veteran Small Business participation goal was not achieved, the Good Faith Efforts Procedures and 
Guidelines outlined  in  Section  6  will  be  used  to  evaluate  submitted  utilization  plans.  Vendors 
providing Good Faith Effort documentation and request for waiver must complete and submit the Good Faith 
Effort Contact Log with the SOI.  Failure  to  submit  Good  Faith  Effort  documentation  in  its  entirety  shall  
render  Vendor’s  SOI non-responsive or non-responsible and cause it to be rejected or render Vendor ineligible 
for 
contract award. 

 
Below is a checklist of actions that will be used to evaluate a Vendor’s Demonstration of Good Faith Efforts 
and Request for Waiver.  Please check the actions which you completed.  If any of the following actions 
are not completed, please attach a detailed written explanation indicating why such action was not completed.  
If any other efforts were made to obtain Veteran Small Business participation in addition to the items listed 
below, attach a detailed description of such efforts. 

Utilize the Sell2Illinois website: 
www.illinois.gov/cms/business/sell2/Pages/VendorSearch.aspx    to identify certified 
VOSB/SDVOSB vendors within the respective commodity/service codes denoted 
above and at a minimum email all listed vendors and solicit quotes from all vendors 

https://cms.diversitycompliance.com/
https://cms.diversitycompliance.com/
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who express an interest via follow-up emails or telephone calls. 
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  Solicit through all reasonable and available means (e.g., attendance at a vendor 
conference, advertising and/or written notices) the interest of certified VOSB/SDVOSB 
vendors that have the capability to perform the work of the contract.  Vendor must solicit 
this interest within sufficient time to allow the certified VOSB/SDVOSB vendors to 
respond to the solicitation.  Vendor must determine  with  certainty  if  the  certified  
VOSB/SDVOSB  vendors  are  interested  by  taking appropriate  steps  to  follow  up  
initial  solicitations and  encourage  them  to  submit  a proposal. Vendor must provide 
interested certified VOSB/SDVOSB vendors with adequate 
information about the requirements of the contract in a timely manner to assist them in 
responding promptly to the solicitation. 

 
  Select portions of the work to be performed by certified VOSB/SDVOSB vendors in 
order to increase  the  likelihood  that  the  goal  will  be  achieved. This  includes,  
where  appropriate, breaking  out  project scope to  facilitate  certified VOSB/SDVOSB  
vendor  participation,  even when  Vendor  might  otherwise  prefer  to  perform  these 
work items. 

 
 

  Make a portion of the work available to certified VOSB/SDVOSB vendors and 
selecting those portions of the work consistent with their availability, so as to 
facilitate certified VOSB/SDVOSB vendor participation. 

 
  Negotiate in good faith with interested certified VOSB/SDVOSB vendors.  Evidence of 
such negotiation must include the names, addresses, email addresses, and telephone 
numbers of certified VOSB/SDVOSB vendors that were considered; a description of the 
information provided regarding the project scope for the work selected for subconsulting 
and evidence as to why additional agreements could not be reached for certified 
VOSB/SDVOSB vendors to 
perform the work.  A Vendor using good business judgment may consider a number of 
factors in negotiating with certified VOSB/SDVOSB vendors and may take a firm’s 
capabilities 
into consideration.  The fact that there may be some additional costs involved in finding 
and 
using certified VOSB/SDVOSB vendors may not be in itself sufficient reason for a Vendor’s 
failure to meet the goal, as long as such costs are reasonable.  Vendors are not required 
to accept higher quotes from certified VOSB/SDVOSB vendors if the price difference is 
excessive or unreasonable. 

 
  Thoroughly investigate the capabilities of certified VOSB/SDVOSB vendors and not 
reject them as unqualified without documented reasons.  The certified VOSB/SDVOSB 
vendor’s memberships in specific groups, organizations, or associations and political or 
social affiliations are not legitimate causes for the rejection or non-solicitation of bids and 
proposals in Vendor’s efforts to meet the goal. 

 
  Make efforts to assist interested certified VOSB/SDVOSB vendors in obtaining lines of 
credit or insurance as required by the Agency. 
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EXHIBIT F - GOOD FAITH EFFORTS CONTACT LOG 

 
Use this Log to document all contacts and responses (telephone, e-mail, fax, etc.) regarding the solicitation of 
certified VOSB/SDVOSB vendors within the specific scope of work selected.  It is not necessary to show 
contacts with certified VOSB/SDVOSB vendors who are identified on the Letter(s) of Intent.  Keep and 
submit copies of all emails sent and received from prospective vendors.  Include a copy of the 
commodity list or scope of work you solicited prospective vendors to perform.  Duplicate this log as 
necessary; do not limit your contacts to the number of spaces shown. 

 
 

Name of 
Certified 

VOSB/SDVOSB 
Vendor 

 

Date Method of 
Contact 

 

Scope of Work Solicited Reason Agreement 
Was 
Not 

Reached 
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EXHIBIT F - Letter of Intent 
Instructions: The Prime Vendor is required to submit a separate, signed Letter of Intent (LOI) from each VOSB certified 
vendor. 
LOIs must be submitted with the SOI and must be signed by both parties. The Prime Vendor shall not prohibit or 
otherwise limit the VOSB certified vendor(s) from providing subconsultant proposals to other potential vendors.   Each 
LOI must include the negotiated contract percentage and a detailed scope of work to be performed by each identified 
VOSB certified vendor. All LOIs shall be subject to Agency approval. Any changes involving or affecting the identified 
VOSB certified vendor may not be permitted without written approval of the procuring Agency. 

Project Name:        Project/Solicitation Number:         

Name of Prime Vendor:         VOSB Compliance Contact:         
 

Address:         
 

City:                State:        Zip Code:            
 

Telephone:         Fax:        Email:        
 
Name of Certified VOSB Vendor:        
 
Address:         VOSB Compliance Contact:             

 
City:         State:        Zip Code:         

 
Telephone:         Fax:        Email:        

 
Type of agreement:  Services 

 

Anticipated start date of the Certified VOSB Vendor:       
  

 

Proposed            % of Contract to be performed by the VOSB Vendor.  
NOTE: The Prime Vendor must indicate the percentage of the estimated contract award that will be 
subcontracted to the certified VOSB Vendor. 

 

Detailed description of work to be performed by the VOSB Vendor: 
 
 
 
 
The Vendor and the certified vendor above hereby agree that upon the execution of a contract for the 
above-named project between the Vendor and the State of Illinois, the Certified VOSB Vendor will perform 
the scope of work in the percentage as indicated above. 

 
Vendor (Company Name and D/B/A): Certified VOSB Vendor (Company Name and 
D/B/A): 

 
 
Signature        Signature                                                                                             

 

Print Name:                                                                             Print Name:                                                                                   
Title:                                                                                                   Title:                                                                                                  
Date:                                                                                                  Date:                                                                                               



ILLINOIS TOLLWAY 
 

STANDARD BUSINESS TERMS AND CONDITIONS 
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ILLINOIS TOLLWAY CONTRACT NO.: ___________________________ 

   CONTRACTOR/CONSULTANT (NAME): ___________________________ 

1. PAYMENT TERMS AND CONDITIONS: 

1.1 Minority Contractor Initiative:  Any Vendor awarded a contract under Section 20-10, 20-15, 20-25 
or 20-30 of the Illinois Procurement Code (30 ILCS 500) of $1,000 or more is required to pay a 
fee of $15. The Comptroller shall deduct the fee from the first check issued to the Vendor under 
the contract and deposit the fee in the Comptroller’s Administrative Fund.  15 ILCS 405/23.9. 

1.2 Expenses:  The State will not pay for supplies provided or services rendered, including related 
expenses, incurred prior to the execution of this contract by the Parties even if the effective date 
of the contract is prior to execution. 

1.3 Prevailing Wage:  As a condition of receiving payment Vendor must (i) be in compliance with the 
contract, (ii) pay its employees prevailing wages when required by law, (iii) pay its suppliers and 
subcontractors according to the terms of their respective contracts, and (iv) provide lien waivers 
to the State upon request.  Examples of prevailing wage categories include public works, 
printing, janitorial, window washing, building and grounds services, site technician services, 
natural resource services, security guard and food services.  The prevailing wages are revised 
by the Department of Labor and are available on the Department’s official website, which shall 
be deemed proper notification of any rate changes under this subsection.  Vendor is responsible 
for contacting the Illinois Department of Labor to ensure understanding of prevailing wage 
requirements at 217-782-6206 or (https://www2.illinois.gov/idol/Laws-Rules/CONMED/Pages/2018-
Rates.aspx).  

1.4 Federal Funding:  This contract may be partially or totally funded with Federal funds.  If federal 
funds are expected to be used, then the percentage of the good/service paid using Federal funds 
and the total Federal funds expected to be used will be provided in the award notice. 

1.5 Invoicing:  By submitting an invoice, Vendor certifies that the supplies or services provided meet 
all requirements of the contract, and the amount billed and expenses incurred are as allowed in 
the contract.  Invoices for supplies purchased, services performed and expenses incurred through 
December 31 of any year must be submitted to the State no later than February 28 of the following 
year; otherwise Vendor may have to seek payment through the Illinois Court of Claims.  30 ILCS 
105/25.  All invoices are subject to statutory offset.  30 ILCS 210. 

1.5.1 Vendor shall not bill for any taxes unless accompanied by proof that the State is subject 
to the tax.  If necessary, Vendor may request the applicable Agency/University state tax 
exemption number and federal tax exemption information. 

1.5.2 Vendor shall invoice at the completion of the contract unless invoicing is tied in the 
contract to milestones, deliverables, or other invoicing requirements agreed to in the 
contract. 

2. ASSIGNMENT:  This contract may not be assigned, transferred in whole or in part by Vendor without the 
prior written consent of the State.   

3. AUDIT/RETENTION OF RECORDS:  Vendor and its subcontractors shall maintain books and records 
relating to the performance of the contract or subcontract and necessary to support amounts charged to 

https://www2.illinois.gov/idol/Laws-Rules/CONMED/Pages/2018-Rates.aspx
https://www2.illinois.gov/idol/Laws-Rules/CONMED/Pages/2018-Rates.aspx
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the State pursuant the contract or subcontract.  Books and records, including information stored in 
databases or other computer systems, shall be maintained by the Vendor for a period of five years from 
the later of the date of final payment under the contract or completion of the contract, and by the 
subcontractor for a period of five years from the later of final payment under the term or completion of 
the subcontract.  Books and records required to be maintained under this section shall be available for 
review or audit by representatives of:  the procuring Agency/University, the Auditor General, the 
Executive Inspector General, the Chief Procurement Officer, the Tollway Inspector General, State of 
Illinois internal auditors or other governmental entities with monitoring authority, upon reasonable notice 
and during normal business hours.  Vendor and its subcontractors shall cooperate fully with any such 
audit and with any investigation conducted by any of these entities.  Failure to maintain books and records 
required by this section shall establish a presumption in favor of the State for the recovery of any funds 
paid by the State under the contract for which adequate books and records are not available to support 
the purported disbursement.  The Vendor or subcontractors shall not impose a charge for audit or 
examination of the Vendor’s books and records. 30 ILCS 500/20-65. 

4. TIME IS OF THE ESSENCE:  Time is of the essence with respect to Vendor’s performance of this 
contract.  Vendor shall continue to perform its obligations while any dispute concerning the contract is 
being resolved unless otherwise directed by the State. 

5. NO WAIVER OF RIGHTS:  Except as specifically waived in writing, failure by a Party to exercise or 
enforce a right does not waive that Party’s right to exercise or enforce that or other rights in the future. 

6. FORCE MAJEURE:  Failure by either Party to perform its duties and obligations will be excused by 
unforeseeable circumstances beyond its reasonable control and not due to its negligence, including acts 
of nature, acts of terrorism, riots, labor disputes, fire, flood, explosion, and governmental prohibition.  The 
non-declaring Party may cancel the contract without penalty if performance does not resume within 30 
days of the declaration. 

7. CONFIDENTIAL INFORMATION:  Each Party, including its agents and subcontractors, to this contract 
may have or gain access to confidential data or information owned or maintained by the other Party in 
the course of carrying out its responsibilities under this contract.  Vendor shall presume all information 
received from the State or to which it gains access pursuant to this contract is confidential.  Vendor 
information, unless clearly marked as confidential and exempt from disclosure under the Illinois Freedom 
of Information Act, shall be considered public.  No confidential data collected, maintained, or used in the 
course of performance of the contract shall be disseminated except as authorized by law and with the 
written consent of the disclosing Party, either during the period of the contract or thereafter.  The receiving 
Party must return any and all data collected, maintained, created or used in the course of the performance 
of the contract, in whatever form it is maintained, promptly at the end of the contract, or earlier at the 
request of the disclosing Party, or notify the disclosing Party in writing of its destruction.  The foregoing 
obligations shall not apply to confidential data or information lawfully in the receiving Party’s possession 
prior to its acquisition from the disclosing Party; received in good faith from a third Party not subject to 
any confidentiality obligation to the disclosing Party; now is or later becomes publicly known through no 
breach of confidentiality obligation by the receiving Party; or is independently developed by the receiving 
Party without the use or benefit of the disclosing Party’s confidential information. 

8. USE AND OWNERSHIP:  All work performed or supplies created by Vendor under this contract, whether 
written documents or data, goods or deliverables of any kind, shall be deemed work for hire under 
copyright law and all intellectual property and other laws, and the State of Illinois is granted sole and 
exclusive ownership to all such work, unless otherwise agreed in writing.  Vendor hereby assigns to the 
State all right, title, and interest in and to such work including any related intellectual property rights, 
and/or waives any and all claims that Vendor may have to such work including any so-called "moral 
rights" in connection with the work.  Vendor acknowledges the State may use the work product for any 
purpose.  Confidential data or information contained in such work shall be subject to confidentiality 
provisions of this contract. 
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9. INDEMNIFICATION AND LIABILITY:  The Vendor shall indemnify and hold harmless the Tollway and 
State of Illinois, their directors, agencies, officers, employees, agents and volunteers from any and all 
costs, demands, expenses, losses, claims, damages, liabilities, settlements and judgments, including in-
house and contracted attorneys’ fees and expenses, arising out of: (a) any breach or violation by Vendor 
of any of its certifications, representations, warranties, covenants or agreements; (b) any actual or alleged 
death or injury to any person, damage to any property or any other damage or loss claimed to result in 
whole or in part from Vendor’s negligent performance; or (c) any negligent act, activity or omission of 
Vendor or any of its employees, representatives, subcontractors or agents.  Neither Party shall be liable 
for incidental, special, consequential or punitive damages. 

10. INDEPENDENT CONTRACTOR:  Vendor shall act as an independent contractor and not an agent or 
employee of, or joint venture with the State.  All payments by the State shall be made on that basis. 

11. SOLICITATION AND EMPLOYMENT:  Vendor shall not employ any person employed by the State 
during the term of this contract to perform any work under this contract.  Vendor shall give notice 
immediately to the Agency’s director if Vendor solicits or intends to solicit State employees to perform 
any work under this contract. 

12. COMPLIANCE WITH THE LAW:  The Vendor, its employees, agents, and subcontractors shall comply 
with all applicable federal, state, and local laws, rules, ordinances, regulations, orders, federal circulars 
and all license and permit requirements in the performance of this contract.  Vendor shall be in 
compliance with applicable tax requirements and shall be current in payment of such taxes.  Vendor shall 
obtain at its own expense, all licenses and permissions necessary for the performance of this contract. 

13. BACKGROUND CHECK:  Whenever the State deems it reasonably necessary for security reasons, the 
State may conduct, at its expense, criminal and driver history background checks of Vendor’s and 
subcontractors officers, employees or agents.  Vendor or subcontractor shall reassign immediately any 
such individual who, in the opinion of the State, does not pass the background check. 

14. APPLICABLE LAW:  This contract shall be construed in accordance with and is subject to the laws and 
rules of the State of Illinois.  The Department of Human Rights’ Equal Opportunity requirements (44 Ill. 
Adm. Code 750) are incorporated by reference.  Any claim against the State arising out of this contract 
must be filed exclusively with the Illinois Court of Claims.  705 ILCS 505/1.  The State shall not enter into 
binding arbitration to resolve any contract dispute.  The State of Illinois does not waive sovereign 
immunity by entering into this contract.  The official text of cited statutes is incorporated by reference.  An 
unofficial version can be viewed at http://www.ilga.gov/legislation/ilcs/ilcs.asp. 

15. ANTI-TRUST ASSIGNMENT:  If Vendor does not pursue any claim or cause of action it has arising under 
federal or state antitrust laws relating to the subject matter of the contract, then upon request of the Illinois 
Attorney General, Vendor shall assign to the State rights, title and interest in and to the claim or cause of 
action. 

16. CONTRACTUAL AUTHORITY:  The Agency that signs for the State of Illinois shall be the only State 
entity responsible for performance and payment under the contract.  When the Chief Procurement Officer 
or authorized designee signs in addition to an Agency, they do so as approving officer and shall have no 
liability to Vendor.  When the Chief Procurement Officer or authorized designee, or State Purchasing 
Officer signs a master contract on behalf of State agencies, only the Agency that places an order with 
the Vendor shall have any liability to Vendor for that order.  

17. NOTICES:  Notices and other communications provided for herein shall be given in writing by registered 
or certified mail, return receipt requested, by receipted hand delivery, by courier (UPS, Federal Express 
or other similar and reliable carrier), by e-mail, or by fax showing the date and time of successful receipt.  
Notices shall be sent to the individuals who signed the contract using the contact information following 
the signatures.  Each such notice shall be deemed to have been provided at the time it is actually 
received. By giving notice, either Party may change the contact information. 
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18. MODIFICATIONS AND SURVIVAL:  Amendments, modifications and waivers must be in writing and 
signed by authorized representatives of the Parties.  Any provision of this contract officially declared void, 
unenforceable, or against public policy, shall be ignored and the remaining provisions shall be interpreted, 
as far as possible, to give effect to the Parties’ intent.  All provisions that by their nature would be expected 
to survive, shall survive termination. In the event of a conflict between the State’s and the Vendor’s terms, 
conditions and attachments, the State’s terms, conditions and attachments shall prevail. 

19. PERFORMANCE RECORD / SUSPENSION:  Upon request of the State, Vendor shall meet to discuss 
performance or provide contract performance updates to help ensure proper performance of the contract.  
The State may consider Vendor’s performance under this contract and compliance with law and rule to 
determine whether to continue the contract, suspend Vendor from doing future business with the State 
for a specified period of time, or to determine whether Vendor can be considered responsible on specific 
future contract opportunities. 

20. FREEDOM OF INFORMATION ACT:  This contract and all related public records maintained by, 
provided to or required to be provided to the State are subject to the Illinois Freedom of Information Act 
(FOIA) (50 ILCS 140) notwithstanding any provision to the contrary that may be found in this contract. 

21. SCHEDULE OF WORK:  Any work performed on State premises shall be done during the hours 
designated by the State and performed in a manner that does not interfere with the State and its 
personnel. 

22. WARRANTIES FOR SUPPLIES AND SERVICES: 

22.1 Vendor warrants that the supplies furnished under this contract will: (a) conform to the standards, 
specifications, drawing, samples or descriptions furnished by the State or furnished by the Vendor 
and agreed to by the State, including but not limited to all specifications attached as exhibits 
hereto; (b) be merchantable, of good quality and workmanship, and free from defects for a period 
of twelve months or longer if so specified in writing, and fit and sufficient for the intended use; (c) 
comply with all federal and state laws, regulations and ordinances pertaining to the manufacturing, 
packing, labeling, sale and delivery of the supplies; (d) be of good title and be free and clear of all 
liens and encumbrances and; (e) not infringe any patent, copyright or other intellectual property 
rights of any third party.  Vendor agrees to reimburse the State for any losses, costs, damages or 
expenses, including without limitations, reasonable attorney’s fees and expenses, arising from 
failure of the supplies to meet such warranties. 

22.2 Vendor shall insure that all manufacturers’ warranties are transferred to the State and shall 
provide a copy of the warranty.  These warranties shall be in addition to all other warranties, 
express, implied or statutory, and shall survive the State’s payment, acceptance, inspection or 
failure to inspect the supplies. 

22.3 Vendor warrants that all services will be performed to meet the requirements of the contract in an 
efficient and effective manner by trained and competent personnel.  Vendor shall monitor 
performances of each individual and shall reassign immediately any individual who is not 
performing in accordance with the contract, who is disruptive or not respectful of others in the 
workplace, or who in any way violates the contract or State policies. 

23. REPORTING, STATUS AND MONITORING SPECIFICATIONS: 

23.1 Vendor shall immediately notify the State of any event that may have a material impact on 
Vendor’s ability to perform the contract. 
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23.2 By August 31 of each year, Vendor shall report to the Agency or University the number of qualified 
veterans and certain ex-offenders hired during Vendor’s last completed fiscal year.  Vendor may 
be entitled to employment tax credit for hiring individuals in those groups. 35 ILCS 5/216, 5/217. 

24. EMPLOYMENT TAX CREDIT:  Vendors who hire qualified veterans and certain ex-offenders may be 
eligible for tax credits.  30 ILCS 500/45-67 and 45-70.  Please contact the Illinois Department of Revenue 
(telephone #: 217-524-4772) for information about tax credits. 

25. SUPPLEMENTAL PROVISIONS 

25.1 TOLLWAY SUPPLEMENTAL PROVISIONS 
 
25.1.1  Agents and Employees: 

Vendor shall be responsible for the negligent acts and omissions of its agents, employees 
and subcontractors in their performance of Vendor’s duties under this Contract. 
Vendor represents that it shall utilize the services of individuals skilled in the profession 
for which they will be used in performing services or supplying goods hereunder.  In the 
event that the Tollway determines that any individual performing services or supplying 
goods for Vendor hereunder is not providing such skilled services or delivery of goods, it 
shall promptly notify the Vendor and the Vendor shall replace that individual. 

25.1.2   Publicity:  
Vendor shall not, in any advertisement or any other type of solicitation for business, state, 
indicate or otherwise imply that it is under contract to the Tollway nor shall the Tollway’s 
name be used in any such advertisement or solicitation without prior written approval 
except as required by law. 

 25.1.3   Third Party Beneficiaries: 
There are no third party beneficiaries to this Contract. This Contract is intended only to 
benefit the Tollway/Buyer and the Vendor. 

 25.1.4    Successors In Interest: 
All the terms, provisions, and conditions of the Contract shall be binding upon and inure 
to the benefit of the parties hereto and their respective successors, assigns and legal 
representatives. 

 25.1.5  Venue: 
Any claim against the Tollway arising out of this contract must be filed exclusively with 
Circuit Court for the Eighteenth Judicial Circuit, DuPage County, Illinois for State claims 
and the U.S. District Court for the Northern District of Illinois for Federal claims. 

25.1.5.1 Whenever “State” is used or referenced in this Contract, it shall be interpreted 
to mean “Tollway”. 

25.1.5.2 The State Prompt Payment Act (30 ILCS 40) does not apply to the Tollway.   

25.1.5.3 The Tollway is not currently an appropriated agency.   

25.2 Report of a Change in Circumstances:  The Vendor agrees to report to the TOLLWAY as 
soon as practically possible, but no later than 21 days following any change in facts or 
circumstances that might impact the Vendor’s ability to satisfy its legal or contractual 
responsibilities and obligations under this contract.  Required reports include, but are not limited 
to changes in the Vendor’s Certification/Disclosure Forms, the Vendor’s IDOT pre-qualification, 
or any certification or licensing required for this project. Additionally, Vendor agrees to report to 
the Tollway within the above timeframe any arrests, indictments, convictions or other matters 
involving the Vendor, or any of its principals, that might occur while this contract is in effect.  
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This reporting requirement does not apply to common offenses, including but not limited to 
minor traffic/vehicle offenses.   

Further, the Vendor agrees to incorporate substantially similar reporting requirements into the 
terms of any and all subcontracts relating to work performed under this agreement.  The Vendor 
agrees to forward or relay to the Tollway any reports received from subconsultants pursuant to 
this paragraph within 21 days.   

Finally, the Vendor acknowledges and agrees that the failure of the Vendor to comply with this 
reporting requirement shall constitute a material breach of contract which may result in this 
contract being declared void.   

25.3 PAYMENT DATA REPORTING REQUIREMENT 

The Tollway requires contractors to report all payments received and/or paid to other firms 
pursuant to this contract in the form prescribed by the Tollway. 

Additional information can be found at:  https://www.illinoistollway.com/doing-business#B2GNow 
(If hyperlink does not load, copy and paste the address into your web browser’s address bar) 
 

25.4 VENDOR SUPPLEMENTAL PROVISIONS 

 Vendor Supplemental Provisions: 

https://www.illinoistollway.com/doing-business#B2GNow
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STATE OF ILLINOIS 
 

SOLICITATION AND CONTRACT TERMS AND CONDITIONS EXCEPTIONS 

 
 
____________________ agrees with the terms and conditions set forth in the Professional Services Bulletin, 
including the standard terms and conditions, the Agency/University supplemental provisions, certifications, and 
disclosures, with the following exceptions: 

 Excluding certifications required by statute to be made by the Vendor, both Parties agree that 
all of the duties and obligations that the Vendor owes to the Agency/University for the work 
performed shall be pursuant to the solicitation and resulting contract, and Vendor’s exceptions 
accepted by the State thereto as set forth below. 

 STANDARD TERMS AND CONDITIONS 

Section/ 
Subsection # 

State the exception such as “add,” “replace,” and/or “delete.” 

  
  
  
  
  
  
 ADDITIONAL TERMS AND CONDITIONS 
New 
Provision(s), 
# et. seq. 

Section/Subsection New Number, Title of New Subsection:  State the new additional term 
or condition. 

  
  
  
  
  

 

________________ hereby agrees to the exceptions provided by ________________and to the Additional 
Terms and Conditions provided by ________________. 

Agreed:   Agreed:   

By:   By:   

Signed:  Signed:  

Position:   Position:   

Date:   Date:   
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Sub-Contractor/Consultant Disclosure. 
Will you be using any sub-consultants/contractors?         Yes          No 
 
If yes, you must identify below, to the extent the information is known, regardless of the subcontract value, the names, addresses and 
type of work all Sub-Contractors/Consultants that will be utilized in the performance of this Contract, together with the anticipated dollar 
value (Sub-Contractors) or percentage (Sub-Consultants) each is expected to receive pursuant to this Contract. The list of sub-
contractors/consultants should include but not be limited to sub-contractors/consultants, suppliers and truckers proposed to achieve 
disadvantaged business enterprise and veteran owned business goals. The State may request updated information at any time.  For 
purposes of this section Sub-Contractors/Consultants are those specifically hired to perform part of the work of this contract. Non-DBE 
suppliers and truckers do not need to be included. 
 
Upon request, our firm agrees to provide a copy of the subcontract, if required, within fifteen (15) days after execution of the contract if 
selected, or after execution of the subcontract, whichever is later, for those subcontracts with an annual value of more than $50,000. All 
subcontracts over $50,000 must include the same certifications that the Vendor must make as a condition of the contract. The vendor 
shall include in each subcontract the subcontractor certifications as shown on the Standard Subcontractor Certification form available 
from the State.  
 
Delinquent Payment.  The Contractor/Consultant certifies that it, or any affiliate, is not barred from being awarded a contract under 30 
ILCS 500.  Section 50-11 prohibits a person from entering into a contract with a State agency if it knows or should know that it, or any 
affiliate, is delinquent in the payment of any debt to the State as defined by the Debt Collection Board.  Section 50-12 prohibits a person 
from entering into a contract with the State agency if it, or any affiliate, has failed to collect and remit Illinois Use Tax on all sales of 
tangible personal property into the State of Illinois in accordance with the provisions of the Illinois Use Tax Act. The Contractor/Consultant 
further acknowledges that the contracting State agency may declare the contract void if this certification is false or if the 
Contractor/Consultant or any affiliate is determined to be delinquent in the payment of any debt to the State during the term of the 
contract.  
 
Contractor/Consultant:  ________________________________________________________ 
 
Federal Employment Identification Number (FEIN): _________________________________ 
 
E-Mail:  ______________________________________ 

Include an attachment if more space is needed to provide the below information. The attachment must provide the requested information. 
 

NOTE for Construction Contracts: List all known subcontractors including those identified in the Bid Package on DBE Form 
2025 and VOSB Form 2025, and include any name listed in the "Under Contract To" section of these forms. 

 

Sub-
Contractor(s)/Consultant(s) Sub-

Contractor 
/Consultant  

FEIN Address General Type of Work 

Anticipated Amount of 
Contract to be Paid (to 

extent known)  
Sub-Contractor (dollar 

value) or  
Sub-Consultant 

(percentage)  

     

     

     

     

Signature:  Date:  

Printed Name:  

  
Sub-Contractor/Consultant Information/Delinquent Debt Review 

Contractor/Consultant 
Sub-Contractor/Consultant 

FEIN 
                        Date:  Project Number:  
         Project Name:  
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PART IV: REPRESENTATIONS AND INSTRUCTIONS 
 
4.1 SELECTION CRITERIA 
 
Members of the Consultant Selection Committee will not be available to discuss specifics of projects listed in 
this PSB between the date of the submittal and the Selection Committee meeting.  Please do not send letters 
or e-mails expressing interest in specific projects to members of the Consultant Selection Committee. 
 

Selection of professional consultants by the Tollway is based on the firm’s professional qualifications, 
related experience, expertise, and availability of key personnel to be assigned to the project and what is best 
for the Tollway. SOIs will be evaluated based on the following criteria: 

• Related experience and technical competence of the personnel and experience of the firms 
and/or Subconsultants proposed. 

• Familiarity of the firm and any proposed subconsultants with the work described in the Item.  
Particular attention will be given to appropriate cost saving measures and innovative ideas 
that will benefit the Tollway. 

• Ability to complete the work in the time required and the firm’s existing workload. 
• Commitment and availability of Key Personnel during the term of the contract. 
• Proposed method of accomplishing the project’s objectives. 

 
Consideration will also be given to the quality and scope of DBE (Reference Section 2.5 for definition of 
“DBE”), VOSB/SDVOB  and Partnering for Growth (formerly Mentor Protégé proposals). 
 
Include performance ratings for past work done for the Tollway, IDOT, or any other government agencies or 
public bodies, if applicable. 
 
4.2 SCHEDULE FOR CONSULTANT SELECTION 
 
The Tollway anticipates selecting consultants based on this estimated schedule: 

 
Task 

 
Date Due 

  Publish July 11, 2019  

Last Day for Questions no later than 4:30:00 pm Central Time  
July 18, 2019  

Complete SOIs are due no later than 4:30:00 pm Central 
Time on this date, including all required Attachments/Exhibits 
as specified in this PSB. 
  

 
July 29, 2019 

Qualifications Review Complete  August 16 2019 

Tier 1 Scoring Due Week of August 26, 2019 

Selection Committee Meeting: Week of September 9, 2019 

Board Approval – A copy of the subcontract agreement, if 
required, within fifteen (15) days after execution (generally 
the Notice to Proceed date) of the contract if selected, or 
after execution of the subcontract, whichever is later, must 
be submitted to the State Purchasing Officer (SPO) through  
the Executive Manager of Engineering at: 2700 Ogden Ave., 
Downers Grove, IL 60515 

October 2019   

Notice to Proceed November 2019 
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4.3 GUIDELINES FOR SUBMITTING STATEMENTS OF INTEREST (SOI) 
 
The firm acting as the prime must be prequalified in all of the prequalification categories requested in the 
project advertisement even if they plan to subcontract part of the project, except where noted in a specific 
project advertisement. Any consultant, prime or sub must be prequalified by IDOT in the category of work 
they are performing or as stated in the item description, unless the subconsultant is being mentored in the 
Partnering for Growth Program.   SEE NOTICE BELOW. 
 
 
4.3.1 REQUIRED FORMAT FOR SUBMITTING STATEMENTS OF INTEREST 
 

 
4.3.2.1 ALL EXHIBITS SUBMITTED FOR THIS PSB MUST BE CURRENT.  EXHIBITS FROM PREVIOUS 

PSBS WILL NOT BE ACCEPTED. 
 
4.3.2.2 PREQUALIFIED FIRMS MAY INDICATE THEIR DESIRE TO BE CONSIDERED FOR SELECTION 

ON ANY OF THE PROJECTS LISTED WITHIN THIS PSB BY SUBMITTING A SEPARATE SOI 
FOR EACH PROJECT.  

 
4.3.2.3 EACH SOI MUST BE SUBMITTED USING THE FOLLOWING BASIC FORMAT: 

 
COVER SHEET 

 
Include Full Legal Firm Name, PSB Number, Item Number, and all known subconsultants (Full Legal 

Firm Names). 
 

Section 1. Executive Summary (limit of 5 pages) 
 
A. Legal Name of firm, address, telephone number, e-mail address and contact person. 
B. List all known subconsultants, the work the firm(s) will be performing and a contact person for each. 

Identify any DBEs (Reference Section 2.5 for definitions) and VOSB/SDVOSBs. Include Mentor and 
Protégé data if applicable. 

C. Name of Project Manager.  
D. Name of Project Engineer.  
E. Project Understanding. 
F. Project Approach (include brief statement of firm’s unique qualifications and experience, approach to 

the project’s specific challenges such as maintenance of traffic, environmental constraints, budget 
constraints, schedule constraints, design challenges, etc.). 

G. Statement that firm will meet or exceed the DBE goal and VOSB/SDVOSB goal as applicable for the 
item. Include the proposed percentage of work to be completed by proposed DBE and VOSB/SDVOSB 
firms (Percentages shall match those submitted with the SOITEAM data). 

 
Section 2. Organization Chart 

 
Include names and titles for all Key Project Personnel 

 
Section 3. Relevant Project Experience 

 
Include a minimum of three (3) relevant projects of equal or greater complexity accomplished within the past 
five (5) years, demonstrating the firm’s experience in the type of work required for this project.  Color graphics 
and photographs may be sent with the files.   

 
Include performance ratings for past work done for the Tollway, IDOT, or any other government agencies or 
public bodies, if applicable. 
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NOTICE 
Pursuant to Illinois Department of Transportation (IDOT) Prequalification rules and procedures, the 
Tollway will accept your firm’s prequalification the same as IDOT, in that your firm is prequalified 
until (Fiscal Year + 1 year).  As per IDOT, your firm will be given an additional six months from this 
date to submit the applicable portions of the “Statement of Experience and Financial Condition” 
(SEFC) to IDOT to remain prequalified.  
 
Your firm is prequalified for one year based on the firm’s fiscal year and to remain prequalified the 
firm must submit the applicable portions of the “Statement of Experience and Financial Condition” 
(SEFC) to IDOT within six months.  IDOT is giving the firm time to gather and complete information; 
it is not expected firms to be able to submit data immediately.  The firm remains prequalified during 
this six month grace period.  Once the data is submitted to IDOT, either before or on the due date, 
the firm remains prequalified in the current categories until IDOT reviews a category and makes a 
determination.  If there is not a submittal by the due date, the firm is automatically listed as not 
approved.  
 
IDOT provides a listing of prequalified consulting firms on the website:  

http://www.idot.illinois.gov/doing-business/procurements/engineering-architectural-professional-
services/index 
 

This list is typically updated weekly, and is based on the most recently approved SEFC application.  
Firms are encouraged to monitor their prequalification status in IDOT’s EPAS system.  This notice 
also applies when utilizing a subcontractor to meet prequalification requirements on a project. 
 

4.4 SUBMITTAL INSTRUCTIONS 
 

NEW THIS PSB 
 

 
• Revised submittal instructions and submittal process 
•  
• Common mistakes list 

 
All submittals for this PSB will be received through the Tollway’s e-Builder PSB SOI process at: 
www.e-builder.net . Contact eBuilder@getipass.com for training and login information. 
 
A security key is required to submit your SOI for PSB 19-1 in e-Builder.  This key for PSB 19-1 is unique to 
each company and must be obtained prior to submitting a SOI.  The individual submitting the SOI must input 
the key prior to the SOI submission.  
 
The security key request form, e-Builder user manual work instruction and a recorded instructional videos 
can be found in e-Builder.  The link to the resources is:   
https://app.e-builder.net/public/PublicFolderView.aspx?FolderID={dc0355ee-4323-458e-91b5-
547c6655b5f5} 
 
Each firm is responsible for controlling the distribution of this key within it’s firm and ensuring only authorized 
staff can submit an SOI on behalf of the company.  The Illinois Tollway will verify the correct key was used 
for each SOI upon reviewing the SOI submission.  Use of an incorrect security key may cause the SOI to be 
deemed as non-responsive.  
 
Firms that are teaming and preparing a SOI will use the assigned code name for the team.  When a firm is 
submitting on behalf of a team, a unique e-Builder account and login ID are required.  The team SOI submittal 
must be created and submitted by the Prime firm.  (Important Reminder: if a Prime is submitting for 

http://www.idot.illinois.gov/doing-business/procurements/engineering-architectural-professional-services/index
http://www.idot.illinois.gov/doing-business/procurements/engineering-architectural-professional-services/index
http://www.e-builder.net/
https://app.e-builder.net/public/PublicFolderView.aspx?FolderID=%7bdc0355ee-4323-458e-91b5-547c6655b5f5%7d
https://app.e-builder.net/public/PublicFolderView.aspx?FolderID=%7bdc0355ee-4323-458e-91b5-547c6655b5f5%7d
https://app.e-builder.net/public/PublicFolderView.aspx?FolderID=%7bdc0355ee-4323-458e-91b5-547c6655b5f5%7d
https://app.e-builder.net/public/PublicFolderView.aspx?FolderID=%7bdc0355ee-4323-458e-91b5-547c6655b5f5%7d
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themselves, that account and login ID will be different from the account and login ID that they will use to 
submit for a team). 
 
The preparation of the SOI for submittal in e-Builder must be prepared in one e-Builder account, i.e., one 
account login ID.  Each account/login has access only to the e-Builder PSB SOI process instance that is being 
created  in that account.  Each e-Builder PSB SOI process instance can only be seen from the login that 
created it.   
 
One SOI is required for each PSB item.  
 
All questions related to this PSB must be submitted electronically through the e-Builder SOI Mailbox at 
PSB_19-1.01_Questions_and_RFIs@docs.e-builder.net at least 10 days (July 18, 2019 at 4:30:00 pm 
(CT) prior  to the submittal date, of July 29, 2019 @ 4:30:00 pm (CT).  The subject line should read: PSB 
19-1 Question.  Answers will be addressed via an Addendum published via BidBuy.  For e-Builder technical 
questions, please contact the e-Builder PSB SOI Helpdesk:  ebuilder@getipass.com.  Please call if you need 
assistance: (630) 241-6800, ext. 6160 and leave a voicemail. You will receive a response within 1 business 
day. 
 
This is not an invitation for bids.  Firms properly prequalified for the projects listed herein may indicate their 
desire to be considered for selection by submitting an SOI to the Tollway via the e-Builder PSB 19-1 SOI 
process located at the following:  http://www.e-builder.net   
   
The Tollway follows the Qualifications Based Selection (QBS) process mandated by Illinois statute (30 ILCS 
535): Architectural, Engineering, and Land Surveying Qualifications Based Selection Act for selecting 
qualified consultants under this PSB. 
 
SOI e-Builder submittals must be received by July 29, 2019 , 4:30:00 P.M. Central Time (CT).Any submittals 
received after that time will be considered late and the user will receive an e-Builder notification stating that 
the PSB SOI date and time has expired. Late submittals will not be accepted by the Tollway.  NOTE: You 
must set the Time Zone field on your e-Builder account profile page to “(UTC-06:00) Central Time (US & 
Canada)” so that you can submit your SOIs up until the submittal deadline. 
 
Please carefully read the instructions below BEFORE submitting your SOIs. 
 
4.4.1    GENERAL INSTRUCTIONS 
It is CRITICAL that submittal instructions be followed.  All Forms must be submitted per the instructions 
provided.  Failure to do so may result in an incomplete submittal resulting in your firm being disqualified.  
For further information on accessing the Tollway Website, PSB and Exhibits, please refer to the Table of 
Contents. 
 
4.4.2 NAMING AND LABELING INSTRUCTIONS 

•  The Tollway requires electronic submittals for the Professional Services Bulletin’s SOIs via the 
established e-Builder PSB process.  All respondents must utilize a unique 2 to 6 character SOI Firm 
Name Code assigned by the Tollway. 

•  To determine the designated SOI Firm Name Code go to the Tollway’s website under Doing   
Business>Construction and Engineering - see Consultant Resources and click on the link to the 
Professional Services Bulletin page. The current SOI Firm Name Code List will be posted under 
the “Required Forms” section.  If your firm is not included on the list, or your firm name has 
changed, please contact Shanel Bailey at (630) 241-6800, extension 4364, for an assigned SOI 
Firm Name Code.   

• When submitting “Team” files please, use the new SOI Firm Name Code assigned by the Tollway 
to the Team. The SOI Firm Code Name is exclusive to the electronic submittal – meaning it does not 
establish the name of the Team. Please Shanel Bailey at (630) 241-6800 extension 4364, for an 
assigned SOI Firm Name Code. 

 
4.4.3 INSTRUCTIONS FOR SUBMITTING THE SOITEAM DATA  

mailto:PSB_18-4.01_Questions_and_RFIs@docs.e-builder.net
mailto:ebuilder@getipass.com
http://www.e-builder.net/
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The SOITEAM information is now input into the “SOITEAM data” section in e-Builder.  The following 
still apply to your submittal: 
 

• Vendors are required to complete the SOITEAM data section for each Item, completing all 
columns shown for the Prime Consultant, and for every subconsultant that is being proposed. Do not 
enter “TBD” or enter a range of percentages, and do not leave blank cells. Totals must equal 
100%. 
 
TEAM submittials:  

• NOTE:  If a firm is submitting as a Prime and also as a Team lead for one or more teams, a separate 
SOI and the SOITEAM data information must be submitted for each.  DO NOT combine SOITEAM 
data information for unique SOI submittals. 

• When entering prime consultant or subconsultant information in the SOITEAM data section, please 
follow the below instructions: 
o Under the “Prime Consultant Firm Name” enter the Team Code name as provided by the 

Tollway, followed by the actual firm name of the Team Lead in parenthesis. 
o Subconsultants (Team participants) to the Teaming Agreement are to be listed under 

“Subconsultant Firm Name” by identifying the Team Code Name followed by the actual firm 
name in parenthesis. 

o Subconsultants to a Team member are to be listed after the Team member, followed by the 
participating partner’s name in parenthesis.  

o Below is a sample of how the Team members and subconsultants are to be entered and 
submitted within the SOITEAM data section: 
 

  

 
 
4.4.4 INSTRUCTIONS FOR e-Builder SUBMITTAL  
It is important that your e-Builder submittal be prepared according to the following instructions.  
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Separate SOIs and required forms must be uploaded according to the e-Builder 
directions for each item number for which firms wish to be considered. 

The Word and/or PDF documents available (except for SOIs) on the Tollway website are labeled as follows:  
 

Form File naming 
convention - Example 
– 

Directions 
 

SOI – Statement of Interest 
Includes cover sheet, executive 
summary, organizational chart and 
relevant project experience 
For each Item submittal, use firm’s  2-
6 character SOI Firm Name Code (this 
example = abc), immediately followed 
by the 2-digit Item Number (i.e., 01 
through 99).  See Section 4.3.4 for the 
SOI basic format (examples abc02, 
abc09 and abc24 are the SOIs for 
the submitted Items) 
Teaming Agreement 
SOI  use the team’s unique 2-6 
character SOI Team Name Code  

 
abc02.pdf 
 
 
 
 
 
 
 
 
 
abcxyz02_TM.pdf 

 
Submit as a separate document on  
e-Builder 
 
 
 
 
 
 
 
 
Submit as a separate document on  
e-Builder 

Illinois Tollway Standard Business 
Terms and Conditions 
 
Teaming Agreement  
Illinois Tollway Standard Business 
Terms and Conditions. 

abcTC.pdf 
 
 
abcTC_TM.pdf 
defTC_TM.pdf 
ghiTC_TM.pdf 

Submit as a separate document on  
e-Builder 
 
Submit as a separate document on  
e-Builder for each Team member 

Illinois Board of Elections 
Registration document 
 
Teaming Agreement 
Illinois Board of Elections 
Registration document 

abcBOE.pdf 
 
 
abcBOE_TM.pdf 
defBOE_TM.pdf 
ghiBOE_TM.pdf 

Submit as a separate document on  
e-Builder 
 
Submit as a separate document on  
e-Builder for each Team member 

Forms A or B (Disclosures) – are 
required.  To submit use your 2-6 
character SOI Firm Name Code 
followed by DS.   
 
Teaming Agreement 
Forms A or B (Disclosures) – are 
required.  Use the  unique 2-6 
character SOI Firm Name Code for 
EACH individual Team firm name 
followed by DS_TM (Example: 
abcDS_TM.pdf, defDS_TM.pdf and 
ghiDS_TM.pdf).   

abcDS.pdf 
 
 
 
 
abcDS_TM.pdf 
defDS_TM.pdf 
ghiDS_TM.pdf 

Submit as a separate document on  
e-Builder 
 
 
 
Submit as a separate document on  
e-Builder for each Team member 

Exhibit A – Proposed Staff – Key 
Project Personnel. 

abcExA.pdf Submit as a separate document on  
e-Builder 
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a. Include resumes for Key Project 
Personnel proposed for the project 
(Prime firm and subconsultants for 
those specific positions identified in 
the PSB item description). Resumes 
for each individual should not exceed 
two (2) pages and should include only 
relevant experience for the specific 
Item. 
b. List the Key Project Personnel to 
match the required prequalification 
categories and any additional 
personnel requirements designated in 
the Bulletin Items. (Include firm name 
if work is to be completed by a 
subconsultant).   
c. QC/QA personnel must be different  
individuals than staff preparing the 
documents. 
Construction Management Services 
require the names and resumes of 
Certified Record Documentation 
Reviewers and Inspectors that will be 
assigned to the project. Specific 
requirements are explained in the 
Phase III Items. 
 

 

Exhibit B – Location/Design Studies – 
Environmental Questionnaire (submit if 
required) 

abcExB.pdf Submit as a separate document on  
e-Builder 

Exhibit C -  Current Obligations, use 
your 2-6 character SOI Firm Name 
Code, followed by WL  
One copy of the Current Obligations 
Form is required per Firm / Team.  . 
Teaming Agreement 
Exhibit C -  use the unique 2-6 
character SOI Team Name Code 
followed by WL_TM  

abcWL.pdf 
 
 
 
 
abcxyzWL_TM.pdf 

Submit as a separate document on  
e-Builder 
 
 
 
Submit as a separate document on  
e-Builder.  The document should 
include one form for each team 
member. 

Exhibit D – Availability of Key Project 
Personnel 
Firms must show the percentage of 
time identified Key Project Personnel 
will be available to work on the project 
described in each Item.  We request a 
Word document saved in .pdf format to 
be completed with the relevant 
information. 

abcExD.pdf Submit as a separate document on  
e-Builder 
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Exhibit E – DBE - Partnering for 
Growth Program Plan, if proposing a 
mentor-protégé arrangement, attach 
the required Exhibit E 

abcExE_DBE.pdf Submit as a separate document on  
e-Builder 
 

Exhibit E – VOSB - Partnering for 
Growth Program Plan. if proposing a 
mentor-protégé arrangement, attach 
the required Exhibit E 

abcExE_VOSB.pdf Submit as a separate document on  
e-Builder 
 

Exhibit F - Veteran Small Business 
Participation, Utilization Plan and 
Letter of Intent 

abcExF.pdf Submit as a separate document on  
e-Builder 

Firm’s Commitment and Signature 
Form. 

abcFCS.pdf Submit as a separate document on  
e-Builder 

DBE and VOSB/SDVOSB Evidence 
(certifications) 

DBE_VOSB_Certs.pdf Submit as a separate document on  
e-Builder 

Security Key Request  Submit to ebuilder@getipass.com 

• Complete the Word documents and then convert them to Adobe .pdf for the submittal. 
• Do not send zipped files. They will be rejected and cause the firm’s submittal to be disqualified. 
• Signatures must be scanned, then cut/copied and pasted into the appropriate signature blocks. The 

files must then be converted to a PDF. 
• The time zone in your e-Builder profile must be set to “(UTC-06:00) Central Time (US & Canada).” The 

Time Zone field can be found on the Setup tab under Personal Information>My Profile. See the latest 
version of the SOI User Manual for instructions, available at the e-Builder PSB SOI work instruction 
and training webinar link below. 

 
4.4.5 COMMON MISTAKES 
 
The following is a list of common mistakes found when submitting a Professional Services SOI. This list is 
not intended to be exhaustive and consultants should make every attempt to avoid these common mistakes 
in their submittals or the submittal may be deemed non-responsive and may not be scored. 
 

• General 
o Failure of minimum 40% self-performance by the prime 
o Inconsistent percentages throughout SOI submittals 
o Incorrect PSB # 
o Incorrect Contract # 
o Insufficient users/authorization on Security Key Request Form 
o Changing anonymous e-Builder PSB account profile entries 
o Submitting too close to the deadline 

• SOI Grid Data 
o Leaving blank spaces  
o Percentage does not equal 100% – this percentage should include the prime and subs 

• Exhibits 
o Failure to submit Exhibit E when proposing P4G plan in the SOI grid data 
o Unnecessarily submitting Exhibit E when not proposing P4G in SOI grid data 
o Failure to submit correct version of Forms A or Forms B 
o Failure to list all required Key Personnel on Exhibit A 
o Change of the title of Key Personnel on Exhibit A 
o Failure to list % on Terms and Conditions FEIN page  
o Percentages different than SOI Grid Data 

• Teams 
o Failure to include all Team members on Exhibit C (Workload) 
o Failure to include Terms and Conditions for all Team members  
o Failure to include Forms A or Forms B for all Team members 
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4.5 DISCLOSURES AND CERTIFICATIONS 
 
4.5.1 INSTRUCTIONS FOR SUBMITTING DISCLOSURES 
 
The submittal shall contain either FORMS A or FORMS B.  SOIssubmitted without FORMS A or FORMS B 
shall be deemed non-responsive.  FORMS A section shall be returned by Firm(s) that are not registered in 
the Illinois Procurement Gateway (IPG). 

FORMS B shall be returned by Firm(s) that have a current, approved IPG registration. 

Forms A Section 
 

Complete this section if you are not using a current, approved Illinois Procurement Gateway (IPG) 
Registration number. 
 

https://www.illinoistollway.com/doing-business/construction-engineering/forms 
 

1. Business and Directory Information  
2. Illinois Department of Human Rights Public Contracts Number  
3. Authorized to Do Business in Illinois   
4. Standard Certifications  
5. State Board of Elections 
6. Disclosure of Business Operations in Iran  
7. Financial Disclosures and Conflicts of Interest  
8. Taxpayer Identification Number 
9. Signature 

 
Forms B Section 
 

Complete this section only if you  are using a current, approved IPG Registration number. 
 
https://www.illinoistollway.com/doing-business/construction-engineering/forms 
 

1. Certification of Illinois Procurement Gateway Registration #  
2. Certification Timely to this Solicitation  
3. Disclosures of Lobbyist or Agent 
4. Disclosure of Current and Pending Contracts 
5. Signature 

 
For Veteran Small Business Utilization Plan go to: 

 
https://www.illinoistollway.com/doing-business/construction-engineering/bids-bulletins-awards 
 

4.5.2 INSTRUCTIONS FOR SUBMITTING Illinois Tollway Standard Business Terms and Conditions 
 
Submit the Illinois Tollway Standard Business Terms and Conditions (see Part III, 3.2).  This document is also 
available on the Tollway website and submit as a separate document on e-Builder. Team leads must submit 
Illinois Tollway Standard Business Terms and Conditions for themselves and team members. 

 

4.6 COMPLAINT PROCEDURE 
 
A complaint regarding any decision rendered by or action taken by the Tollway pursuant to this Bulletin may 
be filed by a firm with the Chief of Procurement of the Tollway by submitting a written statement setting forth 
all the facts and circumstances together with the basis for making such complaint and specifically how such 
decision or action is alleged to be in contravention of this Bulletin or the Architectural, Engineering, and Land 
Surveying Qualifications Based Selection Act (30 ILCS 535) (“QBS Act”).  The subject of such complaints 
shall be limited to allegations of fraud, corruption, and illegal acts.  Upon receipt of a complaint, the Chief of 
Procurement or his/her designee will determine whether, in the decision or action complained of, the Tollway 
has acted in accordance with this Bulletin and the QBS Act and will advise the firm submitting the written 

https://www.illinoistollway.com/doing-business/construction-engineering/forms
https://www.illinoistollway.com/doing-business/construction-engineering/forms
https://www.illinoistollway.com/doing-business/construction-engineering/forms
https://www.illinoistollway.com/doing-business/construction-engineering/bids-bulletins-awards
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statement as to this determination and as to what additional action, if any, the Tollway will take.  Any such 
written complaint must be received by the Tollway within 7 days from the time the firm complaining becomes 
aware or should have become aware of the decision or action complained of or from the time information of 
such decision or action becomes generally available to the public, whichever occurs first.  Complaints must 
be sent in writing to: 

Illinois Tollway 
Attn: Chief of Procurement 
2700 Ogden Ave. 
Downers Grove, IL 60515 
 
4.7 USEFUL LINKS  
 

The Illinois Tollway – https://www.illinoistollway.com/ 
 

Professional Service Bulletin -  https://www.illinoistollway.com/doing-business/construction-
engineering/bids-bulletins-awards 
 

Consultant Contract Forms (required forms for submittal) - https://www.illinoistollway.com/doing-
business/construction-engineering/forms 
 

Consultant Invoicing Forms - https://www.illinoistollway.com/doing-business/construction-engineering/forms 
 

Partnering for Growth Program - https://www.illinoistollway.com/doing-business/diversity-
development/programs 

 

e-Builder website: http://www.e-builder.net 
 

e-Builder PSB SOI user manual, FAQ file, and training videos: 
https://app.e-builder.net/public/PublicFolderView.aspx?FolderID=%7bdc0355ee-4323-458e-91b5-
547c6655b5f5%7d  
 
e-Builder PSB SOI training webinar dates and registration information: 
http://www.onlineregistrationcenter.com/registerlist.asp?m=176&p=134&group=35&tid=222 
 

BidBuy - https://www2.illinois.gov/cpo/general/Pages/BidBuy/BidBuy.aspx 
 

Illinois Procurement Gateway Frequently Asked Questions - 
http://www.illinois.gov/cpo/Pages/FrequentlyAskedQuestions.aspx 
 

Chief Procurement Office/Procurement Gateway – Vendor Registration - https://ipg.vendorreg.com/  
 

State Board of Elections -https://www.elections.il.gov/#News   
 

 Illinois Department of Central Management Services – Travel Reimbursement Schedule -  
 https://www2.illinois.gov/cms/employees/travel/pages/default.aspx 
 

National Institute of Standards and Technology - http://www.nist.gov/ 
 

Illinois Department of Transportation - http://www.idot.illinois.gov/ 
 

City of Chicago Certification of Compliance - 
https://chicago.mwdbe.com/FrontEnd/VendorSearchPublic.asp?TN=Chicago 
 

Illinois Department of Transportation Manual of Test Procedures for Materials - 
http://www.idot.illinois.gov/Assets/uploads/files/Doing-Business/Memorandums-&-
Letters/Highways/Materials/Concrete/6-08.1minimumprivatelabrequirements.pdf 

https://www.illinoistollway.com/
https://www.illinoistollway.com/doing-business/construction-engineering/bids-bulletins-awards?p_p_id=101_INSTANCE_v0IPpC00gJc2&p_p_lifecycle=0&p_p_state=normal&p_p_mode=view&p_p_col_id=column-1&p_p_col_pos=11&p_p_col_count=16&_101_INSTANCE_v0IPpC00gJc2_delta=5&_101_INSTANCE_v0IPpC00gJc2_keywords=&_101_INSTANCE_v0IPpC00gJc2_advancedSearch=false&_101_INSTANCE_v0IPpC00gJc2_andOperator=true&p_r_p_564233524_resetCur=false&_101_INSTANCE_v0IPpC00gJc2_cur=1
https://www.illinoistollway.com/doing-business/construction-engineering/bids-bulletins-awards?p_p_id=101_INSTANCE_v0IPpC00gJc2&p_p_lifecycle=0&p_p_state=normal&p_p_mode=view&p_p_col_id=column-1&p_p_col_pos=11&p_p_col_count=16&_101_INSTANCE_v0IPpC00gJc2_delta=5&_101_INSTANCE_v0IPpC00gJc2_keywords=&_101_INSTANCE_v0IPpC00gJc2_advancedSearch=false&_101_INSTANCE_v0IPpC00gJc2_andOperator=true&p_r_p_564233524_resetCur=false&_101_INSTANCE_v0IPpC00gJc2_cur=1
https://www.illinoistollway.com/doing-business/construction-engineering/forms
https://www.illinoistollway.com/doing-business/construction-engineering/forms
https://www.illinoistollway.com/doing-business/construction-engineering/forms
https://www.illinoistollway.com/doing-business/diversity-development/programs?p_p_id=101_INSTANCE_sHVSQ0TmrUY8&p_p_lifecycle=0&p_p_state=normal&p_p_mode=view&p_p_col_id=column-1&p_p_col_pos=7&p_p_col_count=20&_101_INSTANCE_sHVSQ0TmrUY8_delta=5&_101_INSTANCE_sHVSQ0TmrUY8_keywords=&_101_INSTANCE_sHVSQ0TmrUY8_advancedSearch=false&_101_INSTANCE_sHVSQ0TmrUY8_andOperator=true&p_r_p_564233524_resetCur=false&_101_INSTANCE_sHVSQ0TmrUY8_cur=1
https://www.illinoistollway.com/doing-business/diversity-development/programs?p_p_id=101_INSTANCE_sHVSQ0TmrUY8&p_p_lifecycle=0&p_p_state=normal&p_p_mode=view&p_p_col_id=column-1&p_p_col_pos=7&p_p_col_count=20&_101_INSTANCE_sHVSQ0TmrUY8_delta=5&_101_INSTANCE_sHVSQ0TmrUY8_keywords=&_101_INSTANCE_sHVSQ0TmrUY8_advancedSearch=false&_101_INSTANCE_sHVSQ0TmrUY8_andOperator=true&p_r_p_564233524_resetCur=false&_101_INSTANCE_sHVSQ0TmrUY8_cur=1
http://www.e-builder.net/
https://app.e-builder.net/public/PublicFolderView.aspx?FolderID=%7bdc0355ee-4323-458e-91b5-547c6655b5f5%7d
https://app.e-builder.net/public/PublicFolderView.aspx?FolderID=%7bdc0355ee-4323-458e-91b5-547c6655b5f5%7d
http://www.onlineregistrationcenter.com/registerlist.asp?m=176&p=134&group=35&tid=222
http://www.onlineregistrationcenter.com/registerlist.asp?m=176&p=134&group=35&tid=222
https://www2.illinois.gov/cpo/general/Pages/BidBuy/BidBuy.aspx
http://www.purchase.state.il.us/ipb/IPBhomep.nsf?
http://www.purchase.state.il.us/ipb/IPBhomep.nsf?
https://ipg.vendorreg.com/
https://www.elections.il.gov/#News
https://www2.illinois.gov/cms/employees/travel/pages/default.aspx
http://www.nist.gov/
http://www.idot.illinois.gov/
https://chicago.mwdbe.com/FrontEnd/VendorSearchPublic.asp?TN=Chicago
http://www.idot.illinois.gov/Assets/uploads/files/Doing-Business/Memorandums-&-Letters/Highways/Materials/Concrete/6-08.1minimumprivatelabrequirements.pdf
http://www.idot.illinois.gov/Assets/uploads/files/Doing-Business/Memorandums-&-Letters/Highways/Materials/Concrete/6-08.1minimumprivatelabrequirements.pdf
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4.8 ILLINOIS ePROCUREMENT BidBuy NOTICE 
 
To register in the Illinois eProcurement System, please follow these instructions: 
 

•  Go to https://www.bidbuy.illinois.gov/bso/ 
 

•  Please direct questions regarding the registration process or the use of BidBuy to email address: 
stateuser.bidbuy@illinois.gov or the Procurement Help desk at 217-557-8992. 
 
 

4.9 INFORMATION ON ACCESSING TOLLWAY WEBSITE 
 

• Go to www.illinoistollway.com   
• Click on “Menu” 
• Click “Doing Business”  
• Click “Construction and Engineering”  
• Middle of page, under “How Can We Help You? / Consultant Resources”, click “Professional 

Services Bulletin” 
• *Helpful Hint:  A limited number of items are shown under “Professional Services Bulletin” on each 

page; click “Next” to view additional items.  
 

 

mailto:webmaster@purchase.state.il.us
https://www.illinoistollway.com/
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4.10 FUTURE PROFESSIONAL SERVICES BULLETIN NOTIFICATIONS 
 
To receive notification from the Illinois Tollway that a Professional Services Bulletin has been posted, please 
submit the following information: 
 
 

PLEASE DO NOT SUBMIT WITH YOUR SOI 
 
 

If previously submitted, only resubmit if information has changed. 
To unsubscribe from the PSB Notification list send an email to  

sbailey@getipass.com 
Submit to: Shanel Bailey, Contract Analyst 

sbailey@getipass.com  
 
 

 
Include the following information: 

 
Please add this contact to receive notification from the Illinois Tollway that a Professional Services Bulletin 
has been posted: 
Name of firm    

 
 E-mail address    
 
Contact person (corresponding with e-mail)    
 
4.11 RESERVED

mailto:sbailey@getipass.com
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4.12 PSB 19-1 EXCHANGES WITH FIRMS AFTER SOI SUBMISSION  
 

 
Discussions may be held with Firms to clarify certain aspects of their SOIs. 
 

• Discussions are limited exchanges between the Tollway and Firms that may occur during the 
responsiveness determination. 

• These exchanges shall not provide an opportunity for the Firm to revise its SOI, but may address: 

o Deficiencies 
o Errors 
o Omissions 

• Responses are due to the Tollway on the due date established by the Tollway. Discussions may be 
initiated by the Tollway after that time.  Firm’s responses that are not received timely shall result in 
the SOI being considered nonresponsive. 

 
Certain requirements are not open for discussion and, if not met, shall render the SOI 
nonresponsive: 
 

• Late submissions, including omission of any of the three (3) required documents as stated in the 
PSB:  

o SOI  
o Disclosures (DS)- Forms A or Forms B 
o Exhibit F (VOSB/SDVOB  Utilization Plan and Letter of Intent) 

• Omission of State of Illinois requirements 

• Inability to meet eligibility requirements as stated in 44 Ill. Admin. Code 625.70, Confirmation of 
Eligibility. 
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