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 OCIS  CICIOCP1  OFFSET CONTRACT INQUIRY  13:39 06/17/20

 ACTION: S

 VENDOR NUMBER= *****   OFFSET: 00 OF 00
 VENDOR NAME: *

 CLAIMING AGENCY NUMBER: *
 CLAIMING AGENCY NAME: *

 CLAIMING AGENCY PHONE NUMBER: *

 DISCLAIMER:
 AS OF 06/17/20 AT 13:41 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
 ACTIVE CLAIM AGAINST VENDOR NUMBER *****  PLEASE BE ADVISED THAT OUR
 SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
 10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
 DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

 * 

 ENTER=PROCESS,  PF3=IOCM,  PF12=REFRESH

Date: 6/17/2020 Time: 1:42:19 PM

Page: 1 Document Name: exp US Services 



 OCIS  CICIOCP1  OFFSET CONTRACT INQUIRY  13:39 06/17/20

 ACTION: S

 VENDOR NUMBER= *****   OFFSET: 00 OF 00
 VENDOR NAME: *

 CLAIMING AGENCY NUMBER: *
 CLAIMING AGENCY NAME: *

 CLAIMING AGENCY PHONE NUMBER: *

 DISCLAIMER:
 AS OF 06/17/20 AT 13:43 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
 ACTIVE CLAIM AGAINST VENDOR NUMBER *****  PLEASE BE ADVISED THAT OUR
 SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
 10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
 DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

 * 

 ENTER=PROCESS,  PF3=IOCM,  PF12=REFRESH

Date: 6/17/2020 Time: 1:43:22 PM

Page: 1 Document Name: DB Sterlin Consultants 
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 ACTION: S

 VENDOR NUMBER= *****   OFFSET: 00 OF 00
 VENDOR NAME: *

 CLAIMING AGENCY NUMBER: *
 CLAIMING AGENCY NAME: *

 CLAIMING AGENCY PHONE NUMBER: *

 DISCLAIMER:
 AS OF 06/17/20 AT 13:44 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
 ACTIVE CLAIM AGAINST VENDOR NUMBER *****  PLEASE BE ADVISED THAT OUR
 SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
 10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
 DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

 * 

 ENTER=PROCESS,  PF3=IOCM,  PF12=REFRESH

Date: 6/17/2020 Time: 1:44:15 PM

Page: 1 Document Name: Delta Engineering Group 



 OCIS  CICIOCP1  OFFSET CONTRACT INQUIRY  13:39 06/17/20

 ACTION: S

 VENDOR NUMBER= *****   OFFSET: 00 OF 00
 VENDOR NAME: *

 CLAIMING AGENCY NUMBER: *
 CLAIMING AGENCY NAME: *

 CLAIMING AGENCY PHONE NUMBER: *

 DISCLAIMER:
 AS OF 06/17/20 AT 13:47 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
 ACTIVE CLAIM AGAINST VENDOR NUMBER *****  PLEASE BE ADVISED THAT OUR
 SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
 10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
 DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

 * 

 ENTER=PROCESS,  PF3=IOCM,  PF12=REFRESH

Date: 6/17/2020 Time: 1:47:27 PM
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 OCIS  CICIOCP1  OFFSET CONTRACT INQUIRY  13:39 06/17/20

 ACTION: S

 VENDOR NUMBER= *****   OFFSET: 00 OF 00
 VENDOR NAME: *

 CLAIMING AGENCY NUMBER: *
 CLAIMING AGENCY NAME: *

 CLAIMING AGENCY PHONE NUMBER: *

 DISCLAIMER:
 AS OF 06/17/20 AT 13:49 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
 ACTIVE CLAIM AGAINST VENDOR NUMBER *****  PLEASE BE ADVISED THAT OUR
 SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
 10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
 DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

 * 

 ENTER=PROCESS,  PF3=IOCM,  PF12=REFRESH
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PROPOSAL 
 TO THE 
 ILLINOIS STATE TOLL HIGHWAY AUTHORITY 
 FOR SUPPLEMENTAL DESIGN SECTION ENGINEER SERVICES 

 
 

FOR CONTRACT NUMBER I-17-4676            
 
 
This proposal, dated May 26, 2020, is submitted by exp U.S. Services Inc. of Chicago, IL 
for Design Section Engineer’s Service. 
 
 
DESCRIPTION/LOCATION OF DESIGN SECTION 
 
The location of the construction Contract I-17-4676 for which we propose to provide 
Design Section Engineering Services is Elgin O’Hare Western Access, Jane Addams 
Memorial Tollway System Interchange, in Cook County (Counties), Illinois. 
 
 
REAFFIRMATION OF ORIGINAL AGREEMENT 
 
All terms of the original agreement and any amendments thereto are hereby reaffirmed 
except as herein modified. 
 
 
SCOPE OF SUPPLEMENTAL DESIGN SECTION ENGINEERING SERVICES 
 
The Supplemental Engineering Services, more fully detailed in Exhibit F, attached 
hereto, will be executed in conformance with the terms contained in the original 
agreement for DESIGN SECTION ENGINEER's Services except where herein modified. 
 
 
FEE PROPOSAL 
 
The DESIGN SECTION ENGINEER shall be compensated for these Supplemental 
Engineering Services on the following basis: 
  
ACTUAL PAYROLL COSTS TIMES A MULTIPLIER, PLUS REIMBURSEMENT OF 
DIRECT EXPENSES, WITH AN UPPER LIMIT OF COMPENSATION. 
 
PAYROLL COSTS AND MULTIPLIER - During the course of the project, compensation 
shall be equal to Actual Direct Labor Costs (less overtime premium) multiplied by a factor 
of 2.80 to compensate for Payroll Burden and Fringe Costs, Overhead and 
Miscellaneous Indirect Costs, and Profit.   This factor shall be used for periodic 



Rev. 12/11/2019 Page 2 of 5    EXHIBIT “1” 

 
                                 PAGE ______OF ______ 
 

invoicing during the project. 
 
AGREEMENT LIMITS 
 
The following limits contained in the existing agreement are amended as follows:     
 
The Upper Limit Compensation shall be increased 
 
from $ 13,398,000 by $ 450,000.00 to $ 13,848,000.00. 
 
RECORD RETENTION AND AUDIT - In compliance with the Illinois Procurement Code 
(30 Ill. Comp. Stat. 500/20-65) and rules promulgated thereunder, every CONTRACT for 
goods and services shall provide that the contractor shall maintain certain records, books 
and documents. 
 
The DESIGN SECTION ENGINEER shall maintain in the State of Illinois, for a minimum 
of five years from the latter of the date of completion of the CONTRACT or the date of 
final payment under the CONTRACT, adequate books, records, and supporting 
documents from an accounting system maintained in accordance with generally accepted 
accounting principles to verify the amounts, recipients, uses and methods of all 
disbursements of funds passing in conjunction with the CONTRACT. The five year record 
maintenance period shall be extended for the duration of any audit in progress at the time 
of that period’s expiration.  The DESIGN SECTION ENGINEER shall at its own expense 
make such records available in a timely manner for inspection and audit (including copies 
and extracts of records) as required by the Auditor General and other State Auditors, 
Chief Procurement Officer, the Illinois Department of Transportation, and the TOLLWAY’s 
Inspector General, Internal Audit or other TOLLWAY agents at all reasonable times and 
without prior notice. For purposes of this section, “timeliness” will be considered 
production within the time period specified by the Auditor General and other State 
Auditors, Chief Procurement Officer, the Illinois Department of Transportation and the 
TOLLWAY’s Inspector General, Internal Audit or other TOLLWAY agents, but no later 
than thirty days after a request for records being made unless otherwise agreed to by the 
parties. The DESIGN SECTION ENGINEER agrees to cooperate fully with any audit 
conducted by the Auditor General and other State Auditors, Chief Procurement Officer, 
the Illinois Department of Transportation and the TOLLWAY’s Inspector General, Internal 
Audit or other TOLLWAY agents, and to provide full access to all relevant materials. The 
auditors reserve the right to enter the DESIGN SECTION ENGINEER’s place of business 
in order to audit the records. If they are not produced in a timely manner by the DESIGN 
SECTION ENGINEER, then the DESIGN SECTION ENGINEER shall reimburse the 
TOLLWAY or other State agency for the travel expenses of its auditors in the event that 
this right is invoked.   
 
The obligations of this Section shall be explicitly included in any subcontracts or 
agreements formed between the DESIGN SECTION ENGINEER and any subcontractors 
or suppliers of goods and services to the extent that those subcontracts or agreements 
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relate to fulfillment of the DESIGN SECTION ENGINEER’s obligations to the TOLLWAY.  
Such subcontractor shall be required to comply with the terms and conditions of this 
Section and the TOLLWAY shall be entitled to enforce a breach of that contract. 
 
Any audit adjustment will be submitted on a final invoice for any underpayment or 
overpayment to the DESIGN SECTION ENGINEER or its subcontractors.  The DESIGN 
SECTION ENGINEER shall promptly reimburse the TOLLWAY for any overpayment, or 
the TOLLWAY at its option may deduct any overpayment from any funds due the DESIGN 
SECTION ENGINEER, whether those funds are due under this contract or other contracts 
to which the DESIGN SECTION ENGINEER is a party either directly with the TOLLWAY 
or as a subcontractor. In the event the DESIGN SECTION ENGINEER fails or refuses to 
reimburse the TOLLWAY for an overpayment, the DESIGN SECTION ENGINEER shall 
be responsible for all costs, including attorney fees, incurred by the TOLLWAY to collect 
such overpayment.   
 
Failure to maintain or make available the books, records, and supporting documents 
required by this Section shall establish a presumption in favor of the TOLLWAY for 
recovery of any funds paid by the TOLLWAY under the contract for which adequate 
books, records and supporting documentation are not available to support their purported 
disbursement.  
 
The DESIGN SECTION ENGINEER shall reimburse the TOLLWAY for the total costs of 
an audit that identifies significant findings that would benefit the TOLLWAY, including but 
not limited to reasonable attorney’s fees and other expenses.  Significant findings for the 
purposes of this provision shall be identified as an amount in excess of $50,000 in 
aggregate of the audit report or findings of material performance or compliance 
deficiencies. 
 
If the DESIGN SECTION ENGINEER fails to comply with these requirements, the 
DESIGN SECTION ENGINEER may be disqualified or suspended from bidding on or 
working on future contracts.  
 
INVOICES - INVOICES will be submitted monthly on forms provided to the DESIGN 
SECTION ENGINEER at the start of the project. The invoice cutoff date will coincide with 
the Monthly Progress Report. All payroll documentation and costs relating to this project 
will be available for audit by the TOLLWAY upon request. 
 
INVOICES for services performed and expenses incurred through December 31st must 
be submitted to the TOLLWAY no later than February 28th of the subsequent year. The 
DESIGN SECTION ENGINEER expressly acknowledges that the TOLLWAY, at its 
discretion, reserves the right not to honor any delinquent INVOICE if the DESIGN 
SECTION ENGINEER fails to obtain prior written approval from the Chief Engineering 
Officer for an alternative INVOICE submission date. DESIGN SECTION ENGINEER will 
request such approval or an INVOICE submittal extension no later than February 15th. 
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PARTIAL PAYMENTS 
 
Partial payments to the DESIGN SECTION ENGINEER shall be made in accordance with 
the terms of the original agreement except that reference to the Total Estimated Fee and 
Upper Limit of Compensation, shall be interpreted to be the Amended Total Estimated 
Fee and Amended Upper Limit of Compensation. 
 
REVISIONS TO SUPPLEMENTAL SCOPE OF WORK 
 
The scope of supplemental work shall be as detailed in Exhibit F.  All requirements of 
the SCOPE OF WORK contained in the original agreement for services shall apply to this 
supplemental work as well. 
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THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY. 

EXTENDED COVERAGE ENDORSEMENT – BA PLUS 

This endorsement modifies insurance provided under the following: 

BUSINESS AUTO COVERAGE FORM 

I. LIABILTY COVERAGE 

A. Who Is An Insured 

The following is added to Section II, Paragraph 
A.1., Who Is An Insured: 

1. a. Any incorporated entity of which the Named 
Insured owns a majority of the voting stock 
on the date of inception of this Coverage 
Form; provided that, 

b. The insurance afforded by this provision
A.1. does not apply to any such entity that
is an "insured" under any other liability
"policy" providing "auto" coverage.

2. Any organization you newly acquire or form,
other than a limited liability company,
partnership or joint venture, and over which you
maintain majority ownership interest.

The insurance afforded by this provision A.2.:

a. Is effective on the acquisition or formation
date, and is afforded only until the end of
the policy period of this Coverage Form, or
the next anniversary of its inception date,
whichever is earlier.

b. Does not apply to:

(1) "Bodily injury" or "property damage"
caused by an "accident" that occurred 
before you acquired or formed the 
organization; or 

(2) Any such organization that is an 
"insured" under any other liability 
"policy" providing "auto" coverage. 

3. Any person or organization that you are
obligated to provide Insurance where required
by a written contract or agreement is an
insured, but only with respect to legal
responsibility for acts or omissions of a person
for whom Liability Coverage is afforded under
this policy.

4. An "employee" of yours is an "insured" while
operating an "auto" hired or rented under a
contract or agreement in that "employee's"
name, with your permission, while performing
duties related to the conduct of your business.

"Policy," as used in this provision A. Who Is An 
Insured, includes those policies that were in force 
on the inception date of this Coverage Form but: 

1. Which are no longer in force; or

2. Whose limits have been exhausted.

B. Bail Bonds and Loss of Earnings 

Section II, Paragraphs A.2.a.(2) and A.2.a.(4) are 
revised as follows: 

1. In a.(2), the limit for the cost of bail bonds is
increased from $2,000 to $5,000, and

2. In a.(4), the limit for the loss of earnings is
increased from $250 to $500 a day.

C. Fellow Employee  

Section II, Paragraph B.5 does not apply. 

Such coverage as is afforded by this provision C. is 
excess over any other collectible insurance. 

II. PHYSICAL DAMAGE COVERAGE

A. Towing 

Section III. Paragraph A.2., is revised to include 
Light Trucks up to 10,000 pounds G.V.W.  

B. Transportation Expenses 

Section III, Paragraph A.4.a. is revised, with 
respect to transportation expense incurred by you, 
to provide: 

a. $60 per day, in lieu of $20; subject to

b. $1,800 maximum, in lieu of $600.

C. Loss of Use Expenses 

Section III, Paragraph A.4.b. is revised, with 
respect to loss of use expenses incurred by you, to 
provide: 

a. $1,000 maximum, in lieu of $600.

D. Personal Property  

The following is added to Section III, Paragraph 
A.4. 

c. We will pay up to $500 for loss to Personal
Property which is:

(1) Owned by an "insured"; and

(2) In or on the covered "auto."

This coverage applies only in the event of a
total theft of your covered "auto."

This insurance is excess over any other
collectible insurance and no deductible applies.

SCA 23 500D39
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E. Rental Reimbursement 

The following is added to Section III, Paragraph 
A.4.:  

d. We will pay for rental reimbursement expenses
incurred by you for the rental of an "auto" 
because of "loss" to a covered "auto." Payment 
applies in addition to the otherwise applicable 
amount of each coverage you have on a 
covered "auto." No deductibles apply to this 
coverage.  

1. We will pay only for those expenses
incurred during the policy period beginning 
24 hours after the "loss" and ending, 
regardless of the policy's expiration, with 
the lesser of the following number of days:  

(a) The number of days reasonably 
required to repair or replace the 
covered "auto"; or, 

(b) 15 days.  

2. Our payment is limited to the lesser of the
following amounts: 

(a) Necessary and actual expenses 
incurred; or,  

(b) $25 per day subject to a maximum of 
$375.  

3. This coverage does not apply while there
are spare or reserve "autos" available to 
you for your operations.  

4. If "loss" results from the total theft of a
covered "auto" of the private passenger 
type, we will pay under this coverage only 
that amount of your rental reimbursement 
expenses which is not already provided for 
under the Physical Damage Coverage 
Extension.  

F. Hired "Autos" 

The following is added to Section III. Paragraph 
A.: 

5. Hired "Autos"

If Physical Damage coverage is provided under
this policy, and such coverage does not extend
to Hired Autos, then Physical Damage
coverage is extended to:

a. Any covered "auto" you lease, hire, rent or
borrow without a driver; and

b. Any covered "auto" hired or rented by your
"employee" without a driver, under a
contract in that individual "employee's"
name, with your permission, while
performing duties related to the conduct of
your business.

c. The most we will pay for any one "accident"
or "loss" is the actual cash value, cost of
repair, cost of replacement or $75,000
whichever is less minus a $500 deductible
for each covered auto. No deductible
applies to "loss" caused by fire or lightning.

d. The physical damage coverage as is
provided by this provision will be limited to
the types of physical damage coverage(s)
provided on your owned "autos."

e. Such physical damage coverage for hired
"autos" will:

(1) Include loss of use, provided it is the
consequence of an "accident" for which 
the Named Insured is legally liable, and 
as a result of which a monetary loss is 
sustained by the leasing or rental 
concern. 

(2) Such coverage as is provided by this 
provision G.e.(1) will be subject to a 
limit of $750 per "accident." 

G. Airbag Coverage 

The following is added to Section III, Paragraph 
B.3. 

The accidental discharge of an airbag shall not be 
considered mechanical breakdown. 

H. Electronic Equipment 

Section III, Paragraphs B.4.c and B.4.d. are 
deleted and replaced by the following:  

c. Physical Damage Coverage on a covered
"auto" also applies to "loss" to any 
permanently installed electronic equipment 
including its antennas and other 
accessories 

d. A $100 per occurrence deductible applies
to the coverage provided by this provision. 

I. Diminution In Value 

The following is added to Section III, Paragraph 
B.6. 

Subject to the following, the "diminution in value" 
exclusion does not apply to: 

a. Any covered "auto" of the private
passenger type you lease, hire, rent or 
borrow, without a driver for a period of 30 
days or less, while performing duties 
related to the conduct of your business; and 

b. Any covered "auto" of the private
passenger type hired or rented by your 
"employee" without a driver for a period of 
30 days or less, under a contract in that 
individual "employee's" name, with your 

SCA 23 500D39 Copyright, CNA Corporation, 2000. Page 2 of 3 
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permission, while performing duties related 
to the conduct of your business. 

c. Such coverage as is provided by this
provision is limited to a "diminution in value"
loss arising directly out of accidental
damage and not as a result of the failure to
make repairs; faulty or incomplete
maintenance or repairs; or the installation of
substandard parts.

d. The most we will pay for "loss" to a covered
"auto" in any one accident is the lesser of:

(1) $5,000; or

(2) 20% of the "auto's" actual cash value
(ACV) 

III. Drive Other Car Coverage – Executive Officers

The following is added to Sections II and III:

1. Any "auto" you don't own, hire or borrow is a
covered "auto" for Liability Coverage while
being used by, and for Physical Damage
Coverage while in the care, custody or control
of, any of your "executive officers," except:

a. An "auto" owned by that "executive officer"
or a member of that person's household; or

b. An "auto" used by that "executive officer"
while working in a business of selling,
servicing, repairing or parking "autos."

Such Liability and/or Physical Damage 
Coverage as is afforded by this provision will 
be: 

(1) Equal to the greatest of those 
coverages afforded any covered "auto"; 
and 

(2) Excess over any other collectible 
insurance. 

2. For purposes of this provision, "executive
officer" means a person holding any of the
officer positions created by your charter,
constitution, by-laws or any other similar
governing document, and, while a resident of
the same household, includes that person's
spouse.

Such "executive officers" are "insureds" while
using a covered "auto" described in this
provision.

IV. BUSINESS AUTO CONDITIONS

A. Duties In The Event Of Accident, Claim, Suit Or 
Loss 

The following is added to Section IV, Paragraph 
A.2.a. 

(4) Your "employees" may know of an 
"accident" or "loss." This will not mean that 
you have such knowledge, unless such 
"accident" or "loss" is known to you or if you 
are not an individual, to any of your 
executive officers or partners or your 
insurance manager. 

The following is added to Section IV, Paragraph 
A.2.b. 

(6) Your "employees" may know of documents 
received concerning a claim or "suit." This 
will not mean that you have such 
knowledge, unless receipt of such 
documents is known to you or if you are not 
an individual, to any of your executive 
officers or partners or your insurance 
manager. 

B. Concealment, Misrepresentation or Fraud 

The following is added to Section IV, Paragraph 
B.2. 

Your failure to disclose all hazards existing on the 
date of inception of this Coverage Form shall not 
prejudice you with respect to the coverage afforded 
provided such failure or omission is not intentional. 

C. Policy Period, Coverage Territory 

Section IV, Paragraphs 7.(5).(a). is revised to 
provide: 

a. 45 days of coverage in lieu of 30 days

V. DEFINITIONS 

Section V. Paragraph C. is deleted and replaced 
by the following:  

"Bodily injury" means bodily injury, sickness or 
disease sustained by a person, including mental 
anguish, mental injury or death resulting from any of 
these.  

Includes copyrighted material of the Insurance Services Office used with its permission.

Copyright, CNA Corporation, 2000. 
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ADDITIONAL INSURED – DESIGNATED 
PERSON OR ORGANIZATION  

This endorsement modifies insurance provided under the following: 

COMMERCIAL GENERAL LIABILITY COVERAGE PART 

SCHEDULE 

Name Of Additional Insured Person(s) Or Organization(s): 
Any person or organization where required by written contract, but only to the extent that the named insured has 
agreed in writing prior to the occurrence or accident to provide insurance for such persons or organizations and 
then only with respect to liability for bodily injury or property damage caused by operations performed for such 
additional insured by or on behalf of the named insured. 

Information required to complete this Schedule, if not shown above, will be shown in the Declarations. 

A. Section II – Who Is An Insured is amended to 
include as an additional insured the person(s) or 
organization(s) shown in the Schedule, but only 
with respect to liability for "bodily injury", "property 
damage" or "personal and advertising injury" 
caused, in whole or in part, by your acts or 
omissions or the acts or omissions of those acting 
on your behalf: 
1. In the performance of your ongoing operations;

or
2. In connection with your premises owned by or

rented to you.
However: 
1. The insurance afforded to such additional

insured only applies to the extent permitted by
law; and

2. If coverage provided to the additional insured is
required by a contract or agreement, the
insurance afforded to such additional insured
will not be broader than that which you are
required by the contract or agreement to
provide for such additional insured.

B. With respect to the insurance afforded to these 
additional insureds, the following is added to 
Section III – Limits Of Insurance:  
If coverage provided to the additional insured is 
required by a contract or agreement, the most we 
will pay on behalf of the additional insured is the 
amount of insurance: 
1. Required by the contract or agreement; or
2. ofLimitsapplicabletheunderAvailable

Insurance shown in the Declarations;
whichever is less. 

theincreasenotshallendorsementThis
applicable Limits of Insurance shown in the 
Declarations. 

POLICY NUMBER: US00057823LI20A
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THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.
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ADDITIONAL INSURED – OWNERS, LESSEES OR
CONTRACTORS – COMPLETED OPERATIONS

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART
PRODUCTS/COMPLETED OPERATIONS LIABILITY COVERAGE PART

SCHEDULE

Name Of Additional Insured Person(s)
Or Organization(s) Location And Description Of Completed Operations

Any person or organization where required by
written contract, but only to the extent that the

named insured has agreed in writing prior to the

occurrence or accident to provide insurance for

such persons or organizations and then only with

respect to liability for bodily injury or property

damage caused by operations performed for such

such additional insured by or on behalf of the

named insured.

As required per written contract

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

A. Section II – Who Is An Insured is amended to
include as an additional insured the person(s) or
organization(s) shown in the Schedule, but only
with respect to liability for "bodily injury" or
"property damage" caused, in whole or in part, by
"your work" at the location designated and
described in the Schedule of this endorsement
performed for that additional insured and
included in the "products-completed operations
hazard".
However:
1. The insurance afforded to such additional

insured only applies to the extent permitted
by law; and

2. If coverage provided to the additional insured is
required by a contract or agreement, the
insurance afforded to such additional insured will
not be broader than that which you are required
by the contract or agreement to provide for such
additional insured.

POLICY NUMBER: US00057823LI20A
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B. With respect to the insurance afforded to these
additional insureds, the following is added to
Section III – Limits Of Insurance:

If coverage provided to the additional insured is
required by a contract or agreement, the most we
will pay on behalf of the additional insured is the
amount of insurance:
1. Required by the contract or agreement; or
2. Available under the applicable Limits of

Insurance shown in the Declarations;
whichever is less.
This endorsement shall not increase the
applicable Limits of Insurance shown in the
Declarations.



 
 
 
 
 

 

205 North Michigan Avenue, Chicago IL 60601-5924 USA  
T: +1.312.616.0000  |  www.exp.com 

May 26, 2020 

 

 

Mr. Paul Kovacs 

Chief Engineering Officer 

The Illinois State Toll Highway Authority 

2700 Ogden Avenue 

Downers Grove, Illinois 60515 

 

Attention:  Mr. Jeffrey Allen 

 

Re: Contract No. I-17-4676 

 EOWA System Interchange 

 Supplement No. 1 Proposal 

 

Dear Mr. Allen: 

 

Please find enclosed a fee proposal package for the above referenced contract. The following documents are 

enclosed for processing this supplement: 

 

• exp U.S. Services Inc. - Tollway Proposal and Exhibits A-H 

• Delta Engineering Group, LLC - Tollway Exhibits A-H 

• Garza Karhoff Engineering, LLC - Tollway Exhibits A-H 

• DB Sterlin Consultants, Inc. - Tollway Exhibits A-H 

• Orion Engineers, LLC - Tollway Exhibits A-H 

 

If you should have any questions or need any further information, please contact me at (312) 616-7519 or 

thomas.hough@exp.com.   

 

Sincerely, 

Thomas M. Hough 

Senior Project Manager 

 

EXP U.S. Services Inc. 

 

Attachments 

 

xc: Exec File/CHI-00243013-A0 

Brian Umbright 

Janice Liu 
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PROPOSAL 
 TO THE 
 ILLINOIS STATE TOLL HIGHWAY AUTHORITY 
 FOR SUPPLEMENTAL DESIGN SECTION ENGINEER SERVICES 

 
 

FOR CONTRACT NUMBER I-17-4676            
 
 
This proposal, dated May 26, 2020, is submitted by exp U.S. Services Inc. of Chicago, IL 
for Design Section Engineer’s Service. 
 
 
DESCRIPTION/LOCATION OF DESIGN SECTION 
 
The location of the construction Contract I-17-4676 for which we propose to provide 
Design Section Engineering Services is Elgin O’Hare Western Access, Jane Addams 
Memorial Tollway System Interchange, in Cook County (Counties), Illinois. 
 
 
REAFFIRMATION OF ORIGINAL AGREEMENT 
 
All terms of the original agreement and any amendments thereto are hereby reaffirmed 
except as herein modified. 
 
 
SCOPE OF SUPPLEMENTAL DESIGN SECTION ENGINEERING SERVICES 
 
The Supplemental Engineering Services, more fully detailed in Exhibit F, attached 
hereto, will be executed in conformance with the terms contained in the original 
agreement for DESIGN SECTION ENGINEER's Services except where herein modified. 
 
 
FEE PROPOSAL 
 
The DESIGN SECTION ENGINEER shall be compensated for these Supplemental 
Engineering Services on the following basis: 
  
ACTUAL PAYROLL COSTS TIMES A MULTIPLIER, PLUS REIMBURSEMENT OF 
DIRECT EXPENSES, WITH AN UPPER LIMIT OF COMPENSATION. 
 
PAYROLL COSTS AND MULTIPLIER - During the course of the project, compensation 
shall be equal to Actual Direct Labor Costs (less overtime premium) multiplied by a factor 
of 2.80 to compensate for Payroll Burden and Fringe Costs, Overhead and 
Miscellaneous Indirect Costs, and Profit.   This factor shall be used for periodic 
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invoicing during the project. 
 
AGREEMENT LIMITS 
 
The following limits contained in the existing agreement are amended as follows:     
 
The Upper Limit Compensation shall be increased 
 
from $ 13,398,000 by $ 450,000.00 to $ 13,848,000.00. 
 
RECORD RETENTION AND AUDIT - In compliance with the Illinois Procurement Code 
(30 Ill. Comp. Stat. 500/20-65) and rules promulgated thereunder, every CONTRACT for 
goods and services shall provide that the contractor shall maintain certain records, books 
and documents. 
 
The DESIGN SECTION ENGINEER shall maintain in the State of Illinois, for a minimum 
of five years from the latter of the date of completion of the CONTRACT or the date of 
final payment under the CONTRACT, adequate books, records, and supporting 
documents from an accounting system maintained in accordance with generally accepted 
accounting principles to verify the amounts, recipients, uses and methods of all 
disbursements of funds passing in conjunction with the CONTRACT. The five year record 
maintenance period shall be extended for the duration of any audit in progress at the time 
of that period’s expiration.  The DESIGN SECTION ENGINEER shall at its own expense 
make such records available in a timely manner for inspection and audit (including copies 
and extracts of records) as required by the Auditor General and other State Auditors, 
Chief Procurement Officer, the Illinois Department of Transportation, and the TOLLWAY’s 
Inspector General, Internal Audit or other TOLLWAY agents at all reasonable times and 
without prior notice. For purposes of this section, “timeliness” will be considered 
production within the time period specified by the Auditor General and other State 
Auditors, Chief Procurement Officer, the Illinois Department of Transportation and the 
TOLLWAY’s Inspector General, Internal Audit or other TOLLWAY agents, but no later 
than thirty days after a request for records being made unless otherwise agreed to by the 
parties. The DESIGN SECTION ENGINEER agrees to cooperate fully with any audit 
conducted by the Auditor General and other State Auditors, Chief Procurement Officer, 
the Illinois Department of Transportation and the TOLLWAY’s Inspector General, Internal 
Audit or other TOLLWAY agents, and to provide full access to all relevant materials. The 
auditors reserve the right to enter the DESIGN SECTION ENGINEER’s place of business 
in order to audit the records. If they are not produced in a timely manner by the DESIGN 
SECTION ENGINEER, then the DESIGN SECTION ENGINEER shall reimburse the 
TOLLWAY or other State agency for the travel expenses of its auditors in the event that 
this right is invoked.   
 
The obligations of this Section shall be explicitly included in any subcontracts or 
agreements formed between the DESIGN SECTION ENGINEER and any subcontractors 
or suppliers of goods and services to the extent that those subcontracts or agreements 
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relate to fulfillment of the DESIGN SECTION ENGINEER’s obligations to the TOLLWAY.  
Such subcontractor shall be required to comply with the terms and conditions of this 
Section and the TOLLWAY shall be entitled to enforce a breach of that contract. 
 
Any audit adjustment will be submitted on a final invoice for any underpayment or 
overpayment to the DESIGN SECTION ENGINEER or its subcontractors.  The DESIGN 
SECTION ENGINEER shall promptly reimburse the TOLLWAY for any overpayment, or 
the TOLLWAY at its option may deduct any overpayment from any funds due the DESIGN 
SECTION ENGINEER, whether those funds are due under this contract or other contracts 
to which the DESIGN SECTION ENGINEER is a party either directly with the TOLLWAY 
or as a subcontractor. In the event the DESIGN SECTION ENGINEER fails or refuses to 
reimburse the TOLLWAY for an overpayment, the DESIGN SECTION ENGINEER shall 
be responsible for all costs, including attorney fees, incurred by the TOLLWAY to collect 
such overpayment.   
 
Failure to maintain or make available the books, records, and supporting documents 
required by this Section shall establish a presumption in favor of the TOLLWAY for 
recovery of any funds paid by the TOLLWAY under the contract for which adequate 
books, records and supporting documentation are not available to support their purported 
disbursement.  
 
The DESIGN SECTION ENGINEER shall reimburse the TOLLWAY for the total costs of 
an audit that identifies significant findings that would benefit the TOLLWAY, including but 
not limited to reasonable attorney’s fees and other expenses.  Significant findings for the 
purposes of this provision shall be identified as an amount in excess of $50,000 in 
aggregate of the audit report or findings of material performance or compliance 
deficiencies. 
 
If the DESIGN SECTION ENGINEER fails to comply with these requirements, the 
DESIGN SECTION ENGINEER may be disqualified or suspended from bidding on or 
working on future contracts.  
 
INVOICES - INVOICES will be submitted monthly on forms provided to the DESIGN 
SECTION ENGINEER at the start of the project. The invoice cutoff date will coincide with 
the Monthly Progress Report. All payroll documentation and costs relating to this project 
will be available for audit by the TOLLWAY upon request. 
 
INVOICES for services performed and expenses incurred through December 31st must 
be submitted to the TOLLWAY no later than February 28th of the subsequent year. The 
DESIGN SECTION ENGINEER expressly acknowledges that the TOLLWAY, at its 
discretion, reserves the right not to honor any delinquent INVOICE if the DESIGN 
SECTION ENGINEER fails to obtain prior written approval from the Chief Engineering 
Officer for an alternative INVOICE submission date. DESIGN SECTION ENGINEER will 
request such approval or an INVOICE submittal extension no later than February 15th. 
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PARTIAL PAYMENTS 
 
Partial payments to the DESIGN SECTION ENGINEER shall be made in accordance with 
the terms of the original agreement except that reference to the Total Estimated Fee and 
Upper Limit of Compensation, shall be interpreted to be the Amended Total Estimated 
Fee and Amended Upper Limit of Compensation. 
 
REVISIONS TO SUPPLEMENTAL SCOPE OF WORK 
 
The scope of supplemental work shall be as detailed in Exhibit F.  All requirements of 
the SCOPE OF WORK contained in the original agreement for services shall apply to this 
supplemental work as well. 
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Contract Number: Consultant:

Grand Total Exhibit A Hours 2143

TOTAL

2020 HOURS

TASK Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec

Additional Work Items 440 440 440 440 383 2143

TOTALS 440 440 440 440 383 2143

EXHIBIT A: ESTIMATED TASK WORK HOURS

I-17-4676 exp U.S. Services Inc.

MONTHS of YEAR

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.: Consultant:

A.  DIRECT LABOR (without overtime)

2,143.00 50.60$             TOTAL DIRECT SALARY 108,435.80$                

Multiplier to be used on this project: 2.80

     Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER    303,620.24$                

B.  REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(For Prime Consultant listed above.)

39.76$                         

C.  SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) 132,840.00$               

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) 13,500.00$                 

146,340.00$                

D.  ADDITIONAL SERVICES (Prime Consultant)

(Requires prior authorization before use)

     ADDITIONAL SERVICES (Subconsultants)

(Requires prior authorization before use)

-$                             

(Requires prior authorization before use)

E.  MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) 450,000.00$           

TOTAL ADDITIONAL SERVICES  

exp U.S. Services Inc.

EXHIBIT B: FEE CALCULATIONS

TOTAL SERVICES BY OTHERS  

TOTAL DIRECT COSTS 

(Total Work Hours 

from Exhibit A)

(Average Hourly 

Rate )

I-17-4676
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Contract No.:

A. VEHICLE REIMBURSEMENT - rate based on link below

B.

C. OVERTIME PREMIUM

D.

DIRECT COST CATEGORY

39.76$             

I-17-4676 Consultant: exp U.S. Services Inc.

EXHIBIT D

REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

ALLOWABLE DIRECT COSTS - based on link below

ITEMIZED DIRECT COSTS - For any expense not included in the

Allowable Direct Costs list, written permission must be received 

from the Chief Engineer prior to its inclusion.  List those below:

http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

https://www.illinoistollway.com/documents/20184/238673/ALLOWABLE+DIRECT+COSTS 09122018.do

cx/b3dab352-6ca0-47db-8d7c-db8e8821037b?version=1.5

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized)
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Contract No.: I-17-4676

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

exp U.S. Services Inc.

EXHIBIT E - KEY PROJECT PERSONNEL

Brian Umbright, SE, PE

Thomas Hough, PE

Consultant:

Brian Hecht, PE

Sandra Homola, PE, CFM, LEED AP

Structures QAQC

Vinod Patel, SE, PE

Roadway QA/QC

Kenneth Antonson, PE

Christian Avila, PE

R. Shankar Nair, Ph.D., SE, PE, NAE

Jack Zlotek, PLS
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EXHIBIT F 
SCOPE OF WORK  

 
The DESIGN SECTION ENGINEER (DSE) agrees to perform, at the direction of the ILLINOIS 
TOLLWAY, the following additional services as part of Supplement 1:   
 
PARCEL NW-7B-12-010 RETENTION BASIN  
The alignment for Proposed Ramp X4 (Northbound I-490 to Westbound I-90) for the I-490/I-90 
System Interchange will impact an existing private retention basin on Parcel NW-7B-12-010.  
The bid documents for Construction Contract I-18-4705 (Contract 4705C) include a 
reconfiguration of the basin to maintain the existing capacity that keeps the basin off Illinois 
Tollway Right-of-Way (ROW). During the land acquisition process, the property owner 
requested design changes to the basin that are not reflected in the bid documents.  The DSE 
will prepare a Construction Revision to Contract 4705C that includes revisions to earthwork 
schedules, grading plans, drainage schedules, cross sections and quantities that reflect these 
changes to the basin. 
  
PARCEL NW-7B-12-004 PARKING LOT AND DRAINAGE  
The alignment for Proposed Ramp X2 (Northbound I-490 to Eastbound I-90) for the I-490/I-90 
System Interchange will impact the existing parking lot on Parcel NW-7B-12-004.  The bid 
documents for Contract 4705C include modifications to the parking lot and the existing drainage 
system that runs along the south side of I-90 within the Illinois Tollway ROW. During the land 
acquisition process, the property owner requested design changes to the parking lot design and 
proposed drainage system that are not reflected in the bid documents.  The changes include 
modifications to the proposed drainage system to increase the parking lot area and the addition 
of curb and gutter.  The DSE will prepare a Construction Revision to Contract 4705C that 
includes revisions to removal plans, proposed plans, fence plans, drainage plans and profiles, 
drainage schedules, erosion control plans, landscape plans, retaining wall plans, cross sections 
and quantities that reflect these changes to the site plan. 
 
WETLAND GRADING  
As part of the Intergovernmental Agreement process, the Chicago Department of Aviation 
(CDA) requested that the Illinois Tollway complete wetland grading on CDA property based on a 
wetland delineation completed by CDA.  This work was included in the bid documents for 
Contract 4705C.  Subsequent to bid opening, the Federal Aviation Administration (FAA) 
completed a new delineation of these wetlands.  The DSE will prepare a Construction Revision 
to Contract 4705C that includes revisions to the erosion control plans and quantities. 

 
FIRE SUPPRESSION MEASURES – I-490 BRIDGES OVER MWRD  
EXP has prepared a Fire Protection Memorandum for the I-490 Bridges over MWRD.  With the 
bridge lengths over 1,000’, the memorandum recommends adding fire suppression measures 
(accessible fire hydrants) near the bridge abutments. The fire hydrants will tie into a local water 
distribution system owned and maintained by the City of Des Plaines.  The concept plan 
includes two watermain extensions, one from south of Touhy Avenue that is expected to be 
constructed as part of a future mainline contract (N07) and one from Jarvis Avenue that is 
expected to be added to Contract 4705C. The Des Plaines Public Works and Fire Protection 
District recently concurred with the concept plan.   
 
As requested by the City of Des Plaines, the DSE will model the proposed water distribution 
systems with the proposed fire hydrants.  The modeling will consist of head loss calculations 
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from the tie-in points.  The City of Des Plaines will provide water main pressures at the existing 
fire hydrants near the tie-in points.  The concept plan will be updated based on the modeling 
results.  The concept plan will continue to be coordinated with the Illinois Tollway, GEC, DCM, 
and the Des Plaines Public Works and Fire Protection District.   
 
When the Concept Plan is approved, the DSE will prepare the Plans, Specifications and 
Estimates (PS&E) for the water main extension.  The DSE will prepare a Construction Revision 
to Contract 4705C that includes grading plans, water main plans, details, special provisions and 
quantities for the extension from Jarvis Avenue.  The DSE will prepare the water main plans, 
details, special provisions and quantities for the extension from south of Touhy Avenue for 
inclusion in a separate contract prepared BY OTHERS.  The DSE will prepare an IEPA permit 
for the work.   

  
HIGGINS CREEK BANK STABILIZATION  
As part of the Intergovernmental Agreement process, the Metropolitan Water Reclamation 
District of Greater Chicago (MWRDGC) requested that the Illinois Tollway complete Higgins 
Creek bank stabilization work in areas exhibiting erosion in the vicinity of the proposed I-490 
Bridges over Higgins Creek.   

 
The DSE will prepare the Plans, Specifications and Estimates (PS&E) for a separate Contract to 
complete creek bank stabilization work that includes the following:   
 
TITLE SHEET 
Design of this project will be in English Units.  
 
NOTES / INDEX / STANDARDS 
The index of sheets will list each sheet included in the plan sheet.  ILLINOIS TOLLWAY and 
IDOT Standards included with the plans will be listed in numerical order.  Standard general 
notes customized to suit the project needs will be shown.  
 
SUGGESTED CONSTRUCTION SCHEDULE 
Suggested Construction Schedule Plans will be developed. 
 
SUMMARY OF QUANTITIES 
Summary of Quantities sheets shall include a list of pay items with their respective quantities. 
 
EARTHWORK SCHEDULES 
Earthwork schedules will be prepared on modified ILLINOIS TOLLWAY Earthwork Schedule 
Sheets. 
 
ALIGNMENT AND TIES 
Horizontal alignment data, alignment ties, state plane coordinate system data, and benchmarks 
shall be included on the Alignment and Ties sheet.   
 
TYPICAL SECTIONS  
Existing and proposed typical sections will be provided for creek bank stabilization. 
 
CREEK BANK STABILIZATION PLANS 
The creek bank stabilization work will be shown on plan drawings and will include pay items 
and work limits. 
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SEDIMENT AND EROSION CONTROL PLANS 
Temporary erosion control methods and procedures to be shown on the plans for each stage of 
construction in accordance with the applicable IDOT and ILLINOIS TOLLWAY Standards. 
 
Permanent erosion control measures to be shown on the plans to prevent erosion and 
sedimentation, these plans to include, outlet and channel protection measures, etc. ILLINOIS 
TOLLWAY and local erosion control criteria shall be utilized. 
 
CROSS SECTIONS 
Cross Sections will be prepared at 100 ft. intervals along Higgins Creek within the creek bank 
stabilization limits. The Cross Sections will include a summary of cuts and fills required per 
section 
 
SPECIAL PROVISIONS 
Check sheets in IDOT Supplemental Specifications and Recurring Special Provisions will be 
used to identify the special provisions used in the project. 
 
Special Provisions will be provided for items not covered in IDOT Standard Specifications and 
Supplemental Specifications. 
 
OPINION OF PROBABLE COST 
An opinion of Probable Cost will be prepared and included with each submittal:  Preliminary, 
Pre-Final and Final. 
 
PERMITS 
Compliance with the Tollway’s NPDES permit for erosion control will be required. It will include 
preparation of the Storm Water Pollution Prevention Plan which will be included in the project 
specifications. 
 
IDNR Permits for Floodway Construction will be prepared as required.  A separate submittal will 
be made to USACE for plan compliance with the project-wide 404 Permit. 
 
FAA 7460 permits will be required for work adjacent to O’Hare Airport.  The DSE will coordinate 
the 7460 permits with the DCM.  
 
MEETINGS/FIELD CHECKS/COORDINATION 
This item includes agency coordination with ILLINOIS TOLLWAY, MWRDGC and CDA and 
design team site visits, plan review meetings and plan-in-hand reviews. 
 
QA/QC / PROJECT ADMINISTRATION 
The DSE will perform project administration/ management tasks.  QA/QC reviews will be 
performed as per the DSE’s Quality Management Plan approved by the ILLINOIS TOLLWAY. 
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EXHIBIT G 

 
Contract No. 1-17-4676 

 
Exp U.S. Services Inc. (EXP) 

 
CURRENT OBLIGATIONS FOR PROJECT 

 
 

Route & Job No. Work Scope & Description of Project 
Fee (Including all 

Supplementals and 
Extra Work Orders) 

Fee Remaining 
To Be Earned 

Estimated 
Date of 

Completion 

IL 173 Phase I Environmental Assessment $4,400,000 $200,000 10/30/2020 

Central Avenue 
Phase I 

Reconstruction and widening, new 
connector underpass 

$3,300,000 $150,000 4/15/2021 

IL 83 Phase II Intersection Improvement $1,200,000 $150,000 12/30/2021 

IL43 Phase I Bridge over I-55 $1,600,000 $750,000 5/6/2022 

Franklin Ave Phase II Reconstruction and widening $4,400,000  $1,500,000  12/1/2021 

EOWA Phase II DUR Design Upon Request for EOWA $5,500,000 $160,000 12/31/2020 

I-490/I-90 
Interchange Phase II 

New System to System Interchange $13,848,000 $490,000 12/31/2020 

ISTHA PMO 
Program Management Office and 
Technical/Administrative Services 

$1,900,000 $1,375,000 12/31/2024 

Tollway GUR Geotechnical Upon Request $118,000 $84,000 12/31/2022 

EOWA Phase III 
I-294 Reconstruction and Widening: 
Grand to Wolf 

$13,200,000 $7,910,000 12/31/2023 

 



  Contract No.: Consultant:

DBE/MBE/WBE SUBCONSULTANTS

1 7

Direct Labor 42,839.05$         Direct Labor

Direct Costs 0.95$                  Direct Costs -$                    

Services by Others Services by Others -$                    

Additional Services ** Additional Services ** -$                    

Total this Subconsultant (ULC) 42,840.00$         Total this Subconsultant (ULC) -$                       

2 8

Direct Labor 44,998.66$         Direct Labor

Direct Costs 1.34$                  Direct Costs -$                    

Services by Others Services by Others -$                    

Additional Services ** Additional Services ** -$                    

Total this Subconsultant (ULC) 45,000.00$         Total this Subconsultant (ULC) -$                       

3 9

Direct Labor 44,998.66$         Direct Labor

Direct Costs 1.34$                  Direct Costs -$                    

Services by Others -$                    Services by Others -$                    

Additional Services ** -$                    Additional Services ** -$                    

Total this Subconsultant (ULC) 45,000.00$         Total this Subconsultant (ULC) -$                       

4 10

Direct Labor Direct Labor

Direct Costs -$                    Direct Costs -$                    

Services by Others -$                    Services by Others -$                    

Additional Services ** -$                    Additional Services ** -$                    

Total this Subconsultant (ULC) -$                    Total this Subconsultant (ULC) -$                       

5 11

Direct Labor Direct Labor

Direct Costs -$                    Direct Costs -$                    

Services by Others -$                    Services by Others -$                    

Additional Services ** -$                    Additional Services ** -$                    

Total this Subconsultant (ULC) -$                    Total this Subconsultant (ULC) -$                       

DB Sterlin Consultants, Inc.

Delta Engineering Group, LLC

Garza Karhoff Engineering, LLC

I-17-4676 exp U.S. Services Inc.

Exhibits A-B, D-G must be submitted for each subconsultant listed below.  If a subconsultant requires "Services by Others", they must 

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

EXHIBIT H - SERVICES BY OTHERS
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6 12

Direct Labor Direct Labor

Direct Costs -$                    Direct Costs -$                    

Services by Others -$                    Services by Others -$                    

Additional Services ** -$                    Additional Services ** -$                    

Total this Subconsultant (ULC) -$                    Total this Subconsultant (ULC) -$                       

** Additional services funds require prior authorization before use TOTAL DBE/MBE/WBE Subconsultants: 132,840.00$          

TOTAL Additional Services DBE/MBE/WBE Subconsultants: -$                       

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: 132,840.00$          

DBE/MBE/WBE Percentage of Total Fee (includes Additional Services): 29.52%

DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services): 29.52%
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  Project No. Consultant:

OTHER SUBCONSULTANTS (NOT DBE/MBE/WBE)

1 6

Direct Labor 13,498.69$           Direct Labor

Direct Costs 1.31$                   Direct Costs -$                     

Services by Others Services by Others -$                     

Additional Services ** Additional Services ** -$                     

Total this Subconsultant (ULC) 13,500.00$           Total this Subconsultant (ULC) -$                     

2 7

Direct Labor Direct Labor -$                     

Direct Costs Direct Costs -$                     

Services by Others Services by Others -$                     

Additional Services ** Additional Services ** -$                     

Total this Subconsultant (ULC) -$                     Total this Subconsultant (ULC) -$                     

3 8

Direct Labor -$                     Direct Labor -$                     

Direct Costs -$                     Direct Costs -$                     

Services by Others -$                     Services by Others -$                     

Additional Services ** -$                     Additional Services ** -$                     

Total this Subconsultant (ULC) -$                     Total this Subconsultant (ULC) -$                     

4 9

Direct Labor -$                     Direct Labor -$                     

Direct Costs -$                     Direct Costs -$                     

Services by Others -$                     Services by Others -$                     

Additional Services ** -$                     Additional Services ** -$                     

Total this Subconsultant (ULC) -$                     Total this Subconsultant (ULC) -$                     

5 10

Direct Labor -$                     Direct Labor -$                     

Direct Costs -$                     Direct Costs -$                     

Services by Others -$                     Services by Others -$                     

Additional Services ** -$                     Additional Services ** -$                     

Total this Subconsultant (ULC) -$                     Total this Subconsultant (ULC) -$                     

** Additional services funds require prior authorization before use TOTAL Non-DBE/MBE/WBE Subconsultants: 13,500.00$           

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: -$                     

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: 13,500.00$           

Orion Engineers, LLC

I-17-4676 exp U.S. Services Inc.

EXHIBIT H - SERVICES BY OTHERS (continued)

Exhibits A-B, D-G must be submitted for each subconsultant listed below.  If a subconsultant requires "Services by Others", they must 

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.
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Contract Information Sheet

Complete the following information and it will be populated on every exhibit. 

Consultant Name: Delta Engineering Group, LLC

Contract Number: I-17-4676

Proposal Date: 5/26/2020

Exhibit Pointers Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

PSB 18-1 and Later ONLY



Contract Number: Consultant:

Grand Total Exhibit A Hours 289

TOTAL

2020 HOURS

TASK Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec

Additional Work Items 100 100 89 289

TOTALS 100 100 89 289

EXHIBIT A: ESTIMATED TASK WORK HOURS

I-17-4676 Delta Engineering Group, LLC

MONTHS of YEAR

Rev. 9/2018 PSB 18-1 and Later ONLY
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Contract No.: Consultant:

A.  DIRECT LABOR (without overtime)

289.00 52.94$             TOTAL DIRECT SALARY 15,299.66$                  

Multiplier to be used on this project: 2.80

     Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER    42,839.05$                  

B.  REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(For Prime Consultant listed above.)

0.95$                           

C.  SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) -$                            

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) -$                            

-$                             

D.  ADDITIONAL SERVICES (Prime Consultant)

(Requires prior authorization before use)

     ADDITIONAL SERVICES (Subconsultants)

(Requires prior authorization before use)

-$                             

(Requires prior authorization before use)

E.  MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) 42,840.00$            

TOTAL ADDITIONAL SERVICES  

Delta Engineering Group, LLC

EXHIBIT B: FEE CALCULATIONS

TOTAL SERVICES BY OTHERS  

TOTAL DIRECT COSTS 

(Total Work Hours 

from Exhibit A)

(Average Hourly 

Rate )

I-17-4676
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Contract No.:

A. VEHICLE REIMBURSEMENT - rate based on link below

B.

C. OVERTIME PREMIUM

D.

DIRECT COST CATEGORY

0.95$               TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized)

I-17-4676 Consultant: Delta Engineering Group, LLC

EXHIBIT D

REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

ALLOWABLE DIRECT COSTS - based on link below

ITEMIZED DIRECT COSTS - For any expense not included in the

Allowable Direct Costs list, written permission must be received 

from the Chief Engineer prior to its inclusion.  List those below:

http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

https://www.illinoistollway.com/documents/20184/238673/ALLOWABLE+DIRECT+COSTS 09122018.do

cx/b3dab352-6ca0-47db-8d7c-db8e8821037b?version=1.5



Contract No.: I-17-4676

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

Delta Engineering Group, LLC

EXHIBIT E - KEY PROJECT PERSONNEL

Consultant:

Lighting/ITS

Hamja Master, P.E.

Rev. 9/2018 PSB 18-1 and Later ONLY



  

 PERS ONNEL Q UA LI F IC A TION S  
 

   

Hamja S. Master, PE   Sr. Electrical Engineer  





Contract I-17-4676   
Elgin O’Hare Western Access, Jane Addams Memorial Tollway System Interchange  

 

Delta Engineering Group, LLC 1 of 1 Supplement 1 - Exhibit F 

EXHIBIT F 

SCOPE OF WORK  

 
The Subconsultant agrees to assist the DESIGN SECTION ENGINEER (DSE) with the following 
additional services as part of Supplement 1:   

 

FIRE SUPPRESSION MEASURES – I-490 BRIDGES OVER MWRD  

EXP has prepared a Fire Protection Memorandum for the I-490 Bridges over MWRD.  With the 
bridge lengths over 1,000’, the memorandum recommends adding fire suppression measures 
(accessible fire hydrants) near the bridge abutments. The fire hydrants will tie into a local water 
distribution system owned and maintained by the City of Des Plaines.  The concept plan 
includes two watermain extensions, one from south of Touhy Avenue that is expected to be 
constructed as part of a future mainline contract (N07) and one from Jarvis Avenue that is 
expected to be added to Contract 4705C. The Des Plaines Public Works and Fire Protection 
District recently concurred with the concept plan.   
 
As requested by the City of Des Plaines, the DSE will model the proposed water distribution 
systems with the proposed fire hydrants.  The modeling will consist of head loss calculations 
from the tie-in points.  The City of Des Plaines will provide water main pressures at the existing 
fire hydrants near the tie-in points.  The concept plan will be updated based on the modeling 
results.  The concept plan will continue to be coordinated with the Illinois Tollway, GEC, DCM, 
and the Des Plaines Public Works and Fire Protection District.   
 
When the Concept Plan is approved, the DSE will prepare the Plans, Specifications and 
Estimates (PS&E) for the water main extension.  The DSE will prepare a Construction Revision 
to Contract 4705C that includes grading plans, water main plans, details, special provisions and 
quantities for the extension from Jarvis Avenue.  The DSE will prepare the water main plans, 
details, special provisions and quantities for the extension from south of Touhy Avenue for 
inclusion in a separate contract prepared BY OTHERS.  The DSE will prepare an IEPA permit 
for the work.   
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  Contract No.: Consultant:

DBE/MBE/WBE SUBCONSULTANTS

1 7

Direct Labor Direct Labor

Direct Costs -$                   Direct Costs -$                   

Services by Others -$                   Services by Others -$                   

Additional Services ** Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

2 8

Direct Labor Direct Labor

Direct Costs -$                   Direct Costs -$                   

Services by Others -$                   Services by Others -$                   

Additional Services ** Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

3 9

Direct Labor Direct Labor

Direct Costs -$                   Direct Costs -$                   

Services by Others -$                   Services by Others -$                   

Additional Services ** -$                   Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

4 10

Direct Labor Direct Labor

Direct Costs -$                   Direct Costs -$                   

Services by Others -$                   Services by Others -$                   

Additional Services ** -$                   Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

5 11

Direct Labor Direct Labor

Direct Costs -$                   Direct Costs -$                   

Services by Others -$                   Services by Others -$                   

Additional Services ** -$                   Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

I-17-4676 Delta Engineering Group, LLC

Exhibits A-B, D-G must be submitted for each subconsultant listed below.  If a subconsultant requires "Services by Others", they 

must include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

EXHIBIT H - SERVICES BY OTHERS

0
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6 12

Direct Labor Direct Labor

Direct Costs -$                   Direct Costs -$                   

Services by Others -$                   Services by Others -$                   

Additional Services ** -$                   Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

** Additional services funds require prior authorization before use TOTAL DBE/MBE/WBE Subconsultants: -$                      

TOTAL Additional Services DBE/MBE/WBE Subconsultants: -$                      

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: -$                      

DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):

DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):



  Project No. Consultant:

OTHER SUBCONSULTANTS (NOT DBE/MBE/WBE)

1 6

Direct Labor -$                     Direct Labor

Direct Costs -$                     Direct Costs -$                     

Services by Others Services by Others -$                     

Additional Services ** Additional Services ** -$                     

Total this Subconsultant (ULC) -$                     Total this Subconsultant (ULC) -$                     

2 7

Direct Labor -$                     Direct Labor -$                     

Direct Costs -$                     Direct Costs -$                     

Services by Others -$                     Services by Others -$                     

Additional Services ** Additional Services ** -$                     

Total this Subconsultant (ULC) -$                     Total this Subconsultant (ULC) -$                     

3 8

Direct Labor -$                     Direct Labor -$                     

Direct Costs -$                     Direct Costs -$                     

Services by Others -$                     Services by Others -$                     

Additional Services ** -$                     Additional Services ** -$                     

Total this Subconsultant (ULC) -$                     Total this Subconsultant (ULC) -$                     

4 9

Direct Labor -$                     Direct Labor -$                     

Direct Costs -$                     Direct Costs -$                     

Services by Others -$                     Services by Others -$                     

Additional Services ** -$                     Additional Services ** -$                     

Total this Subconsultant (ULC) -$                     Total this Subconsultant (ULC) -$                     

5 10

Direct Labor -$                     Direct Labor -$                     

Direct Costs -$                     Direct Costs -$                     

Services by Others -$                     Services by Others -$                     

Additional Services ** -$                     Additional Services ** -$                     

Total this Subconsultant (ULC) -$                     Total this Subconsultant (ULC) -$                     

** Additional services funds require prior authorization before use TOTAL Non-DBE/MBE/WBE Subconsultants: -$                     

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: -$                     

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: -$                     

I-17-4676 Delta Engineering Group, LLC

EXHIBIT H - SERVICES BY OTHERS (continued)

Exhibits A-B, D-G must be submitted for each subconsultant listed below.  If a subconsultant requires "Services by Others", they must 

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.
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Contract Information Sheet

Complete the following information and it will be populated on every exhibit. 

Consultant Name: Garza Karhoff Engineering, LLC

Contract Number: I-17-4676

Proposal Date: 5/26/2020

Exhibit Pointers Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

PSB 18-1 and Later ONLY



Contract Number: Consultant:

Grand Total Exhibit A Hours 365

TOTAL

2020 HOURS

TASK Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec

Additional Work Items 125 120 120 365

TOTALS 125 120 120 365

EXHIBIT A: ESTIMATED TASK WORK HOURS

I-17-4676 Garza Karhoff Engineering, LLC

MONTHS of YEAR

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.: Consultant:

A.  DIRECT LABOR (without overtime)

365.00 44.03$             TOTAL DIRECT SALARY 16,070.95$                  

Multiplier to be used on this project: 2.80

     Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER    44,998.66$                  

B.  REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(For Prime Consultant listed above.)

1.34$                           

C.  SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) -$                            

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) -$                            

-$                             

D.  ADDITIONAL SERVICES (Prime Consultant)

(Requires prior authorization before use)

     ADDITIONAL SERVICES (Subconsultants)

(Requires prior authorization before use)

-$                             

(Requires prior authorization before use)

E.  MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) 45,000.00$             

TOTAL ADDITIONAL SERVICES  

Garza Karhoff Engineering, LLC

EXHIBIT B: FEE CALCULATIONS

TOTAL SERVICES BY OTHERS  

TOTAL DIRECT COSTS 

(Total Work Hours 

from Exhibit A)

(Average Hourly 

Rate )

I-17-4676
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Contract No.:

A. VEHICLE REIMBURSEMENT - rate based on link below

B.

C. OVERTIME PREMIUM

D.

DIRECT COST CATEGORY

1.34$               TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized)

I-17-4676 Consultant: Garza Karhoff Engineering, LLC

EXHIBIT D

REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

ALLOWABLE DIRECT COSTS - based on link below

ITEMIZED DIRECT COSTS - For any expense not included in the

Allowable Direct Costs list, written permission must be received 

from the Chief Engineer prior to its inclusion.  List those below:

http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

https://www.illinoistollway.com/documents/20184/238673/ALLOWABLE+DIRECT+COSTS 09122018.do

cx/b3dab352-6ca0-47db-8d7c-db8e8821037b?version=1.5
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Contract No.: I-17-4676

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

Garza Karhoff Engineering, LLC

EXHIBIT E - KEY PROJECT PERSONNEL

Consultant:

Brenda G. Karhoff, P.E., S.E.

Rev. 9/2018 PSB 18-1 and Later ONLY





Contract I-17-4676   
Elgin O’Hare Western Access, Jane Addams Memorial Tollway System Interchange  

 

Garza Karhoff Engineering, LLC 1 of 1 Supplement 1 - Exhibit F 

EXHIBIT F 

SCOPE OF WORK  

 
The Subconsultant agrees to assist the DESIGN SECTION ENGINEER (DSE) with the following 
additional services as part of Supplement 1:   

 

FIRE SUPPRESSION MEASURES – I-490 BRIDGES OVER MWRD  

EXP has prepared a Fire Protection Memorandum for the I-490 Bridges over MWRD.  With the 
bridge lengths over 1,000’, the memorandum recommends adding fire suppression measures 
(accessible fire hydrants) near the bridge abutments. The fire hydrants will tie into a local water 
distribution system owned and maintained by the City of Des Plaines.  The concept plan 
includes two watermain extensions, one from south of Touhy Avenue that is expected to be 
constructed as part of a future mainline contract (N07) and one from Jarvis Avenue that is 
expected to be added to Contract 4705C. The Des Plaines Public Works and Fire Protection 
District recently concurred with the concept plan.   
 
As requested by the City of Des Plaines, the DSE will model the proposed water distribution 
systems with the proposed fire hydrants.  The modeling will consist of head loss calculations 
from the tie-in points.  The City of Des Plaines will provide water main pressures at the existing 
fire hydrants near the tie-in points.  The concept plan will be updated based on the modeling 
results.  The concept plan will continue to be coordinated with the Illinois Tollway, GEC, DCM, 
and the Des Plaines Public Works and Fire Protection District.   
 
When the Concept Plan is approved, the DSE will prepare the Plans, Specifications and 
Estimates (PS&E) for the water main extension.  The DSE will prepare a Construction Revision 
to Contract 4705C that includes grading plans, water main plans, details, special provisions and 
quantities for the extension from Jarvis Avenue.  The DSE will prepare the water main plans, 
details, special provisions and quantities for the extension from south of Touhy Avenue for 
inclusion in a separate contract prepared BY OTHERS.  The DSE will prepare an IEPA permit 
for the work.   

  

 



Route & Job No. Work Scope & Description of Project

Fee (Including all 

Supplementals and 

Extra Work Orders)

Fee Remaining 

To Be Earned

Estimated 

Date of 

Completion

IDOT PTB 190-011 IL 50 Cicero Ave over BRC $339,899.00 $58,870.00 9/1/2020

IDOT PTB 181-003 Il43 (Harlem) $142,908.00 $58,530.00 8/1/2020

IDOT PTB 195-015 Il171 at US 12/20/45 (La Grange Rd) TBD TBD 8/1/2022

IDOT PTB 154-007 IL 173 Phase 1 $463,189.00 $102,000.00 10/1/2020

PSB  13-4 DUR $308,000.00 $15,367.60 TBD

CURRENT OBLIGATIONS FOR PROJECT

EXHIBIT G

Garza Karhoff Engineering, LLC

Contract No. I-17-4676

Rev. 9/2018 PSB 18-1 and Later ONLY



  Contract No.: Consultant:

DBE/MBE/WBE SUBCONSULTANTS

1 7

Direct Labor Direct Labor

Direct Costs -$                  Direct Costs -$                  

Services by Others -$                  Services by Others -$                  

Additional Services ** Additional Services ** -$                  

Total this Subconsultant (ULC) -$                  Total this Subconsultant (ULC) -$                     

2 8

Direct Labor Direct Labor

Direct Costs -$                  Direct Costs -$                  

Services by Others -$                  Services by Others -$                  

Additional Services ** Additional Services ** -$                  

Total this Subconsultant (ULC) -$                  Total this Subconsultant (ULC) -$                     

3 9

Direct Labor Direct Labor

Direct Costs -$                  Direct Costs -$                  

Services by Others -$                  Services by Others -$                  

Additional Services ** -$                  Additional Services ** -$                  

Total this Subconsultant (ULC) -$                  Total this Subconsultant (ULC) -$                     

4 10

Direct Labor Direct Labor

Direct Costs -$                  Direct Costs -$                  

Services by Others -$                  Services by Others -$                  

Additional Services ** -$                  Additional Services ** -$                  

Total this Subconsultant (ULC) -$                  Total this Subconsultant (ULC) -$                     

5 11

Direct Labor Direct Labor

Direct Costs -$                  Direct Costs -$                  

Services by Others -$                  Services by Others -$                  

Additional Services ** -$                  Additional Services ** -$                  

Total this Subconsultant (ULC) -$                  Total this Subconsultant (ULC) -$                     

0

I-17-4676 Garza Karhoff Engineering, LLC

Exhibits A-B, D-G must be submitted for each subconsultant listed below.  If a subconsultant requires "Services by Others", they 

must include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

EXHIBIT H - SERVICES BY OTHERS

Rev. 9/2018 PSB 18-1 and Later ONLY



6 12

Direct Labor Direct Labor

Direct Costs -$                  Direct Costs -$                  

Services by Others -$                  Services by Others -$                  

Additional Services ** -$                  Additional Services ** -$                  

Total this Subconsultant (ULC) -$                  Total this Subconsultant (ULC) -$                     

** Additional services funds require prior authorization before use TOTAL DBE/MBE/WBE Subconsultants: -$                     

TOTAL Additional Services DBE/MBE/WBE Subconsultants: -$                     

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: -$                     

DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):

DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):

Rev. 9/2018 PSB 18-1 and Later ONLY



  Project No. Consultant:

OTHER SUBCONSULTANTS (NOT DBE/MBE/WBE)

1 6

Direct Labor -$                     Direct Labor

Direct Costs -$                     Direct Costs -$                     

Services by Others Services by Others -$                     

Additional Services ** Additional Services ** -$                     

Total this Subconsultant (ULC) -$                     Total this Subconsultant (ULC) -$                     

2 7

Direct Labor -$                     Direct Labor -$                     

Direct Costs -$                     Direct Costs -$                     

Services by Others -$                     Services by Others -$                     

Additional Services ** Additional Services ** -$                     

Total this Subconsultant (ULC) -$                     Total this Subconsultant (ULC) -$                     

3 8

Direct Labor -$                     Direct Labor -$                     

Direct Costs -$                     Direct Costs -$                     

Services by Others -$                     Services by Others -$                     

Additional Services ** -$                     Additional Services ** -$                     

Total this Subconsultant (ULC) -$                     Total this Subconsultant (ULC) -$                     

4 9

Direct Labor -$                     Direct Labor -$                     

Direct Costs -$                     Direct Costs -$                     

Services by Others -$                     Services by Others -$                     

Additional Services ** -$                     Additional Services ** -$                     

Total this Subconsultant (ULC) -$                     Total this Subconsultant (ULC) -$                     

5 10

Direct Labor -$                     Direct Labor -$                     

Direct Costs -$                     Direct Costs -$                     

Services by Others -$                     Services by Others -$                     

Additional Services ** -$                     Additional Services ** -$                     

Total this Subconsultant (ULC) -$                     Total this Subconsultant (ULC) -$                     

** Additional services funds require prior authorization before use TOTAL Non-DBE/MBE/WBE Subconsultants: -$                     

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: -$                     

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: -$                     

I-17-4676 Garza Karhoff Engineering, LLC

EXHIBIT H - SERVICES BY OTHERS (continued)

Exhibits A-B, D-G must be submitted for each subconsultant listed below.  If a subconsultant requires "Services by Others", they must 

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.
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Contract Information Sheet

Complete the following information and it will be populated on every exhibit. 

Consultant Name: DB Sterlin Consultants, Inc.

Contract Number: I-17-4676

Proposal Date: 5/26/2020

Exhibit Pointers Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

PSB 18-1 and Later ONLY



Contract Number: Consultant:

Grand Total Exhibit A Hours 365

TOTAL

2020 HOURS

TASK Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec

Additional Work Items 125 120 120 365

TOTALS 125 120 120 365

EXHIBIT A: ESTIMATED TASK WORK HOURS

I-17-4676 DB Sterlin Consultants, Inc.

MONTHS of YEAR

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.: Consultant:

A.  DIRECT LABOR (without overtime)

365.00 44.03$             TOTAL DIRECT SALARY 16,070.95$                  

Multiplier to be used on this project: 2.80

     Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER    44,998.66$                  

B.  REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(For Prime Consultant listed above.)

1.34$                           

C.  SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) -$                            

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) -$                            

-$                             

D.  ADDITIONAL SERVICES (Prime Consultant)

(Requires prior authorization before use)

     ADDITIONAL SERVICES (Subconsultants)

(Requires prior authorization before use)

-$                             

(Requires prior authorization before use)

E.  MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) 45,000.00$             

TOTAL ADDITIONAL SERVICES  

DB Sterlin Consultants, Inc.

EXHIBIT B: FEE CALCULATIONS

TOTAL SERVICES BY OTHERS  

TOTAL DIRECT COSTS 

(Total Work Hours 

from Exhibit A)

(Average Hourly 

Rate )

I-17-4676

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.:

A. VEHICLE REIMBURSEMENT - rate based on link below

B.

C. OVERTIME PREMIUM

D.

DIRECT COST CATEGORY

1.34$               

I-17-4676 Consultant: DB Sterlin Consultants, Inc.

EXHIBIT D

REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

ALLOWABLE DIRECT COSTS - based on link below

ITEMIZED DIRECT COSTS - For any expense not included in the

Allowable Direct Costs list, written permission must be received 

from the Chief Engineer prior to its inclusion.  List those below:

http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

https://www.illinoistollway.com/documents/20184/238673/ALLOWABLE+DIRECT+COSTS 09122018.do

cx/b3dab352-6ca0-47db-8d7c-db8e8821037b?version=1.5

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized)

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.: I-17-4676

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

DB Sterlin Consultants, Inc.

EXHIBIT E - KEY PROJECT PERSONNEL

Consultant:

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract I-17-4676   
Elgin O’Hare Western Access, Jane Addams Memorial Tollway System Interchange  

 

DB Sterlin Consultants, Inc. 1 of 1 Supplement 1 - Exhibit F 

EXHIBIT F 
SCOPE OF WORK  

 
The Subconsultant agrees to assist the DESIGN SECTION ENGINEER (DSE) with the following 
additional services as part of Supplement 1:   

 
WETLAND GRADING  
As part of the Intergovernmental Agreement process, the Chicago Department of Aviation 
(CDA) requested that the Illinois Tollway complete wetland grading on CDA property based on a 
wetland delineation completed by CDA.  This work was included in the bid documents for 
Contract 4705C.  Subsequent to bid opening, the Federal Aviation Administration (FAA) 
completed a new delineation of these wetlands.  The DSE will prepare a Construction Revision 
to Contract 4705C that includes revisions to the erosion control plans and quantities. 

 
FIRE SUPPRESSION MEASURES – I-490 BRIDGES OVER MWRD  
EXP has prepared a Fire Protection Memorandum for the I-490 Bridges over MWRD.  With the 
bridge lengths over 1,000’, the memorandum recommends adding fire suppression measures 
(accessible fire hydrants) near the bridge abutments. The fire hydrants will tie into a local water 
distribution system owned and maintained by the City of Des Plaines.  The concept plan 
includes two watermain extensions, one from south of Touhy Avenue that is expected to be 
constructed as part of a future mainline contract (N07) and one from Jarvis Avenue that is 
expected to be added to Contract 4705C. The Des Plaines Public Works and Fire Protection 
District recently concurred with the concept plan.   
 
As requested by the City of Des Plaines, the DSE will model the proposed water distribution 
systems with the proposed fire hydrants.  The modeling will consist of head loss calculations 
from the tie-in points.  The City of Des Plaines will provide water main pressures at the existing 
fire hydrants near the tie-in points.  The concept plan will be updated based on the modeling 
results.  The concept plan will continue to be coordinated with the Illinois Tollway, GEC, DCM, 
and the Des Plaines Public Works and Fire Protection District.   
 
When the Concept Plan is approved, the DSE will prepare the Plans, Specifications and 
Estimates (PS&E) for the water main extension.  The DSE will prepare a Construction Revision 
to Contract 4705C that includes grading plans, water main plans, details, special provisions and 
quantities for the extension from Jarvis Avenue.  The DSE will prepare the water main plans, 
details, special provisions and quantities for the extension from south of Touhy Avenue for 
inclusion in a separate contract prepared BY OTHERS.  The DSE will prepare an IEPA permit 
for the work.   

  

 



Contract No. I-17-4676

Route & Job 

No.
Work Scope & Description of Project

Fee (Including all 

Supplementals and 

Extra Work Orders)

Fee Remaining 

To Be Earned

Estimated 

Date of 

Completion

I-16-4266 IL 53 North Extension EIS $500,000.00 $500,000.00 1/1/2022

I-17-4676 I-490/I-90 System Interchange Design $1,339,800.00 $53,932.26 6/1/2020

I-17-4300 I-294 Roosevelt to St. Charles Design $770,000.00 $39,295.66 1/1/2023

I-17-4302 I-294 Wolf Rd to O'Hare Oasis Design $900,000.00 $90,000.00 6/1/2020

RR-16-4280 CM Upon Request $260,000.00 $0.00 1/1/2020

I-17-4679R I-390/I-490 System Interchange CM $1,079,837.00 $1,079,837.00 7/1/2023

RR-16-4253 I-88 IL 251 to Annie Glidden CM $3,000,000.00 $110,000.00 5/1/2020

I-17-4682 EOWA CM Upon Request $480,000.00 $94,000.00 7/1/2020

I-18-4412 Tri-State Tollway, Burlington Northern 

Santa Fe

(BNSF) Railroad Bridge (M.P. 26.6)

$715,500.00 $554,000.00 4/30/2022

I-18-4701 EOWA CCM $3,560,000.00 $3,535,000.00 12/31/2025

I-18-4420 Tri-State Tollway at I-57 CM $550,617.00 $550,617.00 12/31/2021

CURRENT OBLIGATIONS FOR PROJECT

EXHIBIT G

DB Sterlin Consultants, Inc.
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  Contract No.: Consultant:

DBE/MBE/WBE SUBCONSULTANTS

1 7

Direct Labor Direct Labor

Direct Costs -$                    Direct Costs -$                    

Services by Others -$                    Services by Others -$                    

Additional Services ** Additional Services ** -$                    

Total this Subconsultant (ULC) -$                    Total this Subconsultant (ULC) -$                       

2 8

Direct Labor Direct Labor

Direct Costs -$                    Direct Costs -$                    

Services by Others -$                    Services by Others -$                    

Additional Services ** Additional Services ** -$                    

Total this Subconsultant (ULC) -$                    Total this Subconsultant (ULC) -$                       

3 9

Direct Labor Direct Labor

Direct Costs -$                    Direct Costs -$                    

Services by Others -$                    Services by Others -$                    

Additional Services ** -$                    Additional Services ** -$                    

Total this Subconsultant (ULC) -$                    Total this Subconsultant (ULC) -$                       

4 10

Direct Labor Direct Labor

Direct Costs -$                    Direct Costs -$                    

Services by Others -$                    Services by Others -$                    

Additional Services ** -$                    Additional Services ** -$                    

Total this Subconsultant (ULC) -$                    Total this Subconsultant (ULC) -$                       

5 11

Direct Labor Direct Labor

Direct Costs -$                    Direct Costs -$                    

Services by Others -$                    Services by Others -$                    

Additional Services ** -$                    Additional Services ** -$                    

Total this Subconsultant (ULC) -$                    Total this Subconsultant (ULC) -$                       

0

I-17-4676 DB Sterlin Consultants, Inc.

Exhibits A-B, D-G must be submitted for each subconsultant listed below.  If a subconsultant requires "Services by Others", they must 

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

EXHIBIT H - SERVICES BY OTHERS

Rev. 9/2018 PSB 18-1 and Later ONLY



6 12

Direct Labor Direct Labor

Direct Costs -$                    Direct Costs -$                    

Services by Others -$                    Services by Others -$                    

Additional Services ** -$                    Additional Services ** -$                    

Total this Subconsultant (ULC) -$                    Total this Subconsultant (ULC) -$                       

** Additional services funds require prior authorization before use TOTAL DBE/MBE/WBE Subconsultants: -$                       

TOTAL Additional Services DBE/MBE/WBE Subconsultants: -$                       

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: -$                       

DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):

DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):

Rev. 9/2018 PSB 18-1 and Later ONLY



  Project No. Consultant:

OTHER SUBCONSULTANTS (NOT DBE/MBE/WBE)

1 6

Direct Labor -$                      Direct Labor

Direct Costs -$                      Direct Costs -$                      

Services by Others Services by Others -$                      

Additional Services ** Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

2 7

Direct Labor -$                      Direct Labor -$                      

Direct Costs -$                      Direct Costs -$                      

Services by Others -$                      Services by Others -$                      

Additional Services ** Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

3 8

Direct Labor -$                      Direct Labor -$                      

Direct Costs -$                      Direct Costs -$                      

Services by Others -$                      Services by Others -$                      

Additional Services ** -$                      Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

4 9

Direct Labor -$                      Direct Labor -$                      

Direct Costs -$                      Direct Costs -$                      

Services by Others -$                      Services by Others -$                      

Additional Services ** -$                      Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

5 10

Direct Labor -$                      Direct Labor -$                      

Direct Costs -$                      Direct Costs -$                      

Services by Others -$                      Services by Others -$                      

Additional Services ** -$                      Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

** Additional services funds require prior authorization before use TOTAL Non-DBE/MBE/WBE Subconsultants: -$                      

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: -$                      

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: -$                      

I-17-4676 DB Sterlin Consultants, Inc.

EXHIBIT H - SERVICES BY OTHERS (continued)

Exhibits A-B, D-G must be submitted for each subconsultant listed below.  If a subconsultant requires "Services by Others", they must 

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.
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Contract Information Sheet

Complete the following information and it will be populated on every exhibit. 

Consultant Name: Orion Engineers, LLC

Contract Number: I-17-4676

Proposal Date: 5/26/2020

Exhibit Pointers Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

PSB 18-1 and Later ONLY



Contract Number: Consultant:

Grand Total Exhibit A Hours 116

TOTAL

2020 HOURS

TASK Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec

Additional Work Items 116 116

TOTALS 116 116

EXHIBIT A: ESTIMATED TASK WORK HOURS

I-17-4676 Orion Engineers, LLC

MONTHS of YEAR

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.: Consultant:

A.  DIRECT LABOR (without overtime)

116.00 41.56$             TOTAL DIRECT SALARY 4,820.96$                    

Multiplier to be used on this project: 2.80

     Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER    13,498.69$                  

B.  REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(For Prime Consultant listed above.)

1.31$                           

C.  SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) -$                            

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) -$                            

-$                             

D.  ADDITIONAL SERVICES (Prime Consultant)

(Requires prior authorization before use)

     ADDITIONAL SERVICES (Subconsultants)

(Requires prior authorization before use)

-$                             
(Requires prior authorization before use)

E.  MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) 13,500.00$             

TOTAL ADDITIONAL SERVICES  

Orion Engineers, LLC

EXHIBIT B: FEE CALCULATIONS

TOTAL SERVICES BY OTHERS  

TOTAL DIRECT COSTS 

(Total Work Hours 

from Exhibit A)

(Average Hourly 

Rate )

I-17-4676
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Contract No.:

A. VEHICLE REIMBURSEMENT - rate based on link below

B.

C. OVERTIME PREMIUM

D.

DIRECT COST CATEGORY

1.31$               TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized)

I-17-4676 Consultant: Orion Engineers, LLC

EXHIBIT D

REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

ALLOWABLE DIRECT COSTS - based on link below

ITEMIZED DIRECT COSTS - For any expense not included in the

Allowable Direct Costs list, written permission must be received 

from the Chief Engineer prior to its inclusion.  List those below:

http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

https://www.illinoistollway.com/documents/20184/238673/ALLOWABLE+DIRECT+COSTS 09122018.do

cx/b3dab352-6ca0-47db-8d7c-db8e8821037b?version=1.5

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.: I-17-4676

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

Orion Engineers, LLC

EXHIBIT E - KEY PROJECT PERSONNEL

Consultant:
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Contract I-17-4676   
Elgin O’Hare Western Access, Jane Addams Memorial Tollway System Interchange  

 

 Orion Engineers, LLC 1 of 1 Supplement 1 - Exhibit F 

EXHIBIT F 
SCOPE OF WORK  

 
The Subconsultant agrees to assist the DESIGN SECTION ENGINEER (DSE) with the following 
additional services as part of Supplement 1:   
  
PARCEL NW-7B-12-004 PARKING LOT AND DRAINAGE  
The alignment for Proposed Ramp X2 (Northbound I-490 to Eastbound I-90) for the I-490/I-90 
System Interchange will impact the existing parking lot on Parcel NW-7B-12-004.  The bid 
documents for Contract 4705C include modifications to the parking lot and the existing drainage 
system that runs along the south side of I-90 within the Illinois Tollway ROW. During the land 
acquisition process, the property owner requested design changes to the parking lot design and 
proposed drainage system that are not reflected in the bid documents.  The changes include 
modifications to the proposed drainage system to increase the parking lot area and the addition 
of curb and gutter.  The DSE will prepare a Construction Revision to Contract 4705C that 
includes revisions to removal plans, proposed plans, fence plans, drainage plans and profiles, 
drainage schedules, erosion control plans, landscape plans, retaining wall plans, cross sections 
and quantities that reflect these changes to the site plan. 
 

 



Contract No. I-17-4676

Route & Job 

No.
Work Scope & Description of Project

Fee (Including all 

Supplementals and 

Extra Work Orders)

Fee Remaining 

To Be Earned

Estimated 

Date of 

Completion

RR-15-9976RTraffic Engineer $304,350.00 $162,540.89 12/31/2020

RR-15-9975RRConsulting Engineer $953,245.60 $472,882.46 12/31/2021

RR-16-4276 Systemwide DUR $100,000.00 $1,308.89 4/30/2020

RR-16-4278 Systemwide CUR $75,000.00 $16,795.60 12/31/2020

I-17-4296 Tri-State Reconstruction, Design $384,462.05 $57,983.77 12/31/2020

I-17-4298 Tri-State Reconstruction, Design $236,200.00 $42,265.98 12/31/2020

I-17-4304 Tri-State Tollway, DUR $150,213.20 $16,592.84 5/31/2020

I-17-4311 Tri-State Geotechnical Upon Request $500,000.00 $316,037.55 12/31/2021

RR-18-4383 Tri-State Tollway, Phase I Upon Request $250,000.00 $227,877.87 12/31/2020

RR-18-9016 Systemwide CUR, Non-Roadway $125,000.00 $125,000.00 12/31/2020

I-18-4411 Mile Long Bridge CM $602,963.22 $602,963.22 5/1/2023

I-18-4415 Utility Location Upon Request $30,000.00 $30,000.00 2/1/2022

I-18-4420 I-294 and I-57 CM $550,617.00 $550,617.00 8/1/2023

I-18-4700 EOWA Design Corridor Manager (DCM) $590,000.00 $538,513.98 12/31/2022

RR-18-4382 Stearns School Rd Bridge CM $98,022.00 $98,022.00 11/30/2021

I-17-4681R EOWA I-490 at IL 19 Interchange CM $910,000.00 $885,106.23 6/30/2022

I-19-4463 Tri-State Tollway, CUR $375,000.00 $375,000.00 12/31/2022

I-17-4297 Tri-State Reconstruction, Design $124,415.12 $7,010.68 5/31/2020

I-19-4709 EOWA I-490 at I-90 Interchange CM $415,966.40 $415,966.40 8/31/2022

I-19-4711 EOWA I-490, I-294 to Franklin Ave CM $75,000.00 $75,000.00 9/30/2020

RR-19-4480 Geotechnical Upon Request $150,000.00 $150,000.00 4/30/2024

CURRENT OBLIGATIONS FOR PROJECT

EXHIBIT G

Orion Engineers, LLC
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  Contract No.: Consultant:

DBE/MBE/WBE SUBCONSULTANTS

1 7

Direct Labor Direct Labor

Direct Costs -$                  Direct Costs -$                  

Services by Others -$                  Services by Others -$                  

Additional Services ** Additional Services ** -$                  

Total this Subconsultant (ULC) -$                  Total this Subconsultant (ULC) -$                     

2 8

Direct Labor Direct Labor

Direct Costs -$                  Direct Costs -$                  

Services by Others -$                  Services by Others -$                  

Additional Services ** Additional Services ** -$                  

Total this Subconsultant (ULC) -$                  Total this Subconsultant (ULC) -$                     

3 9

Direct Labor Direct Labor

Direct Costs -$                  Direct Costs -$                  

Services by Others -$                  Services by Others -$                  

Additional Services ** -$                  Additional Services ** -$                  

Total this Subconsultant (ULC) -$                  Total this Subconsultant (ULC) -$                     

4 10

Direct Labor Direct Labor

Direct Costs -$                  Direct Costs -$                  

Services by Others -$                  Services by Others -$                  

Additional Services ** -$                  Additional Services ** -$                  

Total this Subconsultant (ULC) -$                  Total this Subconsultant (ULC) -$                     

5 11

Direct Labor Direct Labor

Direct Costs -$                  Direct Costs -$                  

Services by Others -$                  Services by Others -$                  

Additional Services ** -$                  Additional Services ** -$                  

Total this Subconsultant (ULC) -$                  Total this Subconsultant (ULC) -$                     

I-17-4676 Orion Engineers, LLC

Exhibits A-B, D-G must be submitted for each subconsultant listed below.  If a subconsultant requires "Services by Others", they 

must include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

EXHIBIT H - SERVICES BY OTHERS

0
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6 12

Direct Labor Direct Labor

Direct Costs -$                  Direct Costs -$                  

Services by Others -$                  Services by Others -$                  

Additional Services ** -$                  Additional Services ** -$                  

Total this Subconsultant (ULC) -$                  Total this Subconsultant (ULC) -$                     

** Additional services funds require prior authorization before use TOTAL DBE/MBE/WBE Subconsultants: -$                     

TOTAL Additional Services DBE/MBE/WBE Subconsultants: -$                     

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: -$                     

DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):

DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):
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  Project No. Consultant:

OTHER SUBCONSULTANTS (NOT DBE/MBE/WBE)

1 6

Direct Labor -$                     Direct Labor

Direct Costs -$                     Direct Costs -$                     

Services by Others Services by Others -$                     

Additional Services ** Additional Services ** -$                     

Total this Subconsultant (ULC) -$                     Total this Subconsultant (ULC) -$                     

2 7

Direct Labor -$                     Direct Labor -$                     

Direct Costs -$                     Direct Costs -$                     

Services by Others -$                     Services by Others -$                     

Additional Services ** Additional Services ** -$                     

Total this Subconsultant (ULC) -$                     Total this Subconsultant (ULC) -$                     

3 8

Direct Labor -$                     Direct Labor -$                     

Direct Costs -$                     Direct Costs -$                     

Services by Others -$                     Services by Others -$                     

Additional Services ** -$                     Additional Services ** -$                     

Total this Subconsultant (ULC) -$                     Total this Subconsultant (ULC) -$                     

4 9

Direct Labor -$                     Direct Labor -$                     

Direct Costs -$                     Direct Costs -$                     

Services by Others -$                     Services by Others -$                     

Additional Services ** -$                     Additional Services ** -$                     

Total this Subconsultant (ULC) -$                     Total this Subconsultant (ULC) -$                     

5 10

Direct Labor -$                     Direct Labor -$                     

Direct Costs -$                     Direct Costs -$                     

Services by Others -$                     Services by Others -$                     

Additional Services ** -$                     Additional Services ** -$                     

Total this Subconsultant (ULC) -$                     Total this Subconsultant (ULC) -$                     

** Additional services funds require prior authorization before use TOTAL Non-DBE/MBE/WBE Subconsultants: -$                     

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: -$                     

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: -$                     

I-17-4676 Orion Engineers, LLC

EXHIBIT H - SERVICES BY OTHERS (continued)

Exhibits A-B, D-G must be submitted for each subconsultant listed below.  If a subconsultant requires "Services by Others", they must 

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.
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