05/24/18 6.3/21

RESOLUTION NO. 21571

Background

It is necessary and in the best interest of The Illinois State Toll Highway
Authority (the “Tollway”) to obtain Construction Management Services for
Roadway and Bridge Rehabilitation and Widening on the Tri-State Tollway (I-
294) from Mile Post 36.3 (Wolf Road) to Mile Post 40.0 (Balmoral Avenue) on
Contract No. I-18-4356. H.W. Lochner, Inc. has submitted a proposal to provide
the services for an upper limit of compensation not to exceed $13,500,000.00. The
proposal is for construction-related professional services and the services were
procured pursuant to 30 ILCS 500/30-15(c) of the Illinois Procurement Code.

Resolution

The Chief Engineering Officer is authorized to negotiate an agreement with
H.W. Lochner, Inc., to obtain Construction Management Services, for Contract No.
I-18-4356 with an upper limit of compensation not to exceed $13,500,000.00,
subject to review and approval of the Acting General Counsel. The Chairman or
the Executive Director is authorized to execute the Agreement and the Chief
Financial Offieerd 1 ' rrants in payment thereof.




Exhibit A — Proposed Staff

PSB 18-1
Please provide the information for the foIIowmg Key Project Personnel, (Key |
defin , ( gsitions identified in each PSB Ifem, and are subji ppro\
Tollw nge ¢ contract perfc nce), including the staff from Sub-Consultants. The
personnel named in Exhibit A must also be listed on Exhibit D: Availability of Key Project Personnel
/Project Manager Project Manager (Item 2)
‘/ (Items 1, 3 and 5 thru 14)
Name; Kenneth Desmaretz Name:
Firm: H.W. Lochner, Inc. Firm:
Category: IL Licensed Professional Engineer Category: IL Licensed Professional Engineer, or
IL Licensed Structural Engineer
License #: 062-038843 License #:
Year Registered: | 1980 | State: [ IL Year Registered: | State: |
Office Address: 1011 Warrenville Road, Ste 20 Office Address:
City: Lisle [ State: | IL City: | State: |
Project Manager (ltem 4) Project Manager (Item 15)
Name: Name:
Firm: Firm:
Category: IL Licensed Professional Engineer or Category: r
IL Licensed Landscape Architect
License #: License #:
Year Registered: | State: | Year Registered: | State: |
Office Address: Office Address:
City: | State: | City: | State: |
Project Engineer (Iitem 1, 3 and 5) Project Engineer (Item 2)
Name: Name:
Firm: Firm:
Category: IL Licensed Professional Engineer Category: IL Licensed Professional Engineer or
IL Licensed Structural Engineer
License #: License #:
Year Registered: | State: | Year Registered: | State: |
Office Address: Office Address:
City: | State: | City: | State: |
Project Engineer (Item 4) '//S/tructural Design (item 1, 2, 3 and 9)
Name: Name: Robert Hong, PE, SE
Firm: Firm: H.W. Lochner, Inc.
Category: IL Licensed Professional Engineer or Category: IL Licensed Structural Engineer
IL Licensed Landscape Architect
License #: License #: 081-006053
Year Registered: | State: | Year Registered: | 2004 | State: | IL
Office Address: Office Address: 1011 Warrenville Rd, Ste 20
City: | State: | City: Lisle | State: [ IL

Exhibit A — Proposed Staff




PSB 18-1, continued

The personnel named in Exhibit A must also be listed on Exhibit D: Availability of Key Project Personnel

Drainage Design (ltem 1)

Roadway Design (ltem 2 and 3)

Name; Name:
Firm: Firm:;
Category: IL Licensed Professional Engineer Category: IL Licensed Professional Engineer
License #: License #:
Year Registered: | State: | Year Registered: | State: |
Office Address: Office Address:
City: | State: | City: | State: |
Landscape Architect (Item 4) \/ﬁesident Engineer
Items 4 thru 14
Name: Name: Paul Harris, PE
Firm: Firm: H.W. Lochner
Category: IL Licensed Landscape Architect Category: IL Licensed Professional Engineer
License #: License #: 062-051647
Year Registered: | State: | Year Registered: | 1997 | State: [ IL
Office Address: Office Address: 1011 Warrenville Road, Ste 20
City: | State: | City: Lisle | State: | IL
Financial and Economic Impact Analysis
Traffic and Tolling Analysis (Item 1) ltem 1)
Name: : Name:
Firm: Firm:
Category: Category:
License #: License #:
Year Registered: | State: | Year Registered: | State: |
Office Address: Office Address:
City: | State: | City: | State: |

QC/QA Roadway (Items 1 thru 5))

QC/QA Structural (Items 1 thru 5)

Name: ) Name:

Firm: Firm:

Catgqow: IL Licensed Professional Engineer Category: IL Licensed Structural Engineer

License #: License #:

Year Registered: | State: | Year Registered: | State: |

Office Address: Office Address:

City: | State: | City: | State: |
/ /Materials QA Technician

Materials Coordinator (Items 4 thru 14)

ltems 4 thru 14)

Name: Andy Battaglia Name: Jolie Gallaway

Firm: H.W. Lochner Firm: lllinois Construction &
Environmental Consulting Inc.

Category: Category:

License #: License #:

Year Registered: | State: | Year Registered: | State: |

Office Address: 1011 Warrenville Rd., Ste 20 Office Address: 2399 Foster Ave

City: Lisle | State: [ IL City: Wheeling | State: [ IL
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Mechanical (Item 5)

pd
/’ Document Technician (ltems 4 thru 14)

Name: Name: Jason Crow

Firm: Firm: H.W. Lochner

Category: IL Licensed Professional Engineer Category: Documentation Certification Number-
IDOT class S-14

License #: License #: 16-12222

Year Registered: | State: | Year Registered: | 2016 | State: | IL

Office Address: Office Address: 1011 Warrenville Rd., Ste 20

City: | State: | City: Lisle | State: | IL

Electrical / Electrical Design (item 5 and

Required Prequalification Category:

10) Construction Inspection

Name: Name: Charles Zydek

Firm: Firm: Bowman Consulting Group

Category: IL Licensed Professional Engineer Category: Documentation Certification
Number- IDOT class S$-14

License #: License #: 14-0058

Year Registered: | State: | Year Registered: | State: | IL

Office Address: Office Address:

City: | State: | City: Chicago | State: [ iL

Required Prequalification Category**

Required Prequalification Category**

Highways (Freeways) Structures (Highways: Bridges Typical)
Name: Mike Zorn Name: Robert Hong

Firm: H.W. Lochner, Inc. "Firm: H.W. Lochner, Inc

Category: Highways (Freeways) Category: Structural Engineer

License #: 062-055448 License #: 081-006053

Year Registered: | 2002 | State: [ IL Year Registered: | 2004 | State: | IL
Office Address: 1011 Warrenvilie Rd., Ste 20 Office Address: 1011 Warrenville Rd., Ste 20
City: Lisle | State: [IL City: Lisle | State: | IL

*If work is being performed by a Sub-consultant list firm name also.

**Note the specific function listed in the Item description for Key Personnel

11




Exhibit A continued

Attach resumes for Key Project Personnel.

Management

Professionals

Technical Staff

1 12 8
Total Engineers Technicians
Land Surveyors 1 Draftsmen
Architects Survey Crew 1
Others Clerical 1
Total 13 Other
Total 10
Total Projected Staff 24

Exhibit A — Proposed Staff

PSB# 18-1 ltem# _9

Firm will complete project within estimated time listed in the project advertisement. YedX]  NoJ

If Yes, provide completion date and/or number of months.

Per the Tollway's schedule

If No, explain:

Exhibit A

12




vz:.m,oomwc_ﬂsﬁ.ﬂ_wm*oq&wzo:

Prime Contact Information

Contact Phone
Number (1) -

(ONLY "1")

Contact Email (1)

roject, INCLUDING
PRIME, IF DBE

- | Project Manager (

Total Fee alf Projects

i

Total Fee all Projects

Total Fes Remaining
all Projects

ng W n

er.com

28.00%

Desmaretz, PE

Paul Harris, PE

$ 14,789

2,517,000

City of Chicago, Choose from the
For Each Sub- Percentage (%) of | IL UCP, City of Cook County or City of Chicago, dropdown menu
Consultant Enter Provide "1" Project work to be Chgo or N/A N/A Cook County or N/A Yes or No Yes or No below Male or Female Yes or No
Prime Consultant Manager for Sub- | Role (brief) of Sub- Contact Phone Performed by Sub-

Firm Name Sub-Consultant Firm Name FEIN Number Consultant Consultant Number (1) Contact Email (1) Consultant DBE WBE MBE SBA 8(a) VOSB / SDVOSB Ethnicity Gender M/P
H.W. Lochner, Inc. |The Roderick Group, Inc. Jeffery Jackowski | Construction Inspecti{312.795.1400 liiackowski @ ardmore 6.00% City of Chgo N/A City of Chicago No No African American Male No
H.W. Lochner, Inc. |Bowman Consulting Group, Michael Hannemann |Construction Engine€630-878-2982 mhannemann@bown 20.00% N/A N/A N/A No No Caucasian Male No
H.W. Lochner, Inc. |DB Sterin Consultants Inc. Anthony Wiedmann |Construction Inspecti{312-857-1006 awiedmann@dbsterli| 6.00% N/A N/A City of Chicago No No African American Female No
H.W. Lochner, Inc. |Engineering Services Gro Imtiaz A. Rehman  |Construction _:wvm&_omo.wmo.mmoo imtiaz @ esgcorp.us 5.00% IL UCP N/A City of Chicago Yes No Asian Male No
H.W. Lochner, Inc. |Gasperec Elberts Consuiti Lisa Gasperec Construction Inspecti|847-868-1835 Igasperec @ geconsul| 5.00% City of Chgo City of Chicago N/A No No Caucasian Female Yes
H.W. Lochner, Inc. |lllinois Construction & Envir Michael BrangenbergMaterials QA & Cons|630-901-7774 mbrangenberg @iceil 5.00% IL UCP N/A Cook County No No Asian Male No
H.W. Lochner, Inc. |Wight & Co John Clinnin Construction _g_@g.ww@umg _o_.i‘:@inaoo.oo:_ 8.00% N/A N/A N/A No No Caucasian Male No
H.W. Lochner, Inc. |O'Brien & Associates, Inc. Dixon O'Brien Geotechnical _mﬁ.wwmu_i_ dixonobrien@obainc 1.00% N/A City of Chicago N/A No No Caucasian Female No
H.W. Lochner, Inc. |Aqua Vitae Engineering, LL! Gary D. Paradoski  |Erosion & Sediment Lmﬁ.mwc.am_w mgqmnowxmgwncm.s 3.00% N/A N/A N/A No Yes Caucasian Male No




Page 1 of

Vendor Information CLOSE WINDOW  [X!

Print

Business & Contact Information

. —
Business Name Aqua Vitae Engineering LLC /L~ ] = -«L(?;S\p
Owner Mr Gary Paradoski
Address 125 S Burton Place
> Map This Address Arlington Heights, IL 60005
Phone 847-239-4512
Fax 847-577-0744
Email GPARADOSKI@AQUA-VITAEGROUP.COM
Website https /MWWW.AQUA-VITAEGROUP.COM
Ethnicity Caucasian
Gender Male
County Cook (IL)

Certification Information

Certifying Agency State of lllinois Central Management Services
Certification Type . VOSB - Veteran Owned Small Business
Renewal Date 1/23/2019

Expiration Date 1/23/2020

Certified Business Civil Engineering

Description

Commodity Codes
Code Description
NIGP 92517 Civil Engineering

Additional Information

Region Metro Chicago

https://cms.diversitycompliance.com/FrontEnd/SearchCertifiedDirectory.asp?XID=276& TN=cms 5/14/201




Hliincis State Toll Highway Authority EXHIBIT F — VOSB PROFESSIONAL SERVICES

EXHIBIT F - Letter of Intent
Instructions: The Prime Vendor is required 1o submit a separate, signed Letter of intent {(LOI) from each VOSB certified vendor.
LOls must be submitted with the Statement of interest and must be signed by both parties. The Prime Vendor shall not prohibit or
otherwise limit the VOSB centified vendor({s) from providing subconsuitant proposals to other potential vendors. Each LOI must
include the negotiated contract percéntage and a detailed scope of work to be performed by each identified VOSB certified vendor. All
LOV's shall be subject to Agency approval. Any changes involving or affecting the identified VOSB certified vendor may not be permitted
without written approval of the procuring Agency.

Project Name: Tr-State 7°“m‘mmﬁ m 0 Project/Solicitation Number: PS8 181, bsm 9. RR-18-4356
Name of Prime Vendor; W Lochner. Inc. VOSB Compliance Contact " Jeomwe PE
Address: 1101 Warrenvills, Road, Suite 20
City: Uale State: 1L Zip Code: 80532
Telephone: 312.994-6764 Fax: Email: xdeamarez@hwiochner.com
Name of Certified VOSB Vendor: so.q vie Engineering, LLC
Address: 25, Buron place " VOSB Compliance Contact: Gary D. Paradoski; P.E.
City: Aslington Heights State: 1L Zip Code:. 80005
Telephone: 247-239-4512 Fax: na Email. gparadoski® aqua-vitaegroup.com
Type of agreement: Services
October 1, 2018

Anticipated start date of the Certified VOSB Vendor:
Proposed 3.00 % of Contract to be performed by the VOSB Vendor.

NOTE: The Prime Vendor must indicate the percentage of the estimated contract award that wilf be subcontracted to the certified
VOSB Vendor.

Detailed description of work to be performed by the VOSB Vendor:

Erosion & Sediment Control, Landscaping, assiat with documentation

The Vendor and the certified vendor above hereby agree that upon the execution of a contract for the above-named
project between the Vendor and the State of illinois, the Certified VOSB Vendor will perform the scope. of work
in the percentage as indicated above.

Vendor {Com Name and D/B/A}: Certified VOSE Vendor Iﬁi Name and D/B/Al:

Signature Signature
E Desmar D. Paradoski, PE.
Print Name: &7 ez, PE Print Name: Y 0 P
TiﬁE' Vics Prasident T‘t'e' President
Date: S0NG2ZME Date: 292018
State of Hiinois Veteran Small Business Participation/Utifization Plan/Lester of Intent 69 &

ISTHA_VOSB Prof Services_Participation-U PlanLO}_revl3282016 basad on CMS 14.1 Aug 2014




Contractor Details Page 1 of

TA5-435,
Unified Certification Program - Search
Contractor Details ‘ Browse F.A.Q. Sheet (/UCP/Search/Help)

" Print

The Roderick Group,
Inc.

Rashod Johnson

1327 West Washington
Bivd

Chicago, IL 60607-0000

County: Cook ,
Email: rashod@ardmoreroderick.com
Phone: 312-624-8198

Fax: 773-289-0567

. Categories: Professional

https://webapps.dot.illinois.gov/UCP/External Contractor/Index?Autold=107973 5/14/201




Contractor Details Page 2 of

NAICS Speciality . -
236220-Construction 236220 Construction /L, / g -Cféglp
management, commercial management, commercial '

and institutional building and institutional building

237130-Construction 237130 Construction

management, power and management, power and
communication transmission communication transmission

line line 237310 Construction
237310-Construction management, highway, road,
management, highway, road, street and bridge 237990
street and bridge Construction management,
237990-Construction mass transit 541330 Civil

engineering services 541330
Engineering design services
541330 Engineering services
541370 Surveying and
mapping services (except

management, mass transit
541330-Civil engineering
services
541330-Engineering design

serv;:esE_ . . geophysical) 541611
541330-Engineering Administrative Management
services

and General Management

541370-Surveying and Consulting Services

mapping services (except
geophysical)
541611-Administrative
Management and General
Management Consulting
Services

© 2017 lllinois Department of Transportation ’ Version: 1.1.27.5458

https://webapps.dot.illinois.gov/UCP/External Contractor/Index?Autold=107973 5/14/201




Cook County Government, Illinois - Contract Compliance, Office of / Diversity Management System

Vendor In_formation CLOSE WINDOW

Page 1 of

Vendor Information

Business Name D B Sterlin Consultants, Inc.

Owner Regine Jeune

Address 123 N. Wacker Dr., Ste. 2000
> Map This Address Chicago, IL. 60606

Phone 312-857-1006

Fax 312-857-1056

Email rieune@dbsterlin.com

Website http://www.dbsterlin.com

Certification Information

Certifying Agency City of Chicago

Certification Type MBE - Minority Business Enterprise

Certification Date 2/28/2017

Renewal Date 511512018

Certified Business NAICS 541330 Engineering services

Description NAICS 541370 Surveying and mapping services (except
geophysical)

NAICS 541611 Administrative Management and General
Management Consulting Services

NAICS 541620 Environmental Consulting Services

NAICS 237310 Construction management, highway, road, street
and bridge '

NAICS 237990 Construction management, dam

NAICS 237990 Construction management, marine structure
NAICS 237990 Construction management , mass transit
NAICS 237990 Construction management, outdoor recreation
facility .

NAICS 237990 Construction management, tunnel

Commodity Codes

Code : Description

NAICS 237310 Construction management, highway, road, street and bridge
NAICS 237990 Construction management, dam

NAICS 237990 Construction management, marine structure
NAICS 237990 Construction management, mass transit
NAICS 237990 Construction management, outdoor recreation facility

NAICS 237990 Construction management, tunnel

NAICS 541330 Engineering services

NAICS 541370 Surveying and Mapping (except Geophysical) Services

NAICS 541611 Administrative Management and General Management Consulting Services

NAICS 541620 Environmental consulting services

Additional Information

Service-Disabled Veteran No
Business

https://cookcounty.diversitycompliance.com/FrontEnd/VendorSearchPublicDetail.asp?XID=991& TN=cook...

5/14/201




Contractor Details ' e Page 1 of

Un'ified Certification Program - Search

Contractor Details , Browse F.A.Q. Sheet (/UCP/Search/Help)

T 15435k

Print

Engineering ServicesEmail: imtiaz@esgcorp.us

Group, Inc. Phone: (630) 780-2800
Imtiaz A. Rehman Fax: (630) 566-5168
4260 Westbrook Dr., Ste.

115

Aurora, IL 60504

County: Kane

Categories: Architecture\Engineering

NAICS Speciality

541330-Engineering 541330- LOCATION

Services DRAINAGE

541370-Surveying & FREEWAYS

Mapping (except ROADS AND STREETS

Geophysical) Serv. ' STUDIES: TRAFFIC
REHABILITATION
TRAFFIC SIGNALS
CONSTRUCTION
INSPECTION

541370- SURVEYING

© 2017 lllinois Department of Transportation Version: 1.1.27.5458

https://webapps.dot.illinois.gov/UCP/External Contractor/Index? Autold=108940 5/14/201




Contractor Details | Page 1 of

Unified Certification Program - Search '

~ Contractor Details Browse F.A.Q. Sheet (/JUCP/Search/Help)

Print | z’/g’$/3§¢9

Gasperec Elberts

Consulting, LLC
Megan Elberts

9501 W. Devon Av.
Rosemont, IL 60018-
0000

County: Cook v
Email: melberts@geconsultiic.com
Phone: 847-868-1830

Fax:

Categories: Miscellaneous

NAICS Speciality

541330-Civil engineering NAICS 541330 Civil
services engineering services NAICS
541330-Consulting 541330 Consulting
engineers' offices engineers' offices NAICS
541330-Consulting 541330 Consulting
engineers' private practices engineers’ private practices
541330-Engineering (More) NAICS 541330
services Engineering services (More)

NAICS 541330
Environmental engineering
services (Mare) NAICS
541370 Construction
surveying services (More)
NAICS 541370 Land
surveying services

541330-Environmental
engineering services
541370-Land surveying
services
541370-Construction
surveying services

© 2017 lllinois Department of Transportation Version: 1.1.27.5458

https://webapps.dot.illinois.gov/UCP/External Contractor/Index?Autold=110802 5/14/201




Contractor Details | Page 1 of

TS
Unlfled Certification Program - Search

Contractor Details Browse F.A.Q. Sheet (/UCP/Search/Help)

Print g _

lllinois Construction Email: chamano@iceillinois.com
& Environmental Phone: 847-542-7500

Consulting, Inc. Fax: 224-735-2946
Clayton Hamano

2399 Foster Avenue

Wheeling, IL 60090-

0000

County: Cook

Categories: Construction, Professional

NAICS "~ Speciality
237310-Highway, Street, 541620 - Environmental
and Bridge Construction Consulting Services
541330-Engineering 541380 - Construction
services Material Testing and Project
541380-Testing Laboratories Management
541620-Environmental 541330 - Construction
consulting services Engineering and

Construction Inspection
237310 - Construction
Management, Quality
Control

© 2017 lllinois Department of Transportation Version: 1.1.27.5458

https://webapps.dot.illinois.gov/U CP/ExternalContractor/Index?Autold=110686 5/14/201




Cook County Government, Illinois - Contract Compliance, Office of / Diversity Marnagement System Page 1 of

Vendor Iinformation cLOSE winpow  [X]
e HELP
Vendor Information /L" /5,435‘{0
Business Name _ O'Brien & Associates, Inc.
Owner Josephine O'Brien
Address 1235 East Davis
> Map This Address Arlington Heights, IL 60005-2192
Phone 847-398-1441
Fax 847-398-2376
Email josephineobrien@obainc.net
Website http://obainc.net

Certification Information

Certifying Agency City of Chicago

Certification Type WBE - Women Business Enterprise

Certification Date 71712017

Renewal Date 6/1/2018

Certified Business NAICS 541330 Environmental engineering services
Description NAICS 541330 Geological engineering services

NAICS 541380 Geotechnical testing laboratories or services
NAICS 541380 Soil testing laboratories or services

Commodity Codes

Code Description

NAICS 541330 Environmental engineering services

NAICS 541330 Geological engineering services

NAICS 541380 Geotechnical testing laboratories or services

NAICS 541380 Soil testing laboratories or services

Additional Information

Service-Disabled Veteran No
Business
Customer Support Print This Page

Copyright © 2018 B2Gnow. All rights reserved.

https://cookcounty.diversitycompliance.com/FrontEnd/VendorSearchPublicDetail.asp?XID=4148& TN=coo... 5/14/201




EXHIBIT E - DBE

PARTNERING FOR GROWTH PROGRAM

FOR
DISADVANTAGED BUSINESS ENTERPRISES (DBEs)
PsB: 181 ITEM: 9
MEMORANDUM OF UNDERSTANDING
BETWEEN:
THE MENTOR: FIRM NAME A THE PROTEGE: Jusiaiis
. ) N .
Bowman Consulfing Group, Lid. ?:;\:c:gXY?ftSeOrs?)gNe Suite 1950 D Gasperec Elberts Consulting, LLC gﬁglm&i{cgo%ﬁnue' Suits 702

Note: The Partnering for Growth Program was formerly known as the Partnership-Mentor/Protéqé
Program

Note: The DBE goal is separate and distinct from the VOSB goal. A single firm may not be utilized to achieve
credit toward both DBE and VOSB goals on a single project. Therefore, the protégé participation must
match the goal for which the protégé is being utilized.

l. PROGRAM PURPOSE
The Mentor and the Protégé commit to entering into a Partnering for Growth Agreement in accordance with
the current guidelines of the Tollway's Partnering for Growth (formerly known as Partnership
Mentor/Protégé) Program for DBEs. The purpose of the Program is to facilitate the Tollway’s
professional services consultants with:
A. Meeting Disadvantaged Business Enterprise/Minority Business Enterprise/MVomen Busmess
Enterprise (DBE) participation goals,
B. Establishing new partnerships with DBE firms that have no prior experience providing professional
services to the Tollway,
C. Continuing technical and nontechnical support for DBE firms that have limited experience
providing professional services to the Tollway, and
D. Assisting DBE firms with building their capacity and becoming and/or remaining self-sufficient,
competitive, and profitable business enterprises.

A DBE means a business certified by the lllinois Unified Certification Program as a DBE, or certified by
the City of Chicago or Cook County as an M/WBE, or certified by the U.S. Small Business Administration
(SBA) as an 8(a) business.

Professional Services shall be defined as Architecture, Landscape Archltecture Professional Englneenng
and Professional Land Surveying. :

Il. CONFORMANCE TO PROGRAM GOALS
A. Participation in this project by the Protégé.
1. In area(s) being mentored: 4
¢ Technical work covered by Mentor’s prequalification category(ies) - %

ug W

Scope:
Special Services (Construction Inspection) |
* Work not applicable to prequalification category(ies) %

Scope:
Tollway business practices and procedures

Note: Protégé must participate in either one or both of these areas
ISTHA_DBE PartneringforGrowth Exhibit E_012017 1
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2. In area(s) not being mentored:
* Work the Protégé will self-perform %

Note: Protégé participation in this area is optional

3. Total participation by the Protégé (Sum of 1. and 2,) 5.00 04,

B. Briefly describe an assessment of the Protégé’s needs (one-half page maximum).

- .=~ Gasperec Elberts Consulting, LLC has been in business for less than a year,
‘ and therefore does not have experience Doing Business with the Tollway.
They are in need of assistance with the administrative aspects of working on
Tollway projects including, but not limited to, submitting SOl's, contracting,
preparation of invoices, and all other required CM contract paperwork. In
addition, they need to grow their business into a successful woman-owned
DBE firm, which this opportunity will afford them.

C. Briefly describe specific assistance the Mentor will provide to support the Protégé’s needs (one-
half page maximum).

As Mentor, Bowman will educate Gasperec Elberts Consulting (GEC) on
project startup/closeout submittals, invoicing processes, and administrative
procedures necessary for GEC to participate as a prime contractor for Tollway
Professional Services contracts. Mentor/Protege monthly project team
coordination meetings will be scheduled.

* Mentor will familiarize and review with Protege applicable laws, regulations
and rules.

* Mentor will provide assistance in preparation of change orders, claim filing,
etc.

* Mentor will provide assistance in the preparation of start up and close out
documents, etc.

* Mentor will provide guidance to Protege regarding budgets, invoices, etc.

ISTHA_DBE PartneringforGrowth Exhibit E_012017 2
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lll. MENTOR EXPERIENCE WITH THE PROGRAM

A. Has the Prime consultant served as a Mentor on a Tollway project
completed within the last five years? If yes, list Contract #(s):

Indicate Phase(s) of Work: OMP ODSE OCM [Other
Areas of Assistance:

B. lIs the Prime consultant currently serving as a Mentor on a Tollway
project? If yes, list Contract #(s):

Indicate Phase(s) of Work: OMP [IDSE [OCM [JOther
Areas of Assistance:

C. Has the Prime consultant mentored the Protégé on another Tollway
project within the last five years? If yes, list Contract #(s):

Indicate Phase(s) of Work: OMP [IDSE [JCM DlOther
Areas of Assistance:

IV. PROTEGE EXPERIENCE WITH THE PROGRAM

A. Has the DBE firm ever been contracted by the Tollway as a Prime
consultant? If yes, list date, Contract #, and description of scope for each
project(s):

- Date Contract # Description of Scope

[ ]ves [m]no

ISTHA_DBE PartneringforGrowth Exhibit E_012017
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B. Has the DBE firm participated in a Mentor/Protégé relationship on a DYES
Tollway project completed within the last five years? If yes, list the
following for each project(s).

Contract # Protége Mentored by Area of Assistance
Award $ _

C. Is the DBE firm currently participating in a Mentor/Protégeé relationship on a DYES
Tollway project? If yes, list the following for each project(s).

Contract # Protégé Mentored by Area of Assistance
Award $

D. Has the DBE firm participated in a Mentor/Protege relationship on an lllinois YES
Department of Transportation project completed within the last five years? [f
yes, list the following for each project(s).

PTB Protégé Mentored by Area of Assistance
No/ltem Award $

ISTHA_DBE PartneringforGrowth Exhibit E_012017

@No'

[m]no

[EJNO

60




E. If the Pi'otégé has been mentored in the same Area of Assistance proposed on this project for a
Tollway and/or IDOT project a combined total of more than three times, provide explanation
supporting need for additional mentoring.

V. STATEMENT OF COMMITMENT

The purpose of this statement is to confirm a commitment between the Mentor and Protégeé,
that upon notice of selection from the lilinois Tollway for this PSB Item, a formal Partnering

for Growth Agreement for DBEs will be prepared in accordance with the current guidelines
of the Tollway’s Partnering for Growth Program.

Should the proposer, after contract negotiation, wish to modify the ‘Plan to Achieve Diversity Goal’, the
awarded consultant is requested to submit to the General Manager of Diversity a detailed explanation of
the work category changes that were not known at the time of the SOI submittal.

presentative

2-8-18 2-8-16

(Date) (Date)

ISTHA_DBE PartneringforGrowth Exhibit E_012017 5
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CONSTRUCTION MANAGER AGREEMENT

The Board of Directors, on the 24" day of May, 2018, authorized this
AGREEMENT to be entered into by and between THE ILLINOIS STATE TOLL
HIGHWAY AUTHORITY, an instrumentality and administrative agency of the State of
lllinois, hereinafter sometimes referred to as "TOLLWAY", and HW. LOCHNER, INC., a
corporation authorized and existing within the laws of the State of lllinois, hereinafter
referred to as "CONSTRUCTION MANAGER".

WHEREAS, the CONSTRUCTION MANAGER has submitted a proposal dated
May 21, 2018, to provide construction management services for Contract No. 1-18-4356
for Tri-State Tollway (1-294), Roadway and Bridge Rehabilitation and Widening,
Wolf Road (Mile Post 36.2) and the Balmoral Avenue (Mile Post 40.0); and

WHEREAS, the CONSTRUCTION MANAGER represents itself to be a
professional engineering firm meeting the stated pre-qualification criteria for selection
from PSB 18-1, Item 9, staffed with professional licensed engineers, experienced and
well-able to perform the construction section engineering services required for said
contract, and it is in the best interest of the TOLLWAY to accept said proposal.

In consideration of the mutual covenants hereinafter contained, the parties hereto
mutually covenant and agree as follows:

ARTICLE |

General Provisions

A The CONSTRUCTION MANAGER shall perform all construction
management services for Contract No. |-18-4356 for Tri-State Tollway (I-294),
Roadway and Bridge Rehabilitation and Widening, Wolf Road (Mile Post 36.2) and
the Balmoral Avenue (Mile Post 40.0) in accordance with the requirements and terms
of this Agreement, the above-numbered Professional Services Bulletin, and the
proposal from the CONSTRUCTION MANAGER of May 21, 2018, attached hereto and
made a part hereof as Exhibit "1". With respect to any inconsistency or conflict between
the terms of this Agreement and the proposal (Exhibit "1"), the following order of
precedence shall govern: 1. This Agreement 2. The Proposal 3. The Professional
Services Bulletin.

B. All services performed by CONSTRUCTION MANAGER shall be
performed according to the professional standards and in accordance with the
Construction Manager's Manual in effect at the date of contract execution, and as
revised thereafter.

C. The CONSTRUCTION MANAGER shall perform its services hereunder
with the same degree of care, skill and diligence as is ordinarily possessed and
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exercised by a member of the same profession, currently practicing, under similar
circumstances.

ARTICLE I

Time of Performance

Upon receipt of a Notice to Proceed authorized by the Chief Engineering Officer
of the TOLLWAY, the CONSTRUCTION MANAGER shall perform the services herein
during the period commencing on the latter of either execution of the Agreement or
May 25, 2018 and ending May 31, 2023, in accordance with the schedule included in
the attached proposal.

Notwithstanding anything in this Agreement, the CONSTRUCTION MANAGER,
including the CONSTRUCTION MANAGER’s subcontractors, if any, shall not be
responsible hereunder for any delay, default or nonperformance of this Agreement, if
and to the extent that such delay, default or nonperformance is caused by an act of
God, weather, accident, labor strike or shortage, fire, explosion, riot, war, rebellion,
terrorist activity, sabotage, flood, epidemic, or any other cause beyond the reasonable
control of such party.

ARTICLE Ill

Compensation

The CONSTRUCTION MANAGER shall perform all construction management
services as required herein, and the TOLLWAY shall pay the CONSTRUCTION
MANAGER as compensation therefor, the CONSTRUCTION MANAGER'S actual
payroll costs times a multiplier of 2.8000, and reimbursement of certain direct expenses
(as each of these amounts are shown in Exhibit "1"), with an upper limit of
compensation of Thirteen Million, Five Hundred Thousand Dollars and No Cents
($13,500,000.00). If, in the opinion of the CONSTRUCTION MANAGER, additional fees
or expenses in excess of the upper limit of compensation agreed herein are required,
the CONSTRUCTION MANAGER shall promptly notify the Chief Engineering Officer of
the TOLLWAY thereof and shall not incur or charge any such fees or expenses without
prior approval of the Chief Engineering Officer. The CONSTRUCTION MANAGER
must ensure that its subcontractors (if applicable) submit bills and invoices in a manner
consistent with the terms of this Agreement and shall include language in its
subcontractor agreements whereby the subcontractors expressly agree to be bound by
the terms of this Agreement, including but not limited to the Inspector General Provision
at Article XVIII.
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ARTICLE IV

Compliance with State and Other Laws

The CONSTRUCTION MANAGER specifically agrees that in the performance of
the services herein enumerated, the CONSTRUCTION MANAGER, its associates,
subcontractors, agents and employees will comply with any and all Federal laws, State
statutes, local ordinances, rules and regulations.

Governing Law; Exclusive Jurisdiction

This Agreement, and all the rights and duties of the parties arising from or
relating in any way to the subject matter of this Agreement or the transaction(s)
contemplated by it, shall be governed by, construed and enforced only in accordance
with the laws of the United States and the State of lllinois (excluding any conflict of laws
provisions that would refer to and apply the substantive laws of another jurisdiction).
Any suit or proceeding relating to this Agreement, including arbitration proceedings,
shall be brought only in DuPage County, lllinois. H.W. Lochner, Inc., consents to the
exclusive jurisdiction and venue of the courts located in DuPage County, State of
lllinois.

Confidentialit

CONSTRUCTION MANAGER, including its agents and subconsultants, to this
AGREEMENT may have or gain access to confidential data or information owned or
maintained by the TOLLWAY in the course of carrying out its responsibilities under this
AGREEMENT. The CONSTRUCTION MANAGER shall presume all information
received from the TOLLWAY or to which it gains access pursuant to this AGREEMENT
is confidential. No confidential data collected, maintained, or used in the course of
CONSTRUCTION MANAGER's performance of this contract shall be disseminated
except as authorized by law and with the written consent of the TOLLWAY, either during
the period of the AGREEMENT or thereafter. The CONSTRUCTION MANAGER must
return any and all data collected, maintained, created or used in the course of the
performance of the AGREEMENT, in whatever form it is maintained, promptly at the
end of the AGREEMENT, or earlier at the request of the TOLLWAY, or notify the
TOLLWAY in writing of its destruction with prior TOLLWAY approval only.

The foregoing obligations shall not apply to confidential data or information
lawfully in the CONSTRUCTION MANAGER's possession prior to its acquisition from
the TOLLWAY; received in good faith from a third-party not subject to any confidentiality
obligation to the disclosing Party; or independently developed by the CONSTRUCTION
MANAGER without the use or benefit of the TOLLWAY's confidential information.
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ARTICLE V

Responsibility for Injuries and Damages

The CONSTRUCTION MANAGER shall be responsible for all injuries to persons
and damages to property due to the activities of the CONSTRUCTION MANAGER, its
associates, agents or employees, in connection with an error, omission, intentional,
willful, wanton, or negligent act(s), and shall be responsible for all parts of its services,
both temporary and permanent, relating to the performance of any services under this
Agreement or in connection therewith. It is expressly understood that the
CONSTRUCTION MANAGER shall indemnify and save harmless the TOLLWAY, its
Directors and the employees of the TOLLWAY from claims, suits, actions, damages and
costs arising from, growing out of, an error, omission, intentional, willful, wanton or
negligent act(s) of the CONSTRUCTION MANAGER under this Agreement, to the
maximum extent permitted by law, and such indemnity shall not be limited by reason of
the enumeration of any insurance coverage hereinafter provided. Nothing herein
contained shall be construed as prohibiting the TOLLWAY, its Directors or the
employees of the TOLLWAY from defending any actions and suits brought against them
or any of them or from employing their own counsel in defense of all such actions and
suits. It is understood and agreed that the CONSTRUCTION MANAGER is an
independent contractor and as such is solely responsible for any and all of its activities
hereunder.

ARTICLE VI
Insurance

The CONSTRUCTION MANAGER agrees to procure and maintain during the
entire term of this contract and any extensions thereto, at its own expense and without
additional expense to the TOLLWAY, adequate insurance for claims for injuries to
persons or damage to property which may arise from or in connection with the
performance of the work by the CONSTRUCTION MANAGER, his agents,
representatives, employees or subcontractors. Work shall not commence until all
insurance required by this section has been obtained and acceptable documentation
provided to the TOLLWAY. Acceptable insurance companies shall be authorized or
approved to transact business under the laws of the State of lllinois, shall be rated by
A.M. Best and Company with a financial strength rating of “A-“ or better and a financial
size category of not less than “VII”.

The CONSTRUCTION MANAGER shall obtain for the term of the contract, and
any extensions thereto, insurance in the following kinds and minimum limits:

a. Worker's Compensation Insurance as required by state statute, and
Employer’s Liability insurance covering all the CONSTRUCTION
MANAGER’s employees acting within the course and scope of their
employment.

Rev. 5/21/2018 Page 4 of 14 Contract 1-18-4356
PSB 18-1 & Later




b. Commercial General Liability Insurance written on Insurance
Services Office (ISO) occurrence form CG 00 01 10/03 or
equivalent, covering premises operations, independent contractors,
blanket contractual liability, and personal injury with minimum limits
of $1,000,000.00 (One Millions Dollars) each occurrence and
$2,000,000.00 (Two Million Dollars) annual general aggregate.

If any aggregate limit is reduced below $2,000,000.00 because of
claims made or paid, the CONSTRUCTION MANAGER shall obtain
additional insurance to restore the full aggregate limit and furnish
documentation to the TOLLWAY.

C. Automobile Liability Insurance covering any auto, including owned,
hired and non-owned autos, with a minimum limit of $1,000,000.00
(One million Dollars) each occurrence, combined single limit.

d. Excess / Umbrella Liability Insurance providing excess coverage
over commercial general liability, automobile liability and
employer’s liability with a minimum limit of $2,000,000.00 (Two
Million Dollars) per occurrence and in aggregate.

e. Engineering Professional Errors and Omissions Liability providing
coverage for claims, damages, losses or expenses arising out of or
resulting from the performance of Professional Services
contemplated in this contract. Limits of liability shall be a minimum
of $2,000,000 (Two Million Dollars) per occurrence and in
aggregate. The policy, including claims made forms, shall remain in
effect for the duration of the contract and then have a three-year
discovery period or longer as required by State Statue.

All deductible or self-insured retentions must be declared and are the sole
responsibility of the CONSTRUCTION MANAGER. The lllinois State Toll Highway
Authority shall be named an “additional insured” for the commercial general liability and
automobile liability coverage. These policies shall be primary for the additional insured
and not contributing with any other insurance or similar protection available to the
additional insured. Copies of the applicable “additional insured” endorsements will be
provided to the TOLLWAY with the insurance documentation.

The CONSTRUCTION MANAGER shall submit insurance documentation prior to
the commencement of any contract work and will provide documentation of renewals of
said policies as they occur. Any failure of the TOLLWAY to request proof of insurance
will not waive the requirement of maintenance of protection as specified herein.
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ARTICLE Vi

Ownership of Documents

All documents, including tracings, drawings, estimates, specifications, field notes,
investigations, studies and any and all documents, memoranda and information relating
to services to be furnished and performed pursuant to this Agreement are the property
of the TOLLWAY. During the performance of the engineering services herein provided
for, the CONSTRUCTION MANAGER shall be responsible for any loss or damage to-
the documents herein enumerated while they are in its possession, and any such
documents shall be restored at its expense. Full access to the documents, including
related work product concerning the services performed pursuant to this Agreement,
shall at all times be available to the TOLLWAY and other public agencies interested in
this work. It is agreed and understood by the parties that any plans, drawings,
blueprints or other similar documents ("plans") provided under this Contract which are
reused by the TOLLWAY, on other projects, shall be at the TOLLWAY's own risk. Any
person or entity reusing any plans shall be solely responsible for such reuse. Should
the CONSTRUCTION MANAGER reuse any plans, it agrees to indemnify any and all
persons or entities for any claims or actions resulting from its reuse to the extent that
said claim or action results from such reuse. The TOLLWAY agrees to require any
person (including the TOLLWAY itself) reusing the plans provided by the
CONSTRUCTION MANAGER to abide by the terms and conditions set forth in this
paragraph.

ARTICLE VIlI
Financial Statement

The CONSTRUCTION MANAGER shall, within ten (10) days after requested by
the TOLLWAY, furnish to the TOLLWAY a current statement of the financial condition of
the CONSTRUCTION MANAGER and any other financial information required by the
TOLLWAY.

ARTICLE IX

Successors and Assigns

The TOLLWAY and CONSTRUCTION MANAGER each bind themselves, their
successors and assigns to the other party of this Agreement and to the successors and
assigns of such other party with respect to all covenants of this Agreement. Except as
this Agreement provides, neither the TOLLWAY nor the CONSTRUCTION MANAGER
shall assign, sublet or transfer its interest in this Agreement without the written consent
of the other.
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ARTICLE X
Subcontractors

The CONSTRUCTION MANAGER shall not subcontract or assign services to be
furnished under this Agreement without prior written approval of the TOLLWAY, except
that the CONSTRUCTION MANAGER may without such prior approval, contract with
others for photogrammetric maps, equipment and supplies, printed matter, and other
reproductions and stenographic, clerical or any other non-technical services.

ARTICLE XI

Suspension

The TOLLWAY may suspend, from time to time, the services of the
CONSTRUCTION MANAGER pursuant to this Agreement at its sole discretion effective
five (5) days after delivery of written notice thereof for any period of time or times not
exceeding a total of twelve (12) months. In the event of suspension of this Agreement,
not occasioned by violation of the Agreement by the CONSTRUCTION MANAGER, the
CONSTRUCTION MANAGER shall be paid for authorized services performed prior to
the effective date of the suspension, including any reimbursable expenses then due, in
accord with this Agreement.

ARTICLE XII

Termination

A. Termination Without Cause

1. The TOLLWAY reserves the right, at its sole discretion, to terminate
this Agreement without cause at any time. In the event of such termination, the
TOLLWAY will promptly deliver a written Notice of Termination Without Cause to the
CONSTRUCTION MANAGER. Upon termination and within ten (10) days of said
termination, the CONSTRUCTION MANAGER shall prepare a detailed Progress
Report, including information as to all the work performed by the CONSTRUCTION
MANAGER and the status of the work as of the date of the termination, and provide any
and all other information and documents developed under the terms of this Agreement
as requested by the Chief Engineering Officer of the TOLLWAY. The TOLLWAY will
review the Progress Report and determine the percentage of the work required to be
performed under this Agreement that has been completed by the CONSTRUCTION
MANAGER. At the request and direction of the Chief Engineering Officer of the
TOLLWAY, the CONSTRUCTION MANAGER shall, within ten (10) days after the date
of termination, furnish to the TOLLWAY marked up full size prints entitled "Record
Plans®, including specifications with all contract revisions or modifications to date
indicated thereon, in accordance with the requirements of the Construction Manager's
Manual in effect at the date of contract execution, and as revised thereafter.

In the event the Chief Engineering Officer of the TOLLWAY requires additional
services to be performed by the CONSTRUCTION MANAGER, the CONSTRUCTION
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MANAGER shall prepare a Final Progress Report on completion of the additional
services. The TOLLWAY will review the Final Progress Report and determine the
percentage of completed services performed under the Agreement by the
CONSTRUCTION MANAGER.

2. The total compensation due to the CONSTRUCTION MANAGER,
in the event of termination without cause shall be the following, less all previous
payments to the CONSTRUCTION MANAGER and any credits or set-offs due to the
TOLLWAY:

a. Actual payroll cost for work properly performed prior to the
effective date of termination, times a multiplier of 2.8000;

b. Actual reimbursable direct expenses incurred prior to the
effective date of termination;

C. Actual payroll cost times a multiplier of 2.8000 for any
wind-up work after the effective date of termination as
directed to be performed by the Chief Engineering Officer of
the TOLLWAY.

d. Actual reimbursable direct expenses incurred for any
wind-up work after the effective date of termination as
directed to be performed by the Chief Engineering Officer of
the TOLLWAY.

B. Termination for Cause

1. In the event the CONSTRUCTION MANAGER fails to meet any of
its contractual obligations as set forth in this Agreement due to any of the herein stated
conditions for termination for cause, then the TOLLWAY, at its option, may consider the
Agreement as cancelled effective upon the delivery of written Notice of Termination for
Cause to the CONSTRUCTION MANAGER, and may, as additional remedies and
without prejudice to or waiver of any other right or remedy which it possesses hereunder
or as a matter of law, complete the performance of the engineering services with its own
forces, secure services from any other available source and any difference in cost shall
be charged back to the CONSTRUCTION MANAGER, or at the option of the
TOLLWAY, shall require the CONSTRUCTION MANAGER to promptly pay for or
reimburse the TOLLWAY for any such difference in cost, or the TOLLWAY may deduct
any such cost from any payments due or to become due the CONSTRUCTION
MANAGER. In addition to any difference in cost for services incurred by the TOLLWAY,
the CONSTRUCTION MANAGER shall reimburse the TOLLWAY for any costs, fees or
expenses, including administrative, engineering and legal expenses incurred by the
TOLLWAY due to the failure of the CONSTRUCTION MANAGER to meet such
obligations. The foregoing costs, fees and expenses, may, at the direction of the
TOLLWAY, be deducted from any sums remaining due for services properly performed
prior to the effective date of the cancellation and termination.
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2. Conditions for termination for cause are as follows:

a. If CONSTRUCTION MANAGER becomes insolvent,
commits any act of bankruptcy, makes a general assignment
for the benefit of creditors, or becomes the subject of any
proceeding commenced under any statute or law established
for the relief of debtors;

b. If a receiver, trustee or liquidator of any of the property or
income of CONSTRUCTION MANAGER shall be appointed;

c. Iif CONSTRUCTION MANAGER shall fail to perform the
scope of services, or any part thereof, with the diligence
necessary to continue progress and complete the scope of
services as prescribed by the time schedule and shall fail to
take such steps as directed by the TOLLWAY to remedy
delays within five (5) days after written notice thereof from
TOLLWAY;

d. If CONSTRUCTION MANAGER shall violate any of the
terms, provisions, conditions, covenants, or Certifications
contained in this Agreement and shall fail to take such steps
as directed by the TOLLWAY to remedy such default within
five (5) days after written notice thereof from TOLLWAY.

3. Upon termination for cause and within ten (10) days of such notice,
the CONSTRUCTION MANAGER shall prepare a detailed Progress Report, including
information as to all the work performed by the CONSTRUCTION MANAGER and the
status of the work as of the date of the termination, and provide any and all other
information and documents requested by the Chief Engineering Officer of the
TOLLWAY. The TOLLWAY will review the Progress Report and determine the
percentage of services that have been performed under this Agreement by the
CONSTRUCTION MANAGER. In the case of a dispute between the TOLLWAY and the
CONSTRUCTION MANAGER, the decision of the Chief Engineering Officer shall be
final. At the request and direction of the Chief Engineering Officer of the TOLLWAY, the
CONSTRUCTION MANAGER shall, within ten (10) days after the date of termination,
furnish the TOLLWAY with marked up full size prints entitled "Record Plans", including
specifications with all contract revisions or modifications made up to the termination
date indicated thereon, in accordance with the requirements of the Construction
Manager's Manual in effect at the date of contract execution, and as revised thereafter.

4, The total compensation due to the CONSTRUCTION MANAGER,
in the event of Termination for Cause shall be the following, less all previous payments
to the CONSTRUCTION MANAGER, and expenses and costs of the TOLLWAY, and
any credits or set-offs due to the TOLLWAY.

a. Actual payroll cost for authorized work performed prior to the
effective date of termination, times a multiplier of 2.8000;
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b. Actual reimbursable direct expenses incurred prior to the
effective date of termination.

C. Termination due to Lack of an Appropriation

This Agreement is subject to termination and cancellation in any
year for which the General Assembly fails to make an appropriation (if such an
appropriation is required) to make payments under the terms of the Agreement.
Currently, the TOLLWAY is not required to obtain a yearly appropriation of its funds.
However, the TOLLWAY cannot and does not make any representation or warranties
concerning future appropriation requirements.

ARTICLE Xlli
Solicitations

The CONSTRUCTION MANAGER warrants that no person or selling agency has
been employed or retained to solicit or secure this Agreement upon an agreement or
understanding for a commission, percentage, brokerage or contingent fee. For breach
or violation of this warranty, the TOLLWAY shall have the right to annul this Agreement
without liability, or in its discretion to deduct from the contract price or consideration the
full amount of such commission, percentage, brokerage or contingent fee.

ARTICLE XIV
Notices

Notices to be given hereunder or documents to be delivered shall be deemed
sufficient if delivered personally or mailed by certified mail to the CONSTRUCTION
MANAGER at H.W. Lochner, Inc., 225 West Washington Street, 12" Floor,
Chicago, lllinois 60606, or to the Chief Engineering Officer, at 2700 Ogden Avenue,
Downers Grove, lllinois 60515. Either party may change the place to which notices
hereunder may be addressed by written notice to the other party at any time or times.

ARTICLE XV

Record Retention and Audit

In compliance with the lllinois Procurement Code (30 [ll. Comp. Stat. 500/20-65)
and rules promulgated thereunder, every CONTRACT for goods and services shall
provide that the contractor shall maintain certain records, books and documents.

The CONSTRUCTION MANAGER shall maintain in the State of lllinois, for a
minimum of five years from the latter of the date of completion of the CONTRACT or the
date of final payment under the CONTRACT, adequate books, records, and supporting
documents from an accounting system maintained in accordance with generally
accepted accounting principles to verify the amounts, recipients, uses and methods of
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all disbursements of funds passing in conjunction with the CONTRACT. The five year
record maintenance period shall be extended for the duration of any audit in progress at
the time of that period’s expiration. The CONSTRUCTION MANAGER shall at its own
expense make such records available in a timely manner for inspection and audit
(including copies and extracts of records) as required by the Auditor General and other
State Auditors, the Chief Procurement Officer for General Services, the lllinois
Department of Transportation, and the TOLLWAY’s Inspector General, Internal Audit or
other TOLLWAY agents at all reasonable times and without prior notice. For purposes
of this section, “timeliness” will be considered production within the time period specified
by the Auditor General and other State Auditors, the Chief Procurement Officer for
General Services, the lllinois Department of Transportation and the TOLLWAY’s
Inspector General, Internal Audit or other TOLLWAY agents, but no later than thirty
days after a request for records being made unless otherwise agreed to by the parties.
The CONSTRUCTION MANAGER agrees to cooperate fully with any audit conducted
by the Auditor General and other State Auditors, the Chief Procurement Officer for
General Services, the lllinois Department of Transportation and the TOLLWAY’s
Inspector General, Internal Audit or other TOLLWAY agents, and to provide full access
to all relevant materials. The auditors reserve the right to enter the CONSTRUCTION
MANAGER's place of business in order to audit the records. If they are not produced in
a timely manner by the CONSTRUCTION MANAGER, then the CONSTRUCTION
MANAGER shall reimburse the TOLLWAY or other State agency for the travel
expenses of its auditors in the event that this right is invoked.

The obligations of this Section shall be explicitly included in any subcontracts or
agreements formed between the CONSTRUCTION MANAGER and any subcontractors
or suppliers of goods and services to the extent that those subcontracts or agreements
relate to fulfillment of the CONSTRUCTION MANAGER'’s obligations to the TOLLWAY.
Such subcontractor shall be required to comply with the terms and conditions of this
Section and the TOLLWAY shall be entitled to enforce a breach of that contract.

Any audit adjustment will be submitted on a final invoice for any underpayment or
overpayment to the CONSTRUCTION MANAGER or its subcontractors. The
CONSTRUCTION MANAGER shall promptly reimburse the TOLLWAY for any
overpayment, or the TOLLWAY at its option may deduct any overpayment from any
funds due the CONSTRUCTION MANAGER, whether those funds are due under this
contract or other contracts to which the CONSTRUCTION MANAGER is a party either
directly with the TOLLWAY or as a subcontractor. In the event the CONSTRUCTION
MANAGER fails or refuses to reimburse the TOLLWAY for an overpayment, the
CONSTRUCTION MANAGER shall be responsible for all costs, including attorney fees,
incurred by the TOLLWAY to collect such overpayment.

Failure to maintain or make available the books, records, and supporting
documents required by this Section shall establish a presumption in favor of the
TOLLWAY for recovery of any funds paid by the TOLLWAY under the contract for which
adequate books, records and supporting documentation are not available to support
their purported disbursement.

The CONSTRUCTION MANAGER shall reimburse the TOLLWAY for the total
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costs of an audit that identifies significant findings that would benefit the TOLLWAY,
including but not limited to reasonable attorney’s fees and other expenses. Significant
findings for the purposes of this provision shall be identified as an amount in excess of
$50,000 in aggregate of the audit report or findings of material performance or
compliance deficiencies.

If the CONSTRUCTION MANAGER fails to comply with these requirements, the
CONSTRUCTION MANAGER may be disqualified or suspended from bidding on or
working on future contracts.

ARTICLE XVI

Quality Assurance and Quality Control (QA/QC) Plan

The CONSTRUCTION MANAGER’S QA/QC PLAN for this PROJECT must be
presented by the CONSTRUCTION MANAGER fourteen (14) days after receiving the
signed contract. After acceptance by the TOLLWAY, the CONSTRUCTION MANAGER
must adhere to this QA/QC Plan and will be required to periodically confirm, in writing,
that they have complied with the approved plan. The statement of compliance must be
submitted to the TOLLWAY Project Manager with each monthly progress report.

The QA/QC Plan must follow GUIDELINES FOR CONSTRUCTION
MANAGER'S QUALITY PROGRAM, which will be provided by the TOLLWAY.

ARTICLE XVII

Miscellaneous

This Agreement, when executed by the CONSTRUCTION MANAGER, shall be
an offer by the CONSTRUCTION MANAGER to the TOLLWAY and shall not be
construed as an offer by the TOLLWAY to the CONSTRUCTION MANAGER. All
agreements are subject to the statutes, rules, regulations and policies governing the
TOLLWAY and are expressly subject to the approval of the TOLLWAY’s Board of
Directors, the Procurement Policy Board, the Chief Procurement Officer for General
Services, and the Attorney General of the State of lllinois.

ARTICLE XVIII

Inspector General

The Vendor/Contractor hereby acknowledges that pursuant to Section 8.5 of the
Toll Highway Act (605 ILCS 10/8.5) the Inspector General of the lllinois State Toll
Highway Authority has the authority to conduct investigations into certain matters
including but not limited to allegations of fraud, waste and abuse, and to conduct
reviews. The Vendor/Contractor will fully cooperate in any OIG investigation or review
and shall not bill the Tollway for such time. Cooperation includes providing access to all
information and documentation related to the goods/services described in this
Agreement, and disclosing and making available all personnel involved or connected
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with these goods/services or having knowledge of these goods/services. All
subcontracts must inform Subcontractors of this provision and their duty to comply.

ARTICLE XIX

Engineer Selection Process

The TOLLWAY and the CONSTRUCTION MANAGER hereby certify that they
are in compliance with the provisions of the Architectural, Engineering and Land
Surveying Qualifications Based Selection Act (30 ILCS 535) with respect to the
procurement of the services covered in this Agreement.

ARTICLE XX

Report of a Change in Circumstances

The CONSTRUCTION MANAGER agrees to report to the TOLLWAY as soon as
practically possible, but no later than 21 days following any change in facts or
circumstances that might impact the CONSTRUCTION MANAGER’s ability to satisfy its
legal or contractual responsibilities and obligations under this contract. Required
reports include, but are not limited to changes in the CONSTRUCTION MANAGER'’s
Certification/Disclosure Forms, the CONSTRUCTION MANAGER'’s IDOT pre-
qualification, or any certification or licensing required for this project. Additionally, the
CONSTRUCTION MANAGER agrees to report to the Toliway within the above
timeframe any arrests, indictments, convictions or other matters involving the
CONSTRUCTION MANAGER, or any of its principals, that might occur while this
contract is in effect. This reporting requirement does not apply to common offenses,
including but not limited to minor traffic/vehicle offenses.

Further, the CONSTRUCTION MANAGER agrees to incorporate substantially
similar reporting requirements into the terms of any and all subcontracts relating to work
performed under this agreement. The CONSTRUCTION MANAGER agrees to forward
or relay to the Tollway any reports received from subcontractors pursuant to this
paragraph within 21 days.

Finally, the CONSTRUCTION MANAGER acknowledges and agrees that the
failure of the CONSTRUCTION MANAGER to comply with this reporting requirement
shall constitute a material breach of contract which may result in this contract being
declared void.

ARTICLE XXI

EXPATRIATED ENTITIES

Except in limited circumstances, no business or member of a unitary business
group, as defined in the lllinois Income Tax Act, shall submit a bid for or enter into a
contract with a State agency if that business or any member of the unitary business
group is an expatriated entity.
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IN WITNESS WHEREOF, the parties hereto have executed this Agreement for
CONTRACT 1-18-4356 the day and year first above written.

THE ILLINOIS STATE TOLL H.W. LOCHNER, INC.
HIGHWAY AUTHORITY

S &

Date

TMlE. 7. g/r//az

Printed Name as Signed Above

Chair/Executive Director-Signature sident-Signatfire 4
Robert Schillerstrom/Elizabeth Gorman

_____n

Chief Financial Officer - Signature Date
Michael Colsch

APPROVED:

g General Gounsel — Signature Date
Elizabeth Oplawski

Approved as to Form and Constitutionality

(~(-Jory

neral, State of lllinois — Robert Lane - Signature Date

Rev. 5/21/2018 Page 14 of 14 Contract I-18-4356
PSB 18-1 & Later




CONSTRUCTION MANAGER PROPOSAL
FOR CONTRACT NUMBER 1-18-4356

This proposal, dated May 21, 2018, is submitted by H.W.Lochner, Inc. of Chicago, IL for
Construction Manager’s Service.

DESCRIPTION/LOCATION OF CONSTRUCTION SECTION
Wmﬂ”‘“‘%m—m%wm

The location of the construction Contract |-18-4356 for which we propose to provide
Construction Manager Services is Tri-State Tollway (1-294), Roadway and Bridge
Rehabilitation and Widening, Wolf Road {M.P.36.2} and Balmoral Avenue (M.P. 40.0),
in Cook and DuPage County {Counties), lllinois.

SCOPE OF CONSTRUCTION MANAGER SERVICES

Construction Manager Services following selection from PSB 18.1 will be provided for all
items of work included in the Contract Requirements for the above Construction Contract
and will conform with the lllinois State Toll Highway Authority's Construction Manager's
Manual, in effect at the date the contract is awarded, and as revised thereafter, and with
the lllinois State Toll Highway Authority’s (hereinafter referred to as “TOLLWAY” current
practices. These services shall include the responsibility for administration of the
referenced Construction Contract in accordance with the applicable Construction

- Manager's Manual; manage the work as required by the Contract Documents:
responsible for all on-site and off-site material testing; document all activities pertaining
to the execution of the work; prepare all reports, payment estimates and other required
documents; submit a "Record Drawing" set of plans; submit all project records,
documents and the project close-out records properly indexed and cross-referenced in a
manner which can be easily reviewed by the TOLLWAY at the same time the final pay
estimate is submitted; and carry out the policies of the TOLLWAY.

FEE PROPOSAL

The CONSTRUCTION MANAGER shall be compensated for Engineering Services on
the following basis:

 ACTUAL PAYROLL COSTS TIMES A MULTIPLIER, PLUS REIMBURSEMENT
OF DIRECT EXPENSES, WITH AN UPPER LIMIT OF COMPENSATION.

The compensation elements and their limits are more fully detailed as follows:
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ACTUAL PAYROLL COSTS AND MULTIPLIER - During the course of the project,
compensation shall be equal to Actual Direct Labor Costs (less overtime premium)
multiplied by a factor of 2.80 to compensate for Payroll Burden and Fringe Costs,
Overhead and Miscellaneous Indirect Costs and Profit. This factor shall be used
for periodic invoicing during the project.

“Actual Direct Labor” shall be reimbursed only for actual payroll costs paid to individuals

employed directly by the CONSTRUCTION MANAGER, while independent contractors

and contract employees shall be treated as “reimbursable direct costs” and not “actual
~ direct salary.” Subcontractors shall be treated as “Services by Others.”

The direct labor rate allowable for any individual at the outset of the project for invoicing
purposes will be the rate listed on a “Certified Payroll Summary” to be submitted by the
CONSTRUCTION MANAGER at the start of the project. A revised “Certified Payroll
Summary” must be submitted at the time of annual labor rate increases and when a newly
hired employee is added to the TOLLWAY project.

A “normal work week” can be negotiated up to 45 hours per week. Overtime (straight
time) for salaried positions cannot be invoiced beyond the number of hours in the “normal
work week” unless pre-approved in writing by the project manager. These positions will
be determined during negotiations of the contract or as the salaried position is added to
the project. '

Promotions resulting in labor rate increases will only be permitted if the promotion occurs
on this project to a pre-approved contract position. Employees promoted within the
company will not be entitled to a rate increase on this project beyond the rate appropriate
for the services being performed by the employee. Any increase will be at the date of the
approved promotion.

Timesheets for each employee billed to the contract must be submitted with the invoice.
The timesheets must be signed by both the employee and the employee’s supervisor.
The timesheets must include all hours paid to the employee, including non-billable time
and time worked on other projects.

REIMBURSABLE DIRECT COSTS - The Reimbursable Direct Costs Worksheet
-determines the total dollar amount of Direct costs for the project. See Exhibit D. The
CONSTRUCTION MANAGER is responsible for managing the Direct Costs expended so
the total Reimbursable Direct Cost amount is not exceeded. All Direct Costs presented
for reimbursement must be included on the Allowable Direct Costs list made available in
the Professional Service Bulletin (attached to Exhibit D). Direct Costs not identified on
the Allowable Direct Costs list must be approved in writing by the Chief Engineering
Officer of the TOLLWAY prior to reimbursement. Premium portions of overtime and

Reimbursable Direct Costs will be reimbursed upon presentation of appropriate
documentation. '

Reimbursement for the use of automotive vehicles fumished by the CONSTRUCTION
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MANAGER will be in accordance with the State of lllinois Government Rate in effect on
the date of this proposal (see Exhibit D). '

Such rate of reimbursement will be considered full payment for all costs including, but not
limited to: the furnishing, insuring, operating, and maintaining the automotive vehicles.
The term "automotive vehicle" includes automobiles, pick-up trucks, station wagons,
vans, and the like. CONSTRUCTION MANAGER shall maintain itemized vehicle usage
records for all vehicles billed to the contract. Said records shall contain at a minimum the
individual who used the vehicle, the date of usage, and the purpose or destination.

No surcharge for handling or processing will be charged or approved. No profit will be
paid for Direct Costs.

SERVICES BY OTHERS (Exhibit H) - The fees for services provided by all subcontractors
shall be summarized on Exhibit H and Exhibit H (Cont). All subcontractors are required
to submit Exhibits A, B, and D through H (Cont).

The CONSTRUCTION MANAGER understands that the contract is between the
TOLLWAY and the CONSTRUCTION MANAGER. The CONSTRUCTION MANAGER is
responsible for monitoring and managing the work and budget of all subconsultants.

The ADDITIONAL SERVICES PROVISION (if any) included in this proposal (see Exhibit
B) will be for the sole purpose of funding increases in the Scope of Work, which have
been identified as potential extra services prior to the start of work. The additional
services funds will not be used to cover costs for items included in the original Scope of
Construction Manager Services. The authorization for the use of the Additional Services
Funds must be in writing from the Chief Engineering Officer of the TOLLWAY.

MAXIMUM ALLOWABLE FEE - The upper limit of compensation to the
CONSTRUCTION MANAGER, for all costs, shall be $ 13,500,000.00 (see Exhibit B),
which limit may not be exceeded unless authorized by a Supplemental Contract and
approved by the TOLLWAY’s Board of Directors. This sum represents the maximum
compensation limit for completion of all Construction Management services for all items of
work included in the Scope of Construction Manager Services (Exhibit F). If potential
additional services have been identified in the scope of work (Exhibit F), it is understood
that these services may not be requested by the TOLLWAY. [f these services are
requested by the TOLLWAY to be performed by the CONSTRUCTION MANAGER,
Exhibits A-H (Cont.) must be- submitted by the CONSTRUCTION MANAGER for
TOLLWAY approval prior to commencement of the work.

CONTROL OF STAFF LEVELS - The CONSTRUCTION MANAGER is required at all
times to review the staffinglevel as it relatesto the Contractor's activities and/or progress.
If at any time during the execution of the work, the CONSTRUCTION MANAGER
determines thata change in staff is required, a written request to modify his/her staff must
immediately be submitted to the TOLLWAY’s Project Manager. If the requested change
in staffing levels would cause the total contract fee to be exceeded, he/she shall submit
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a written request for a change in the upper limit of compensation to the Chief Engineering
Officer. '

This request shall include the following:

Total man hours expended and monies due to date.

Last approved Contractor's progress schedule.

A detailed comparison of items A and B above.
Documentation of facts leading to or requiring the change.
Construction fee impact including:

moow»

1. Labor
2. Direct Cost
3. Other

The CONSTRUCTION MANAGER shall not proceed with any change until it receives
written authorization from the Chief Engineering Officer or his designee.

The CONSTRUCTION MANAGER shall be compensated based on the information

provided in this proposal recognizing the fact that actual construction may extend beyond
the schedule provided in Exhibit A.

In any event, including but not limited to strikes or Acts of God, whereby construction is
curtailed or halted, the CONSTRUCTION MANAGER shall reduce the number of his
employees assigned to the project to minimize construction engineering expenses to the
"TOLLWAY. -

It is understood that the number of persons assigned to the Project by the
CONSTRUCTION MANAGER may be reviewed by the TOLLWAY throughout the

~ duration of the Project and that adjustments will be made if deemed necessary by the
TOLLWAY.

KEY PERSONNEL - Exhibit E is a list of the Key Personnel who will be assigned to this
project, should this proposal be accepted, together with a brief resume for each. It is
understood that the TOLLWAY reserves the right to review the performance of assigned
personnel at any time and the CONSTRUCTION MANAGER agrees to replace or re-
assign personnel who are deemed by the TOLLWAY to not be suited to the task to which
they are assigned. The CONSTRUCTION MANAGER further ‘agrees to assign
employees to this project in a manner which will minimize engineering construction
expenses to the Authority.

TERMS AND CONDITIONS - This document hereby incorporates by reference the
“Contract” attached hereto and made a part hereof. The CONSTRUCTION MANAGER
understands and agrees that it shall be bound by the terms and conditions contained in
the attached Contract including but not limited to those items contained in the Article titied
“Insurance”. The CONSTRUCTION MANAGER shall provide a copy of Certificate of
Insurance as Exhibitl. In the event there is a conflict between the terms of this proposal
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and the terms of the attached Contract the terms contained in the Contract shall control.

The CONSTRUCTION MANAGER also agrees that it shall be required to procure and
maintain additional insurance, if any is listed below, under the same terms and conditions
specified in the Contract. Specialized project specific insurance, namely Railroad
Protective Liability insurance, may be considered for reimbursement as a direct cost.

Said additional insurance shall be in addition to any and all insurance required by the
Contract.

INVOICES - INVOICES will be submitted monthly on forms provided to the
CONSTRUCTION MANAGER at the start of the project. The invoice cutoff date will
coincide with the Monthly Progress Report. All payroll documentation and costs relating
to this project will be available for audit by the TOLLWAY upon request.

INVOICES for services performed and expenses incurred through December 315t must
be submitted to the TOLLWAY no later than February 28" of the subsequent year. The
CONSTRUCTION MANAGER expressly acknowledges that the TOLLWAY, at its
discretion, reserves the right not to honor any delinquent INVOICE if the
CONSTRUCTION MANAGER fails to obtain prior written approval from the Chief
Engineering Officer for an alternative INVOICE submission date. CONSTRUCTION
MANAGER will request such approval or an INVOICE submittal extension no later than

February 15%,
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THIS PROPOSAL FOR CONSTRUCTION MANAGER SERVICES FOR

CONTRACT |-18-4356

SUBMITTED BY:
FIRM NAME: H.W. Lochner, Inc.
ADDRESS: 225 West Washington Street, 12th Floor
CITY, STATE &
ZIP CODE; Chicago, IL 60606

TELEPHONE: 312-372-3011

FACSIMILE:

SIGNED BY:

PRINTED NAME: Ken Desmaretz

TITLE: Vice President
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ILLINOIS TOLLWAY
STANDARD BUSINESS TERMS AND CONDITIONS

ILLINOIS TOLLWAY CONTRACT NO.: __.1-18-4356

CONTRACTOR/CONSULTANT (NAME): ___H.W. Lochner, Inc.
1. PAYMENT TERMS AND CONDITIONS:

1.1 Minority Contractor Initiative: Any Vendor awarded a contract under Section 20-10, 20-15, 20-25 or 20-
30 of the lllinois Procurement Code (30 ILCS 500) of $1,000 or more is required to pay a fee of $15. The
Comptroller shall deduct the fee from the first check issued to the Vendor under the contract and deposit
the fee in the Comptroller’s Administrative Fund. 15 ILCS 405/23.9.

1.2 Expenses: The State will not pay for supplies provided or services rendered, including related expenses,
incurred prior to the execution of this contract by the Parties even if the effective date of the contract is
prior to execution.

1.3 Prevailing Wage: As a condition of receiving payment Vendor must {i) be in compliance with the contract,
(i) pay its employees prevailing wages when required by law, (iii) pay its suppliers and subcontractors
according to the terms of their respective contracts, and (iv) provide lien waivers to the State upon
request. Examples of prevailing wage categories include public works, printing, janitorial, window
washing, building and grounds services, site technician services, natural resource services, security guard
and food services. The prevailing wages are revised by the Department of Labor and are available on the
Department’s official website, which shall be deemed proper notification of any rate changes under this
subsection. Vendor is responsible for contacting the lllinois Department of Labor to ensure understanding
of prevailing wage requirements at 217-782-6206 or (http://www.state.il.us/agency/idol/index.htm).

1.4 Federal Funding: This contract may be partially or totally funded with Federal funds. If federal funds are
expected to be used, then the percentage of the good/service paid using Federal funds and the total
Federal funds expected to be used will be provided in the award notice.

1.5 Invoicing: By submitting an invoice, Vendor certifies that the supplies or services provided meet all
requirements of the contract, and the amount billed and expenses incurred are as allowed in the contract.
Invoices for supplies purchased, services performed and expenses incurred through December 31 of any
year must be submitted to the State no later than February 28 of the following year; otherwise Vendor
may have to seek payment through the lllinois Court of Claims. 30 ILCS 105/25. All invoices are subject
to statutory offset. 30 ILCS 210. ' '

1.5.1 Vendor shall not bill for any taxes unless accompanied by proof that the State is subject to the
tax. If necessary, Vendor may request the applicable Agency/University state tax exemption
number and federal tax exemption information.

1.5.2  Vendor shall invoice at the completion of the contract unless invoicing is tied in the contract to
milestones, deliverables, or other invoicing requirements agreed to in the contract.

2. ASSIGNMENT: This contract may not be assigned, transferred in whole or in part by Vendor without the prior
written consent of the State.

3. AUDIT/RETENTION OF RECORDS: Vendor and its subcontractors shall maintain books and records relating to the
performance of the contract or subcontract and necessary to support amounts charged to the State pursuant the
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contract or subcontract. Books and records, including information stored in databases or other computer systems,
shall be maintained by the Vendor for a period of five years from the later of the date of final payment under the
contract or completion of the contract, and by the subcontractor for a period of five years from the later of final
payment under the term or completion of the subcontract. Books and records required to be maintained under
this section shall be available for review or audit by representatives of: the procuring Agency/University, the
Auditor General, the Executive Inspector General, the Chief Procurement Officer, the Tollway Inspector General,
State of lllinois internal auditors or other governmental entities with monitoring authority, upon reasonable notice
and during normal business hours. Vendor and its subcontractors shall cooperate fully with any such audit and
with any investigation conducted by any of these entities. Failure to maintain books and records required by this
section shall establish a presumption in favor of the State for the recovery of any funds paid by the State under
the contract for which adequate books and records are not available to support the purported disbursement. The
Vendor or subcontractors shall not impose a charge for audit or examination of the Vendor’s books and records.
30 ILCS 500/20-65.

4. TIME IS OF THE ESSENCE: Time is of the essence with respect to Vendor’s performance of this contract. Vendor
shall continue to perform its obligations while any dnspute concerning the contract is being resolved unless
otherwise directed by the State.

5. NO WAIVER OF RIGHTS: Except as specifically waived in writing, failure by a Party to exercise or enforce a right
does not waive that Party’s right to exercise or enforce that or other rights in the future.

6. FORCE MAJEURE: Failure by either Party to perform its duties and obligations will be excused by unforeseeable
circumstances beyond its reasonable control and not due to its negligence, including acts of nature, acts of
terrorism, riots, labor disputes, fire, flood, explosion, and governmental prohibition. The non-declaring Party may
cancel the contract without penalty if performance does not resume within 30 days of the declaration.

7. CONFIDENTIAL INFORMATION: Each Party, including its agents and subcontractors, to this contract may have or
gain access to confidential data or information owned or maintained by the other Party in the course of carrying
out its responsibilities under this contract. Vendor shall presume all information received from the State or to
which it gains access pursuant to this contract is confidential. Vendor information, unless clearly marked as
confidential and exempt from disclosure under the Illinois Freedom of Information Act, shall be considered public.
No confidential data collected, maintained, or used in the course of performance of the contract shall be
disseminated except as authorized by law and with the written consent of the disclosing Party, either during the
period of the contract or thereafter. The receiving Party must return any and all data collected, maintained,
created or used in the course of the performance of the contract, in whatever form it is maintained, promptly at
the end of the contract, or earlier at the request of the disclosing Party, or notify the disclosing Party in writing of
its destruction. The foregoing obligations shall not apply to confidential data or information lawfully in the
receiving Party’s possession prior to its acquisition from the disclosing Party; received in good faith from a third
Party not subject to any confidentiality obligation to the disclosing Party; now is or later becomes publicly known
through no breach of confidentiality obligation by the receiving Party; or is independently developed by the
receiving Party without the use or benefit of the disclosing Party’s confidential information.

8. USE AND OWNERSHIP: All work performed or supplies created by Vendor under this contract, whether written
documents or data, goods or deliverables of any kind, shall be deemed work for hire under copyright law and all
intellectual property and other laws, and the State of lllinois is granted sole and exclusive ownership to all such
work, unless otherwise agreed in writing. Vendor hereby assigns to the State all right, title, and interest in and to
such work including any related intellectual property rights, and/or waives any and all claims that Vendor may
have to such work including any so-called "moral rights" in connection with the work. Vendor acknowledges the
State may use the work product for any purpose. Confidential data or information contained in such work shall
be subject to confidentiality provisions of this contract.

9. INDEMNIFICATION AND LIABILITY: The Vendor shall indemnify and hold harmless the Tollway and State of illinois,
their directors, agencies, officers, employees, agents and volunteers from any and all costs, demands, expenses,
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10.

11.

12.

13.

14.

15.

“16.

17.

18.

losses, claims, damages, liabilities, settlements and judgments, including in-house and contracted attorneys’ fees
and expenses, arising out of: (a) any breach or violation by Vendor of any of its certifications, representations,
warranties, covenants or agreements; (b) any actual or alleged death or injury to any person, damage to any
property or any other damage or loss claimed to result in whole or in part from Vendor’s negligent performance;
or (c) any negligent act, activity or omission of Vendor or any of its employees, representatives, subcontractors or
agents. Neither Party shall be liable for incidental, special, consequential or punitive damages.

INDEPENDENT CONTRACTOR: Vendor shall act as an independent contractor and not an agent or employee of,
or joint venture with the State. All payments by the State shall be made on that basis.

SOLICITATION AND EMPLOYMENT: Vendor shall not employ any person employed by the State during the term
of this contract to perform any work under this contract. Vendor shall give notice immediately to the Agency’s
director if Vendor solicits or intends to solicit State employees to perform any work under this contract.

COMPLIANCE WITH THE LAW: The Vendor, its employees, agents, and subcontractors shall comply with all
applicable federal, state, and local laws, rules, ordinances, regulations, orders, federal circulars and all license and
permit requirements in the performance of this contract. Vendor shall be in compliance with applicable tax
requirements and shall be current in payment of such taxes. Vendor shall obtain at its own expense, all licenses
and permissions necessary for the performance of this contract.

BACKGROUND CHECK: Whenever the State deems it reasonably necessary for security reasons, the State may
conduct, at its expense, criminal and driver history background checks of Vendor’s and subcontractors officers,
employees or agents. Vendor or subcontractor shall reassign immediately any such individual who, in the opinion
of the State, does not pass the background check.

APPLICABLE LAW: This contract shall be construed in accordance with and is subject to the laws and rules of the
State of lllinois. The Department of Human Rights” Equal Opportunity requirements (44 Ill. Adm. Code 750) are
incorporated by reference. Any claim against the State arising out of this contract must be filed exclusively with
the lllinois Court of Claims. 705 ILCS 505/1. The State shall not enter into binding arbitration to resolve any
contract dispute. The State of Illinois does not waive sovereign immunity by entering into this contract. The
official text of cited statutes is incorporated by reference. An unofficial version can be viewed at
http://www.ilga.gov/legislation/ilcs/ilcs.asp.

ANTI-TRUST ASSIGNMENT: If Vendor does not pursue any claim or cause of action it has arising under federal or
state antitrust laws relating to the subject matter of the contract, then upon request of the lllinois Attorney
General, Vendor shall assign to the State rights, title and interest in and to the claim or cause of action.

CONTRACTUAL AUTHORITY: The Agency that signs for the State of lllinois shall be the only State entity
responsible for performance and payment under the contract. When the Chief Procurement Officer or authorized
designee signs in addition to an Agency, they do so as approving officer and shall have no liability to Vendor. When
the Chief Procurement Officer or authorized designee, or State Purchasing Officer signs a master contract on
behalf of State agencies, only the Agency that places an order with the Vendor shall have any liability to Vendor
for that order.

NOTICES: Notices and other communications provided for herein shall be given in writing by registered or certified
mail, return receipt requested, by receipted hand delivery, by courier (UPS, Federal Express or other similar and
reliable carrier), by e-mail, or by fax showing the date and time of successful receipt. Notices shall be sent to the
individuals who signed the contract using the contact information following the signatures. Each such notice shall
be deemed to have been provided at the time it is actually received. By giving notice, either Party may change the
contact information.

MODIFICATIONS AND SURVIVAL: Amendments, modifications and waivers must be in writing and signed by
authorized representatives of the Parties. Any provision of this contract officially declared void, unenforceable,
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or against public policy, shall be ignored and the remaining provisions shall be interpreted, as far as possible, to
give effect to the Parties’ intent. All provisions that by their nature would be expected to survive, shall survive
termination. In the event of a conflict between the State’s and the Vendor’s terms, conditions and attachments,
the State’s terms, conditions and attachments shall prevail.

19. PERFORMANCE RECORD / SUSPENSION: Upon request of the State, Vendor shall meet to discuss performance
or provide contract performance updates to help ensure proper performance of the contract. The State may
consider Vendor’s performance under this contract and compliance with law and rule to determine whether to

- continue the contract, suspend Vendor from doing future business with the State for a specified period of time,
or to determine whether Vendor can be considered responsible on specific future contract opportunities.

20. FREEDOM OF INFORMATION ACT: This contract and all related public records maintained by, provided to or
required to be provided to the State are subject to the lllinois Freedom of Information Act (FOIA) (50 ILCS 140)
notwithstanding any provision to the contrary that may be found in this contract.

21. SCHEDULE OF WORK: Any work performed on State premises shall be done during the hours designated by the
State and performed in a manner that does not interfere with the State and its personnel.

22, WARRANTIES FOR SUPPLIES AND SERVICES:

22.1  Vendor warrants that the supplies furnished under this contract will: (a) conform to the standards,
specifications, drawing, samples or descriptions furnished by the State or furnished by the Vendor and
agreed to by the State, including but not limited to all specifications attached as exhibits hereto; (b) be
merchantable, of good quality and workmanship, and free from defects for a period of twelve months or
longer if so specified in writing, and fit and sufficient for the intended use; (c) comply with all federal and
state laws, regulations and ordinances pertaining to the manufacturing, packing, labeling, sale and
delivery of the supplies; (d) be of good title and be free and clear of all liens and encumbrances and; (e)
not infringe any patent, copyright or other intellectual property rights of any third party. Vendor agrees
to reimburse the State for any losses, costs, damages or expenses, including without limitations,
reasonable attorney’s fees and expenses, arising from failure of the supplies to meet such warranties.

22.2 Vendor shall insure that all manufacturers’ warranties are transferred to the State and shall provide a
copy of the warranty. These warranties shall be in addition to all other warranties, express, implied or
statutory, and shall survive the State’s payment, acceptance, inspection or failure to inspect the supplies.

22.3  Vendor warrants that all services will be performed to meet the requirements of the contract in an
efficient and effective manner by trained and competent personnel. Vendor shall monitor performances
of each individual and shall reassign immediately any individual who is not performing in accordance with
the contract, who is disruptive or not respectful of others in the workplace, or who in any way violates
the contract or State policies.

23. REPORTING, STATUS AND MONITORING SPECIFICATIONS:

23.1  Vendor shallimmediately notify the State of any event that may have a material impact on Vendor’s ability
to perform the contract.

23.2 By August 31 of each year, Vendor shall report to the Agency or University the number of qualified
veterans and certain ex-offenders hired during Vendor’s last completed fiscal year. Vendor may be
entitled to employment tax credit for hiring individuals in those groups. 35 ILCS 5/216, 5/217.
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24, EMPLOYMENT TAX CREDIT: Vendors who hire qualified veterans and certain ex-offenders may be eligible for tax
credits. 30 ILCS 500/45-67 and 45-70. Please contact the lllinois Department of Revenue (telephone #: 217-524-
4772) for information about tax credits.

25. SUPPLEMENTAL PROVISIONS

25.1

25.2

PSB 18-1

TOLLWAY SUPPLEMENTAL PROVISIONS

25.1.1 Agenis and Employees:

25.1.2

25.1.3

25.14

25.1.5

Vendor shall be responsible for the negligent acts and omissions of its agents, employees and
subcontractors in their performance of Vendor’s duties under this Contract. Vendor represents
that it shall utilize the services of individuals skilled in the profession for which they will be used
in performing services or supplying goods hereunder. In the event that the Tollway determines
that any individual performing services or supplying goods for Vendor hereunder is not providing
such skilled services or delivery of goods, it shall promptly notify the Vendor and the Vendor shall
replace that individual.

Publicity:

Vendor shall not, in any advertisement or any other type of solicitation for business, state, indicate
or otherwise imply that it is under contract to the Tollway nor shall the Tollway’s name be used
in any such advertisement or solicitation without prior written approval except as required by
law.

Third Party Beneficiaries:
There are no third party beneficiaries to this Contract. This Contract is intended only to benefit
the Tollway/Buyer and the Vendor.

Successors In Interest:
All the terms, provisions, and conditions of the Contract shall be binding upon and inure to the
benefit of the parties hereto and their respective successors, assigns and legal representatives.

Venue:

Any claim against the Tollway arising out of this contract must be filed exclusively with Circuit
Court for the Eighteenth Judicial Circuit, DuPage County, lllinois for State claims and the U.S.
District Court for the Northern District of lllinois for Federal claims.

25.1.5.1 Whenever “State” is used or referenced in this Contract, it shall be interpreted to
mean “Tollway”.

25.1.5.2 The State Prompt Payment Act (30 ILCS 40) does not apply to the Tollway.

25.1.5.3 The Tollway is not currently an appropriated agency.

Report of a Change in Circumstances: The Vendor agrees to report to the TOLLWAY as soon as practically
possible, but no later than 21 days following any change in facts or circumstances that might impact the
Vendor’s ability to satisfy its legal or contractual responsibilities and obligations under this contract.
Required reports include, but are not limited to changes in the Vendor’s Certification/Disclosure Forms,
the Vendor’s IDOT pre-qualification, or any certification or licensing required for this project. Additionally,
Vendor agrees to report to the Tollway within the above timeframe any arrests, indictments, convictions
or other matters involving the Vendor, or any of its principals, that might occur while this contract is in
effect. This reporting requirement does not apply to common offenses, including but not limited to minor
traffic/vehicle offenses.

Page | 5
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PSB 18-1

Further, the Vendor agrees to incorporate substantially similar reporting requirements into the terms of
any and all subcontracts relating to work performed under this agreement. The Vendor agrees to forward
or relay to the Tollway any reports received from subconsultants pursuant to this paragraph within 21
days.

Finally, the Vendor acknowledges and agrees that the failure of the Vendor to comply with this reporting
requirement shall constitute a material breach of contract which may result in this contract being declared
void.

VENDOR SUPPLEMENTAL PROVISIONS

|:| Vendor Supplemental Provisions:

Page | 6
EXHIBIT “1”
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STATE OF ILLINOIS
SOLICITATION AND CONTRACT TERMS AND CONDITIONS EXCEPTIONS

agrees with the terms and conditions set forth in the Professional Services Bulletin, including the

standard terms and conditions, the Agency/University supplemental provisions, certifications, and disclosures, with the
following exceptions:

Excluding certifications required by statute to be made by the Vendor, both Parties agree that all of the
duties and obligations that the Vendor owes to the Agency/University for the work performed shall be
pursuant to the solicitation and resulting contract, and Vendor’s exceptions accepted by the State
thereto as set forth below.

STANDARD TERMS AND CONDITIONS

Section/
Subsection #

State the exception such as “add,” “replace,” and/or “delete.”

ADDITIONAL TERMS AND CONDITIONS

New
Provision(s),
# et. seq.

Section/Subsection New Number, Title of New Subsection: State the new additional term or
condition.

hereby agrees to the exceptions provided by and to the Additional Terms and

Conditions provided by

Agreed: Agreed:

By: By:

Signed: Signed:

Position: Position:

Date: Date:
PSB18-1

Page |7
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Sub-Contractor/Consultant Information/Delinquent Debt Review

Contractor/Consultant
Sub-Contractor/Consuitant
FEIN
Date: 02.09.2018 Project Number: PSB 18-1 Item 9 -1-18-4356

Tri-State Tollway (1-294), Roadway and Bridge Rehabilitation and Widening, Wolf Road
Project Name: {M.P. 36.2) and the Balmoral Avenue (M.P. 40.0).

Sub-Contractor/Consultant Disclosure.
Will you be using any sub-consultants/contractors? B Yes [ No

If yes, you must identify below, to the extent the information is known, regardiess of the subcontract value, the names, addresses and
type of work all Sub-Contractors/Consultants that will be utilized in the performance of this Contract, together with the anticipated dollar
value (Sub-Contractors) or percentage (Sub-Consultants) each is expected to receive pursuant to this Contract. The list of sub-
contractors/consultants should include but not be limited to sub-contractors/consultants, suppliers and truckers proposed to achieve
disadvantaged business enterprise and veteran owned business goals. The State may request updated information at any time. For
purposes of this section Sub-Contractors/Consultants are those specifically hired to perform part of the work of this contract. Non-DBE
suppliers and truckers do not need to be included.

Upon request, our firm agrees to provide a copy of the subcontract, if required, within fifteen (15) days after execution of the contract if
selected, or after execution of the subcontract, whichever is later, for those subcontracts with an annual value of more than $50,000. All
subcontracts over $50,000 must include the same certifications that the Vendor must make as a condition of the contract. The vendor

shall include in each subcontract the subcontractor certifications as shown on the Standard Subcontractor Certification form available
from the State.

Delinquent Payment. The Contractor/Consultant certifies that it, or any affiliate, is not barred from being awarded a contract under 30
ILCS 500. Section 50-11 prohibits a person from entering into a contract with a State agency if it knows or should know that it, or any
affiliate, is delinquent in the payment of any debt to the State as defined by the Debt Collection Board. Section 50-12 prohibits a person
from entering into a contract with the State agency if it, or any affiliate, has failed to collect and remit lllinois Use Tax on all sales of
tangible personal property into the State of lllinois in accordance with the provisions of the lllinois Use Tax Act. The Contractor/Consultant
further acknowledges that the contracting State agency may declare the contract void if this certification is false or if the

Contractor/Consultant or any affiliate is determined to be delinquent in the payment of any debt to the State during the term of the
contract.

CONSULTANT

Contractor/Consultant: H.W Lochner, Inc.

Federal Employment Identification Number (FEIN): -

E-Mail: dherring@hwlochner.com
Include an attachment if more space is needed to provide the below information. The attachment must provide the requested information.

CONTRACTOR/

NOTE for Construction Contracts: List all known subcontractors including those identified in id Package on DBE Form
2025 and VOSB Form 2025, and include any name listed in the "Under Contract To" section of these forms.

Anticipated Amount of
Contract to be P. to
extent known)
Sub-Contractor (dollar
value) or
IConsultant ub-Consultant
FEIN neral Type of Work {percentage)
. Erosion &
Aqug V't.a © Sediment Control, | 3%
Engineering, LLC .
Landscaping
The Roderick Group, 1327 W Washington Blvd Construction
Inc. dba Ardmore . : . 6%
. #105, Chicago, IL 60607 Inspection
Roderick
Bowman Consulting 311 S Wacker Drive, Suite Construction 20%
Group, Ltd. 1950, Chicago, IL 60606 Engineering °
DB Sterlin 123 N. Wacker Drive, Ste, Construction o
Consultants Inc 2000 Inspection/Surve -
’ Chicago, IL 60606 P y
Ver1.0 llinois Tollway Standard Business Terms and Conditions Page 1 5/25/2017
PSB 18-1
EXHIBIT “1”
Page 15 of 249




Engineering Services 4260 Westbrook Drive, Suite | Construction 50
Group, Inc. 115 Aurora, IL 60504 Inspection °
9501 W. Devon Avenue, .
Gaspere.c Elberts Suite 702, Rosemont, IL Constrqctlon 59,
Consulting, LLC 60018 Inspection
Illmm§ Construction 2399 Foster Ave, Wheeling, Materlals.QA-& .
& Environmental Construction 5%
. IL 60090 :
Consulting, Inc. | Inspection
O'Brien & Associates, | 766 W. Algonquin Road, . o
Inc. Arlington Heights, IL 60005 | Geotechnical 1%
. 211 N Clinton St #3n, Construction 0
Wight & Company Chicago, IL 60661 Inspection 8%
Signature: Date: 02.09.2018
Printed Name: _Daniel W. Herring, PE, SE
Ver 1.0 llinois Tollway Standard Business Terms and Conditions Page 1 512512017
PSB 18-1
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STATE OF ILLINOIS
TAXPAYER IDENTIFICATION NUMBER

| certify that:

The number shown on this form is my correct taxpayer identification number (or | am waiting for a number to be issued to me),
and

I am not subject to backup withholding because: (a) | am exempt from backup withholding, or (b) | have not been notified by
the Internal Revenue Service (IRS) that | am subject to backup withholding as a result of a failure to report all interest or
dividends, or (c) the IRS has notified me that | am no longer subject to backup withholding, and

lama U.S. person (including a U.S. resident alien).

. If you are an individual, enter your name and SSN as it appears on your Social Security Card.

. If you are a sole proprietor, enter the owner’s name on the name line followed by the name of the
business and the owner’s SSN or EIN.

. If you are a single-member LLC that is disregarded as an entity separate from its owner, enter the
owner’s name on the name line and the D/B/A on the business name line and enter the owner’s SSN or
EIN.

] If the LLC is a corporation or partnership, enter the entity’s business name and EIN and for corporations,
attach IRS acceptance letter (CP261 or CP277).

° For all other entities, enter the name of the entity as used to apply for the entity’s EIN and the EIN.

Name: n/a

Business Name: H.W. Lochner, Inc.
Taxpayer |dentification Number:

Social Security Number: n/a

or

Employer Identification Number:_

Legal Status {check one):

[ Individual [] Governmental
[:] Sole Proprietor D Nonresident alien
[ Partnership [] estate or trust
] Legal Services Corporation [C] pharmacy (Non-Corp.)
D Tax-exempt [:] Pharmacy/Funeral Home/Cemetery (Corp.)
(] Corporation providing or billing [] timited Liability Company
medical and/or health care services (select applicable tax classification)
@ Corporation NOT providing or billing |:] C = corporation

medical and/or health care services P = partngrshi

Signature of Authorized Representativ

Date: February 9, 2018

State of Illinois Chief Procurement Office General Services 4
FORMS B Certifications and Disclosures
V.15.2

EXHIBIT “1”
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r

Registration No. 15215

H. W. Lochner, Inc

225 West Washington
12th Floor

Chicago IL 60606

Information for this business last updated on:
Tuesday, February 9, 2016

Certificate produced on Monday, March 27, 2017 at 9:27 AM

EXHIBIT “1”
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Generated by Susan Biggs, State of llinois on 5/7/2018

Help & Tools

Vendor Registration: View Form

R

FORM NAME A - B. Business Information & Additional Information
DESCRIPTION Complete section A and B, in order to submit this form.
DATE SUBMITTED 6/26/2017

STATUS Accepted

BUSINESS NAME H.W. Lochner, Inc. bBA H.W. Lochner, Inc.

POINT OF CONTACT Megan FitzPatrick

‘FLAG FORM Add Flag

1. YOUR BUSINESS IS REGISTERING AS Prime contractor and subcontractor *{@
A .

2. NAME OF CEO/BUSINESS OWNER James Bishop ‘%*?
3. ANNUAL SALES/GROSS RECEIPTS 112,696,000 §W
4. WHEN WAS YOUR BUSINESS 05/01/1944 %
ESTABLISHED?

5. IN WHAT ILLINOIS COUNTY(IES) The business conducts business statewide. W
ARE YOU CONDUCTING BUSINESS?

6. CONTACT PERSON FOR THIS Megan FitzPatrick }m
VENDOR REGISTRATION

CONTACT PERSON TITLE Regional Marketing

CONTACT PERSON PHONE 312-994-9721

CONTACT PERSON EMAIL mfitzpatrick@hwlochner.com

1.HOW DID YOU LEARN ABOUT THE  State Agency [
ILLINOIS PROCUREMENT GATEWAY?

EXHIBIT “1”
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Generated by Susan Biggs, State of lllinois on 5/7/2018

Vendor Registration: View Form

FORM NAME C. Small Business Set-Aside Program
DESCRIPTION Complete the Small Business Set-Aside Program form
DATE SUBMITTED 6/26/2017
STATUS Accepted
BUSINESS NAME H.W. Lochner, Inc. bBA H.W. Lochner, Inc.
POINT OF CONTACT Megan FitzPatrick
FLAG FORM Add Fiag
- o

1. WOULD YOU LIKE TO APPLY/RE-
QUALIFY FOR THE SMALL BUSINESS
SET-ASIDE PROGRAM?

STAFF ATTACHED FILE(S)

Refresh List after attaching file(s).

Customer Support Home |} Help | Print This Page | Print To PDF
Copyright © 2018 B2Gnow. All rights reserved.
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Generated by Susan Biggs, State of Hinois on 5/7/2018

Vendor Registration: View Form

FORM NAME D - E. Department of Human Rights (DHR) & Authorized to do Business in lilinols
DESCRIPTION Complete section D and E, in order to submit this form.,

DATE SUBMITTED 6/26/2017

STATUS Accepted

BUSINESS NAME H.W. Lochner, Inc. bBA H.W. Lochner, Inc.

POINT OF CONTACT Megan FitzPatrick

FLAG FORM Add Flag

1. HIGHEST NUMBER OF EMPLOYEES 525 A
(INCLUDING FULL AND PART TIME

EMPLOYEES) AT ANY TIME DURING

THE PAST YEAR

2. SELECT THE DHR STATUS OF YOUR My business had 15 or more employees at any time within the past year. ’F@
BUSINESS : 111281-00, exp. 11/14/2021

1.1S YOUR BUSINESS REGISTERED Yes, registered and in good standing with the Illinois Secretary of State 'Fﬁ
AND AUTHORIZED TO DO BUSINESS
IN [LLINOIS?

i s

STAFF ATTACHED FILE(S)

Refresh List after attaching file(s).

EXHIBIT “1”

Page 1 of 2 (30000287_00393044_20180507091933.pdf) Page 21 0 f Z 49




Generated by Susan Biggs, State of lllinois on 5/7/2018

Vendor Registration: View Form

FORM NAME F - G. Certifications & Board of Elections
DESCRIPTION Complete séction F - G, in order to submit the form.
DATE SUBMITTED 6/26/2017
STATUS Accepted
BUSINESS NAME H.W. Lochner, Inc. DBA H.W. Lochner, Inc.
POINT OF CONTACT Megan FitzPatrick

l FLAG FORM Add Flag

1. VENDOR CERTIFIES IT AND ITS EMPLOYEES WILL COMPLY WITH APPLICABLE PROVISIONS OF THE UNITED STATES. CIVIL RIGHTS T‘m
ACT, SECTION 504 OF THE FEDERAL REHABILITATION ACT, THE AMERICANS WITH DISABILITIES ACT, AND APPLICABLE RULES IN
PERFORMANCE OF THIS CONTRACT.

Yes

2. THIS APPLIES TO INDIVIDUALS, SOLE PROPRIETORSHIPS, GENERAL PARTNERSHIPS, AND SINGLE MEMBER LLCS, BUT IS NOT ‘f%
OTHERWISE APPLICABLE. VENDOR CERTIFIES HE/SHE IS NOT IN DEFAULT ON AN EDUCATIONAL LOAN. 5 ILCS 385/3

N/A

l 3. VENDOR CERTIFIES THAT IT HAS REVIEWED AND WILL COMPLY WITH THE DEPARTMENT OF EMPLOYMENT SECURITY LAW (20 ?35
ILCS 1005/1005-47) AS APPLICABLE

Yes

4. IF YOU ARE AWARDED A CONTRACT FOR WHICH THERE WAS A CURRENT VENDOR PROVIDING THE SERVICES COVERED BY ?m
THAT CONTRACT AND THE EMPLOYEES OF THAT VENDOR WHO PROVIDED THOSE SERVICES WERE COVERED BY A COLLECTIVE
BARGAINING AGREEMENT, VENDOR CERTIFIES (I) THAT IT WILL OFFER TO ASSUME THE COLLECTIVE BARGAINING OBLIGATIONS

OF THE PRIOR EMPLOYER, INCLUDING ANY EXISTING COLLECTIVE BARGAINING AGREEMENT WITH THE BARGAINING
REPRESENTATIVE OF ANY EXISTING COLLECTIVE BARGAINING UNIT OR UNITS PERFORMING SUBSTANTIALLY SIMILAR WORK TO

THE SERVICES COVERED BY THAT CONTRACT SUBJECT TO ITS BID OR OFFER; AND (Il) THAT IT SHALL OFFER EMPLOYMENT TO ALL
EMPLOYEES THAT ARE THEN CURRENTLY EMPLOYED IN ANY EXISTING BARGAINING UNIT WHO PERFORMS SUBSTANTIALLY

SIMILAR WORK TO THE WORK THAT WILL BE PERFORMED PURSUANT TO THAT CONTRACT. THIS DOES NOT APPLY TO HEATING,

AIR CONDITIONING, PLUMBING AND ELECTRICAL SERVICE CONTRACTS. 30 ILCS 500/25-80

Yes

5. VENDOR CERTIFIES IT HAS NEITHER BEEN CONVICTED OF BRIBING OR ATTEMPTING TO BRIBE AN OFFICER OR EMPLOYEE OF W
THE STATE OF ILLINOIS OR ANY OTHER STATE, NOR MADE AN ADMISSION OF GUILT OF SUCH CONDUCT THAT IS A MATTER OF
RECORD. 30 ILCS 500/50-5

Yes

“EXHIBIT “1”
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6. IF VENDOR HAS BEEN CONVICTED OF A FELONY, VENDOR CERTIFIES AT LEAST FIVE YEARS HAVE PASSED SINCE THE DATE OF
COMPLETION OF THE SENTENCE FOR SUCH FELONY, UNLESS NO PERSON HELD RESPONSIBLE BY A PROSECUTOR'S OFFICE FOR
THE FACTS UPON WHICH THE CONVICTION WAS BASED CONTINUES TO HAVE ANY INVOLVEMENT WITH THE BUSINESS. VENDOR
FURTHER CERTIFIES THAT IT IS NOT BARRED FROM BEING AWARDED A CONTRACT. 30 ILCS 500/50-10

Yes

[

7. 1F VENDOR OR ANY OFFICER, DIRECTOR, PARTNER, OR OTHER MANAGERIAL AGENT OF VENDOR HAS BEEN CONVICTED OF A
FELONY UNDER THE SARBANES-OXLEY ACT OF 2002, OR A CLASS 3 OR CLASS 2 FELONY UNDER THE ILLINOIS SECURITIES LAW OF
1953, VENDOR CERTIFIES AT LEAST FIVE YEARS HAVE PASSED SINCE THE DATE OF THE CONVICTION. VENDOR FURTHER CERTIFIES
THAT IT IS NOT BARRED FROM BEING AWARDED A CONTRACT. 30 ILCS 500/50-10.5

Yes y

};@ .

8. VENDOR CERTIFIES THAT IT AND ITS AFFILIATES ARE NOT DELINQUENT IN THE PAYMENT OF ANY DEBT TO THE UNIVERSITY OR
THE STATE (OR IF DELINQUENT, HAVE ENTERED INTO A DEFERRED PAYMENT PLAN TO PAY THE DEBT). 30 ILCS 500/50-11, 50-60

Yes

i

9. VENDOR CERTIFIES THAT IT AND ALL AFFILIATES SHALL COLLECT AND REMIT ILLINOIS USE TAX ON ALL SALES OF TANGIBLE
PERSONAL PROPERTY INTO THE STATE OF ILLINOIS IN ACCORDANCE WITH PROVISIONS OF THE ILLINOIS USE TAX ACT. 30 ILCS
500/50-12

Yes

P

10. VENDOR CERTIFIES THAT IT HAS NOT BEEN FOUND BY A COURT OR THE POLLUTION CONTROL BOARD TO HAVE COMMITTED
A WILLFUL OR KNOWING VIOLATION OF THE ENVIRONMENTAL PROTECTION ACT WITHIN THE LAST FIVE YEARS, AND 1S
THEREFORE NOT BARRED FROM BEING AWARDED A CONTRACT. 30 ILCS 500/50-14

Yes

P

11. VENDOR CERTIFIES IT HAS NEITHER PAID ANY MONEY OR VALUABLE THING TO INDUCE ANY PERSON TO REFRAIN FROM
BIDDING ON A STATE CONTRACT, NOR ACCEPTED ANY MONEY OR OTHER VALUABLE THING, OR ACTED UPON THE PROMISE OF
SAME, FOR NOT BIDDING ON A STATE CONTRACT. 30 ILCS 500/50-25

Yes

[

12. VENDOR CERTIFIES IT-HAS READ, UNDERSTANDS AND 1S NOT KNOWINGLY IN VIOLATION OF THE "REVOLVING DOOR"
PROVISION OF THE ILLINOIS PROCUREMENT CODE. 30 ILCS 500/50-30

Yes

[

13. VENDOR CERTIFIES THAT IF IT HIRES A PERSON REQUIRED TO REGISTER UNDER THE LOBBYIST REGISTRATION ACT TO ASSIST
IN OBTAINING ANY STATE CONTRACT, THAT NONE OF THE LOBBYIST'S COSTS, FEES, COMPENSATION, REIMBURSEMENTS OR
OTHER REMUNERATION WILL BE BILLED TO THE STATE. 30 ILCS 500/50-38

Yes

¥

14. VENDOR CERTIFIES THAT IT WILL NOT RETAIN A PERSON OR ENTITY TO ATTEMPT TO INFLUENCE THE OUTCOME OF A
PROCUREMENT DECISION FOR COMPENSATION CONTINGENT IN WHOLE OR IN PART UPON THE DECISION OR
PROCUREMENT.30 ILCS 500/50-38

Yes

15. VENDOR CERTIFIES IT WILL REPORT TO THE ILLINOIS ATTORNEY GENERAL AND THE CHIEF PROCUREMENT OFFICER ANY
SUSPECTED COLLUSION OR OTHER ANTI-COMPETITIVE PRACTICE AMONG ANY BIDDERS, OFFERORS, CONTRACTORS,
PROPOSERS, OR EMPLOYEES OF THE STATE. 30 ILCS 500/50-40, 50-45, 50-50

Yes

16. VENDOR CERTIFIES THAT IF IT IS AWARDED A CONTRACT THROUGH THE USE OF THE PREFERENCE REQUIRED BY THE
PROCUREMENT OF DOMESTIC PRODUCTS ACT, THEN IT SHALL PROVIDE PRODUCTS PURSUANT TO THE CONTRACT OR A
SUBCONTRACT THAT ARE MANUFACTURED IN THE UNITED STATES. 30 ILCS 517

Yes

17. VENDOR CERTIFIES THAT IF AWARDED A CONTRACT FOR PUBLIC WORKS, STEEL PRODUCTS USED OR SUPPLIED IN THE
PERFORMANCE OF THAT CONTRACT SHALL BE MANUFACTURED OR PRODUCED IN THE UNITED STATES, UNLESS THE EXECUTIVE
HEAD OF THE PROCURING AGENCY/UNIVERSITY GRANTS AN EXCEPTION IN WRITING. 30 ILCS 565

EXHIBIT “1”
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Yes

18. IF VENDOR IS AWARDED A CONTRACT WORTH MORE THAN $5,000 AND EMPLOYS 25 OR MORE EMPLOYEES, VENDOR
CERTIFIES IT WILL PROVIDE A DRUG FREE WORKPLACE PURSUANT TO THE DRUG FREE WORKPLACE ACT. 30 ILCS 580

Yes

19. IF VENDOR IS AN INDIVIDUAL AND 1S AWARDED A CONTRACT WORTH MORE THAN $5,000, VENDOR CERTIFIES IT SHALL NOT
ENGAGE IN THE UNLAWFUL MANUFACTURE, DISTRIBUTION, DISPENSATION, POSSESSION, OR USE OF A CONTROLLED
SUBSTANCE DURING THE PERFORMANCE OF THE CONTRACT PURSUANT TO THE DRUG FREE WORKPLACE ACT. 30 ILCS 580

N/A

20. VENDOR CERTIFIES THAT NEITHER VENDOR NOR ANY SUBSTANTIALLY OWNED AFFILIATE IS PARTICIPATING OR SHALL
PARTICIPATE IN AN INTERNATIONAL BOYCOTT IN VIOLATION OF THE U.S. EXPORT ADMINISTRATION ACT OF 1979 OR THE
APPLICABLE REGULATIONS OF THE UNITED STATES DEPARTMENT OF COMMERCE. 30 ILCS 582

Yes

21. VENDOR CERTIFIES THAT NO FOREIGN-MADE EQUIPMENT, MATERIALS, OR SUPPLIES FURNISHED TO THE .
AGENCY/UNIVERSITY UNDER ANY CONTRACT HAVE BEEN OR WILL BE PRODUCED IN WHOLE OR IN PART BY FORCED LABOR OR
INDENTURED LABOR UNDER PENAL SANCTION. 30 ILCS 583

Yes

22. VENDOR CERTIFIES THAT NO FOREIGN-MADE EQUIPMENT, MATERIALS, OR SUPPLIES FURNISHED TO THE )
AGENCY/UNIVERSITY UNDER ANY CONTRACT HAVE BEEN PRODUCED IN WHOLE OR IN PART BY THE LABOR OR ANY CHILD
UNDER THE AGE OF 12. 30 ILCS 584

Yes

23. VENDOR CERTIFIES THAT IF AWARDED A CONTRACT INCLUDING INFORMATION TECHNOLOGY, ELECTRONIC INFORMATION,
SOFTWARE, SYSTEMS AND EQUIPMENT, DEVELOPED OR PROVIDED UNDER ANY CONTRACT, IT WILL COMPLY WITH THE
APPLICABLE REQUIREMENTS OF THE ILLINOIS INFORMATION TECHNOLOGY ACCESSIBILITY ACT STANDARDS. 30 ILCS 587

Yes

24. VENDOR CERTIFIES THAT IF IT OWNS RESIDENTIAL BUILDINGS, THAT ANY VIOLATION OF THE LEAD POISONING PREVENTION
ACT HAS BEEN MITIGATED. 410 ILCS 45

Yes

25. VENDOR CERTIFIES IT HAS NOT BEEN CONVICTED OF THE OFFENSE OF BID RIGGING OR BID ROTATING OR ANY SIMILAR
OFFENSE OF ANY STATE OR OF THE UNITED STATES. 720 ILCS 5/33 £-3, E-4, E-11

Yes

26. VENDOR CERTIFIES IT COMPLIES WITH THE ILLINOIS DEPARTMENT OF HUMAN RIGHTS ACT AND RULES APPLICABLE TO
PUBLIC CONTRACTS, WHICH INCLUDE PROVIDING EQUAL EMPLOYMENT OPPORTUNITY, REFRAINING FROM UNLAWFUL
DISCRIMINATION, AND HAVING WRITTEN SEXUAL HARASSMENT POLICIES. 775 ILCS 5/2-105

Yes

27. VENDOR CERTIFIES IT DOES NOT PAY DUES TO OR REIMBURSE OR SUBSIDIZE PAYMENTS BY ITS EMPLOYEES FOR ANY DUES
OR FEES TO ANY “DISCRIMINATORY CLUB." 775 ILCS 25/2

Yes

28. VENDOR WARRANTS AND CERTIFIES THAT IT AND, TO THE BEST OF ITS KNOWLEDGE, ITS SUBCONTRACTORS HAVE AND WILL
COMPLY WITH EXECUTIVE ORDER NO. 1 (2007). THE ORDER GENERALLY PROHIBITS VENDORS AND SUBCONTRACTORS FROM
HIRING THE THEN-SERVING GOVERNOR'S FAMILY MEMBERS TO LOBBY PROCUREMENT ACTIVITIES OF THE STATE, OR ANY OTHER
GOVERNMENT IN ILLINOIS INCLUDING LOCAL GOVERNMENTS IF THAT PROCUREMENT MAY RESULT IN A CONTRACT VALUED AT
OVER $25,000. THIS PROHIBITION ALSO APPLIES TO HIRING FOR THAT SAME PURPOSE ANY FORMER STATE EMPLOYEE WHOSE
PROCUREMENT AUTHORITY AT ANY TIME DURING THE ONE-YEAR PERIOD PRECEDING THE PROCUREMENT LOBBYING ACTIVITY.

Yes

29. VENDOR CERTIFIES THAT IT HAS READ, UNDERSTANDS AND IS IN COMPLIANCE WITH THE REGISTRATION REQUIREMENTS OF
THE ILLINOIS ELECTIONS CODE (10 ILCS 5/9-35) AND THE RESTRICTIONS ON MAKING POLITICAL CONTRIBUTIONS AND RELATED
REQUIREMENTS OF THE ILLINOIS PROCUREMENT CODE. 30 ILCS 500/20-160 AND 50-37 VENDOR WILL NOT MAKE A POLITICAL

EXHIBIT “1”
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l CONTRIBUTION THAT WILL VIOLATE THESE REQUIREMENTS.

Yes

30. THIS APPLIES TO INDIVIDUALS, SOLE PROPRIETORSHIPS, GENERAL PARTNERSHIPS, AND SINGLE MEMBER LLCS, BUT IS NOT ?3@
OTHERWISE APPLICABLE. VENDOR CERTIFIES THAT HE/SHE HAS NOT RECEIVED AN EARLY RETIREMENT INCENTIVE PRIOR TO 1993
UNDER SECTION 14-108.3 OR 16-133.3 OF THE ILLINOIS PENSION CODE OR AN EARLY RETIREMENT INCENTIVE ON OR AFTER 2002
UNDER SECTION 14-108.3 OR 16-133.3 OF THE ILLINOIS PENSION CODE. (30 ILCS 105/15A; 40 ILCS 5/14-108.3; 40 ILCS 5/16-133

l N/A

1. 1S YOUR BUSINESS REGISTERED WITH THE BOARD OF ELECTIONS (BOE)? ‘ !fm

Yes, | certify my business is registered with BOE.
15215

STAFF ATTACHED FILE(S)

Refresh List after attaching file(s).

Customer Support
Copyright © 2018 B2Gnow. All rights reserved.

Home | Help | Print This Page | Print To PDF
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Vendor Registration: View Form

FORM NAME H. Iran Disclosure

DESCRIPTION Complete section H, in order to submit this form.
DATE SUBMITTED 6/26/2017

STATUS Accepted

BUSINESS NAME H.W. Lochner, Inc. DBA H.W. Lochner, Inc.

POINT OF CONTACT Megqgan FitzPatrick

FLAG FORM Add Flag -

1. DO YOU OR ANY OF YOUR CORPORATE PARENTS OR SUBSIDIARIES HAVE ANY BUSINESS OPERATIONS THAT MUST BE %‘%
* DISCLOSED? :

No business operations to disclose.

STAFF ATTACHED FILE(S)

Refresh List after attaching file(s).

Customer Support Home | Help | Print This Page | Print To PDF
Copyright © 2018 B2Gnow. All rights reserved.
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STATE OF ILLINOIS
FORMS B CERTIFICATIONS AND DISCLOSURES

IPB Reference #: 22041935 Procurement/Contract #: 1-18-4356

This Forms B may be used when responding to an Invitation for Bid (IFB) or a Request for Proposal (RFP) if the vendor is
registered in the Illinois Procurement Gateway (IPG) and has a valid IPG Registration Number.

If a vendor does not have a valid IPG registration number, then the vendor must complete and submit Forms A with
~ their response. Failure to do so may render the submission non-responsive and result in disqualification.

Please read this entire section and provide the requested information as applicable. All parts in Forms B must be
completed in full and submitted along with the vendor’s response.

1.

Certification of lllinois Procurement Gateway Registration

My business has a valid lllinois Procurement Gateway (IPG) registration. The State of lllinois Chief Procurement
Office approved the registration and provided the IPG registration number and expiration date disclosed in this
Forms B.

To ensure that you have a valid regiStration in the IPG, search for your business name in the IPG Registered
Vendor Directory. If your company does not appear in the search results, then you do not have a valid IPG
registration.

IPG Registration #: 20063718 |IPG Expiration Date: June 28, 2018

Certification Timely to this Solicitation or Contract

Vendor certifies it is not barred from having a contract with the State based upon violating the prohibitions
related to either submitting/writing specifications or providing assistance to an employee of the State of Illinois
by reviewing, drafting, directing, or preparing any invitation for bids, a request for proposal, or request of
information, or similar assistance {except as part of a public request for such information). 30 ILCS
500/50-10.5(e), amended by Public Act No. 97-0895 (August 3, 2012). &Yes |:| No

Replacement Certification to IPG Certification #6 (supersedes response in IPG)

If Vendor has been convicted of a felony, Vendor certifies at least five years have passed since the date of
completion of the sentence for such felony, unless no person held responsible by a prosecutor’s office for the
facts upon which the conviction was based continues to have any involvement with the business. Vendor
further certifies that it is not barred from being awarded a contract. 30 ILCS 500/50-10. [X]Yes [ ]No

Disclosure of Lobbyist or Agent (Complete only if bid, offer, or contract has an annual value over $50,000)

Is your company or parent entity(ies) represented by or do you or your parent entity(ies) employ a lobbyist
required to register under the Lobbyist Registration Act (lobbyist must be registered pursuant to the Act with
the Secretary of State) or an agent who has communicated, is communicating, or may communicate with any
State/Public University officer or employee concerning the bid or offer? If yes, please identify each lobbyist and
agent, including the name and address below. D Yes ]Z No

If yes, please identify each lobbyist and agent, including the name and address below. If you have a lobbyist that
does not meet the criteria, then you do not have to disclose the lobbyist’s information. Additional rows may be
inserted into the table or an attachment may be provided if needed.

State of lllinois Chief Procurement Office General Services 1
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Name Address Relationship to Disclosing Entity

n/a n/a n/a

Describe all costs/fees/compensation/reimbursements related to the assistance proVided by each
representative lobbyist or other agent to obtain this Agency/University contract: n/a

5. Disclosure of Current and Pending Contracts
Complete only if: {a) your business is for-profit and (b) the bid, offer, or contract has an annual value over
$50,000. Do not complete if you are a not-for-profit entity.

|Z| Yes |:| No. Do you have any contracts, pending contracts, bids, proposals, subcontracts, leases or other
ongoing procurement relationships with units of State of lllinois government?

If “Yes”, please specify below. Additional rows may be inserted into the table or an attachment in the same

format may be provided if needed.

Agency/University Project Title Status Value Contract
Reference/P.0./lllinois
Procurement Bulletin #
Illinois Department Peoria Eastern Bypass Active $ 4,265,000 PTB 144-23
of Transportation Corridor Study .
Illinois Department D2 Various Active $485,000 PTB 149-11
of Transportation
Itlinois Department IL47/US 30 Active $2,814,000 PTB 154-031
of Transportation
lllinois Department | US 6/IL 7 {159th Ave.) from Active $4,011,000 PTB 157-5
of Transportation Will Cook Road to west of
US 45 (La Grange Rd.),
Phase I,
Subconsultant- Statewide Noise Active $10,000 PTB 172-8
Illinois Department
of Transportation
Illinois Department D3 Various Active $1,000,000 PTB 146-20
of Transportation
Illinois Tollway Tri-State Tollway, Bridge Active $38,900,000 RR-14-4221
Rehabilitation/
Reconstruction, Mile-Long
Bridge (MP 21.5)
Subconsultant- Systemwide Facilities Active $368,000 RR-16-9189
lllinois Tollway Construction Management
Services Upon Request
lllinois Tollway Systemwide Construction Active $3,000,000 RR-16-4250
Management Services
Upon Request
Illinois Department | US 45 (Milburn Bypass), Active $2,214,000 PTB 178-9
of Transportation North of Milburn Road to
North of Grass Lake Road,
Phase lll Project
Subconsultant- Tri-State Tollway (I-94), Active $171,000 RR-16-4277
lllinois Tollway Pavement and Structural

State of Illinois Chief Procurement Office General Services
FORMS B Certifications and Disclosures
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Preservation and
Rehabilitation
Subconsultant- Tri-State Tollway, Roadway Active $2,023,000 1-17-4296
Subconsultant- Reconstruction, 95th
lllinois Tollway Street (M.P. 17.8) to
LaGrange Road (M.P. 20.7).
Phase Il Engineering

Services
Subconsultant- Reagan Memorial Tollway, |- Active $475,000 RR-16-4253
lllinois Tollway Roadway and Bridge

Rehabilitation, IL 251 (M.P.
76.1) to Annie Glidden
Road (M.P. 91.4).
Construction Management

Services
Subconsultant- Tri-State Tollway, Active $32,697 RR-17-4314
lllinois Tollway Pavement and Structural

Preservation and
Rehabilitation, M.P. 40.0
(Balmoral Ave) to M.P.
52.9 (Lake Cook Road).
Phase Il Engineering

Services
Subconsultant- Construction Corridor Proposal T8D 1-17-4326
lllinois Tollway Manager and Owner’s

(Tollway) Representative

Services (CCM/OR) -

Central Tri-State Tollway

6. Signature
As of the date signed below, | certify that:

¢ - My business’ information and the certifications made in the lllinois Procurement Gateway are truthful and
accurate.
¢ The certifications and disclosures made in this Forms B are truthful and accurate.

This Forms B is signed by an authorized officer or employee on behalf of the bidder, offeror, or vendor pursuant to
Sections 50-13 and 50-35 of the Illinois Procurement Code, and the affirmation of the accuracy of the financial
disclosures is made under penalty of perjury.

This disclosure information is submitted on behalf of:

Vendor Name: H.W. Lochner, Inc. Phone: 312-994-9727

Street Address: 225 West Washington, 12" Floor Email: dherring@hwlochner.com

City, State, Zip: Chicago, IL Vendor Contact: Daniel W. Herring, PE SE

Signature:

Printed Name: Daniel W. Herring, PE SE

Date: February 9, 2018

Title: Vice President

State of Iliinois Chief Procurement Office General Services 3
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Help & Tools

Vendor Registration: View

TYPE State of lllinois Vendor Registration

WI”)ESCRIPTIONM R Registe:’ todo bus}ness with the State of Illlnois“

STATUS e e Accepted . _— .
REVM!E\N,;ER U S (.:.E.“ebA.(.jam;..,‘,,\.v e e e e S
DA'I;E REVlEWED B - 6}28}2017 .................

PUBLIC REVIEW COMMENTS

PRIVATE I;EVIEW COMMENTS

EN;V(}’IRVATI‘ON DATE | 6/28/2618

FLAGFORM - : , Addna —

SMALL BUSINESS SET-ASIDE No
PROGRAM (SBSP) REGISTERED

REGISTERING AS A Prime & Subcontractor

: =
BUSINESS NAME H.W. Lochner, Inc. bBA H.W. Lochner, Inc.
CONTACT FOR THIS SUBMISSION Megan FitzPatrick (change contact)
PRIMARY CONTACT EMAIL mfitzpatrick@hwlochner.com
PHONE 312-372-7346
FAX 312-372-5974
COMPANY EMAIL dherring@hwlochner.com
TAX ID NUMBER _
COMPANY TYPE Corporation
ADDRESS 225 West Washington Street
12th Floor
Chicago, IL 60606
[edit address]

EXHIBIT “1”
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Help & Tools X |

Vendor Registration: View Form

FORM NAME L. Financial Disclosure & Conflicts of Interest

DESCRIPTION Complete the Financial Disclosure & Conflicts of Interest form
DATE SUBMITTED 6/26/2017

STATUS Accepted

BUSINESS NAME . H.W. Lochner, Inc. pBa H.W. Lochner, Inc.

POINT OF CONTACT Megan FitzPatrick

FLAG FORM Add Flag

A. IDENTIFY THE APPLICABLE ENTITY TYPE. ?ﬁi

Other Privately Held Entity (i.e. LLC, partnership, privately held corporation with 100 or fewer sharehoiders, or other
entity type not clearly identified in another option)

B. IS THERE A PARENT ENTITY THAT OWNS 100% OF THE BUSINESS? W
No
C. INSTRUMENT OF OWNERSHIP OR BENEFICIAL INTEREST : W

Corporate Stock (C-Corporation, S-Corporation, Professional Corporation, Service Corporation)

1. IS THERE ANY INDIVIDUAL OR ENTITY WHO MEETS ANY OF THE FOLLOWING THRESHOLDS: (A) OWNS MORE THAN 5% OF THE 2%
BUSINESS, (B) HOLDS OWNERSHIP SHARE OF THE BUSINESS VALUED IN EXCESS OF $106,447.20, (C} IS ENTITLED TO MORE THAN

5% OF THE BUSINESS' DISTRIBUTIVE INCOME, OR (D) IS ENTITLED TO MORE THAN $106,447.20 OF THE BUSINESS' DISTRIBUTIVE
INCOME?

Yes, the information is not publicly available (If any individuals are listed, answer Yes or No to questions 5-8 and 11-20.)

Dacument

List of individuals or entities meeting one or more of the listed thresholds. Attached by Megan FitzPatrick

Lochner Ownership (PDF, 95.46 KB) on 6/26/2017
2. PLEASE CERTIFY THAT THE FOLLOWING STATEMENT IS TRUE: ALL INDIVIDUALS OR ENTITIES THAT HOLD AN OWNERSHIP *ism

INTEREST IN THE BUSINESS OF GREATER THAN 5% OR VALUED GREATER THAN $106,447.20 HAVE BEEN DISCLOSED IN QUESTION
1.

Yes

3. PLEASE CERTIFY THAT THE FOLLOWING STATEMENT IS TRUE: ALL INDIVIDUALS OR ENTITIES THAT WERE ENTITLED TO RECEIVE ?W
DISTRIBUTIVE INCOME IN AN AMOUNT GREATER THAN $106,447.20 OR GREATER THAN 5% OF THE TOTAL DISTRIBUTIVE INCOME
OF THE BUSINESS HAVE BEEN DISCLOSED IN QUESTION 1.

Page 1 of 4 (30000287_00393044_20180507092141.pdf) 3 2 49
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Yes

4. DISCLOSURE OF BOARD OF DIRECTORS FOR NOT-FOR-PROFIT ENTITIES.

Not applicable - For-Profit Entity

5. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, ARE ANY OF THEM A PERSON WHO
HOLDS AN ELECTIVE OFFICE IN THE STATE OF ILLINOIS OR HOLDS A SEAT IN THE GENERAL ASSEMBLY, OR ARE THEY THE SPOUSE
OR MINOR CHILD OF SUCH PERSON?

No

6. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, ARE ANY OF THEM APPOINTED TO OR
EMPLOYED IN ANY OFFICES OR AGENCIES OF STATE GOVERNMENT AND RECEIVE COMPENSATION FOR SUCH EMPLOYMENT IN
EXCESS OF 60% ($106,447.20) OF THE SALARY OF THE GOVERNOR, OR ARE ANY OF THEM THE SPOUSE OR MINOR CHILD OF SUCH
PERSON?

No

P

7. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, ARE ANY OF THEM AN OFFICER OR
EMPLOYEE OF THE CAPITAL DEVELOPMENT BOARD OR THE ILLINOIS TOLL HIGHWAY AUTHORITY, OR ARE ANY OF THEM THE
SPOUSE OR MINOR CHILD OF SUCH PERSON?

No

[

8. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, ARE ANY OF THEM APPOINTED AS A
MEMBER OF A BOARD, COMMISSION, AUTHORITY, OR TASK FORCE AUTHORIZED OR CREATED BY STATE LAW OR BY EXECUTIVE
ORDER OF THE GOVERNOR, OR ARE THEY THE SPOUSE OR AN IMMEDIATE FAMILY MEMBER WHO CURRENTLY RESIDES OR
RESIDED WITH SUCH PERSON WITHIN THE LAST 12 MONTHS?

No

[

_ 9. IF ANY QUESTION IN 5-8 ABOVE IS ANSWERED YES, PLEASE ANSWER THE FOLLOWING: DO ANY OF THE INDIVIDUALS
IDENTIFIED, THEIR SPOUSE, OR MINOR CHILD RECEIVE FROM THE ENTITY MORE THAN 7.5% OF THE ENTITY'S TOTAL
DISTRIBUTABLE INCOME OR AN AMOUNT OF DISTRIBUTABLE INCOME IN EXCESS OF THE SALARY OF THE GOVERNOR
($177,412.00)?

Not applicable - | answered No in Questions 5-8

10. IF ANY QUESTION IN 5-8 ABOVE IS ANSWERED YES, PLEASE ANSWER THE FOLLOWING: IS THERE A COMBINED INTEREST OF

ANY INDIVIDUAL IDENTIFIED ALONG WITH THEIR SPOUSE OR MINOR CHILD OF MORE THAN 15% IN THE AGGREGATE OF THE

ENTITY'S DISTRIBUTABLE INCOME OR AN-AMOUNT OF DISTRIBUTABLE INCOME IN EXCESS OF TWO TIMES THE SALARY OF THE
GOVERNOR ($354,824.00)?

Not applicable - | answered No in Questions 5-8

¥

11. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY HAVE,
OR IN THE PREVIOUS 3 YEARS HAD STATE EMPLOYMENT, INCLUDING CONTRACTUAL EMPLOYMENT OF SERVICES? THIS DOES
NOT INCLUDE CONTRACTS TO PROVIDE GOODS OR SERVICES TO THE STATE AS A VENDOR.

No

i

12. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, HAVE THEIR SPOUSE, FATHER,
MOTHER, SON, OR DAUGHTER, HAD STATE EMPLOYMENT, INCLUDING CONTRACTUAL EMPLOYMENT FOR SERVICES, IN THE
PREVIOUS 2 YEARS? THIS DOES NOT INCLUDE CONTRACTS TO PROVIDE GOODS OR SERVICES TO THE STATE AS A VENDOR.

No-

13. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY
HOLD OR HAVE HELD IN THE PREVIOUS 3 YEARS ELECTIVE OFFICE OF THE STATE OF ILLINOIS, THE GOVERNMENT OF THE UNITED
STATES, OR ANY UNIT OF LOCAL GOVERNMENT AUTHORIZED BY THE CONSTITUTION OF THE STATE OF ILLINOIS OR THE
STATUTES OF THE STATE OF ILLINOIS?

No

[

14. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM HAVE A
RELATIONSHIP TO ANYONE (SPOUSE, FATHER, MOTHER, SON, OR DAUGHTER) HOLDING ELECTIVE OFFICE CURRENTLY ORIN
THE PREVIOUS 2 YEARS?

EXHIBIT “1”
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No

15. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM HOLD OR HAVE %ﬁj
HELD N THE PREVIOUS 3 YEARS ANY APPOINTIVE GOVERNMENT OFFICE OF THE STATE OF ILLINOIS, THE UNITED STATES OF
AMERICA, OR ANY UNIT OF LOCAL GOVERNMENT AUTHORIZED BY THE CONSTITUTION OF THE STATE OF ILLINOIS OR THE

STATUTES OF THE STATE OF ILLINOIS, WHICH OFFICE ENTITLES THE HOLDER TO COMPENSATION IN EXCESS OF EXPENSES

INCURRED IN THE DISCHARGE OF THAT?

No

16. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM HAVE A ?m
RELATIONSHIP TO ANYONE (SPOUSE, FATHER, MOTHER, SON, OR DAUGHTER) HOLDING APPOINTIVE OFFICE CURRENTLY ORIN
THE PREVIOUS 2 YEARS?

No

17. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY HAVE ?‘T
OR IN THE PREVIOUS 3 YEARS HAD EMPLOYMENT AS OR BY ANY REGISTERED LOBBYIST OF THE STATE GOVERNMENT?

No

18. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY HAVE %W
OR IN THE PREVIOUS 2 YEARS HAD A RELATIONSHIP TO ANYONE (SPOUSE, FATHER, MOTHER, SON, OR DAUGHTER) THAT IS OR
WAS A REGISTERED LOBBYIST?

No

19. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY HAVE ?&3‘
OR IN THE PREVIOUS 3 YEARS HAD COMPENSATED EMPLOYMENT BY ANY REGISTERED ELECTION OR RE-ELECTION COMMITTEE
REGISTERED WITH THE SECRETARY OF STATE OR ANY COUNTY CLERK IN THE STATE OF ILLINOIS, OR ANY POLITICAL ACTION
COMMITTEE REGISTERED WITH EITHER THE SECRETARY OF STATE OR THE FEDERAL BOARD OF ELECTIONS?

No

20. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY HAVE ’}%
OR IN THE PREVIOUS 2 YEARS HAD A RELATIONSHIP TO ANYONE (SPOUSE, FATHER, MOTHER, SON, OR DAUGHTER) WHO IS OR

WAS A COMPENSATED EMPLOYEE OF ANY REGISTERED ELECTION OR REELECTION COMMITTEE REGISTERED WITH THE

SECRETARY OF STATE OR ANY COUNTY CLERK IN THE STATE OF ILLINOIS, OR ANY POLITICAL ACTION COMMITTEE REGISTERED

WITH EITHER THE SECRETARY OF STATE OR THE FEDERAL BOARD OF ELECTIONS?

No

21. HAS THERE BEEN ANY DEBARMENT FROM CONTRACTING WITH ANY GOVERNMENTAL ENTITY WITHIN THE PREVIOUS TEN ?m
YEARS? THIS APPLIES TO ALL SOLE PROPRIETORS, FOR-PROFIT ENTITIES, NOT-FOR-PROFIT ENTITIES, AND FOR THE INDIVIDUALS
DISCLOSED IN QUESTION 1 ABOVE. ’

No

22. HAS THERE BEEN ANY PROFESSIONAL LICENSURE DISCIPLINE WITHIN THE PREVIOUS TEN YEARS? THIS APPLIES TO ALL SOLE ’?%
PROPRIETORS, FOR-PROFIT ENTITIES, NOT-FOR-PROFIT ENTITIES, AND FOR THE INDIVIDUALS DISCLOSED IN QUESTION 1 ABOVE.

No

23. HAS THERE BEEN ANY BANKRUPTCY WITHIN THE PREVIOUS TEN YEARS? THIS APPLIES TO ALL SOLE PROPRIETORS, ?%
FOR-PROFIT ENTITIES, NOT-FOR-PROFIT ENTITIES, AND FOR THE INDIVIDUALS DISCLOSED IN QUESTION 1 ABOVE.

No

24. HAVE THERE BEEN ANY ADVERSE CIVIL JUDGMENTS AND/OR ADMINISTRATIVE FINDINGS WITHIN THE PREVIOUS TEN YEARS? ‘fi}
THIS APPLIES TO ALL SOLE PROPRIETORS, FOR-PROFIT ENTITIES, NOT-FOR-PROFIT ENTITIES, AND FOR THE INDIVIDUALS
DISCLOSED IN QUESTION 1 ABOVE.

No

25. HAVE THERE BEEN ANY CRIMINAL FELONY CONVICTIONS WITHIN THE PREVIOUS TEN YEARS? THIS APPLIES TO ALL SOLE %E
PROPRIETORS, FOR-PROFIT ENTITIES, NOT-FOR-PROFIT ENTITIES, AND FOR THE INDIVIDUALS DISCLOSED IN QUESTION 1 ABOVE.

No

EXHIBIT “1”
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- Gomez, Graciela

From: Thomas, Mark

Sent: Thursday, May 31, 2018 9:28 AM

To: Gomez, Graciela :
Subject: RE: HW Lochner contract no I-18-4356
Grace,

The most recent insurance documentation submitted on behalf of HW. Lochner, Inc. for contract 1-18-4356 appears to
meet the standard professional services agreement insurance requirements.

From: Gomez, Graciela

Sent: Thursday, May 31, 2018 9:16 AM

To: Thomas, Mark

Subject: HW Hochner contract no I-18-4356

Mark,

Lochner has resubmitted insurance documents for contract no 1-18-4356.
Please advise.

Thank you,

Grace
Ext. 3836

From: Thomas, Mark

Sent: Wednesday, May 30, 2018 7:45 AM
To: Gomez, Graciela

Subject: RE: Revised certificates for 14697

Grace, -

Following are my comments on the insurance documentation submitted on behalf of H.W. -Lochner, Inc. for contract I-
18-4356:

s Copies of the applicable “additional insured” endorsements for commercial general liability and automobile
liability were not provided with the insurance documentation.

Mark R. Thomas, CRIS
Construction Insurance Analyst
Hiinois Tollway

(630) 241-6800 exi. 4474
mthomas@getipass.com
www.illinoistollway.com

1 EXHIBIT “1”
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From: Gomez, Graciela

Sent: Wednesday, May 30, 2018 7:31 AM
To: Thomas, Mark

Subject: FW: Revised certificates for 14697

Mark,

Please review the attached Certificate of Insurance for H. W. Lochner for contract no 4356 and advise if additional
information is needed.

Thank you.
Grace

From: Desmaretz, Ken [mailto:kdesmaretz@hwlochner.com]
Sent: Tuesday, May 29, 2018 4:11 PM

To: Wicks, Michael; Gomez, Graciela

Cc: Herring, Dan; Harris, Paul

Subject: FW: Revised certificates for 14697

I sent these previously. Here is another copy if you are awaiting these.

Ken Desmaretz, PE

Vice President

LOCHNER

1011 Warrenville Road, Suite 20
Lisle, IL 60532

P 630.679.1670

D 312.994.9764

C 312.735.1820

hwlochner.com

From: Garbacz, Lois

Sent: Thursday, May 24, 2018 1:28 PM
To: Desmaretz, Ken ,
Subject: Revised certificates for 14697

Lois J. Garbacz

Office Administrator, CSS

LOCHNER

225 West Washington Street, 12" Floor
Chicago, IL 60606

Direct Line: 312.994.9724

Internal Extension: 32338
lgarbacz @ hwlochner.com
www.hwlochner.com

E-MAIL CONFIDENTIALITY NOTICE: This electronic mail message, including any attachments, is for the intended recipient(s) only. This e-mail and any
attachments might contain information that is confidential, legally privileged or otherwise protected or exempt from disclosure under applicable law. If you
are not a named recipient, or if you are named but believe that you received this e-mail in error, please notify the sender immediately by telephone or return
e-mail and promptly delete this e-mail and any attachments and copies thereof from your system. If you are not the intended recipient, please be aware that
any copying, distribution, dissemination, disclosure or other use of this e-mail and any attachments is unauthorized and prohibited. Your receipt of this
message is not intended to waive any applicable privilege or claim of confidentiality, and any prohibited or unauthorized disclosure is not binding on the
Illinois State Toll Highway Authority. Thank you for your cooperation.

2 EXHIBIT “1”
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. HWLOCHN-01 _~ JPASKA
ACORD CERTIFICATE OF LIABILITY INSURANCE " osi2ar2018

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.

If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER | GNTACT Jennifer Paska
Gl S e e (X8, e (312) 6956000 [ R
Chicago, IL 60654 EdUNEss. Jennifer.Paska@alliant.com
INSURER(S) AFFORDING COVERAGE NAIC #
insurer A : Charter Oak Fire Insurance Company 25615
INSURED INSURER B : Travelers Property Casualty Company of America |25674
H. W. Lochner, Inc. | INSURERC : o
225 West Washington, 12th Floor INSURERD :
Chicago, IL 60606 [ T —"'
INSURERE : - S
INSURERF :
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.
INSR ADDL SUBR
LIR INSD WVD

TYPE OF INSURANCE POLICY NUMBER ABONTY] | (MDA T LIMITS
A X | COMMERCIAL GENERAL LIABILITY 3 EACH OCCURRENCE s 1,000,000
|| cuamsaace | X] occur PP6308451B877COF18 | 05/01/2018 | 05/01/2019 | BAMACEIORENTED [ 50,000
- :j ? MED EXP (Any one person) _| $ 5,000
L 1 PERSONAL & ADV INJURY | § 1,000,000
iiN’L AGGREGATE LIMIT APPLIES PER: ‘: GENERAL AGGREGATE | § 2’000’000
| pouer [X]5EG (X 1oc 3 “ PRODUCTS - COMPIOP AGG |5 000,000
OTHER: i ‘ $
B | automosiLe LiaBILITY | EQUEINEDSINGLELIMIT | ¢ 1,000,000
- X | any auto P8108451B877TIL18 05/01/2018 | 05/01/2019 | BODILY INJURY (Per person) | $
OWNED ! SCHEDULED
|| AUTOS ONLY | AUTOS BODILY INJURY (Per accident) | $
X ony | X | NIRRYES | [FePbcideny " MACE $
X Orive Other Car | s
B | X umereuatias | X | ocour EACH OCCURRENCE $ 2,000,000
EXCESS LIAB CLAIMS-MADE ZUP10P6385418NF 05/01/2018 | 05/01/2019 AGGREGATE s 2,000,000
oeo | X | rerentions 10,000 s
PER oTH-
B NORRR SRR SN N X | StRrure | [ ER
s proemeTonpsNERExeCUTVE ('3 ]| | UB4K20461718 05/0112018 | 05/01/2019 | _ . scopent s 1,000,000
{(handatory in Ny ' : E.L DISEASE - EA EMPLOYEE, § 1,000,000
if yes, describe under } 1,000,000
SCRIPTION OF OPERATIONS below j | E.L DISEASE - POLICY LIMIT | § ,VU09,
|

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

Lochner Job No. 14697, lllinois Tollway Job No. |-18-4356 - Phase lil engineering services for construction inspection and supervision of the Tri-State Tollway
(I-294) Roadway and Bridge Rehabilitation and Widening, Wolf Road (MP 36.2) and Balmoral Avenue (MP 40.0)

The following are included as Additional Insureds on a primary and non-contributory basis with respects to General Liability and Automobile Liability Policy
per written contract: The lllinois State Toll Highway Authority '

CERTIFICATE HOLDER CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE

THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
lllinois Tollway ACCORDANCE WITH THE POLICY PROVISIONS.
2700 Ogden Avenue

Downers Grove, IL 60515

AUTHORIZED REPRESENTATIVE

|
ACORD 25 (2016/03) © 1988-2015 ACORD CORPORﬁa"h mllrriaits reserved.
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COMMERCIAL AUTO

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

BUSINESS AUTO EXTENSION ENDORSEMENT

This endorsement modifies insurance provided under the following:

BUSINESS AUTO COVERAGE FORM

GENERAL DESCRIPTION OF COVERAGE - This endorsement broadens coverage. However, coverage for any
injury, damage or medical expenses described in any of the provisions of this endorsement may be excluded or
limited by another endorsement to the Coverage Part, and these coverage broadening provisions do not apply to
the extent that coverage is excluded or limited by such an endorsement. The following listing is a general cover-
age description only. Limitations and exclusions may apply to these coverages. Read all the provisions of this en-
dorsement and the rest of your policy carefully to determine rights, duties, and what is and is not covered.

A.

G.

BROAD FORM NAMED INSURED

EMPLOYEE HIRED AUTO
EMPLOYEES AS INSURED

SUPPLEMENTARY PAYMENTS — INCREASED
LIMITS

HIRED AUTO - LIMITED WORLDWIDE COV-
ERAGE - INDEMNITY BASIS

WAIVER OF DEDUCTIBLE —~ GLASS

PROVISIONS
A

CAT3530215

BROAD FORM NAMED INSURED

The following is added to Paragraph A.1., Who Is
An Insured, of SECTION Il - COVERED AUTOS
LIABILITY COVERAGE:

Any organization you newly acquire or form dur-
ing the policy period over which you maintain
50% or more ownership interest and that is not
separately insured for Business Auto Coverage.
Coverage under this provision is afforded only un-
til the 180th day after you acquire or form the or-
ganization or the end of the policy period, which-
ever is earlier.

The following is added to Paragraph c. in A.1.,
Who Is An Insured, of SECTION Il - COVERED
AUTOS LIABILITY COVERAGE:

Any person or organization who is required under
a written contract or agreement between you and
that person or organization, that is signed and
executed by you before the "bodily injury" or
"property damage" occurs and that is in effect
during the policy period, to be named as an addi-
tional insured is an "insured" for Covered Autos
Liability Coverage, but only for damages to which

H.

X <

© 2015 The Travelers Indemnity Company. All rights reserved.
Includes copyrighted material of Insurance Services Office, Inc. with its permission.

HIRED AUTO PHYSICAL DAMAGE - LOSS OF
USE - INCREASED LIMIT -

PHYSICAL DAMAGE - TRANSPORTATION
EXPENSES - INCREASED LIMIT

PERSONAL PROPERTY
AIRBAGS

NOTICE AND KNOWLEDGE OF ACCIDENT OR
LOSS

BLANKET WAIVER OF SUBROGATION
UNINTENTIONAL ERRORS OR OMISSIONS

this insurance applies and only to the extent that
person or organization qualifies as an "insured"
under the Who Is An Insured provision contained
in Section Il.

EMPLOYEE HIRED AUTO

1. The following is added to Paragraph A.1.,
Who Is An Insured, of SECTION Il — COV-
ERED AUTOS LIABILITY COVERAGE:

An - "employee" of yours is an "insured" while
operating an "auto" hired or rented under a
contract or agreement in an "employee's”
name, with your permission, while performing
duties related to the conduct of your busi-
ness.

2. The following replaces Paragraph b. in B.5.,
Other Insurance, of SECTION IV - BUSI-
NESS AUTO CONDITIONS:

b. For Hired Auto Physical Damage Cover-
age, the following are deemed to be cov-
ered "autos” you own:

(1) Any covered "auto" you lease, hire,
rent or borrow; and

(2) Any covered "auto” hired or rented by
your "employee” under a contract in
an "employee's" name, with your

Page 1 of 4
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CG D414 0408

COMMERCIAL GENERAL LIABILITY

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

BLANKET ADDITIONAL INSURED — WRITTEN
CONTRACTS (ARCHITECTS, ENGINEERS AND
SURVEYORS)

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

The following is added to SECTION Il - WHO IS
AN INSURED:

Any person or organization that you agree in a
“written contract requiring insurance” to include as
an additional insured on this Coverage Part, but:

a. Only with respect to liability for "bodily injury”,
"property damage" or "personal injury”; and

b. If, and only to the extent that, the injury or
damage is caused by acts or omissions of
you or your subcontractor in the performance
of "your work" to which the "written contract
requiring insurance” applies. The person or
organization does not qualify as an additional
insured with respect to the independent acts
or omissions of such person or organization.

The insurance provided to such additional insured
is limited as follows:

c. In the event that the Limits of Insurance of
this Coverage Part shown in the Declarations
exceed the limits of liability required by the
"written contract requiring insurance”, the in-
surance provided to the additional insured
shall be limited-to the limits of liability required
by that "written contract requiring insurance”.
This endorsement shall not increase the limits
of insurance described in Section Ilf — Limits
Of Insurance.

d. This insurance does not apply to the render-

ing of or failure to render any "professional
services" or construction management errors
or omissions.

e. This insurance does not apply to "bodily in-
jury" or "property damage" caused by "your
work" and included in the "products-
completed operations hazard" unless the
“written contract requiring insurance" specifi-
cally requires you to provide such coverage
for that additional insured, and then the insur-
ance provided to the additional insured ap-

© 2008 The Travelers Companies, Inc.

plies only to such "bodily injury" or "property
damage" that occurs before the end of the pe-
riod of time for which the "written contract re-
quiring insurance” requires you to provide
such coverage or the end of the policy period,
whichever is earlier.

The following is added to Paragraph 4.a. of SEC-
TION IV - COMMERCIAL GENERAL LIABILITY
CONDITIONS:

The insurance provided to the additional insured
is excess over any valid and collectible "other in-
surance", whether primary, excess, contingent or
on any other basis, that is available to the addi-
tional insured for a loss we cover. However, if you
specifically agree in the "written contract requiring
insurance" that this insurance provided to the ad-
ditional insured under this Coverage Part must
apply on a primary basis or a primary and non-
contributory basis, this insurance is primary to
"other insurance" available to the additional in-
sured which covers that person or organization as
a named insured for such loss, and we will not
share with that "other insurance". But this insur-
ance provided to the additional insured still is ex-
cess over any valid and collectible "other insur-
ance", whether primary, excess, contingent or on
any other basis, that is available to the additional
insured when that person or organization is an
additional insured under any "other insurance".

The following is added to SECTION IV — COM-
MERCIAL GENERAL LIABILITY CONDITIONS:

Duties Of An Additional Insured

As a condition of coverage provided to the addi-
tional insured:

a. The additional insured must give us written
notice as soon as practicable of an "occur-
rence" or an offense which may result in a
claim. To the extent possible, such notice
should include:

EXHIET 4%
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COMMERCIAL GENERAL LIABILITY

i. How, when and where the "occurrence"
or offense took place;

il. “ The names and addresses of any injured
persons and witnesses; and

ili. The nature and location of any injury or
damage arising out of the "occurrence” or
offense.

if a claim is made or "suit" is brought against
the additional insured, the additional insured
must:

i. Immediately record the specifics of the
claim or "suit” and the date received; and

ii. Notify us as soon as practicable.

The additional insured must see to 'it that we
receive written notice of the claim or "suit" as
soon as practicable.

The additional insured must immediately send
us copies of all legal papers received in con-
nection with the claim or "suit", cooperate with
us in the investigation or settlement of the
claim or defense against the "suit", and oth-
erwise comply with all policy conditions.

The additional insured must tender the de-
fense and indemnity of any claim or "suit" to

any provider of other insurance which would
cover the additional insured for a loss we
cover. However, this condition does not affect
whether this insurance provided to the addi-
tional insured is primary to that other insur-
ance available to the additional insured which
covers that person or organization as a
named insured.

4. The following is added to the DEFINITIONS Sec-
tion:

"Written contract requiring insurance" means that
part of any written contract or agreement under
which you are required to include a person or or-
ganization as an additional insured on this Cover-
age Part, provided that the "bodily injury" and
"property damage" occurs and the "personal in-
jury" is caused by an offense committed:

© 2008 The Travelers Companies, Inc.

After the signing and execution of the contract
or agreement by you;

While that part of the contract or agreement is
in effect; and

.Before the end of the policy period.

‘f&?ﬂé 448,
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Contract Information Sheet

Complete the following information and it will be populated on every exhibit.

Consultant Name: H. W. Lochner, Inc
Contract Number: | | 1-18-4356
Proposal Date: 5/21/2018

Exhibit Pointers  Editable cells in each exhibit are underiined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website
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Contract No.: 1-18-4356 Consultant: H. W. Lochner, Inc

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR without overtime)

30,598.00 $ 5457 TOTAL DIRECT SALARY § 1,669,776.57
(Total Work Hours (Average Hourly
from Exhibit A) Rate )
Multipliér to be used on this project: 2.80

Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER § 4,675,374.40

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT

(For Prime Consultant listed above.)

TOTAL DIRECT COSTS _$ 244,625.60
C. SERVICES BY OTHERS
Total Aliowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) _$ 3,720,000.00
Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) _$ 3,360,000.00
TOTAL SERVICES BY OTHERS § 7,080,000.00
D. ADDITIONAL SERVICES (Prime Consultant) $ 615,000.00
(Requires prior authorization before use)
ADDITIONAL SERVICES (subconsuitants) : $ 885,000.00

(Requires prior authorization before use)

TOTAL ADDITIONAL SERVICES _$ 1,500,000.00
(Requires prior authorization before use)

E. MAXIMUM ALLOWABLE FEE (upper Limit of Compensation) ' $ 13,500,000.00
Rev. 5/2018 " PSB18-1 and Later IQN;,Y
EXHIBIT “1
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Contract No.: 1-18-4356 Consultant: H. W. Lochner, Inc

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

A. VEHICLE REIMBURSEMENT - rate based on link below
hitp:/fwww?2.illinois.gov/icms/Employees/travel/Pages/TravelReimbursement. aspx

B. ALLOWABLE DIRECT COSTS - based on link below

hitps://www illinoistoliway.com/documents/20184/238673/LG TOL
LWAY XX ALLOWABLEDIRECTCOSTS 12132013.PDF/b3dab3

C. OVERTIME PREMIUM

D. ITEMIZED DIRECT COSTS - For any expense not included in the
Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY
TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized) $ 244,625.60
Rev. 5/2018 PSB 18-1 and Later O”NI7)(
v EXHIBIT “1
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ALLOWABLE DIRECT COSTS

10.01.2013

Effective for contracts awarded on or after October 1, 2013; the following costs are allowable when
requested by the Department and included in the contract. The costs are allowabte when it is
customary for the firm to bill for the cost and it can be itemized in the firm’s billing and accounting

systems.
Per Diem State Rate (Maximum)
Lodging State Rate (Maximum)
Air Fare Coach Rate with 2 weeks advance
purchase
Vehicles
Mileage State Rate* (Maximum)
Vehicle Rental $55/day (Maximum)
Leased / Company-Owned Vehicles (does not include
personal vehicles, not owned by the company) $65/day
Vehicle Half-day Rate $32.50/half day
Parking Actual Cost
Tolls Actual Cost
Overtime Premium portion
Film and Film Processing** Actual Cost
Overnight Delivery/Postage Courier Service Actual Cost
Copies of Deliverables and Mylars Actual Cost
Specific Insurance - required for project Actual Cost

CADD
Monuments - Permanent

Actual Costs (Maximum of $15.00/Hr)

Actual Cost
Payment for Newspaper Ads Actual Cost
Web Site Actual Cost
Facility Rental for Public Meetings & Exhibits/Rendering
& AV Equipment/Transcriptions Actual Cost
Recording Fees Actual Cost
Courthouse Fees Actual Cost
Testing of Soil Samples Actual Cost
Lab Services (excluding Phase lil normal construction
inspection such as beam breaks, cylinder breaks,
pavement cores) Actual Cost
Equipment rental specific for project {(snooper for bridge
inspection, noise meter, etc.) Actual Cost
Specialized equipment ~ on an as needed basis with prior
approval Actual Cost
Traffic Systems Actual Cost
Storm sewer cleaning and televising Actual Cost
Traffic control and protection Actual Cost
Aerial photography and mapping Actual Cost
Utility exploratory trenching Actual Cost

EXHIBIT “1”
Page 51 of 249




ALLOWABLE DIRECT COSTS

o *website for State Reimbursement Rates
http://www2.illingis.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

o **Use of digital cameras verses film cameras is encouraged when firms own digital cameras and
the discussion of their use will be part of the negotiations. Film & copies will be reimbursed at
actual costs.

e On all agreements authorization after January 1, 2005, GPS Equipment is considered a “tool of
the trade.”

EXHIBIT “1”
Page 52 of 249




ALLOWABLE DIRECT COSTS

Construction Inspection

Construction inspection Communications:

Cell Phones Unailowable
Radio Communication Actual Cost ‘
2-way Radio Actual Cost

Vehicles (Only for Vehicles assigned to project)

Rental (Daily Rate Only) - Including Tolls $55/day (Maximum)
Leased / Company-Owned Vehicles (does not include
personal vehicles, not owned by the company) $65/day

The number of days will be calculated as follows:

for extended stay**- Number of days on job site plus one
Day to travel to and from job site

Weekly (hotel) - Number of days on job site plus one day to
Travel to and from job site per week.

Shift Differential Actual Cost based on firm policy

**Extended Stay Status applies to individuals on the project over 20 Consecutive working days. The
decision whether individuals will stay over the weekend will be made after the Contractor’s schedule is
available and shall be made jointly by the Consultant Liaison and the IDOT Resident.

NOTES:
e Parking is now an allowable cost
e Cell phones are now an unallowable direct cost
e For CSE contracts, beam and cylinder breaks are not reimbursable. Overtime to employees

traveling to and from the site will be allowed depending on the firm’s policy and limited to the
Tollway’s CSE Manual allowance.
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Contract No.: -18-4356 Consultant: H. W. Lochner, Inc

EXHIBIT E - KEY PROJECT PERSONNEL

Project Principal:

Project Manager: Ken Desmaretz

Project Engineer:

Resident Engineer: Paul Harris

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:  Robert Hong

Project Drainage Engineer:

Senior Engineer:

Others: - Name: Andy Battaglia

Classification: Senior Technician

Name: Jason Crow

Classification: Senior Technician

Name:

Classification:

Name:

Classification:

Rev. 5/2018 ‘ ' PSB 18-1 and Later ONLY
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Ken Desmaretz, PE
Project Manager
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Paul Harris, PE

Resident Engineer
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Robert Hong, PE, SE

Senior Structural Engineer
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Andy Battaglia

Materials Coordinator
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Jason Crow
Document Technician
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EXHIBIT F
Contract No. 1-18-4356
H. W. Lochner, Inc
SCOPE OF SERVICES

See attached sheets for scope

Rev. 5/2018 Page 1 PSB 18-1 and Later 9N,I;Y
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EXHIBIT F
Contract No. 1-18-4356

SCOPE OF SERVICES

. PROJECT DESCRIPTION
This contract is for Phase lll construction management engineering services on the Tri-State
Tollway (I-294) between Wolf Road (M.P. 36.2) and Balmoral Avenue (M.P. 40.0) in Cook County,
lllinois. The Consultant will perform on-site inspection, review layout of contract including design
changes, provide geotechnical inspection and testing, prepare records, maintain documentation,
submit pay estimates and change orders and any other duties requiring the services of an
~ engineer to complete this project on a timely basis and in accordance with Tollway specifications.
The Consultant must complete and submit final measurements, calculations and final contract
documents to the Tollway no later than six (6) weeks after completion of Punch List for the project.
The Consultant must have MicroStation capabilities. All final documents shall be submitted in hard
copy and electronic format and follow the ICAPP Manual. All CADD file documents shall be
required to contain all record drawing modifications. ‘

Il CONSTRUCTION MANAGEMENT (CM) SERVICES

EXECUTION OF ENGINEERING SERVICES
The CM shall furnish services in accordance with the articles contained in the Authority's
Construction Manager's Manual (CM Manual), latest edition, and all applicable Tollway Criteria,
Manuals and Bulletins.

. REQUIRED SUBMITTALS TO THE AUTHORITY
Submittal requirements shall be in accordance with the CM Manual.

. ITEMS TO BE FURNISHED TO THE CONSTRUCTION MANAGER
In addition to the items to be provided as described in the CM Manual, the following will be

supplied: »

1. It shall be the responsibility of the CM to select the applicable reduced record
drawings from the Tollway's GIS Site.

2. Digital Ortho-Imagery, contours, horizontal and vertical survey control and center-
line of the project limits.

3. Copies of ISTHA Standard Specifications, Standard Drawings, and ISTHA Design
Criteria can be obtained from the Tollway's website.

4, Copy of contract documents for all construction contracts noted in Section II.
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PROJECT SCHEDULE
Contract No. 1-18-4356
Roadway and Bridge Rehabilitation and Widening, Tri-State Tollway (1-294)
between Wolf Road (M.P. 36.2) and Balmoral Avenue (M.P. 40.0)

SCHEDULE
1. Proposal Meeting April 9, 2018
2. CM Proposal Submittal April 12, 2018
3. CM Proposal Approval Aprit 12, 2018
4. Board Award May 24, 2018
5. CM Contract NTP June 14, 2018
6. Construction Start Date June 15, 2018
7. CM Contract Substantial Completion May 31, 2021
8. CM Contract Expiration Date May 31, 2023
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Attachment A
Web-based Project Management System

The lllinois Tollway has a Web-based Project Management System (System) that will be used
by project participants on Tollway CRP projects. The System provides a number of benefits to
the project participants, including:

1) Simplification of communications.

2) Automated tracking of time-sensitive items.

3) - Automated reporting.

4) Common document management and storage as electronic documents will reside in a
central repository.

5) Audit trail of information so project participants will be able to determine who did what
and when.

6) Real-time access and exchange of information.

7) Easy, secure, 24/7 access to project information over the Internet via a computer and an
Internet browser.

The successful consultant must establish broadband Internet connectivity in order to effectively
utilize the System (T1 is recommended) and must comply with all work instructions and
procedures relating to its use. The consultant must furnish all hardware and software required to
effectively utilize the System, including personal computers, peripheral software, virus protection
software, System plug-ins, ActiveX installation, firewall configuration and high-speed document
scanners. The consultant will be solely responsible for coordination between its subconsultants
& suppliers, and the System. All document transmittals and written communication from the
consultant to the lllinois Tollway must be made electronically via the System. In certain cases
where “wet signatures” and/or stamps are required by the Tollway, document transmittals must
be made simultaneously via the System for record and by traditional means for paper
documents, unless the consultant is directed otherwise in writing by the Tollway. Once
stamped/signed documents have been obtained, they must be scanned and uploaded to the
System for record. '

All consultant, subconsultant and supplier employees who will use the web-based system must
complete the training provided by the Tollway prior to having access to the system. A valid e-
mail address must be provided prior to training session. The consultant agrees to comply with
all terms and conditions associated with use of the web-based project management system.

1.0 Consultant shall utilize ISTHA web based project management system to track
and manage projects. System shall be an official record of all project
communication. Consultant shall post copies of all project related documents
on the System.

2.0 Within 14 calendar days of Notice to Proceed , Consultant shall designate a
website manager (coordinator) who is to be the point of contact with ISTHA
website implementation and support staff.
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3.0 Consuitant is required but not limited to submit the following using the System:

3.1 Submittal schedule, submittals shall be processed using the System to
provide a record of activity.

3.2  Progress reports.
. 3.3 Inspection reports.

3.4 Requests for information, project clarifications, general communication
and project related issues.

3.5 Meeting agendas, no later than 3 days before meeting.

3.6 Minutes of meetings, no later than 3 days after each progress meeting
date, distribute copies of minutes via the System to each party present
and to other parties who should have been present. Include a brief
summary in narrative form of progress since the previous meeting and
report.

4.0 Document submission requirements. Project documents transmitted via the System
must comply with the following electronic formats:

41 Documents that are marked up or unavailable in electronic format (drawings,
sketches, correspondence, etc. generated by hand drafting methods) shall be
scanned to PDF (.pdf) , black and white with maximum resolution of 200dpi using
CCITT Group 4 (2d Fax) compression.

42 Documents that have been generated using Adobe Acrobat PDF printer drivers (not
scanned) shall be submitted to the System.

43 Electronic photographs shall be submitted in JPEG (.JPG) file format, sized at a
minimum resolution of 1024x768 pixels.

44 Grayscale or color photo images that are scanned shall be saved in JPEG (.JPG)
file format with medium to low quality compression at a maximum resolution of
200 dpi.

45 Product data that is available for download from the Manufacturer's website that
has been generated using Adobe Acrobat .PDF printer drivers (not scanned) may
also be submitted via the System.
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EXHIBIT G
Contract No. 1-18-4356
H.W. Lochner, Inc
CURRENT OBLIGATIONS FOR PROJECT

Route & Job L . Fee (Including all Fee Remaining Estimated
No. Work Scope & Description of Project Supplementals and To Be Earned Date of
. Extra Work Orders) Completion
‘ri-State [-29< Design of new bridges . ' $13,374,629.00 $7,962,000.00 3/31/2020
irious 1-16-91 Canopy Lighting systemwide $484,325.00 $51,265.00 8/1/2018
:morial [-88 FRoadway and Bridge Rehabilitation $475,000.00 $384,471.00.  12/31/2019
te 1-294 RR-1Bridge Patching Mile Long Bridge $695,140.00 $269,945.00 12/31/2018
ite 1-94 RR-1¢Grand Avenue interchange improvements $411,959.00 $68,756.00 7/31/2018
1 Wide RR-1(Closed Circuit Television Camera $360,687.00 $329,972.00  12/31/2018
Enhancement
Rev. 5/2018 PSB ’EXPng.ﬂe!’q_NLY
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Project No. 1-18-4356

Consultant: H. W. Lochner, Inc

EXHIBIT H - SERVICES BY OTHERS (continued)

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsuitant requires "Services by Others”, they must
include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

OTHER SUBCONSULTANTS (NQT DBE/MBE/WBE)

1 Bowman Consulting Group

6  Michael Baker

Direct Labor $ 228405668 Direct Labor $ 4,760.00
Direct Costs $ 105,943.32 Direct Costs $ 240.00
Services by Others Services by Others $ -
Additional Services ** Additional Services ** $ -
Total this Subconsultant (ULC) $ 2390,000.00 Total this Subconsultant (ULC) $ 5,000.00
2 Wight & Company 7  AquaVitae
Direct Labor $ 887,707.86 Direct Labor $ 333,259.61
Direct Costs 3 62,292.14 Direct Costs $ 26,740.39
Services by Others Services by Others $ -
Additional Services ** Additional Services ** $ -
Total this Subconsuitant (ULC) $ 950,000.00 Total this Subconsuitant (ULC) $ 360,000.00
3 Bowman, Barrett & Associates Inc. 8
Direct Labor $ 5,000.00 Direct Labor $ -
Direct Costs 3 - Direct Costs $ -
Services by Others $ - Services by Others $ -
Additional Services ** $ - Additional Services ** $ -
Total this Subconsultant (ULC) $ 5,000.00 Total this Subconsuitant (ULC) $ -
4  Christopher B. Burke Engi ing Ltd. 9
Direct Labor $ 5,000.00 Direct Labor $ -
Direct Costs $ - Direct Costs $ -
Services by Others $ - Services by VOthers $ -
Additional Services ** $ - Additional Services ** $ -
Total this Subconsultant (ULC) $ 5,000.00 Total this Subconsultant (ULC) $ -
5 V3 10
Direct Labor $ 4,838.40 Direct Labor $ -
Direct Costs $ 161.60 Direct Costs $ -
Services by Others $ - Services by Others $ -
Additional Services ** $ - Additional Services ** $ -
Total this Subconsultant (ULC) $ 5,000.00 Total this Subconsultant (ULC) $ -
* Additional services funds require prior authorization before use TOTAL Non-DBE/MBE/WBE Subconsultants: $  3,720,000.00
TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: _$ -
TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: $ 3,720,000.00

Rev. 5/2018
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Contract No.: 1-18-4356 ’ Consultant: H. W. Lochner, Inc

EXHIBIT H - SERVICES BY OTHERS

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others", they must
include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

DBE/MBE/WBE SUBCONSULTANTS

1 The Roderick Group, Inc. dba Ardmore Roderick 6  O'Brien & Associates

Direct Labor $ 674,025.52 Direct Labor $ 110,147.10

Direct Costs 3 45,974.48 Direct Costs : $ 9,852.90

Services by Others Services by Others $ -

Additional Services ** : Additional Services ** 3 -

Total this Subconsultant (ULC) $ 720,000.00 Total this Subconsultant (ULC) $ 120,000.00
2 DB Sterlin Consuitants, Inc. 7

Direct Labor ‘ $ 68171569 Direct Labor

Direct Costs 3 38,284.31 Direct Costs

Services by Others Services by Others $ -

Additional Services ** Additional Services * $ -

Total this Subconsultant (ULC) $  720,000.00 Total this Subconsultant (ULC) 3 -
3 Engineering Services Group, Inc 8

Direct Labor $ 555412.00 Direct Labor

Direct Costs $ 44588.00 Direct Costs $ -

Services by Others $ - Services by Others 3 -

Additional Services ** 3 - Additional Services ** 3 -

Total this Subconsultant (ULC) $ 600 000400 T;wl this Subconsultant (ULC) $ -

. 4  Gasperec Elberts Consulting, LLC 9

Direct Labor $ 579,330.00 Direct Labor

Direct Costs $ 20,670.00 Direct Costs 3 -

Services by Others $ - 7 Services by Others $ -

Additional Services ** 3 - Additional Services ** $ -

Total this Subconsultant (ULC) $ 600,000.00 Total this Subconsultant (ULC) $ -
5 lilinois Construction & Envirc tal Cc Iting, Inc 10

Direct Labor $ 48553344 Direct Labor

Direct Costs $ 114,466.56 Direct Costs 3 -

Services by Others 3 - Services by Others 3 -

Additional Services ** $ - Additional Services ** $ -

Total this Subconsultant (ULC) $ 600,000.00 Total this Subconsultant (ULC) $ -

** Additional services funds require prior authorization before use .TOTAL DBE/MBE/WBE Subconsultants: $  3,360,000.00

TOTAL Additional Services DBEIMBEIWBE Subconsultants: $ -

TOTAL Aliowable Fee DBE/MBE/WBE Subconsultants: $  3,360,000.00
DBE/MBE/WBE Percentage of Total Fee (includes Additional Services): 24.89%
DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services): 26.08%

EXHIBIT “1”
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Contract Information Sheet

Complete the following information and it will be populated on every exhibit.

Consultant Name: Aqua Vitae Engineering, LLC
Contract Number: 1-18-4356
Proposal Date: 5/21/2018

Exhibit Pointers  Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

PSB 18- BT GNLY
Page 73 of 249




ATINO 4987 pue |8 gSd

8102/G "Ady

€29 Ieg 168 Ies Isg Is8 168 —mw STVIOL
_ _ |
—
i
|
|
jeeo {68 {68 168 {68 168 15121 {68 uojsiaiedng pue
uonoadsu] uoonNIsuoD
— 290 AON 120 deg By nr unp el % e o4 uep e
| "sanoH 8102 UV3IA JO SHINOW
IvLOL
o512 SInoH v 1IqIyx3 [E10L pueis |
SUNOH MHOMHMISVYL Aa1LVNILLSA -V 1LIgIHX3
577 ‘Bupiesuibug SeNA ENby :Jueynsuos 95er-81-| “JoQUINN 19BU0D

EXHIBIT “1”
Page 74 of 249




ATINO Joje] pue ruwr gSd

8L02/S A9y

[ss0r [e8 Jes fes Jes .~% Teg | Jes Jes f63 R SIVi0L
| i :
|
.— =
| *
1 _ *
1890l je8 j68 j68 fo8 le8 68 168 les j68 168 168 68 uoisiaecng pue
uonoadsu] UCIINIISUC))
BEY) AON P0 deg m:«. ._.u._.. ung .— Aeyy | Jdy Jen qed uer MSVL
SUNOH 6102 YV3A 10 SHLINON
IVIOL

.mw_DOI YRIOM MSVL1 Q3LVIILST 'V LIgIHX3

9711 ‘Bunesulbulg aejiA enby

‘JuelNsuo)

9GeP-8l-

JaquINN JoRLU0D

EXHIBIT “1”
Page 75 of 249




ATINQO JejeT] pue -8l €5d

8L02/S "A9Y

| GEO J__mw jog f68 i68 168 | j68 j68 168 68 j68 3 | STVLOL
|
3
1
|
E 3
$
| |
8901 l68 jeg je8 68 168 168 “les les je8 68 168 168 uoisiredng pue
uonoadsu] uoloNISU0D
J90 AON «uOII._ dag —.|w=< ine H. unp ~ Aey .— ady BN ..mmu_ .ﬂ uep SVl
SHNOH .— 0202 YUVIA 0 SHINOW
TVIiOL
i
SUNOH MAOM MSVL GIALVINILST -V LIgIHX3
977 ‘Bunesulbusg seNp enby JJUBNSUOD 9seP-8i-l JequinpN joenuo)

EXHIBIT “1”
Page 76 of 249




Contract No.: 1-18-4356 Consultant: Aqua Vitae Engineering, LLC

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime)

2,759.00 $ 43.14 TOTAL DIRECT SALARY §$ 119,021.29
(Total Work Hours (Average Hourly
from Exhibit A) Rate )
Multiplier to be used on this project: 2.80

Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER $ 333,259.61

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT

(For Prime Consultant listed above.)

TOTAL DIRECT COSTS § 26,740.39

C. SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) $ -

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) $ -

TOTAL SERVICES BY OTHERS §$ -

D. ADDITIONAL SERVICES (Prime Consuitant)

(Requires prior authorization before use)

ADDITIONAL SERVICES (subconsuitants)

(Requires prior authorization before use)

TOTAL ADDITIONAL SERVICES _$ -

(Requires prior authorization before use)

E. MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) $ 360,000.00

Rev. 5/2018 PSB 18-1 and Later ONLY
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Contract No.: 1-18-4356 Consultant: Agua Vitae Engineering, LLC

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

A. VEHICLE REIMBURSEMENT - rate based on link below
hitp://imww2.illinois. govicms/Emplovees/iravel/Pages/TravelReimbursement. aspx

B. ALLOWABLE DIRECT COSTS - based on link below
https://www.illinoistollway.com/documents/20184/238673/LG_TOL
LWAY XX ALLOWABLEDIRECTCOSTS 12132013.PDF/b3dab3

C. OVERTIME PREMIUM
D. ITEMIZED DIRECT COSTS - For any expense not included in the

Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized) $ 26,740.39

Rev. 5/2018 PSB 18-1 and Later ONLY
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ALLOWABLE DIRECT COSTS

10.01.2013

Effective for contracts awarded on or after October 1, 2013; the following costs are allowable when
requested by the Department and included in the contract. The costs are allowable when it is
customary for the firm to bill for the cost and it can be itemized in the firm’s billing and accounting

systems.

Per Diem
Lodging
Air Fare

Vehicles
Mileage
Vehicle Rental
Leased / Company-Owned Vehicles {does not include
personal vehicles, not owned by the company)
Vehicle Half-day Rate
Parking
Tolls
Overtime
Film and Film Processing**
Overnight Delivery/Postage Courier Service
Copies of Deliverables and Mylars
Specific Insurance ~ required for project
CADD
Monuments — Permanent
Payment for Newspaper Ads
Web Site
Facility Rental for Public Meetings & Exhibits/Rendering
& AV Equipment/Transcriptions
Recording Fees
Courthouse Fees
Testing of Soil Samples
Lab Services {excluding Phase Ill normal construction
inspection-such-as beam breaks, cylinder breaks,
pavement cores)
Equipment rental specific for project (snooper for bridge
inspection, noise meter, etc.)
Specialized equipment - on an as needed basis with prior
approval
Traffic Systems
Storm sewer cleaning and televising
Traffic control and protection
Aerial photography and mapping
Utility exploratory trenching

State Rate (Maximum)

State Rate (Maximum)

Coach Rate with 2 weeks advance
purchase

State Rate* (Maximum)
$55/day (Maximum)

$65/day
$32.50/half day

- Actual Cost

Actual Cost

Premium portion

Actual Cost

Actual Cost

Actual Cost

Actual Cost

Actual Costs (Maximum of $15.00/Hr)
Actual Cost

Actual Cost

Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost

Actual Cost
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost
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ALLOWABLE DIRECT COSTS

¢ *website for State Reimbursement Rates
http://wwwa2.illinois.gov/cms/Emplovees/travel/Pages/TravelReimbursement.aspx

* **Use of digital cameras verses film cameras is encouraged when firms own digital cameras and
the discussion of their use will be part of the negotiations. Film & copies will be reimbursed at
actual costs.

*  On all agreements authorization after January 1, 2005, GPS ‘Equipment is considered a “tool of
the trade.”
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ALLOWABLE DIRECT COSTS

Construction Inspection

Construction Inspection Communications:

Cell Phones Unallowable
Radio Communication ‘ Actual Cost
2-way Radio Actual Cost

Vehicles (Only for Vehicles assfgned to project)

Rental (Daily Rate Only) - Including Tolls $55/day (Maximum)
Leased / Company-Owned Vehicles (does not include
personal vehicles, not owned by the company) $65/day

The number of days will be calculated as follows:

For extended stay**- Number of days on job site plus one

Day to travel to and from job site

Weekly (hotel) ~ Number of days on job site plus one day to

Travel to and from job site per week.

Shift Differential Actual Cost based on firm policy

**Extended Stay Status applies to individuals on the project over 20 Consecutive working days. The
. decision whether individuals will stay over the weekend will be made after the Contractor’s schedule is
available and shall be made jointly by the Consultant Liaison and the IDOT Resident.

NOTES:
¢ Parking is now an gllowable cost
o Cell phones are now an unallowable direct cost
» For CSE contracts, beam and cylinder breaks are not reimbursable. Overtime to employees

traveling to and from the site will be allowed depending on the firm’s policy and limited to the
Tollway’s CSE Manual alfowance.
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Contract No.:

1-18-4356

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others:

Rev. 52018

Name;:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

Consultant: Aqua Vitae Engineering, LLC

EXHIBIT E - KEY PROJECT PERSONNEL

PSB 18-1 and Later ONLY
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EXHIBIT F
Contract No. 1-18-4356
Aqua Vitae Engineering, LLC
SCOPE OF SERVICES

Phase 3 engineering services for construction inspection and supervision for proposed roadway and bridge
rehabilitation and improvements for the Tri-State Tollway between Wolf Road (MP 36.2) and Balmoral Avenue

Rev. 5/2018 Page 1 PSB 18-1 and Later QINL')(
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EXHIBIT G
Contract No. 1-18-4356
Aqua Vitae Engineering, LLC
CURRENT OBLIGATIONS FOR PROJECT

Route & Job Fee (Including all Fee Remaining Estimated
No Work Scope & Description of Project Supplementals and To Be Earned Date of
) Extra Work Orders) Completion
I-18-4357  Upon Request, on call and as needed $200,000.00 $200,000.00 12/31/2019
Tri-State Tollway, Roadway Reconstruction, '
Roosevelt Road (MP 30.5) to St. Charles Road
[-17-4300 (MP 32.3) . $770,000.00 $743,000.00 12/31/2022
Tri-State Tollway Bridge Rehabilitation, Repairs
1-17-4306 & Demolition, Various Locations $47,000.00 $46,700.00 10/31/2022
Tri-State Tollway Roadway Reconstruction and -
. Bridge Rehabiliation, Wolf Rd (MP 36.2) to
[-17-4302 O'Hare Oasis (MP 37.8) $120,000.00 $89,000.00 12/31/2022
Systemwide Pavement Roadway Management
MO-17-1238 Services $483,000.00 $482,800.00 12/31/2022
Elgin O'Hare Western Access, Devon Avenue
to Pratt Boulevard: Erosion & Sediment Control
I-17-4677 and Landscaping design. : $159,620.00 $142,600.00 4/30/2020
Elgin O'Hare Western Access, Jane Addams
Memorial Tollway System Interchange
Westbound Collector Distributor Road: Erosion
i-17-4674 & Sediment Control and Landscaping design. $51,750.00 $49,500.00 11/31/2019
Systemwide Construction Management Upon
RR-16-9198 Request, Non-Roadway $60,000.00 $60,000.00 12/31/2018
Environmental Studies Upon Request:
Environmental Inspector for erosion and
sediment control, NPDES, IEPA, USACE,
IDNR, and local storm sewer permits who has
the experience to evaluate and recommend
I-16-4257 corrective actions in the field. $50,000.00 $50,000.00 7/31/2021
I-90 and Systemwide Construction
Management Services Upon Request: Erosion
1-16-4249 & Sediment Control inspections and reporting. $30,000.00 $13,200.00 12/31/2018
I-90 at Roselle Road Interchange (MP 65.5),
I-14-4193  Construction Management Services $16,800.00 $14,500.00 5/31/2018
US 45 (Milburn Bypass) North of Milburn Road
to North of Grass Lake Road, Phase lI; Erosion
- & Sediment Control and USACE 404 field
C-91-010-16 inspections and reporting. $49,730.73 $49,730.73 12/31/2018
Rev. 5/2018 PSB 18-1 and Later ONLY
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C-91-324-16

Private
Private

Private
LCFPD

Rev. 5/2018

Various Maintenance Construction
Engineering/Erosion and Sediment
Control/Landscape Architecture for Various
Projects: SWPPP review, ESC Field Meetings,
Erosion & Sediment Control and USACE 404
Reporting for IDOT let projects throughout
District 1.

Various development and storm water
management permits for a private property
management co.

Various urban infill land redevelopment
projects: ESC inspections, storm water and
Best Management Practices (BMPs) design
and specifications.

Various greenfield residential land development
projects: ESC inspections, storm water and
Best Management Practics (BMPs) design and
specs.

Stream stabilization design and permitting.

$97,336.77

Time & Materials

Time & Materials

Time & Materials
$13,600.00

$85,000.00 3/31/2020

Approx. $4,000  12/31/2017

Approx. $15,000  5/31/2018

Approx. $8,000  11/31/2018
$4,100.00 3/31/2018

PSB 18-1 and Later ONLY
EXHIBIT “1”
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Contract No.: 1-18-4356 Consultant: Aqua Vitae Engineering, LLC

EXHIBIT H - SERVICES BY OTHERS

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others", they must
include Exhibit H and attach Exhibits A-B, D-G for second tier subconsuitants.

DBE/MBE/WBE SUBCONSULTANTS

1 6

Direct Labor Direct Labor

Direct Costs Direct Costs 3 -

Services by Others Services by Others $ -

Additional Services ** Additional Services ** -8 -

Total this Subconsultant (ULC) 3 - Total this Subconsultant (ULC) $ -
2 7

Direct Labor Direct Labor

Direct Costs : Direct Costs $ -

Services by Others Services by Others $ -

Additional Services * Additional Services ** 3 -

Total this Subconsultant (ULC) 3 - Total this Subconsultant (ULC) 3 -
3 8

Direct Labor Direct Labor

Direct Costs $ - Direct Costs ) $ -

Services by Others $ - Services by Others $ -

Additional Services ** $ - Additional Services ** 3 -

Total this Subconsultant (ULC) 3 T Total this Subconsultant (ULC) $ -
4 9

Direct Labor Direct Labor

Direct Costs $ - Direct Costs 3 -

Services by Others $ - Services by Others $ -

Additional Services ** $ - Additional Services ** 3 -

Total this Subconsultant (ULC) 3 - Total this Subconsultant (ULC) $ -
5 10

Direct Labor Direct Labor

Direct Costs $ - Direct Costs 3 -

Services by Others $ - Services by Others 3 -

Additional Services ** $ - Additional Services ** $ -

Total this Subconsultant (ULC) 3 - Total this Subconsuitant (UL.C) $ -

** Additional services funds require prior authorization before use TOTAL DBE/MBE/WBE Subconsultants: $ -

TOTAL Additional Services DBE/MBE/WBE Subconsultants: $ -

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: $ -
DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):
DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):

T " 1”

Rev. 5/2018 . PSB 18-1 and Later ONLY
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Project No.

1-18-4356

Consultant:

Aqua Vitae Engineering, LLC

EXHIBIT H - SERVICES BY OTHERS (continued)

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

OTHER SUBCONSULTANTS (NOT DBE/MBE/WBE)

Exhibits A-B, D-G must be submitted for each subconsultant listed below. - If a subconsultant requires "Services by Others", they must

6
Direct Labor Direct Labor
Direct Costs Direct Costs $ -
Services by Others Services by Others 3 -
Additional Services ** Additional Services ** $ -
Total this Subconsultant (ULC) 3 - Total this Subconsuitant (ULC) $
7
Direct Labor Direct Labor $ -
Direct Costs Direct Costs 3 -
Services by Others ' Services by Others 3 -
Additional Services ** Additional Services ** 3 -
Totat this Subconsuitant (ULC) $ - Total this Subconsuitant (ULC) $
8
Direct Labor 3 - Direct Labor $ -
Direct Costs $ - Direct Costs $ -
Services by Others $ ~ Services by Others $ -
Additional Services ** $ - Additional Services ** 3 -
Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $
9
Direct Labor $ - Direct Labor $ -
Direct Costs 3 - Direct Costs $ -
Services by Others $ - Services by Others $ -
Additional Services ** 3 - Additional Services ** $- -
Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $
10
Direct Labor $ - Direct Labor $ -
Direct Costs $ - Direct Costs $ -
Services by Others $ - Services by Others $ -
Additional Services ** $ - Additional Services ** $ -
Total this Subconsultant (ULC) $ - Total this Subconsuitant (ULC) $

Rev. 52018

** Additional services funds require prior authorization before use

TOTAL Non-DBE/MBE/WBE Subconsultants: $

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: $

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: _$

EXHIBIT “1”

PSB 18-1 and Later ONLY
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Contract Information Sheet

Complete the following information and it will be populated on every exhibit.

Consultant Name:" Bowman Consulting Group
Cohtract Number‘: 1-18-4356
Proposal Date: 5/21/2018

Exhibit Pointers  Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

PSB 18-1E36H 1Bidr OGNl Y
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Contract No.: 1-18-4356 Consultant: Bowman Consulting Group

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime)

10,907.00 $ . 74.79 TOTAL DIRECT SALARY § 815,734.53
(Total Work Hours (Average Hourly
from Exhibit A) Rate )
Multiplier to be used on this project: 2.80
Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)
DIRECT REGULAR SALARY TIMES MULTIPLIER § 2,284,056.68
B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(For Prime Consultant listed above.)
TOTAL DIRECT COSTS _$ 105,943.32
C. SERVICES BY OTHERS
Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) $ -
Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) $ -
TOTAL SERVICES BY OTHERS _$ -
D. ADDITIONAL SERVICES (Prime Consuitant)
(Requires prior authorization before use)
ADDITIONAL SERVICES (subconsultants) 7
(Requires prior authorization before use)
TOTAL ADDITIONAL SERVICES _$ -
{Requires prior authorization before use)
E. MAXIMUM ALLOWABLE FEE (upper Limit of Compensation) $ 2,390,000.00
Rev. 5/2018 PSB 18-1 and Later ONLY
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Contract No.: 1-18-4356 Consultant: Bowman Consulting Group

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

A. VEHICLE REIMBURSEMENT - rate based on link below
hito://ww?2. illinois.gov/icms/Employees/travel/Pages/TravelReimbursement.aspx

B. ALLOWABLE DIRECT COSTS - based on link helow

https://www.illinoistoliway.com/documents/20184/238673/LG TOL
LWAY XX ALLOWABLEDIRECTCOSTS 12132013.PDF/b3dab3

C. OVERTIME PREMIUM
D. ITEMIZED DIRECT COSTS - For any expense not included in the

Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized) $ 105,943.32

Rev. 5/2018 PSB 18-1 and Later ONLY
EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

10.01.2013

Effective for contracts awarded on or after October 1, 2013; the following costs are allowable when
requested by the Department and included in the contract. The costs are allowable when it is
customary for the firm to bill for the cost and it can be itemized in the firm’s billing and accounting

systems.

Per Diem State Rate (Maximum)

Lodging State Rate (Maximum)

Air Fare Coach Rate with 2 weeks advance

purchase

Vehicles
Mileage State Rate* (Maximum)
Vehicle Rental $55/day (Maximum)
Leased / Company-Owned Vehicles {does not include
personal vehicles, not owned by the company) $65/day
Vehicle Half-day Rate $32.50/half day
Parking - Actual Cost

Tolls Actual Cost

Overtime Premium portion

Film and Film Processing** Actual Cost

Overnight Delivery/Postage Courier Service Actual Cost

Copies of Deliverables and Mylars Actual Cost

Specific Insurance - required for project Actual Cost

CADD

Actual Costs (Maximum of $15.00/Hr)

Monuments - Permanent Actual Cost
Payment for Newspaper Ads Actual Cost
Web Site Actual Cost
Facility Rental for Public Meetings & Exhibits/Rendering

& AV Equipment/Transcriptions Actual Cost
Recording Fees Actual Cost
Courthouse Fees Actual Cost
Testing of Soil Samples Actual Cost
Lab Services {excluding Phase Ill normal construction

inspection such as beam breaks, cylinder breaks,

pavement cores) Actual Cost
Equipment rental specific for project (snooper for bridge

inspection, noise meter, etc.) Actual Cost
Specialized equipment —on an as needed basis with prior

approval Actual Cost
Traffic Systems Actual Cost
Storm sewer cleaning and televising Actual Cost
Traffic control and protection Actual Cost
Aerial photography and mapping Actual Cost
Utility exploratory trenching Actual Cost

EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

s *websijte for State Reimbursement Rates

http://www?2.illingis.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

o **Use of digital cameras verses film cameras is encouraged when firms own digital cameras and
the discussion of their use will be part of the negotiations. Film & copies will be reimbursed at
actual costs.

¢ On all agreements authorization after January 1, 2005, GPS Equipment is considered a “tool of
the trade.”

EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

Construction Inspection

Construction inspection Communications:

Cell Phones Unallowable
Radio Communication Actual Cost .
2-way Radio Actual Cost

Vehicles (Only for Vehicles assigned to project)

Rental (Daily Rate Only) - Including Tolls $55/day (Maximum)
Leased / Company-Owned Vehicles (does not include
personal vehicles, not owned by the company) $65/day

The number of days will be calculated as follows:

For extended stay**- Number of days on job site plus one

Day to travel to and from job site

Weekly (hotel) — Number of days on job site plus one day to

Travel to and from job site per week.

Shift Differential Actual Cost based on firm policy

**Extended Stay Status applies to individuals on the project over 20 Consecutive working days. The
decision whether individuals will stay over the weekend will be made after the Contractor's scheduie is
available and shall be made jointly by the Consultant Liaison and the IDOT Resident.

NOTES:
e Parking is now an gllowable cost
o Cell phones are now an unallowable direct cost
e For CSE contracts, beam and cylinder breaks are not reimbursable. Overtime to employees

traveling to and from the site will be allowed depending on the firm’s policy and limited to the
Tollway’s CSE Manual allowance.

EXHIBIT “1”
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Contract No.: 1-18-4356 Consultant: _ Bowman Consulting Group

EXHIBIT E - KEY PROJECT PERSONNEL

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Name:

Classification:

Name;:

Classification:

Rev. 5/2018 PSB 18-1 and Later ONLY
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EXHIBIT F
Contract No. 1-18-4356
Bowman Consulting Group
SCOPE OF SERVICQ‘

Provide CM services as well as mentoring to Gasperec and QA/QC

Rev. 5/2018 Page 1 PSB 18-1 and Later ONLY
EXHIBIT “1”
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EXHIBIT G
Contract No. 1-18-4356
Bowman Consuiting Group

CURRENT OBLIGATIONS FOR PROJECT

Fee (Including all Estimated

ROM:I: Job Work Scope & Description of Project Supplementals and l;e: ::'E::::Lg Date of
) Extra Work Orders) Completion
1-88101-294 |Reconstruction of the East West Connector $3,335,648 $0 3112018
I-13-4117  |between the Tri-State Tollway and the Reagan-. ‘
1-294 RR-14- |Phase | Structural, Phase | Drainage and $1,744,296 $532,147] 1213112019
4221 Hydraulic. Report, Phase Il Structural and
Drainage PS&E. Bridge Rehabilitation &
Reconstruction, Mile-Long Bridge (MP 21.5)
1-17-4304 Provide design supports services including $150,000 $149,020|  10/31/2022
QA/QC ,
RR-16-4276 |Systemwide Design Services Upon Request. $99,063 $5,995  6/30/2019
On-call, as-needed Phase i ’
RR-16-4305 {Phase ll PS&E for the proposed bridge $126,648 $27,223| 10/31/2022|
rehabilitation, bridge repairs, and bridge
demolition along the Tri-State Toliway between
95th Street and Balmoral Avenue.
RR-16-4278 |Systemwide Traffic Operations and $125,000 $91,496] 12/31/2018
Mangement. On-call, as-needed. CM services.
RR-17-4314 |Tri-state, 159th St Bridge Reconstruction, CM $82,379 $82,379) - 12/31/2018
Services
RR-13-4117 |Reagan Memorial Tollway, East-West $30,000 $30.000] 12/31/2019
Connector. CM Services
Rev. 5/2018 PSB 18-1 and Later ONLY

EXHIBIT “1”
Page 99 of 249




Contract No.: 1-18-4356 Consultant: Bowman Consulting Group

EXHIBIT H - SERVICES BY OTHERS

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others", they must
include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

DBE/MBE/WBE SUBCONSULTANTS

Direct Labor

Direct Labor

Direct Costs Direct Costs $ -

Services by Others Services by Others $ -

Additional Services ** Additional Services ** $ -

Total this Subconsultant (UL.C) Total this Subconsultant (ULC) $
7

Direct Labor Direct Labor

Direct Costs Direct Costs 3 -

Services by Others Services by Others $ -

Additional Services ** Additional Services ** 3 -

Total this Subconsultant (ULC) Total this Subconsultant (ULC) 3
8

Direct Labor Direct Labor

Direct Costs $ - Direct Costs $ -

Services by Others 3 - Services by Others -

Additional Services ** 3 - Additional Services ** -

Total this Subconsultant (ULC) Total this Subconsultant {ULC) $
9

Direct Labor Direct Labor

Direct Costs 3 - Direct Costs $ -

Services by Others $ - Services by Others $ -

Additional Services ** 3 - Additional Services ** $ -

Total this Subconsultant (ULC) Total this Subconsultant (ULC) 3
10

Direct Labor Direct Labon;

Direct Costs $ - Direct Costs $ -

Services by Others $ - Services by Others 3 -

Additional Services ** $ - Additional Services ** $ -

Total this Subconsultant (ULC) Total this Subconsultant {ULC) $

TOTAL DBE/MBE/WBE Subconsultants: $ -

** Additional services funds require prior authorization before use
TOTAL Additional Services DBE/MBE/WBE Subconsultants: $ -

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: _$ -
DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):
DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):

EXHIBIT “1”

Rev. 5/2018 PSB 18-1 and Later ONLY
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Project No.

1-18-4356

Consultant:

Bowman Consulting Group

EXHIBIT H - SERVICES BY OTHERS (continued)

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others”, they must

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants. »

OTHER SUBCONSULTANTS (NQT DBE/MBE/WBE)

6

Direct Labor Direct Labor

Direct Costs Direct Costs $ -

Services by Others Services by Others 3 -

Additionatl Services ** Additional Services ** $ -

Totat this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $
7

Direct Labor Direct Labor $ -

Direct Costs Direct Costs 3 -

Services by Others Services by Others $ -

Additional Services ** Additional Services ** $ -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $
8

Direct Labor 3 - Direct Labor $ -

Direct Costs $ - Direct Costs $ -

Services by Others $ - Services by Others 3 -

Additional Services ** $ - Additional Services ** $ -

Total this Subconsultant (ULC) $ - Total this Subconsuitant {ULC) $
9

Direct Labor $ - Direct Labor $ -

Direct Costs $ - Direct Costs $ -

Services by Others $ - Services by Others $ -

Additional Services ** $ - Additional Services ** $ -

Total this Subconsultant (ULC) $ - Total this Subconsuitant (ULC) $
10

Direct Labor $ - Direct Labor 3 -

Direct Costs $ - Direct Costs $ -

Services by Others $ - Services by Others $ -

Additional Services ** $ - Additional Services ** $ d

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $

Rev. 52018

** Additional services funds require prior authorization before use

TOTAL Non-DBE/MBE/WBE Subconsuitants: $

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: $

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: $

EXHIBIT “1”

PSB 18-1 and Later ONLY
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Contract Information Sheet
Complete the following information and it will be populated on every exhibit.

Consultant Name: Bowman, Barrett & Associates, Inc.

b e ————— L

Contract Number: 1-18-43 ?6

Proposal Date: 5/21/2018

Exhibit Pointers _Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway’s website

PSB 18)6PH BHerQNLY
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Contract Number: 1-18-4356 Consultant: Bowman, Barrett & Associates Inc.

EXHIBIT A: ESTIMATED TASK WORK HOURS

| Grand Total Exhibit A Hours 36
TOTAL
MONTHS of YEAR 2018 HOURS
TASK Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec
4389-Phase lil 8 8 84 8 1 1 1 35
TOTALS ‘ sl = 8 8 8 1 1 1 35
Rev. 5/2018 PSB 18-1 and Later ONLY
EXHIBIT “1”
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Contract Number: 1-18-4356 Consultant: Bowman, Barrett & Associates Inc.

- EXHIBIT A: ESTIMATED TASK WORK HOURS

|
TOTAL
MONTHS of YEAR 2019 HOURS
TASK Jan Feb Mar Apr May Jun Jul Aug Sep | Oct Nov Dec
4389-Phase il 0.5 0.5 1
TOTALS 0.5 0.5 ‘ ) 1
Rev. 5/2018 PSB 18-1 and Later ONLY
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Contract No.: 1-18-4356 Consultant: Bowman, Barrett & Associates Inc.

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime)

36.00 $ 49.60 TOTAL DIRECT SALARY § . 1,785.71
. (Total Work Hours (Average Hourly
from Exhibit A) Rate)
Multiplier to be used on this project: 2.80

Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER § 5,000.00

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT

(For Prime Consultant listed above.)

TOTAL DIRECT COSTS $ -

C. SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) _$ -

Total Allowable Fee Non-DBE/MBE/WBE Subconsuitant (from Exhibit H (cont)) $ -

TOTAL SERVICES BY OTHERS _§$ -

D. ADDITIONAL SERVICES (Priﬁe Consuitant)

(Requires prior authorization before use)

ADDITIONAL SERVICES (subconsultants)

(Requires prior authorization before use)

TOTAL ADDITIONAL SERVICES _§ -
(Requires prior authorization before use)

. E. MAXIMUM ALLOWABLE FEE {Upper Limit of Compensation) $ 5,000.00

Rev. 5/2018 PSB 18-1 and Later ONLY
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Contract No.:

1-18-4356 Consultant: Bowman, Barrett & Associates Inc.

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

VEHICLE REIMBURSEMENT - rate based on link below
http://iwww2. illinois.govicms/Employees/travel/Pages/TravelReimbursement.aspx

ALLOWABLE DIRECT COSTS - based on link below
hitps.//iwww.illinoistollway.com/documents/20184/238673/L.G TOL
LWAY XX ALLOWABLEDIRECTCOSTS 12132013.PDF/b3dab3

OVERTIME PREMIUM
ITEMIZED DIRECT COSTS - For any expense not included in the

Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized)

Rev. 6/2018

PSB 18-1 and Later ONLY
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Contract No.:

1-18-4356

Consultant: Bowman, Barrett & Associates Inc.

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others:

Rev. 5/2018

Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

EXHIBIT E - KEY PROJECT PERSONNEL

PSB 18-1 and Later ONLY
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EXHIBIT F
Contract No. 1-18-4356
Bowman, Barrett & Associates Inc.
SCOPE OF SERVICES

See attached scope.

Rev. 52018 Page 1 PSB 18-1 and Later ONLY
EXHIBIT “1”
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EXHIBIT F
Contract No. 1-18-4356
Bowman, Barrett & Associates Inc.

SCOPE OF SERVICES

The subconsultant will be required to provide engineering services on an as-needed basis for design
support. This shall include, but is not limited to the following:

1. Review and Respond to RFI's and Issues submitted when requested. RFI's and Issues shall be
responded to within 3 days.

2. Review shop drawing and project submittals. Submittals shall be responded to within 7 days.
3. Attend required meetings.

4. Provide design changes and details when requested.

EXHIBIT “1”
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EXHIBIT G
Contract No. 1-18-4356
Bowman, Barrett & Associates Inc.
CURRENT OBLIGATIONS FOR PROJECT

Route & Job » Fee (Including all Fee Remalning Estimated
No. Work Scope & Description of Project Supplementals and To Be Earned Date of
Extra Work Orders) Completion
PTB 152-0041-80 from Grundy County Line to US 30 $4,943,821.00 $490,000.00  12/31/2019
PTB 165-008 US 20 at IL 59 $1,445,502.00 $5,000.00 12/31/2018
PTB 168-012 Circle Interchange Phase III . $5,120,399.00 $25,000.00 1/31/2018
[-14-4190 1-90, Roadway Retaining Wall and Bridge $2,712,242.00 $5,000.00  12/31/2018

PSB 14-1, Reconstruction and Widening, West of
Item 5  Higgins Road to Roselle Road
RR-16-  1-88, Roadway and Bridge Rehabilitation, $2,115,681.00 $2,100.00 12/31/2018
4254,  Design, MP 91.41 (Annie Glidden Rd) to
PSB 16-1, MP 113.3 (IL 56) Phase Il Engineering
Item 7
1-17-4303 Tri-State Tollway, Roadway $6,700,000.00 $5,600,000.00 11/30/2022
PSB 17-3, Reconstruction and Bridge Rehabilitation,
Item8  O'Hare Oasis (MP 37.8) to Balmoral
' Avenue (MP 40.0)
RR-14-  Tri-State Bridge $5,690,618.00 $1,844,000.00 12/31/2019
4222, Rehabilitation/Reconstruction, Burlington
PSB 14-3, Northern Santa Fe (BNSF) Railroad Bridge
Item2 (MP26.6)

Rev. 5/2018 PSB 18-1 and Later ONLY
HERY
EXHIBIT “1
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Contract No.: - 1-18-4356 Consultant: Bowman, Barrett & Associates Inc.

EXHIBIT H - SERVICES BY OTHERS

Exh|b|ts A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others", they must
include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

DBE/MBE/WBE SUBCONSULTANTS

Direct Labor

Direct Costs

Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs $ -

Services by Others 3 -

Additional Services ** $ -

Total this Subconsultant {ULC)

Direct Labor

Direct Costs 3 -

Services by Others : 3 -

Additional Services ** $ -

Total this Subconsultant (ULC)

Direct Labor

Direct Costs 3 -
Services by Others 3 -
Additional Services ** 3 -

Total this Subconsultant (ULC)

** Additional services funds require prior authorization before use

Rev. 52018

Direct Labor

Direct Costs
Services by Others
Additional Servi.ces >

Total this Subconsultant (ULC)

Direc_t Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsuitant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

10

Direct Labor

Direct Costs

Services by Others
Additional Services **

Total this Subconsultant (ULC)

TOTAL DBE/MBE/WBE Subconsultants: $

TOTAL Additional Services DBE/MBE/WBE Subconsultants: $

TOTAL Aliowable Fee DBE/MBE/WBE Subconsultants: $

DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):
DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):

Pé)&hl !r@ '.;It-erl;%:'Y
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Project No. 1-18-4356

Consultant:

Bowman, Barrett & Associates Inc.

EXHIBIT H - SERVICES BY OTHERS (continued)

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others”, they must

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

OTHER SUBCONSULTANTS (NOT DBE/MBE/WBE)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsuitant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor
Direct Costs

Services by Others

A [ [en i
]

Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

** Additional services funds require prior authorization before use

Rev. 5/2018

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsuitant (ULC)

h (A |eA &P

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsuitant (ULC)

A €A (P 16D

10

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

s |66 (en len

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

a €A 1n |

TOTAL Non-DBE/MBE/WBE Subconsuitants: $

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: _$

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: $

- EXHIBIT “1”

PSB 18-1 and Later ONLY
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Contract Information Sheet

Complete the following information and it will be populated on every exhibit.

Consultant Name:  Christopher B. Burke Engineering Ltd

Contract Number: 1-18-4356

Proposal Date: 5/21/2018

Exhibit Pointers  Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

“A full set of instructions to complete the exhibits is available on the Tollway's website

PsB 18-EXhH Bhfer'dRiLY
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Contract Number: 1-18-4356 Consultant: Christopher B. Burke Engineering Ltd.

EXHIBIT A: ESTIMATED TASK WORK HOURS

| Grand Total Exhibit A Hours 36
' TOTAL
MONTHS of YEAR 2018 HOURS
TASK Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec
4389-Phase |1l 8 8 8 8 1 1 1 35
TOTALS 8 8 8 8 1 1 1 35
Rev. 5/2018 ) PSB 18-1 and Later ONLY
EXHIBIT “1”
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Contract Number: 1-18-4356 Consultant: Christopher B. Burke Engineering Ltd.

EXHIBIT A: ESTIMATED TASK WORK HOURS

|
TOTAL
MONTHS of YEAR 2019 HOURS
TASK Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec
4389-Phase Il 0.5 0.5 1
TOTALS 0.5 0.5 1

Rev. 5/2018 PSB 18-1 and Later ONLY

EXHIBIT “1”
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Contract No.: 1-18-4356 Consultant: Christopher B. Burke Engineering Ltd.

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime)

36.00 $ 49.60 TOTAL DIRECT SALARY § 1,785.72
(Total Work Hours (Average Hourly
from Exhibit A) Rate )
Multiplier to be used on this project: 2.80

Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER 5,000.00

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT

(For Prime Consultant listed above.)

TOTAL DIRECT COSTS § -

C. SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) _$ -

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) $ -

TOTAL SERVICES BY OTHERS _$ -

D. ADDITIONAL SERVICES (Prime Consultant)

(Requires prior authorization before use)

ADDITIONAL SERVICES (subconsuitants)

(Requires prior authorization before use)

TOTAL ADDITIONAL SERVICES _$ -
{Requires prior authorization before use)

E. MAXIMUM ALLOWABLE FEE (upper Limit of Compensation) $ 5,000.00
Rev. 52018 PSB 18-1 and Later ONLY
.o EXHigiT

Page 116 of 249




Contract No.:

Christopher B. Burke Engineering
1-18-4356 Consultant: Ltd.

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

VEHICLE REIMBURSEMENT - rate based on link below
hitp:/Awvww?. illinois.govicms/Employees/travel/Pages/T ravelReimbursement. aspx

ALLOWABLE DIRECT COSTS - based on link below
https:/Amww illinoistoliway.com/documents/20184/238673/LG TOL
LWAY XX ALLOWABLEDIRECTCOSTS 12132013.PDF/b3dab3

OVERTIME PREMIUM
ITEMIZED DIRECT COSTS - For any expense hot included in the

Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized)

Rev. 5/2018

PSB 18-1 and Later ONLY
EXHIBIT “1”
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Contract No.: 1-18-4356 Consultant: __ Christopher B. Burke Engineering Ltd.

EXHIBIT E - KEY PROJECT PERSONNEL

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Name:

Classification:

Name;

Classification:

Rev. 5/2018 PSB 18-1 and Later ONLY
EXHIBI

T " 1”
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EXHIBIT F
Contract No. 1-18-4356
Christopher B. Burke Engineering Ltd.
SCOPE OF SERVICES

See attached scope.

Rev. 5/2018 Page 1 PSB 18-1 and Later 9N;7Y
~ : HIBIT “1
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EXHIBIT F
Contract No. 1-18-4356
Christopher B. Burke Engineering Ltd.

SCOPE OF SERVICES

The subconsultant will be required to provide engineering services on an as-needed basis for design
support. This shall include, but is not limited to the following:

1. Review and Respond to RFI's and Issues submitted when requested. RFI's and Issues shall be
responded to within 3 days.

2. Review shop drawing and project submittals. Submittals shall be responded to within 7 days.
3. Attend required meetings.

4. Provide design changes and details when requested.

EXHIBIT “1”
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EXHIBIT G
Contract No. 1-18-4356
Christopher B. Burke Engineering Ltd.
CURRENT OBLIGATIONS FOR PROJECT

Route & Job - e . Fee (Including all Fee Remaining Estimated
No. Work Scope & Description of Project Supplementals and To Be Earned Date of
Extra Work Orders) Completion
Prime
RR-11-4032 Environmental Services Upon Request $5,000,000.00 $40,000.00 5/1/2017
Sub
I-11-4014 Elgin O'Hare Bypass $574,365.00 $308,674.00 3/1/2018
Sub to CH2M Hill
[-12-4080 Illinois 53 Extension $800,000.00 $357,900.00 4/1/2019
Sub to Transystems :
RR-14-4221 Tri State Tollway- Mile Long Bridge $1,326,200.00 $957,700.00 3/1/2020
Sub to Locher, HDR, Quiggg ‘
RR-14-4222 Tri State Tollway-BNSF Rail $964,451.00 $534,500.00  12/1/2017
Sub to Bowman Barrett
[-15-4656 EOWA 1-294 to 1-290 Trio $2,392,203.00 $1,580,834.93  5/1/2019
Sub Benesch/CBBEL/Lin JV
I-14-4190 1-90 JV=9,499,523 7/1/2017
BCP Tollway Partners JV CBBEL=2,151971.36  $17,000.00
IDOT '
P-91-004-09 Various Saftey Assessments $600,000.00 $100,000.00  1/28/2018
P-91-007-09 1L 47 doe US 14 to Charles Road $435,000.00 $153,000.00 3/1/2017
Sub to Strand
P-91-388-10 US 45 (form IL 132 to IL 173) $1,609,487.00 $14,000.00 5/10/2016
P-91-003-11 Phase I Various Studies $2,400,000.00 $55,000.00 6/30/2020
P-91-597-10 1-290West of US 12/20/45 . $1,489,117.00 $115,000.00  12/1/2017
Sub to Parsons Brinckerhoff
Rev. 5/2018 - v PSB 18-1 and Later ONLY
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EXHIBIT G
Contract No. I-18-4356
Christopher B. Burke Engineering Ltd.

CURRENT OBLIGATIONS FOR PROJECT

P-91-762-10  1-55 from I-355 to 1-94 -Sub to Stantec 1,844,933.00 685,000.00 3/21/2018
Construction Inspection at I-90 and
C-91-75-13  Cumberland 2,091,291.00 204,850.00 11/01/14
Still in
D-91-01-14 11 47 form US 14 to South of IL 176 Phase II Still in Negotiation Negotiation
Sub to Strand -
D-91-467-14 FAU 2857 Wood Street from North of Little 229,168.00 70,975.00 12/01/16

Calumet River to South of US6
Sub to Infrastructure

P-91-119-14  Various Phase I Contracts 1,200,000.00 631,600.00 02/01/19
D-60-031-15 Various Scat Projects 400,000.00 155,000.00 03/01/17
P-91-224-16  Various Phase I Contracts 1,200,000.00 810,000.00 08/30/19
City of

Chicago Various Contracts 40,000,000.00 107,000.00 Various
All Other

Work Various Contracts 45,300,000.00 12,878,000.00 Various
Public & Private

EXHIBIT “1”
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Contract No.: 1-18-4356 Consultant: Christopher B. Burke Engineering Ltd.

EXHIBIT H - SERVICES BY OTHERS

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others", they must
include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

DBE/MBE/WBE SUBCONSULTANTS

Direct Labor

Direct Labor

Direct Costs Direct Costs 3 -
Services by Others . Services by Others -
Additional Services ** Additional Services ** -

Total this Subconsuitant (ULC) Total this Subconsultant (ULC) $
Direct Labor Direct Labor

Direct Costs Direct Costs $ -
Services by Others Services by Others $ -
Additional Services ** Additional Services ** $ -

Total this Subconsultant (ULC) Total this Subconsultant (ULC) $
Direct Labor Direct Labor

Direct Costs Direct Costs $ -
Services by Others $ Services by Others 3 -
Additional Services ** Additional Services ** 3 -

Total this Subconsultant (ULC) Total this Subconsultant (ULC) $
Direct Labor Direct Labor

Direct Costs Direct Costs $ -
Services by Others Services by Others $ -
Additional Services ** $ - Additional Services ** $ -

Total this Subconsuitant (ULC) Total this Subconsultant (ULC) $

10

Direct Labor Direct Labor

Direct Costs $ Direct Costs 3 -
Services by Others 3 Services by Others -
Additional Services ** $ Additional Services ** $ -

Total this Subconsultant (ULC) . Total this Subconsultant (ULC) $

* Additional services funds require prior authorization before use TOTAL DBE/MBE/WBE Subconsultants: $ -
TOTAL Additional Services DBE/MBE/WBE Subconsultants: _$ -

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: _$ -
DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):
DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):

EXHIBIT “1”
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Project No. 1-18-4356

Consultant: Christopher B. Burke Engineering Ltd.

EXHIBIT H - SERVICES BY OTHERS (continued)

Exhibits A-B, D-G must be submitted for each subconsuitant listed below. If a subconsultant requires "Services by Others", they must

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

OTHER SUBCONSULTANTS (NOT DBE/MBE/WBE)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Services by Others
Additional Services **

Total this Subconsultant (ULC)

$

Direct Costs $ -
$
$

Direct Labor

Direct Costs

Additional Services **

Total this Subconsultant (ULC)

$
$

Services by Others 3 -
$

Direct Labor

Direct Costs

Additional Services **

Total this Subconsuitant (ULC)

** Additional services funds require prior authorization before use

Rev. 5/2018

$
$

Services by Others $ -
$

Direct Labor

Direct Costs 3 -
Services by Others $ -
Additional Services ** 3$ -

Total this Subconsultant (ULC) $

Direct Labor
Direct Costs

Services by Others

A en (8 |[&n

Additional Services **

Total this Subconsultant (ULC) $

Direct Labor

$

Direct Costs $ -
Services by Others 3
3

Additional Services **

Total this Subconsultant (ULC) $

Direct Labor

$

Direct Costs 3 -
Services by Others $
$

Additional Services **

Total this Subconsultant (ULC) $

10

Direct Labor $
Direct Costs $
Services by Others % -
Additional Services ** $

Total this Subconsuitant (ULC) $

TOTAL Non-DBE/MBE/WBE Subconsultants: $

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: $

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: §

EXHIBIT “1”
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Contract Information Sheet

Complete the following information and it will be populated on every exhibit.

Consultant Name: DB Sterlin Consultants, Inc.
Contract Number: 1-18-4356
Proposal Date: 5/21/2018

Exhibit Pointers  Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes -

A full set of instructions to complete the exhibits is available on the Tollway's website

PsB 18-EaHd 1B GNLY
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Contract No.: 1-18-4356 Consultant: DB Sterlin Consultants, Inc.

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime)

6,096.00 $ 39.94 TOTAL DIRECT SALARY $ 243,469.89
(Total Work Hours (Average Hourly '
from Exhibit A) Rate )
Multiplier to be used on this project: 2.80

Allowable Muitiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER § 681,715.69

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT

(For Prime Consultant listed above.)

TOTAL DIRECT COSTS $ 38,284.31

C. SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsuitant (from Exhibit H) $ - .

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) _$ -

TOTAL SERVICES BY OTHERS _$ -

D. ADDITIONAL SERVICES (Prime Consultant)

(Requires prior authorization before use)

ADDITIONAL SERVICES (subconsuttants)

(Requires prior authorization before use)

TOTAL ADDITIONAL SERVICES _$ -
{Requires prior authorization before use)

E. MAXIMUM ALLOWABLE FEE (upper Limit of Compensation) $ 720,000.00

Rev. 5/2018 ' PSB 18-1 and Later ONLY
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Contract No.: I-18-4356 Consultant: DB Sterlin Consultants, Inc.

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

A. VEHICLE REIMBURSEMENT - rate based on link below
hitp:/Awww2. illinois.govicms/Employees/travel/Pages/TravelReimbursement. aspx

B. ALLOWABLE DIRECT COSTS - based on link below

https://iwww.illinoistoliway.com/documents/20184/238673/LG_TOL
LWAY XX ALLOWABLEDIRECTCOSTS 12132013 PDF/b3dab3

C. OVERTIME PREMIUM
D. ITEMIZED DIRECT COSTS - For any expense not included in the

Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized) -~ $ 38,284.31

Rev. 5/2018. PSB 18-1 and Later ONLY
EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

10.01.2013

Effective for contracts awarded on or after October 1, 2013; the following costs are allowable when
requested by the Department and included in the contract. The costs are allowable when it is
customary for the firm to bill for the cost and it can be itemized in the firm’s billing and accounting

systems.
Per Diem State Rate (Maximum)
Lodging State Rate (Maximum)
Air Fare Coach Rate with 2 weeks advance
purchase
Vehicles
Mileage State Rate* (Maximum)

Vehicle Rental $55/day (Maximum)

Leased / Company-Owned Vehicles {(does not include

persanal vehicles, not owned by the company) $65/day

Vehicle Half-day Rate $32.50/half day

Parking - Actual Cost
Tolls Actual Cost
Overtime Premium portion
Film and Film Processing** Actual Cost
Overnight Delivery/Postage Courier Service Actual Cost
Copies of Deliverables and Mylars Actual Cost
Specific Insurance - required for project Actual Cost

CADD

Actual Costs (Maximum of $15.00/Hr)

Monuments - Permanent Actual Cost
Payment for Newspaper Ads Actual Cost
Web Site Actual Cost
Facility Rental for Public Meetings & Exhibits/Rendering

& AV Equipment/Transcriptions ' Actual Cost
Recording Fees Actual Cost
Courthouse Fees Actual Cost
Testing of Soil Samples Actual Cost
Lab Services (excluding Phase {1l normal construction

inspection such as beam breaks, cylinder breaks,

pavement cores) Actual Cost
Equipment rental specific for project (snooper for bridge

inspection, noise meter, etc.) Actual Cost
Specialized equipment — on an as needed basis with prior

approval Actual Cost
Traffic Systems Actual Cost
Storm sewer cleaning and televising / Actual Cost
Traffic control and protection Actual Cost
Aerial photography and mapping Actual Cost
Utility exploratory trenching Actual Cost

EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

e *website for State Reimbursement Rates

http://www2.illincis.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

e **|se of digital cameras verses film cameras is encouraged when firms own digital cameras and
the discussion of their use will be part of the negotiations. Film & copies will be reimbursed at
actual costs.

¢.  On all agreements authorization after January 1, 2005, GPS Equipment is considered a “tool of
the trade.”

EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

Construction Inspection

Construction Inspection Communications:

Cell Phones v Unallowable
Radio Communication Actual Cost
2-way Radio Actual Cost

Vehicles (Only for Vehicles assigned to project)

Rental (Daily Rate Only) - Including Tolls $55/day (Maximum)
Leased / Company-Owned Vehicles {does not include

personal vehicles, not owned by the company) $65/day

The number of days will be calculated as follows:

For extended stay**- Number of days on job site plus one

Day to travel to and from job site

Weekly (hotel) - Number of days on job site plus one day to

Travel to and from job site per week.

Shift Differential Actual Cost based on firm policy

**Extended Stay Status applies to individuals on the project over 20 Consecutive working days. The
. decision whether individuals will stay over the weekend will be made after the Contractor’s schedule is
available and shall be made jointly by the Consultant Liaison and the IDQOT Resident.

NOTES:
e Parking is now an gllowable cost
e Cell phones are now an unallowable direct cost
s For CSE contracts, beam and cylinder breaks are not reimbursable. Overtime to employees
traveling to and from the site will be allowed depending on the firm's policy and limited to the
Tollway’'s CSE Manual allowance.

EXHIBIT “1”
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Contract No.:

1-18-4356

‘Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others:

Rev. 5/2018

Name:

Consultant: DB Sterlin Consultants, Inc.

EXHIBIT E - KEY PROJECT PERSONNEL

Classification:

Name:

Classification:

Name:

Classification:

Name;

Classification:

" EXHIBIT 1
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EXHIBIT F
Contract No. 1-18-4356
DB Sterlin Consultants, Inc.
SCOPE OF SERVICES

This contract is for Phase Ill construction management engineering services on the Tri-State Tollway (1-294)
between Wolf Road {(M.P. 36.2) and Balmoral Avenue (M.P. 40.0) in Cook county, lllinois.

Rev. 5/2018 Page 1 PSB 181208 faor QNLY
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EXHIBIT G
Contract No. 1-18-4356
DB Sterlin Consultants, Inc.
CURRENT OBLIGATIONS FOR PROJECT

Route & Job Fee (Including all Fee Remaining Estimated
No Work Scope & Description of Project Supplementals and To Be Earner::lg Date of

) ‘ Extra Work Orders) Completion
RR-16-4253 1-88 Construction Management $2,542,025.43 $2,142,025.43  4/30/2019
RR-16-4280 System-wide Const. Mgmt.Upon Request $260,000.00 $260,000.00 12/31/2018
1-17-4682 EOWA Const. Mgmt.Upon Request $480,000.00 $480,000.00  11/30/2020
RR-16-4282 Tri-State Pavement Preservation CM $499,386.00 $475,000.00 6/30/2019

[-17-4300 1-294 Roadway Rehabilitation - Design $770,000.00 $700,000.00 9/1/2019
1-17-4302 -1-294 Roadway Rehabilitation - Design $480,000.00 $120,000.00  12/31/2018
I-l7-4676 1-90 I-490 System Interchange Design $1,339,800.00 $1,150,000.00 12/31/2019

Rev. 5/2018 , PSB 18-1 and Later ONLY
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Contract No.: 1-18-4356

Consultant:

DB Sterlin Consultants, Inc.

EXHIBIT H - SERVICES BY OTHERS

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others", they must

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

DBE/MBE/WBE SUBCONSULTANTS

Direct Labor

Direct Costs

Services by Others
Additional Services **

Total this Subconsuitant (ULC)

Direct Labor

Direct Costs

Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs

Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs

Services by Others
Add}itional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

** Additiona! services funds require prior authorization before use

Rev. 5/2018

]
$ -

7
$ -

8
$ -

9
$ -

10
$ -

Direct Labor

Direct Costs $ -
Services by dhem $ -
Additional Services ** $ -

Total this Subconsultant (ULC) $
Direct Labor

Direct Costs $ -
Services by Others $ -
Additional Services ** $ -

Total this Subconsultant (ULC) $
Direct Labor

Direct Costs $ -
Services by Others $ -
Additional Services ** $ -

Total this Subconsultant (ULC) $
Direct Labor

Direct Costs $ -
Services by Others $ -
Additional Services ** $ -

Total this Subconsultant (ULC) $
Direct Labor

Direct Costs 9 -
Services by Others $ -
Additional Services ** $ -

Total this Subconsultant (ULC) $

TOTAL DBE/MBE/WBE Subconsultants: $

TOTAL Additional Services DBE/MBE/WBE Subconsultants: $

TOTAL Allowable Fee DBEIMBENVBE Subconsultants: $
DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):
DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):

EXHIBIT “1”

PSB 18-1 and Later ONLY
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Project No. 1-18-4356

Consultant:

DB Sterlin Consultants, inc.

EXHIBIT H - SERVICES BY OTHERS (continued)

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsuitant requires "Services by Others”, they must

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

OTHER SUBCONSULTANTS (NQT DBE/MBE/WBE)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Sérvices **

Total this Subconsultant (ULC)

Direct Labor
Direct Costs

Services by Others

A A (A [&H

Additional Services **

Total this Subconsultant (ULC)

Direct Labor
Direct Costs

Services by Others

& [ 8 [P
'

Additional Services **

Total this Subconsuitant (ULC)

Direct Labor
Direct Costs
Services by Others

Additional Services **

o v len e
\

Total this Subconsultant (ULC)

** Additional services funds require prior authorization before use

Rev. 52018

Direct Labor
Direct Costs
Services by Others

Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

A KA A 16A

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsuitant (ULC)

A (¢h A |6A

© 10

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

€A €A A P

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsuitant (ULC)

& (A (ep 1eH

TOTAL Non-DBE/MBE/WBE Subconsultants: $

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: $

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: $

EXHIBIT “1”
Page 1380t 249




Contract Information Sheet

Complete the following information and it will be populated on every exhibit.

Consultant Name: Engineering Services Group, Inc.
Contract Number: 1-18-4356
Proposal Date: 5/21/2018

Exhibit Pointers  Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

psB 18-EXKHIBIE ALY
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Contract No.: 1-18-4356 Consultant: Engineering Services Group, Inc.

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime)

5,720.00 $ 34.68 TOTAL DIRECT SALARY §

198,361.43

{Total Work Hours (Average Hourly
from Exhibit A) Rate )

Multiplier to be used on this project:

2.80

Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER §

555,412.00

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT

(For Prime Consultant listed above.)

TOTAL DIRECT COSTS _$

44,588.00

C. SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) $ -

Total Allowable Fee Non-DBEIMBENVBE Subconsultant (from Exhibit H (cont)) $ -

TOTAL SERVICES BY OTHERS _$

D. ADDITIONAL SERVICES (Prime Consultant)

(Requires prior authorization before use)

~ ADDITIONAL SERVICES (Subconsuttants)

(Requires prior authorization before use)

TOTAL ADDITIONAL SERVICES _$

{Requires prior authorization before use)

E. MAXIMUM ALLOWABLE FEE (upper Limit of Compensation) $

600,000.00

Rev. 512018 ' PSB 1%%511 bﬁr QT,)(
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Contract No.: 1-18-4356 Consultant:  Engineering Services Group, Inc.

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

A VEHICLE REIMBURSEMENT - rate based on link below ‘
http/iwww? illinois. gov/icms/Emplovees/iravel/Pages/TravelReimbursement.aspx

B. ALLOWABLE DIRECT COSTS - based on link below
https://www.illinoistoliway.com/documents/20184/238673/L.G _TOL

LWAY XX ALLOWABLEDIRECTCOSTS 12132013.PDF/b3dab3
C. OVERTIME PREMIUM
D. ITEMIZED DIRECT COSTS - For any expense not included in the

Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized) $ 44,588.00

Rev. 5/2018 ; PSB 18-1 and Later ONLY
EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

10.01.2013

Effective for contracts awarded on or after October 1, 2013; the following costs are allowable when
requested by the Department and included in the contract. The costs are allowable when it is
customary for the firm to bill for the cost and it can be itemized in the firm’s billing and accounting

systems.
Per Diem State Rate (Maximum)
Lodging State Rate (Maximum)
Air Fare Coach Rate with 2 weeks advance
purchase
Vehicles
Mileage State Rate* (Maximum)
Vehicle Rental $55/day (Maximum)
Leased / Company-Owned Vehicles (does not include
personal vehicles, not owned by the company) $65/day
Vehicle Half-day Rate $32.50/half day
Parking - Actual Cost
Tolls Actual Cost
Overtime Premium portion
Film and Film Processing** Actual Cost
Overnight Delivery/Postage Courier Service Actual Cost
Copies of Deliverables and Mylars Actual Cost
Specific Insurance - required for project Actual Cost

CADD

Actual Costs (Maximum of $15.00/Hr)

Monuments - Permanent Actual Cost
Payment for Newspaper Ads Actual Cost
Weh Site : Actual Cost
Facility Rental for Public Meetings & Exhibits/Rendering .
& AV Equipment/Transcriptions Actual Cost
Recording Fees Actual Cost
Courthouse Fees Actual Cost
Testing of Soil Samples Actual Cost
Lab Services (excluding Phase Il normal construction

inspection such as beambreaks, cylinder breaks, ,
pavement cores) Actual Cost
Equipment rental specific for project (snooper for bridge

inspection, noise meter, etc.) Actual Cost
Specialized equipment — on an as needed basis with prior

approval Actual Cost
Traffic Systems Actual Cost
Storm sewer cleaning and televising Actual Cost
Traffic control and protection Actual Cost
Aerial photography and mapping Actual Cost
Utility exploratory trenching

Actual Cost

EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

o ‘*website for State Reimbursement Rates
http://www2.illingis.gov/cms/Employvees/travel/Pages/TravelReimbursement.aspx

o **|sa of digital cameras verses film cameras is encouraged when firms own digital cameras and
the discussion of their use will be part of the negotiations. Film & copies will be reimbursed at
actual costs. :

¢ On all agreements authorization after January 1, 2005, GPS Equipment is considered a “tool of
the trade.”

EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

Construction Inspection

Construction inspection Communications:

Cell Phones Unailowabie
Radio Communication ' Actual Cost

2-way Radio Actual Cost

Vehicles (Only for Vehicles assigned to project)

Rental (Daily Rate Only) - Including Tolls $55/day (Maximum)
Leased / Company-Owned Vehicles (does not include .
personal vehicles, not owned by the company) $65/day

The number of days will be calculated as follows:

For extended stay**- Number of days on job site plus one

Day to travel to and from job site

Weekly (hotel) — Number of days on job site plus one day to

Travel to and from job site per week.

Shift Differential Actual Cost based on firm policy

**Extended Stay Status applies to individuals on the project over 20 Consecutive working days. The
. decision whether individuals will stay over the weekend will be made after the Contractor's schedule is
available and shall be made jointly by the Consultant Liaison and the IDOT Resident.

NOTES:
¢ Parking is now an gllowable cost
& Cell phones are now an unallowable direct cost
o For CSE contracts, beam and cylinder breaks are not reimbursable. Overtime to employees

traveling to and from the site will be allowed depending on the firm's policy and limited to the
Tollway’s CSE Manual allowance.

EXHIBIT “1”
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Contract No.:

1-18-4356

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others:

Rev. 5/2018

Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

Consultant: Engineering Services Group, Inc.

EXHIBIT E - KEY PROJECT PERSONNEL

PSB 18-1 and Later ONLY
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EXHIBIT F
~ Contract No. 1-18-4356
Engineering Services Group, Inc.
SCOPE OF SERVICES

Engineering Services Group will provide construction inspection services and documentation services for the
proposed rehabilitation and widening of the Tri-State Tollway between Wolf Road (M.P.36.2) and Balmoral

Rev. 5/2018 Page 1 , PSB 18-1 and Later ONLY
‘ EXHIBIT
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EXHIBIT G

CONTRACT No, I-8-4356
ENGINEERING SERVICES GROUP, INC.

CURRENT OBLIGATIONS FOR PROJECT

Route & Job | Work Scope & Fee (including all Fee Remaining | Estimated
No. Description of Project Supplements and Extra | to Be Earned Date of
Work Orders) ** ** Completion
RR-14- Construction Management $1988K $284K Summer 2018
9171/PSB 14-3 Services Upon Request,
Phase I1I Project, Note (2)
RR-17- Job Order Contracting $3200K $2773K Fall 2022
9202/PSB 17-2 (JOC) Program
Management Support
C-91-120-17/ | Pavement Marking and Other $340K $42 Summer 2018
PTB 182 Traffic Control Devices,
Phase I1I, Various Routes,
Various Counties, Note (2)
CDOT Category 8, Construction Pending
B-2-704 Engineering for Roadway and
Bridge Projects, Phase 111
Project, Note (2)
CDOT Category 8, Construction $656K 0 Spring 2018
E-4-714 Engineering for Roadway and
Bridge Projects, Phase 11
Project, Note (2)

Note (1) Procurement Relationship — Sub Consultant

Note (2) Procurement Relationship — Prime Consultant

** Excluding Sub-Consultant

EXHIBIT “1”
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Contract No.:

1-18-4356

Consultant:

Engineering Services Group, Inc.

EXHIBIT H - SERVICES BY OTHERS

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.:

DBE/MBE/WBE SUBCONSULTANTS

Direct Labor

' Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs

Services by Others
Additional Services **

Total this Subconsuitant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsuiltant (ULC)

Direct Labor

Direct Costs

Services by Others
Additional Services **

Total this Subconsultant (ULC)

** Additional services funds require prior authorization before use

Rev. 5/2018

6
$ -

7
$ -

8
$ -

9
$ -

10
$ -

‘ Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others", théy must

Direct Labor

" Direct Costs $ -
Services by Omérs $ -
Additional Services ** $ -

Total this Subconsultant (ULC) 3
Direct Labor

Direct Costs $ -
Services by Others $ -
Additional Services ** $ -

Total this Subconsultant (ULC) $
Direct Labor

Direct Costs $ -
Services by Others -
Additional Services ** -

Total this Subconsuitant (ULC) $
Direct Labor
“Direct Costs $ -
Services by Others 3 ' -
Additional Services ** $ -

Total this Subconsultant (ULC) $
Direct Labor

Direct Costs $ -
Services by Others 3 -
Additional Services ** 3 -

Total this Subconsultant (ULC) $

TOTAL DBE/MBE/WBE Subconsultants: $

TOTAL Additional Services DBE/MBE/WBE Subconsultants: $

. TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: _$
DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):
DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):

EXHIBIT “1”
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Project No.

1-18-4356

Consultant:

Engineering Services Group, Inc.

EXHIBIT H - SERVICES BY OTHERS (continued)

" Exhibits A-B, D-G must be submitted for each Subconsultant listed below. If a subconsultant requires
include Exhibit H and attach Exhibits A-B,D

OTHER SUBCONSULTANTS (NQT DBE/MBE/WBE)

“Services by Others", they must

-G for second tier subconsultants.

6

Direct Labor Direct Labor

Direct Costs Direct Costs $

Services by Others ' Services by Others $

Additional Services ** ] Additional Services ** $ -

Total this Subconsultant (ULC) $ Total this Subconsuitant (ULC) $ -
7

Direct Labor Direct Labor $

Direct Costs Direct Costs $

Services by Others Services by Others $

Additional Services ** Additional Services ** 3

Total this Subconsuiltant (ULC) 3 Total this Subconsultant (ULC) 3 -
8

Direct Labor $ - Direct Labor $

Direct Costs $ - Direct Costs $

Services by Others $ - Services by Others $

Additional Services ** $ - Additional Services ** $

Total this Subconsultant (ULC) $ Total this Subconsultant (uLe) $ -
9

Direct Labor $ - Direct Labor $

Direct Costs $ - Direct Costs $

Services by Others $ - Services by Others $

Additional Services ** $ - Additional Services ** $

Total this Subconsultant (ULC) 3 Total this Subconsuitant (ULC) 3 -
10

Direct Labor 3 - Direct Labor $

Direct Costs $ - Direct Costs $

Services by Others $ - Services by Others $

Additional Services ** $ - Additional Services ** $

Total this Subconsultant (ULC)

2]

Total this Subconsultant (ULC)

il
v

l

** Additionat services funds require prior authorization before use

TOTAL Non-DBE/MBE/WBE Subconsuitants: $ -

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: $ -

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: $ -

EXHIBIT “1”
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Contract Information Sheet

Complete the following information and it will be populated on every exhibit.

Consultant Name: Gasperec Elberts Consulting, LLC
Contract Number: 1-18-4356
Proposal Date: 5/21/2018

Exhibit Pointers  Editable cells in each exhibit are underlined in red

'Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

PSB 18-1B%HILBEF &1 Y
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Contract No.: 1-18-4356 Consultant: Gasperec Elberts Consuiting, LLC

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime)

3,075.00 $ 67.29 TOTAL DIRECT SALARY § 206,903.57
(Total Work Hours (Average Hourly
from Exhibit A) " Rate)
Multiplier to be used on this project: 2.80
Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)
DIRECT REGULAR SALARY TIMES MULTIPLIER § 579,330.00
B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(For Prime Consultant listed above.)
TOTAL DIRECT COSTS _$ 20,670.00
C. SERVICES BY OTHERS
Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) _$ -
Total Allowable Fee Non-DBE/MBEMWBE Subconsuitant (from Exhibit H (cont)) $ -
TOTAL SERVICES BY 6THERS $ -
D. ADDITIONAL SERVICES (Prime Consultant) ,
: (Requires prior authorization before use)
ADDITIONAL SERVICES (subconsultants)
(Requires prior authorization before use)
TOTAL ADDITIONAL SERVICES _$ -
{Requires prior authorization before use)
E. MAXIMUM ALLOWABLE FEE (upper Limit of Compensation) . $ 600,000.00
Rev. 5/2018 PSB 18-1 and Later 9N’L’Y
HIBIT “1
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Contract No.:

1-18-4356 Consultant: Gasperec Elberts Consulting, LLC

EXHIBIT D

REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

VEHICLE REIMBURSEMENT - rate based on link below

http:/Avww?2. illinois gov/icms/Employees/iravel/Pages/TravelReimbursement. aspx

ALLOWABLE DIRECT COSTS - based on link below
hitps://www.illinoistoliway.com/documents/20184/238673/L.G_TOL

LWAY XX _ALLOWABLEDIRECTCOSTS 12132013.PDF/b3dab3
OVERTIME PREMIUM
ITEMIZED DIRECT COSTS - For any expense not included in the

Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized)

Rev. 5/2018

$ 20,670.00

PSB 18-1 and Later ONLY
EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

10.01.2013

Effective for contracts awarded on or after October 1, 2013; the following costs are allowable when
requested by the Department and included in the contract. The costs are allowable when it is
customary for the firm to bill for the cost and it can be itemized in the firm’s billing and accounting

systems.
Per Diem State Rate (Maximum)
Lodging State Rate (Maximum)
Air Fare Coach Rate with 2 weeks advance
purchase
Vehicles
Mileage State Rate* (Maximum)
Vehicle Rental $55/day (Maximum)
Leased / Company-Owned Vehicles (does not include
personal vehicles, not owned by the company) $65/day
Vehicle Half-day Rate $32.50/half day
Parking - Actual Cost
Tolls Actual Cost
Overtime Premium portion
Film and Film Processing** Actual Cost
Overnight Delivery/Postage Courier Service Actual Cost
Copies of Deliverables and Mylars Actual Cost
Specific Insurance — required for project Actual Cost

CADD

Actual Costs (Maximum of $15.00/Hr)

Monuments - Permanent Actual Cost -

Payment for Newspaper Ads Actual Cost

Web Site Actual Cost

Facility Rental for Public Meetings & Exhibits/Rendering

& AV Equipment/Transcriptions Actual Cost

Recording Fees Actual Cost

Courthouse Fees Actual Cost

Testing of Soil Samples Actual Cost

Lab Services (excluding Phase Iil normal construction

inspection such as beam breaks, cylinder breaks,

pavement cores) Actual Cost

Equipment rental specific for project {snooper for bridge

inspection, noise meter, etc.) Actual Cost

Specialized equipment —on an as needed basis with prior

approval Actual Cost

Traffic Systems Actual Cost

Storm sewer cleaning and televising Actual Cost

Traffic control and protection Actual Cost

Aerial photography and mapping Actual Cost
- Utility exploratory trenching Actual Cost

EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

e *website for State Reimbursement Rates :
http://www?2.illinois.gov/cms/Emplovees/travel/Pages/TravelReimbursement.aspx

e **Use of digital cameras verses film cameras is encouraged when firms own digital cameras and
the discussion of their use will be part of the negotiations. Film & copies will be reimbursed at
actual costs.

o On all agreements authorization after January 1, 2005, GPS Equipment is considered a “tool of
the trade.”

EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

Construction Inspection

Construction Inspection Communications:

Cell Phones » Unallowable
Radio Communication Actual Cost .
2-way Radio » Actual Cost

Vehicles (Only for Vehicles assigned to project)

Rental (Daily Rate Only) - Including Tolls $55/day (Maximum)
Leased / Company-Owned Vehicles (does not include
personal vehicles, not owned by the company) $65/day

The number of days will be calculated as follows:

For extended stay**- Number of days on job site plus one

Day to travel to and from job site

Weekly (hotel) - Number of days on job site plus one day to

Travel to and from job site per week.

Shift Differential Actual Cost based on firm policy

**Extended Stay Status applies to individuals on the project over 20 Consecutive working days. The
decision whether individuals will stay over the weekend will be made after the Contractor’s schedule is
available and shall be made jointly by the Consultant Liaison and the IDOT Resident.

NOTES:
¢ Parking is now an gllowable cost
e (Cell phones are now an unallowable direct cost
e For CSE contracts, beam and cylinder breaks are not reimbursable. Overtime to employees
traveling to and from the site will be allowed depending on the firm’s policy and limited to the
Tollway’s CSE Manual allowance.
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Contract No.:

1-18-4356

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others:

Rev. 5/2018

Name:

Classification:

Name;

Classification:

Name:

Classification:

Name:

Classification:

Consultant: Gasperec Elberts Consulting, LLC

EXHIBIT E - KEY PROJECT PERSONNEL

" EXHBiT
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EXHIBIT F
Contract No. 1-18-4356
Gasperec Elberts Consulting, LLC
SCOPE OF SERVICES

Gasperec Elberts Consuiting, LLC shall provide construction engineering and inspection services in accordance
with the Hlinois Tollway Guidelines

Rev. 5/2018 Page 1 PSB 18-1 and Later ONLY
~ EXHIBIT “1
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EXHIBIT G
Contract No. 1-18-4356
Gasperec Elberts Consulting, LLC
CURRENT OBLIGATIONS FOR PROJECT

Route & Job o . Fee (Including all Fee Remaining Estimated
No. Work Scope & Description of Project Supplementals and To Be Earned Date of
Extra Work Orders) Completion
P-2017-07 Construction Inspection for City of $53,370.99 $53,370.99 9/30/2018
E-8-306 Construction Inspection for CDOT - $88,539.76 $88,539.76 10/31/2018
Chicago Avenue Bridge over the North
Branch
Rev. 5/2018 PSB 18-1 and Later ONLY

EXHIBIT “1”
Page 164 of 249




Contract No.: 1-18-4356 Consuitant: Gasperec Elberts Consuiting, LLC

EXHIBIT H - SERVICES BY OTHERS

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others", they must
include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

DBE/MBE/WBE SUBCONSULTANTS

Direct Labor

Direct Labor

Direct Costs Direct Costs $ -

Services by Others Services by Others $ -

Additional Services ** Additional Services ** $ -

Total this Subconsultant (ULC) Total this Subconsultant (ULC) $
7

Direct Labor Direct Labor

Direct Costs Direct Costs $ -

Services by Others Services by Others $ -

Additional Services ** Additional Services ** $ -

Total this Subconsultant (ULC) Tota! this Subconsultant (ULC) $
8

Direct Labor Direct Labor

Direct Costs $ - ) Direct Césts Bt $ -

Services by Others $ - Services by Others $ -

Additional Services ** $ - Additional Services ** $ -

Total this Subconsultant (ULC) Total this Subconsultant (ULC) $
9

Direct Labor Direct Labor

Direct Costs $ - Direct Costs 3 -

Services by Others 3 - Services by Others -

Additional Services ** 3 - Additional Services ** -

Total this Subconsultant (ULC) Total this Subconsuitant (ULC) $
10

Direct Labor Direct Labor

Direct Costs $ - Direct Costs $ -

Services by Others $ - Services by Others $ -

Additional Services ** $ - Additional Services ** $ -

$

Total this Subconsultant (ULC)

** Additional services funds require prior authorization before use

Total this Subconsultant (ULC)

TOTAL DBE/MBE/WBE Subconsultants: _$

TOTAL Additional Services DBE/MBE/WBE Subconsultants: $

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: $

DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):
DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):

EXHIBIT “1”

Rev. 5/2018 . PSB 18-1 and Later ONLY
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Project No.

1-18-4356

Consultant:

Gasperec Elberts Consulting, LLC

EXHIBIT H - SERVICES BY OTHERS (continued)

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others", they must

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

OTHER SUBCONSULTANTS (NQT DBE/MBE/WBE)

6

Direct Labor Direct Labor

Direct Costs Direct Costs -

Services by Others Services by Others -

Additional Services ** Additlonal Services ** $ -

Total this Subconsuitant (ULC) $ - Total this Subconsultant (ULC) $
7

Direct Labor Direct Labor $ -

Direct Costs Direct Costs $ -

Services by Others Services by Others 3 -

Additional Services ** Additional Services ** $ -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $
8

Direct Labor $ - Direct Labor $ -

Direct Costs $ - Direct Costs $ -

Services by Others $ - Services by Others $ -

Additional Services ** $ - Additional Services ** $ -

Total this Subconsultant (ULC) $ - Total this Subconsuitant (ULC) $ -
9

Direct Labor $ - Direct Labor $ -

Direct Costs $ - Direct Costs 3 -

Services by Others $ - Services by Others $ -

Additional Services ** 3 - Additional Services ** 3 -

Totai this Subconsultant (ULC) $ - Total this Subconsultant {ULC) $
10

Direct Labor $ - Direct Labor 3 -

Direct Costs $ - Direct Costs $ -

Services by Others $ - Services by Others $ -

Additional Services ** $ - Additional Services™** $ -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $

Rev. 5/2018

** Additional services funds require prior authorization before use

TOTAL Non-DBE/MBE/WBE Subconsultants: $

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: $

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: $

EXHIBIT “1”
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Contract Information Sheet

Complete the following information and it will be populated on every exhibit.

lllinois Construction & Environmental

Consultant Name: Consulting, Inc.
Contract Number: ' [-18-4356
Proposal Date: 5/21/2018

Exhibit Pointers  Editable celis in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

psB 18-Eahb (B ONLY
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lllinois Construction & Environmental Consulting,
Contract No.: 1-18-4356 Consultant: Inc.

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime)

4,014.00 $ 43.20 TOTAL DIRECT SALARY § 173,404.80
(Total Work Hours (Average Hourly
from Exhibit A) Rate )
Muttiplier to be used on this project: 2.80

Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER § 485,533.44

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT

(For Prime Consultant listed above.)

TOTAL DIRECT COSTS § 114,466.56

C. SERVICES BY OTHERS

Total Allowable Fee DBE/MBEWBE Subconsuitant (from Exhibit H) $ -

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) $ -

TOTAL SERVICES BY OTHERS _$ -

D. ADDITIONAL SERVICES (Prime Consultant)

(Requires prior authorization before use)

ADDITIONAL SERVICES (subconsultants)

(Requires prior authorization before use)

TOTAL ADDITIONAL SERVICES _§ -
(Requires prior authorization before use)

E. MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) $ 600,000.00

Rev. 52018 PSB 1 E-)1( la_lniiBl_Ie]_Fr,Q{l},Y
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lllinois Construction &
Contract No.: 1-18-4356 Consultant: Environmental Consulting, Inc.

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

A. VEHICLE REIMBURSEMENT - rate based on link below
hitp://www2.illinois.gov/icms/Employees/travel/Pages/TravelReimbursement. aspx

B. ALLOWABLE DIRECT COSTS - based on link below

https://www illinoistoliway.com/documents/20184/238673/LG _TOL
LWAY XX ALLOWABLEDIRECTCOSTS 12132013.PDF/b3dab3

C. OVERTIME PREMIUM

D. ITEMIZED DIRECT COSTS - For any expense not included in the
Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY
(See ltemized Direct Costs Attached)

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized) $ 114,466.56

Rev. 5/2018 ‘ : PSB 18-1 and Later ONLY
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ILLINOIS CONSTRUCTION AND ENVIRONMENTAL CONSULTING, INC.
Contract # |-18-4356, Direct Cost

HMA LABORATORY SERVICES

BULK SPECIFIC GRAVITY (GYRATORY SPECIMENS, AVERAGE OF TWO) $325.00 Each
MAXIMUM SPECIFIC GRAVITY $120.00 Each
EXTRACTION (REFLUX INCLUDING WASHED GRADATION) $225.00 Each
IGNITION (INCLUDING WASHED GRADATION) $200.00 Each
HMA MAX SPECIFIC GRAVITY AND BULK SPECIFIC GRAVITY $44500 Each
PAVEMENT ANALYSIS-SINGLE 4" CORE WITH SAW CUT $50.00 Each
PAVEMENT ANALYSIS-SINGLE 6" CORE WITH SAW CUT $50.00 Each
HMA PRODUCTION MIX VERIFICATION (INCLUDES REFLUX, EXTRACTION, Gmm AND Gmb) 70,00 Each
CORE ANALYSIS, 6" DENSITY and REFLUX 275.00 Each
AGGREGATE LABORATORY SERVICES

DRY GRADATION $95.00 Each
WASHED GRADATION $130.00 Each
SPECIFIC GRAVITY AND ABSORPTION $210.00 Each
MOISTURE CONTENT $50.00 Each
MINERAL FILLER GRADATION 12000 Each
PGE TESTING (WASHED GRADATION) 225.00 Each
PGE TESTING (DRY GRADATION) 175.00 Each
PCC LABORATORY SERVICES

COMPRESSIVE STRENGTH OF CYLINDERS CURING UP TO 28 DAYS (6"X12") 25,00 Each
SULFUR CAPPING 50.00 Each
SOILS LABORATORY SERVICES

STANDARD PROCTOR 200.00 Each
MODIFIED PROCTOR $215.00 Each
ONE-POINT PROCTOR $150.00 Each
ORGANIC CONTENT (LOSS OF IGNITION METHOD) $120.00 Each
ORGANIC CONTENT (BY WET COMBUSTION) $100.00 Each
WASHED GRADATION $150.00 Each
ATTERBERG LIMITS $130.00 Each
HYDROMETER 150,00 Each
MISC.

VEHICLE CHARGE $65.00 Per Day
NUCLEAR GAUGE DAILY CHARGE $55.00 Per Day

EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

10.01.2013

Effective for contracts awarded on or after October 1, 2013; the following costs are allowable when
requested by the Department and included in the contract. The costs are allowable when it is
customary for the firm to bill for the cost and it can be itemized in the firm’s biiling and accounting

systems.
Per Diem State Rate (Maximum)
Lodging State Rate (Maximum)
Air Fare Coach Rate with 2 weeks advance
purchase
Vehicles
Mileage State Rate* (Maximum)
Vehicle Rental $55/day (Maximum)
Leased / Company-Owned Vehicles (does not include
personal vehicles, not owned by the company) $65/day
Vehicle Half-day Rate $32.50/half day
Parking - Actual Cost
Tolls Actual Cost
Overtime Premium portion
Film and Film Processing** Actual Cost
Overnight Delivery/Postage Courier Service Actual Cost
Copies of Deliverables and Mylars Actual Cost
Specific Insurance - required for project Actual Cost

CADD

Actual Costs (Maximum of $15.00/Hr)

Monuments — Permanent Actual Cost
Payment for Newspaper Ads Actual Cost
Web Site Actual Cost
Facility Rental for Public Meetings & Exhibits/Rendering

& AV Equipment/Transcriptions Actual Cost
Recording Fees Actual Cost
Courthouse Fees Actual Cost
Testing of Soil Samples Actual Cost
Lab Services (excluding Phase 1ll normal construction

inspection such as beam breaks, cylinder breaks,

pavement cores) Actual Cost
Equipment rental specific for project (snooper for bridge

inspection, noise meter, etc.) Actual Cost
Specialized equipment — on an as needed basis with prior

approval Actual Cost
Traffic Systems Actual Cost
Storm sewer cleaning and televising Actual Cost
Traffic control and protection Actual Cost
Aerial photography and mapping Actual Cost
Utility exploratory trenching Actual Cost

EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

e *website for State Reimbursement Rates
http://www?2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

e **Use of digital cameras verses film cameras is encouraged when firms own digital cameras and
the discussion of their use will be part of the negotiations. Film & copies will be reimbursed at
actual costs.

¢ On all agreements authorization after January 1, 2005, GPS Equipment is considered a “tool of
the trade.” ‘
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ALLOWABLE DIRECT COSTS

Construction Inspection

Construction Inspection Communications:

Cell Phones Unallowable
Radio Communication Actual Cost
2-way Radio Actual Cost

Vehicles (Only for Vehicles assigned to project)

Rental (Daily Rate Only) - Including Tolls $55/day (Maximum)
Leased / Company-Owned Vehicles {does not include
personal vehicles, not owned by the company) $65/day

The number of days will be calculated as follows:

For extended stay**- Number of days on job site plus one

Day to travel to and from job site

Weekly (hotel) — Number of days on job site plus one day to

Travel to and from job site per week.

Shift Differential Actual Cost based on firm policy

**Extended Stay Status applies to individuals on the project over 20 Consecutive working days. The
decision whether individuals will stay over the weekend will be made after the Contractor’s schedule is
available and shall be made jointly by the Consultant Liaison and the IDOT Resident.

NOTES:
¢ Parking is now an allowable cost
e Cell phones are now an unallowable direct cost
e For CSE contracts, beam and cylinder breaks are not reimbursable. Overtime to employees
traveling to and from the site will be allowed depending on the firm’s policy and hmlted tothe
Tollway’s CSE Manual allowance.
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lllinois Construction & Environmental
Contract No.: 1-18-4356 Consultant: Consulting, Inc.

EXHIBIT E - KEY PROJECT PERSONNEL

Project Principal:

Project Manager:

Project Engineer:

Resident Enginéer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name: Jolie Gallaway

Classification: Materials Technician

Name:

Classification:

Name:

Classification:

Name:

Classification:

Rev. 52018 PSB 18-1 and Later ONLY
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Jolie Gallaway
Field Technician
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EXHIBIT F
Contract No. 1-18-4356
Illinois Construction & Environmental Consulting, Inc.
SCOPE OF SERVICES

This contract is for Phase Ill construction management engineering services on the Tri-State Tollway (1-294)
between Wolf Road (M.P. 36.2) and Balmoral Avenue (M.P. 40.0) in Cook county, lllinois.

Rev. 5/2018 Page 1 PSB 18- 10 L AIaL QMY
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EXHIBIT G
Contract No. 1-18-4356
lllinois Construction & Environmental Consulting, Inc.

CURRENT OBLIGATIONS FOR PROJECT

Route & Job Fee (Including all Fee Remainin Estimated
No Work Scope & Description of Project Supplementals and To Be Earne dg Date of
) ' Extra Work Orders) Completion

RR-15-4242 Materials Engineering Upon Request $400,000.00 $163,579.00  12/31/2018

RR-16-4250 Construction Management Services Upon $300,000.00 $145,326.00 12/31/2018
Request Systemwide - On call As-needed ‘

C-91-127-16 Vari'ous Construction Program $102,156.00 $83,690.00 12/31/2018
Management for Phase III Projects

C-93-038-16 Construction Inspection for IL 178 over the $825,000.00 $546,517.00  8/31/2019
Illinois River

C-94-053-16 Materials Project Manager for Various $337,500.00 $260,957.00  7/13/2019
Materials Inspections

C-91-232-16 Construction Inspection for I-55 $138,334.00 $21,548.00 5/1/2018
(Stevenson Expressway): Weber Rd to
Willow Springs Rd.

C-91-473-16 Various Quality Assurance Management $150,000.00 $110,006.00  9/22/2018

RR-13-4117 Materials QA for Reagan Memorial EW $72,500.00 $72,500.00  12/31/2018

C-91-232-17 Construction Inspection for 1-290 $151,879.00 $125,807.00 12/31/2018
Congress Pkwy - Jane Byme Interchange

C-91-237-17 Materials QA for IL 120 over $62,639.00 $51,092.00  12/31/2018
US 41 - Skokie Hwy

Rev. 5/2018 PSB 18-1 t Y
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Contract No.: 1-18-4356 Consultant: lllinois Construction & Environmental Consulting, inc.

EXHIBIT H - SERVICES BY OTHERS

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others”, they must
include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

DBE/MBE/WBE SUBCONSULTANTS

Direct Labor

Direct Labor

Direct Costs Direct Costs $ -
Services by Others Services by Others ) -
Additional Services ** Additional Services ** 3 -
Total this Subconsultant (ULC) Total this Subconsultant (ULC) 3
7
Direct Labor Direct Labor
Direct Costs Direct Costs $ -
Services by Others Services by Others $ -
Additional Services ** Additional Services ** $ -
Total this Subconsultant (ULC) Total this Subconsultant (ULC) $
8
Direct Labor Direct Labor
Direct Costs $ - Direct Costs 3 -
Services by Others 3 - Servicgs by Others $ -
Additional Services ** 3 - Additional Services ** 3 -
Total this Subconsultant (ULC) Total this Subconsultant (ULC) $
9
Direct Labor Direct Labor
Direct Costs $ - Direct Costs $ -
Services by Others : $ - Services by Others 3 -
Additional Services ** $ - Additional Services ** $ -
Total this Subconsultant (ULC) Total this Subconsultant (ULC) $
10
Direct Labor Direct Labor
Direct Costs 3 - Direct Costs $ -
Services by Others 3 - Services by Others $ he
Additional Services ** $ - Additional Services ** -
Total this Subconsultant (ULC) Total this Subconsultant (ULC) $
** Additional services funds require prior authorization before use TOTAL DBE/MBE/WBE Subconsultants: $
TOTAL Additional Services DBE/MBE/WBE Subconsultants: $
TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: $

DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):
DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):

ESXHIBIT ”%”
PSB 18-1 and Later ONLY
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Project No.

1-18-4356

Consultant:

lllinois Construction & Environmental Consulting, Inc.

EXHIBIT H - SERVICES BY OTHERS (continued)

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

OTHER SUBCONSULTANTS (NOT DBE/MBE/WBE)

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others”, they must

6

Direct Labor Direct Labor

Direct Costs Direct Costs $ -

Services by Others Services by Others $ -

Additional Services ** Additional Services ** $ -

Total this Subconsultant (ULC) 3 - Total this Subconsultant (ULC) $
7

Direct Labor Direct Labor $ -

Direct Costs Direct Costs $ -

Services by Others Services by Others $ -

Additional Services ** Additional Services ** $ -

Total this Subconsuitant (ULC) $ - Total this Subconsultant (ULC) $
8

Direct Labor $ - Direct Labor 3 -

Direct Costs $ - Direct Costs $ -

Services by Others $ - Services by Others $ -

Additional Services ** $ - Additional Services ** $ -

Total this Subconsuitant (ULC) $ - Total this Subconsuitant (ULC) $
9

Direct Labor $ - Direct Labor $ -

Direct Costs 3 - Direct Costs $ -

Services by Others $ - Services by Others $ -

Additional Services ** $ - Additional Services ** $ -

Totai this Subconsultant (ULC) $ - Total this Subconsuitant (ULC) $
10

Direct Labor 3 - Direct Labor $ -

Direct Costs $ - Direct Costs $ -

Services by Others $ - Services by Others 3 -

Additional Services ** $ - Additional Services ** 3 -

Total this Subconsuitant (ULC) $ - Total this Subconsuitant (ULC) $

Rev. 5/2018

** Additional services funds require prior authorization before use

TOTAL Non-DBE/MBE/WBE Subconsultants: $

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: _$

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: _$

EXHIBIT “1”
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Contract Information Sheet

Complete the following information and it will be populated on every exhibit.

Consultant Name: Michael Baker International, Inc
Contract Number: [-18-4356
Proposal Date: 5/21/2018

Exhibit Pointers  Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the ToIIWay's website
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Contract No.: 1-18-4356 Consultant: Michael Baker International, Inc.

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime)

34.00 $ 50.00 TOTAL DIRECT SALARY $ 1,700.00
(Total Work Hours (Average Hourly
from Exhibit A) Rate )
Multiplier to be used on this project: 2.80

Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER _§ 4,760.00

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT

(For Prime Consultant listed above.)

TOTAL DIRECT COSTS _$ 240.00

C. SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) _$ -

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) $ -

TOTAL SERVICES BY OTHERS _$ -

D. ADDITIONAL SERVICES (Prime Consultant) $ -
(Requires prior authorization before use)
ADDITIONAL SERVICES (subconsuitants) $ -

(Requires prior authorization before use)

TOTAL ADDITIONAL SERVICES _$ -
(Requires prior authorization before use)

E. MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) $ 5,000.00

Rev. 52018 PSB 184 anddaler ONLY
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Contract No.: 1-18-4356 Consultant: Michael Baker International, Inc.

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

A. VEHICLE REIMBURSEMENT - rate based on link below
http://iwww2 illinois. gov/icms/Employees/iravel/Pages/TravelReimbursement.aspx

B. ALLOWABLE DIRECT COSTS - based on link below
hitps://www.illinoistollway.com/documents/20184/238673/LG_TOL
LWAY XX ALLOWABLEDIRECTCOSTS 12132013.PDF/b3dab3

C. OVERTIME PREMIUM
D. ITEMIZED DIRECT COSTS - For any expense not included in the

Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and ltemized) $ 240.00

Rev. 5/2018 PSB 18-1 and Later ONLY
: EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

10.01.2013

_ Effective for contracts awarded on or after October 1, 2013; the following costs are allowable when
requested by the Department and included in the contract. The costs are allowable when it is
customary for the firm to bill for the cost and it can be itemized in the firm’s billing and accounting

systems.

kPer Diem
Lodging
Air Fare

Vehicles
Mileage
Vehicle Rental
Leased / Company-Owned Vehicles (does not include
personal vehicles, not owned by the company)
Vehicle Half-day Rate
Parking
Tolls
Overtime
Film and Film Processing**
Overnight Delivery/Postage Courier Service
Copies of Deliverables and Mylars
Specific Insurance — required for project
CADD
Monuments - Permanent
Payment for Newspaper Ads
Web Site
Facility Rental for Public Meetings & Exhibits/Rendering
& AV Equipment/Transcriptions
Recording Fees
Courthouse Fees
Testing of Soil Samples
Lab Services {excluding Phase Ill normal construction
inspection such as beam breaks, cylinder breaks,
pavement cores)
Equipment rental specific for project (snooper for bridge
inspection, noise meter, etc.)
Specialized equipment — on an as needed basis with prior
approval
Traffic Systems
Storm sewer cleaning and televising
Traffic control and protection
Aerial photography-and mapping
Utility exploratory trenching

State Rate (Maximum)

State Rate (Maximum)

Coach Rate with 2 weeks advance
purchase

State Rate* (Maximum)

$55/day (Maximum)

$65/day
$32.50/half day

- Actual Cost

Actual Cost

Premium portion

Actual Cost

Actual Cost

Actual Cost

Actual Cost

Actual Costs (Maximum of $15.00/Hr)
Actual Cost

Actual Cost

Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost

Actual Cost
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost

EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

e *website for State Reimbursement Rates

http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

» **Use of digital cameras verses film cameras is encouraged when firms own digital cameras and
the discussion of their use will be part of the negotiations. Film & copies will be reimbursed at
actual costs.

e On all agreements authorization after January 1, 2005, GPS Equipment is considered a “tool of
the trade.”

EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

Construction Inspection

Construction Inspection Communications:

Cell Phones Unailowable
Radio Communication Actual Cost
2-way Radio Actual Cost

Vehicles (Only for Vehicles assigned to project)

Rental (Daily Rate Only) - Including Tolls $55/day (Maximum)
Leased / Company-Owned Vehicles (does not include
personal vehicles, not owned by the company) $65/day

The number of days will be calculated as follows:

For extended stay**- Number of days on job site plus one

Day to travel to and from job site

Weekly (hotel) —~ Number of days on job site plus one day to

Travel to and from job site per week.

Shift Differential : Actual Cost based on firm policy

**Extended Stay Status applies to individuals on the project over 20 Consecutive working days. The
. decision whether individuals will stay over the weekend will be made after the Contractor’s schedule is
available and shall be made jointly by the Consultant Liaison and the IDOT Resident.

NOTES:
e Parking is now an allowable cost
e Cell phones are now an unallowable direct cost
e For CSE contracts, beam and cylinder breaks are not reimbursable. Overtime to employees
traveling to and from the site will be allowed depending on the firm’s policy and limited to the
Tollway’s CSE Manual allowance. ‘

EXHIBIT “1”
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Contract No.: 1-18-4356 Consultant: Michael Baker International, Inc.

EXHIBIT E - KEY PROJECT PERSONNEL

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

Rev. 52018 PSB 18-1 and Later ONLY

EXHIBIT “1”
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EXHIBIT F
Contract No. 1-18-4356
Michael Baker International, Inc.
SCOPE OF SERVICES

Provide limited design support to the CSE regarding shop drawing reviews and contractor RFI's on an as needed

basis.
Rev. 5/2018 Page 1 PSB 18—}1E )?ﬁl?lt%r ,()]l:l}rY
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EXHIBIT G
Contract No. 1-18-4356
Michael Baker International, Inc.
CURRENT OBLIGATIONS FOR PROJECT
Fee (Including all - Estimated
Rout:o& Job Work Scope & Description of Project Supplementals and F:: BR:IE::':I:dg Date of

) ‘ Extra Work Orders) Completion
1-17-4299 Roadway Design $387,646.00 $250,000.00 12/31/2019
[-13-4613 EOWA CM Services $5,000,000.00 $250,000.00 10/31/2018
I-13-5660 1-88 Resurfacing CM Services $6,148,718.00 $50,000.00 5/31/2018
IDNR  Dam Removal Services $990,000.00 $700,000.00  12/31/2019
183-017 Various Bridge Design Services $1,500,000.00 $1,100,000.00 7/31/2019
160-004  Various Phase I Services $2,000,000.00 $200,000.00  9/30/2018

173-015 Harlem Avenue - Phase [ Services $4,502,991.00 $2,000,000.00 8/1/2019
176-015 Cedar Street Extension - Phase I Services $724,549.00 $80,000.00 10/31/2018
Uofl  Photogrammetry and LiDAR Services $1,000,000.00 $200,000.00 12/1/2018
179-008 1-90, Cumberland to Harlem - CM Services $761,070.00 $250,000.00  10/1/2018

Rev. 5/2018 PSB 18-1 and Later ONLY
EXHIBIT 71>
Page 192 of 249




Contract No.:

1-18-4356

Consultant:

Michael Baker International, Inc.

EXHIBIT H - SERVICES BY OTHERS

DBE/MBE/WBE SUBCONSULTANTS

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant {(ULC)

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires
must include Exhibit H and attach Exhibits A-B,D

“Services by Others", they

-G for second tier subconsuiltants.

Direct Labor

Direct Costs

Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs

Services by Others
Additionat Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant {(ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

10

Direct Labor

Direct Costs

Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

** Additional services funds require prior authorization before use

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

TOTAL DBE/MBE/WBE Subconsultants: $ -

TOTAL Additional Services DBE/MBE/WBE Subconsultants: $

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: $ -

DBE/MBE/WBE Percentage of Total Fee (includes Additional Senm_'_B_l:r_il"__
DBE/MBE/WBE Percentage of Total Fee (does not include Addition Servi
age

Rev. 5/2018




Project No.

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a su
include Exhibit H and attach Exhibits A-B, D

1-18-4356

Consultant:

Michael Baker International, Inc.

EXHIBIT H - SERVICES BY OTHERS (continued)

OTHER SUBCONSULTANTS (NOT DBE/MBE/WBE)

1

Direct Labor

Direct Costs

Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs e
Services by Others —
Additional Services *

Totat this Subconsultant (ULC)

Direct Labor $ -
Direct Costs $ -
Services by Others $ -
Additional Services * $ -
Totat this Subconsultant (uLc)

Direct Labor $ -
Direct Costs $ -
Services by Others 3 -
Additional Services ** $ -
Total ‘thls Subconsultant (ULC)

Direct Labor $ -
Direct Costs $ -
Services by Others 3 -
Additional Services ** $ -

Total this Subconsultant {ULC)

** Additional services funds require prior authorization before use

Rev. 5/2018

bconsultant requires "Services by Others", they must
-G for second tier subconsultants.

6

Direct Labor

Direct Costs $ -

Services by Others 3 -

Additional Services ** 3 -

Total this Subconsultant (ULC) 3 -
7

Direct Labor $ -

Direct Costs $ -

Services by Others $ -

Additional Services * $ -

Total this Subconsultant (ULC) s -
8

Direct Labor 3 -

Direct Costs $ -

Services by Others 3 -

Additional Services ** $ -

Total this Subconsultant (ULC) s -
9

Direct Labor $ -

Direct Costs $ -

Services by Others $ -

Additional Services ** $ -

Total this Subconsultant (ULC) S -
10

Direct Labor $ -

Direct Costs $ -

Services by Others $ -

Additional Services ** $ -

Total this Subconsultant (ULC) % -

TOTAL Non-DBE/MBE/WBE Subconsultants: $ -

—

TOTAL Additional Services Non-DBE/MBE/WBE Subconsuitants: $ -

—_—_—

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: $ -

—_—_—

- EXHIBIT “1”
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Contract Information Sheet

Complete the following information and it will be populated on every exhibit.

| Consultant Name: O'Brien & Associates, Inc.
Contract Number: 1-18-4356
Proposal Date: 5/21/2018

Exhibit Pointers  Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website
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Contract No.: 1-18-4356 Consultant: O'Brien & Aésociates, Inc.

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime)

889.00 $ 44.25 TOTAL DIRECT SALARY § 39,338.256

(Total Work Hours (Average Hourly
from Exhibit A) Rate )
Muitiplier to be used on this project: 2.80

Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER $ 110,147.10

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT

(For Prime Consultant listed above.)

TOTAL DIRECT COSTS - $ 9,852.90

C. SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) $ -

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) $ -

TOTAL SERVICES BY OTHERS _$ -

D. ADDITIONAL SERVICES (Prime Consultant)

(Requires prior authorization before use)

ADDITIONAL SERVICES (subconsultants)

(Requires prior authorization before use)

TOTAL ADDITIONAL SERVICES _$ -
(Requires prior authorization before use)

E. MAXIMUM ALLOWABLE FEE (upper Limit of Compensation) $ 120,000.00
Rev. 5/2018 PSB 18-1 and Later QNL,)(
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Contract No.: 1-18-4356 Consultant: O'Brien & Associates, Inc.

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

A. VEHICLE REIMBURSEMENT - rate based on link below :
htp://mww2. illinois.gov/cms/Employees/travel/Pages/TravelReimbursement . aspx

B. ALLOWABLE DIRECT COSTS - based on link below
https://www.illinoistoliway.com/documents/20184/238673/LG TOL
LWAY XX ALLOWABLEDIRECTCOSTS 12132013.PDF/b3dab3

C. OVERTIME PREMIUM

D. ITEMIZED DIRECT COSTS - For any expense not included in the
Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY
Field Services
Laboratory Testing
TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and ltemized) $ 9,852.90
Rev. 512018 PSB 18-1 and Later ONLY
EXHIBIT “1
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EXHIBIT D-1

Contract No. I-18-4356
Direct Costs

Laboratory Testing (AASHTO/ASTM)

SOIL & ROCK
1 Moisture Content (T265/D2216) EA $ 6.00
2 Visual Classification (D2488) EA $ 4.00
3 Pocket Penetrometer Test (Qp) EA $ 3.50
4 Routine Testing includes % Moisture, Classification & Pocket Penetrometer Test EA $ 15.00
5 Torvane Test . EA $ 6.00
6 Extrude Shelby Tube EA $ 12.00
7 Atterberg Limits (Single Point) (T89 & 90/D4318) EA $ 60.00
8 Atterberg Limits (Multiple Point) (T89 & 90/D4318) EA $ 120.00
9 Particle Size Analysis, no hydrometer (T 31 1/D6913) EA $ 90.00
10 Particle Size Analysis, with hydrometer (T88/D422) EA 3 110.00
11 No. 200 Wash Sieve Analysis (only) (T11/D1 140) EA $ 40.00
12 RIMAC Compression Test (IDOT) EA $ 10.00
13 Unconfined Compressive Strength Qu (T208/D2166) EA $ 50.00
14 Dry Density (Unit Weight) (D7263) EA $ 5.00
15 Specific Gravity (Soil) (T100/D854) EA $ 60.00
16 pH of Soil (D4972) EA $ 20.00
17 Organic Content - loss on ignition (T267/D2987) EA $ 60.00
18 Organic Content - wet combustion (T 194) EA $ 115.00
19 Consolidation - 16 tsf (T216/D2435) EA $ 700.00
20 Consolidation - 32 tsf (T216/D2435) EA $ 800.00
21 Triaxial Unconsolidated Undrained (UU) (3-points) (T296/D2850) EA $ 500.00
22 Triaxial Consolidated Undrained (CU) (3 points) (T297/D4767) EA $ 900.00
23 Triaxial (remolding of sample) per point EA $ 50.00
24 Hydraulic Conductivity flexible wall (permeability) (D5084) EA $ 300.00
25 Hydraulic Conductivity (remold sample) per point EA $ 50.00
26 Hydraulic Conductivity ridged wall (permeability) (D5856) EA $ 300.00
27 Moisture Density Relationship (Proctor) (T99 & 180/D698 & 1557) EA $ 190.00
28 Moisture Density (Proctor) with Oversize Correction (T224/D4718) EA $ 240.00
29 Moisture Density Relationship (Proctor) with % Lime (D558) EA $ 200.00
30 IDOT Lime Stabilized Soil Test EA $ 350.00
31 lllinois Bearing Ratio (iBR) EA $ 450.00
32 lllinois Immediate Bearing Value (IBV) EA $ 450.00
33 California Bearing Ratio CBR (T 193/D1883) EA $ 450.00
34 | . Slag Expansion Test (D4792) EA $ 750.00
35 Soail Resistivity (Lab) (T288/G187) EA 3 200.00
36 Rock Unconfined Compressive Strength (D7012) EA $ 50.00
37 Rock Tensile Strength (D3967) EA $ 75.00
38 Topsoil Analysis (IL Dept. Ag.) pH, Wet Combustion & No. 200 Wash Sieve EA $ 175.00

AGGREGATE
39 Washed 150 Ib PGE Gradation (IDOT) EA $ 300.00
40 Washed Coarse Aggregate Gradation (over 1" dia.) (T11 & 27/C117 & 136) EA $ 120.00
41 Washed Coarse Aggregate Gradation (under 1" dia.) (T11 & 27/C117 & 136) EA $ 100.00
42 Washed Fine Aggregate Gradation (T11 & 27/C117 & 136) EA $ 60.00
43 Organic Impurities in Fine Aggregate (T21/C40) EA $ 40.00
43 Unit Weight of Course Aggregate (T19/C29) EA $ 60.00
44 Specific Gravity Course Aggregate (T85/C127) EA $ 90.00
45 Specific Gravity Fine Aggregate (T84/C128) EA $ 120.00

CONCRETE & MASONRY
46 Concrete Compressive Strength Tests (fess than 10,000 psi) (T22/C39) (excludes mold) EA $ 19.00
47 Hold Cylinders (Handling, Curing, Storage, Disposal) EA $ 12.00
48 Unit Weight of Concrete Cylinders (T22/C39) EA $ 20.00
49 PCC Test Cylinder sample preparation, saw cut/grind EA $ 20.00
50 Sulfur Capping (both ends) (T231/C617) EA $ 30.00
51 Compressive Strength of Mortar Cube (T106/C109) EA $ 20.00
52 Compressive Strength of Mortar 2.0" Dia. Cylinder (C780) EA $ 12.00
53 Compressive Strength of Grout 3.0" Dia. Cylinder (C1019) EA $ 12.00
54 Unconfined Compression 4" dia. Concrete Core (includes prep. & sulfur capping) (T24/C42) EA $ 60.00
55 Flexural Strength of Concrete Beams (T97 & 177/C78 & 293) EA $. 60.00
56 Flexural Strength of Concrete Beams (Reserve Sample-no test) (T97 & 177/C78 & 293) EA $ 45.00
57 Splitting Tensile Strength of 6” dia. Samples (T198/C496) EA $ 50.00 |
58 Prism Compression of Mortared Concrete Masonry Units (set of 3) (C1314) EA $ 285.00
59 Compressive Strength of Masonry Unit (C140) EA $ 60.00 {-
60 Absorption, Unit Weight (Masonry) set of 3 (C140) EA $ 120.00
61 Shotcrete Test Panel-ASTM C1604 (includes 3 core compressive strength tests) EA $ 180.00
62 Plastic Test Cylinder Molds (per case) Call for Quote

HOT MIX ASPHALT
63 Bituminous Ignition Oven Mixture Calibration (T308/D6307 EA $ 650.00
64 Bituminous Reflux Extraction with Gradation (T164/D2172) EA $ 185.00
65 Bituminous Extraction by Ignition Oven with Gradation (T308/D6307) EA $ 175.00
66 Bituminious Bulk Sp Gravity by Gyratory ("d") (T312 & 166/D6925 & D2726) EA $ 305.00
67 Bituminous Bulk Sp Gravity of Core Sample (per layer) "d" (T 166/D2726) EA $ 35.00
68 Saw Cut Bituminous Field Core Sample EA $ 10.00
69 Bituminous Theoretical Maximum Specific Gravity ("D") (T209/D2041) EA $ 100.00
70 Marshall Stability & Flow (T245/D6926 & 6927) EA $ 305.00
70 % Steel Slag of Bituminous Mixture (IDOT) EA $ 150.00

FIELD SUPPORT ) r -I- 1110

Nucelar Density Gauge DAY $ !
a. Any testing not noted above will be quoted upon request
v Hersd e Page 201 of 249
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ALLOWABLE DIRECT COSTS

10.01.2013

Effective for contracts awarded on or after October 1, 2013; the following costs are allowable when
requested by the Department and included in the contract. The costs are allowable when it is
customary for the firm to bill for the cost and it can be itemized in the firm's billing and accounting

systems.

Per Diem
Lodging
Air Fare

Vehicles
Mileage
Vehicle Rental
Leased / Company-Owned Vehicles (does not include
personal vehicles, not owned by the company)
Vehicle Half-day Rate
Parking
Tolls
Overtime
Film and Film Processing**
Overnight Delivery/Postage Courier Service
Copies of Deliverables and Mylars
Specific Insurance - required for project
CADD
Monuments - Permanent
Payment for Newspaper Ads
Web Site ' v
Facility Rental for Public Meetings & Exhibits/Rendering
& AV Equipment/Transcriptions :
Recording Fees
Courthouse Fees
Testing of Soil Samples
Lab Services (excluding Phase lif normal construction
inspection such as beam breaks, cylinder breaks,
pavement cores)
Equipment rental specific for project (snooper for bridge
inspection, noise meter, etc.)
Specialized equipment — on an as needed basis with prior
approval
Traffic Systems
Storm sewer cleaning and televising
Traffic control and protection
Aerial photography and mapping
Utility exploratory trenching

State Rate (Maximum)

State Rate (Maximum)

Coach Rate with 2 weeks advance
purchase '

State Rate* (Maximum)
$55/day (Maximum)

$65/day

$32.50/half day

Actual Cost

Actual Cost

Premium portion

Actual Cost

Actual Cost

Actual Cost

Actuai Cost .
Actual Costs (Maximum of $15.00/Hr)
Actual Cost

Actual Cost

Actual Cost

Actual Cost
Actual Cost

" Actual Cost

Actual Cost

Actual Cost

" Actual Cost

Actual Cost
Actual Cost
Actual Cost -
Actual Cost
Actual Cost
Actual Cost

EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

*website for State Reimbursement Rates ‘
http://www?2.illinois. gov/cms/Employees/travel/Pages/TravelReimbursement.aspx -

**Use of digital cameras verses film cameras is encouraged when firms own digital cameras and
the discussion of their use will be part of the negotiations. Film & copies will be reimbursed at
actual costs.

On all agreements authorization after January 1, 2005, GPS Equipment is considered a “tool of
the trade.”

EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

Construction Inspection

Construction Inspection Communications:

Cell Phones ~ Unallowable
Radio Communication ~ Actual Cost
2-way Radio Actual Cost

Vehicles (Only for Vehicles assigned to project)

Rental (Daily Rate Only) - Including Tolls $55/day (Maximum)
Leased / Company-Owned Vehicles (does not include
personal vehicles, not owned by the company) $65/day

The number of days will be calculated as follows:

For extended stay**- Number of days on job site plus one

Day to travel to and from job site ,

Weekly (hotel) — Number of days on job site plus one day to

Travel to and from job site per week.

Shift Differential Actual Cost based on firm policy

**Extended Stay Status applies to individuals on the project over 20 Consecutive working days. The
decision whether individuals will stay over the weekend will be made after the Contractor’s schedule is
available and shall be made jointly by the Consultant Liaison and the IDOT Resident.

NOTES: '
e Parking is now an allowable cost
e Cell phones are now an unallowable direct cost
o For CSE contracts, beam and cylinder breaks are not reimbursable. Overtime to employees
traveling to and from the site will be allowed depending on the firm’s policy and limited to the
Tollway’s CSE Manual allowance.

EXHIBIT “1”
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Contract No.:

1-18-4356

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others:

Rev. 5/2018

Name:

Classification:

Name:

Classification:

Name;:

Classification:

Name:

Classification:

Consultant: O'Brien & Associates, Inc.

EXHIBIT E - KEY PROJECT PERSONNEL

PSB 18-1 and Later ONLY
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EXHIBIT F
Contract No. 1-18-4356
O'Brien & Associates, Inc.
SCOPE OF SERVICES

This contract is for Phase Il construction management engineering services on the Tri-State Tollway (I-294)
between Wolf Road {M.P. 36.2) and Balmoral Avenue (M.P. 40.0) in Cook county, lllinois.

Rev. 5/2018 Page 1 PSB 18-1 and Later 9N’I;Y
' : IBIT “1
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EXHIBIT G
Contract No. 1-18-4356
O'Brien & Associates, Inc.

CURRENT OBLIGATIONS FOR PROJECT

e e L AL AR JAENAL L2 AN

Fee (Including all Fee Remainin Estimated
Route & Job No. Work Scope & Description of Project Supplementals and To Be Earne dg Date of
Extra Work Orders) Completion
Wentworth/Wells Geotechnical Investigation $94,015.00 $8,169.00 ‘ 12/1/2018
Connector, Chicago
CDOT B-6-141
Tri-State Tollway, Geotechnical Investigation $440,759.00 $161,356.00  11/1/2018
O'Hare Oasis to Balmoral
Ave Contract No. I-
17-4303
Elgin-O'Hare Western ~ Geotechnical Investigation $397,000.00 $377,044.00  8/31/2019

Access, Pratt to Touhy ‘
Contract No. I-'7-4678

Rev. 6/2016 EXHI B\I/_elgsjpi /6
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Contract No.: . 1-18-4356

Consultant:

O'Brien & Associates, Inc.

EXHIBIT H - SERVICES BY OTHERS

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others", they must

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

DBE/MBE/WBE SUBCONSULTANTS

6

Direct Labor " Direct Labor

Direct Costs Direct Costs $ -

Services by Others Services by Others $ -

Additional Services ** Additional Services ** $ -

Total this Subconsuiltant (ULC) Total this Subconsultant (ULC) 3 -
7

Direct Labor Direct Labor

Direct Costs Direct Costs $ -

Services by Others Services by Others $ -

Additional Services ** . Additional Services ** $ -

Total this Subconsultant (ULC) Total this Subconsuitant (ULC) $ -
8

Direct Labor Direct Labor

Direct Costs $ - Direct Costs 3 -

Services by Others 3 - Services by Others

Additional Services ** 3 - Additional Services ** $ -

Total this Subconsultant (ULC) Total this Subconsultant (ULC) 3 -
9

Direct Labor Direct Labor

Direct Costs $ - Direct Costs $ -

Services by Others 3 - Services by Others -

Additional Services ** 3 - Additional Services ** 3 -

Total this Subconsultant (ULC) Total this Subconsuitant (ULC) $ -
10

Direct Labor Direct Labor

Direct Costs $ - Direct Costs $ -

Services by Others $ - Services by Others -

Additional Services ** 3 - Additional Services ** -

Total this Subconsultant (ULC)

Total this Subconsultant (ULC)

* Additional services funds require prior authorization before use TOTAL DBE/MBE/WBE Subconsultants: $ -

TOTAL Additional Services DBE/MBE/WBE Subconsultants: $ -

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: $ -
DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):
DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):

EXHIBIT “1”

Rev. 5/2018 : PSB 18-1 and Later ONLY
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Project No.

1-18-4356

Consultant:

O'Brien & Associates, Inc.

EXHIBIT H - SERVICES BY OTHERS (continued)

Exhibits A-B, D-G must be submitted for each subconsuiltant listed below. If a subconsultant requires "Services by Others", they must

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

OTHER SUBCONSULTANTS (NQT DBE/MBE/WBE)

Rev. 5/2018

** Additional services funds require prior authorization before use

Direct Labor Direct Labor

Direct Costs Direct Costs $ -

Services by Others Services by Others 3 -

Additional Services ** Additional Services ** -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $
7

Direct Labor Direct Labor $ -

Direct Costs Direct Costs 3 -

Services by Others Services by Others $ -

Additional Services ** Additional Services * $ -

Total this Subconsuitant (ULC) $ - Total this Subconsultant (ULC) $
8

Direct Labor $ - Direct Labor $ -

Direct Costs $ - Direct Costs $ -

Services by Others $ - Services by Others 3 -

Additional Services ** $ - Additional Services ** $ -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) 3
9

Direct Labor $ - Direct Labor $ -

Direct Costs $ - Direct Costs $ -

, Services by Others $ - Services by Others $ -

Additional Services ** 3 - Additional Services ** 3 -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $
10

Direct Labor $ - Direct Labor $ -

Direct Costs $ - Direct Costs 3 -

Services by Others $ - Services by Others $ -

Additional Services ** - $ - Additional Services ** $ -

Total this Subconsultant (ULC}) $ - Total this Subconsultant (ULC) 3

TOTAL Non-DBE/MBE/WBE Subconsultants: $

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: $

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: $

EXHIBIT “1”
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Contract Ihformation Sheet

Complete the following information and it will be populated on every exhibit.

The Roderick Group, Inc. dba Ardmore

Consultant Name: . Roderick
Contract Number: 1-18-4356
Proposal Date: 5/21/2018

Exhibit Pointers  Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

psB 18-1EafH 1BId: GNLY
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Contract No.: 1-18-4356 Consultant: The Roderick Group, Inc. dba Ardmore Roderick

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime)

5,608.00 $ 4293 TOTAL DIRECT SALARY §$ 240,723.40
{Total Work Hours (Average Hourly
from Exhibit A) Rate )
Muitiplier to be used on this project: 2.80
Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)
DIRECT REGULAR SALARY TIMES MULTIPLIER § 674,025.52
B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(For Prime Consultant listed above.)
TOTAL DIRECT COSTS _$ 45,974.48
C. SERVICES BY OTHERS
Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) _$ -
Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) $ -
TOTAL SERVICES BY OTHERS $ -
D. ADDITIONAL SERVICES (Prime Consultant)
(Requires prior authorization before use)
ADDITIONAL SERVICES (subconsultants)
(Requires prior authorization before use)
TOTAL ADDITIONAL SERVICES _$ -
{Requires prior authorization before use)
E. MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) $ 720,000.00
Rev. 5/2018 PSB 18-1 and Later
EXHIBIT 71"
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The Roderick Group, Inc. dba
Contract No.: 1-18-4356 Consultant: Ardmore Roderick

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

A. VEHICLE REIMBURSEMENT - rate based on link below
hitp:./fmww?2 illinois. gov/icms/Employeesftravel/Pages/TravelReimbursement.aspx

B. ALLOWABLE DIRECT COSTS - based on link below

hitps://www.illingistoliway.com/documents/20184/238673/LG_TOL
LWAY XX ALLOWABLEDIRECTCOSTS 12132013.PDF/b3dab3

C. OVERTIME PREMIUM
D. ITEMIZED DIRECT COSTS - For any expense not included in the

Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized) $ 45,974.48

Rev. 5/2018 ' ' PSB 18-1 and Later ONLY
EXHIBIT “1”

Page 215 of 249




ALLOWABLE DIRECT COSTS

10.01.2013

Effective for contracts awarded on or after October 1, 2013; the following costs are allowable when
requested by the Department and included in the contract. The costs are allowable when it is
customary for the firm to bill for the cost and it can be itemized in the firm’s billing and accounting

systems.
Per Diem State Rate (Maximum)
Lodging State Rate (Maximum)
Air Fare Coach Rate with 2 weeks advance
purchase
Vehicles
Mileage State Rate* (Maximum)
Vehicle Rental $55/day (Maximum)
Leased / Company-Owned Vehicles (does not include
personal vehicles, not owned by the company) $65/day
Vehicle Half-day Rate $32.50/half day
Parking - Actual Cost
Tolls Actual Cost
Overtime Premium portion
Film and Film Processing** . Actual Cost
Overnight Delivery/Postage Courier Service Actual Cost
Copies of Deliverables and Mylars Actual Cost
Specific Insurance - required for project Actual Cost

CADD
Monuments -~ Permanent

Actual Costs (Maximum of $15.00/Hr)
Actual Cost

Payment for Newspaper Ads Actual Cost
Web Site Actual Cost
Facility Rental for Public Meetings & Exhibits/Rendering

& AV Equipment/Transcriptions Actual Cost
Recording Fees Actual Cost
Courthouse Fees Actual Cost
Testing of Soil Samples Actual Cost
Lab Services {excluding Phase I1li narmal construction

inspection such as beam breaks, cylinder breaks, ,
pavement cores) Actual Cost
Equipment rental specific for project (snooper for bridge

inspection, noise meter, etc.) Actual Cost
Specialized equipment — on an as needed basis with prior

approval Actual Cost
Traffic Systems Actual Cost
Storm sewer cleaning and televising Actual Cost
Traffic control and protection Actual Cost
Aerial photography and mapping Actual Cost
Utility exploratory trenching Actual Cost

EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

*website for State Reimbursement Rates
http://www2.illingis.gov/cms/Emplovees/travel/Pages/TravelReimbursement.aspx

**{)se of digital cameras verses film cameras is encouraged when firms own digital cameras and
the discussion of their use will be part of the negotiations. Film & copies will be reimbursed at
actual costs.

On all agreements authorization after January 1, 2005, GPS Equipment is considered a “tool of
the trade.”

EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

Construction Inspection

Construction Inspection Communications:

Cell Phones Unailowable
Radio Communication Actual Cost
2-way Radio Actual Cost

Vehicles (Only for Vehicles assigned to project)

Rental (Daily Rate Only) - Including Tolls $55/day (Maximum)
Leased / Company-Owned Vehicles (does not include
personal vehicles, not owned by the company) $65/day

The number of days will be calculated as follows:

For extended stay**- Number of days on job site plus one

Day to travel to and from job site

Weekly (hotel) — Number of days on job site plus one day to

Travel to and from job site per week. ‘

Shift Differential Actual Cost based on firm policy

**Extended Stay Status applies to individuals on the project over 20 Consecutive working days. The
- decision whether individuals will stay over the weekend will be made after the Contractor's schedule is
available and shall be made jointly by the Consultant Liaison and the IDOT Resident.

NOTES:
e Parking is now an allowable cost
e Cell phones are now an unallowable direct cost
o For CSE contracts, beam and cylinder breaks are not reimbursable. Overtime to employees
traveling to and from the site will be allowed depending on the firm’s policy and limited to the
Tollway’s CSE Manual allowance.

EXHIBIT “1”
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The Roderick Group, Inc. dha Ardmore
Contract No.: 1-18-4356 Consultant: Roderick

EXHIBIT E - KEY PROJECT PERSONNEL

Project Principal:

- -Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

Rev. 5/2018 PSB 18-1 and Later ONLY

EXHIBIT “1”
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EXHIBIT F
Contract No. 1-18-4356
The Roderick Group, Inc. dba Ardmore Roderick
SCOPE OF SERVICES

Phase 3 engineering services for construction inspection and supervision for proposed roadway and bridge
rehabilitation and improvements for the Tri-State Tollway between Wolf Road (MP 36.2) and Balmoral Avenue

Rev. 5/2018 Page 1 PSB 18-1.and Later ONLY
EXHIBIT “1
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EXHIBIT G
Contract No. 1-18-4356
The Roderick Group, Inc. dba Ardmore Roderick
CURRENT OBLIGATIONS FOR PROJECT

Route & Job S . Fee (Including all Fee Remaining Estimated
No. Work Scope & Description of Project Supplementals and To Be Earned Date of

Extra Work Orders) Completion

RR-14-5703 Systemwide DUR - Phase II Sub to Singh $75,000.00 $70,000.00 6/30/2023
1-15-4656 EOWA - Phase II Sub to Benesch - $490,000.00 - $490,000.00 5/31/2019
RR-15-9975 RR ISTHA GEC - Sub to WSP $7,846,700.00 $5,356,600.00 12/31/2021
1-16-4266 1IL-53 EIS - Phase I Sub to CH2M $625,000.00 $624,500.00  6/30/2020
RR-14-4202 Maint Facilities - Phase III Prime , $1,782,500.00 $682,600.000 12/31/2018
RR-16-4252 Maint Facilities - Phase III Sub to ESI $600,000.00 $324,000.00 12/31/2018

I-17-4301 Central Tri-State - Phase II sub to Benesch $1,248,000.00 $1,200,000.00 12/31/2022

RR-13-4154 Systemwide Ultiltiy Locate - Sub to HBK $1,400,000.00 $449,100.00  8/31/2019
[-11-4013 ISTHA PMO - Sub to HNTB $18,069,000.00  $18,069,000.00 12/31/2027
Rev. 5/2018 ‘ PSB 18-1 &ﬁl@tﬁ(}}\i},y
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Contract No.: 1-18-4356

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsuitant requires "Services by Others”, they must

Consultant: The Roderick Group, Inc. dba Ardmore Roderick

EXHIBIT H - SERVICES BY OTHERS

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

DBE/MBE/WBE SUBCONSULTANTS

1 [

Direct Labor Direct L.abor

Direct Costs Direct Costs $ -

Services by Others Services by Others $ -

Additional Services ** Additional Services ** 3 ] -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $
2 7

Direct Labor Direct Labor

Direct Costs Direct Costs $ -

Services by Others Services by Others $ -

Additional Services ** Additional Services ** $ -

Total this Subconsultant (ULC) 3 - Total this Subconsultant (ULC) 3$
3 8

Direct Labor Direct Labor

Direct Costs $ - Direct Costs $ -

Services by Others $ - Services by Others $ ' -

Additional Services ** 3 - Additional Services ** $ -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $
4 9

Direct Labor Direct Labor

Direct Costs $ - Direct Costs $ -

Services by Others 3 - Services by Others $ -

Additional Services ** 3 - Additional Services ** ] -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $
5 10

Direct Labor Direct Labor

Direct Costs 3 - Direct Costs . 3 -

Services by Others $ - Services by Others $ -

Additional Services b $ - Additional Services ** $ -

Total this Subconsultant (ULC) 3 - Total this Subconsultant (ULC) $

** Additional services funds require prior authorization before use

Rev. 5/2018

TOTAL DBE/MBE/WBE Subconsultants: _$
TOTAL Additional Services DBE/MBE/WBE Subconsultants: $

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: _$
DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):
DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):

EXHIBIT L.
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Project No.

1-18-4356

Consultant:

The Roderick Group, Inc. dba Ardmore Roderick:

EXHIBIT H - SERVICES BY OTHERS (continued)

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

OTHER SUBCONSULTANTS (NQT DBE/MBE/WBE)

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others", they must

6

Direct Labor Direct Labor

Direct Costs Direct Costs 3 -

Services by Others Services by Others $ -

Additional Services ** Additional Services ** $ -

Total this Subconsultant (ULC) $ - Total this Subconsuitant (ULC) $
7

Direct Labor Direct Labor $ -

Direct Costs Direct Costs $ -

Services by Others Services by Others 3 -

Additional Services ** Additional Services ** $ -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $
8

Direct Labor $ - Direct Labor $ -

Direct Costs $ - Direct Costs $ -

Services by Others $ - Services by Others 3 -

Additional Services ** $ - Additional Services ** $ -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) 3
9

Direct Labor 3 - Direct Labor $ -

Direct Costs 3 - Direct Costs $ -

Services by Others $ - Services by Others $ -

Additional Services ** 3 - Additional Services ** $ -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) 3
10

Direct Labor 3 - Direct Labor $ -

Direct Costs $ - Direct Costs $ -

Services by Others $ - Services by Others $ -

Additional Services ** $ - Additional Services ** 3 -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) 3

Rev. 5/2018

** Additional services funds require prior authorization before use

TOTAL Non-DBE/MBE/WBE Subconsultants: $

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: $

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: $

EXHIBIT “1”
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Contract Information Sheet

Complete the following information and it will be populated on every exhibit.

V3 Companies, Ltd.

Consultant Name:

Contract Number: - [-18-4356

Proposal Date: 572172018

Exhibit Pointers  Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

PSB 18-tk 1B GNLY
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Contract No.: 1-18-4356 Consultant: V3 Companies, Ltd.

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime)

36.00 $ 48.00 TOTAL DIRECT SALARY §$ 1,728.00
(Total Work Hours (Average Hourly
from Exhibit A) Rate )
Multiplier to be used on this project: 2.80

Allowable Muiltiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER § 4,838.40

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT

(For Prime Consultant listed above.)

TOTAL DIRECT COSTS 3 161.60

C. SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) $ -

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) $ -

TOTAL SERVICES BY OTHERS $ -

D. ADDITIONAL SERVICES (Prime Consultant) $ -
(Requires prior authorization hefore use)
ADDITIONAL SERVICES (subconsultants) $ -

(Requires prior authorization before use)

TOTAL ADDITIONAL SERVICES $ -
(Requires prior authorization before use)

E. MAXIMUM ALLOWABLE FEE (upper Limit of Compensation) $ 5,000.00
Rev. 5/2018 PSB 18-1 | at N
e“ EXAiBTT 917
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Contract No.: 1-18-4356 Consultant: V3 Companies, Ltd.

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

A. VEHICLE REIMBURSEMENT~- rate based on link below
hitp:/Avww2 illinois.gov/cms/Employees/iravel/Pages/TravelReimbursement.aspx

B. ALLOWABLE DIRECT COSTS - based on link below
hitps://iwww illinoistollway.com/documents/20184/238673/1.G TOL
LWAY XX ALLOWABLEDIRECTCOSTS 12132013.PDF/b3dab3

C. OVERTIME PREMIUM
D. | ITEMIZED DIRECT COSTS - For any expense not included in the

Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized) $ 161.60

Rev. 5/2018 PSB 18-1 and Later ONLY
EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

10.01.2013

Effective for contracts awarded on or after October 1, 2013; the following costs are allowable when
requested by the Department and included in the contract. The costs are allowable when it is
customary for the firm to bill for the cost and it can be itemized in the firm’s billing and accounting

systems.
Per Diem State Rate (Maximum)
Lodging State Rate (Maximum)
Air Fare Coach Rate with 2 weeks advance
purchase
Vehicles
Mileage State Rate* (Maximum)
Vehicle Rental $55/day (Maximum)
Leased / Company-Owned Vehicles {(does not include
personal vehicles, not owned by the company) $65/day
Vehicle Half-day Rate $32.50/half day
Parking - Actual Cost
Tolls Actual Cost
Overtime Premium portion
Film and Film Processing** Actual Cost
Overnight Delivery/Postage Courier Service Actual Cost
Copies of Deliverables and Mylars Actual Cost
Specific Insurance - required for project Actual Cost

CADD

Actual Costs (Maximum of $15.00/Hr)

Monuments - Permanent Actual Cost
Payment for Newspaper Ads Actual Cost
Web Site Actual Cost
Facility Rental for Public Meetings & Exhibits/Rendering

& AV Equipment/Transcriptions Actual Cost
Recording Fees Actual Cost
Courthouse Fees Actual Cost
Testing of Soil Samples Actual Cost
Lab Services {excluding Phase |l normal construction

inspection such as beam breaks, cylinder breaks,

pavement cores) Actual Cost
Equipment rental specific for project (snooper for bridge

inspection, noise meter, etc.) Actual Cost
Specialized equipment — on an as needed basis with prior

approval Actual Cost
Traffic Systems Actual Cost
Storm sewer cleaning and televising Actual Cost
Traffic control and protection Actual Cost
Aerial photography and mapping Actual Cost
Utility exploratory trenching Actual Cost

EXHIBIT “1”
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LLOWABLE DIRECT COSTS

o *webhsite for State Reimbursement Rates

http://www2.illincis.gov/cms/Emplovees/travel/Pages/TravelReimbursement.aspx

o **se of digital cameras verses film cameras is encouraged when firms own digital cameras and
the discussion of their use will be part of the negotiations. Film & copies will be reimbursed at
actual costs.

¢ On all agreements authorization after January 1, 2005, GPS Equipment is considered a “tool of
the trade.”

EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

Construction Inspection

Construction Inspection Communications:

Cell Phones Unallowable
Radio Communication Actual Cost
2-way Radio Actual Cost

Vehicles (Only for Vehicles assigned to project)

Rental (Daily Rate Only) - Including Tolls $55/day (Maximum)
Leased / Company-Owned Vehicles (does not include
personal vehicles, not owned by the company) $65/day

The number of days will be calculated as follows:

For extended stay**- Number of days on job site plus one

Day to travel to and from job site

Weekly (hotel) - Number of days on job site plus one day to

Travel to and from job site per week.

Shift Differential Actual Cost based on firm policy

**Extended Stay Status applies to individuals on the project over 20 Consecutive working days. The
decision whether individuals will stay over the weekend will be made after the Contractor's schedule is
available and shall be made jointly by the Consultant Liaison and the IDOT Resident.

NOTES:
e Parking is now an allowable cost
o Cell phones are now an unallowable direct cost
» For CSE contracts, beam and cylinder breaks are not reimbursable. Overtime to employees

traveling to and from the site will be allowed depending on the firm’s policy and limited to the
Tollway’s CSE Manual allowance.

EXHIBIT “1”
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Contract No.: 1-18-4356 Consultant: V3 Companies, Ltd.

EXHIBIT E - KEY PROJECT PERSONNEL

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

Rev. 5/2018 PSB 18-1 and Later ONLY
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EXHIBIT F
Contract No. 1-18-4356.
V3 Companies, Ltd.
SCOPE OF SERVICES

Provide limited design support to the CSE for review of shop drawings and responding to contractor RFI's on an
as needed basis. '

Rev. 5/2018 Page 1 PSB 18-1 and Later 9N'L'Y
EXHIBIT “1”
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EXHIBIT G
Contract No. 1-18-4356
V3 Companies, Ltd.
CURRENT OBLIGATIONS FOR PROJECT

Route & Job Fee (Including all Fee Remaining Estimated
No Work Scope & Description of Project Supplementals and To Be Earned Date of
) Extra Work Orders) Completion
[-12-4082 PSB 12-5/Item 6 $11,900,000.00 $600,000.00 ~ 12/30/2018

Elgin O'Hare Western Access

Corridor Construction Manager o
I-11-4018 PSB 11-4/Item 4 $11,265,000.00 $0.00. 12/30/2017

1-90 Reconstruction and Add Lane

Higgins Road to Randall Road

1-17-4302 PSB 17-3/Item 7 $1,957,182.00 $552,000.00  11/29/2027
1-294 Roadway Reconstruction & Bridge
Wolf Road to O'Hare Oasis
D-30-008-11 PTB 158/Item 35 $667,289.00 $176,495.00 12/30/2018
Statewide Structure Engineering Services
P-91-356-14 PTB 172/Item 12 $1,187,140.00 $436,587.00  12/30/2018

Various Phase I Projects

Rev. 5/2018 PSB 18-1 and Later pNLY
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Contract No.: 1-18-4356 Consultant: V3 Companies, Ltd.

EXHIBIT H - SERVICES BY OTHERS

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others”, they
must include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants. '

DBE/MBE/WBE SUBCONSULTANTS

6

Direct Labor Direct Labor

Direct Costs Direct Costs

Services by Others Services by Others

Additional Services ** Additional Services **

Total this Subconsultant (ULC) 3 - Total this Subconsultant (ULC)
7

Direct Labor Direct Labor

Direct Costs Direct Costs

Services by Others Services by Others

Additional Services ** Additional Services **

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC)
8

Direct Labor Direct Labor

Direct Costs Direct Costs

Services by Others Services by Others

Additional Services ** Additional Services **

Total this Subconsuitant {(ULC) 3 - Total this Subconsultant (ULC)
9

Direct Labor Direct Labor

Direct Costs Direct Costs

Services by Others Services by Others

Additional Services ** Additional Services **

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC)
10

Direct Labor Direct Labor

Direct Costs Direct Costs

Services by Others Services by Others

Additional Services ** Additional Services **

Total this Subconsultant {(ULC) $ - Total this Subéonsultant (ULC)

** Additional services funds require prior authorization before use

TOTAL DBE/MBE/WBE Subconsultants: $

TOTAL Additional Services DBE/MBE/WBE Subconsultants: $ -

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: $ -
DBE/MBE/WBE Percentage of Total Fee (includes Additional Se u ”

Rev. 5/2018 DBE/MBE/WBE Percentage of Total Fee (does not include Additional SeW
e




Project No. 1-18-4356

Consultant:

V3 Companies, Ltd.

EXHIBIT H - SERVICES BY OTHERS (continued

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others", they must

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

OTHER SUBCONSULTANTS (NOT DBE/MBE/WBE)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs

Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs

Services by Others
Additional Services **

Total this Subconsultant (ULC)

** Additional services funds require prior authorization before use

Rev. 5/2018

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

& v v [€p

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

A A &R |9

10

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

€h (67 |ep (&P

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

er n [p 6P

TOTAL Non-DBE/MBE/WBE Subconsultants: $

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: $

TOTAL Alliowable Fee Non-DBE/MBE/WBE Subconsultants: $

EXHIBIT “1”
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Contract Information Sheet

' Complete the following information and it will be populated on every exhibit.

Consultant Name: Wight & Company
Contract Number: 1-18-4356
Proposal Date: 5/21/2018

Exhibit Pointers  Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

PSB 18-EXitI BB ALY
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Contract No.: 1-18-4356 Consultant: Wight & Company

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime)

6,197.00 $ 51.16 TOTAL DIRECT SALARY $ 317,038.52
(Total Work Hours (Average Hourly
from Exhibit A) Rate )
Multiplier to be used on this project: 2.80

Allowable Muttiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER _$ 887,707.86

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT

(For Prime Consultant listed above.)

TOTAL DIRECT COSTS _$ 62,292.14

C. SERVICES BY OTHERS

Total Allowable Fee DBE/MBEWBE Subconsultant (from Exhibit H) _$ -

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) $ -

TOTAL SERVICES BY OTHERS _$ -

D. ADDITIONAL SERVICES (Prime Consultant)

(Requires prior authorization before use)

ADDITIONAL SERVICES (subconsultants)

(Requires prior authorization before use)

TOTAL ADDITIONAL SERVICES _$ -
(Requires prior authorization before use)

E. MAXIMUM ALLOWABLE FEE (upper Limit of Compensation) $ 950,000.00
Rev. 5/2018 PSB 18-1 and LaterI(l)NhY
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Contract No.: 1-18-4356 Consultant: Wight & Company

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

A. VEHICLE REIMBURSEMENT - rate based on link below
http:/Awww?. illinois. govicms/Employees/travel/Pages/TravelReimbursement. aspx

B. ALLOWABLE DIRECT COSTS - based on link below
httos://www.illinoistollway.com/documents/20184/238673/LG_TOL
LWAY XX ALLOWABLEDIRECTCOSTS 12132013.PDF/b3dab3

C. OVERTIME PREMIUM
D. ITEMIZED DIRECT COSTS - For any expense not included in the

Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized) $ 62,292.14

Rev. 5/2018 PSB 18-1 and Later ONLY
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ALLOWABLE DIRECT COSTS

10.01.2013

Effective for contracts awarded on or after October 1, 2013; the following costs are allowable when
requested by the Department and included in the contract. The costs are allowable when it is
customary for the firm to bill for the cost and it can be itemized in the firm’s billing and accounting

systems.
Per Diem State Rate (Maximum)
Lodging State Rate (Maximum)
Air Fare Coach Rate with 2 weeks advance
purchase
Vehicles
Mileage State Rate* (Maximum)

Vehicle Rental $55/day (Maximum)

Leased / Company-Owned Vehicles (does not include :

personal vehicles, not owned by the company) $65/day

Vehicle Half-day Rate $32.50/half day

Parking - Actual Cost
Tolls Actual Cost
Overtime Premium portion
Film and Film Processing** Actual Cost
Overnight Delivery/Postage Courier Service Actual Cost
Copies of Deliverables and Mylars Actual Cost
Specific insurance - required for project Actual Cost

CADD

Actual Costs (Maximum of $15.00/Hr)

Monuments — Permanent Actual Cost
Payment for Newspaper Ads Actual Cost
Web Site Actual Cost
Facility Rental for Public Meetings & Exhibits/Rendering

& AV Equipment/Transcriptions Actual Cost
Recording Fees Actual Cost
Courthouse Fees Actual Cost
Testing of Soil Samples Actual Cost
Lab Services (excluding Phase 1l normal construction

inspection such as beam breaks, cylinder breaks,

pavement cores) Actual Cost
Equipment rental specific for project {snooper for bridge

inspection, noise meter, etc.) Actual Cost
Specialized equipment —on an as needed basis with prior

approval Actual Cost
Traffic Systems Actual Cost
Storm sewer cleaning and televising Actual Cost
Traffic control and protection Actual Cost
Aerial photography and mapping Actual Cost
Utility exploratory trenching Actual Cost

EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

s *website for State Reimbursement Rates
http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

o **Use of digital cameras verses film cameras is encouraged when firms own digital cameras and
the discussion of their use will be part of the negotiations. Film & copies will be reimbursed at
actual costs.

¢ On all agreements authorization after January 1, 2005, GPS Equipment is considered a “tool of
the trade.”

EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

Construction Inspection

Construction Inspection Communications:

Cell Phones ~ Unailowable
Radio Communication Actual Cost
2-way Radio Actual Cost

Vehicles (Only for Vehicles assigned to project)

Rental (Daily Rate Only) - Including Tolls $55/day (Maximum)
Leased / Company-Owned Vehicles {does not include
personal vehicles, not owned by the company) $65/day

The number of days will be calculated as follows:

For extended stay**- Number of days on job site plus one

Day to travel to and from job site

Weekly (hotel) — Number of days on job site plus one day to

Travel to and from job site per week.

Shift Differential Actual Cost based on firm policy

**Extended Stay Status applies to individuals on the project over 20 Consecutive working days. The
_ decision whether individuals will stay over the weekend will be made after the Contractor's schedule is
available and shall be made jointly by the Consultant Liaison and the IDOT Resident.

NOTES:
e Parking is now an allowable cost
e Cell phones are now an unallowable direct cost
e For CSE contracts, beam and cylinder breaks are not relmbursable Overtime to employees

traveling to and from the site will be allowed depending on the firm’s policy and limited to the
Tollway’s CSE Manual allowance.
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Contract No.: 1-18-4356 Consultant: Wight & Company

EXHIBIT E - KEY PROJECT PERSONNEL

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

Rev. 5/2018 PSB 18-1 and Later QlNIJ
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EXHIBIT F
Contract No. 1-18-4356
Wight & Company
SCOPE OF SERVICES

This contract is for Phase i construction management engineering services on the Tri-State Tollway (1-294)
between Wolf Road (M.P. 36.2) and Balmoral Avenue (M.P. 40.0) in Cook county, Illinois.

Rev. 5/2018 Page 1 PSB 18-1 and Later O
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EXHIBIT G
Contract No. 1-18-4356
Wight & Company
CURRENT OBLIGATIONS FOR PROJECT

Route & Job Fee (Including all Fee Remainin Estimated
Work Scope & Description of Project Supplementals and 9 Date of
No. To Be Earned .
Extra Work Orders) Completion
Rev. 5/2018 PSB 18-1 and Later O}\l Ly
EXHIBI
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Contract No.: 1-18-4356 } Consultant: Wight & Company

EXHIBIT H - SERVICES BY OTHERS

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others", they must
include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

DBE/MBE/WBE SUBCONSULTANTS

Direct Labor

Direct Costs

Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs 3 -

Services by Others $ -
Additional Services ™ $ -

Total this Subconsultant (ULC)

Direct Labor

Direct Costs $ -
Services by Others s -
Additional Services ** $ -

Total this Subconsultant (ULC)

Direct Labor

Direct Costs $ -
Services by Others $ -
Additional Services ** $ -

Total this Subconsultant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs

Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC})

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

10

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subcensuitant (ULC)

** Additional services funds require prior authorization before use TOTAL DBE/MBE/WBE Subconsultants: $ -

TOTAL Additional Services DBE/MBE/WBE Subconsultants: $ -

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: $ -
DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):
DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):

EXHIBIT “1”

PSB 18-1 and L?er ONLY

Page 248 of 249




Project No. 1-18-4356 Consultant: Wight & Company

EXHIBIT H - SERVICES BY OTHERS (continued)

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsuitant requires "Services by Others”, they must
include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants. .

OTHER SUBCONSULTANTS (NOT DBE/MBE/WBE)

1 6
Dire?:t Labor Direct Labor
Direct Costs Direct Costs $ =
Services by Others Services by Others $ -
Additional Services ** ] Additional Services ** $ -
Total this Subconsultant (ULC) $ - Total this Subconsuitant (ULC) $ -
2 7
' Direct Labor . Direct Labor $ - .
Direct Costs » : Direct Costs $ -
Services by Others Services by Others $ -
Additional Services ** Additional Services ** $ -
- Totat this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $ -
3 8
' Direct Labor $ - Direct Labor 3 -
Direct Costs $ - Direct Costs 3 -
Services by Others $ - . Services by Others : 3 -
Additional Service; hd $ - Additional Services ** $ -
Total this Subconsultant (ULC) $ - Total this Subconsultant {ULC) 3 -
4 9 -
Direct Labor 3 - Direct Labor 3 -
Direct Costs 3 - V Direct Costs 3 -
Services by Others . 3 - Services by Others $ -
Additional Services ** 3 - . Additional Services ** $ -
Total this Subconsuitant (ULC) $ - Total this Subconsultant (ULC) 3 -
5 10
- Direct Labor $ - Direct Labor $ -
Direct Costs $ - Direct Costs $ -
Services by Others $ - Services by Others $ -
Additional Services ** $ - Additional Services ** $ hd
Tatat tm;r SQPconsqltant (ULC) $ - TotaI‘ this Subconsultant (ULC) $ -
** Additional services funds require prior authorizat}on before use TOTAL Non-DBE/MBE/WBE Subconsultants: $ -

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: $ . -

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: $ -

EXHIBIT “1”

Rev. 52018 _ PSB 18-1 and Later ONLY.

Page 249 of 249






