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Board Date Contract Vendor Type of Solicitation Award Amount Description Expr. Date
Number

08/27/09 RR-09-5579 Lorig Construction Company Invitation for Bids $638,931 Bridge Repairs SB Tri-State Tollway (I-294) Mile Post 31.5 (Bridge 212) and Concrete Ramp Patching ~ 11/18/10
NB Tri-State Tollway (I-294) to WB [-290 Mile Post 31.8

07/30/09 RR-09-5577 IHC Construction Companies, LLC Invitation for Bids $2,888,066 Culvert Repairs, Reagan Memorial Tollway (1-88) M.P. 119.2 to M.P. 140.1, Tri-State Tollway (1-294) 06/25/11
M.P. 24.0 to M.P. 36.4, Jane Addams Memorial Tollway (I-90) M.P. 1.8 to M.P. 15.2 and Veterans

06/25/09 RR-09-5499 R.W. Dunteman Invitation for Bids $3,868,333 Hot-Mix Asphalt Resurfacing, Pavement Repairs, Cable Median Barriers & Check Valve Installation, 10/03/10
Ronald Reagan Memorial Tollway (I-88), Milepost 109 to 141, Tri-State Tollway (I-294), Milepost 29

06/25/09 RR-09-5576 Plote Construction, Inc. Invitation for Bids $5,043,651 Hot-Mix Repairs, Jane Addams Memorial Tollway (I-90) Mile Post 48.7 to Mile Post 51.2, Tri-State 10/02/10
Tollway (I-294) Mile Post 22.3 to Mile Post 40.9.

05/28/09 RR-09-5497 William Charles Cnst Co Llc Invitation for Bids $3,182,906 Culvert Repairs, Jane Addams Memorial Tollway (I-90) Mile Post 24.1 to Mile Post 59.35 and Reagan  07/20/10
Memorial Tollway (I-88) Mile Post 50.18 to Mile Post 113.4

05/28/09 RR-08-9045RR  Builders Chicago Corp Invitation for Bids $484,239 Salt Dome Repairs, Dome at IL 251 Reagan Memorial Tollway - I-88 WB, Milepost 76.1 at IL 251; 09/15/10
Dome at M-2 Tri-State Tollway - I-294 NB, Milepost 30.0 at Cermak Rd; Dome at M-14 Veterans

05/28/09 RR-09-9056 John Burns Construction Company Invitation for Bids $3,666,000 TS New Salt Storage Facility, M-1, Tri-State Tollway (I-294), Milepost 12, Alsip IL 10/31/10

05/28/09 RR-09-9057 RoadSafe Traffic Systems Invitation for Bids $1,060,590 Systemwide Pavement Marking, Ronald Reagan Memorial Tollway (I-88), Jane Addams Memorial 07/30/11
Tollway (1-90), Tri-State Tollway and Edens Spur (I-94/1-294) and Veterans Memorial Tollway (I-355)

04/30/09 1-08-5496 K-Five Construction Corporation Invitation for Bids $7,477,477 Northbound Widening and Overlay Extension, Veterans Memorial Tollway (I-355) Mile Post 15.2 to Mile 10/16/10
Post 16.1

04/30/09 RR-09-5498 Albin Carlson & Co. Invitation for Bids $2,615,380 Bridge and Noise Wall Repairs, Bridge Repairs - Jane Addams Memorial Tollway (I-90) Mile Post 4.2 10/29/10
and Mile Post 28.7 (Bridge Nos. 537, 538, 519 & 628) and Tri-State Tollway (I-294) Mile Post 30.9 to

04/30/09 RR-09-5575 Western Remac, Inc. Invitation for Bids $1,112,857 Corridor Sign Replacement, Ronald Reagan Memorial Tollway, Milepost 115 (Orchard Road) 09/04/10

04/30/09 RR-07-9039 Western Remac, Inc. Invitation for Bids $946,328 Dynamic Message Sign (DMS) and CCTV Installation, Ronald Reagan Memorial (I-88 EB) - Brush 11/21/10
Grove Road Milepost 73.9 and (I-88 WB) - Locust Road Milepost 80.7

04/30/09 RR-08-9053 Madison Construction Company Invitation for Bids $623,337 Systemwide Locker Room Renovations, M-1, M-5 and M-7 11/30/10

04/30/09 RR-08-9054 Madison Construction Company Invitation for Bids $158,087 Systemwide New Chloride Station at M-4 and M-5 09/30/10

02/26/09 RR-07-5528 Lorig Construction Company Invitation for Bids $9,633,705 Bridge Repairs - Tri-State Tollway (I-294) Mile Post 18.8 to Mile Post 31.8, Station 472+40.00 to Station 11/18/10
573+25.00

02/26/09 RR-07-5529 Lorig Construction Company Invitation for Bids $12,197,115 Bridge Rehabilitation, Tri-State Tollway (I-294) Mile Post 37.1 to Mile Post 39.5, Station 1951+00 to 11/20/10
Station 2181+06.20

02/26/09 RR-07-5530 Lorig Construction Company Invitation for Bids $5,581,269 Bridge and Wall Repair, Jane Addams Memorial Tollway (I-90) Mile Post 3.3 to Mile Post 22.5 09/30/10

02/26/09 1-08-5696 Plote Construction, Inc. Invitation for Bids $20,683,412 Eola Road Interchange, Reagan Memorial Tollway (I-88), Mile Post 120.5 to Mile Post 122.0, Station 11/20/10
6379+00 to Station 6461+00

02/26/09 RR-08-9052 Broadway Electric Inc Invitation for Bids $2,494,300 Systemwide Maintenance Yard Improvements 11/30/10

12/18/08 1-06-5462 Mc Hugh Construction Co. Invitation for Bids $31,493,787 Westbound Roadway Reconstruction and Widening, Ronald Reagan Memorial Tollway (I-88) Deerpath  05/27/11
Road to Mitchell Road, Milepost 114 to Milepost 118.3.

12/18/08 1-08-5495 Walsh Construction Co. Of Il / K Five Construction Co. J.v. Invitation for Bids $29,677,777 Eastbound Reconstruction and Widening, Reagan Memorial Tollway (I-88) Finley Road to lllinois Route 12/15/10
83, Milepost 131.9 to Milepost 137.0 (Station6977+00 to Station 7246+35.29)

12/18/08 1-08-5541 Rockford Blacktop / Rock Road (JV) Invitation for Bids $39,101,018 Grading and Drainage, Rubblization, Pavement Widening and Bridge Substructure Widening, Jane 10/31/10
Addams Memorial Tollway (I-90) from lllinois Route 173 to Cherry Valley Interchange, Milepost 69.9 to

12/18/08 1-08-5543 Rockford Blacktop / Rock Road (JV) Invitation for Bids $44,368,371 Roadway and Bridge Reconstruction, Westbound Jane Addams Memorial Tollway (1-90) from Plaza1  11/20/10
(So. Beloit) to IL Route 173, Milepost 74.9 to Milepost 69.9 (Station 168+80.37 to Station 433+93.55)

12/18/08 1-08-5562 Builders Chicago Corp Invitation for Bids $896,983 Miscellaneous Toll Plaza Improvements, Jane Addams Memorial Tollway (I-90), Ronald Reagan 07/31/10
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GFS Fence Guardrail & Signage

Plote Construction, Inc.

Semford Management & Construction, Inc.

FH Paschen, S.N. Nielsen & Assoc., LLC

Plote Construction, Inc.

Plote Construction, Inc.

Walsh Construction Company Of lllinois

Walsh Construction Company Of lllinois

Plote Construction, Inc.

Walsh Construction Company Of lllinois

IHC Construction Companies, LLC

RoadSafe Traffic Systems

Allied Landscaping Corporation

Christy Webber Landscapes

K-Five Construction/Walsh Const. Co. of IL (JV)

Walsh Construction Co. Of Il / K Five Construction Co. J.v.
FH Paschen, S.N. Nielsen & Assoc., LLC

Walsh Construction Co. Of Il / K Five Construction Co. J.v.
Divane Bros. Electric Co.

Lorig Construction Company

FH Paschen, S.N. Nielsen & Assoc., LLC

Lorig Construction Company

R.W. Dunteman / Fiala / Herlihy Mid-Continent Company (Tri-
Venture)

Lorig Construction Company

Rockford Blacktop / Civil Constructors / Rock Road Tri-

Venture
Martam Construction, Inc.
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$1,835,942 Sign Fabrication and Installation Upon Request, Systemwide

$52,181,026 Northbound Roadway and Bridge Reconstruction and Widening, Tri-State Tollway (1-94) Milepost 65.0

to Milepost 70.5, Station 3425+00 to Station 3713+00
$1,342,093 The Data Center at Dekalb, Ronald Reagan Memorial Tollway, Milepost 89.0

$29,268,838 Northbound Roadway Widening and Reconstruction, Tri-State Tollway (I-294) Milepost 55.5 to Milepost

59.7, Station 2924+07.02 to Station 3143+50.00

$22,480,525 Northbound Roadway Reconstruction and Widening, Tri-State Tollway (I-94) Milepost 62.4 (IL Route
176) to Milepost 65.0 (IL Route 176), Station 3285+00.00 to Station 3425+00.00

$28,479,977 Roadway and Bridge Reconstruction - Northbound Tri-State Tollway (1-294) from Willow Road to
Dundee Road, Milepost 48.3 to Milepost 51.3, Station 2552+00.00 to Station 2710+00.00

$18,722,510 Interchange Reconstruction, Bridge Replacement Lighting, and Signal Modernization, Tri-State Tollway

(1-94) at lllinois Route 22 (Half Day Road) M.P. 56.5

$38,172,439 Northbound Roadway and Bridge Construction and Widening, Tri-State Tollway (I-94) Milepost 59.7 (IL
Rte 60) to Milepost 62.4 (IL Rte 176) Sta 3143+50.00 to Sta 3285+00.00, Offsite Stormwater
$49,669,734 Roadway & Bridge Reconstruction, Northbound Tri-State Tollway (I-294), Milepost 44.5 to Milepost

48.3, Station 2349+00.00 to Station 2552+00.00

$28,574,794 Northbound Tri-State Tollway 1-294 Roadway and Bridge Reconstruction from Dundee Road to Lake-
Cook Road, Milepost 51.4 to Milepost 53.5, Station 2710+00.00 to Station 2767+75.71 and Station
$1,934,494 Roadside Completion Improvements, Veterans Memorial Tollway (I-355) Milepost 0.00 (I-80) to

Milepost 13.27 (Boughton Road)
$1,091,805 Systemwide Pavement Marking

$1,640,683 Corridor Landscape, Veterans Memorial Tollway (I-355) M.P. 6.07 to M.P. 13.27, Station 406+50 to

Station 787+00

$1,272,313 Corridor Landscape, Veterans Memorial Tollway (I-355) M.P. 0.00 to M.P. 6.07 - Station 86+15 to

Station 406+50

$31,780,159 Northbound Roadway and Bridge Reconstruction and Widening, Tri-State Tollway (1-294), M.P. 6.11 to

M.P. 9.05 - Station 314+00.00 to Station 472+40.00

$25,949,898 Northbound Roadway and Bridge Reconstruction and Widening, Tri-State Tollway (I-294) M.P. 9.05 to

M.P. 10.85, Station 472+40.00 to Station 573+25.00

$51,961,176 Northbound Roadway and Bridge Reconstruction and Widening, Tri-State Tollway (I-294) M.P. 11.13 to

M.P. 15.53 - Station 588+25.00 to Station 820+00.00

$33,335,128 Northbound Roadway and Bridge Reconstruction and Widening, Tri_State Tollway (I-294) M.P. 15.53

to M.P. 18.27 - Station 820+00.00 to Station 964+75.00

$466,050 RTMS Installation, Jane Addams Memorial Tollway (I-90) M.P. 23.0 (IL-25) to M.P. 61.8 (Newburg

Route)

$24,955,331 Southbound Tri-State (I-294) Widening and Reconstruction, M.P. 40.2 (Balmoral Avenue) to M.P. 41.3

(Devon Avenue)

$38,692,729 Southbound Tri-State Tollway (I-294) Widening and Reconstruction, M.P. 41.3 (Devon Ave) to M.P.

42.8 (DesPlaines River)

$16,973,805 O'Plaine Road & IL Rte 132 (Grand Avenue) Bridge Reconstruction and IL Rte 173 (Rosecrans Road)

Bridge Rehabilitation, Tri-State Tollway (I-94) M.P. 66.2, 69.8 and 75.8

$48,587,067 Widening and Overlay, Veterans Memorial Tollway (I-355) M.P. 15.9 to M.P. 19.4

$39,872,433 Westbound Reconstruction and Widening, Finley Road to lllinois Route 83, Ronald Reagan Memorial

Tollway (I-88) M.P. 131.9 to M.P. 137.0, Sta 6977+00 to Sta 7246+35.29

$56,499,104 Northwest Tollway (1-90) Roadway and Bridge Reconstruction, M.P. 60.8 to M.P. 62.4, Irene Ramp

Construction and Irene Road Widening, M.P. 58.0

$10,384,064 22nd Street Reconstruction and Widening, Ronald Reagan Memorial Tollway (I-88) Station 2114+00 to

Station 2129+00
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Walsh Construction Company Of Illinois
Plote Construction, Inc.

Kenny Construction Company

K-Five Construction Corporation

K-Five Construction Corporation

Walsh Construction Company Of lllinois
Lorig Construction Company

John Burns Electric Company

FH Paschen, S.N. Nielsen & Assoc., LLC
FH Paschen, S.N. Nielsen & Assoc., LLC
Plote Construction, Inc.
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Lorig Construction Company

Walsh Construction Company Of lllinois
Walsh Construction Company Of lllinois
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$21,148,888 Northbound Roadway and Bridge Reconstruction and Widening - Tri-State Tollway (I-94) Mile Post
70.3 to Mile Post 72.9 - Station 3713+00 to 3845+22 - South of Stearns School Road to Toll Plaza 21

$30,331,091 Northbound Roadway and Bridge Reconstruction and Resurfacing, Tri-State Tollway (1-94) M.P. 74.2
(Waukegan Toll Plaza) to M.P. 78.3 (Wisconsin State Line)

$8,252,257 Lake-Cook Road Bridge Reconstruction and Roadway Resurfacing and Widening, Tri-State Tollway (I-

294) M.P. 52.9

$22,339,949 Southbound Roadway and Bridge Reconstruction and Widening, Tri-State Tollway (I-294) M.P. 9.05 to
10.85, Station 472+400 to Station 573+25.00

$35,365,678 Southbound Roadway and Bridge Reconstruction and Widening, Tri-State Tollway (I-294) M.P. 11.13
to M.P. 15.53

$29,099,999 Southbound Roadway and Bridge Reconstruction and Widening, Tri-State Tollway (I-294) M.P. 15.53
to M.P. 18.07

$10,407,640 Roadway and Bridge Reconstruction and Widening, Tri-State Tollway (I-294) M.P. 17.56 to M.P. 17.60 -
95th Street Reconstruction

$3,183,968 CCTV and RTMS Installation, Tri-State Tollway (1-294/1-94) M.P. 40.0 (Balmoral Ave.) to M.P. 77.5

(Russell Rd)

$25,174,445 Reconstruction and Widening, North Tri-State Tollway 1-294, SB lllinois Rte 22 (Half Day Road) to
lllinois Route 60 (Town Line Road), M.P. 56.5 to M.P. 59.7

$32,932,708 Southbound Roadway and Bridge Reconstruction and Widening, Tri-State Tollway (1-94) M.P. 59.7 (IL
Rte 60) to M.P. 62.4 (IL Rte 176)

$21,821,253 Southbound Roadway Reconstruction and Widening, Tri-State Tollway (I-94) M.P. 62.4 (Il Rte 176) to
M.P. 65 (IL Rte 137)

$48,940,944 Southbound Roadway and Bridge Reconstruction and Widening, Tri-State Tollway (I-94) M.P. 65.0 to
70.5

$49,426,000 Roadway & Bridge Reconstruction, SB Tri-State Tollway (I-294) M.P. 44.5 To M.P. 48.3

$39,483,311 Roadway & Bridge Reconstruction, SB Tri-State Tollway (I-294), from Willow Road to Lake-Cook
Road, M.P. 48.3 to M.P. 52.9
$64,443,497 Reconstruction and Widening, Ronald Reagan Memorial Tollway (I-88) M.P. 137.9 to M.P. 139.1

$53,350,947 Reconstruction & Widening, Ronald Reagan Memorial Tollway (I-88) M.P. 137.0 to M.P. 137.9 and
M.P. 138.4 to M.P. 139.1
$150,000 Emergency Repair - Northwest Culvert Collapse, M.P. 31.4 (just east of Route 47)
$23,745,026 Willow Road Roadway Widening and Bridge Widening and Reconstruction, Tri-State Tollway (1-294) at
Willow Road (M.P. 49.0) from Sanders Rd to Landwehr Rd
$1,788,675 Construction - Wireless CCTV Installation on S. Tri-State

$49,500,000 Toll Revenue Management and Maintenance Program (TRMMP)
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