
03/26/20 6.4/13 

RESOLUTION NO. 21986

Background 

It is necessary and in the best interest of The Illinois State Toll Highway 
Authority (“Tollway”) to obtain Design Services on Contract RR-19-4480 for 
Geotechnical Services Upon Request, Systemwide.  Interra Inc. submitted a 
proposal to provide such services for an upper limit of compensation not to exceed 
$5,000,000.00.  The proposal is for construction-related professional services.  The 
services were procured pursuant to Section 30-15(c) of the Illinois Procurement 
Code, 30 ILCS 500/30-15(c). 

Resolution 

The Chief Engineering Officer is authorized to negotiate an agreement with 
Interra Inc. to obtain Geotechnical Services Upon Request on Contract No. RR-19-
4480 with an upper limit of compensation not to exceed $5,000,000.00, subject to 
review and approval by the General Counsel.  The Chairman/Chief Executive 
Officer of the Tollway is authorized to execute the agreement, subject to the 
approval of the Chief Financial Officer, and the Chief Financial Officer is 
authorized to issue warrants in payment thereof. 

Approved by:
   Chairman 



 

PSB 19-3  A-20  
 

1.5.12 Item 12.  RR-19-4480, Geotechnical Services Upon Request 
 

This project has a 35% D/M/WBE participation goal and 3% VOS/SDVOSBE participation goal. 
 
Engineering services are required to provide geotechnical services on an upon request basis for the 
entire Tollway system.  

 
The Illinois Tollway will require geotechnical soil borings, reports and associated services for 
projects associated with Move Illinois.   

     
Work orders under the blanket agreement will be negotiated and authorized by the Illinois Tollway on 
an as-needed basis. Typical tasks will include, but not be limited to: 
 
1. On call and as- needed work related on the Tollway system. 
 
The project will have an upper limit of compensation at $5,000,000 to be authorized for use as 
individual projects are needed.   
 
Firms must be prequalified by IDOT in the following category: 
  
 Geotechnical Services (Subsurface Explorations) 

 
 Key personnel listed on Exhibit A for this project must include: 
 

• The Geotechnical Lead shall be a full-time Illinois Licensed Professional Engineer with a 
minimum of five years of demonstrated experience in managing the efforts of staff and 
subcontractors, ensuring accuracy of geotechnical data, timely completion of services, 
performing the appropriate analysis, necessary interpretation and validation of soil and rock 
testing data, and determining the engineering properties of various subsurface materials 
using sound soil/rock mechanics.  

 
Schedule:  This project is scheduled to start in 2020. 
 
The Consultant must have MicroStation capabilities.  All final documents shall be submitted in hard 
copy and electronic format, including a 3-D Model, and follow the CADD Standards Manual.   

  
This project will be managed through the Illinois Tollway’s web-based project management system.  
The Consultant will be required to participate in these procedures and will receive training on the 
system. 

 
 The Illinois Tollway will furnish the Consultant with guidelines for the Consultant’s Quality Program 

(CQP). The CQP is due fourteen (14) days after the Illinois Tollway’s issuance of the Notice to 
Proceed. 

 
The Consultant who is selected for this project will be notified and required to attend a scope briefing 
at the Illinois Tollway Central Administration office building in Downers Grove. 
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Exhibit A – Proposed Staff

PSB 19-3

Please provide the information for the following Key Project Personnel, (Key Project Personnel are defined
as those specific positions identified in each PSB Item, and are subject to approval by the Illinois Tollway if
they change during contract performance), including the staff from the Sub-Consultants. The personnel
named in Exhibit A must also be listed on Exhibit D: Availability of Key Project Personnel.

Project Manager (Items 1-10,13) Roadway Design (Items 1-10,13)
Name: Name:
Firm: Firm:
Category: Category:
License #: IL Licensed Professional Engineer License #: IL Licensed Professional Engineer

Year Registered: State: Year Registered: State:
Office Address: Office Address:
City: State: City: State:

Structural Design (Items 1-9, 11,13) Resident Engineer (Items 1-8,10)
Name: Name:
Firm: Firm:
Category: Category:
License #: IL Licensed Professional 

Structural Engineer
License #:

Year Registered: State: Year Registered: State:
Office Address: Office Address:
City: State: City: State:

Materials Coordinator(Items 1-8,10) Document Technician (Items 1-8,10)
Name: Name:
Firm: Firm:
Category: Category:
License #: License #: Documentation Certification 

Number- IDOT class S-14
Year Registered: State: Year Registered: State:
Office Address: Office Address:
City: State: City: State:

Materials QA Technician (Items 1-11)
Name:
Firm:
Category:
License #:
Year Registered: State:
Office Address:
City: State:
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Exhibit A – Proposed Staff
PSB 19-3, continued 
The personnel named in Exhibit A must also be listed on Exhibit D: Availability of Key Project Personnel

Project Engineer (Item 9,13) Architectural (Item 9)
Name: Name:
Firm: Firm:
Category: IL Licensed Professional 

Engineer
Category: IL Licensed Professional 

Architect
License #: License #:
Year Registered: State: Year Registered: State:
Office Address: Office Address:
City: State: City: State:

Electrical Design (Item 9) Mechanical Design (Item 9)
Name: Name:
Firm: Firm:
Category: IL Licensed Professional 

Engineer
Category: IL Licensed Professional 

Engineer
License #: License #:
Year Registered: State: Year Registered: State:
Office Address: Office Address:
City: State: City: State:

QC/QA (Item 9,13)
Name: Name:
Firm: Firm:
Category: IL Licensed Professional Engineer for 

roadway and IL Licensed Structural 
Engineer for structural elements

Category:

License #: License #:
Year Registered: State: Year Registered: State:
Office Address: Office Address:
City: State: City: State:

Project Manager (Item 11)
Name:   Name:

Firm:   Firm:
Category: IL Licensed Professional

Engineer or IL Licensed
Structural Engineer

 Category: I
License #:   License #:
Year Registered:  State:   Year Registered:  State:
Office Address:   Office Address:
City:  State:   City:  State:

Geotechnical Lead (Item 12)
Name: Name:
Firm: Firm:
Category: IL Licensed Professional 

Engineer
Category:

License #: License #:
Year Registered: State: Year Registered: State:
Office Address: Office Address:
City: State: City: State:

Sanjeev Bandi, Ph.D, P.E.

INTERRA, Inc.

Project Principal (12)

Sudhakar Rao Doppalapudi, P.E.

INTERRA, Inc.

062.051187

600 Territorial Dr., Ste G 600 Territorial Dr., Ste G

Bolingbrook BolingbrookIL IL

062.051389
ILIL

Geotechnical Engineer (12)

Millennia

Downers Grove IL

Leroy Williams

2600 Warrenville Rd., Ste 203

062.044863

1989

Illinois Professional Engineer

, P.E.

Illinois Professional Engineer

Professional Geologist (12)

Eric Slusser, P.G.

INTERRA, Inc.

600 Territorial Dr., Ste G
Bolingbrook IL
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Exhibit A – Proposed Staff

PSB 19-3, continued 

The personnel named in Exhibit A must also be listed on Exhibit D: Availability of Key Project Personnel

QA/QC Review (12)                           Laboratory Supervisor (12)
Name:   Name:

Firm:   Firm:
Category:  Category:
License #:   License #:
Year Registered:  State:   Year Registered:  State:
Office Address:   Office Address:
City:  State:   City:  State:

Laboratory Testing (12)                            Laboratory Testing (12)
Name:   Name:
Firm:   Firm:
Category:   Category:
License #:   License #:
Year Registered:  State:   Year Registered:  State:
Office Address:   Office Address:
City:  State:   City:  State:

Geotechnical Engineer (12) Project Engineer (12)
Name:   Name:
Firm:   Firm:
Category:  Category:
License #:   License #:
Year Registered:  State:   Year Registered:  State:
Office Address:   Office Address:
City:  State:   City:  State:

Geotechnical Engineer (12) Project Engineer (12)

Name:                                                           Name:
Firm:   Firm:
Category:  Category:
License #:   License #:
Year Registered:  State:   Year Registered:  State:
Office Address:   Office Address:
City:  State:   City:  State:

Geotechnical Engineer (12) Field Engineer (12)

Name:   Name:
Firm:   Firm:
Category:  Category:
License #:   License #:
Year Registered:  State:   Year Registered:  State:
Office Address:   Office Address:
City:  State:   City:  State:

*If work is being performed by a Sub-consultant list firm name also.
**Note the specific function listed in the Item description for Key Personnel

Supraja Reddy, P.E.

INTERRA, Inc.

600 Territorial Dr., Ste G
Bolingbrook IL

44370-6

Wisconsin Professional Engineer

600 Territorial Dr., Ste G
Bolingbrook IL

Ashok Guntaka, E.I.T.

Millennia
 Dawn Edgell, P.E.

GSG Consultants

623 Cooper Court

Schaumburg IL

2600 Warrenville Rd., Ste 203

Downers Grove IL

INTERRA, Inc.

Alex Barlan, P.E.

GSG Consultants

623 Cooper Court

Schaumburg IL

Anthony Tomaras
Rubino Engineering

425 Shepard Dr.
Elgin IL

Reshma Chirakkara, Ph.D.
INTERRA, Inc.

600 Territorial Dr., Ste G

Bolingbrook IL

Bipinkumar Patel

600 Territorial Dr., Ste G

INTERRA, Inc.INTERRA, Inc.

600 Territorial Dr., Ste G

Jayesh Patel

Bolingbrook ILBolingbrook IL

John Kottemann, P.E.

062.054911

Illinois Professional EngineerIllinois Professional Engineer

Illinois Professional Engineer

2001

062.062481

2010

062.047867
1992

Ala Sassila, Ph.D., P.E.

GSG Consultants

062.048569

Illinois Professional Engineer

623 Cooper Court

Schaumburg IL
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Exhibit A continued
Attach resumes for Key Project Personnel.

Management Professionals Technical Staff

Total Engineers Technicians

Land Surveyors
Draftsmen

Architects
Survey Crew

Others
Clerical

Total
Other

Total

Total Projected Staff

Exhibit A – Proposed Staff PSB# 19-3 Item# __

Firm will complete project within estimated time listed in the project advertisement. Yes No

If Yes, provide completion date and/or number of months.

If No, explain:

Exhibit A

12

x

Within the required time as defined by
the Illinois Tollway.

7

4

11

14

2

2

1
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ALA E. SASSILA, PH.D., P.E., QA/QC Review
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DAWN EDGELL, P.E., PROJECT ENGINEER



 

Integrity l Quality l Reliability  Dawn Edgell | Page 2 of 2 







                                                     
ANTHONY TOMARAS

                                                             FIELD ENGINEER

Rubino Engineering, Inc.         
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ALEX BARLAN, P.E, Geotechnical Engineer
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HOWARD R. COMPANY_12162019 GREEN, HOWARD R. COMPANY

19-3 Item 10_ARUSIN_19-3_Arcadis U.S. 
Inc._12162019 Arcadis U.S. Inc.

19-3 Item 10_ARUSIN_19-3_Arcadis U.S. 
Inc._12162019 Arcadis U.S. Inc.
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19-3 Item 05_STV_19-3_STV 
INCORPORATED_12162019 STV INCORPORATED

19-3
Item 13_INFRAS_19-
3_INFRASTRUCTURE 
ENGINEERING, INC._12162019

INFRASTRUCTURE ENGINEERING, 
INC.

19-3
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ENGINEERING, INC._12162019

INFRASTRUCTURE ENGINEERING, 
INC.
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INFRASTRUCTURE ENGINEERING, 
INC.

19-3
Item 13_INFRAS_19-
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INFRASTRUCTURE ENGINEERING, 
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ENGINEERING, INC._12162019

INFRASTRUCTURE ENGINEERING, 
INC.

19-3
Item 13_INFRAS_19-
3_INFRASTRUCTURE 
ENGINEERING, INC._12162019

INFRASTRUCTURE ENGINEERING, 
INC.
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Andy Keyster Jim Wieser

Andy Keyster Jim Wieser

Andy Keyster Jim Wieser

Andy Keyster Jim Wieser

Andy Keyster Jim Wieser

Andy Keyster Jim Wieser

Andy Keyster Jim Wieser

Andy Keyster Jim Wieser

Andy Keyster Jim Wieser

Kevin Holt Mark Madden

Kevin Holt Mark Madden

Kevin Holt Mark Madden

Kevin Holt Mark Madden

Kevin Holt Mark Madden

Kevin Holt Mark Madden

Kevin Holt Mark Madden

Craig Mitchell, PE Michael Ewers, PE, CPII

Craig Mitchell, PE Michael Ewers, PE, CPII

Craig Mitchell, PE Michael Ewers, PE, CPII

  

  



Craig Mitchell, PE Michael Ewers, PE, CPII

Craig Mitchell, PE Michael Ewers, PE, CPII

Craig Mitchell, PE Michael Ewers, PE, CPII

Kenneth Desmaretz Alan Hasler

Kenneth Desmaretz Alan Hasler

Kenneth Desmaretz Alan Hasler

Kenneth Desmaretz Alan Hasler

Kenneth Desmaretz Alan Hasler

Kenneth Desmaretz Alan Hasler

Kenneth Desmaretz Alan Hasler

Bruce Jennings, P.E., PMP, CCM Kevin Gartley, P.E., SCTPP

Bruce Jennings, P.E., PMP, CCM Kevin Gartley, P.E., SCTPP

Bruce Jennings, P.E., PMP, CCM Kevin Gartley, P.E., SCTPP

Bruce Jennings, P.E., PMP, CCM Kevin Gartley, P.E., SCTPP

Bruce Jennings, P.E., PMP, CCM Kevin Gartley, P.E., SCTPP

Bruce Jennings, P.E., PMP, CCM Kevin Gartley, P.E., SCTPP

  

  



Bruce Jennings, P.E., PMP, CCM Kevin Gartley, P.E., SCTPP

Raspal Bajwa Alexander Lane

Raspal Bajwa Alexander Lane

Raspal Bajwa Alexander Lane

Raspal Bajwa Alexander Lane

Raspal Bajwa Alexander Lane

Raspal Bajwa Alexander Lane

  



Prime Firm or Team e-mail Address SOITEAM Firm Name Team Member Role

dsrao@interraservices.com INTERRA, Inc. Prime (Sole)

dsrao@interraservices.com Rubino Engineering, Inc. Subconsultant

dsrao@interraservices.com Millennia Professional Services Subconsultant

dsrao@interraservices.com Orion Engineers, LLC Subconsultant

dsrao@interraservices.com GSG Consultants, Inc. Subconsultant

nhomedi@aegroupltd.com Atlas Engineering Group, Ltd Prime (Sole)

nhomedi@aegroupltd.com GSG Conulstants Subconsultant

nhomedi@aegroupltd.com Ciorba Group, Inc Subconsultant

nhomedi@aegroupltd.com Aqua Vitae Engineering, LLC Subconsultant

nhomedi@aegroupltd.com A. Epstein and Sons International Inc. Subconsultant

admin@fluidclarity.com FLUIDCLARITY LTD Prime (Lead Teaming Partner)

admin@fluidclarity.com Collins Engineers Subconsultant

admin@fluidclarity.com exp USA Inc. Subconsultant

  

     

  
          
                 
 

  

  

  



akeyster@hrgreen.com HR Green, Inc. Prime (Sole)

akeyster@hrgreen.com Material Service Testing, Inc. Subconsultant

akeyster@hrgreen.com Peralte-Clark, LLC Subconsultant

akeyster@hrgreen.com JWI Incorporated, Inc. Subconsultant

akeyster@hrgreen.com TranSystems Corporation Subconsultant

akeyster@hrgreen.com Orion Engineers, LLC Subconsultant

akeyster@hrgreen.com Atlas Engineering Group, Ltd. Subconsultant

akeyster@hrgreen.com Pinpoint Precision LLC Subconsultant

akeyster@hrgreen.com ARK Engineering Associates, LTD Subconsultant

Russell.randich@arcadis.com Arcadis U.S., Inc. Prime (Sole)

Russell.randich@arcadis.com ACOT Associates Gorup, LLC Subconsultant

Russell.randich@arcadis.com R&G Engineering, LLC Subconsultant

Russell.randich@arcadis.com Pin Point Precision Subconsultant

Russell.randich@arcadis.com The Roderick Group, Inc. dba Ardmore 
Roderick Subconsultant

Russell.randich@arcadis.com Geo Services, Inc. Subconsultant

Russell.randich@arcadis.com Rubinos & Mesia Engineers, Inc. Subconsultant

cmitchell@baxterwoodman.com Baxter & Woodman, Inc. Prime (Sole)

cmitchell@baxterwoodman.com 2iM Group, LLC Subconsultant

cmitchell@baxterwoodman.com J.A. Watts, Inc. Subconsultant

  

  



cmitchell@baxterwoodman.com Rubino Engineering, Inc. Subconsultant

cmitchell@baxterwoodman.com Orion Engineers LLC Subconsultant

cmitchell@baxterwoodman.com The Roderick Group, dba Ardmore 
Roderick Subconsultant

dherring@hwlochner.com H.W. Lochner, Inc. Prime (Lead Teaming Partner)

dherring@hwlochner.com d'Escoto, Inc. Prime (Non-Lead Teaming Partner 1)

dherring@hwlochner.com Illinois Construction & Environmental 
Consulting, Inc. Prime (Non-Lead Teaming Partner 2)

dherring@hwlochner.com Pinpoint Precision LLC Subconsultant

dherring@hwlochner.com ABNA of Illinois, Inc. Subconsultant

dherring@hwlochner.com Aqua Vitae Engineering, LLC Subconsultant

dherring@hwlochner.com Program Management & Control 
Services, LLC (PMCS) Subconsultant

Ted.Lachus@stvinc.com STV Incorporated Prime (Sole)

Ted.Lachus@stvinc.com Pin Point Precision, LLC Subconsultant

Ted.Lachus@stvinc.com DB Sterlin Consultants, Inc. Subconsultant

Ted.Lachus@stvinc.com Illinois Construction & Environmental 
Consulting, Inc. Subconsultant

Ted.Lachus@stvinc.com Virtual Energy Solutions, Inc. Subconsultant

Ted.Lachus@stvinc.com Sanchez & Associates, P.C. Subconsultant

  

  



Ted.Lachus@stvinc.com Gonzalez Companies, LLC Subconsultant

fayyeh@infrastructure-eng.com Infrastructure Engineering, Inc. Prime (Sole)

fayyeh@infrastructure-eng.com AECOM Technical Services, Inc. Subconsultant

fayyeh@infrastructure-eng.com WANG ENGINEERING, INC. Subconsultant

fayyeh@infrastructure-eng.com Juneau Associates, Inc., P.C. Subconsultant

fayyeh@infrastructure-eng.com KDM Engineering, PLLC Subconsultant

fayyeh@infrastructure-eng.com DLZ Illinois, Inc Subconsultant

  



% of Work to be 
Completed by 
Consultant

Contact e-mail Role of consultant

57.00 dsrao@interraservices.com Geotechnical Engineering

7.00 michelle.lipinski@rubinoeng.com Geotechnical Engineering

3.00 jmiller@millennia.pro Geotechnical Engineering

3.00 scarlstrom@orionengineersllc.com Field and Administrative Services

30.00 asassila@gsg-consultants.com Geotechnical Engineering

56.00 nhomedi@aegroupltd.com Leas Roadway/Structural & Survey 
design.

4.00 asassila@gsg-consultants.com Geo Tech Services

15.00 dolaughlin@ciorba.com Roadway and Structural Design

5.00 gparadoski@aqua-vitaegroup.com Drainage/ESC/Roadway

20.00 gosborne@epsteinglobal.com Architectural, Electrical Mechanical 
and QA/QC

70.00 admin@fluidclarity.com

Managing the project including 
coordination with the Tollway and 
subconsultant Field work Preparation 
of work products such as reports, 
exhibits Supervision of sub consultants 
work

15.00 hamelka@collinsengr.com Field work-Inspections Report 
preparation

15.00 Brian.Umbright@exp.com Perform Structural Analysis Phase II 
plan preparation

  

     

  
          
                 
 

  

  

  



52.00 akeyster@hrgreen.com
Construction Inspection, Construction 
Management, Structural, Roadway, 
Environmental, Survey, Doc Tech

3.00 mhayes@mstli.com Materials QA

6.00 jean-alix.peralte@peralte-clark.com Construction Inspection

6.00 eschoonveld@jwincoroporated.com Construction Inspection, Assistant 
Engineer, Maintenance of Traffic

10.00 maross@transystems.com Assistant Resident Engineer and 
Construction Inspection

5.00 scarlstrom@orionengineersllc.com Construction Inspection

6.00 nhomedi@aegroupltd.com Survey and Construction Inspection

6.00 michael.b@pinpointpe.com Construction Inspection

6.00 kshaikh@arkengineeringassociates.co
m Material Coordinator

60.00 russell.randich@arcadis.com Prime Consultant

5.00 aakinduro@acot.us.com SDVOSB Protege for construction 
inspection

9.00 rrivera@rgengineering.net Construction inspection and 
documentation

5.00 michaelb@pinpointpe.com DBE Protégé for Construction 
Inspection

14.00 rashod@ardmoreroderick.com
surveying, construction inspection, 
material coordination and 
documentation

2.00 julian@geoservicesinc.net Material Testing and Construction 
Inspection

5.00 FRezai@RME-i.com roadway design, structural design and 
construction inspection

60.00 cmitchell@baxterwoodman.com
Project Management, Resident 
Engineer, Construction Inspection, 
Survey

10.00 luis.m@2imgroup.com Construction Inspection, Soil Scientist

10.00 eschoonveld@jwincorporated.com Document Technician

  

  



5.00 michelle.lipinski@rubinoeng.com QA Material Testing

5.00 scarlstrom@orionengineersllc.com Construction Inspection

10.00 rashod@ardmoreroderick.com Materials Coordinator, Construction 
Inspection

36.00 kdesmaretz@hwlochner.com

Project Manager, Document 
Technician, Inspectors, Design 
Support Engineers, Assistant Resident 
Engineer, agency coordination

25.00 fdescoto@descotoinc.com Assistant Resident Engineer, 
Inspectors

25.00 chamano@iceillinois.com

Resident Engineer, Materials 
Coordinator, Materials QA Technician, 
Materials Laboratory, Assistant 
Documentation Technician, Inspectors, 
Quality Assurance

4.00 michael.b@pinpointpe.com Construction inspection

4.00 Tpaolicchi@abnacorp.com Survey, Construction inspection

4.00 gparadoski@aqua-vitaegroup.com Soil and erosion control, construction 
inspection

2.00 kerry@pmcsconsulting.com Project Controls/Schedule Review, 
documentation support

53.00 Ted.Lachus@stvinc.com

Project management, quality, safety, 
roadway design, structural design, 
documentation, material coordination, 
railroad coordination, erosion control

6.00 michael.b@pinpointpe.com Inspection

8.00 awiedmann@dbsterlin.com Inspection, Survey

11.00 chamano@iceillinois.com Materials QA, inspection

5.00 svela@veschicago.com Inspection

3.00 gpsanchez@sanchezsurveying.com Survey

  

  



14.00 whampsch@gonzalezcos.com Inspection, airport coordination

63.00 cferguson@infrastructure-eng.com Civil/Structural Engineering

15.00 stan.wang@aecom.com Lighting and Pedestrian Bridge

3.00 cfarez@wangeng.com Geotechnical

4.00 bkulick@jaipcc.com Surveying

5.00 cwilliams@kdmengineering.com Lighting

10.00 gbrumm@dlz.com Landscape Design

  



Male or Female D/M/WBE Status Ethnicity

Male DBE Asian Indian

Female DBE Caucasian

Male DBE Multiple Ownership

Male N/A Caucasian

Male DBE Hispanic

Female DBE Caucasian

Male DBE Hispanic

Male N/A Caucasian

Male N/A Caucasian

N/A - ESOP N/A Multiple Ownership

Male DBE African American

Male N/A Caucasian

N/A - ESOP N/A Multiple Ownership

  

     

  
          
                 
 

  

  

  



Male N/A Multiple Ownership

Male DBE Asian Pacific

Male MBE African American

Female WBE Caucasian

N/A - ESOP N/A Multiple Ownership

Male N/A Caucasian

Female DBE Caucasian

Male MBE African American

Male DBE Asian Indian

Male N/A Caucasian

Male DBE African American

Male DBE Hispanic

Male DBE African American

Male MBE African American

Male DBE Hispanic

Male MBE Asian Indian

N/A - ESOP N/A Multiple Ownership

Male DBE Hispanic

Female WBE Caucasian

  

  



Female WBE Caucasian

Female N/A Caucasian

Male MBE African American

N/A - ESOP N/A Multiple Ownership

Male DBE Hispanic

Male DBE Asian Pacific

Female DBE African American

Male MBE African American

Male N/A Caucasian

Female DBE Caucasian

N/A - ESOP N/A Multiple Ownership

Male DBE African American

Female DBE African American

Male DBE Asian Pacific

Male MBE Native American

Male DBE Hispanic

  

  



Male DBE Hispanic

Male MBE African American

Male N/A Multiple Ownership

Male DBE Asian Pacific

Male N/A Caucasian

Female DBE African American

Male N/A Asian Indian

  



DBE (Disadvantaged Business 
Enterprise) Program

Veteran 
Status P4G? P4G Role P4G Partner(s) Multiple 

Owners

IL UCP - Illinois Department of 
Transportation (IDOT) N/A No N/A N/A Yes

IL UCP - Illinois Department of 
Transportation (IDOT) N/A No N/A N/A No

IL UCP - Illinois Department of 
Transportation (IDOT) N/A No N/A N/A Yes

N/A VOSB No N/A N/A Yes

IL UCP - Chicago Transit Authority 
(CTA) N/A No N/A N/A Yes

IL UCP - Illinois Department of 
Transportation (IDOT) N/A Yes Mentor Aqua Vitae Engineering. 

LLC No

IL UCP - City of Chicago N/A No N/A N/A No

N/A N/A No N/A N/A Yes

N/A VOSB Yes Protege Atlas Engineering 
Group, Ltd No

N/A N/A No N/A N/A Yes

IL UCP - City of Chicago N/A No N/A None No

N/A VOSB No N/A N/A Yes

N/A N/A No N/A None Yes

  

     

  
          
                 
 

  

  

  



N/A N/A Yes Mentor
Ark Engineering 
Associates, LTD, Orion 
Engineers, LLC

Yes

IL UCP - METRA N/A No N/A N/A Yes

IL UCP - Chicago Transit Authority 
(CTA) N/A No N/A N/A Yes

IL UCP - Illinois Department of 
Transportation (IDOT) N/A No N/A N/A No

N/A N/A No N/A N/A Yes

N/A SDVOSB Yes Protege HR Green, Inc. Yes

IL UCP - Illinois Department of 
Transportation (IDOT) N/A No N/A N/A No

IL UCP - Illinois Department of 
Transportation (IDOT) N/A Yes Protege HR Green, Inc. No

IL UCP - Illinois Department of 
Transportation (IDOT) N/A Yes Protege HR Green, Inc. No

N/A N/A Yes Mentor
Pin Point Precision and 
ACOT Associates 
Group, LLC

No

IL UCP - METRA SDVOSB Yes Protege Arcadis U.S., Inc. No

IL UCP - Illinois Department of 
Transportation (IDOT) N/A No N/A N/A No

IL UCP - METRA SDVOSB Yes Protege Arcadis U.S., Inc. No

IL UCP - City of Chicago N/A No N/A N/A No

IL UCP - METRA N/A No N/A N/A No

Cook County N/A No N/A N/A Yes

N/A N/A No N/A N/A Yes

IL UCP - Illinois Department of 
Transportation (IDOT) N/A No N/A N/A Yes

IL UCP - Illinois Department of 
Transportation (IDOT) N/A No N/A N/A No

  

  



IL UCP - Illinois Department of 
Transportation (IDOT) N/A No N/A N/A No

N/A SDVOSB No N/A N/A Yes

IL UCP - City of Chicago N/A No N/A N/A No

N/A N/A No N/A N/A Yes

IL UCP - City of Chicago N/A No N/A N/A No

IL UCP - METRA N/A No N/A N/A No

IL UCP - Illinois Department of 
Transportation (IDOT) N/A No N/A N/A No

IL UCP - City of Chicago N/A No N/A N/A Yes

N/A VOSB No N/A N/A No

IL UCP - Chicago Transit Authority 
(CTA) N/A No N/A N/A No

N/A N/A Yes Mentor
Pin Point Precision, LLC 
& Virtual Energy 
Solutions

Yes

IL UCP - Illinois Department of 
Transportation (IDOT) N/A Yes Protege STV Incorporated No

IL UCP - Illinois Department of 
Transportation (IDOT) N/A No N/A N/A Yes

IL UCP - METRA N/A No N/A N/A No

N/A SDVOSB Yes Protege STV Incorporated Yes

IL UCP - Illinois Department of 
Transportation (IDOT) N/A No N/A N/A No

  

  



IL UCP - Illinois Department of 
Transportation (IDOT) N/A No N/A N/A Yes

Cook County N/A No N/A NA No

N/A N/A No N/A NA Yes

IL UCP - Illinois Department of 
Transportation (IDOT) N/A No N/A NA Yes

N/A VOSB No N/A NA Yes

IL UCP - City of Chicago N/A No N/A NA No

N/A N/A No N/A NA No

  



Map This Address

 Certified Profile
Print

Business & Contact Information

BUSINESS NAME Orion Engineers, LLC
OWNER MR. CHARLES FRANGOS

ADDRESS 328 South Jefferson St, Suite 950
Chicago, IL 60661 

PHONE 312-544-9108

FAX 312-544-9108

EMAIL cfrangos@orionengineersllc.com

WEBSITE http://www.orionengineersllc.com

ETHNICITY Caucasian

GENDER Male

COUNTY Cook (IL)

Certification Information

CERTIFYING AGENCY State of Illinois Central Management Services

CERTIFICATION TYPE VOSB - Veteran Owned Small Business

RENEWAL DATE 7/16/2020

EXPIRATION DATE 7/16/2020

CERTIFIED BUSINESS 
DESCRIPTION

Civil Engineering,
General Construction: Management, Scheduling, Cost Estimation - 
Engineering, 
Highways, Streets, Airport Pay-Parking Lots - Engineering, 
Land Development and Planning/Engineering, 
Municipal Engineering, 
Traffic and Transportation Engineering, 
Erosion Control Services

Commodity Codes

Code Description

NIGP 92517 Civil Engineering

Page 1 of 2B2Gnow

3/30/2020https://cms.diversitycompliance.com/FrontEnd/SearchCertifiedDirectoryDetail.asp?XID=6...



NIGP 92544 General Construction: Management, Scheduling, Cost Estimation Engineering

NIGP 92549 Highways, Streets, Airport Pay-Parking Lots Engineering

NIGP 92561 Land Development and Planning Engineering

NIGP 92570 Municipal Engineering

NIGP 92593 Traffic and Transportation Engineering

NIGP 98814 Erosion Control Services

Additional Information

REGION Metro Chicago

Page 2 of 2B2Gnow

3/30/2020https://cms.diversitycompliance.com/FrontEnd/SearchCertifiedDirectoryDetail.asp?XID=6...







Version: 1.1.27.5458

NAICS

237310 - Construction 

management, highway, road, 

street and bridge

237990 - Construction 

management, mass transit

238910 - Site Preparation 

Contractors

541330 - Engineering 

services

541620 - Environmental 

consulting services

541690 - Other Scientific 

and Technical Consulting 

Services

562910 - Remediation 

Services

Speciality

Environmental Consultants, 

Geotechnical & Civil 

Engineering, Construction 

Inspection, Industrial 

Hygiene, Safety Consulting 

Services, Drilling Services, 

Remediation and 

Construction Management 

for Mass transit, Highway, 

Street and Bridge 

Construction.

© 2017 Illinois Department of Transportation

Page 2 of 2Contractor Details

3/30/2020https://webapps.dot.illinois.gov/UCP/ExternalContractor/Index?AutoId=110733
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NAICS

541330-Engineering 

Services

541360-Geophysical 

Surveying & Mapping 

Services

541370-Surveying & 

Mapping (except 

Geophysical) Serv.

541380-Testing 

Laboratories

541620-Environmental 

Consultant Services

Speciality

541330- STUDIES: PUMP 

STATIONS

SPEC. SERVS.: 

CONSTRUCTION 

INSPECTION

TRAFFIC SIGNALS

QA HMA & AGGREGATE

QA PCC & AGGREGATE

WATERWAYS: COMPLEX

LOCATION DRAINAGE

FREEWAYS

ROADS AND STREETS

STUDIES: TRAFFIC

STUDIES: SAFETY

STUDIES: FEASIBILITY

REHABILITATION

WATERWAYS: TYPICAL

541360- GENERAL 

GEOTECHNICAL SERVICES

SUBSURFACE 

EXPLORATIONS

STRUCTURE 

GEOTECHNICAL REPORTS

541370- SURVEYING

541380- MISC: CONCRETE 

TESTING

MISC: SOIL TESTING

MISC: MATERIAL TESTING

541620- SANITARY 

ENGINEERING

© 2017 Illinois Department of Transportation

Page 2 of 2Contractor Details

3/30/2020https://webapps.dot.illinois.gov/UCP/ExternalContractor/Index?AutoId=109176
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Adopting Assumed Name

Articles of Amendment Effecting A Name Change

Change of Registered Agent and/or Registered Office

(One Certificate per Transaction)



 OCIS  CICIOCP1  OFFSET CONTRACT INQUIRY  13:27 03/23/20

 ACTION: S

 VENDOR NUMBER= *****   OFFSET: 00 OF 00
 VENDOR NAME: *

 CLAIMING AGENCY NUMBER: *
 CLAIMING AGENCY NAME: *

 CLAIMING AGENCY PHONE NUMBER: *

 DISCLAIMER:
 AS OF 03/23/20 AT 13:28 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
 ACTIVE CLAIM AGAINST VENDOR NUMBER *****  PLEASE BE ADVISED THAT OUR
 SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
 10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
 DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

 * 

 ENTER=PROCESS,  PF3=IOCM,  PF12=REFRESH

Date: 3/23/2020 Time: 1:28:38 PM

Page: 1 Document Name: Interra, Inc.



 OCIS  CICIOCP1  OFFSET CONTRACT INQUIRY  13:27 03/23/20

 ACTION: S

 VENDOR NUMBER= *****   OFFSET: 00 OF 00
 VENDOR NAME: *

 CLAIMING AGENCY NUMBER: *
 CLAIMING AGENCY NAME: *

 CLAIMING AGENCY PHONE NUMBER: *

 DISCLAIMER:
 AS OF 03/23/20 AT 13:31 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
 ACTIVE CLAIM AGAINST VENDOR NUMBER *****  PLEASE BE ADVISED THAT OUR
 SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
 10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
 DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

 * 

 ENTER=PROCESS,  PF3=IOCM,  PF12=REFRESH

Date: 3/23/2020 Time: 1:31:23 PM

Page: 1 Document Name: GSG Consultants 



 OCIS  CICIOCP1  OFFSET CONTRACT INQUIRY  09:56 03/26/20

 ACTION: S

 VENDOR NUMBER= *****   OFFSET: 00 OF 00
 VENDOR NAME: *

 CLAIMING AGENCY NUMBER: *
 CLAIMING AGENCY NAME: *

 CLAIMING AGENCY PHONE NUMBER: *

 DISCLAIMER:
 AS OF 03/26/20 AT 10:02 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
 ACTIVE CLAIM AGAINST VENDOR NUMBER *****  PLEASE BE ADVISED THAT OUR
 SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
 10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
 DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

 * 

 ENTER=PROCESS,  PF3=IOCM,  PF12=REFRESH

Date: 3/26/2020 Time: 10:02:53 AM

Page: 1 Document Name: Millennia Professional Services



 OCIS  CICIOCP1  OFFSET CONTRACT INQUIRY  09:56 03/26/20

 ACTION: S

 VENDOR NUMBER= *****   OFFSET: 00 OF 00
 VENDOR NAME: *

 CLAIMING AGENCY NUMBER: *
 CLAIMING AGENCY NAME: *

 CLAIMING AGENCY PHONE NUMBER: *

 DISCLAIMER:
 AS OF 03/26/20 AT 10:05 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
 ACTIVE CLAIM AGAINST VENDOR NUMBER *****  PLEASE BE ADVISED THAT OUR
 SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
 10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
 DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

 * 

 ENTER=PROCESS,  PF3=IOCM,  PF12=REFRESH

Date: 3/26/2020 Time: 10:05:17 AM

Page: 1 Document Name: Orion Engineers



 OCIS  CICIOCP1  OFFSET CONTRACT INQUIRY  09:56 03/26/20

 ACTION: S

 VENDOR NUMBER= *****   OFFSET: 00 OF 00
 VENDOR NAME: *

 CLAIMING AGENCY NUMBER: *
 CLAIMING AGENCY NAME: *

 CLAIMING AGENCY PHONE NUMBER: *

 DISCLAIMER:
 AS OF 03/26/20 AT 10:07 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
 ACTIVE CLAIM AGAINST VENDOR NUMBER *****  PLEASE BE ADVISED THAT OUR
 SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
 10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
 DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

 * 

 ENTER=PROCESS,  PF3=IOCM,  PF12=REFRESH

Date: 3/26/2020 Time: 10:07:58 AM

Page: 1 Document Name: Rubino Engineering
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DESIGN SECTION ENGINEER AGREEMENT 
 
 

The Board of Directors, on the 26th day of March, 2020, authorized this 
AGREEMENT to be entered into by and between THE ILLINOIS STATE TOLL HIGHWAY 
AUTHORITY, an instrumentality and administrative agency of the State of Illinois, 
hereinafter sometimes referred to as "TOLLWAY", and INTERRA, INC., a corporation 
authorized and existing within the laws of the State of Illinois, hereinafter referred to as 
"DESIGN SECTION ENGINEER". 
 
 W I T N E S S E T H: 
 

WHEREAS, the DESIGN SECTION ENGINEER has submitted a proposal dated 
March 9, 2020 to provide design section engineering services for Contract No. RR-19-
4480 for Geotechnical Services Upon Request, On-call and As-needed; and 
 

WHEREAS, DESIGN SECTION ENGINEER represents itself to be a professional 
engineering firm meeting the stated pre-qualification criteria for selection from PSB 19-3, 
Item 12, staffed with professional licensed engineers, experienced and able to perform 
the engineering design services required for said contract, and it is in the best interest of 
the TOLLWAY to accept said proposal. 
 

In consideration of the mutual covenants hereinafter contained, the parties hereto 
mutually covenant and agree as follows: 
 
 ARTICLE I 
 
 General Provisions 
 

A. The DESIGN SECTION ENGINEER shall perform all design section 
engineering services for Contract No. RR-19-4480 for Geotechnical Services Upon 
Request, On-call and As-needed in accordance with the requirements and terms of this 
Agreement, the above-numbered Professional Services Bulletin, and the proposal from 
the DESIGN SECTION ENGINEER of March 9, 2020, attached hereto and made a part 
hereof as Exhibit "1".  With respect to any inconsistency or conflict between the terms of 
this Agreement and the proposal (Exhibit "1"), the following order of precedence shall 
govern: 1. This Agreement 2. The Proposal 3. The Professional Services Bulletin. 
 

B. All services performed by DESIGN SECTION ENGINEER shall be 
performed according to professional standards and in accordance with the Design 
Section Engineer's Manual for The Illinois State Toll Highway Authority in effect at the 
date of contract execution, and as revised thereafter. 
 

C.   The DESIGN SECTION ENGINEER shall perform its services hereunder 
with the same degree of care, skill and diligence as is ordinarily possessed and exercised 
by a member of the same profession, currently practicing under similar circumstances. 
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ARTICLE II 
 

Time of Performance 
 

  Upon receipt of Notice to Proceed authorized by the Chief Engineering Officer of 
the TOLLWAY, the DESIGN SECTION ENGINEER shall perform the services herein 
during the period commencing on the latter of either execution of the Agreement or 
March 27, 2020 and ending June 20, 2029, in accordance with the schedule included in 
the attached proposal.   
 
 Notwithstanding anything in this Agreement, the DESIGN SECTION ENGINEER, 
including the DESIGN SECTION ENGINEER’s subcontractors, if any, shall not be 
responsible hereunder for any delay, default or nonperformance of this Agreement, if and 
to the extent that such delay, default or nonperformance is caused by an act of God, 
weather, accident, labor strike or shortage, fire, explosion, riot, war, rebellion, terrorist 
activity, sabotage, flood, epidemic, or any other cause beyond the reasonable control of 
such party.  
 

ARTICLE III 
 

Compensation 
 

The DESIGN SECTION ENGINEER shall perform all engineering design services 
as required herein, and the TOLLWAY shall pay the DESIGN SECTION ENGINEER as 
compensation therefor, the DESIGN SECTION ENGINEER'S actual payroll cost times a 
multiplier of 2.8000 and certain direct expenses (as each of these amounts are shown in 
Exhibit "1") with an upper limit of compensation of Five Million Dollars and No Cents 
($5,000,000.00). If, in the opinion of the DESIGN SECTION ENGINEER, additional fees 
or expenses in excess of the upper limit of compensation agreed herein are required, the 
DESIGN SECTION ENGINEER shall promptly notify the Chief Engineering Officer of the 
TOLLWAY thereof and shall not incur or charge any such fees or expenses without prior 
written approval of the Chief Engineering Officer.  The DESIGN SECTION ENGINEER 
shall ensure that its subcontractors (if applicable) submit bills and invoices in a manner 
consistent with the terms of this Agreement and shall include language in its 
subcontractor agreements whereby the subcontractors expressly agree to be bound by 
the terms of this Agreement, including but not limited to the Inspector General Provision 
at Article XIX. 

 
ARTICLE IV 

 
Scope of the Service 

 
The DESIGN SECTION ENGINEER represents that it has examined the project 

site, met with representatives of the TOLLWAY, and had an opportunity to ascertain the 
extent and the scope of services required to complete this project and is knowledgeable 
of the services to be performed within the time set forth in the Project Schedule indicated 
in Exhibit "1" hereof.  The DESIGN SECTION ENGINEER further understands and 
agrees that all the services required to properly complete the services will be at or below 
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the total estimated fee (Upper Limit of Compensation) established for this contract, and 
that only upon receipt of correspondence modifying the established scope of services for 
this contract from the Chief Engineering Officer, will any portion of the “Additional 
Services” provision of the said proposal Exhibit B be utilized.  The DESIGN SECTION 
ENGINEER shall not be entitled to additional compensation due to errors in estimating 
the time, costs or expertise required to complete this design project. 

 
ARTICLE V 

 
Compliance with State and Other Laws 

 
The DESIGN SECTION ENGINEER specifically agrees that in the performance of 

the services herein enumerated, the DESIGN SECTION ENGINEER, its associates, 
subcontractors, agents and employees will comply with all applicable Federal laws, State 
statutes, local ordinances, rules and regulations. 

 
Governing Law; Exclusive Jurisdiction 

 
This Agreement, and all the rights and duties of the parties arising from or relating 

in any way to the subject matter of this Agreement or the transaction(s) contemplated by 
it, shall be governed by, construed and enforced only in accordance with the laws of the 
United States and the State of Illinois (excluding any conflict of laws provisions that would 
refer to and apply the substantive laws of another jurisdiction). Any suit or proceeding 
relating to this Agreement, including arbitration proceedings, shall be brought only in 
DuPage County, Illinois. Interra, Inc., consents to the exclusive jurisdiction and venue of 
the courts located in DuPage County, State of Illinois. 
 

Confidentiality 
 

DESIGN SECTION ENGINEER, including its agents and subconsultants, to this 
AGREEMENT may have or gain access to confidential data or information owned or 
maintained by the TOLLWAY in the course of carrying out its responsibilities under this 
AGREEMENT.  The DESIGN SECTION ENGINEER shall presume all information 
received from the TOLLWAY or to which it gains access pursuant to this AGREEMENT 
is confidential.  No confidential data collected, maintained, or used in the course of 
DESIGN SECTION ENGINEER's performance of this contract shall be disseminated 
except as authorized by law and with the written consent of the TOLLWAY, either during 
the period of the AGREEMENT or thereafter.  The DESIGN SECTION ENGINEER must 
return any and all data collected, maintained, created or used in the course of the 
performance of the AGREEMENT, in whatever form it is maintained, promptly at the end 
of the AGREEMENT, or earlier at the request of the TOLLWAY, or notify the TOLLWAY 
in writing of its destruction with prior TOLLWAY approval only.  
 

The foregoing obligations shall not apply to confidential data or information lawfully 
in the DESIGN SECTION ENGINEER's possession prior to its acquisition from the 
TOLLWAY; received in good faith from a third-party not subject to any confidentiality 
obligation to the disclosing Party; or independently developed by the DESIGN SECTION 
ENGINEER without the use or benefit of the TOLLWAY's confidential information. 
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ARTICLE VI 

 
Responsibility for Injuries and Damages 

 
The DESIGN SECTION ENGINEER shall be responsible for all injuries to persons 

and damages to property due to the activities of the DESIGN SECTION ENGINEER, its 
associates, agents or employees, in connection with an error, omission, intentional, willful, 
wanton or negligent act(s), and shall be responsible for all parts of its work, both 
temporary and permanent, relating to the performance of any services under this 
Agreement or in connection therewith.  It is expressly understood that the DESIGN 
SECTION ENGINEER shall indemnify and save harmless the TOLLWAY, its Directors 
and employees from claims, suits, actions, damages, costs and fees arising from, growing 
out of an error, omission, intentional, willful, wanton or negligent act(s) of the DESIGN 
SECTION ENGINEER under this Agreement, to the maximum extent permitted by law, 
and such indemnity shall not be limited by reason of the enumeration of any insurance 
coverage hereinafter provided.  Nothing herein contained shall be construed as 
prohibiting the TOLLWAY, its Directors or the employees from defending any actions and 
suits brought against them or any of them or from employing their own counsel in defense 
of all such actions and suits.  It is understood and agreed that the DESIGN SECTION 
ENGINEER is an independent contractor and as such is solely responsible for all of its 
activities hereunder. 
 

ARTICLE VII 
 

Insurance 
 

 The DESIGN SECTION ENGINEER agrees to procure and maintain during the 
entire term of this contract and any extensions thereto, at its own expense and without 
additional expense to the TOLLWAY, adequate insurance for claims for injuries to 
persons or damage to property which may arise from or in connection with the 
performance of the work by the DESIGN SECTION ENGINEER, his agents, 
representatives, employees or subcontractors. Work shall not commence until all 
insurance required by this section has been obtained and acceptable documentation 
provided to the TOLLWAY. Acceptable insurance companies shall be authorized or 
approved to transact business under the laws of the State of Illinois, shall be rated by 
A.M. Best and Company with a financial strength rating of “A-“ or better and a financial 
size category of not less than “VII”. 
 
 The DESIGN SECTION ENGINEER shall obtain for the term of the contract, and 
any extensions thereto, insurance in the following kinds and minimum limits: 
 

a. Worker’s Compensation Insurance as required by state statute, and 
Employer’s Liability insurance covering all the DESIGN SECTION 
ENGINEER’s employees acting within the course and scope of their 
employment. 
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b. Commercial General Liability Insurance written on Insurance 
Services Office (ISO) occurrence form CG 00 01 10/03 or equivalent, 
covering premises operations, independent contractors, blanket 
contractual liability, and personal injury with minimum limits of 
$1,000,000.00 (One Millions Dollars) each occurrence and 
$2,000,000.00 (Two Million Dollars) annual general aggregate.       
 
If any aggregate limit is reduced below $2,000,000.00 because of 
claims made or paid, the DESIGN SECTION ENGINEER shall obtain 
additional insurance to restore the full aggregate limit and furnish 
documentation to the TOLLWAY.  

 
c. Automobile Liability Insurance covering any auto, including owned, 

hired and non-owned autos, with a minimum limit of $1,000,000.00 
(One million Dollars) each occurrence, combined single limit.  

 
d. Excess / Umbrella Liability Insurance providing excess coverage 

over commercial general liability, automobile liability and employer’s 
liability with a minimum limit of $2,000,000.00 (Two Million Dollars) 
per occurrence and in aggregate. 

 
e. Engineering Professional Errors and Omissions Liability providing 

coverage for claims, damages, losses or expenses arising out of or 
resulting from the performance of Professional Services 
contemplated in this contract.  Limits of liability shall be a minimum 
of $2,000,000 (Two Million Dollars) per occurrence and in aggregate. 
The policy, including claims made forms, shall remain in effect for the 
duration of the contract and then have a three-year discovery period 
or longer as required by State Statue. 

 
 All deductible or self-insured retentions must be declared and are the sole 
responsibility of the DESIGN SECTION ENGINEER. The Illinois State Toll Highway 
Authority shall be named an “additional insured” for the commercial general liability and 
automobile liability coverage.  These policies shall be primary for the additional insured 
and not contributing with any other insurance or similar protection available to the 
additional insured.  Copies of the applicable “additional insured” endorsements will be 
provided to the TOLLWAY with the insurance documentation. 
 

The DESIGN SECTION ENGINEER shall submit insurance documentation prior 
to the commencement of any contract work and will provide documentation of renewals 
of said policies as they occur.  Any failure of the TOLLWAY to request proof of insurance 
will not waive the requirement of maintenance of protection as specified herein. 
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ARTICLE VIII 
 

Ownership of Documents 
 

All documents, including tracings, drawings, estimates, specifications, field notes, 
investigations, studies and all documents, memoranda and information relating to 
services to be furnished and performed pursuant to this Agreement are the property of 
the TOLLWAY.  During the performance of the engineering services herein provided for, 
the DESIGN SECTION ENGINEER shall be responsible for any loss or damage to the 
documents herein enumerated while they are in its possession, and any such documents 
shall be restored at its expense.  Full access to the work during the preparation of the 
plans shall be available to the TOLLWAY and such other agencies as may be approved 
by the TOLLWAY.  It is agreed and understood by the parties that any plans, drawings, 
blueprints or other similar documents ("plans") provided under this Contract which are 
reused by the TOLLWAY, on other projects, shall be at the TOLLWAY's own risk.  Any 
person or entity reusing any plans shall be solely responsible for such reuse.  Should the 
DESIGN SECTION ENGINEER reuse any plans, it agrees to indemnify all persons or 
entities for any claims or actions resulting from its reuse to the extent that said claim or 
action results from such reuse.  The TOLLWAY agrees to require any person (including 
the TOLLWAY itself) reusing the plans provided by the DESIGN SECTION ENGINEER 
to abide by the terms and conditions set forth in this paragraph. 

 
ARTICLE IX 

 
Financial Statement 

 
The DESIGN SECTION ENGINEER shall, within ten (10) days after requested by 

the TOLLWAY, furnish the TOLLWAY with a current statement of the financial condition 
of the DESIGN SECTION ENGINEER and any other financial information requested by 
the TOLLWAY. 

 
ARTICLE X 

Successors and Assigns 
 

The TOLLWAY and DESIGN SECTION ENGINEER each bind themselves, their 
successors and assigns to the other party of this Agreement and to the successors and 
assigns of such other party with respect to all covenants of this Agreement.  Except as 
this Agreement provides, neither the TOLLWAY nor the DESIGN SECTION ENGINEER 
shall assign, sublet or transfer its interest in this Agreement without the written consent 
of the other. 

 
ARTICLE XI 

 
Subcontractors 

 
The DESIGN SECTION ENGINEER shall not subcontract or assign services to be 

performed under this Agreement without prior written approval of the TOLLWAY, except 
that the DESIGN SECTION ENGINEER may without such prior approval, contract with 
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others for photogrammetric maps, equipment and supplies, printed matter, and other 
reproductions and stenographic, clerical or any other non-technical services. 
 

ARTICLE XII 
 

Suspension 
 

The TOLLWAY may, from time to time, suspend and halt the services of DESIGN 
SECTION ENGINEER pursuant to this Agreement at its sole discretion effective five (5) 
days after delivery of written notice thereof for any period of time or times not exceeding 
a total of twelve (12) months.  In the event of such suspension not occasioned by violation 
of the Agreement by the DESIGN SECTION ENGINEER, the DESIGN SECTION 
ENGINEER shall be paid for authorized services performed prior to the effective date of 
the suspension, including any reimbursable expenses then due, in accord with this 
Agreement. 

 
ARTICLE XIII 

 
Termination 

 
A. Termination Without Cause 

 
1. The TOLLWAY reserves the right, at its sole discretion, to terminate this 

Agreement without cause at any time.  In the event of such termination, the TOLLWAY 
will promptly deliver a written Notice of Termination Without Cause to the DESIGN 
SECTION ENGINEER.  Upon termination and within ten (10) days of said termination, 
the DESIGN SECTION ENGINEER shall prepare a detailed Progress Report, in form 
satisfactory to the Chief Engineering Officer of the TOLLWAY, including information as to 
all the services performed by the DESIGN SECTION ENGINEER and the status of the 
services as of the date of the termination, and provide all other information and documents 
developed under the terms of this Agreement as requested by the Chief Engineering 
Officer of the TOLLWAY.  The TOLLWAY will review the Progress Report and services 
and determine the percentage of the work required to be performed under this Agreement 
that has been completed by the DESIGN SECTION ENGINEER. In case of dispute 
between the TOLLWAY and the DESIGN SECTION ENGINEER, the decision of the Chief 
Engineering Officer shall be final.  At the request and direction of the Chief Engineering 
Officer of the TOLLWAY, the DESIGN SECTION ENGINEER shall, additionally, within 
ten (10) days after the date of termination, furnish the TOLLWAY with two (2) sets of 
prints of plans, two (2) sets of Special Provisions and two (2) sets of calculations with 
respect to the services performed to date of termination in accordance with the 
requirements of the Design Section Engineer’s Manual in effect at the date of contract 
execution, and as revised thereafter. 
 
 In the event the Chief Engineering Officer of the TOLLWAY requires additional 
services to be performed by the DESIGN SECTION ENGINEER to complete certain 
elements of the engineering services, the DESIGN SECTION ENGINEER shall prepare 
a final Progress Report on completion of the additional services. The TOLLWAY will 
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review the final Progress Report and determine the percentage of completed services 
performed under the Agreement by the DESIGN SECTION ENGINEER. 

 
2. The total compensation due to the DESIGN SECTION ENGINEER, in the 

event of termination without cause, shall be limited to the following, less all previous 
payments to the DESIGN SECTION ENGINEER and any credits or set-offs due to the 
TOLLWAY: 
 

a. Actual payroll cost for services properly performed prior to the effective 
date of termination, times a multiplier of 2.8000; 

 
b. Actual reimbursable direct expenses incurred prior to the effective 

date of termination; 
 

c. Actual payroll cost times a multiplier of 2.8000 for any wind-up 
services after the effective date of termination as directed to be 
performed by the Chief Engineering Officer of the TOLLWAY; 

 
d. Actual reimbursable direct expenses incurred for any wind-up services 

after the effective date of termination as directed to be performed by 
the Chief Engineering Officer of the TOLLWAY; 

 
B. Termination for Cause 

 
1. In the event the DESIGN SECTION ENGINEER fails to meet any of its 

contractual obligations, as set forth in this Agreement including the proposal, then the 
TOLLWAY, at its option, may consider the Agreement as canceled effective upon the 
delivery of written Notice of Termination for Cause to the DESIGN SECTION ENGINEER, 
and the DESIGN SECTION ENGINEER shall have no further claims or rights against the 
TOLLWAY except as set forth herein.  The TOLLWAY may, as additional remedies, and 
without prejudice to or waiver of any other right or remedy which it possesses hereunder 
or as a matter of law, complete the performance of the engineering services with its own 
forces, or secure services from any other available source and any difference in cost shall 
be charged back to the DESIGN SECTION ENGINEER, or at the option of the TOLLWAY 
the DESIGN SECTION ENGINEER shall promptly pay for or reimburse the TOLLWAY 
for any such difference in cost, or the TOLLWAY may deduct any such cost from any 
payments due or to become due the DESIGN SECTION ENGINEER, if any.  In addition 
to any difference in cost for services incurred by the TOLLWAY, the DESIGN SECTION 
ENGINEER shall reimburse the TOLLWAY for any costs, fees, or expenses, including 
administrative, engineering and legal expenses incurred by the TOLLWAY due to the 
failure of the DESIGN SECTION ENGINEER to meet such obligations.  The foregoing 
costs, fees and expenses, may, at the direction of the TOLLWAY, be deducted from any 
sums remaining due for services properly performed prior to the effective date of the 
cancellation and termination. 
 

2. The conditions for termination for cause are as follows: 
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a. If DESIGN SECTION ENGINEER becomes insolvent, commits any 
act of bankruptcy, makes a general assignment for the benefit of 
creditors, or becomes the subject of any proceeding commenced 
under any statute or law established for the relief of debtors; 

 
b. If a receiver, trustee or liquidator of any of the property or income of 

DESIGN SECTION ENGINEER shall be appointed; 
 

c. If DESIGN SECTION ENGINEER shall fail to perform the scope of 
services, or any part thereof, with the diligence necessary to maintain 
its progress and compete the scope of services as prescribed by the 
time schedule and shall fail to take such steps as directed by the 
TOLLWAY to remedy delays within five (5) days after written notice 
thereof from TOLLWAY; 

 
d. If DESIGN SECTION ENGINEER shall violate any of the terms, 

provisions, conditions, covenants, or Certifications contained in this 
Agreement and shall fail to take such steps as directed by the 
TOLLWAY to remedy such default within five (5) days after written 
notice thereof from TOLLWAY. 

 
3. Upon termination for cause, and within ten (10) days of such notice, the 

DESIGN SECTION ENGINEER shall prepare a detailed Progress Report in a form 
satisfactory to the Chief Engineering Officer of the TOLLWAY, including information as to 
all services performed by the DESIGN SECTION ENGINEER and the status of the 
services as of the date of the termination, and provide all other information and documents 
developed under the terms of this Agreement as requested by the Chief Engineering 
Officer of the TOLLWAY.  The TOLLWAY will review the Progress Report and determine 
the percentage of services that have been performed under this Agreement by the 
DESIGN SECTION ENGINEER.  In the case of dispute between the TOLLWAY and the 
DESIGN SECTION ENGINEER, the decision of the Chief Engineering Officer shall be 
final.  At the request and direction of the Chief Engineering Officer of the TOLLWAY, the 
DESIGN SECTION ENGINEER shall additionally, within ten (10) days after the date of 
termination, furnish the TOLLWAY with two (2) sets of prints of plans, two (2) sets of 
Special Provisions and two (2) sets of calculations with respect to the services performed 
to the date of termination in accordance with the requirements of the Design Section 
Engineer’s Manual in effect at the date of contract execution, and as revised thereafter. 
 

4. The total compensation due to the DESIGN SECTION ENGINEER in the 
event of Termination for Cause shall be the following, less all previous payments to the 
DESIGN SECTION ENGINEER, and any credits or set-offs due to the TOLLWAY: 
 

a. Actual payroll cost for services properly performed prior to the effective 
date of termination, times a multiplier of 2.8000; 

 
b. Actual reimbursable direct expenses incurred prior to the effective 

date of termination; 
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C. Termination due to Lack of an Appropriation 
 
 This Agreement is subject to termination and cancellation in any year for which 
the General Assembly fails to make an appropriation (if such an appropriation is required) 
to make payments under the terms of the Agreement.  Currently, the TOLLWAY is not 
required to obtain a yearly appropriation of its funds.  However, the TOLLWAY cannot 
and does not make any representation or warranties concerning future appropriation 
requirements.  
 
 ARTICLE XIV 
 
 Solicitations 
 

The DESIGN SECTION ENGINEER warrants that no person or selling agency 
has been employed or retained to solicit or secure this Agreement upon an agreement or 
understanding for a commission, percentage, brokerage or contingent fee.  For breach or 
violation of this warranty, the TOLLWAY shall have the right to annul this Agreement 
without liability or in its discretion to deduct from the contract price or consideration the 
full amount of such commission, percentage, brokerage or contingent fee. 
 

ARTICLE XV 
 

Record Retention and Audit 
 
 In compliance with the Illinois Procurement Code (30 Ill. Comp. Stat. 500/20-65) 
and rules promulgated thereunder, every CONTRACT for goods and services shall 
provide that the contractor shall maintain certain records, books and documents. 
 
 The DESIGN SECTION ENGINEER shall maintain in the State of Illinois, for a 
minimum of five years from the latter of the date of completion of the CONTRACT or the 
date of final payment under the CONTRACT, adequate books, records, and supporting 
documents from an accounting system maintained in accordance with generally accepted 
accounting principles to verify the amounts, recipients, uses and methods of all 
disbursements of funds passing in conjunction with the CONTRACT. The five year record 
maintenance period shall be extended for the duration of any audit in progress at the time 
of that period’s expiration.  The DESIGN SECTION ENGINEER shall at its own expense 
make such records available in a timely manner for inspection and audit (including copies 
and extracts of records) as required by the Auditor General and other State Auditors, the 
Chief Procurement Officer for General Services, the Illinois Department of Transportation, 
and the TOLLWAY’s Inspector General, Internal Audit or other TOLLWAY agents at all 
reasonable times and without prior notice. For purposes of this section, “timeliness” will 
be considered production within the time period specified by the Auditor General and 
other State Auditors, the Chief Procurement Officer for General Services, the Illinois 
Department of Transportation and the TOLLWAY’s Inspector General, Internal Audit or 
other TOLLWAY agents, but no later than thirty days after a request for records being 
made unless otherwise agreed to by the parties. The DESIGN SECTION ENGINEER 
agrees to cooperate fully with any audit conducted by the Auditor General and other State 
Auditors, the Chief Procurement Officer for General Services, the Illinois Department of 



 
Rev. 11/25/2019 Page 11 of 14      Contract RR-19-4480 
PSB 18-1 & Later 

Transportation and the TOLLWAY’s Inspector General, Internal Audit or other TOLLWAY 
agents, and to provide full access to all relevant materials. The auditors reserve the right 
to enter the DESIGN SECTION ENGINEER’s place of business in order to audit the 
records. If they are not produced in a timely manner by the DESIGN SECTION 
ENGINEER, then the DESIGN SECTION ENGINEER shall reimburse the TOLLWAY or 
other State agency for the travel expenses of its auditors in the event that this right is 
invoked.   
 The obligations of this Section shall be explicitly included in any subcontracts or 
agreements formed between the DESIGN SECTION ENGINEER and any subcontractors 
or suppliers of goods and services to the extent that those subcontracts or agreements 
relate to fulfillment of the DESIGN SECTION ENGINEER’s obligations to the TOLLWAY.  
Such subcontractor shall be required to comply with the terms and conditions of this 
Section and the TOLLWAY shall be entitled to enforce a breach of that contract. 
  
 Any audit adjustment will be submitted on a final invoice for any underpayment or 
overpayment to the DESIGN SECTION ENGINEER or its subcontractors.  The DESIGN 
SECTION ENGINEER shall promptly reimburse the TOLLWAY for any overpayment, or 
the TOLLWAY at its option may deduct any overpayment from any funds due the DESIGN 
SECTION ENGINEER, whether those funds are due under this contract or other contracts 
to which the DESIGN SECTION ENGINEER is a party either directly with the TOLLWAY 
or as a subcontractor. In the event the DESIGN SECTION ENGINEER fails or refuses to 
reimburse the TOLLWAY for an overpayment, the DESIGN SECTION ENGINEER shall 
be responsible for all costs, including attorney fees, incurred by the TOLLWAY to collect 
such overpayment.   
 
 Failure to maintain or make available the books, records, and supporting 
documents required by this Section shall establish a presumption in favor of the 
TOLLWAY for recovery of any funds paid by the TOLLWAY under the contract for which 
adequate books, records and supporting documentation are not available to support their 
purported disbursement.  
 

The DESIGN SECTION ENGINEER shall reimburse the TOLLWAY for the total 
costs of an audit that identifies significant findings that would benefit the TOLLWAY, 
including but not limited to reasonable attorney’s fees and other expenses.  Significant 
findings for the purposes of this provision shall be identified as an amount in excess of 
$50,000 in aggregate of the audit report or findings of material performance or compliance 
deficiencies. 
 

If the DESIGN SECTION ENGINEER fails to comply with these requirements, 
the DESIGN SECTION ENGINEER may be disqualified or suspended from bidding on 
or working on future contracts. 

 
 ARTICLE XVI 
 
 Notices 
 

Notices to be given hereunder or documents to be delivered shall be deemed 
sufficient if delivered personally or mailed by certified mail to the DESIGN SECTION 
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ENGINEER at Interra Inc., 600 Territorial Drive, Suite G, Bolingbrook, Illinois 60440, 
or to the Chief Engineering Officer at 2700 Ogden Avenue, Downers Grove, Illinois 60515.  
Either party may change the place to which notices hereunder may be addressed by 
written notice to the other party at any time or times. 
 

ARTICLE XVII 
 

Quality Assurance and Quality Control (QA/QC) Plan  
 

The DESIGN SECTION ENGINEER’S QA/QC PLAN for this PROJECT must be 
presented by the DESIGN SECTION ENGINEER fourteen (14) days after receiving the 
signed contract.  After acceptance by the TOLLWAY, the DESIGN SECTION ENGINEER 
must adhere to this QA/QC Plan and will be required to periodically confirm, in writing, 
that they have complied with the approved plan. The statement of compliance must be 
submitted to the TOLLWAY Project Manager with each milestone submittal (preliminary 
plans, draft reports, soil report, drainage study, etc.). 
 

The QA/QC Plan must follow the GUIDELINES FOR the DESIGN SECTION 
ENGINEER’S QUALITY PROGRAM, which will be provided by the TOLLWAY. 
 

ARTICLE XVIII 
 

Miscellaneous 
 

This Agreement, when executed by the DESIGN SECTION ENGINEER, shall be 
an offer by the DESIGN SECTION ENGINEER to the TOLLWAY and shall not be 
construed as an offer by the TOLLWAY to the DESIGN SECTION ENGINEER.  All 
Agreements are subject to the statutes, rules, regulations and policies governing the 
TOLLWAY and are expressly subject to the approval of the TOLLWAY’s Board of 
Directors, the Procurement Policy Board, the Chief Procurement Officer for General 
Services, and the Attorney General of the State of Illinois. 

 
ARTICLE XIX 

 
Inspector General 

 
The Vendor/Contractor hereby acknowledges that pursuant to Section 8.5 of the 

Toll Highway Act (605 ILCS 10/8.5) the Inspector General of the Illinois State Toll Highway 
Authority has the authority to conduct investigations into certain matters including but not 
limited to allegations of fraud, waste and abuse, and to conduct reviews.  The 
Vendor/Contractor will fully cooperate in any OIG investigation or review and shall not bill 
the Tollway for such time.  Cooperation includes providing access to all information and 
documentation related to the goods/services described in this Agreement, and disclosing 
and making available all personnel involved or connected with these goods/services or 
having knowledge of these goods/services.  All subcontracts must inform Subcontractors 
of this provision and their duty to comply. 

  
ARTICLE XX 
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Engineer Selection Process 

 
 The TOLLWAY and the DESIGN SECTION ENGINEER hereby certify that they 
are in compliance with the provisions of the Architectural, Engineering and Land 
Surveying Qualifications Based Selection Act (30 ILCS 535) with respect to the 
procurement of the services covered in this Agreement. 
 

ARTICLE XXI 
 

Report of a Change in Circumstances 
 

 The DESIGN SECTION ENGINEER agrees to report to the TOLLWAY as 
soon as practically possible, but no later than 21 days following any change in facts or 
circumstances that might impact the DESIGN SECTION ENGINEER’s ability to satisfy its 
legal or contractual responsibilities and obligations under this contract.  Required reports 
include, but are not limited to changes in the DESIGN SECTION ENGINEER’s 
Certification/Disclosure Forms, the DESIGN SECTION ENGINEER’s IDOT pre-
qualification, or any certification or licensing required for this project.  Additionally, the 
DESIGN SECTION ENGINEER agrees to report to the Tollway within the above 
timeframe any arrests, indictments, convictions or other matters involving the DESIGN 
SECTION ENGINEER, or any of its principals, that might occur while this contract is in 
effect.  This reporting requirement does not apply to common offenses, including but not 
limited to minor traffic/vehicle offenses.   

  
Further, the DESIGN SECTION ENGINEER agrees to incorporate substantially 

similar reporting requirements into the terms of any and all subcontracts relating to work 
performed under this agreement.  The DESIGN SECTION ENGINEER agrees to forward 
or relay to the Tollway any reports received from subcontractors pursuant to this 
paragraph within 21 days.   

 
 Finally, the DESIGN SECTION ENGINEER acknowledges and agrees that the 
failure of the DESIGN SECTION ENGINEER to comply with this reporting requirement 
shall constitute a material breach of contract which may result in this contract being 
declared void. 
 

ARTICLE XXII 
 

EXPATRIATED ENTITIES  
 

Except in limited circumstances, no business or member of a unitary business 
group, as defined in the Illinois Income Tax Act, shall submit a bid for or enter into a 
contract with a State agency if that business or any member of the unitary business group 
is an expatriated entity. 
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DESIGN SECTION ENGINEER AGREEMENT 
 
 

The Board of Directors, on the 26th day of March, 2020, authorized this 
AGREEMENT to be entered into by and between THE ILLINOIS STATE TOLL HIGHWAY 
AUTHORITY, an instrumentality and administrative agency of the State of Illinois, 
hereinafter sometimes referred to as "TOLLWAY", and INTERRA, INC., a corporation 
authorized and existing within the laws of the State of Illinois, hereinafter referred to as 
"DESIGN SECTION ENGINEER". 
 
 W I T N E S S E T H: 
 

WHEREAS, the DESIGN SECTION ENGINEER has submitted a proposal dated 
March 9, 2020 to provide design section engineering services for Contract No. RR-19-
4480 for Geotechnical Services Upon Request, On-call and As-needed; and 
 

WHEREAS, DESIGN SECTION ENGINEER represents itself to be a professional 
engineering firm meeting the stated pre-qualification criteria for selection from PSB 19-3, 
Item 12, staffed with professional licensed engineers, experienced and able to perform 
the engineering design services required for said contract, and it is in the best interest of 
the TOLLWAY to accept said proposal. 
 

In consideration of the mutual covenants hereinafter contained, the parties hereto 
mutually covenant and agree as follows: 
 
 ARTICLE I 
 
 General Provisions 
 

A. The DESIGN SECTION ENGINEER shall perform all design section 
engineering services for Contract No. RR-19-4480 for Geotechnical Services Upon 
Request, On-call and As-needed in accordance with the requirements and terms of this 
Agreement, the above-numbered Professional Services Bulletin, and the proposal from 
the DESIGN SECTION ENGINEER of March 9, 2020, attached hereto and made a part 
hereof as Exhibit "1".  With respect to any inconsistency or conflict between the terms of 
this Agreement and the proposal (Exhibit "1"), the following order of precedence shall 
govern: 1. This Agreement 2. The Proposal 3. The Professional Services Bulletin. 
 

B. All services performed by DESIGN SECTION ENGINEER shall be 
performed according to professional standards and in accordance with the Design 
Section Engineer's Manual for The Illinois State Toll Highway Authority in effect at the 
date of contract execution, and as revised thereafter. 
 

C.   The DESIGN SECTION ENGINEER shall perform its services hereunder 
with the same degree of care, skill and diligence as is ordinarily possessed and exercised 
by a member of the same profession, currently practicing under similar circumstances. 
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ARTICLE II 
 

Time of Performance 
 

  Upon receipt of Notice to Proceed authorized by the Chief Engineering Officer of 
the TOLLWAY, the DESIGN SECTION ENGINEER shall perform the services herein 
during the period commencing on the latter of either execution of the Agreement or 
March 27, 2020 and ending June 20, 2029, in accordance with the schedule included in 
the attached proposal.   
 
 Notwithstanding anything in this Agreement, the DESIGN SECTION ENGINEER, 
including the DESIGN SECTION ENGINEER’s subcontractors, if any, shall not be 
responsible hereunder for any delay, default or nonperformance of this Agreement, if and 
to the extent that such delay, default or nonperformance is caused by an act of God, 
weather, accident, labor strike or shortage, fire, explosion, riot, war, rebellion, terrorist 
activity, sabotage, flood, epidemic, or any other cause beyond the reasonable control of 
such party.  
 

ARTICLE III 
 

Compensation 
 

The DESIGN SECTION ENGINEER shall perform all engineering design services 
as required herein, and the TOLLWAY shall pay the DESIGN SECTION ENGINEER as 
compensation therefor, the DESIGN SECTION ENGINEER'S actual payroll cost times a 
multiplier of 2.8000 and certain direct expenses (as each of these amounts are shown in 
Exhibit "1") with an upper limit of compensation of Five Million Dollars and No Cents 
($5,000,000.00). If, in the opinion of the DESIGN SECTION ENGINEER, additional fees 
or expenses in excess of the upper limit of compensation agreed herein are required, the 
DESIGN SECTION ENGINEER shall promptly notify the Chief Engineering Officer of the 
TOLLWAY thereof and shall not incur or charge any such fees or expenses without prior 
written approval of the Chief Engineering Officer.  The DESIGN SECTION ENGINEER 
shall ensure that its subcontractors (if applicable) submit bills and invoices in a manner 
consistent with the terms of this Agreement and shall include language in its 
subcontractor agreements whereby the subcontractors expressly agree to be bound by 
the terms of this Agreement, including but not limited to the Inspector General Provision 
at Article XIX. 

 
ARTICLE IV 

 
Scope of the Service 

 
The DESIGN SECTION ENGINEER represents that it has examined the project 

site, met with representatives of the TOLLWAY, and had an opportunity to ascertain the 
extent and the scope of services required to complete this project and is knowledgeable 
of the services to be performed within the time set forth in the Project Schedule indicated 
in Exhibit "1" hereof.  The DESIGN SECTION ENGINEER further understands and 
agrees that all the services required to properly complete the services will be at or below 



 
Rev. 11/25/2019 Page 3 of 14      Contract RR-19-4480 
PSB 18-1 & Later 

the total estimated fee (Upper Limit of Compensation) established for this contract, and 
that only upon receipt of correspondence modifying the established scope of services for 
this contract from the Chief Engineering Officer, will any portion of the “Additional 
Services” provision of the said proposal Exhibit B be utilized.  The DESIGN SECTION 
ENGINEER shall not be entitled to additional compensation due to errors in estimating 
the time, costs or expertise required to complete this design project. 

 
ARTICLE V 

 
Compliance with State and Other Laws 

 
The DESIGN SECTION ENGINEER specifically agrees that in the performance of 

the services herein enumerated, the DESIGN SECTION ENGINEER, its associates, 
subcontractors, agents and employees will comply with all applicable Federal laws, State 
statutes, local ordinances, rules and regulations. 

 
Governing Law; Exclusive Jurisdiction 

 
This Agreement, and all the rights and duties of the parties arising from or relating 

in any way to the subject matter of this Agreement or the transaction(s) contemplated by 
it, shall be governed by, construed and enforced only in accordance with the laws of the 
United States and the State of Illinois (excluding any conflict of laws provisions that would 
refer to and apply the substantive laws of another jurisdiction). Any suit or proceeding 
relating to this Agreement, including arbitration proceedings, shall be brought only in 
DuPage County, Illinois. Interra, Inc., consents to the exclusive jurisdiction and venue of 
the courts located in DuPage County, State of Illinois. 
 

Confidentiality 
 

DESIGN SECTION ENGINEER, including its agents and subconsultants, to this 
AGREEMENT may have or gain access to confidential data or information owned or 
maintained by the TOLLWAY in the course of carrying out its responsibilities under this 
AGREEMENT.  The DESIGN SECTION ENGINEER shall presume all information 
received from the TOLLWAY or to which it gains access pursuant to this AGREEMENT 
is confidential.  No confidential data collected, maintained, or used in the course of 
DESIGN SECTION ENGINEER's performance of this contract shall be disseminated 
except as authorized by law and with the written consent of the TOLLWAY, either during 
the period of the AGREEMENT or thereafter.  The DESIGN SECTION ENGINEER must 
return any and all data collected, maintained, created or used in the course of the 
performance of the AGREEMENT, in whatever form it is maintained, promptly at the end 
of the AGREEMENT, or earlier at the request of the TOLLWAY, or notify the TOLLWAY 
in writing of its destruction with prior TOLLWAY approval only.  
 

The foregoing obligations shall not apply to confidential data or information lawfully 
in the DESIGN SECTION ENGINEER's possession prior to its acquisition from the 
TOLLWAY; received in good faith from a third-party not subject to any confidentiality 
obligation to the disclosing Party; or independently developed by the DESIGN SECTION 
ENGINEER without the use or benefit of the TOLLWAY's confidential information. 
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ARTICLE VI 

 
Responsibility for Injuries and Damages 

 
The DESIGN SECTION ENGINEER shall be responsible for all injuries to persons 

and damages to property due to the activities of the DESIGN SECTION ENGINEER, its 
associates, agents or employees, in connection with an error, omission, intentional, willful, 
wanton or negligent act(s), and shall be responsible for all parts of its work, both 
temporary and permanent, relating to the performance of any services under this 
Agreement or in connection therewith.  It is expressly understood that the DESIGN 
SECTION ENGINEER shall indemnify and save harmless the TOLLWAY, its Directors 
and employees from claims, suits, actions, damages, costs and fees arising from, growing 
out of an error, omission, intentional, willful, wanton or negligent act(s) of the DESIGN 
SECTION ENGINEER under this Agreement, to the maximum extent permitted by law, 
and such indemnity shall not be limited by reason of the enumeration of any insurance 
coverage hereinafter provided.  Nothing herein contained shall be construed as 
prohibiting the TOLLWAY, its Directors or the employees from defending any actions and 
suits brought against them or any of them or from employing their own counsel in defense 
of all such actions and suits.  It is understood and agreed that the DESIGN SECTION 
ENGINEER is an independent contractor and as such is solely responsible for all of its 
activities hereunder. 
 

ARTICLE VII 
 

Insurance 
 

 The DESIGN SECTION ENGINEER agrees to procure and maintain during the 
entire term of this contract and any extensions thereto, at its own expense and without 
additional expense to the TOLLWAY, adequate insurance for claims for injuries to 
persons or damage to property which may arise from or in connection with the 
performance of the work by the DESIGN SECTION ENGINEER, his agents, 
representatives, employees or subcontractors. Work shall not commence until all 
insurance required by this section has been obtained and acceptable documentation 
provided to the TOLLWAY. Acceptable insurance companies shall be authorized or 
approved to transact business under the laws of the State of Illinois, shall be rated by 
A.M. Best and Company with a financial strength rating of “A-“ or better and a financial 
size category of not less than “VII”. 
 
 The DESIGN SECTION ENGINEER shall obtain for the term of the contract, and 
any extensions thereto, insurance in the following kinds and minimum limits: 
 

a. Worker’s Compensation Insurance as required by state statute, and 
Employer’s Liability insurance covering all the DESIGN SECTION 
ENGINEER’s employees acting within the course and scope of their 
employment. 
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b. Commercial General Liability Insurance written on Insurance 
Services Office (ISO) occurrence form CG 00 01 10/03 or equivalent, 
covering premises operations, independent contractors, blanket 
contractual liability, and personal injury with minimum limits of 
$1,000,000.00 (One Millions Dollars) each occurrence and 
$2,000,000.00 (Two Million Dollars) annual general aggregate.       
 
If any aggregate limit is reduced below $2,000,000.00 because of 
claims made or paid, the DESIGN SECTION ENGINEER shall obtain 
additional insurance to restore the full aggregate limit and furnish 
documentation to the TOLLWAY.  

 
c. Automobile Liability Insurance covering any auto, including owned, 

hired and non-owned autos, with a minimum limit of $1,000,000.00 
(One million Dollars) each occurrence, combined single limit.  

 
d. Excess / Umbrella Liability Insurance providing excess coverage 

over commercial general liability, automobile liability and employer’s 
liability with a minimum limit of $2,000,000.00 (Two Million Dollars) 
per occurrence and in aggregate. 

 
e. Engineering Professional Errors and Omissions Liability providing 

coverage for claims, damages, losses or expenses arising out of or 
resulting from the performance of Professional Services 
contemplated in this contract.  Limits of liability shall be a minimum 
of $2,000,000 (Two Million Dollars) per occurrence and in aggregate. 
The policy, including claims made forms, shall remain in effect for the 
duration of the contract and then have a three-year discovery period 
or longer as required by State Statue. 

 
 All deductible or self-insured retentions must be declared and are the sole 
responsibility of the DESIGN SECTION ENGINEER. The Illinois State Toll Highway 
Authority shall be named an “additional insured” for the commercial general liability and 
automobile liability coverage.  These policies shall be primary for the additional insured 
and not contributing with any other insurance or similar protection available to the 
additional insured.  Copies of the applicable “additional insured” endorsements will be 
provided to the TOLLWAY with the insurance documentation. 
 

The DESIGN SECTION ENGINEER shall submit insurance documentation prior 
to the commencement of any contract work and will provide documentation of renewals 
of said policies as they occur.  Any failure of the TOLLWAY to request proof of insurance 
will not waive the requirement of maintenance of protection as specified herein. 
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ARTICLE VIII 
 

Ownership of Documents 
 

All documents, including tracings, drawings, estimates, specifications, field notes, 
investigations, studies and all documents, memoranda and information relating to 
services to be furnished and performed pursuant to this Agreement are the property of 
the TOLLWAY.  During the performance of the engineering services herein provided for, 
the DESIGN SECTION ENGINEER shall be responsible for any loss or damage to the 
documents herein enumerated while they are in its possession, and any such documents 
shall be restored at its expense.  Full access to the work during the preparation of the 
plans shall be available to the TOLLWAY and such other agencies as may be approved 
by the TOLLWAY.  It is agreed and understood by the parties that any plans, drawings, 
blueprints or other similar documents ("plans") provided under this Contract which are 
reused by the TOLLWAY, on other projects, shall be at the TOLLWAY's own risk.  Any 
person or entity reusing any plans shall be solely responsible for such reuse.  Should the 
DESIGN SECTION ENGINEER reuse any plans, it agrees to indemnify all persons or 
entities for any claims or actions resulting from its reuse to the extent that said claim or 
action results from such reuse.  The TOLLWAY agrees to require any person (including 
the TOLLWAY itself) reusing the plans provided by the DESIGN SECTION ENGINEER 
to abide by the terms and conditions set forth in this paragraph. 

 
ARTICLE IX 

 
Financial Statement 

 
The DESIGN SECTION ENGINEER shall, within ten (10) days after requested by 

the TOLLWAY, furnish the TOLLWAY with a current statement of the financial condition 
of the DESIGN SECTION ENGINEER and any other financial information requested by 
the TOLLWAY. 

 
ARTICLE X 

Successors and Assigns 
 

The TOLLWAY and DESIGN SECTION ENGINEER each bind themselves, their 
successors and assigns to the other party of this Agreement and to the successors and 
assigns of such other party with respect to all covenants of this Agreement.  Except as 
this Agreement provides, neither the TOLLWAY nor the DESIGN SECTION ENGINEER 
shall assign, sublet or transfer its interest in this Agreement without the written consent 
of the other. 

 
ARTICLE XI 

 
Subcontractors 

 
The DESIGN SECTION ENGINEER shall not subcontract or assign services to be 

performed under this Agreement without prior written approval of the TOLLWAY, except 
that the DESIGN SECTION ENGINEER may without such prior approval, contract with 
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others for photogrammetric maps, equipment and supplies, printed matter, and other 
reproductions and stenographic, clerical or any other non-technical services. 
 

ARTICLE XII 
 

Suspension 
 

The TOLLWAY may, from time to time, suspend and halt the services of DESIGN 
SECTION ENGINEER pursuant to this Agreement at its sole discretion effective five (5) 
days after delivery of written notice thereof for any period of time or times not exceeding 
a total of twelve (12) months.  In the event of such suspension not occasioned by violation 
of the Agreement by the DESIGN SECTION ENGINEER, the DESIGN SECTION 
ENGINEER shall be paid for authorized services performed prior to the effective date of 
the suspension, including any reimbursable expenses then due, in accord with this 
Agreement. 

 
ARTICLE XIII 

 
Termination 

 
A. Termination Without Cause 

 
1. The TOLLWAY reserves the right, at its sole discretion, to terminate this 

Agreement without cause at any time.  In the event of such termination, the TOLLWAY 
will promptly deliver a written Notice of Termination Without Cause to the DESIGN 
SECTION ENGINEER.  Upon termination and within ten (10) days of said termination, 
the DESIGN SECTION ENGINEER shall prepare a detailed Progress Report, in form 
satisfactory to the Chief Engineering Officer of the TOLLWAY, including information as to 
all the services performed by the DESIGN SECTION ENGINEER and the status of the 
services as of the date of the termination, and provide all other information and documents 
developed under the terms of this Agreement as requested by the Chief Engineering 
Officer of the TOLLWAY.  The TOLLWAY will review the Progress Report and services 
and determine the percentage of the work required to be performed under this Agreement 
that has been completed by the DESIGN SECTION ENGINEER. In case of dispute 
between the TOLLWAY and the DESIGN SECTION ENGINEER, the decision of the Chief 
Engineering Officer shall be final.  At the request and direction of the Chief Engineering 
Officer of the TOLLWAY, the DESIGN SECTION ENGINEER shall, additionally, within 
ten (10) days after the date of termination, furnish the TOLLWAY with two (2) sets of 
prints of plans, two (2) sets of Special Provisions and two (2) sets of calculations with 
respect to the services performed to date of termination in accordance with the 
requirements of the Design Section Engineer’s Manual in effect at the date of contract 
execution, and as revised thereafter. 
 
 In the event the Chief Engineering Officer of the TOLLWAY requires additional 
services to be performed by the DESIGN SECTION ENGINEER to complete certain 
elements of the engineering services, the DESIGN SECTION ENGINEER shall prepare 
a final Progress Report on completion of the additional services. The TOLLWAY will 
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review the final Progress Report and determine the percentage of completed services 
performed under the Agreement by the DESIGN SECTION ENGINEER. 

 
2. The total compensation due to the DESIGN SECTION ENGINEER, in the 

event of termination without cause, shall be limited to the following, less all previous 
payments to the DESIGN SECTION ENGINEER and any credits or set-offs due to the 
TOLLWAY: 
 

a. Actual payroll cost for services properly performed prior to the effective 
date of termination, times a multiplier of 2.8000; 

 
b. Actual reimbursable direct expenses incurred prior to the effective 

date of termination; 
 

c. Actual payroll cost times a multiplier of 2.8000 for any wind-up 
services after the effective date of termination as directed to be 
performed by the Chief Engineering Officer of the TOLLWAY; 

 
d. Actual reimbursable direct expenses incurred for any wind-up services 

after the effective date of termination as directed to be performed by 
the Chief Engineering Officer of the TOLLWAY; 

 
B. Termination for Cause 

 
1. In the event the DESIGN SECTION ENGINEER fails to meet any of its 

contractual obligations, as set forth in this Agreement including the proposal, then the 
TOLLWAY, at its option, may consider the Agreement as canceled effective upon the 
delivery of written Notice of Termination for Cause to the DESIGN SECTION ENGINEER, 
and the DESIGN SECTION ENGINEER shall have no further claims or rights against the 
TOLLWAY except as set forth herein.  The TOLLWAY may, as additional remedies, and 
without prejudice to or waiver of any other right or remedy which it possesses hereunder 
or as a matter of law, complete the performance of the engineering services with its own 
forces, or secure services from any other available source and any difference in cost shall 
be charged back to the DESIGN SECTION ENGINEER, or at the option of the TOLLWAY 
the DESIGN SECTION ENGINEER shall promptly pay for or reimburse the TOLLWAY 
for any such difference in cost, or the TOLLWAY may deduct any such cost from any 
payments due or to become due the DESIGN SECTION ENGINEER, if any.  In addition 
to any difference in cost for services incurred by the TOLLWAY, the DESIGN SECTION 
ENGINEER shall reimburse the TOLLWAY for any costs, fees, or expenses, including 
administrative, engineering and legal expenses incurred by the TOLLWAY due to the 
failure of the DESIGN SECTION ENGINEER to meet such obligations.  The foregoing 
costs, fees and expenses, may, at the direction of the TOLLWAY, be deducted from any 
sums remaining due for services properly performed prior to the effective date of the 
cancellation and termination. 
 

2. The conditions for termination for cause are as follows: 
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a. If DESIGN SECTION ENGINEER becomes insolvent, commits any 
act of bankruptcy, makes a general assignment for the benefit of 
creditors, or becomes the subject of any proceeding commenced 
under any statute or law established for the relief of debtors; 

 
b. If a receiver, trustee or liquidator of any of the property or income of 

DESIGN SECTION ENGINEER shall be appointed; 
 

c. If DESIGN SECTION ENGINEER shall fail to perform the scope of 
services, or any part thereof, with the diligence necessary to maintain 
its progress and compete the scope of services as prescribed by the 
time schedule and shall fail to take such steps as directed by the 
TOLLWAY to remedy delays within five (5) days after written notice 
thereof from TOLLWAY; 

 
d. If DESIGN SECTION ENGINEER shall violate any of the terms, 

provisions, conditions, covenants, or Certifications contained in this 
Agreement and shall fail to take such steps as directed by the 
TOLLWAY to remedy such default within five (5) days after written 
notice thereof from TOLLWAY. 

 
3. Upon termination for cause, and within ten (10) days of such notice, the 

DESIGN SECTION ENGINEER shall prepare a detailed Progress Report in a form 
satisfactory to the Chief Engineering Officer of the TOLLWAY, including information as to 
all services performed by the DESIGN SECTION ENGINEER and the status of the 
services as of the date of the termination, and provide all other information and documents 
developed under the terms of this Agreement as requested by the Chief Engineering 
Officer of the TOLLWAY.  The TOLLWAY will review the Progress Report and determine 
the percentage of services that have been performed under this Agreement by the 
DESIGN SECTION ENGINEER.  In the case of dispute between the TOLLWAY and the 
DESIGN SECTION ENGINEER, the decision of the Chief Engineering Officer shall be 
final.  At the request and direction of the Chief Engineering Officer of the TOLLWAY, the 
DESIGN SECTION ENGINEER shall additionally, within ten (10) days after the date of 
termination, furnish the TOLLWAY with two (2) sets of prints of plans, two (2) sets of 
Special Provisions and two (2) sets of calculations with respect to the services performed 
to the date of termination in accordance with the requirements of the Design Section 
Engineer’s Manual in effect at the date of contract execution, and as revised thereafter. 
 

4. The total compensation due to the DESIGN SECTION ENGINEER in the 
event of Termination for Cause shall be the following, less all previous payments to the 
DESIGN SECTION ENGINEER, and any credits or set-offs due to the TOLLWAY: 
 

a. Actual payroll cost for services properly performed prior to the effective 
date of termination, times a multiplier of 2.8000; 

 
b. Actual reimbursable direct expenses incurred prior to the effective 

date of termination; 
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C. Termination due to Lack of an Appropriation 
 
 This Agreement is subject to termination and cancellation in any year for which 
the General Assembly fails to make an appropriation (if such an appropriation is required) 
to make payments under the terms of the Agreement.  Currently, the TOLLWAY is not 
required to obtain a yearly appropriation of its funds.  However, the TOLLWAY cannot 
and does not make any representation or warranties concerning future appropriation 
requirements.  
 
 ARTICLE XIV 
 
 Solicitations 
 

The DESIGN SECTION ENGINEER warrants that no person or selling agency 
has been employed or retained to solicit or secure this Agreement upon an agreement or 
understanding for a commission, percentage, brokerage or contingent fee.  For breach or 
violation of this warranty, the TOLLWAY shall have the right to annul this Agreement 
without liability or in its discretion to deduct from the contract price or consideration the 
full amount of such commission, percentage, brokerage or contingent fee. 
 

ARTICLE XV 
 

Record Retention and Audit 
 
 In compliance with the Illinois Procurement Code (30 Ill. Comp. Stat. 500/20-65) 
and rules promulgated thereunder, every CONTRACT for goods and services shall 
provide that the contractor shall maintain certain records, books and documents. 
 
 The DESIGN SECTION ENGINEER shall maintain in the State of Illinois, for a 
minimum of five years from the latter of the date of completion of the CONTRACT or the 
date of final payment under the CONTRACT, adequate books, records, and supporting 
documents from an accounting system maintained in accordance with generally accepted 
accounting principles to verify the amounts, recipients, uses and methods of all 
disbursements of funds passing in conjunction with the CONTRACT. The five year record 
maintenance period shall be extended for the duration of any audit in progress at the time 
of that period’s expiration.  The DESIGN SECTION ENGINEER shall at its own expense 
make such records available in a timely manner for inspection and audit (including copies 
and extracts of records) as required by the Auditor General and other State Auditors, the 
Chief Procurement Officer for General Services, the Illinois Department of Transportation, 
and the TOLLWAY’s Inspector General, Internal Audit or other TOLLWAY agents at all 
reasonable times and without prior notice. For purposes of this section, “timeliness” will 
be considered production within the time period specified by the Auditor General and 
other State Auditors, the Chief Procurement Officer for General Services, the Illinois 
Department of Transportation and the TOLLWAY’s Inspector General, Internal Audit or 
other TOLLWAY agents, but no later than thirty days after a request for records being 
made unless otherwise agreed to by the parties. The DESIGN SECTION ENGINEER 
agrees to cooperate fully with any audit conducted by the Auditor General and other State 
Auditors, the Chief Procurement Officer for General Services, the Illinois Department of 
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Transportation and the TOLLWAY’s Inspector General, Internal Audit or other TOLLWAY 
agents, and to provide full access to all relevant materials. The auditors reserve the right 
to enter the DESIGN SECTION ENGINEER’s place of business in order to audit the 
records. If they are not produced in a timely manner by the DESIGN SECTION 
ENGINEER, then the DESIGN SECTION ENGINEER shall reimburse the TOLLWAY or 
other State agency for the travel expenses of its auditors in the event that this right is 
invoked.   
 The obligations of this Section shall be explicitly included in any subcontracts or 
agreements formed between the DESIGN SECTION ENGINEER and any subcontractors 
or suppliers of goods and services to the extent that those subcontracts or agreements 
relate to fulfillment of the DESIGN SECTION ENGINEER’s obligations to the TOLLWAY.  
Such subcontractor shall be required to comply with the terms and conditions of this 
Section and the TOLLWAY shall be entitled to enforce a breach of that contract. 
  
 Any audit adjustment will be submitted on a final invoice for any underpayment or 
overpayment to the DESIGN SECTION ENGINEER or its subcontractors.  The DESIGN 
SECTION ENGINEER shall promptly reimburse the TOLLWAY for any overpayment, or 
the TOLLWAY at its option may deduct any overpayment from any funds due the DESIGN 
SECTION ENGINEER, whether those funds are due under this contract or other contracts 
to which the DESIGN SECTION ENGINEER is a party either directly with the TOLLWAY 
or as a subcontractor. In the event the DESIGN SECTION ENGINEER fails or refuses to 
reimburse the TOLLWAY for an overpayment, the DESIGN SECTION ENGINEER shall 
be responsible for all costs, including attorney fees, incurred by the TOLLWAY to collect 
such overpayment.   
 
 Failure to maintain or make available the books, records, and supporting 
documents required by this Section shall establish a presumption in favor of the 
TOLLWAY for recovery of any funds paid by the TOLLWAY under the contract for which 
adequate books, records and supporting documentation are not available to support their 
purported disbursement.  
 

The DESIGN SECTION ENGINEER shall reimburse the TOLLWAY for the total 
costs of an audit that identifies significant findings that would benefit the TOLLWAY, 
including but not limited to reasonable attorney’s fees and other expenses.  Significant 
findings for the purposes of this provision shall be identified as an amount in excess of 
$50,000 in aggregate of the audit report or findings of material performance or compliance 
deficiencies. 
 

If the DESIGN SECTION ENGINEER fails to comply with these requirements, 
the DESIGN SECTION ENGINEER may be disqualified or suspended from bidding on 
or working on future contracts. 

 
 ARTICLE XVI 
 
 Notices 
 

Notices to be given hereunder or documents to be delivered shall be deemed 
sufficient if delivered personally or mailed by certified mail to the DESIGN SECTION 
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ENGINEER at Interra Inc., 600 Territorial Drive, Suite G, Bolingbrook, Illinois 60440, 
or to the Chief Engineering Officer at 2700 Ogden Avenue, Downers Grove, Illinois 60515.  
Either party may change the place to which notices hereunder may be addressed by 
written notice to the other party at any time or times. 
 

ARTICLE XVII 
 

Quality Assurance and Quality Control (QA/QC) Plan  
 

The DESIGN SECTION ENGINEER’S QA/QC PLAN for this PROJECT must be 
presented by the DESIGN SECTION ENGINEER fourteen (14) days after receiving the 
signed contract.  After acceptance by the TOLLWAY, the DESIGN SECTION ENGINEER 
must adhere to this QA/QC Plan and will be required to periodically confirm, in writing, 
that they have complied with the approved plan. The statement of compliance must be 
submitted to the TOLLWAY Project Manager with each milestone submittal (preliminary 
plans, draft reports, soil report, drainage study, etc.). 
 

The QA/QC Plan must follow the GUIDELINES FOR the DESIGN SECTION 
ENGINEER’S QUALITY PROGRAM, which will be provided by the TOLLWAY. 
 

ARTICLE XVIII 
 

Miscellaneous 
 

This Agreement, when executed by the DESIGN SECTION ENGINEER, shall be 
an offer by the DESIGN SECTION ENGINEER to the TOLLWAY and shall not be 
construed as an offer by the TOLLWAY to the DESIGN SECTION ENGINEER.  All 
Agreements are subject to the statutes, rules, regulations and policies governing the 
TOLLWAY and are expressly subject to the approval of the TOLLWAY’s Board of 
Directors, the Procurement Policy Board, the Chief Procurement Officer for General 
Services, and the Attorney General of the State of Illinois. 

 
ARTICLE XIX 

 
Inspector General 

 
The Vendor/Contractor hereby acknowledges that pursuant to Section 8.5 of the 

Toll Highway Act (605 ILCS 10/8.5) the Inspector General of the Illinois State Toll Highway 
Authority has the authority to conduct investigations into certain matters including but not 
limited to allegations of fraud, waste and abuse, and to conduct reviews.  The 
Vendor/Contractor will fully cooperate in any OIG investigation or review and shall not bill 
the Tollway for such time.  Cooperation includes providing access to all information and 
documentation related to the goods/services described in this Agreement, and disclosing 
and making available all personnel involved or connected with these goods/services or 
having knowledge of these goods/services.  All subcontracts must inform Subcontractors 
of this provision and their duty to comply. 

  
ARTICLE XX 
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Engineer Selection Process 

 
 The TOLLWAY and the DESIGN SECTION ENGINEER hereby certify that they 
are in compliance with the provisions of the Architectural, Engineering and Land 
Surveying Qualifications Based Selection Act (30 ILCS 535) with respect to the 
procurement of the services covered in this Agreement. 
 

ARTICLE XXI 
 

Report of a Change in Circumstances 
 

 The DESIGN SECTION ENGINEER agrees to report to the TOLLWAY as 
soon as practically possible, but no later than 21 days following any change in facts or 
circumstances that might impact the DESIGN SECTION ENGINEER’s ability to satisfy its 
legal or contractual responsibilities and obligations under this contract.  Required reports 
include, but are not limited to changes in the DESIGN SECTION ENGINEER’s 
Certification/Disclosure Forms, the DESIGN SECTION ENGINEER’s IDOT pre-
qualification, or any certification or licensing required for this project.  Additionally, the 
DESIGN SECTION ENGINEER agrees to report to the Tollway within the above 
timeframe any arrests, indictments, convictions or other matters involving the DESIGN 
SECTION ENGINEER, or any of its principals, that might occur while this contract is in 
effect.  This reporting requirement does not apply to common offenses, including but not 
limited to minor traffic/vehicle offenses.   

  
Further, the DESIGN SECTION ENGINEER agrees to incorporate substantially 

similar reporting requirements into the terms of any and all subcontracts relating to work 
performed under this agreement.  The DESIGN SECTION ENGINEER agrees to forward 
or relay to the Tollway any reports received from subcontractors pursuant to this 
paragraph within 21 days.   

 
 Finally, the DESIGN SECTION ENGINEER acknowledges and agrees that the 
failure of the DESIGN SECTION ENGINEER to comply with this reporting requirement 
shall constitute a material breach of contract which may result in this contract being 
declared void. 
 

ARTICLE XXII 
 

EXPATRIATED ENTITIES  
 

Except in limited circumstances, no business or member of a unitary business 
group, as defined in the Illinois Income Tax Act, shall submit a bid for or enter into a 
contract with a State agency if that business or any member of the unitary business group 
is an expatriated entity. 
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RLI Insurance Company

3/13/2020

USI Ins Srvcs LLC Euclid-Prof
2021 Spring Road, Suite 100
Oak Brook, IL  60523
312 442-7200

630 625-5224 610 362-8900
amanda.bonacchi@usi.com

INTERRA, Inc.
600 Territorial Dr Ste G
Bolingbrook, IL  60440

25682
25658
25674
25623
13056

A X
X

X

6801J12951A 05/23/2019 05/23/2020 2,000,000
1,000,000
10,000
2,000,000
4,000,000
4,000,000

B
X

X X

BA9F116570 05/23/2019 05/23/2020 1,000,000

C X X

X 10,000

CUP9750Y055 05/23/2019 05/23/2020 5,000,000
5,000,000

D

N

UB5K269171 05/23/2019 05/23/2020 X
1,000,000

1,000,000
1,000,000

E Professional
Liability

RDP0036352 05/23/2019 05/23/2020 $2,000,000 each claim /
$2,000,000 annual aggr.

Professional Liability is written on a 'claims made' policy form.

RE: RR-19-4480 Geotechnical Services Upon Request. 

The Illinois State Toll Highway Authority is included as an additional insured, on a primary and non
(See Attached Descriptions)

Illinois State Toll Highway
Authority
2700 Ogden Ave
Downers Grove, IL  60515

1 of 2
#S28198973/M25695643

INTERINC20Client#: 842914
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SAGITTA 25.3 (2016/03)      

DESCRIPTIONS (Continued from Page 1)
contributory basis, for Commercial General Liability and Automobile Liability coverages in accordance with
the policies terms and conditions.

The General Liability and Automobile Liability policies contains a special endorsement with "Primary and
Noncontributory" wording, when required by written contract.

2 of 2
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 COMMERCIAL GENERAL LIABILITY 

CG D3 81 09 15 © 2015 The Travelers Indemnity Company. All rights reserved. Page 1 of 2 
 Includes the copyrighted material of Insurance Services Office, Inc., with its permission 

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY. 

BLANKET ADDITIONAL INSURED 
(ARCHITECTS, ENGINEERS AND SURVEYORS) 

This endorsement modifies insurance provided under the following: 
COMMERCIAL GENERAL LIABILITY COVERAGE PART 

1. The following is added to SECTION II - WHO IS 
AN INSURED: 

 Any person or organization that you agree in a 
"written contract requiring insurance" to include as 
an additional insured on this Coverage Part, but: 
a. Only with respect to liability for "bodily injury", 

"property damage" or "personal injury"; and 
b. If, and only to the extent that, the injury or 

damage is caused by acts or omissions of 
you or your subcontractor in the performance 
of "your work" to which the "written contract 
requiring insurance" applies, or in connection 
with premises owned by or rented to you.   

 The person or organization does not qualify as an 
additional insured: 
c. With respect to the independent acts or omis-

sions of such person or organization; or 
d. For "bodily injury", "property damage" or "per-

sonal injury" for which such person or organi-
zation has assumed liability in a contract or 
agreement. 

 The insurance provided to such additional insured 
is limited as follows: 
e. This insurance does not apply on any basis to 

any person or organization for which cover-
age as an additional insured specifically is 
added by another endorsement to this Cover-
age Part. 

f. This insurance does not apply to the render-
ing of or failure to render any "professional 
services". 

g. In the event that the Limits of Insurance of the 
Coverage Part shown in the Declarations ex-
ceed the limits of liability required by the "writ-
ten contract requiring insurance", the insur-
ance provided to the additional insured shall 
be limited to the limits of liability required by 
that “written contract requiring insurance”. 
This endorsement does not increase the lim-

its of insurance described in Section III - Lim-
its Of Insurance. 

h. This insurance does not apply to "bodily inju-
ry" or "property damage" caused by "your 
work" and included in the "products-
completed operations hazard" unless the 
"written contract requiring insurance" specifi-
cally requires you to provide such coverage 
for that additional insured, and then the insur-
ance provided to the additional insured ap-
plies only to such "bodily injury" or "property 
damage" that occurs before the end of the pe-
riod of time for which the "written contract re-
quiring insurance" requires you to provide 
such coverage or the end of the policy period, 
whichever is earlier. 

2. The following is added to Paragraph 4.a. of SEC-
TION IV - COMMERCIAL GENERAL LIABILITY 
CONDITIONS: 

 The insurance provided to the additional insured 
is excess over any valid and collectible other in-
surance, whether primary, excess, contingent or 
on any other basis, that is available to the addi-
tional insured for a loss we cover. However, if you 
specifically agree in the "written contract requiring 
insurance" that this insurance provided to the ad-
ditional insured under this Coverage Part must 
apply on a primary basis or a primary and non-
contributory basis, this insurance is primary to 
other insurance available to the additional insured 
which covers that person or organizations as a 
named insured for such loss, and we will not 
share with the other insurance, provided that: 
(1) The "bodily injury" or "property damage" for 

which coverage is sought occurs; and  
(2) The "personal injury" for which coverage is 

sought arises out of an offense committed; 
 after you have signed that "written contract requir-

ing insurance". But this insurance provided to the 
additional insured still is excess over valid and 
collectible other insurance, whether primary, ex-
cess, contingent or on any other basis, that is 

6801J12951A



COMMERCIAL GENERAL LIABILITY 
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available to the additional insured when that per-
son or organization is an additional insured under 
any other insurance. 

3. The following is added to Paragraph 8., Transfer 
Of Rights Of Recovery Against Others To Us, 
of SECTION IV - COMMERCIAL GENERAL LI-
ABILITY CONDITIONS: 

 We waive any right of recovery we may have 
against any person or organization because of 
payments we make for "bodily injury", "property 
damage" or "personal injury" arising out of "your 
work" performed by you, or on your behalf, done 
under a "written contract requiring insurance" with 
that person or organization. We waive this right 
only where you have agreed to do so as part of 
the "written contract requiring insurance" with 
such person or organization signed by you be-

fore, and in effect when, the "bodily injury" or 
"property damage" occurs, or the "personal injury" 
offense is committed. 

4. The following definition is added to the DEFINI-
TIONS Section: 

 "Written contract requiring insurance" means that 
part of any written contract under which you are 
required to include a person or organization as an 
additional insured on this Coverage Part, provid-
ed that the "bodily injury" and "property damage" 
occurs and the "personal injury" is caused by an 
offense committed: 
a. After you have signed that written contract; 
b. While that part of the written contract is in ef-

fect; and 
c. Before the end of the policy period.  
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Contract Information Sheet
Complete the following information and it will be populated on every exhibit. 

Consultant Name: Interra, Inc.

Contract Number: RR-19-4480

Proposal Date: 3/9/2020

Exhibit Pointers Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

PSB 18-1 and Later ONLY













Contract No.: Consultant:

A.  DIRECT LABOR (without overtime)

18,710.00 49.64$             TOTAL DIRECT SALARY 928,764.40$                

Multiplier to be used on this project: 2.80
     Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER    2,600,540.32$             

B.  REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(For Prime Consultant listed above.)

249,459.68$                

C.  SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) 2,000,000.00$            

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) 150,000.00$               

2,150,000.00$             

D.  ADDITIONAL SERVICES (Prime Consultant)
(Requires prior authorization before use)

     ADDITIONAL SERVICES (Subconsultants)
(Requires prior authorization before use)

-$                             
(Requires prior authorization before use)

E.  MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) 5,000,000.00$       

TOTAL ADDITIONAL SERVICES  

Interra, Inc.

EXHIBIT B: FEE CALCULATIONS

TOTAL SERVICES BY OTHERS  

TOTAL DIRECT COSTS 

(Total Work Hours 
from Exhibit A)

(Average Hourly 
Rate )

RR-19-4480

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.:

A. VEHICLE REIMBURSEMENT - rate based on link below

B.

C. OVERTIME PREMIUM

D.

DIRECT COST CATEGORY

249,459.68$    

RR-19-4480 Consultant: Interra, Inc.

EXHIBIT D

REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

ALLOWABLE DIRECT COSTS - based on link below

ITEMIZED DIRECT COSTS - For any expense not included in the
Allowable Direct Costs list, written permission must be received 
from the Chief Engineer prior to its inclusion.  List those below:

http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

https://www.illinoistollway.com/documents/20184/238673/ALLOWABLE+DIRECT+COSTS 09122018.do
cx/b3dab352-6ca0-47db-8d7c-db8e8821037b?version=1.5

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized)

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.: RR-19-4480

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

Interra, Inc.

EXHIBIT E - KEY PROJECT PERSONNEL

Sudhakar Rao Doppalapudi

Sanjeev Bandi

Consultant:

Ashok Guntaka

Field Services

Geotechnical Engineer

Supraja Reddy

Laboratory Supervisor

Eric Slusser

Reshma Chirakkara

Rev. 9/2018 PSB 18-1 and Later ONLY

























Contract No. RR-19-4480

EXHIBIT F

Interra, Inc.

SCOPE OF SERVICES

Engineering services are required to provide geotechnical services on an upon request basis for the 
entire Tollway system.  

Scope of work:
1. The Illinois Tollway will require geotechnical soil borings, reports and associated services for 
projects associated with Move Illinois. 
2. Moisture evlauation for stockpiles and related stockpile evaluations
3. Specialty items systemwide for earthwork
4. Other items as assigned

Work orders under the blanket agreement will be negotiated and authorized by the Illinois Tollway 
on an as-needed basis. Typical tasks will include, but not be limited to: 

1. On call and as- needed work related on the Tollway system. 

Rev. 9/2018 Page 1 PSB 18-1 and Later ONLY



EXHIBIT G 

CURRENT OBLIGATIONS FOR PROJECT 

Interra, Inc. 

CONTRACT RR-19-4480 

 
Route & 
Job No. 

 
Work Scope & 

Description of Project 

 
Fee (Including all 

Supplementals and 
Extra Work Orders) 

 
Fee Remaining 
To Be Earned 

 
Estimated 

Date of 
Completion 

RR-14-4195  Material Testing    $3,750,000  $90,000  2020 

I-17-4310  Design     $30,000  $14,388  2020 

I-18-4357  Material Testing    $150,000  $25,000  2020 

RR-18-4378  CM Services    $2,500,000  $1,700,000  2022 

I-18-4414  Material Testing    $250,000  $220,000  2021 

I-18-4411  Material Testing    $481,095  $390,000  2021 

I-18-4412  Material Testing    $397,500  $394,250  2021 

I-18-4380  Material Testing    $540,092  $540,092  2022 

I-19-4709  Material Testing    $1,560,000  $1,560,000  2022 
 

 

  

  

  

 

  

  



  Contract No.: Consultant:

DBE/MBE/WBE SUBCONSULTANTS

1 7

Direct Labor 405,244.00$         Direct Labor

Direct Costs 1,094,756.00$      Direct Costs -$            

Services by Others Services by Others -$            

Additional Services ** Additional Services ** -$            

Total this Subconsultant (ULC) 1,500,000.00$      Total this Subconsultant (ULC) -$                               

2 8

Direct Labor 12,096.00$           Direct Labor

Direct Costs 337,904.00$         Direct Costs -$            

Services by Others Services by Others -$            

Additional Services ** Additional Services ** -$            

Total this Subconsultant (ULC) 350,000.00$         Total this Subconsultant (ULC) -$                               

3 9

Direct Labor 123,931.14$         Direct Labor

Direct Costs 26,068.86$           Direct Costs -$            

Services by Others -$                      Services by Others -$            

Additional Services ** -$                      Additional Services ** -$            

Total this Subconsultant (ULC) 150,000.00$         Total this Subconsultant (ULC) -$                               

4 10

Direct Labor Direct Labor

Direct Costs -$                      Direct Costs -$            

Services by Others -$                      Services by Others -$            

Additional Services ** -$                      Additional Services ** -$            

Total this Subconsultant (ULC) -$                     Total this Subconsultant (ULC) -$                               

5 11

Direct Labor Direct Labor

Direct Costs -$                      Direct Costs -$            

Services by Others -$                      Services by Others -$            

Additional Services ** -$                      Additional Services ** -$            

Total this Subconsultant (ULC) -$                     Total this Subconsultant (ULC) -$                               

Millennia Professional Services

GSG CONSULTANTS

RUBINO ENGINEERING

RR-19-4480 Interra, Inc.

Exhibits A-B, D-G must be submitted for each subconsultant listed below.  If a subconsultant requires "Services by Others", they must 
include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

EXHIBIT H - SERVICES BY OTHERS

Rev. 9/2018 PSB 18-1 and Later ONLY



6 12

Direct Labor Direct Labor

Direct Costs -$                      Direct Costs -$            

Services by Others -$                      Services by Others -$            

Additional Services ** -$                      Additional Services ** -$            

Total this Subconsultant (ULC) -$                     Total this Subconsultant (ULC) -$                               

** Additional services funds require prior authorization before use TOTAL DBE/MBE/WBE Subconsultants: 2,000,000.00$                

TOTAL Additional Services DBE/MBE/WBE Subconsultants: -$                               

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: 2,000,000.00$                

DBE/MBE/WBE Percentage of Total Fee (includes Additional Services): 40.00%
DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services): 40.00%

Rev. 9/2018 PSB 18-1 and Later ONLY



  Project No. Consultant:

OTHER SUBCONSULTANTS (NOT DBE/MBE/WBE)

1 6

Direct Labor 137,261.60$         Direct Labor

Direct Costs 12,738.40$           Direct Costs -$                      

Services by Others Services by Others -$                      

Additional Services ** Additional Services ** -$                      

Total this Subconsultant (ULC) 150,000.00$         Total this Subconsultant (ULC) -$                      

2 7

Direct Labor Direct Labor -$                      

Direct Costs Direct Costs -$                      

Services by Others Services by Others -$                      

Additional Services ** Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

3 8

Direct Labor -$                      Direct Labor -$                      

Direct Costs -$                      Direct Costs -$                      

Services by Others -$                      Services by Others -$                      

Additional Services ** -$                      Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

4 9

Direct Labor -$                      Direct Labor -$                      

Direct Costs -$                      Direct Costs -$                      

Services by Others -$                      Services by Others -$                      

Additional Services ** -$                      Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

5 10

Direct Labor -$                      Direct Labor -$                      

Direct Costs -$                      Direct Costs -$                      

Services by Others -$                      Services by Others -$                      

Additional Services ** -$                      Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

** Additional services funds require prior authorization before use TOTAL Non-DBE/MBE/WBE Subconsultants: 150,000.00$         

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: -$                      

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: 150,000.00$         

RR-19-4480 Interra, Inc.

EXHIBIT H - SERVICES BY OTHERS (continued)

Exhibits A-B, D-G must be submitted for each subconsultant listed below.  If a subconsultant requires "Services by Others", they must 
include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

ORION ENGINEERS, LLC.

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract Information Sheet
Complete the following information and it will be populated on every exhibit. 

Consultant Name: GSG Consultants, Inc

Contract Number: RR-19-4480

Proposal Date: 3/9/2020

Exhibit Pointers Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

Rev. 12/2019













Contract No.: Consultant:

A.  DIRECT LABOR (without overtime)

3,530.00 41.00$             TOTAL DIRECT SALARY 144,730.00$                

Multiplier to be used on this project: 2.80
     Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER    405,244.00$                

B.  REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(For Prime Consultant listed above.)

1,094,756.00$             

C.  SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) -$                            

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) -$                            

-$                             

D.  ADDITIONAL SERVICES (Prime Consultant)
(Requires prior authorization before use)

     ADDITIONAL SERVICES (Subconsultants)
(Requires prior authorization before use)

-$                             
(Requires prior authorization before use)

E.  MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) 1,500,000.00$        

TOTAL ADDITIONAL SERVICES  

GSG Consultants, Inc

EXHIBIT B: FEE CALCULATIONS

TOTAL SERVICES BY OTHERS  

TOTAL DIRECT COSTS 

(Total Work Hours 
from Exhibit A)

(Average Hourly 
Rate )

RR-19-4480

Rev. 12/2019



Contract No.:

A. VEHICLE REIMBURSEMENT - rate based on link below

B.

C. OVERTIME PREMIUM

D.

DIRECT COST CATEGORY

1,094,756.00$ TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized)

 

RR-19-4480 Consultant: GSG Consultants, Inc

EXHIBIT D

REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

ALLOWABLE DIRECT COSTS - based on link below

ITEMIZED DIRECT COSTS - For any expense not included in the
Allowable Direct Costs list, written permission must be received 
from the Chief Engineer prior to its inclusion.  List those below:

http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

https://www.illinoistollway.com/documents/20184/238673/ALLOWABLE+DIRECT+COSTS 09122018.do
cx/b3dab352-6ca0-47db-8d7c-db8e8821037b?version=1.5

Rev. 12/2019



Contract No.: RR-19-4480

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

 

 

GSG Consultants, Inc

EXHIBIT E - KEY PROJECT PERSONNEL

Consultant:

Rev. 12/2019



Contract No. RR-19-4480

EXHIBIT F

GSG Consultants, Inc

SCOPE OF SERVICES

Provide geotechnical servcies based on task order requests

Rev. 12/2019 Page 1



Contract No. RR-19-4480

Route & Job 
No. Work Scope & Description of Project

Fee (Including all 
Supplementals and 
Extra Work Orders)

Fee Remaining 
To Be Earned

Estimated 
Date of 

Completion

4300 Geotechnical - I294 $2,310,302.96 $550,000.00 6/30/2020
4656 Geotechnical - EOWA $1,225,000.00 $450,000.00 6/30/2020
4659 Assessment and CM $2,275,000.00 $250,000.00 6/30/2020
4677 Geotechnical - EOWA $556,000.00 $25,000.00 6/30/2020
4257 Environmental - Various $750,000.00 $645,000.00 12/31/2020
9775 GEC $10,724,576.00 $5,300,000.00 12/31/2021
4301 Geotechnical - I294 $762,000.00 $200,000.00 6/30/2020
4298 Geotechnical - I294 $1,125,000.00 $200,000.00 6/30/2020
4698 Geotechnical - I294 $490,000.00 $50,000.00 6/30/2020

CURRENT OBLIGATIONS FOR PROJECT

EXHIBIT G

GSG Consultants, Inc

Rev. 12/2019



  Contract No.: Consultant:

DBE/MBE/WBE SUBCONSULTANTS

1 7

Direct Labor Direct Labor

Direct Costs Direct Costs -$                    

Services by Others Services by Others -$                    

Additional Services ** Additional Services ** -$                    

Total this Subconsultant (ULC) -$                    Total this Subconsultant (ULC) -$                       

2 8

Direct Labor Direct Labor

Direct Costs Direct Costs -$                    

Services by Others Services by Others -$                    

Additional Services ** Additional Services ** -$                    

Total this Subconsultant (ULC) -$                    Total this Subconsultant (ULC) -$                       

3 9

Direct Labor Direct Labor

Direct Costs -$                    Direct Costs -$                    

Services by Others -$                    Services by Others -$                    

Additional Services ** -$                    Additional Services ** -$                    

Total this Subconsultant (ULC) -$                    Total this Subconsultant (ULC) -$                       

4 10

Direct Labor Direct Labor

Direct Costs -$                    Direct Costs -$                    

Services by Others -$                    Services by Others -$                    

Additional Services ** -$                    Additional Services ** -$                    

Total this Subconsultant (ULC) -$                    Total this Subconsultant (ULC) -$                       

5 11

Direct Labor Direct Labor

Direct Costs -$                    Direct Costs -$                    

Services by Others -$                    Services by Others -$                    

Additional Services ** -$                    Additional Services ** -$                    

Total this Subconsultant (ULC) -$                    Total this Subconsultant (ULC) -$                       

RR-19-4480 GSG Consultants, Inc

Exhibits A-B, D-G must be submitted for each subconsultant listed below.  If a subconsultant requires "Services by Others", they must 
include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

EXHIBIT H - SERVICES BY OTHERS

Rev. 12/2019



6 12

Direct Labor Direct Labor

Direct Costs -$                    Direct Costs -$                    

Services by Others -$                    Services by Others -$                    

Additional Services ** -$                    Additional Services ** -$                    

Total this Subconsultant (ULC) -$                    Total this Subconsultant (ULC) -$                       

** Additional services funds require prior authorization before use TOTAL DBE/MBE/WBE Subconsultants: -$                       

TOTAL Additional Services DBE/MBE/WBE Subconsultants: -$                       

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: -$                       

DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):
DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):

Rev. 12/2019



  Project No. Consultant:

OTHER SUBCONSULTANTS (NOT DBE/MBE/WBE)

1 6

Direct Labor Direct Labor

Direct Costs Direct Costs -$                      

Services by Others Services by Others -$                      

Additional Services ** Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

2 7

Direct Labor Direct Labor -$                      

Direct Costs Direct Costs -$                      

Services by Others Services by Others -$                      

Additional Services ** Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

3 8

Direct Labor -$                      Direct Labor -$                      

Direct Costs -$                      Direct Costs -$                      

Services by Others -$                      Services by Others -$                      

Additional Services ** -$                      Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

4 9

Direct Labor -$                      Direct Labor -$                      

Direct Costs -$                      Direct Costs -$                      

Services by Others -$                      Services by Others -$                      

Additional Services ** -$                      Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

5 10

Direct Labor -$                      Direct Labor -$                      

Direct Costs -$                      Direct Costs -$                      

Services by Others -$                      Services by Others -$                      

Additional Services ** -$                      Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

** Additional services funds require prior authorization before use TOTAL Non-DBE/MBE/WBE Subconsultants: -$                      

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: -$                      

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: -$                      

RR-19-4480 GSG Consultants, Inc

EXHIBIT H - SERVICES BY OTHERS (continued)

Exhibits A-B, D-G must be submitted for each subconsultant listed below.  If a subconsultant requires "Services by Others", they must 
include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

Rev. 12/2019



Contract Information Sheet
Complete the following information and it will be populated on every exhibit. 

Consultant Name: Millennia Professional Services

Contract Number: RR-19-4480

Proposal Date: 3/9/2020

Exhibit Pointers Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

PSB 18-1 and Later ONLY













Contract No.: Consultant:

A.  DIRECT LABOR (without overtime)

1,208.00 36.64$             TOTAL DIRECT SALARY 44,261.12$                  

Multiplier to be used on this project: 2.80
     Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER    123,931.14$                

B.  REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(For Prime Consultant listed above.)

26,068.86$                  

C.  SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) -$                            

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) -$                            

-$                             

D.  ADDITIONAL SERVICES (Prime Consultant)
(Requires prior authorization before use)

     ADDITIONAL SERVICES (Subconsultants)
(Requires prior authorization before use)

-$                             
(Requires prior authorization before use)

E.  MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) 150,000.00$          

TOTAL ADDITIONAL SERVICES  

Millennia Professional Services

EXHIBIT B: FEE CALCULATIONS

TOTAL SERVICES BY OTHERS  

TOTAL DIRECT COSTS 

(Total Work Hours 
from Exhibit A)

(Average Hourly 
Rate )

RR-19-4480

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.:

A. VEHICLE REIMBURSEMENT - rate based on link below

B.

C. OVERTIME PREMIUM

D.

DIRECT COST CATEGORY

26,068.86$      

RR-19-4480 Consultant: Millennia Professional Services

EXHIBIT D

REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

ALLOWABLE DIRECT COSTS - based on link below

ITEMIZED DIRECT COSTS - For any expense not included in the
Allowable Direct Costs list, written permission must be received 
from the Chief Engineer prior to its inclusion.  List those below:

http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

https://www.illinoistollway.com/documents/20184/238673/ALLOWABLE+DIRECT+COSTS 09122018.do
cx/b3dab352-6ca0-47db-8d7c-db8e8821037b?version=1.5

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized)

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.: RR-19-4480

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

Millennia Professional Services

EXHIBIT E - KEY PROJECT PERSONNEL

Consultant:

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No. RR-19-4480

EXHIBIT F

Millennia Professional Services

SCOPE OF SERVICES

Geotechnical Engineering and technical support and Laboratory Testing in accordance with the CM manual and 
Consultant's Quality Plan.

Rev. 9/2018 Page 1 PSB 18-1 and Later ONLY





  Contract No.: Consultant:

DBE/MBE/WBE SUBCONSULTANTS

1 7

Direct Labor Direct Labor

Direct Costs Direct Costs -$                   

Services by Others Services by Others -$                   

Additional Services ** Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

2 8

Direct Labor Direct Labor

Direct Costs Direct Costs -$                   

Services by Others Services by Others -$                   

Additional Services ** Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

3 9

Direct Labor Direct Labor

Direct Costs -$                Direct Costs -$                   

Services by Others -$                Services by Others -$                   

Additional Services ** -$                Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

4 10

Direct Labor Direct Labor

Direct Costs -$                Direct Costs -$                   

Services by Others -$                Services by Others -$                   

Additional Services ** -$                Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

5 11

Direct Labor Direct Labor

Direct Costs -$                Direct Costs -$                   

Services by Others -$                Services by Others -$                   

Additional Services ** -$                Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

RR-19-4480 Millennia Professional Services

Exhibits A-B, D-G must be submitted for each subconsultant listed below.  If a subconsultant requires "Services by Others", they 
must include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

EXHIBIT H - SERVICES BY OTHERS

Rev. 9/2018 PSB 18-1 and Later ONLY



6 12

Direct Labor Direct Labor

Direct Costs -$                Direct Costs -$                   

Services by Others -$                Services by Others -$                   

Additional Services ** -$                Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

** Additional services funds require prior authorization before use TOTAL DBE/MBE/WBE Subconsultants: -$                      

TOTAL Additional Services DBE/MBE/WBE Subconsultants: -$                      

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: -$                      

DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):
DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):

Rev. 9/2018 PSB 18-1 and Later ONLY



  Project No. Consultant:

OTHER SUBCONSULTANTS (NOT DBE/MBE/WBE)

1 6

Direct Labor Direct Labor

Direct Costs Direct Costs -$                      

Services by Others Services by Others -$                      

Additional Services ** Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

2 7

Direct Labor Direct Labor -$                      

Direct Costs Direct Costs -$                      

Services by Others Services by Others -$                      

Additional Services ** Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

3 8

Direct Labor -$                      Direct Labor -$                      

Direct Costs -$                      Direct Costs -$                      

Services by Others -$                      Services by Others -$                      

Additional Services ** -$                      Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

4 9

Direct Labor -$                      Direct Labor -$                      

Direct Costs -$                      Direct Costs -$                      

Services by Others -$                      Services by Others -$                      

Additional Services ** -$                      Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

5 10

Direct Labor -$                      Direct Labor -$                      

Direct Costs -$                      Direct Costs -$                      

Services by Others -$                      Services by Others -$                      

Additional Services ** -$                      Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

** Additional services funds require prior authorization before use TOTAL Non-DBE/MBE/WBE Subconsultants: -$                      

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: -$                      

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: -$                      

RR-19-4480 Millennia Professional Services

EXHIBIT H - SERVICES BY OTHERS (continued)

Exhibits A-B, D-G must be submitted for each subconsultant listed below.  If a subconsultant requires "Services by Others", they must 
include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract Information Sheet

Complete the following information and it will be populated on every exhibit. 

Consultant Name: Orion Engineers, LLC

Contract Number: RR-19-4480

Proposal Date: 3/9/2020

Exhibit Pointers Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

PSB 18-1 and Later ONLY













Contract No.: Consultant:

A.  DIRECT LABOR (without overtime)

1,544.00 31.75$             TOTAL DIRECT SALARY 49,022.00$                  

Multiplier to be used on this project: 2.80
     Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER    137,261.60$                

B.  REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(For Prime Consultant listed above.)

12,738.40$                  

C.  SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) -$                            

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) -$                            

-$                             

D.  ADDITIONAL SERVICES (Prime Consultant)

(Requires prior authorization before use)

     ADDITIONAL SERVICES (Subconsultants)

(Requires prior authorization before use)

-$                             
(Requires prior authorization before use)

E.  MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) 150,000.00$           

TOTAL ADDITIONAL SERVICES  

Orion Engineers, LLC

EXHIBIT B: FEE CALCULATIONS

TOTAL SERVICES BY OTHERS  

TOTAL DIRECT COSTS 

(Total Work Hours 
from Exhibit A)

(Average Hourly 
Rate )

RR-19-4480

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.:

A. VEHICLE REIMBURSEMENT - rate based on link below

B.

C. OVERTIME PREMIUM

D.

DIRECT COST CATEGORY

12,738.40$      

RR-19-4480 Consultant: Orion Engineers, LLC

EXHIBIT D

REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

ALLOWABLE DIRECT COSTS - based on link below

ITEMIZED DIRECT COSTS - For any expense not included in the
Allowable Direct Costs list, written permission must be received 
from the Chief Engineer prior to its inclusion.  List those below:

http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

https://www.illinoistollway.com/documents/20184/238673/ALLOWABLE+DIRECT+COSTS 09122018.do
cx/b3dab352-6ca0-47db-8d7c-db8e8821037b?version=1.5

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized)

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.: RR-19-4480

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

Orion Engineers, LLC

EXHIBIT E - KEY PROJECT PERSONNEL

Consultant:

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No. RR-19-4480

EXHIBIT F

Orion Engineers, LLC

SCOPE OF SERVICES

This project consists of geotechnical soil borings, reports and associated services for projects associated 
with Move Illinois. Work orders under the blanket agreement will be negotiated and authorized by the 
Illinois Tollway on an as‐needed basis. Typical tasks will include, but not be limited to: 
1. On call and as‐ needed work related on the Tollway system. 

Orion shall provide Field and Administrative support including project management time.

Rev. 9/2018 Page 1 PSB 18-1 and Later ONLY



Contract No. RR-19-4480

Route & Job 
No.

Work Scope & Description of Project
Fee (Including all 

Supplementals and 
Extra Work Orders)

Fee Remaining 
To Be Earned

Estimated 
Date of 

Completion
RR-15-9976RTraffic Engineer $304,350.00 $162,540.89 12/31/2020

RR-15-9975RRConsulting Engineer $953,245.60 $472,882.46 12/31/2021
RR-16-4276 Systemwide DUR $100,000.00 $1,308.89 2/28/2020
RR-16-4278 Systemwide CUR $75,000.00 $16,795.60 12/31/2020

I-17-4296 Tri-State Reconstruction, Design $384,462.05 $57,983.77 12/31/2020
I-17-4298 Tri-State Reconstruction, Design $236,200.00 $42,265.98 12/31/2020
I-17-4304 Tri-State Tollway, DUR $150,213.20 $16,592.84 3/31/2020
I-17-4311 Tri-State Geotechnical Upon Request $500,000.00 $316,037.55 12/31/2021

RR-18-4383 Tri-State Tollway, Phase I Upon Request $250,000.00 $227,877.87 12/31/2020
RR-18-9016 Systemwide CUR, Non-Roadway $125,000.00 $125,000.00 12/31/2020

I-18-4411 Mile Long Bridge CM $602,963.22 $602,963.22 5/1/2023
I-18-4415 Utility Location Upon Request $30,000.00 $30,000.00 2/1/2022
I-18-4420 I-294 and I-57 CM $550,617.00 $550,617.00 8/1/2023
I-18-4700 EOWA Design Corridor Manager (DCM) $590,000.00 $538,513.98 12/31/2022

RR-18-4382 Stearns School Rd Bridge CM $98,022.00 $98,022.00 11/30/2021
I-17-4681R EOWA I-490 at IL 19 Interchange CM $910,000.00 $885,106.23 6/30/2022
I-19-4463 Tri-State Tollway, CUR $375,000.00 $375,000.00 12/31/2022
I-17-4297 Tri-State Reconstruction, Design $124,415.12 $117,869.84 5/31/2020
I-19-4709 EOWA I-490 at I-90 Interchange CM $415,966.40 $415,966.40 8/31/2022
I-19-4711 EOWA I-490, I-294 to Franklin Ave CM TBD TBD TBD
I-19-4478 Tri-State Recon St. Charles to North CM TBD TBD TBD

RR-19-4480 Geotechnical Upon Request TBD TBD TBD

CURRENT OBLIGATIONS FOR PROJECT

EXHIBIT G

Orion Engineers, LLC

Rev. 9/2018 PSB 18-1 and Later ONLY



  Contract No.: Consultant:

DBE/MBE/WBE SUBCONSULTANTS

1 7

Direct Labor Direct Labor

Direct Costs Direct Costs -$                  

Services by Others Services by Others -$                  

Additional Services ** Additional Services ** -$                  

Total this Subconsultant (ULC) -$                  Total this Subconsultant (ULC) -$                     

2 8

Direct Labor Direct Labor

Direct Costs Direct Costs -$                  

Services by Others Services by Others -$                  

Additional Services ** Additional Services ** -$                  

Total this Subconsultant (ULC) -$                  Total this Subconsultant (ULC) -$                     

3 9

Direct Labor Direct Labor

Direct Costs -$                  Direct Costs -$                  

Services by Others -$                  Services by Others -$                  

Additional Services ** -$                  Additional Services ** -$                  

Total this Subconsultant (ULC) -$                  Total this Subconsultant (ULC) -$                     

4 10

Direct Labor Direct Labor

Direct Costs -$                  Direct Costs -$                  

Services by Others -$                  Services by Others -$                  

Additional Services ** -$                  Additional Services ** -$                  

Total this Subconsultant (ULC) -$                  Total this Subconsultant (ULC) -$                     

5 11

Direct Labor Direct Labor

Direct Costs -$                  Direct Costs -$                  

Services by Others -$                  Services by Others -$                  

Additional Services ** -$                  Additional Services ** -$                  

Total this Subconsultant (ULC) -$                  Total this Subconsultant (ULC) -$                     

RR-19-4480 Orion Engineers, LLC

Exhibits A-B, D-G must be submitted for each subconsultant listed below.  If a subconsultant requires "Services by Others", they 
must include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

EXHIBIT H - SERVICES BY OTHERS

Rev. 9/2018 PSB 18-1 and Later ONLY



6 12

Direct Labor Direct Labor

Direct Costs -$                  Direct Costs -$                  

Services by Others -$                  Services by Others -$                  

Additional Services ** -$                  Additional Services ** -$                  

Total this Subconsultant (ULC) -$                  Total this Subconsultant (ULC) -$                     

** Additional services funds require prior authorization before use TOTAL DBE/MBE/WBE Subconsultants: -$                     

TOTAL Additional Services DBE/MBE/WBE Subconsultants: -$                     

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: -$                     

DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):

DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):

Rev. 9/2018 PSB 18-1 and Later ONLY



  Project No. Consultant:

OTHER SUBCONSULTANTS (NOT DBE/MBE/WBE)

1 6

Direct Labor Direct Labor

Direct Costs Direct Costs -$                     

Services by Others Services by Others -$                     

Additional Services ** Additional Services ** -$                     

Total this Subconsultant (ULC) -$                     Total this Subconsultant (ULC) -$                     

2 7

Direct Labor Direct Labor -$                     

Direct Costs Direct Costs -$                     

Services by Others Services by Others -$                     

Additional Services ** Additional Services ** -$                     

Total this Subconsultant (ULC) -$                     Total this Subconsultant (ULC) -$                     

3 8

Direct Labor -$                     Direct Labor -$                     

Direct Costs -$                     Direct Costs -$                     

Services by Others -$                     Services by Others -$                     

Additional Services ** -$                     Additional Services ** -$                     

Total this Subconsultant (ULC) -$                     Total this Subconsultant (ULC) -$                     

4 9

Direct Labor -$                     Direct Labor -$                     

Direct Costs -$                     Direct Costs -$                     

Services by Others -$                     Services by Others -$                     

Additional Services ** -$                     Additional Services ** -$                     

Total this Subconsultant (ULC) -$                     Total this Subconsultant (ULC) -$                     

5 10

Direct Labor -$                     Direct Labor -$                     

Direct Costs -$                     Direct Costs -$                     

Services by Others -$                     Services by Others -$                     

Additional Services ** -$                     Additional Services ** -$                     

Total this Subconsultant (ULC) -$                     Total this Subconsultant (ULC) -$                     

** Additional services funds require prior authorization before use TOTAL Non-DBE/MBE/WBE Subconsultants: -$                     

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: -$                     

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: -$                     

RR-19-4480 Orion Engineers, LLC

EXHIBIT H - SERVICES BY OTHERS (continued

Exhibits A-B, D-G must be submitted for each subconsultant listed below.  If a subconsultant requires "Services by Others", they must 
include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract Information Sheet
Complete the following information and it will be populated on every exhibit. 

Consultant Name: Rubino Engineering, Inc.

Contract Number: RR-19-4480

Proposal Date: 3/9/2020

Exhibit Pointers Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

PSB 18-1 and Later ONLY













Contract No.: Consultant:

A.  DIRECT LABOR (without overtime)

96.00 45.00$             TOTAL DIRECT SALARY 4,320.00$                    

Multiplier to be used on this project: 2.80
     Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER    12,096.00$                  

B.  REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(For Prime Consultant listed above.)

337,904.00$                

C.  SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) -$                            

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) -$                            

-$                             

D.  ADDITIONAL SERVICES (Prime Consultant)
(Requires prior authorization before use)

     ADDITIONAL SERVICES (Subconsultants)
(Requires prior authorization before use)

-$                             
(Requires prior authorization before use)

E.  MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) 350,000.00$          

TOTAL ADDITIONAL SERVICES  

Rubino Engineering, Inc.

EXHIBIT B: FEE CALCULATIONS

TOTAL SERVICES BY OTHERS  

TOTAL DIRECT COSTS 

(Total Work Hours 
from Exhibit A)

(Average Hourly 
Rate )

RR-19-4480

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.:

A. VEHICLE REIMBURSEMENT - rate based on link below

B.

C. OVERTIME PREMIUM

D.

DIRECT COST CATEGORY

337,904.00$    

RR-19-4480 Consultant: Rubino Engineering, Inc.

EXHIBIT D

REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

ALLOWABLE DIRECT COSTS - based on link below

ITEMIZED DIRECT COSTS - For any expense not included in the
Allowable Direct Costs list, written permission must be received 
from the Chief Engineer prior to its inclusion.  List those below:

http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

https://www.illinoistollway.com/documents/20184/238673/ALLOWABLE+DIRECT+COSTS 09122018.do
cx/b3dab352-6ca0-47db-8d7c-db8e8821037b?version=1.5

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized)

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.: RR-19-4480

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

Rubino Engineering, Inc.

EXHIBIT E - KEY PROJECT PERSONNEL

Consultant:

Field Services

Anthony Tomaras

Rev. 9/2018 PSB 18-1 and Later ONLY



                                                     
ANTHONY TOMARAS

                                                             Field Services

Rubino Engineering, Inc.         Page 1 of 1 

 



Contract No. RR-19-4480

EXHIBIT F

Rubino Engineering, Inc.

SCOPE OF SERVICES

Provide field engineering and drilling services based on task order request.

Rev. 9/2018 Page 1 PSB 18-1 and Later ONLY



Contract No. RR-19-4480

Route & Job 
No. Work Scope & Description of Project

Fee (Including all 
Supplementals and 
Extra Work Orders)

Fee Remaining 
To Be Earned

Estimated 
Date of 

Completion

CURRENT OBLIGATIONS FOR PROJECT

EXHIBIT G

Rubino Engineering, Inc.

Rev. 9/2018 PSB 18-1 and Later ONLY



  Contract No.: Consultant:

DBE/MBE/WBE SUBCONSULTANTS

1 7

Direct Labor Direct Labor

Direct Costs Direct Costs -$                   

Services by Others Services by Others -$                   

Additional Services ** Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

2 8

Direct Labor Direct Labor

Direct Costs Direct Costs -$                   

Services by Others Services by Others -$                   

Additional Services ** Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

3 9

Direct Labor Direct Labor

Direct Costs -$                Direct Costs -$                   

Services by Others -$                Services by Others -$                   

Additional Services ** -$                Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

4 10

Direct Labor Direct Labor

Direct Costs -$                Direct Costs -$                   

Services by Others -$                Services by Others -$                   

Additional Services ** -$                Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

5 11

Direct Labor Direct Labor

Direct Costs -$                Direct Costs -$                   

Services by Others -$                Services by Others -$                   

Additional Services ** -$                Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

RR-19-4480 Rubino Engineering, Inc.

Exhibits A-B, D-G must be submitted for each subconsultant listed below.  If a subconsultant requires "Services by Others", they 
must include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

EXHIBIT H - SERVICES BY OTHERS
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6 12

Direct Labor Direct Labor

Direct Costs -$                Direct Costs -$                   

Services by Others -$                Services by Others -$                   

Additional Services ** -$                Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

** Additional services funds require prior authorization before use TOTAL DBE/MBE/WBE Subconsultants: -$                      

TOTAL Additional Services DBE/MBE/WBE Subconsultants: -$                      

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: -$                      

DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):
DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):

Rev. 9/2018 PSB 18-1 and Later ONLY



  Project No. Consultant:

OTHER SUBCONSULTANTS (NOT DBE/MBE/WBE)

1 6

Direct Labor Direct Labor

Direct Costs Direct Costs -$                      

Services by Others Services by Others -$                      

Additional Services ** Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

2 7

Direct Labor Direct Labor -$                      

Direct Costs Direct Costs -$                      

Services by Others Services by Others -$                      

Additional Services ** Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

3 8

Direct Labor -$                      Direct Labor -$                      

Direct Costs -$                      Direct Costs -$                      

Services by Others -$                      Services by Others -$                      

Additional Services ** -$                      Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

4 9

Direct Labor -$                      Direct Labor -$                      

Direct Costs -$                      Direct Costs -$                      

Services by Others -$                      Services by Others -$                      

Additional Services ** -$                      Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

5 10

Direct Labor -$                      Direct Labor -$                      

Direct Costs -$                      Direct Costs -$                      

Services by Others -$                      Services by Others -$                      

Additional Services ** -$                      Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

** Additional services funds require prior authorization before use TOTAL Non-DBE/MBE/WBE Subconsultants: -$                      

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: -$                      

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: -$                      

RR-19-4480 Rubino Engineering, Inc.

EXHIBIT H - SERVICES BY OTHERS (continued)

Exhibits A-B, D-G must be submitted for each subconsultant listed below.  If a subconsultant requires "Services by Others", they must 
include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.
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