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Contract: RR-19-9219 PSB: 19-3 Item #9 
 
Consultant: Atlas Engineering Group, Ltd. 
 
 
PM:   Ed Flores 
          
  
Reviewer: Sherita Kelly  Review Date: 3/30/20 
 

Resolution: Complete    
 
Agreement Complete 
 
Proposal Complete 
 
Certifications/Disclosures Complete 
 
Delinquent Debt Complete   
 
DBE Compliance: Complete 
 
W-9 Form N/A 
 
Certificate of Good Standing: Complete 
 
Certificate of Insurance: Complete 
_________________________________________________________________________________________ 

Exhibits D and E 
 
Atlas Engineering Group, Ltd.- (Revisions made and complete) 

• Exhibit E: Key Personnel- ONLY key employees are listed on this exhibit per the PSB item description 
for required key personnel. The names that were submitted on the SOI to fulfill the PSB required key 
personnel are the ONLY names that need to be listed and SHOULD match. This means that not every 
Consultant will have Key Personnel. In the event there is a change to Key Personnel from what was 
submitted per the SOI, please include a letter of justification for the change, addressed to Mr. Paul 
Kovacs, Chief Engineering Officer. This letter needs to be submitted to the PM for review and approval, 
copy myself.  The letter should be submitted as soon as possible. 
 

Aqua Vitae Engineering, LLC.- (Revisions made and complete) 

• Exhibit D: Please don’t list items that are included in the Tollway’s Allowable Direct Costs, remove the 
word mileage under the Direct Cost Category. 

• Exhibit E: Key Personnel- ONLY key employees are listed on this exhibit per the PSB item description 
for required key personnel. The names that were submitted on the SOI to fulfill the PSB required key 
personnel are the ONLY names that need to be listed and SHOULD match. This means that not every 
Consultant will have Key Personnel. In the event there is a change to Key Personnel from what was 
submitted per the SOI, please include a letter of justification for the change, addressed to Mr. Paul 
Kovacs, Chief Engineering Officer. This letter needs to be submitted to the PM for review and approval, 
copy myself.  The letter should be submitted as soon as possible. 
 

A Epstein and Sons International, Inc.- (Revisions made and complete) 

• Exhibit E: Key Personnel- ONLY key employees are listed on this exhibit per the PSB item description 
for required key personnel. The names that were submitted on the SOI to fulfill the PSB required key 
personnel are the ONLY names that need to be listed and SHOULD match. This means that not every 
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Consultant will have Key Personnel. In the event there is a change to Key Personnel from what was 
submitted per the SOI, please include a letter of justification for the change, addressed to Mr. Paul 
Kovacs, Chief Engineering Officer. This letter needs to be submitted to the PM for review and approval, 
copy myself.  The letter should be submitted as soon as possible. 
 

Ciorba Group, Inc.- (Revisions made and complete) 

• Exhibit D: Please don’t list items that are included in the Tollway’s Allowable Direct Costs, remove the 
word mileage and calculations under the Direct Cost Category. 

• Exhibit E: Key Personnel- ONLY key employees are listed on this exhibit per the PSB item description 
for required key personnel. The names that were submitted on the SOI to fulfill the PSB required key 
personnel are the ONLY names that need to be listed and SHOULD match. This means that not every 
Consultant will have Key Personnel. In the event there is a change to Key Personnel from what was 
submitted per the SOI, please include a letter of justification for the change, addressed to Mr. Paul 
Kovacs, Chief Engineering Officer. This letter needs to be submitted to the PM for review and approval, 
copy myself.  The letter should be submitted as soon as possible. 
 

GSG Material Testing, Inc.- (Revisions made and complete) 

• Please use the most current version of DSE Proposal and Proposal exhibits on Tollway’s website. The 
names of the templates on our website are Proposals PSB 18-1 and Later. Proposal Exhibits (12/2019) 
(xlsm) and DSE Proposal (2.8 multiplier) (8/2019) (doc).  

• Exhibit E: Key Personnel- ONLY key employees are listed on this exhibit per the PSB item description 
for required key personnel. The names that were submitted on the SOI to fulfill the PSB required key 
personnel are the ONLY names that need to be listed and SHOULD match. This means that not every 
Consultant will have Key Personnel. In the event there is a change to Key Personnel from what was 
submitted per the SOI, please include a letter of justification for the change, addressed to Mr. Paul 
Kovacs, Chief Engineering Officer. This letter needs to be submitted to the PM for review and approval, 
copy myself.  The letter should be submitted as soon as possible. 

 
 



 

PSB 19-3  A-16  
 

1.5.9 Item 9  RR-19-9219, Design Upon Request - Systemwide Non Roadway 
 
This project has a 25% D/M/WBE participation goal and 3% VOS/SDVOSBE participation goal. 
 
Phase II engineering services are required for work tasks that may include preparation of contract 
plans and engineering studies and other technical services as directed by the Illinois Tollway.  Typical 
tasks will include projects that are required for the Tollway system, and may include, but not be limited 
to: 
 
1. JOC design support 
2. Miscellaneous facilities repair, systemwide 
3. Pavement Marking, systemwide 
4. Sign fabrication and installation, systemwide 
5. On call and as- needed work related on the Tollway system. 
 
The upper limit of compensation will be set at $5,000,000 to be authorized for use as individual 
projects are needed.   

 
The prime firm must be prequalified by IDOT in the following categories: 
  
 Highways (Freeway) 
 Structures (Highway Bridges: Typical) 

  Special Services (Architecture) 
  Special Services (Electrical Engineering) 
  Special Services (Mechanical Engineering)   

 
The Illinois Tollway will allow a Prime consultant to meet the prequalification for Structures (Highway 
Bridges:  Typical), Special Services (Architecture), Special Services (Electrical Engineering) and 
Special Services (Mechanical Engineering) through a subconsultant. 
 
Key personnel listed on Exhibit A for this project must include: 

 

• The person who will assume the duties of the Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the duties of the Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

• The person who will be responsible for roadway design related issues (must be an Illinois 
Licensed Professional Engineer). 

• The person who will be responsible for structural design related issues (must be an Illinois 
Licensed Structural Engineer). 

• The person who will be responsible for architectural related issues (must be an Illinois 
Licensed Professional Architect). 

• The person who will be responsible for electrical design related issues (must be an Illinois 
Licensed Professional Engineer). 

• The person who will be responsible for mechanical design related issues (must be an Illinois 
Licensed Professional Engineer). 

• The person(s) who will perform the QC/QA review work of all milestone submittals, who must 
be an Illinois Licensed Professional Engineer for roadway elements and an Illinois Licensed 
Structural Engineer for structural elements. 

 
Schedule:  This project is scheduled to start in 2020.   
 
The Consultant must have MicroStation capabilities.  All final documents shall be submitted in hard 
copy and electronic format, including a 3-D Model, and follow the CADD Standards Manual.   

  
This project will be managed through the Illinois Tollway’s web-based project management system.  
The Consultant will be required to participate in these procedures and will receive training on the 
system. 











From: Zia Khaliq
To: Kelly, Sherita
Cc: Natalia Homedi; Eyad Homedi; Pascal Luciano; Flores, Ed
Subject: RE: Contract RR-19-9219_PSB 19-3_Item 9/ Revised Proposal Exhibits/ email 2 of 2
Date: Friday, April 3, 2020 7:37:32 AM

Good morning Sherita,
 
Sorry for the confusion. Personnel listed on Exhibit E are the key personnel. Staff listed below was
meant to be listed as support staff in PSB exhibits.
 
Thank you
 
Zia Khaliq - PMP | Construction Division Manager/ Traffic Data Collection Division Manager
 

DBE/WBE Certified
3100 Dundee Road, Suite 502, Northbrook, IL 60062

55 W. Wacker, 9th Floor, Chicago, IL 60601
O: 847-753-8020 | F: 847-753-8023 | Cell: 847-682-5049
zkhaliq@aegroupltd.com | www.aegroupltd.com  | LinkedIn

Please consider the environment before printing this message and any attachments.

Notice: This email message and any attachments are confidential and are for the sole use of the intended recipients. Any
unauthorized review, use, disclosure or distribution is prohibited. If you have received this email in error, contact the sender
by reply email and delete this email as well as any attachments. Thank you.

 
 

From: Kelly, Sherita <skelly@getipass.com> 
Sent: Thursday, April 2, 2020 4:10 PM
To: Zia Khaliq <zkhaliq@aegroupltd.com>
Cc: Natalia Homedi <nhomedi@aegroupltd.com>; Eyad Homedi <ehomedi@aegroupltd.com>;
Pascal Luciano <pluciano@aegroupltd.com>; Flores, Ed <Eduardo.Flores@getipass.com>
Subject: RE: Contract RR-19-9219_PSB 19-3_Item 9/ Revised Proposal Exhibits/ email 2 of 2
 
[CAUTION: This email originated from outside of the organization. Do not click on links or open
attachments unless you know that the content is safe.]
Hi Zia-
 
I still have questions regarding the Key Personnel for Atlas and A. Epstein
and want to know if these individuals should be included on Exhibit E since
they were listed on Exhibits A and D of PSB 19-3.
 
Atlas Engineering

Yun, S. Kim
Nabi Fakroddin
Michael Livernois



Jongmin Seo
Johnathan Zegar
Kenneth Cortopassi
Roark Rogers
Zia Khaliq

 
A Epstein and Sons

Lori Chandler
Thomas Suarez

 
 
Thanks,
 
Sherita Kelly
Contract Analyst
Illinois State Toll Highway Authority
P 630-241-6800 Ext. 4645
skelly@getipass.com
 
From: Zia Khaliq <zkhaliq@aegroupltd.com> 
Sent: Tuesday, March 31, 2020 8:17 AM
To: Kelly, Sherita <skelly@getipass.com>
Cc: Natalia Homedi <nhomedi@aegroupltd.com>; Eyad Homedi <ehomedi@aegroupltd.com>;
Pascal Luciano <pluciano@aegroupltd.com>; Flores, Ed <Eduardo.Flores@getipass.com>
Subject: RE: Contract RR-19-9219_PSB 19-3_Item 9/ Revised Proposal Exhibits/ email 2 of 2
 
Sherita,
 
Attached are Epstein and Atlas revised proposal exhibits.
 
Thank you
 
Zia Khaliq - PMP | Construction Division Manager/ Traffic Data Collection Division Manager
 

DBE/WBE Certified
3100 Dundee Road, Suite 502, Northbrook, IL 60062

55 W. Wacker, 9th Floor, Chicago, IL 60601
O: 847-753-8020 | F: 847-753-8023 | Cell: 847-682-5049
zkhaliq@aegroupltd.com | www.aegroupltd.com  | LinkedIn

Please consider the environment before printing this message and any attachments.

Notice: This email message and any attachments are confidential and are for the sole use of the intended recipients. Any
unauthorized review, use, disclosure or distribution is prohibited. If you have received this email in error, contact the sender
by reply email and delete this email as well as any attachments. Thank you.

 



From: Flores, Ed
To: Kelly, Sherita; Stukel, Gregory
Subject: RE: Contract RR-19-9219_PSB 19-3_Item 9/ Revised Proposal Exhibits/ email 2 of 2
Date: Monday, April 13, 2020 2:57:40 PM

For the PSB, the submittal is only required to list key personnel.  For the contract, the prime and the
sub should submit  exhibits that lists all personnel that will bill, their titles, overtime or overtime
exemptions, and their salary ranges.
 
Greg:  Please feel free to chime in, if needed.
 
Thanks…Ed
 

From: Kelly, Sherita 
Sent: Monday, April 13, 2020 1:44 PM
To: Flores, Ed <Eduardo.Flores@getipass.com>
Subject: FW: Contract RR-19-9219_PSB 19-3_Item 9/ Revised Proposal Exhibits/ email 2 of 2
 
Hi Ed-
 
Please see the email thread below. Should the support staff also be listed on
Exhibit E of the proposal since they were listed on the PSB exhibits?
 
Sherita Kelly
Contract Analyst
Illinois State Toll Highway Authority
P 630-241-6800 Ext. 4645
skelly@getipass.com
 
From: Zia Khaliq <zkhaliq@aegroupltd.com> 
Sent: Friday, April 3, 2020 7:37 AM
To: Kelly, Sherita <skelly@getipass.com>
Cc: Natalia Homedi <nhomedi@aegroupltd.com>; Eyad Homedi <ehomedi@aegroupltd.com>;
Pascal Luciano <pluciano@aegroupltd.com>; Flores, Ed <Eduardo.Flores@getipass.com>
Subject: RE: Contract RR-19-9219_PSB 19-3_Item 9/ Revised Proposal Exhibits/ email 2 of 2
 
Good morning Sherita,
 
Sorry for the confusion. Personnel listed on Exhibit E are the key personnel. Staff listed below was
meant to be listed as support staff in PSB exhibits.
 
Thank you
 
Zia Khaliq - PMP | Construction Division Manager/ Traffic Data Collection Division Manager
 



DBE/WBE Certified
3100 Dundee Road, Suite 502, Northbrook, IL 60062

55 W. Wacker, 9th Floor, Chicago, IL 60601
O: 847-753-8020 | F: 847-753-8023 | Cell: 847-682-5049
zkhaliq@aegroupltd.com | www.aegroupltd.com  | LinkedIn

Please consider the environment before printing this message and any attachments.

Notice: This email message and any attachments are confidential and are for the sole use of the intended recipients. Any
unauthorized review, use, disclosure or distribution is prohibited. If you have received this email in error, contact the sender
by reply email and delete this email as well as any attachments. Thank you.

 
 

From: Kelly, Sherita <skelly@getipass.com> 
Sent: Thursday, April 2, 2020 4:10 PM
To: Zia Khaliq <zkhaliq@aegroupltd.com>
Cc: Natalia Homedi <nhomedi@aegroupltd.com>; Eyad Homedi <ehomedi@aegroupltd.com>;
Pascal Luciano <pluciano@aegroupltd.com>; Flores, Ed <Eduardo.Flores@getipass.com>
Subject: RE: Contract RR-19-9219_PSB 19-3_Item 9/ Revised Proposal Exhibits/ email 2 of 2
 
[CAUTION: This email originated from outside of the organization. Do not click on links or open
attachments unless you know that the content is safe.]
Hi Zia-
 
I still have questions regarding the Key Personnel for Atlas and A. Epstein
and want to know if these individuals should be included on Exhibit E since
they were listed on Exhibits A and D of PSB 19-3.
 
Atlas Engineering

Yun, S. Kim
Nabi Fakroddin
Michael Livernois
Jongmin Seo
Johnathan Zegar
Kenneth Cortopassi
Roark Rogers
Zia Khaliq

 
A Epstein and Sons

Lori Chandler
Thomas Suarez

 
 
Thanks,
 
Sherita Kelly
Contract Analyst
Illinois State Toll Highway Authority



P 630-241-6800 Ext. 4645
skelly@getipass.com
 
From: Zia Khaliq <zkhaliq@aegroupltd.com> 
Sent: Tuesday, March 31, 2020 8:17 AM
To: Kelly, Sherita <skelly@getipass.com>
Cc: Natalia Homedi <nhomedi@aegroupltd.com>; Eyad Homedi <ehomedi@aegroupltd.com>;
Pascal Luciano <pluciano@aegroupltd.com>; Flores, Ed <Eduardo.Flores@getipass.com>
Subject: RE: Contract RR-19-9219_PSB 19-3_Item 9/ Revised Proposal Exhibits/ email 2 of 2
 
Sherita,
 
Attached are Epstein and Atlas revised proposal exhibits.
 
Thank you
 
Zia Khaliq - PMP | Construction Division Manager/ Traffic Data Collection Division Manager
 

DBE/WBE Certified
3100 Dundee Road, Suite 502, Northbrook, IL 60062

55 W. Wacker, 9th Floor, Chicago, IL 60601
O: 847-753-8020 | F: 847-753-8023 | Cell: 847-682-5049
zkhaliq@aegroupltd.com | www.aegroupltd.com  | LinkedIn

Please consider the environment before printing this message and any attachments.

Notice: This email message and any attachments are confidential and are for the sole use of the intended recipients. Any
unauthorized review, use, disclosure or distribution is prohibited. If you have received this email in error, contact the sender
by reply email and delete this email as well as any attachments. Thank you.

 
 

From: Zia Khaliq 
Sent: Tuesday, March 31, 2020 8:11 AM
To: Kelly, Sherita <skelly@getipass.com>
Cc: Natalia Homedi <nhomedi@aegroupltd.com>; Eyad Homedi <ehomedi@aegroupltd.com>;
Pascal Luciano <pluciano@aegroupltd.com>; 'Flores, Ed' <Eduardo.Flores@getipass.com>
Subject: RE: Contract RR-19-9219_PSB 19-3_Item 9/ Revised Proposal Exhibits/ email 1 of 2
 
Good morning Sherita,
 
Please find attached updated proposal exhibits with incorporation of your comments. I am also
attaching a letter addressed to Chief Engineer requesting substitution of Atlas personnel.
 
Due to file size limitations, I will send Epstein and Atlas exhibit in a separate email.
 



Thank you
 
Zia Khaliq - PMP | Construction Division Manager/ Traffic Data Collection Division Manager
 

DBE/WBE Certified
3100 Dundee Road, Suite 502, Northbrook, IL 60062

55 W. Wacker, 9th Floor, Chicago, IL 60601
O: 847-753-8020 | F: 847-753-8023 | Cell: 847-682-5049
zkhaliq@aegroupltd.com | www.aegroupltd.com  | LinkedIn

Please consider the environment before printing this message and any attachments.

Notice: This email message and any attachments are confidential and are for the sole use of the intended recipients. Any
unauthorized review, use, disclosure or distribution is prohibited. If you have received this email in error, contact the sender
by reply email and delete this email as well as any attachments. Thank you.

 
 

From: Kelly, Sherita <skelly@getipass.com> 
Sent: Monday, March 30, 2020 10:19 AM
To: Eyad Homedi <ehomedi@aegroupltd.com>
Cc: Flores, Ed <Eduardo.Flores@getipass.com>; Stukel, Gregory <gstukel@getipass.com>; Williams,
Donna <DMWilliams@getipass.com>; Natalia Homedi <nhomedi@aegroupltd.com>
Subject: Contract RR-19-9219_PSB 19-3_Item 9
 
[CAUTION: This email originated from outside of the organization. Do not click on links or open
attachments unless you know that the content is safe.]
Good morning-
 
I have attached an updated summary review for the above mentioned contract. Please
make the necessary corrections as listed on the review sheet and return the information
to me as soon as possible, to prevent any delays in the process. If you have questions,
please let me know.
 
Thanks,
 
Sherita Kelly
Contract Analyst
Illinois State Toll Highway Authority
P 630-241-6800 Ext. 4645
skelly@getipass.com
 

E-MAIL CONFIDENTIALITY NOTICE: This electronic mail message, including any attachments, is for the intended recipient(s)
only. This e-mail and any attachments might contain information that is confidential, legally privileged or otherwise protected or
exempt from disclosure under applicable law. If you are not a named recipient, or if you are named but believe that you received
this e-mail in error, please notify the sender immediately by telephone or return e-mail and promptly delete this e-mail and any
attachments and copies thereof from your system. If you are not the intended recipient, please be aware that any copying,
distribution, dissemination, disclosure or other use of this e-mail and any attachments is unauthorized and prohibited. Your



Exhibit A – Proposed Staff 

Illinois State Toll Highway Authority 
Addendum No. 1 
PSB 19-3 

December 10, 2019 
Page | 22 

PSB 19-3 

Please provide the information for the following Key Project Personnel, (Key Project Personnel are defined 
as those specific positions identified in each PSB Item, and are subject to approval by the Illinois Tollway if 
they change during contract performance), including the staff from the Sub-Consultants. The personnel 
named in Exhibit A must also be listed on Exhibit D: Availability of Key Project Personnel. 

Project Manager (Items 1-10,13) Roadway Design (Items 1-10,13) 
Name: Natalia Homedi, PE Name: Eric Spina, PE, ENV SP 
Firm: Atlas Engineering Group, Ltd. Firm: Ciorba Group, Inc. 
Category: IL Licensed Professional Engineer Category: IL Professional Engineer 
License #: 062-045147 License #: 062-065508
Year Registered: 1989 State: IL Year Registered: 2013 State: IL 
Office Address: 3100 Dundee Road, Suite 502 Office Address: 8725 W. Higgins Rd., Ste 600 
City: Northbrook State: IL City: Chicago State: IL 

Structural Design Lead (Items 1-9, 11,13) QC/QA Structures Support 
Name: Nabi Fakroddin, PE, SE Name: Thomas M. Suarez, PE, SE 
Firm: Atlas Engineering Group, Ltd. Firm: A.Epstein & Sons, Inc.
Category: IL Licensed Professional Structural 

Engineer, Professional Engineer 
Category: IL Licensed Professional Engineer 

& Structural Engineer 
License #: 081-003377; 062-023395 License #: 062-049715; 081-005515

Year Registered: 1963; 1970 State: IL Year Registered: 1995; 1998 State: IL; IL 
Office Address: 3100 Dundee Road, Suite 502 Office Address: 600 W Fulton St. 
City: Northbrook State: IL City: Chicago State: IL 

Materials Coordinator(Items 1-8,10) Document Technician (Items 1-8,10) 
Name: Name: 
Firm: Firm: 
Category: Category: Documentation Certification 

Number- IDOT class S-14 
License #: License #: 

Year Registered: State: Year Registered: State: 
Office Address: Office Address: 
City: State: City: State: 

Materials QA Technician (Items 1-10) 
Name: 
Firm: 
Category: 
License #: 
Year Registered: State: 
Office Address: 
City: State: 

Structural Design (Items 1-9, 11, 13) 
Name: Michael J. Livernois, PE 
Firm: Atlas Engineering Group, Ltd. 
Category: IL Licensed Professional Engineer 
License #: 062-067119
Year Registered: 2015 State: IL 
Office Address: 3100 Dundee Road, Suite 502 
City: Northbrook State: IL 
 

Mario Medina 
GSG Material Testing, Inc. 

2945 W. Harrison St. 
Chicago IL 



Exhibit A – Proposed Staff 
PSB 19-3, continued 

Illinois State Toll Highway Authority 
Addendum No. 1 
PSB 19-3 

December 10, 2019 
Page | 23 

The personnel named in Exhibit A must also be listed on Exhibit D: Availability of Key Project Personnel 

Project Engineer (Item 9,13) Architectural (Item 9) 
Name: Yun S. Kim, PE Name: Eric Buck, AIA 
Firm: Atlas Engineering Group, Ltd. Firm: A.Epstein & Sons Inc.
Category: IL Licensed Professional 

Engineer 
Category: IL Licensed Architect 

License #: 062-059992 License #: 001018516 
Year Registered: 2007 State: IL Year Registered: 2003 State: IL 
Office Address: 3100 Dundee Road, Suite 502 Office Address: 600 W Fulton St. 
City: Northbrook State: IL City: Chicago State: IL 

Electrical Design (Item 9) Structural Design (Items 1-9, 11, 13) 
Name: Jeffrey C. Kroenung, PE Name: Jongmin Seo, Ph.D., PE, SE 
Firm: A.Epstein & Sons Inc. Firm: Atlas Engineering Group, Ltd. 
Category: IL Licensed Professional 

Engineer 
Category: IL Professional Structural 

Engineer, Professional 
Engineer 

License #: 062-09005 License #: 081-008382; 58974
Year Registered: 2016 State: IL Year Registered: 2019; 2014 State: IL; AZ 
Office Address: 600 W Fulton St. Office Address: 3100 Dundee Road, Suite 502 
City: Chicago State: IL City: Northbrook State: IL 

Roadway Design (Item 9,13) QC/QA Roadway Support 
Name: Jonathan Zegar, PE Name: Kenneth Cortopassi 
Firm: Atlas Engineering Group, Ltd. Firm: Atlas Engineering Group, Ltd. 
Category: IL Licensed Professional 

Engineer  
Category: 

License #: 062-069130 License #: 
Year Registered: 2017 State: IL Year Registered: State: 
Office Address: 3100 Dundee Road, Suite 502 Office Address: 3100 Dundee Road, Suite 502 
City: Northbrook State: IL City: Northbrook State: IL 

QC/QA Roadway (Item 9, 13) QC/QA Roadway (Item 9, 13) 
Name: Duane O’Laughlin, PE Name: Diana Decker, PE 
Firm: Ciorba Group, Inc. Firm: Ciorba Group, Inc. 
Category: IL Licensed Professional 

Engineer  
Category: IL Licensed Professional 

Engineer  

License #: 062-252501 License #: 062-56649
Year Registered: 1998 State: IL Year Registered: 2003 State: IL 
Office Address: 8725 W. Higgins Rd., Ste. 600 Office Address: 8725 W. Higgins Rd., Suite 600 
City: Chicago State: IL City: Chicago State: IL 

Environmental Support 
Name: Name: Gary D. Paradoski, PE, CPESC 
Firm: Firm: Aqua Vitae Engineering, LLC 
Category: Category: IL Licensed Professional Engineer, 

Certified Professional in Erosion 
and Sediment Control 

License #: License #: 062-059667;7657
Year Registered: State: Year Registered: 2007; 2013 State: IL 
Office Address: Office Address: 3400 W Stonegate Blvd, 100-2311 
City: State: City: Arlington Heights State: IL 



Exhibit A – Proposed Staff 
PSB 19-3, continued 

Illinois State Toll Highway Authority 
Addendum No. 1 
PSB 19-3 

December 10, 2019 
Page | 24 

The personnel named in Exhibit A must also be listed on Exhibit D: Availability of Key Project Personnel 

Survey Support Mechanical Design (Item 9) 
Name: Roark Rogers, PLS Name: Yan Weng, PE 
Firm: Atlas Engineering Group, Ltd. Firm: A.Epstein & Sons, Inc.
Category: PLS Category: IL Licensed Professional 

Engineer 
License #: 035-003765 License #: 062-055273
Year Registered: 2009 State: IL Year Registered: 2002 State: IL 
Office Address: 3100 Dundee Road, Suite 502 Office Address: 600 W Fulton St. 
City: Northbrook State: IL Chicago Chicago State: IL 

Constructability Review Architectural (Item 9) 
Name: Zia Khaliq, PMP Name: Lori Chandler, AIA 
Firm: Atlas Engineering Group, Ltd. Firm: A.Epstein & Sons, Inc.
Category: S-14 Category: IL Licensed Architect 
License #: 19-15692 License #: 001020026 
Year Registered: 2019 State: IL Year Registered: 2007 State: IL 
Office Address: 3100 Dundee Road, Suite 502 Office Address: 600 W Fulton St. 
City: Northbrook State: IL City: Chicago State: IL 

Structural Design (Items 1-9, 11, 13) Structural Design (Items 1-9, 11, 13) 
Name: Brett Sauter, PE, SE Name: Alexander Durbak, PE, SE 
Firm: Ciorba Group, Inc. Firm: Ciorba Group, Inc. 
Category: IL Licensed Professional Engineer, 

Structural Engineer 
Category: IL Licensed Professional Engineer, 

Structural Engineer 
License #: 062-060429; 081-006844 License #: 062-066837; 081-007735
Year Registered: 2008; 2009 State: IL; IL Year Registered:  2014; 2015 State: IL; IL 
Office Address: 8725 W. Higgins Rd., Ste 600 Office Address: 8725 W. Higgins Rd., Ste 600 
City: Chicago State: IL City: Chicago State: IL 

Required Prequalification Category 

Name: Name: 
Firm: Firm: 
Category: Illinois Professional Engineer, 

Structural Engineer 
Category: 

License #: License #: 
Year Registered: State: IL Year Registered: State: 
Office Address: Office Address: 
City: State: IL City: State: 

Required Prequalification Category Required Prequalification Category 
Name: Name: 
Firm: Firm: 
Category: Category: 
License #: License #: 
Year Registered: State: Year Registered: State: 
Office Address: Office Address: 
City: State: City: State: 

*If work is being performed by a Sub-consultant list firm name also.
**Note the specific function listed in the Item description for Key Personnel 
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GSG MATERIAL TESTING, INC. 
 

CONSTRUCTION INSPECTION SERVICES 

2945 West Harrison Street  . Chicago, IL 60612 . Phone (312)666-2989 . Fax (312) 666-2952 

 

 

Mario Medina 
Material Inspection Technician 





Map This Address

 Certified Profile
Print

Business & Contact Information

BUSINESS NAME Aqua Vitae Engineering LLC
OWNER Mr Gary Paradoski

ADDRESS 3400 W. Stonegate Blvd., #100-2311
100-211
ARLINGON HEIGHTS, IL 60005-1068 

PHONE 847-239-4512

EMAIL GPARADOSKI@AQUA-VITAEGROUP.COM

WEBSITE http://https://WWW.AQUA-VITAEGROUP.COM

ETHNICITY Caucasian

GENDER Male

COUNTY Cook (IL)

Certification Information

CERTIFYING AGENCY State of Illinois Central Management Services

CERTIFICATION TYPE VOSB - Veteran Owned Small Business

RENEWAL DATE 3/12/2021

EXPIRATION DATE 3/12/2025

CERTIFIED BUSINESS 
DESCRIPTION

Civil Engineering

Commodity Codes

Code Description

NIGP 92517 Civil Engineering

Additional Information



















Map This Address

 Certified Profile
Print

Business & Contact Information

BUSINESS NAME Atlas Engineering Group, LTD, DBA N/A
OWNER Ms. Natalia N. Homedi, PE

ADDRESS 3100 Dundee Road
Suite 502
Northbrook, IL 60062 

PHONE 847-753-8020

FAX 847-753-8023

EMAIL nhomedi@aegroupltd.com

Certification Information

CERTIFYING AGENCY City of Chicago

CERTIFICATION TYPE WBE - Women Business Enterprise

CERTIFICATION DATE 1/17/2020

RENEWAL DATE 10/1/2020

EXPIRATION DATE 10/1/2020

CERTIFIED BUSINESS 
DESCRIPTION

NAICS 237310 Construction management, highway, road, street and 
bridge 
NAICS 541330 Construction engineering services 
NAICS 541330 Engineering consulting services 
NAICS 541370 Land surveying services

Commodity Codes

Code Description

NAICS 237310 Construction management, highway, road, street and bridge

NAICS 541330 Construction engineering services

NAICS 541330 Engineering consulting services

NAICS 541370 Land surveying services



Map This Address

 Certified Profile
Print

Business & Contact Information

BUSINESS NAME GSG Material Testing, Inc.
OWNER Mr. Santiago Garcia

ADDRESS 2945 W. Harrison Street
Chicago, IL 60612 

PHONE 312-666-2989

FAX 312-666-2952

EMAIL sgarcia@gsgtesting.com

Certification Information

CERTIFYING AGENCY City of Chicago

CERTIFICATION TYPE MBE - Minority Business Enterprise

CERTIFICATION DATE 11/15/2019

RENEWAL DATE 10/1/2020

EXPIRATION DATE 10/1/2024

CERTIFIED BUSINESS 
DESCRIPTION

NAICS 236220 Construction management, commercial and institutional 
building 
NAICS 237310 Construction management, highway, road, street and 
bridge
NAICS 238910 Core drilling and test boring for construction
NAICS 541330 Engineering services
NAICS 541350 Building inspection services 
NAICS 541380 Acoustics testing laboratories or services 
NAICS 541620 Environmental consulting services

Commodity Codes

Code Description

NAICS 236220 Construction management, commercial and institutional building

NAICS 237310 Concrete paving (i.e., highway, road, street, public sidewalk)

NAICS 238910 Core drilling and test boring for construction



NAICS 541330 Engineering services

NAICS 541350 Building inspection services

NAICS 541380 Acoustics testing laboratories or services

NAICS 541620 Environmental consulting services

Additional Information

















 OCIS  CICIOCP1 OFFSET CONTRACT INQUIRY 09:21 03/24/20

 ACTION: S

 VENDOR NUMBER= *****  OFFSET: 00 OF 00
VENDOR NAME: *

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *

 CLAIMING AGENCY PHONE NUMBER: *

 DISCLAIMER:
 AS OF 03/24/20 AT 10:21 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
 ACTIVE CLAIM AGAINST VENDOR NUMBER *****  PLEASE BE ADVISED THAT OUR
 SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
 10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
 DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

 *

 ENTER=PROCESS,  PF3=IOCM,  PF12=REFRESH

Date: 3/24/2020 Time: 10:21:38 AM

Page: 1 Document Name: untitled
Atlas Engineering



 OCIS  CICIOCP1 OFFSET CONTRACT INQUIRY 09:21 03/24/20

 ACTION: S

 VENDOR NUMBER= *****  OFFSET: 00 OF 00
VENDOR NAME: *

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *

 CLAIMING AGENCY PHONE NUMBER: *

 DISCLAIMER:
 AS OF 03/24/20 AT 10:22 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
 ACTIVE CLAIM AGAINST VENDOR NUMBER *****  PLEASE BE ADVISED THAT OUR
 SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
 10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
 DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

 *

 ENTER=PROCESS,  PF3=IOCM,  PF12=REFRESH

Date: 3/24/2020 Time: 10:22:51 AM

Page: 1 Document Name: untitled
A.Epstein and Sons  



 OCIS  CICIOCP1 OFFSET CONTRACT INQUIRY 09:21 03/24/20

 ACTION: S

 VENDOR NUMBER= *****  OFFSET: 00 OF 00
VENDOR NAME: *

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *

 CLAIMING AGENCY PHONE NUMBER: *

 DISCLAIMER:
 AS OF 03/24/20 AT 10:23 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
 ACTIVE CLAIM AGAINST VENDOR NUMBER *****  PLEASE BE ADVISED THAT OUR
 SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
 10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
 DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

 *

 ENTER=PROCESS,  PF3=IOCM,  PF12=REFRESH

Date: 3/24/2020 Time: 10:24:13 AM

Page: 1 Document Name: untitled Aqua Vitae Engineering



 OCIS  CICIOCP1 OFFSET CONTRACT INQUIRY 09:21 03/24/20

 ACTION: S

 VENDOR NUMBER= *****  OFFSET: 00 OF 00
VENDOR NAME: *

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *

 CLAIMING AGENCY PHONE NUMBER: *

 DISCLAIMER:
 AS OF 03/24/20 AT 10:25 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
 ACTIVE CLAIM AGAINST VENDOR NUMBER *****  PLEASE BE ADVISED THAT OUR
 SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
 10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
 DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

 *

 ENTER=PROCESS,  PF3=IOCM,  PF12=REFRESH

Date: 3/24/2020 Time: 10:25:28 AM

Page: 1 Document Name: untitled Ciorba Group



 OCIS  CICIOCP1 OFFSET CONTRACT INQUIRY 09:21 03/24/20

 ACTION: S

 VENDOR NUMBER= *****  OFFSET: 00 OF 00
VENDOR NAME: *

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *

 CLAIMING AGENCY PHONE NUMBER: *

 DISCLAIMER:
 AS OF 03/24/20 AT 10:26 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
 ACTIVE CLAIM AGAINST VENDOR NUMBER *****  PLEASE BE ADVISED THAT OUR
 SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
 10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
 DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

 *

 ENTER=PROCESS,  PF3=IOCM,  PF12=REFRESH

Date: 3/24/2020 Time: 10:26:47 AM

Page: 1 Document Name: untitled
GSG Material 



From: Zia Khaliq
To: Kelly, Sherita
Cc: Natalia Homedi; Eyad Homedi; Flores, Ed; Stukel, Gregory; Pascal Luciano
Subject: Ref: RR-19-9219 Design Upon Request - Systemwide - Non Roadway/ DSE Agreement
Date: Tuesday, April 14, 2020 10:07:49 AM

Good morning Sherita,
 
On behalf of Natalia Homedi, I am forwarding the electronically signed DSE agreement. Natalia
authorizes the attached documents for processing.
 
Thank you
 
Zia Khaliq - PMP | Construction Division Manager/ Traffic Data Collection Division Manager
 

DBE/WBE Certified
3100 Dundee Road, Suite 502, Northbrook, IL 60062

55 W. Wacker, 9th Floor, Chicago, IL 60601
O: 847-753-8020 | F: 847-753-8023 | Cell: 847-682-5049
zkhaliq@aegroupltd.com | www.aegroupltd.com  | LinkedIn

Please consider the environment before printing this message and any attachments.

Notice: This email message and any attachments are confidential and are for the sole use of the intended recipients. Any
unauthorized review, use, disclosure or distribution is prohibited. If you have received this email in error, contact the sender
by reply email and delete this email as well as any attachments. Thank you.

 

From: "Kelly, Sherita" <skelly@getipass.com>
Date: April 13, 2020 at 4:04:09 PM CDT
To: "Flores, Ed" <Eduardo.Flores@getipass.com>
Cc: "Stukel, Gregory" <gstukel@getipass.com>, Natalia Homedi
<nhomedi@aegroupltd.com>
Subject: DSE Agreement Request RR-19-9219

[CAUTION: This email originated from outside of the organization. Do not click on links
or open attachments unless you know that the content is safe.]
Hi Ed-
 
Hope all is well. I received new  instructions regarding the agreement since we
are not able to receive mail or go to the office at this point.
 
The new procedure is that the vendor can sign the agreement electronically and
send in the email with a statement : “I authorize the attached documents for
processing.”
 
Also, The contract information needs to be in the email’s subject line. Example: If
the contract is for project 1234 – Systemwide Repairs use this in the subject line.
 



Please ask the vendor to re-sign the agreement ELECTRONICALLY and get back
to us, if you have questions, please let me know.
 
Thanks,
 
 
Sherita Kelly
Contract Analyst
Illinois State Toll Highway Authority
P 630-241-6800 Ext. 4645
skelly@getipass.com
 

E-MAIL CONFIDENTIALITY NOTICE: This electronic mail message, including any attachments, is for the intended
recipient(s) only. This e-mail and any attachments might contain information that is confidential, legally
privileged or otherwise protected or exempt from disclosure under applicable law. If you are not a named
recipient, or if you are named but believe that you received this e-mail in error, please notify the sender
immediately by telephone or return e-mail and promptly delete this e-mail and any attachments and copies
thereof from your system. If you are not the intended recipient, please be aware that any copying, distribution,
dissemination, disclosure or other use of this e-mail and any attachments is unauthorized and prohibited. Your
receipt of this message is not intended to waive any applicable privilege or claim of confidentiality, and any
prohibited or unauthorized disclosure is not binding on the Illinois State Toll Highway Authority. Thank you for
your cooperation.
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DESIGN UPON REQUEST  
DESIGN SECTION ENGINEER AGREEMENT 

 
 

The Board of Directors, on the 26th day of March, 2020, authorized this 
AGREEMENT to be entered into by and between THE ILLINOIS STATE TOLL HIGHWAY 
AUTHORITY, an instrumentality and administrative agency of the State of Illinois, 
hereinafter sometimes referred to as "TOLLWAY", and ATLAS ENGINEERING GROUP, 
LTD., a corporation authorized and existing within the laws of the State of Illinois, 
hereinafter referred to as "DESIGN SECTION ENGINEER". 
 
 W I T N E S S E T H: 
 

WHEREAS, the DESIGN SECTION ENGINEER has submitted a proposal dated 
March 9, 2020, to provide design section engineering services for Contract No. RR-19-
9219 for Design Upon Request - Systemwide Non - Roadway, On-call and As-
Needed; and 
 

WHEREAS, DESIGN SECTION ENGINEER represents itself to be a professional 
engineering firm meeting the stated pre-qualification criteria for selection from 19-3, Item 
9, staffed with professional licensed engineers, experienced and able to perform the 
engineering design services required for said contract, and it is in the best interest of the 
TOLLWAY to accept said proposal. 
 

In consideration of the mutual covenants hereinafter contained, the parties hereto 
mutually covenant and agree as follows: 
 
 ARTICLE I 
 
 General Provisions 
 

A. The DESIGN SECTION ENGINEER shall perform all design section 
engineering services for Contract No. RR-19-9219 for Design Upon Request - 
Systemwide Non - Roadway, On-call and As-Needed in accordance with the 
requirements and terms of this Agreement, the above-numbered Professional Services 
Bulletin,  and the proposal from the DESIGN SECTION ENGINEER of March 9, 2020, 
attached hereto and made a part hereof as Exhibit "1".  With respect to any inconsistency 
or conflict between the terms of this Agreement and the proposal (Exhibit "1"), the 
following order of precedence shall govern: 1. This Agreement 2. The Proposal 3. The 
Professional Services Bulletin. 
 

B. All services performed by DESIGN SECTION ENGINEER shall be 
performed according to professional standards and in accordance with the Design 
Section Engineer's Manual for The Illinois State Toll Highway Authority in effect at the 
date of contract execution, and as revised thereafter. 
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C.   The DESIGN SECTION ENGINEER shall perform its services hereunder 
with the same degree of care, skill and diligence as is ordinarily possessed and exercised 
by a member of the same profession, currently practicing under similar circumstances. 

 
ARTICLE II 

 
Time of Performance 

 
  Upon receipt of Notice to Proceed authorized by the Chief Engineering Officer of 
the TOLLWAY, the DESIGN SECTION ENGINEER shall perform the services herein 
during the period commencing on the latter of either execution of the Agreement or 
March 27, 2020 and ending December 31, 2028, in accordance with the schedule 
included in the attached proposal.   
 
 Notwithstanding anything in this Agreement, the DESIGN SECTION ENGINEER, 
including the DESIGN SECTION ENGINEER’s subcontractors, if any, shall not be 
responsible hereunder for any delay, default or nonperformance of this Agreement, if and 
to the extent that such delay, default or nonperformance is caused by an act of God, 
weather, accident, labor strike or shortage, fire, explosion, riot, war, rebellion, terrorist 
activity, sabotage, flood, epidemic, or any other cause beyond the reasonable control of 
such party.  
 

ARTICLE III 
 

Compensation 
 

The DESIGN SECTION ENGINEER shall perform all engineering design services 
as required herein, and the TOLLWAY shall pay the DESIGN SECTION ENGINEER as 
compensation therefor, the DESIGN SECTION ENGINEER'S actual payroll cost times a 
multiplier of  2.8000 and certain direct expenses (as each of these amounts are shown in 
Exhibit "1") with an upper limit of compensation of Five Million Dollars and No Cents 
($5,000,000.00). If, in the opinion of the DESIGN SECTION ENGINEER, additional fees 
or expenses in excess of the upper limit of compensation agreed herein are required, the 
DESIGN SECTION ENGINEER shall promptly notify the Chief Engineering Officer of the 
TOLLWAY thereof and shall not incur or charge any such fees or expenses without prior 
written approval of the Chief Engineering Officer.  The DESIGN SECTION ENGINEER 
shall ensure that its subcontractors (if applicable) submit bills and invoices in a manner 
consistent with the terms of this Agreement and shall include language in its 
subcontractor agreements whereby the subcontractors expressly agree to be bound by 
the terms of this Agreement, including but not limited to the Inspector General Provision 
at Article XIX. 

 
ARTICLE IV 

 
Scope of the Service – “Upon Request” Contracts 

 
The DESIGN SECTION ENGINEER understands that this is an “assignment(s) 

upon request” contract wherein the DESIGN SECTION ENGINEER will be assigned 
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various tasks over the duration of this Contract.  Thus, the extent of services will not be 
determined until such time that a task has been assigned by the TOLLWAY.  Upon 
assignment of a Task, the DESIGN SECTION ENGINEER shall meet with 
representatives of the TOLLWAY; prepare a scope of services to complete the task; and 
submit a Proposal for the services to be performed.  The DESIGN SECTION ENGINEER 
shall perform the task for not more than the total proposed task fee as authorized by the 
TOLLWAY.  In no event will the DESIGN SECTION ENGINEER be entitled to additional 
compensation due to its errors in estimating the time, costs or expertise required to 
complete the task assignments.  Only upon a change in the scope of task services, as 
documented in writing by the DESIGN SECTION ENGINEER and subsequently approved 
in writing by the Chief Engineering Officer, will any additional fees be approved.  The total 
compensation for the entirety of all task assignments shall not be in excess of Five Million 
Dollars and No Cents ($5,000,000.00) being the amount set as the Upper Limit of 
Compensation for this Contract. 

 
ARTICLE V 

 
Compliance with State and Other Laws 

 
The DESIGN SECTION ENGINEER specifically agrees that in the performance of 

the services herein enumerated, the DESIGN SECTION ENGINEER, its associates, 
subcontractors, agents and employees will comply with all applicable Federal laws, State 
statutes, local ordinances, rules and regulations. 

 
Governing Law; Exclusive Jurisdiction 

 
This Agreement, and all the rights and duties of the parties arising from or relating 

in any way to the subject matter of this Agreement or the transaction(s) contemplated by 
it, shall be governed by, construed and enforced only in accordance with the laws of the 
United States and the State of Illinois (excluding any conflict of laws provisions that would 
refer to and apply the substantive laws of another jurisdiction). Any suit or proceeding 
relating to this Agreement, including arbitration proceedings, shall be brought only in 
DuPage County, Illinois.  Atlas Engineering Group, Ltd., consents to the exclusive 
jurisdiction and venue of the courts located in DuPage County, State of Illinois. 

 
Confidentiality 

 
DESIGN SECTION ENGINEER, including its agents and subconsultants, to this 

AGREEMENT may have or gain access to confidential data or information owned or 
maintained by the TOLLWAY in the course of carrying out its responsibilities under this 
AGREEMENT.  The DESIGN SECTION ENGINEER shall presume all information 
received from the TOLLWAY or to which it gains access pursuant to this AGREEMENT 
is confidential.  No confidential data collected, maintained, or used in the course of 
DESIGN SECTION ENGINEER's performance of this contract shall be disseminated 
except as authorized by law and with the written consent of the TOLLWAY, either during 
the period of the AGREEMENT or thereafter.  The DESIGN SECTION ENGINEER must 
return any and all data collected, maintained, created or used in the course of the 
performance of the AGREEMENT, in whatever form it is maintained, promptly at the end 
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of the AGREEMENT, or earlier at the request of the TOLLWAY, or notify the TOLLWAY 
in writing of its destruction with prior TOLLWAY approval only.  
 The foregoing obligations shall not apply to confidential data or information lawfully 
in the DESIGN SECTION ENGINEER's possession prior to its acquisition from the 
TOLLWAY; received in good faith from a third-party not subject to any confidentiality 
obligation to the disclosing Party; or independently developed by the DESIGN SECTION 
ENGINEER without the use or benefit of the TOLLWAY's confidential information. 

 
ARTICLE VI 

 
Responsibility for Injuries and Damages 

 
The DESIGN SECTION ENGINEER shall be responsible for all injuries to persons 

and damages to property due to the activities of the DESIGN SECTION ENGINEER, its 
associates, agents or employees, in connection with an error, omission, intentional, willful, 
wanton or negligent act(s), and shall be responsible for all parts of its work, both 
temporary and permanent, relating to the performance of any services under this 
Agreement or in connection therewith.  It is expressly understood that the DESIGN 
SECTION ENGINEER shall indemnify and save harmless the TOLLWAY, its Directors 
and employees from claims, suits, actions, damages, costs and fees arising from, growing 
out of an error, omission, intentional, willful, wanton or negligent act(s) of the DESIGN 
SECTION ENGINEER under this Agreement, to the maximum extent permitted by law, 
and such indemnity shall not be limited by reason of the enumeration of any insurance 
coverage hereinafter provided.  Nothing herein contained shall be construed as 
prohibiting the TOLLWAY, its Directors or the employees from defending any actions and 
suits brought against them or any of them or from employing their own counsel in defense 
of all such actions and suits.  It is understood and agreed that the DESIGN SECTION 
ENGINEER is an independent contractor and as such is solely responsible for all of its 
activities hereunder. 
 

ARTICLE VII 
 

Insurance 
 

 The DESIGN SECTION ENGINEER agrees to procure and maintain during the 
entire term of this contract and any extensions thereto, at its own expense and without 
additional expense to the TOLLWAY, adequate insurance for claims for injuries to 
persons or damage to property which may arise from or in connection with the 
performance of the work by the DESIGN SECTION ENGINEER, his agents, 
representatives, employees or subcontractors. Work shall not commence until all 
insurance required by this section has been obtained and acceptable documentation 
provided to the TOLLWAY. Acceptable insurance companies shall be authorized or 
approved to transact business under the laws of the State of Illinois, shall be rated by 
A.M. Best and Company with a financial strength rating of “A-“ or better and a financial 
size category of not less than “VII”. 
 
 The DESIGN SECTION ENGINEER shall obtain for the term of the contract, and 
any extensions thereto, insurance in the following kinds and minimum limits: 
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a. Worker’s Compensation Insurance as required by state statute, and 

Employer’s Liability insurance covering all the DESIGN SECTION 
ENGINEER’s employees acting within the course and scope of their 
employment. 
  

b. Commercial General Liability Insurance written on Insurance 
Services Office (ISO) occurrence form CG 00 01 10/03 or equivalent, 
covering premises operations, independent contractors, blanket 
contractual liability, and personal injury with minimum limits of 
$1,000,000.00 (One Millions Dollars) each occurrence and 
$2,000,000.00 (Two Million Dollars) annual general aggregate.       

 
If any aggregate limit is reduced below $2,000,000.00 because of 
claims made or paid, the DESIGN SECTION ENGINEER shall obtain 
additional insurance to restore the full aggregate limit and furnish 
documentation to the TOLLWAY.  

 
c. Automobile Liability Insurance covering any auto, including owned, 

hired and non-owned autos, with a minimum limit of $1,000,000.00 
(One million Dollars) each occurrence, combined single limit.  

 
d. Excess / Umbrella Liability Insurance providing excess coverage 

over commercial general liability, automobile liability and employer’s 
liability with a minimum limit of $2,000,000.00 (Two Million Dollars) 
per occurrence and in aggregate. 

 
e. Engineering Professional Errors and Omissions Liability providing 

coverage for claims, damages, losses or expenses arising out of or 
resulting from the performance of Professional Services 
contemplated in this contract.  Limits of liability shall be a minimum 
of $2,000,000 (Two Million Dollars) per occurrence and in aggregate. 
The policy, including claims made forms, shall remain in effect for the 
duration of the contract and then have a three-year discovery period 
or longer as required by State Statue. 

 
 All deductible or self-insured retentions must be declared and are the sole 
responsibility of the DESIGN SECTION ENGINEER. The Illinois State Toll Highway 
Authority shall be named an “additional insured” for the commercial general liability and 
automobile liability coverage.  These policies shall be primary for the additional insured 
and not contributing with any other insurance or similar protection available to the 
additional insured.  Copies of the applicable “additional insured” endorsements will be 
provided to the TOLLWAY with the insurance documentation. 
 

The DESIGN SECTION ENGINEER shall submit insurance documentation prior 
to the commencement of any contract work and will provide documentation of renewals 
of said policies as they occur.  Any failure of the TOLLWAY to request proof of insurance 
will not waive the requirement of maintenance of protection as specified herein. 
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ARTICLE VIII 
 

Ownership of Documents 
 

All documents, including tracings, drawings, estimates, specifications, field notes, 
investigations, studies and all documents, memoranda and information relating to 
services to be furnished and performed pursuant to this Agreement are the property of 
the TOLLWAY.  During the performance of the engineering services herein provided for, 
the DESIGN SECTION ENGINEER shall be responsible for any loss or damage to the 
documents herein enumerated while they are in its possession, and any such documents 
shall be restored at its expense.  Full access to the work during the preparation of the 
plans shall be available to the TOLLWAY and such other agencies as may be approved 
by the TOLLWAY.  It is agreed and understood by the parties that any plans, drawings, 
blueprints or other similar documents ("plans") provided under this Contract which are 
reused by the TOLLWAY, on other projects, shall be at the TOLLWAY's own risk.  Any 
person or entity reusing any plans shall be solely responsible for such reuse.  Should the 
DESIGN SECTION ENGINEER reuse any plans, it agrees to indemnify all persons or 
entities for any claims or actions resulting from its reuse to the extent that said claim or 
action results from such reuse.  The TOLLWAY agrees to require any person (including 
the TOLLWAY itself) reusing the plans provided by the DESIGN SECTION ENGINEER 
to abide by the terms and conditions set forth in this paragraph. 

 
ARTICLE IX 

 
Financial Statement 

 
The DESIGN SECTION ENGINEER shall, within ten (10) days after requested by 

the TOLLWAY, furnish the TOLLWAY with a current statement of the financial condition 
of the DESIGN SECTION ENGINEER and any other financial information requested by 
the TOLLWAY. 

 
ARTICLE X 

 
Successors and Assigns 

 
The TOLLWAY and DESIGN SECTION ENGINEER each bind themselves, their 

successors and assigns to the other party of this Agreement and to the successors and 
assigns of such other party with respect to all covenants of this Agreement.  Except as 
this Agreement provides, neither the TOLLWAY nor the DESIGN SECTION ENGINEER 
shall assign, sublet or transfer its interest in this Agreement without the written consent 
of the other. 

 
ARTICLE XI 

 
Subcontractors 

 
The DESIGN SECTION ENGINEER shall not subcontract or assign services to be 

performed under this Agreement without prior written approval of the TOLLWAY, except 
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that the DESIGN SECTION ENGINEER may without such prior approval, contract with 
others for photogrammetric maps, equipment and supplies, printed matter, and other 
reproductions and stenographic, clerical or any other non-technical services. 
 

ARTICLE XII 
 

Suspension 
 

The TOLLWAY may, from time to time, suspend and halt the services of DESIGN 
SECTION ENGINEER pursuant to this Agreement at its sole discretion effective five (5) 
days after delivery of written notice thereof for any period of time or times not exceeding 
a total of twelve (12) months.  In the event of such suspension not occasioned by violation 
of the Agreement by the DESIGN SECTION ENGINEER, the DESIGN SECTION 
ENGINEER shall be paid for authorized services performed prior to the effective date of 
the suspension, including any reimbursable expenses then due, in accord with this 
Agreement. 
 

ARTICLE XIII 
 

Termination 
 

A. Termination Without Cause 
 
1. The TOLLWAY reserves the right, at its sole discretion, to terminate this 

Agreement without cause at any time.  In the event of such termination, the TOLLWAY 
will promptly deliver a written Notice of Termination Without Cause to the DESIGN 
SECTION ENGINEER.  Upon termination and within ten (10) days of said termination, 
the DESIGN SECTION ENGINEER shall prepare a detailed Progress Report, in form 
satisfactory to the Chief Engineering Officer of the TOLLWAY, including information as to 
all the services performed by the DESIGN SECTION ENGINEER and the status of the 
services as of the date of the termination, and provide all other information and documents 
developed under the terms of this Agreement as requested by the Chief Engineering 
Officer of the TOLLWAY.  The TOLLWAY will review the Progress Report and services 
and determine the percentage of the work required to be performed under this Agreement 
that has been completed by the DESIGN SECTION ENGINEER. In case of dispute 
between the TOLLWAY and the DESIGN SECTION ENGINEER, the decision of the Chief 
Engineering Officer shall be final.  At the request and direction of the Chief Engineering 
Officer of the TOLLWAY, the DESIGN SECTION ENGINEER shall, additionally, within 
ten (10) days after the date of termination, furnish the TOLLWAY with two (2) sets of 
prints of plans, two (2) sets of Special Provisions and two (2) sets of calculations with 
respect to the services performed to date of termination in accordance with the 
requirements of the Design Section Engineer’s Manual in effect at the date of contract 
execution, and as revised thereafter. 
 
 In the event the Chief Engineering Officer of the TOLLWAY requires additional 
services to be performed by the DESIGN SECTION ENGINEER to complete certain 
elements of the engineering services, the DESIGN SECTION ENGINEER shall prepare 
a final Progress Report on completion of the additional services. The TOLLWAY will 
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review the final Progress Report and determine the percentage of completed services 
performed under the Agreement by the DESIGN SECTION ENGINEER. 

 
2. The total compensation due to the DESIGN SECTION ENGINEER, in the 

event of termination without cause, shall be limited to the following, less all previous 
payments to the DESIGN SECTION ENGINEER and any credits or set-offs due to the 
TOLLWAY: 
 

a. Actual payroll cost for services properly performed prior to the effective 
date of termination, times a multiplier of 2.8000; 

 
b. Actual reimbursable direct expenses incurred prior to the effective 

date of termination; 
 

c. Actual payroll cost times a multiplier of 2.8000 for any wind-up 
services after the effective date of termination as directed to be 
performed by the Chief Engineering Officer of the TOLLWAY; 

 
d. Actual reimbursable direct expenses incurred for any wind-up services 

after the effective date of termination as directed to be performed by 
the Chief Engineering Officer of the TOLLWAY; 

 
B. Termination for Cause 

 
1. In the event the DESIGN SECTION ENGINEER fails to meet any of its 

contractual obligations, as set forth in this Agreement including the proposal, then the 
TOLLWAY, at its option, may consider the Agreement as canceled effective upon the 
delivery of written Notice of Termination for Cause to the DESIGN SECTION ENGINEER, 
and the DESIGN SECTION ENGINEER shall have no further claims or rights against the 
TOLLWAY except as set forth herein.  The TOLLWAY may, as additional remedies, and 
without prejudice to or waiver of any other right or remedy which it possesses hereunder 
or as a matter of law, complete the performance of the engineering services with its own 
forces, or secure services from any other available source and any difference in cost shall 
be charged back to the DESIGN SECTION ENGINEER, or at the option of the TOLLWAY 
the DESIGN SECTION ENGINEER shall promptly pay for or reimburse the TOLLWAY 
for any such difference in cost, or the TOLLWAY may deduct any such cost from any 
payments due or to become due the DESIGN SECTION ENGINEER, if any.  In addition 
to any difference in cost for services incurred by the TOLLWAY, the DESIGN SECTION 
ENGINEER shall reimburse the TOLLWAY for any costs, fees, or expenses, including 
administrative, engineering and legal expenses incurred by the TOLLWAY due to the 
failure of the DESIGN SECTION ENGINEER to meet such obligations.  The foregoing 
costs, fees and expenses, may, at the direction of the TOLLWAY, be deducted from any 
sums remaining due for services properly performed prior to the effective date of the 
cancellation and termination. 
 

2. The conditions for termination for cause are as follows: 
a. If DESIGN SECTION ENGINEER becomes insolvent, commits any 

act of bankruptcy, makes a general assignment for the benefit of 
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creditors, or becomes the subject of any proceeding commenced 
under any statute or law established for the relief of debtors; 

 
b. If a receiver, trustee or liquidator of any of the property or income of 

DESIGN SECTION ENGINEER shall be appointed; 
 

c. If DESIGN SECTION ENGINEER shall fail to perform the scope of 
services, or any part thereof, with the diligence necessary to maintain 
its progress and compete the scope of services as prescribed by the 
time schedule and shall fail to take such steps as directed by the 
TOLLWAY to remedy delays within five (5) days after written notice 
thereof from TOLLWAY; 

 
d. If DESIGN SECTION ENGINEER shall violate any of the terms, 

provisions, conditions, covenants, or Certifications contained in this 
Agreement and shall fail to take such steps as directed by the 
TOLLWAY to remedy such default within five (5) days after written 
notice thereof from TOLLWAY. 

 
3. Upon termination for cause, and within ten (10) days of such notice, the 

DESIGN SECTION ENGINEER shall prepare a detailed Progress Report in a form 
satisfactory to the Chief Engineering Officer of the TOLLWAY, including information as to 
all services performed by the DESIGN SECTION ENGINEER and the status of the 
services as of the date of the termination, and provide all other information and documents 
developed under the terms of this Agreement as requested by the Chief Engineering 
Officer of the TOLLWAY.  The TOLLWAY will review the Progress Report and determine 
the percentage of services that have been performed under this Agreement by the 
DESIGN SECTION ENGINEER.  In the case of dispute between the TOLLWAY and the 
DESIGN SECTION ENGINEER, the decision of the Chief Engineering Officer shall be 
final.  At the request and direction of the Chief Engineering Officer of the TOLLWAY, the 
DESIGN SECTION ENGINEER shall additionally, within ten (10) days after the date of 
termination, furnish the TOLLWAY with two (2) sets of prints of plans, two (2) sets of 
Special Provisions and two (2) sets of calculations with respect to the services performed 
to the date of termination in accordance with the requirements of the Design Section 
Engineer’s Manual in effect at the date of contract execution, and as revised thereafter. 
 

4. The total compensation due to the DESIGN SECTION ENGINEER in the 
event of Termination for Cause shall be the following, less all previous payments to the 
DESIGN SECTION ENGINEER, and any credits or set-offs due to the TOLLWAY: 
 

a. Actual payroll cost for services properly performed prior to the effective 
date of termination, times a multiplier of 2.8000; 

 
b. Actual reimbursable direct expenses incurred prior to the effective 

date of termination; 
C. Termination due to Lack of an Appropriation 
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 This Agreement is subject to termination and cancellation in any year for which 
the General Assembly fails to make an appropriation (if such an appropriation is required) 
to make payments under the terms of the Agreement.  Currently, the TOLLWAY is not 
required to obtain a yearly appropriation of its funds.  However, the TOLLWAY cannot 
and does not make any representation or warranties concerning future appropriation 
requirements.  
 
 ARTICLE XIV 
 
 Solicitations 
 

The DESIGN SECTION ENGINEER warrants that no person or selling agency 
has been employed or retained to solicit or secure this Agreement upon an agreement or 
understanding for a commission, percentage, brokerage or contingent fee.  For breach or 
violation of this warranty, the TOLLWAY shall have the right to annul this Agreement 
without liability or in its discretion to deduct from the contract price or consideration the 
full amount of such commission, percentage, brokerage or contingent fee. 
 

ARTICLE XV 
 

Record Retention and Audit 
 
 In compliance with the Illinois Procurement Code (30 Ill. Comp. Stat. 500/20-65) 
and rules promulgated thereunder, every CONTRACT for goods and services shall 
provide that the contractor shall maintain certain records, books and documents. 
 
 The DESIGN SECTION ENGINEER shall maintain in the State of Illinois, for a 
minimum of five years from the latter of the date of completion of the CONTRACT or the 
date of final payment under the CONTRACT, adequate books, records, and supporting 
documents from an accounting system maintained in accordance with generally accepted 
accounting principles to verify the amounts, recipients, uses and methods of all 
disbursements of funds passing in conjunction with the CONTRACT. The five year record 
maintenance period shall be extended for the duration of any audit in progress at the time 
of that period’s expiration.  The DESIGN SECTION ENGINEER shall at its own expense 
make such records available in a timely manner for inspection and audit (including copies 
and extracts of records) as required by the Auditor General and other State Auditors, the 
Chief Procurement Officer for General Services, the Illinois Department of Transportation, 
and the TOLLWAY’s Inspector General, Internal Audit or other TOLLWAY agents at all 
reasonable times and without prior notice. For purposes of this section, “timeliness” will 
be considered production within the time period specified by the Auditor General and 
other State Auditors, the Chief Procurement Officer for General Services, the Illinois 
Department of Transportation and the TOLLWAY’s Inspector General, Internal Audit or 
other TOLLWAY agents, but no later than thirty days after a request for records being 
made unless otherwise agreed to by the parties. The DESIGN SECTION ENGINEER 
agrees to cooperate fully with any audit conducted by the Auditor General and other State 
Auditors, the Chief Procurement Officer for General Services, the Illinois Department of 
Transportation and the TOLLWAY’s Inspector General, Internal Audit or other TOLLWAY 
agents, and to provide full access to all relevant materials. The auditors reserve the right 
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to enter the DESIGN SECTION ENGINEER’s place of business in order to audit the 
records. If they are not produced in a timely manner by the DESIGN SECTION 
ENGINEER, then the DESIGN SECTION ENGINEER shall reimburse the TOLLWAY or 
other State agency for the travel expenses of its auditors in the event that this right is 
invoked.   
 
 The obligations of this Section shall be explicitly included in any subcontracts or 
agreements formed between the DESIGN SECTION ENGINEER and any subcontractors 
or suppliers of goods and services to the extent that those subcontracts or agreements 
relate to fulfillment of the DESIGN SECTION ENGINEER’s obligations to the TOLLWAY.  
Such subcontractor shall be required to comply with the terms and conditions of this 
Section and the TOLLWAY shall be entitled to enforce a breach of that contract. 
 
 Any audit adjustment will be submitted on a final invoice for any underpayment or 
overpayment to the DESIGN SECTION ENGINEER or its subcontractors.  The DESIGN 
SECTION ENGINEER shall promptly reimburse the TOLLWAY for any overpayment, or 
the TOLLWAY at its option may deduct any overpayment from any funds due the DESIGN 
SECTION ENGINEER, whether those funds are due under this contract or other contracts 
to which the DESIGN SECTION ENGINEER is a party either directly with the TOLLWAY 
or as a subcontractor. In the event the DESIGN SECTION ENGINEER fails or refuses to 
reimburse the TOLLWAY for an overpayment, the DESIGN SECTION ENGINEER shall 
be responsible for all costs, including attorney fees, incurred by the TOLLWAY to collect 
such overpayment.   
 
 Failure to maintain or make available the books, records, and supporting 
documents required by this Section shall establish a presumption in favor of the 
TOLLWAY for recovery of any funds paid by the TOLLWAY under the contract for which 
adequate books, records and supporting documentation are not available to support their 
purported disbursement.  
 

The DESIGN SECTION ENGINEER shall reimburse the TOLLWAY for the total 
costs of an audit that identifies significant findings that would benefit the TOLLWAY, 
including but not limited to reasonable attorney’s fees and other expenses.  Significant 
findings for the purposes of this provision shall be identified as an amount in excess of 
$50,000 in aggregate of the audit report or findings of material performance or compliance 
deficiencies. 
 

If the DESIGN SECTION ENGINEER fails to comply with these requirements, 
the DESIGN SECTION ENGINEER may be disqualified or suspended from bidding on 
or working on future contracts. 

 
ARTICLE XVI 

 
 Notices 

Notices to be given hereunder or documents to be delivered shall be deemed 
sufficient if delivered personally or mailed by certified mail to the DESIGN SECTION 
ENGINEER at Atlas Engineering Group, Ltd., 3100 Dundee Road, Suite 502, 
Northbrook, Illinois 60062, or to the Chief Engineering Officer at 2700 Ogden Avenue, 
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Downers Grove, Illinois 60515.  Either party may change the place to which notices 
hereunder may be addressed by written notice to the other party at any time or times. 

 
 

ARTICLE XVII 
 

Quality Assurance and Quality Control (QA/QC) Plan  
 

The DESIGN SECTION ENGINEER’S QA/QC PLAN for this PROJECT must be 
presented by the DESIGN SECTION ENGINEER fourteen (14) days after receiving the 
signed contract.  After acceptance by the TOLLWAY, the DESIGN SECTION ENGINEER 
must adhere to this QA/QC Plan and will be required to periodically confirm, in writing, 
that they have complied with the approved plan. The statement of compliance must be 
submitted to the TOLLWAY Project Manager with each milestone submittal (preliminary 
plans, draft reports, soil report, drainage study, etc.). 
 

The QA/QC Plan must follow the GUIDELINES FOR the DESIGN SECTION 
ENGINEER’S QUALITY PROGRAM, which will be provided by the TOLLWAY. 
 

ARTICLE XVIII 
 

Miscellaneous 
 

This Agreement, when executed by the DESIGN SECTION ENGINEER, shall be 
an offer by the DESIGN SECTION ENGINEER to the TOLLWAY and shall not be 
construed as an offer by the TOLLWAY to the DESIGN SECTION ENGINEER.  All 
Agreements are subject to the statutes, rules, regulations and policies governing the 
TOLLWAY and are expressly subject to the approval of the TOLLWAY’s Board of 
Directors, the Procurement Policy Board, the Chief Procurement Officer for General 
Services, and the Attorney General of the State of Illinois. 
 

ARTICLE XIX 
 

Inspector General 
 

The Vendor/Contractor hereby acknowledges that pursuant to Section 8.5 of the 
Toll Highway Act (605 ILCS 10/8.5) the Inspector General of the Illinois State Toll Highway 
Authority has the authority to conduct investigations into certain matters including but not 
limited to allegations of fraud, waste and abuse, and to conduct reviews.  The 
Vendor/Contractor will fully cooperate in any OIG investigation or review and shall not bill 
the Tollway for such time.  Cooperation includes providing access to all information and 
documentation related to the goods/services described in this Agreement, and disclosing 
and making available all personnel involved or connected with these goods/services or 
having knowledge of these goods/services.  All subcontracts must inform Subcontractors 
of this provision and their duty to comply.  

ARTICLE XX 
 

Engineer Selection Process 
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 The TOLLWAY and the DESIGN SECTION ENGINEER hereby certify that they 
are in compliance with the provisions of the Architectural, Engineering and Land 
Surveying Qualifications Based Selection Act (30 ILCS 535) with respect to the 
procurement of the services covered in this Agreement. 

 
ARTICLE XXI 

 
Report of a Change in Circumstances 

 
 The DESIGN SECTION ENGINEER agrees to report to the TOLLWAY as 

soon as practically possible, but no later than 21 days following any change in facts or 
circumstances that might impact the DESIGN SECTION ENGINEER’s ability to satisfy its 
legal or contractual responsibilities and obligations under this contract.  Required reports 
include, but are not limited to changes in the DESIGN SECTION ENGINEER’s 
Certification/Disclosure Forms, the DESIGN SECTION ENGINEER’s IDOT pre-
qualification, or any certification or licensing required for this project.  Additionally, THE 
DESIGN SECTION ENGINEER agrees to report to the Tollway within the above 
timeframe any arrests, indictments, convictions or other matters involving the DESIGN 
SECTION ENGINEER, or any of its principals, that might occur while this contract is in 
effect.  This reporting requirement does not apply to common offenses, including but not 
limited to minor traffic/vehicle offenses.   

  
Further, the DESIGN SECTION ENGINEER agrees to incorporate substantially 

similar reporting requirements into the terms of any and all subcontracts relating to work 
performed under this agreement.  The DESIGN SECTION ENGINEER agrees to forward 
or relay to the Tollway any reports received from subcontractors pursuant to this 
paragraph within 21 days.   

 
Finally, the DESIGN SECTION ENGINEER acknowledges and agrees that the 

failure of the DESIGN SECTION ENGINEER to comply with this reporting requirement 
shall constitute a material breach of contract which may result in this contract being 
declared void. 

 
ARTICLE XXII 

 
EXPATRIATED ENTITIES  

 

Except in limited circumstances, no business or member of a unitary business 
group, as defined in the Illinois Income Tax Act, shall submit a bid for or enter into a 
contract with a State agency if that business or any member of the unitary business group 
is an expatriated entity. 
 

 
 

















From: Curcuro, Eleanor
To: Kelly, Sherita
Subject: Fw: RR-19-9219 Atlas Engineering Group, Ltd.-Prime Disclosure Review-Bidbuy Ref #B-11591 Item 9
Date: Wednesday, March 18, 2020 5:54:44 PM

Hi Sherita,

Atlas Engineering Group, Ltd. disclosures for RR-19-9219 are reviewed and approved. 

Thanks,
Eleanor 

From: Kelly, Sherita <skelly@getipass.com>
Sent: Wednesday, March 18, 2020 3:37 PM
To: Curcuro, Eleanor <Eleanor.Curcuro@illinois.gov>
Subject: [External] RR-19-9219 Atlas Engineering Group, Ltd.-Prime Disclosure Review-Bidbuy Ref
#B-11591 Item 9
 
Hi Eleanor,
 
Attached are financial disclosures for the following Prime consultant for Tollway Contract RR-19-
9219 for your review and approval.  These are Prime disclosures for the next Tollway Board.
 

Atlas Engineering Group, Ltd.
 
Please let me know if you require any additional information.
 
 
Thanks,
 
Sherita Kelly
Contract Analyst
Illinois State Toll Highway Authority
P 630-241-6800 Ext. 4645
skelly@getipass.com
 

E-MAIL CONFIDENTIALITY NOTICE: This electronic mail message, including any attachments, is for the intended
recipient(s) only. This e-mail and any attachments might contain information that is confidential, legally privileged or
otherwise protected or exempt from disclosure under applicable law. If you are not a named recipient, or if you are named
but believe that you received this e-mail in error, please notify the sender immediately by telephone or return e-mail and
promptly delete this e-mail and any attachments and copies thereof from your system. If you are not the intended recipient,
please be aware that any copying, distribution, dissemination, disclosure or other use of this e-mail and any attachments is
unauthorized and prohibited. Your receipt of this message is not intended to waive any applicable privilege or claim of
confidentiality, and any prohibited or unauthorized disclosure is not binding on the Illinois State Toll Highway Authority.
Thank you for your cooperation.





















Certificate produced on Thursday, March 7, 2019 at 9:30 AM

Atlas Engineering Group, Ltd.

Northbrook IL 60062

3100 Dundee Road

Suite # 502

Information for this business last updated on:

Registration No. 18546

Thursday, March 7, 2019
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ILLINOIS PROCUREMENT GATEWAY 

PERCENTAGE OF OWNERSHIP AND DISTRIBUTIVE INCOME FORM 
 

 

State of Illinois Chief Procurement Office 
IL Procurement Gateway:  Percentage of Ownership and Distributive Income Form 
V.15.1 

Vendor Name:  Atlas Engineering Group, Ltd 
 
DBA:  Click here to enter text. 

 
INSTRUCTIONS: 
 

1. Ownership Share – Provide the name and address of each individual or entity and their percentage of ownership if said 
percentage exceeds 5%, or the dollar value of their ownership if said dollar value exceeds $106,447.20. 
 

2. Distributive Income – Provide the name and address of each individual or entity and their percentage of the disclosing vendor’s 
total distributive income if said percentage exceeds 5% of the total distributive income of the disclosing entity, or the dollar 
value of their distributive income if said dollar value exceeds $106,447.20.   
 

3. Additional rows may be inserted into the tables or an attachment in a substantially similar format may be provided if needed. 
 
 
Name Address % of Ownership $ Value of Ownership % of Distributive 

Income 
$ Value of Distributive 
Income 

Natalia Homedi, PE 60 

 
Click here to enter 
text. 

Click here to 
enter text. 

Click here to enter 
text. 

Eyad Homedi, PE 40 Click here to enter 
text. 

Click here to 
enter text. 

Click here to enter 
text. 

Click here to enter text. Click here to enter text. Click here to 
enter text. 

Click here to enter 
text. 

Click here to 
enter text. 

Click here to enter 
text. 

Click here to enter text. Click here to enter text. Click here to 
enter text. 

Click here to enter 
text. 

Click here to 
enter text. 

Click here to enter 
text. 

Click here to enter text. Click here to enter text. Click here to 
enter text. 

Click here to enter 
text. 

Click here to 
enter text. 

Click here to enter 
text. 

 





POLICY NUMBER: BUSINESS LIABILITY COVERAGE
   INSURED:  

ADDITIONAL COVERAGES BY WRITTEN CONTRACT, AGREEMENT OR PERMIT

This is a summary of the coverage provided under the following form (complete form available):

BUSINESS LIABILITY COVERAGE FORM SS 00 08 04 05

Additional Insured When Required by Written Contract, Written Agreement or Permit
WHO IS AN INSURED under Section C. is amended to include as an additional insured, but only with respect
to liability for "bodily injury", "property damage" or "personal and advertising injury" caused, in whole or in part, 
by your acts or omissions or the acts or omissions of those acting on your behalf:

(a) In the performance of your ongoing operations; 
(b) In connection with your premises owned by or rented to you; or  
(c) In connection with "your work" and included within the "products completed operations

hazard", but only if
(i) The written contract or written agreement requires you to provide such coverage to

such additional insured; and 
(ii) This Coverage Part provides coverage for "bodily injury" or "property damage" included within 

the "products completed operations hazard". 

The person(s) or organization(s) are additional insureds when you have agreed, in a written contract, written 
agreement or because of a permit issued by a state or political subdivision, that such person or organization be 
added as an additional insured on your policy, provided the injury or damage occurs subsequent to the execution of 
the contract or agreement, or the issuance of the permit.

A person or organization is an additional insured under the provision only for that period of time required by
the contract, agreement or permit.

With respect to the insurance afforded to the additional insured, this insurance does not apply to: "Bodily injury", 
"property damage" or "personal and advertising injury" arising out of the rendering of, or failure to render, any
professional architectural, engineering or surveying services, including:

(a) The preparing, approving, or failure to prepare or approve, maps, shop drawings, opinions,
reports, surveys, field orders, change orders, designs or drawings and specification: or  

(b) Supervisory, inspection, architectural or engineering activities. 

The lim its of insurance that apply to additional insureds are described in Section D.  Limits Of Insurance.

How this insurance applies when other insurance is available to an additional insured is described in the Other
Insurance Condition in Section E.  Liability And Medical Expenses General Conditions.

No person or organization is an insured with respect to the conduct of any current or past partnership, joint venture
or limited liability company that is not shown as a Named Insured in the Declarations.

Other Insurance
If other valid and collectible insurance is available for a loss we cover under this Coverage Part, our 
obligations are limited as follows:

When You Add Others As An Additional Insured To This Insurance: That is other insurance available to an
additional insured. However, the following provisions apply to other insurance available to any person or organization who is an 
additional insured under this Coverage Part:

(a) Primary Insurance When Required By Contract: This insurance is primary if you have agreed in a written contract,
written agreement or permit that this insurance be primary. If other insurance is also primary, we will share with all that 
other insurance by the method described in c. below. 

(b) Primary And Non-Contributory To Other Insurance When Required By Contract: If you have agreed in a written
contract, written agreement or permit that this insurance is primary and non-contributory with the additional insured's
own insurance, this insurance is primary and we will not seek contribution from that other insurance.
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BUSINESS LIABILITY COVERAGE FORM      

Paragraphs (a) and (b) do not apply to other insurance to which the additional insured has been added as an 
additional insured.

c. Method Of Sharing 
If all the other insurance permits contribution by equal shares, we will follow this method also. Under this approach,
each insurer contributes equal amounts until it has paid its applicable limit of insurance or none of the loss remains,
whichever comes first. 

If any of the other insurance does not permit contribution by equal shares, we will contribute by limits. Under this
method, each insurer’s share is based on the ratio of its applicable limit of insurance to the total applicable limits of
insurance of all insurers. 

Waiver of Subrogation
If you have waived any rights of recovery against any person or organization for all or part of any payment,
including Supplementary Payments, we have made under this Coverage Part, we also waive that right,
provided you waived your rights of recovery against such person or organization in a contract, agreement or 
permit that was executed prior to the injury or damage

Page 2 of 2Rev 5.14
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POLICY NUMBER: COMMERCIAL AUTOMOBILE
INSURED:    

Page 1 of 1

ADDITIONAL COVERAGES WHEN REQUIRED BY WRITTEN CONTRACT 

T his is a summary of the coverage provided under the following form (complete form available):

COMMERCIAL AUTOMOBILE COVERAGE FORM HA 99 16 03 12

Additional Insured if Required by Contract
Paragraph A.1. - WHO IS AN INSURED - of Section II - Liability Coverage is amended to add:

When you have agreed, in a written contract or written agreement, that a person or organization 
be added as an additional insured on your business auto policy, such person or organization is 
an “insured”, but only to the extent such person or organization is liable for “bodily injury” or 
“property damage” caused by the conduct of an “insured” under paragraphs a. or b. of Who is 
and Insured with regard to the ownership, maintenance or use of a covered “auto.”

Primary and Non-Contributory

Only with respect to insurance provided to an additional insured in 1.D. – Additional Insured If
Required by contract, the following provisions apply:

1) Primary Insurance When Required By Contract: T his insurance is primary if you have 
agreed in a written contract or written agreement that this insurance be primary. If other
insurance is also primary, we will share with all that other insurance by the method 
described in Other Insurance Clause. 

2) Primary and Non-Contributory To Other Insurance When Required By Contract: If
you have agreed in a written contract or written agreement that this insurance is primary
and non-contributory with the additional insured’s own insurance, this insurance is
primary and we will not seek contribution from that other insurance.

Paragraphs (1) and (2) do not apply to other insurance to which the additional insured 
has been added as an additional insured. 

When this insurance is excess, we will have no duty to defend the insured against any "suit" if
any other insurer has a duty to defend the insured against that "suit". If no other insurer
defends, we will undertake to do so, but we will be entitled to the insured's rights against all 
those other insurers.  

When this insurance is excess over other insurance, we will pay only our share of the amount of
the loss, if any, that exceeds the sum of: 

(1) The total amount that all such other that this insurance would pay for the loss in the  
absence of this insurance; and
(2) The total of all deductible and self-insured amounts under all that other insurance. 

We will share the remaining loss, if any, by method described in Other Insurance 5.d. 

Waiver of Subrogation 

We waive any right of recovery we may have against any person or organization with whom you 
have a written contract that requires such waiver because of payment we make for damages 
under the Coverage Form.
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Contract Information Sheet

Complete the following information and it will be populated on every exhibit. 

Consultant Name: Atlas Engineering Group, Ltd.

Contract Number: RR-19-9219

Proposal Date: 3/9/2020

Exhibit Pointers Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website
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Contract No.: Consultant:

A. DIRECT LABOR (without overtime)

20,505.00 48.00$   TOTAL DIRECT SALARY 984,240.00$   

Multiplier to be used on this project: 2.80
 Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER 2,755,872.00$   

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(For Prime Consultant listed above.)

44,128.00$   

C. SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) 200,000.00$  

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) 2,000,000.00$  

2,200,000.00$   

D. ADDITIONAL SERVICES (Prime Consultant)

(Requires prior authorization before use)

ADDITIONAL SERVICES (Subconsultants)

(Requires prior authorization before use)

-$   
(Requires prior authorization before use)

E. MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) 5,000,000.00$  

TOTAL ADDITIONAL SERVICES  

Atlas Engineering Group, Ltd.

EXHIBIT B: FEE CALCULATIONS

TOTAL SERVICES BY OTHERS 

TOTAL DIRECT COSTS 

(Total Work Hours 
from Exhibit A)

(Average Hourly 
Rate )

RR-19-9219
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Contract No.:

A. VEHICLE REIMBURSEMENT - rate based on link below

B.

C. OVERTIME PREMIUM

D.

DIRECT COST CATEGORY

44,128.00$      TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized)

RR-19-9219 Consultant: Atlas Engineering Group, Ltd.

EXHIBIT D

REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

ALLOWABLE DIRECT COSTS - based on link below

ITEMIZED DIRECT COSTS - For any expense not included in the
Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion.  List those below:

http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

https://www.illinoistollway.com/documents/20184/238673/ALLOWABLE+DIRECT+COSTS 09122018.do
cx/b3dab352-6ca0-47db-8d7c-db8e8821037b?version=1.5
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ALLOWABLE DIRECT COSTS 

1 

 

 

 

09.12.2018 

Effective for contracts awarded on or after August 1, 2018, the following costs are allowable when requested by the Tollway 
and included in the contract. The costs are allowable when it is customary for the firm to bill for the cost and it can be itemized 
in the firm’s billing and accounting systems. 

 
Per Diem (per GOVERNOR’S TRAVEL CONTROL BOARD) Up to State rate maximum 
Lodging (per GOVERNOR’S TRAVEL CONTROL BOARD) Actual cost (up to State rate maximum) 
Lodging Taxes and Fees (per GOVERNOR’S TRAVEL CONTROL BOARD) Actual cost 
Air Fare Coach Rate with 2 weeks advance purchase with 

ISTHA approval 
Vehicles 

Mileage (per GOVERNOR’S TRAVEL CONTROL BOARD) Up to State rate maximum 
Vehicle Rental (including tolls) Actual cost up to $55/day 
Vehicle Owned or Leased (does not include 
personal vehicles, not owned by the company) (includes tolls) $65/full day, $32.50/half day (4 hours or less) 

 
Parking Actual Cost 
Tolls (Personal Vehicles only) Actual Cost 
Overtime Premium portion 
Shift Differential Actual cost (based on firm’s policy) 
Overnight Delivery/Postage Courier Service Actual Cost 
Copies of Deliverables Actual Cost 
Specific Insurance – required for project Actual Cost 
CADD Actual Costs (Maximum of $450.00/Mo) 
Monuments – Permanent Actual Cost 
Advertisements Actual Cost 
2- way Radio Actual cost (Survey or Phase III only) 
Telephone Usage Actual Cost (Traffic System Monitoring Only) 
Web Site Actual Cost 
Facility Rental for Public Meetings & Exhibits/Rendering 
& AV Equipment/Transcriptions Actual Cost 
Recording Fees Actual Cost 
Courthouse Fees Actual Cost 
Testing of Soil Samples Actual Cost 
Lab Services (excluding Phase III normal construction 
inspection such as beam breaks, cylinder breaks, 
pavement cores) Actual Cost 
Equipment rental specific for project (snooper for bridge 
inspection, noise meter, etc.) Actual Cost 
Specialized equipment – on an as needed basis with prior 
approval Actual Cost 
Traffic Systems Actual Cost 
Storm sewer cleaning and televising Actual Cost 
Traffic control and protection Actual Cost 
Aerial photography, mapping and drone usage Actual Cost 
Utility exploratory trenching Actual Cost 



ALLOWABLE DIRECT COSTS 

2 

 

 

 

• *website for State Reimbursement Rates 
http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx 

 
• On all agreements authorization after January 1, 2005, GPS Equipment is considered a “tool of 

the trade.” 



ALLOWABLE DIRECT COSTS 

3 

 

 

 
The number of days will be calculated as follows for extended stay **- Weekly (vehicle and hotel) – 
Number of days on job site plus one day to travel to and from job site per week. 
 
 
 

**Extended Stay Status applies to individuals on the project over 20 Consecutive working days. The 
decision whether individuals will stay over the weekend will be made after the Contractor’s schedule is 
available and shall be made jointly by the Consultant Liaison and the Tollway project manager. 

 
NOTES: 

• For CM contracts, beam and cylinder breaks are not reimbursable. Overtime to employees 
traveling to and from the site will be allowed depending on the firm’s policy and limited to the 
Tollway’s CM Manual allowance. 





Contract No. RR-19-9219

EXHIBIT F

Atlas Engineering Group, Ltd.

SCOPE OF SERVICES

Phase II engineering services are required for work tasks that may include preparation of contract plans and 
engineering studies and other technical services as directed by the Illinois Tollway. Typical tasks will include 
projects that are required for the Tollway system, and may include, but not be limited to: 
1. JOC design support
2. Miscellaneous facilities repair, systemwide
3. Pavement Marking, systemwide
4. Sign fabrication and installation, systemwide
5. On call and as- needed work related on the Tollway system.

Rev. 9/2018 Page 1 PSB 18-1 and Later ONLY



Contract No. RR-19-9219

Route & Job 
No.

Work Scope & Description of Project
Fee (Including all 

Supplementals and 
Extra Work Orders)

Fee Remaining 
To Be Earned

Estimated 
Date of 

Completion

PSB19-3, Design Upon Request - Systemwide Non $2,800,000.00 $2,800,000.00 4/30/2023
PTB 193, 
Item 45

Field Collection of Traffic Data $1,430,000.00 $1,430,000.00 12/31/2021

PSB17-3, 
Item 15

Reagan Memorial Tollway, Roadway 
Reconstruction, York Road Plaza, MP 
138.1 to MP 140.5 

$340,824.01 $75,000.00 5/31/2020

PSB17-3, 
Item 24

Elgin O'Hare Western Access, Construction 
Management Upon Request

$480,000.00 $300,000.00 9/30/2020

PSB18-3, 
Item 4

I-294, Temporary ITS Relocation. 
Construction Management Services.

$461,400.00 $400,000.00 5/31/2020

PSB18-3, 
Item 2

Tri-State Tollway (I-294), Bridge 
Reconstruction, Burlington Northern Santa 
Fe (BNSF) Railroad Bridge (M.P. 26.6)

$477,000.00 $477,000.00 5/31/2021

CURRENT OBLIGATIONS FOR PROJECT

EXHIBIT G

Atlas Engineering Group, Ltd.

Rev. 9/2018 PSB 18-1 and Later ONLY







Contract Information Sheet

Complete the following information and it will be populated on every exhibit. 

Consultant Name: A. Epstein and Sons International, Inc.

Contract Number: RR-19-9219

Proposal Date: 3/9/2020

Exhibit Pointers Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website
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Contract No.: Consultant:

A. DIRECT LABOR (without overtime)

7,915.00 45.00$             TOTAL DIRECT SALARY 356,175.00$         

Multiplier to be used on this project: 2.80

 Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER 997,290.00$         

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(For Prime Consultant listed above.)

2,710.00$             

C. SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) -$              

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) -$              

-$               

D. ADDITIONAL SERVICES (Prime Consultant)

(Requires prior authorization before use)

ADDITIONAL SERVICES (Subconsultants)

(Requires prior authorization before use)

-$               

(Requires prior authorization before use)

E. MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) 1,000,000.00$   

TOTAL ADDITIONAL SERVICES  

A. Epstein and Sons International, Inc.

EXHIBIT B: FEE CALCULATIONS

TOTAL SERVICES BY OTHERS 

TOTAL DIRECT COSTS 

(Total Work Hours 

from Exhibit A)

(Average Hourly 

Rate )

RR-19-9219
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Contract No.:

A. VEHICLE REIMBURSEMENT - rate based on link below

B.

C. OVERTIME PREMIUM

D.

DIRECT COST CATEGORY

2,710.00$   

RR-19-9219 Consultant:
A. Epstein and Sons International,

Inc.

EXHIBIT D

REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

ALLOWABLE DIRECT COSTS - based on link below

ITEMIZED DIRECT COSTS - For any expense not included in the

Allowable Direct Costs list, written permission must be received

from the Chief Engineer prior to its inclusion.  List those below:

http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

https://www.illinoistollway.com/documents/20184/238673/ALLOWABLE+DIRECT+COSTS 09122018.do

cx/b3dab352-6ca0-47db-8d7c-db8e8821037b?version=1.5

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized)
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ALLOWABLE DIRECT COSTS 

1 

 

 

 

09.12.2018 

Effective for contracts awarded on or after August 1, 2018, the following costs are allowable when requested by the Tollway 
and included in the contract. The costs are allowable when it is customary for the firm to bill for the cost and it can be itemized 
in the firm’s billing and accounting systems. 

 
Per Diem (per GOVERNOR’S TRAVEL CONTROL BOARD) Up to State rate maximum 
Lodging (per GOVERNOR’S TRAVEL CONTROL BOARD) Actual cost (up to State rate maximum) 
Lodging Taxes and Fees (per GOVERNOR’S TRAVEL CONTROL BOARD) Actual cost 
Air Fare Coach Rate with 2 weeks advance purchase with 

ISTHA approval 
Vehicles 

Mileage (per GOVERNOR’S TRAVEL CONTROL BOARD) Up to State rate maximum 
Vehicle Rental (including tolls) Actual cost up to $55/day 
Vehicle Owned or Leased (does not include 
personal vehicles, not owned by the company) (includes tolls) $65/full day, $32.50/half day (4 hours or less) 

 
Parking Actual Cost 
Tolls (Personal Vehicles only) Actual Cost 
Overtime Premium portion 
Shift Differential Actual cost (based on firm’s policy) 
Overnight Delivery/Postage Courier Service Actual Cost 
Copies of Deliverables Actual Cost 
Specific Insurance – required for project Actual Cost 
CADD Actual Costs (Maximum of $450.00/Mo) 
Monuments – Permanent Actual Cost 
Advertisements Actual Cost 
2- way Radio Actual cost (Survey or Phase III only) 
Telephone Usage Actual Cost (Traffic System Monitoring Only) 
Web Site Actual Cost 
Facility Rental for Public Meetings & Exhibits/Rendering 
& AV Equipment/Transcriptions Actual Cost 
Recording Fees Actual Cost 
Courthouse Fees Actual Cost 
Testing of Soil Samples Actual Cost 
Lab Services (excluding Phase III normal construction 
inspection such as beam breaks, cylinder breaks, 
pavement cores) Actual Cost 
Equipment rental specific for project (snooper for bridge 
inspection, noise meter, etc.) Actual Cost 
Specialized equipment – on an as needed basis with prior 
approval Actual Cost 
Traffic Systems Actual Cost 
Storm sewer cleaning and televising Actual Cost 
Traffic control and protection Actual Cost 
Aerial photography, mapping and drone usage Actual Cost 
Utility exploratory trenching Actual Cost 



ALLOWABLE DIRECT COSTS 

2 

 

 

 

• *website for State Reimbursement Rates 
http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx 

 
• On all agreements authorization after January 1, 2005, GPS Equipment is considered a “tool of 

the trade.” 



ALLOWABLE DIRECT COSTS 

3 

 

 

 
The number of days will be calculated as follows for extended stay **- Weekly (vehicle and hotel) – 
Number of days on job site plus one day to travel to and from job site per week. 
 
 
 

**Extended Stay Status applies to individuals on the project over 20 Consecutive working days. The 
decision whether individuals will stay over the weekend will be made after the Contractor’s schedule is 
available and shall be made jointly by the Consultant Liaison and the Tollway project manager. 

 
NOTES: 

• For CM contracts, beam and cylinder breaks are not reimbursable. Overtime to employees 
traveling to and from the site will be allowed depending on the firm’s policy and limited to the 
Tollway’s CM Manual allowance. 



Contract No.: RR-19-9219

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

A. Epstein and Sons International, Inc.

EXHIBIT E - KEY PROJECT PERSONNEL

Consultant:

Senior Project Manager

Project Engineer/Architect

Jeffrey C. Kroenung, PE 

Yan Weng, PE 

Rev. 9/2018 PSB 18-1 and Later ONLY

Eric Buck, AIA

Architect



Contract No. RR-19-9219

EXHIBIT F

A. Epstein and Sons International, Inc.

SCOPE OF SERVICES

Phase II engineering services are required for work tasks that may include preparation of contract plans and 
engineering studies and other technical services as directed by the Illinois Tollway. Typical tasks will include 
projects that are required for the Tollway system, and may include, but not be limited to: 
1. JOC design support 
2. Miscellaneous facilities repair, systemwide 
3. Pavement Marking, systemwide 
4. Sign fabrication and installation, systemwide 
5. On call and as- needed work related on the Tollway system. 
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Contract No. RR-19-9219

Route & Job 

No.
Work Scope & Description of Project

Fee (Including all 

Supplementals and 

Extra Work Orders)

Fee Remaining 

To Be Earned

Estimated 

Date of 

Completion

RR-12-4079 Maintenance Facilities PSB 12-05 $7,288,013.00 $60,000.00 12/31/2020

RR-14-4202 Sub to Ardmore Roderick: Maintenance 

Facility CM Services, M-7

$299,960.00 $0.00 12/31/2020

RR-16-4252 Sub to ESI: Maintenance Facility CM 

Services, M-6

$231,153.00 $0.00 12/31/2020

RR-16-4267 Sub to EDI: Maintenance Facilities, PSB 

16-3

$2,025,092.00 $47,000.00 12/31/2020

RR-17-9202 Sub to ESG: JOC Program Management 

Support, PSB 17-2

$80,000.00 $65,858.00 12/31/2021

I-17-4304 Design Upon Request PSB 17-3 $5,000,000.00 $429,000.00 12/31/2021

I-17-4299 Sub to Quigg: Tri-State EW Connector to 

Roosevelt Road PSB 17-3

$135,181.00 $26,000.00 12/31/2021

RR-18-4377 Sub to Ardmore Roderick: PSB 18-2 $130,000.00 $9,000.00 12/31/2021

RR-18-9008 Sub to Singh: PSB 18-2 – Systemwide 

Design Upon Request

$200,000.00 $195,000.00 12/31/2021

I-18-4698 Sub to ESI: PSB 18-3 – DUR/CUR $210,000.00 $210,000.00 12/31/2021

CURRENT OBLIGATIONS FOR PROJECT

EXHIBIT G

A. Epstein and Sons International, Inc.
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  Contract No.: Consultant:

DBE/MBE/WBE SUBCONSULTANTS

1 7

Direct Labor Direct Labor

Direct Costs Direct Costs -$                  

Services by Others Services by Others -$                  

Additional Services ** Additional Services ** -$                  

Total this Subconsultant (ULC) -$                  Total this Subconsultant (ULC) -$                     

2 8

Direct Labor Direct Labor

Direct Costs Direct Costs -$                  

Services by Others Services by Others -$                  

Additional Services ** Additional Services ** -$                  

Total this Subconsultant (ULC) -$                  Total this Subconsultant (ULC) -$                     

3 9

Direct Labor Direct Labor

Direct Costs -$                  Direct Costs -$                  

Services by Others -$                  Services by Others -$                  

Additional Services ** -$                  Additional Services ** -$                  

Total this Subconsultant (ULC) -$                  Total this Subconsultant (ULC) -$                     

4 10

Direct Labor Direct Labor

Direct Costs -$                  Direct Costs -$                  

Services by Others -$                  Services by Others -$                  

Additional Services ** -$                  Additional Services ** -$                  

Total this Subconsultant (ULC) -$                  Total this Subconsultant (ULC) -$                     

5 11

Direct Labor Direct Labor

Direct Costs -$                  Direct Costs -$                  

Services by Others -$                  Services by Others -$                  

Additional Services ** -$                  Additional Services ** -$                  

Total this Subconsultant (ULC) -$                  Total this Subconsultant (ULC) -$                     

RR-19-9219 A. Epstein and Sons International, Inc.

Exhibits A-B, D-G must be submitted for each subconsultant listed below.  If a subconsultant requires "Services by Others", they must 

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

EXHIBIT H - SERVICES BY OTHERS

Rev. 9/2018 PSB 18-1 and Later ONLY



6 12

Direct Labor Direct Labor

Direct Costs -$                  Direct Costs -$                  

Services by Others -$                  Services by Others -$                  

Additional Services ** -$                  Additional Services ** -$                  

Total this Subconsultant (ULC) -$                  Total this Subconsultant (ULC) -$                     

** Additional services funds require prior authorization before use TOTAL DBE/MBE/WBE Subconsultants: -$                     

TOTAL Additional Services DBE/MBE/WBE Subconsultants: -$                     

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: -$                     

DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):

DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):

Rev. 9/2018 PSB 18-1 and Later ONLY



  Project No. Consultant:

OTHER SUBCONSULTANTS (NOT DBE/MBE/WBE)

1 6

Direct Labor Direct Labor

Direct Costs Direct Costs -$                      

Services by Others Services by Others -$                      

Additional Services ** Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

2 7

Direct Labor Direct Labor -$                      

Direct Costs Direct Costs -$                      

Services by Others Services by Others -$                      

Additional Services ** Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

3 8

Direct Labor -$                      Direct Labor -$                      

Direct Costs -$                      Direct Costs -$                      

Services by Others -$                      Services by Others -$                      

Additional Services ** -$                      Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

4 9

Direct Labor -$                      Direct Labor -$                      

Direct Costs -$                      Direct Costs -$                      

Services by Others -$                      Services by Others -$                      

Additional Services ** -$                      Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

5 10

Direct Labor -$                      Direct Labor -$                      

Direct Costs -$                      Direct Costs -$                      

Services by Others -$                      Services by Others -$                      

Additional Services ** -$                      Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

** Additional services funds require prior authorization before use TOTAL Non-DBE/MBE/WBE Subconsultants: -$                      

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: -$                      

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: -$                      

RR-19-9219 A. Epstein and Sons International, Inc.

EXHIBIT H - SERVICES BY OTHERS (continued)

Exhibits A-B, D-G must be submitted for each subconsultant listed below.  If a subconsultant requires "Services by Others", they must 

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.
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Contract Information Sheet

Complete the following information and it will be populated on every exhibit. 

Consultant Name: Aqua Vitae Engineering, LLC

Contract Number: RR-19-9219

Proposal Date: 3/9/2020

Exhibit Pointers Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website
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Contract No.: Consultant:

A.  DIRECT LABOR (without overtime)

2,132.00 41.80$             TOTAL DIRECT SALARY 89,117.60$                  

Multiplier to be used on this project: 2.80
     Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER    249,529.28$                

B.  REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(For Prime Consultant listed above.)

470.72$                       

C.  SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) -$                            

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) -$                            

-$                             

D.  ADDITIONAL SERVICES (Prime Consultant)

(Requires prior authorization before use)

     ADDITIONAL SERVICES (Subconsultants)

(Requires prior authorization before use)

-$                             
(Requires prior authorization before use)

E.  MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) 250,000.00$          

TOTAL ADDITIONAL SERVICES  

Aqua Vitae Engineering, LLC

EXHIBIT B: FEE CALCULATIONS

TOTAL SERVICES BY OTHERS  

TOTAL DIRECT COSTS 

(Total Work Hours 
from Exhibit A)

(Average Hourly 
Rate )

RR-19-9219
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ALLOWABLE DIRECT COSTS 

1 

 

 

 

09.12.2018 

Effective for contracts awarded on or after August 1, 2018, the following costs are allowable when requested by the Tollway 
and included in the contract. The costs are allowable when it is customary for the firm to bill for the cost and it can be itemized 
in the firm’s billing and accounting systems. 

 
Per Diem (per GOVERNOR’S TRAVEL CONTROL BOARD) Up to State rate maximum 
Lodging (per GOVERNOR’S TRAVEL CONTROL BOARD) Actual cost (up to State rate maximum) 
Lodging Taxes and Fees (per GOVERNOR’S TRAVEL CONTROL BOARD) Actual cost 
Air Fare Coach Rate with 2 weeks advance purchase with 

ISTHA approval 
Vehicles 

Mileage (per GOVERNOR’S TRAVEL CONTROL BOARD) Up to State rate maximum 
Vehicle Rental (including tolls) Actual cost up to $55/day 
Vehicle Owned or Leased (does not include 
personal vehicles, not owned by the company) (includes tolls) $65/full day, $32.50/half day (4 hours or less) 

 
Parking Actual Cost 
Tolls (Personal Vehicles only) Actual Cost 
Overtime Premium portion 
Shift Differential Actual cost (based on firm’s policy) 
Overnight Delivery/Postage Courier Service Actual Cost 
Copies of Deliverables Actual Cost 
Specific Insurance – required for project Actual Cost 
CADD Actual Costs (Maximum of $450.00/Mo) 
Monuments – Permanent Actual Cost 
Advertisements Actual Cost 
2- way Radio Actual cost (Survey or Phase III only) 
Telephone Usage Actual Cost (Traffic System Monitoring Only) 
Web Site Actual Cost 
Facility Rental for Public Meetings & Exhibits/Rendering 
& AV Equipment/Transcriptions Actual Cost 
Recording Fees Actual Cost 
Courthouse Fees Actual Cost 
Testing of Soil Samples Actual Cost 
Lab Services (excluding Phase III normal construction 
inspection such as beam breaks, cylinder breaks, 
pavement cores) Actual Cost 
Equipment rental specific for project (snooper for bridge 
inspection, noise meter, etc.) Actual Cost 
Specialized equipment – on an as needed basis with prior 
approval Actual Cost 
Traffic Systems Actual Cost 
Storm sewer cleaning and televising Actual Cost 
Traffic control and protection Actual Cost 
Aerial photography, mapping and drone usage Actual Cost 
Utility exploratory trenching Actual Cost 



ALLOWABLE DIRECT COSTS 

2 

 

 

 

• *website for State Reimbursement Rates 
http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx 

 
• On all agreements authorization after January 1, 2005, GPS Equipment is considered a “tool of 

the trade.” 



ALLOWABLE DIRECT COSTS 

3 

 

 

 
The number of days will be calculated as follows for extended stay **- Weekly (vehicle and hotel) – 
Number of days on job site plus one day to travel to and from job site per week. 
 
 
 

**Extended Stay Status applies to individuals on the project over 20 Consecutive working days. The 
decision whether individuals will stay over the weekend will be made after the Contractor’s schedule is 
available and shall be made jointly by the Consultant Liaison and the Tollway project manager. 

 
NOTES: 

• For CM contracts, beam and cylinder breaks are not reimbursable. Overtime to employees 
traveling to and from the site will be allowed depending on the firm’s policy and limited to the 
Tollway’s CM Manual allowance. 







Contract No. RR-19-9219

Route & Job 
No.

Work Scope & Description of Project
Fee (Including all 

Supplementals and 
Extra Work Orders)

Fee Remaining 
To Be Earned

Estimated 
Date of 

Completion

RR-19-9219 Design Upon Request -Stystemwide non-
roadway. On call, and as-needed Phase II 
Engineering Svcs

$250,000.00 $250,000.00 12/31/2023

I-19-4469 Tollway (I-90), MP 46.4 $100,000.00 $100,000.00 10/31/2021
I-18-4424 Tollway (I-90), MP 46.4 $100,000.00 $100,000.00 12/31/2023
I-18-4414 I-294 Construction Management Services 

Upon Request. On-call, and as-needed 
Construction Management Services.

$150,000.00 $150,000.00 12/31/2021

I-18-4274 Reagon Memorial Tollway, Illinois Route 
47 Interchange, MP 109.3, Construction 
Management Services.

$31,713.00 $1,692.54 11/31/2019

RR-18-9008 Systemwide, Design Upon Request, Non-
Roadway

$40,000.00 $15,464.40 12/31/2020

I-18-4380 Elgin O'Hare Western Access, I-294 
(Grand Avenue to Wolf Road) 
Construction Management Services

$264,415.00 $264,415.00 8/31/2021

I-18-4354 Systemwide Design and Construction 
Management Services for Landscape 
Services Upon Request. On call and as-
needed Phase II Engineering Services and 
Construction Management Services.

$160,000.00 $137,653.75 12/31/2024

I-18-4356 Tri-State Tollway (I-294), Roadway and 
Bridge Rehabilitation and Widening, Wolf 
Road (MP 36.2 and the Balmoral Avenue 
(MP 40.0). Construction Management 
Services.

$360,000.00 $296,400.68 12/31/2020

I-18-4357 Tri-State Tollway, Construction 
Management Upon Request. On call and as-
needed Construction Management 
Services.

$200,000.00 $25,961.08 4/31/2019

I-17-4300 Tri-State Tollway, Roadway 
Reconstruction, Roosevelt Road (MP 30.5) 
to St. Charles Road (MP 32.3)

$770,000.00 $429,060.01 12/31/2022

I-17-4306 Tri-State Tollway Bridge Rehabilitation, 
Repairs & Demolition, Various Locations

$85,000.00 $23,405.20 10/31/2022

CURRENT OBLIGATIONS FOR PROJECT

EXHIBIT G

Aqua Vitae Engineering, LLC
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I-17-4302 Tri-State Tollway Roadway Reconstruction 
and Bridge Rehabiliation, Wolf Rd (MP 
36.2) to O'Hare Oasis (MP 37.8)

$212,000.00 $41,324.85 12/31/2022

MO-17-1238 Systemwide Pavement Roadway 
Management Services

$483,000.00 $228,837.51 12/31/2022

I-17-4677 Elgin O'Hare Western Access, Devon 
Avenue to Pratt Boulevard: Erosion & 
Sediment Control and Landscaping design.

$160,000.00 $66,608.88 4/30/2020

I-16-4257 Environmental Studies Upon Request: 
Environmental Inspector for erosion and 
sediment control, NPDES, IEPA, USACE, 
IDNR, and local storm sewer permits who 
has the experience to evaluate and 
recommend corrective actions in the field.

$170,000.00 $170,000.00 7/31/2021

C-91-010-16 US 45 (Milburn Bypass) North of Milburn 
Road to North of Grass Lake Road, Phase 
III: Erosion & Sediment Control and 
USACE 404 field inspections and 
reporting.

$49,730.73 $841.77 4/31/2020

M-91-003-20

Various Maintenance Construction 
Engineering/Erosion and Sediment 
Control/Landscape Architecture Projects TBD TBD 12/31/2024

Private Various private development and storm 
water management projects

Time & Materials Approx. $60,000 12/31/2020

Decatur SchooSWPPP Inspections $51,730.00 $51,730.00 12/31/2021
14-004 Bathymetric Survey $13,600.00 $13,600.00 7/31/2020
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Contract Information Sheet
Complete the following information and it will be populated on every exhibit. 

Consultant Name: Ciorba Group, Inc.

Contract Number: RR-19-9219

Proposal Date: 3/9/2020

Exhibit Pointers Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website
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Contract No.: Consultant:

A.  DIRECT LABOR (without overtime)

5,330.00 50.23$             TOTAL DIRECT SALARY 267,725.90$                

Multiplier to be used on this project: 2.80
     Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER    749,632.52$                

B.  REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(For Prime Consultant listed above.)

367.48$                       

C.  SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) -$                            

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) -$                            

-$                             

D.  ADDITIONAL SERVICES (Prime Consultant)
(Requires prior authorization before use)

     ADDITIONAL SERVICES (Subconsultants)
(Requires prior authorization before use)

-$                             
(Requires prior authorization before use)

E.  MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) 750,000.00$          

TOTAL ADDITIONAL SERVICES  

Ciorba Group, Inc.

EXHIBIT B: FEE CALCULATIONS

TOTAL SERVICES BY OTHERS  

TOTAL DIRECT COSTS 

(Total Work Hours 
from Exhibit A)

(Average Hourly 
Rate )

RR-19-9219
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Contract No.:

A. VEHICLE REIMBURSEMENT - rate based on link below

B.

C.

D.

367.48$           

RR-19-9219 Consultant: Ciorba Group, Inc.

EXHIBIT D

REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

ALLOWABLE DIRECT COSTS - based on link below

http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

https://www.illinoistollway.com/documents/20184/238673/ALLOWABLE+DIRECT+COSTS 09122018.do
cx/b3dab352-6ca0-47db-8d7c-db8e8821037b?version=1.5

OVERTIME PREMIUM

ITEMIZED DIRECT COSTS - For any expense not included in the 

Allowable Direct Costs list, written permission must be received 

from the Chief Engineer prior to its inclusion.  List those below: 

DIRECT COST CATEGORY

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized)
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ALLOWABLE DIRECT COSTS 

1 

 

 

 

09.12.2018 

Effective for contracts awarded on or after August 1, 2018, the following costs are allowable when requested by the Tollway 
and included in the contract. The costs are allowable when it is customary for the firm to bill for the cost and it can be itemized 
in the firm’s billing and accounting systems. 

 
Per Diem (per GOVERNOR’S TRAVEL CONTROL BOARD) Up to State rate maximum 
Lodging (per GOVERNOR’S TRAVEL CONTROL BOARD) Actual cost (up to State rate maximum) 
Lodging Taxes and Fees (per GOVERNOR’S TRAVEL CONTROL BOARD) Actual cost 
Air Fare Coach Rate with 2 weeks advance purchase with 

ISTHA approval 
Vehicles 

Mileage (per GOVERNOR’S TRAVEL CONTROL BOARD) Up to State rate maximum 
Vehicle Rental (including tolls) Actual cost up to $55/day 
Vehicle Owned or Leased (does not include 
personal vehicles, not owned by the company) (includes tolls) $65/full day, $32.50/half day (4 hours or less) 

 
Parking Actual Cost 
Tolls (Personal Vehicles only) Actual Cost 
Overtime Premium portion 
Shift Differential Actual cost (based on firm’s policy) 
Overnight Delivery/Postage Courier Service Actual Cost 
Copies of Deliverables Actual Cost 
Specific Insurance – required for project Actual Cost 
CADD Actual Costs (Maximum of $450.00/Mo) 
Monuments – Permanent Actual Cost 
Advertisements Actual Cost 
2- way Radio Actual cost (Survey or Phase III only) 
Telephone Usage Actual Cost (Traffic System Monitoring Only) 
Web Site Actual Cost 
Facility Rental for Public Meetings & Exhibits/Rendering 
& AV Equipment/Transcriptions Actual Cost 
Recording Fees Actual Cost 
Courthouse Fees Actual Cost 
Testing of Soil Samples Actual Cost 
Lab Services (excluding Phase III normal construction 
inspection such as beam breaks, cylinder breaks, 
pavement cores) Actual Cost 
Equipment rental specific for project (snooper for bridge 
inspection, noise meter, etc.) Actual Cost 
Specialized equipment – on an as needed basis with prior 
approval Actual Cost 
Traffic Systems Actual Cost 
Storm sewer cleaning and televising Actual Cost 
Traffic control and protection Actual Cost 
Aerial photography, mapping and drone usage Actual Cost 
Utility exploratory trenching Actual Cost 



ALLOWABLE DIRECT COSTS 

2 

 

 

 

• *website for State Reimbursement Rates 
http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx 

 
• On all agreements authorization after January 1, 2005, GPS Equipment is considered a “tool of 

the trade.” 



ALLOWABLE DIRECT COSTS 

3 

 

 

 
The number of days will be calculated as follows for extended stay **- Weekly (vehicle and hotel) – 
Number of days on job site plus one day to travel to and from job site per week. 
 
 
 

**Extended Stay Status applies to individuals on the project over 20 Consecutive working days. The 
decision whether individuals will stay over the weekend will be made after the Contractor’s schedule is 
available and shall be made jointly by the Consultant Liaison and the Tollway project manager. 

 
NOTES: 

• For CM contracts, beam and cylinder breaks are not reimbursable. Overtime to employees 
traveling to and from the site will be allowed depending on the firm’s policy and limited to the 
Tollway’s CM Manual allowance. 



Contract No.: RR-19-9219

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

Ciorba Group, Inc.

EXHIBIT E - KEY PROJECT PERSONNEL

Diana Decker, PE

Consultant:

QC/QA Engineer (Structural)

Lead Structural Engineer

Alexander Durbak, PE, SE

QC/QA Engineer (Structural)

Eric Spina, PE

Duane O'Laughlin, PE

Brett Sauter, PE, SE
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Contract No. RR-19-9219
EXHIBIT F

Ciorba Group, Inc.
SCOPE OF SERVICES

Phase II engineering services are required for work tasks that may include preparation of contract plans and 
engineering studies and other technical services as directed by the Illinois Tollway. Typical tasks will include 
projects that are required for the Tollway system, and may include, but not be limited to:

1. JOC design support
2. Miscellaneous facilities repair, systemwide
3. Pavement Marking, systemwide
4. Sign fabrication and installation, systemwide
5. On call and as- needed work related on the Tollway system.
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Contract No. RR-19-9219

Route & Job 
No. Work Scope & Description of Project

Fee (Including all 
Supplementals and 
Extra Work Orders)

Fee Remaining 
To Be Earned

Estimated 
Date of 

Completion
IDOT I-80 Ln Additions & Bridge Widening PhII 2,932,000 00$                           7,000 00$                      10/31/2021

IDOT IDOT PTB161-005 Master Contract 1,597,000 00$                           228,000 00$                  9/18/2021

IDOT IDOT PTB168-009 Master Contract 1,207,000 00$                           83,000 00$                    8/22/2022

IDOT IDOT PTB 172-018 Master Contract 732,000 00$                              3,000 00$                      9/30/2020

ISTHA FAI 94 at Montrose Avenue 549,000 00$                              7,000 00$                      4/30/2020

CDOT Edens Spur Reconstruction 4,465,189 00$                           72,000 00$                    11/27/2020

Other Various 5,959,000 00$                           2,971,000 00$               Various

Various 7,934,000 00$                           3,906,000 00$               Various

CURRENT OBLIGATIONS FOR PROJECT

EXHIBIT G

Ciorba Group, Inc.
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  Contract No.: Consultant:

DBE/MBE/WBE SUBCONSULTANTS

1 7

Direct Labor Direct Labor

Direct Costs Direct Costs -$                   

Services by Others Services by Others -$                   

Additional Services ** Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

2 8

Direct Labor Direct Labor

Direct Costs Direct Costs -$                   

Services by Others Services by Others -$                   

Additional Services ** Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

3 9

Direct Labor Direct Labor

Direct Costs -$                   Direct Costs -$                   

Services by Others -$                   Services by Others -$                   

Additional Services ** -$                   Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

4 10

Direct Labor Direct Labor

Direct Costs -$                   Direct Costs -$                   

Services by Others -$                   Services by Others -$                   

Additional Services ** -$                   Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

5 11

Direct Labor Direct Labor

Direct Costs -$                   Direct Costs -$                   

Services by Others -$                   Services by Others -$                   

Additional Services ** -$                   Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

RR-19-9219 Ciorba Group, Inc.

Exhibits A-B, D-G must be submitted for each subconsultant listed below.  If a subconsultant requires "Services by Others", they 
must include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

EXHIBIT H - SERVICES BY OTHERS
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6 12

Direct Labor Direct Labor

Direct Costs -$                   Direct Costs -$                   

Services by Others -$                   Services by Others -$                   

Additional Services ** -$                   Additional Services ** -$                   

Total this Subconsultant (ULC) -$                   Total this Subconsultant (ULC) -$                      

** Additional services funds require prior authorization before use TOTAL DBE/MBE/WBE Subconsultants: -$                      

TOTAL Additional Services DBE/MBE/WBE Subconsultants: -$                      

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: -$                      
DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):

DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):
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  Project No. Consultant:

OTHER SUBCONSULTANTS (NOT DBE/MBE/WBE)

1 6

Direct Labor Direct Labor

Direct Costs Direct Costs -$                      

Services by Others Services by Others -$                      

Additional Services ** Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

2 7

Direct Labor Direct Labor -$                      

Direct Costs Direct Costs -$                      

Services by Others Services by Others -$                      

Additional Services ** Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

3 8

Direct Labor -$                      Direct Labor -$                      

Direct Costs -$                      Direct Costs -$                      

Services by Others -$                      Services by Others -$                      

Additional Services ** -$                      Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

4 9

Direct Labor -$                      Direct Labor -$                      

Direct Costs -$                      Direct Costs -$                      

Services by Others -$                      Services by Others -$                      

Additional Services ** -$                      Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

5 10

Direct Labor -$                      Direct Labor -$                      

Direct Costs -$                      Direct Costs -$                      

Services by Others -$                      Services by Others -$                      

Additional Services ** -$                      Additional Services ** -$                      

Total this Subconsultant (ULC) -$                      Total this Subconsultant (ULC) -$                      

** Additional services funds require prior authorization before use TOTAL Non-DBE/MBE/WBE Subconsultants: -$                      

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: -$                      

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: -$                      

RR-19-9219 Ciorba Group, Inc.

EXHIBIT H - SERVICES BY OTHERS (continued)

Exhibits A-B, D-G must be submitted for each subconsultant listed below.  If a subconsultant requires "Services by Others", they must 
include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.
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Contract Information Sheet

Complete the following information and it will be populated on every exhibit. 

Consultant Name: GSG Material Testing, Inc.

Contract Number: RR-19-9219

Proposal Date: 3/9/2020

Exhibit Pointers Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website
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Contract No.: Consultant:

A.  DIRECT LABOR (without overtime)

1,500.00 41.00$             TOTAL DIRECT SALARY 61,500.00$                  

Multiplier to be used on this project: 2.80
     Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER    172,200.00$                

B.  REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(For Prime Consultant listed above.)

27,800.00$                  

C.  SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) -$                            

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) -$                            

-$                             

D.  ADDITIONAL SERVICES (Prime Consultant)

(Requires prior authorization before use)

     ADDITIONAL SERVICES (Subconsultants)

(Requires prior authorization before use)

-$                             
(Requires prior authorization before use)

E.  MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) 200,000.00$          

TOTAL ADDITIONAL SERVICES  

GSG Material Testing, Inc.

EXHIBIT B: FEE CALCULATIONS

TOTAL SERVICES BY OTHERS  

TOTAL DIRECT COSTS 

(Total Work Hours 
from Exhibit A)

(Average Hourly 
Rate )

RR-19-9219
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Contract No.:

A. VEHICLE REIMBURSEMENT - rate based on link below

B.

C. OVERTIME PREMIUM

D.

DIRECT COST CATEGORY

27,800.00$      

RR-19-9219 Consultant: GSG Material Testing, Inc.

EXHIBIT D

REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

ALLOWABLE DIRECT COSTS - based on link below

ITEMIZED DIRECT COSTS - For any expense not included in the
Allowable Direct Costs list, written permission must be received 
from the Chief Engineer prior to its inclusion.  List those below:

http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

https://www.illinoistollway.com/documents/20184/238673/ALLOWABLE+DIRECT+COSTS 09122018.do
cx/b3dab352-6ca0-47db-8d7c-db8e8821037b?version=1.5

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized)
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ALLOWABLE DIRECT COSTS 

1 

 

 

 

09.12.2018 

Effective for contracts awarded on or after August 1, 2018, the following costs are allowable when requested by the Tollway 
and included in the contract. The costs are allowable when it is customary for the firm to bill for the cost and it can be itemized 
in the firm’s billing and accounting systems. 

 
Per Diem (per GOVERNOR’S TRAVEL CONTROL BOARD) Up to State rate maximum 
Lodging (per GOVERNOR’S TRAVEL CONTROL BOARD) Actual cost (up to State rate maximum) 
Lodging Taxes and Fees (per GOVERNOR’S TRAVEL CONTROL BOARD) Actual cost 
Air Fare Coach Rate with 2 weeks advance purchase with 

ISTHA approval 
Vehicles 

Mileage (per GOVERNOR’S TRAVEL CONTROL BOARD) Up to State rate maximum 
Vehicle Rental (including tolls) Actual cost up to $55/day 
Vehicle Owned or Leased (does not include 
personal vehicles, not owned by the company) (includes tolls) $65/full day, $32.50/half day (4 hours or less) 

 
Parking Actual Cost 
Tolls (Personal Vehicles only) Actual Cost 
Overtime Premium portion 
Shift Differential Actual cost (based on firm’s policy) 
Overnight Delivery/Postage Courier Service Actual Cost 
Copies of Deliverables Actual Cost 
Specific Insurance – required for project Actual Cost 
CADD Actual Costs (Maximum of $450.00/Mo) 
Monuments – Permanent Actual Cost 
Advertisements Actual Cost 
2- way Radio Actual cost (Survey or Phase III only) 
Telephone Usage Actual Cost (Traffic System Monitoring Only) 
Web Site Actual Cost 
Facility Rental for Public Meetings & Exhibits/Rendering 
& AV Equipment/Transcriptions Actual Cost 
Recording Fees Actual Cost 
Courthouse Fees Actual Cost 
Testing of Soil Samples Actual Cost 
Lab Services (excluding Phase III normal construction 
inspection such as beam breaks, cylinder breaks, 
pavement cores) Actual Cost 
Equipment rental specific for project (snooper for bridge 
inspection, noise meter, etc.) Actual Cost 
Specialized equipment – on an as needed basis with prior 
approval Actual Cost 
Traffic Systems Actual Cost 
Storm sewer cleaning and televising Actual Cost 
Traffic control and protection Actual Cost 
Aerial photography, mapping and drone usage Actual Cost 
Utility exploratory trenching Actual Cost 



ALLOWABLE DIRECT COSTS 

2 

 

 

 

• *website for State Reimbursement Rates 
http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx 

 
• On all agreements authorization after January 1, 2005, GPS Equipment is considered a “tool of 

the trade.” 



ALLOWABLE DIRECT COSTS 

3 

 

 

 
The number of days will be calculated as follows for extended stay **- Weekly (vehicle and hotel) – 
Number of days on job site plus one day to travel to and from job site per week. 
 
 
 

**Extended Stay Status applies to individuals on the project over 20 Consecutive working days. The 
decision whether individuals will stay over the weekend will be made after the Contractor’s schedule is 
available and shall be made jointly by the Consultant Liaison and the Tollway project manager. 

 
NOTES: 

• For CM contracts, beam and cylinder breaks are not reimbursable. Overtime to employees 
traveling to and from the site will be allowed depending on the firm’s policy and limited to the 
Tollway’s CM Manual allowance. 



Contract No.: RR-19-9219

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

GSG Material Testing, Inc.

EXHIBIT E - KEY PROJECT PERSONNEL

Consultant:

Geotechnical Support

Mario Medina
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Contract No. RR-19-9219

EXHIBIT F

GSG Material Testing, Inc.

SCOPE OF SERVICES

Provide Engineering support services depending on task order requests
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Contract No. RR-19-9219

Route & Job 
No.

Work Scope & Description of Project
Fee (Including all 

Supplementals and 
Extra Work Orders)

Fee Remaining 
To Be Earned

Estimated 
Date of 

Completion
4026 QA Testing/ CM $1,662,107.95 $53,698.00 4/30/2020
4283 QA Testing $100,000.00 $78,290.00 6/20/2020
4293 SE3 $80,000.00 $6,245.00 3/30/2020

CURRENT OBLIGATIONS FOR PROJECT

EXHIBIT G

GSG Material Testing, Inc.
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6 12

Direct Labor Direct Labor

Direct Costs -$                  Direct Costs -$                  

Services by Others -$                  Services by Others -$                  

Additional Services ** -$                  Additional Services ** -$                  

Total this Subconsultant (ULC) -$                  Total this Subconsultant (ULC) -$                     

** Additional services funds require prior authorization before use TOTAL DBE/MBE/WBE Subconsultants: -$                     

TOTAL Additional Services DBE/MBE/WBE Subconsultants: -$                     

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: -$                     

DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):

DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):
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