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ADDENDUM NO 1
TO
PROFESSIONAL SERVICES BULLETIN No 22-2

The following revisions have been made to this Professional Services Bulletin No. 22-2 and as a result of
the revisions the bulletin is being reissued in its entirety (all pages included in lieu of only issuing those
pages that have been revised) with changes noted. If you downloaded the bulletin prior to the noted
Addendum / Revision date, you should incorporate the revisions or download and use a new copy of the
bulletin.

ADDENDUM No. 1/ REVISION DATE: Thursday, April 28, 2022

Item 1: Prequalification categories of Geotechnical Services (Subsurface Explorations), and Environmental
Reports: Environmental Assessment (EA) can be met through a subconsultant. See Page A-1R.

Item 6: The item description has been updated to clarify the location. See Page A-6R.

Item 8: The item description has been updated to clarify the requirements of the Fabrication Inspection Engineer.
See Page A-11R.

Item 10: Prequalification category Structures (Highway Bridges: Typical) can be met through a subconsultant. See
Page A-13R.

3.3.2.3 Section 1; C. and D. have been revised to Project Manager and Project Engineer/Resident Engineer. See
Page 18R.

Revised Exhibit A posted on the website to properly locate the licensing requirements under ‘Category’.

QUESTIONS: The Tollway has received the following questions to PSB 22-2 via the e-Builder SOI Mailbox. The
Tollway offers the following responses:

Question 1: | have a question regarding Item 1 on the bulletin. It states that the Prime Consultant must be
prequalified by IDOT in four categories. There are only about five firms that meet that requirement and two of
those firms can’t pursue Tollway work. Can you please provide clarification on what IDOT prequalifications are
required by the Prime and what can be provided by subconsultants.

Answer: Item has been revised to allow a Prime consultant to meet the prequalification for Geotechnical
Services (Subsurface Explorations) and Environmental Reports: Environmental Assessment (EA) through a
subconsultant.

Question 2: In regards to Item #6, can the Tollway please clarify the location of York Road bridge needing
reconstruction? Is it the bridge over the mainline (S.N. 022-9814) or the I-88 ramp (S.N. 022-9905)?
Answer: The location is York Road over the I-88 ramps (SN 022-9905). The item description has been
updated to clarify.
Question 3: Will geotechnical support will be required on items #6 and #107?

Answer: Firms submitting statements of interest shall be expected to perform the services tasked under
the given item(s), following the various Tollway design manuals that are located on the Tollway's website.
A firm shall not expect other Tollway consulting contracts to provide services to aid in providing the
deliverables required. No geotechnical services are anticipated at this time for item 10.
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Question 4: Re: Item 1 (1-22-4749, Elgin O'Hare Western Access, 1-490 Earthwork, Phase Il Engineering Services)
Will the Tollway allow the Geotechnical Service (Subsurface Explorations) prequalification requirement to be met
through a subconsultant?

Answer: Item has been revised to allow a Prime consultant to meet the prequalification for Geotechnical
Services (Subsurface Explorations) and Environmental Reports: Environmental Assessment (EA) through a
subconsultant.

Question 5: On page 32 (of the PDF) of the Bulletin 22-2, it lists in Section 3.3.2.3 in Section 1 to provide:

C. Name of Contract Principal and D. Name of Project Manager. In previous bulletins, C. would have been Project
Manager and D. would have been Project Engineer. | just wanted to verify that you do want the Contract Principal
and Project Manager for this bulletin.

Answer: 3.3.2.3 Section 1; C. and D. have been revised to Project Manager and Project Engineer/Resident
Engineer.

Question 6: Under the Executive Summary requirements of PSB 22-2, the last sentence of Item G says “For each
proposed DBE firm, include a current certification letter that shows that the DBE/VOSB firm is certified in its
scope(s) of work stated in the SOl and its LOL” Will the firm’s IDOT Prequalification Letter fulfill this requirement?
And if so, do these letters count towards the 5 page limit for the Executive Summary?

Answer: Certification does not mean that a firm is in any way prequalified to provide the products and/or
services the firm claims it can provide. Certification letters are the Tollway’s required document to verify
certification status and area(s) of specialty of a DBE vendor; they will not be counted towards the 5-page
limit.

Question 7: Can the “Structures (Highway Bridges: Typical)” prequalification for Item 10 be met through a
subconsultant?

Answer: Item has been revised to allow a Prime consultant to meet the prequalification for Structures
(Highway Bridges: Typical) through a subconsultant.

Question 8: Will geotechnical and survey services be required for Items 2, 3, 4, 6 & 10 or will these services be
completed as needed by the Tollway’s Geotechnical Upon Request and Survey Upon Request contracts?

Answer: Firms submitting statements of interest shall be expected to perform the services tasked under
the given item(s), following the various Tollway design manuals that are located on the Tollway's website.
A firm shall not expect other Tollway consulting contracts to provide services to aid in providing the
deliverables required. No geotechnical services are anticipated at this time for items 3, 4 and 10.

Question 9: For Items 2 & 6, will there be any lighting/ITS associated with these projects?

Answer: Firms submitting statements of interest shall be expected to perform the services tasked under
the given item(s), following the various Tollway design manuals that are located on the Tollway's website.
A firm shall not expect other Tollway consulting contracts to provide services to aid in providing the
deliverables required.

Question 10: For Item 10, are there any projected lighting/ITS services identified?

Answer: No lighting/ITS tasks are anticipated at this time.
Question 11: On Item 3, can the proposed Prime Firm meet either of the Pre-Qualifications requested, instead of
having to meet the Highways (Freeways) pre-qualification exclusively? This change would allow either a firm with

the Special Services (Electrical Engineering) pre-qualification OR the Highways (Freeways) pre-qualification to
submit as a Prime.
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Answer: The Prime Consultant must be prequalified by IDOT in the Highways (Freeways) category. The
Prime Consultant may meet the prequalification for Special Services (Electrical Engineering) through a
subconsultant.

Question 12: RE: PSB 22-2 ITEM 10. Can structures Highway Bridges Typical prequalification be fulfilled through
a sub consultant?

Answer: Item has been revised to allow a Prime consultant to meet the prequalification for Structures
(Highway Bridges: Typical) through a subconsultant.

Question 13: For Item 1, will the Tollway allow a Prime consultant to meet the prequalification for Geotechnical
Services (Subsurface Explorations) through a subconsultant?

Answer: Item has been revised to allow a Prime consultant to meet the prequalification for Geotechnical
Services (Subsurface Explorations) and Environmental Reports: Environmental Assessment (EA) through a
subconsultant.

Question 14: Re: Item 1 (I-22-4749, Elgin O'Hare Western Access, I-490 Earthwork, Phase Il Engineering Services)
Will the Tollway allow the Geotechnical Service (Subsurface Explorations) prequalification requirement to be met
through a subconsultant?

Answer: Item has been revised to allow a Prime consultant to meet the prequalification for Geotechnical
Services (Subsurface Explorations) and Environmental Reports: Environmental Assessment (EA) through a
subconsultant.

Question 15: For Item 3, can the lead firm of a Joint Venture (JV) Teaming Arrangement meet the Highways
(Freeways) prequalification through the junior JV partner?

Answer: Yes. Reference section 2.8 TEAMING AGREEMENT which requires that the selection criteria for
the Team will include the Team members’ prequalification categories and the Team SOl submittal
requirements indicate the Team member responsible for each prequalification category.

Question 16: If we form a teaming agreement with a DBE firm are we allowed to also form a P4G agreement with
the firm that we are teaming with?

Answer: Yes.

Question 17: For Item 1, Will the Tollway allow a Prime consultant to meet the prequalification for Environmental
Reports: Environmental Assessment (EA) through a subconsultant?

Answer: Item has been revised to allow a Prime consultant to meet the prequalification for Geotechnical
Services (Subsurface Explorations) and Environmental Reports: Environmental Assessment (EA) through a
subconsultant.

Question 18: Under the instructions for Section 1 - Executive Summary, C and D list Name of Contract Principal
and Name of Project Manager. In the last bulletin, these were changed to Project Manager and Project Engineer
instead. Will this change carry over to this bulletin as well?

Answer: 3.3.2.3 Section 1; C. and D. have been revised to Project Manager and Project Engineer/Resident
Engineer.

Question 19: On Exhibit H there is not a utilization plan included in the Exhibit H form supplied on the website as
for the Exhibit F, Veteran’s participation. At the end of the document there are letter of intent from to be
completed for each sub consultant. On page 3 the project specific DBE goal listed in the bulletin is to be filled
completed. Is there an additional form required for the DBE utilization plan?
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Answer: Reference is made to 2.5 DISADVANTAGED BUSINESS ENTERPRISE (DBE) PARTICIPATION and the
title of Exhibit H. The Utilization Plan for the DBE is the SOITEAM data that is completed within the e-
Builder PSB process. Both Exhibit F and H are both required to be filled out to the fullest extent possible
and submitted in pdf format as separate attachments in e-Builder.

Question 20: This statement is on Ex H-The Prime Vendor must indicate the percentage and dollar value of the
estimated contract award that will be subcontracted to the certified DBE Vendor. If there is no $ amount in the
bulletin for an item, is answering % and leaving amount acceptable?

Answer: Yes.
Question 21: For the Exhibit G do sub consultants of the prime submitting on a specific item have to complete or
only the prime?

Answer: Only the prime is required to complete Exhibit G.
Question 22: There seems to be an error on Exhibit A. The Category is blank, but the License number has the
Category information. Will Tollway issue new form?

Answer: A new Exhibit A has been posted to the lllinois Tollway’s website.

Question 23: Per Exhibit F — Veteran-Owned Small Business Participation, a current letter of VOSB certification
and/or a No Change Affidavit should be included as an attachment to Exhibit A— Proposed Key Staff. In the bulletin,
section 3.4.4 Instructions for e-Builder Submittal states that DBE and VOSB Evidence (current certification letters)
should be submitted as a separate document on e-Builder (DBE_VOSB_Certs.pdf). Should we submit the VOSB
certifications as part of Exhibit A and as a separate PDF with the DBE certifications?

Answer: VOSB certifications should be submitted as part of Exhibit F in e-Builder.

Question 24: For exhibit C do sub consultants have to complete?

Answer: Only the prime is required to complete Exhibit C.

Question 25: Question received was in relation to contract RR-18-9206 and not in relation to this PSB 22-2.

Answer: For questions specific to active Tollway contracts, please follow the Freedom of Information
procedures outlined within the Tollway’s website (www.illinoistollway.com).

Question 26: PSB 22-2 Item 8, please provide clarification to the following: Fabrication Inspection Engineer - Must
have PCI level Il, preferably level lll, certification with experience overseeing the prefabrication of precast and
prestressed elements. Additional experience with structural steel and aluminum elements is also required. Must
be an lllinois Licensed Professional Engineer with experience in highway and bridge construction material
specifications and quality control/quality assurance requirements. The above requirement for PCI Level Il for
Fabrication Engineer is too narrow and limiting and will restrict competition. Can this requirement be satisfied
with renewal of a previously held PCI Level Il certification? Please note that Lead Prestressed/Precast Concrete
Inspector is required to have PCl Level I, anyway.

Answer: The item description has been revised.

Question 27: Item 8 states that the prime Consultant providing IA may not provide QA services as part of a CM
contract; and may not provide QC services as part of a Contractor’s QC. For a prime consultant that is currently
providing QA and/or QC services, would an "ethical screen" (Section 2.1 of the PSB) be allowed to complete such
work if successful?

Answer: Yes.
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Question 28: Related to Item #1, Will the Tollway allow a Prime consultant to meet the prequalification for
Geotechnical Services (Subsurface Explorations) and Environmental Reports (Environmental Assessment) through
a subconsultant?

Answer: Item has been revised to allow a Prime consultant to meet the prequalification for Geotechnical
Services (Subsurface Explorations) and Environmental Reports: Environmental Assessment (EA) through a
subconsultant.

Question 29: For Item #8: RR-22-4851, the position of Fabrication Inspection Engineer, has the requirements of
PCI Level Il and an lllinois Licensed Professional Engineer. Would the Tollway consider alternative requirements,
such as this position having either a PCI Level |l certification or an lllinois Licensed Professional Engineer, but not
both requirements together?

Answer: The item description has been revised.

Question 30: On PSB 21-3 Item 13 (RR-21-9242 Systemwide, Design Services Upon Request. On-call, and as-
needed.) noted that typical tasks will include projects that are required for the Tollway system, and may include,
but not be limited to Phase Il engineering services for “I-490 at lllinois 19 Interchange design review services.”
Does involvement/selection in that item preclude a firm from participating in PSB 22-2, Item 2 for 1-22-4750, Elgin
O'Hare Western Access, IL 390 to Irving Park Road. Phase Il Engineering Services?

Answer: Reference should be made to Section 2.1 conflict of interest language. If a Prime Consultant is
selected under a Prior Award, the Prime Consultant’s, or any Subconsultant’s project team personnel, may
not review that team’s own work on a Prior Award. In such cases where, in the course of performing duties
under your prior award, such party, or any Subconsultant thereto, would need to review its own work,
the Illinois Tollway requires the use of an “ethical screen” approved by the lllinois Tollway.
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NEW TO THIS PSB

e Exhibit F: DBE Participation and Utilization Plan has been changed to
Exhibit H: DBE Participation and Utilization Plan
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PART I: THE SCHEDULE

1.1 CONTACT INFORMATION

lllinois State Toll Highway Authority (ISTHA)
2700 Ogden Avenue
Downers Grove, IL 60515

PSB 22-2 Coordinator: csstaff@getipass.com

PSB 22-2 Tech Support: ebuilder@getipass.com
PSB 22-2 eBuilder Training: ebuilder@getipass.com

1.2 22-2 OFFICIAL NOTICE

This Professional Services Bulletin 22-2 (PSB 22-2) is the official notice of needed professional services
for the lllinois State Toll Highway Authority (“lllinois Tollway”, “Tollway”), as authorized by the Architectural,
Engineering, and Land Surveying Qualifications Based Selection Act, (30 ILCS 535/1, et seq.). This PSB
contains information pertaining to the advertisement for Statements of Interest (SOI) and is part of the Chief
Procurement Officer eProcurement System for the lllinois State Toll Highway Authority. PSB 22-2, including
all Exhibits and forms, is available on the lllinois Tollway’s website at; https://www.illinoistollway.com/doing-
business/construction-engineering/bids-bulletins-awards. Additional information is also posted on the
lllinois Chief Procurement Officer's eProcurement System at: https://www.bidbuy.illinois.gov/.  For
instructions on accessing the lllinois Tollway website, PSB, and Exhibits please refer to the Table of
Contents. Instructions on receiving procurement opportunities are included in the “lllinois eProcurement
BidBuy Notice” section of this PSB.

1.21 PSB 22-2 SUMMARY

Information for the e-Builder process for PSB 22-2 can be found in the Public Folder at:
https://app.e-builder.net/public/PublicFolderView.aspx?FolderID={dc0355ee-4323-458e-91b5-

547c6655b5f5}

You will need the following before you can submit an SOI in e-Builder:
e e-Builder resources, including PSB SOI user manual, FAQ file, and videos (see Public Folder link
above)
e Webinar Training (see Section 3.7 Useful Links for training webinar registration link)
e e-Builder Login ID (see Section 3.4 Submittal Instructions)
e Firm Code Name (see Section 3.4 Submittal Instructions)

All questions related to this PSB must be submitted electronically through the e-Builder SOI Mailbox at
PSB_22-2.01_Questions_and_RFIs@docs.e-builder.net no later than April 25, 2022 at 4:30:00 pm (CT).
The subject line should read: PSB 22-2 Question. Answers will be addressed via an Addendum published
on the Tollway website and the lllinois eProcurement site, BidBuy. For e-Builder technical questions, please
contact the e-Builder PSB Tech Support: ebuilder@getipass.com.

This is not an invitation for bids. Consultants properly prequalified for the projects listed herein may indicate
their desire to be considered for selection by submitting an SOI to the lllinois Tollway via the e-Builder PSB
22-2 SOl process.
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The lllinois Tollway follows the Qualifications Based Selection (QBS) process mandated by lllinois statute
(30 ILCS 535): Architectural, Engineering, and Land Surveying Qualifications Based Selection Act) for
selecting qualified Consultants under this PSB.

1.3 ACCEPTANCE OF SCANNED SIGNATURES

Unless otherwise specified, the parties agree that proposals, contracts, certifications and disclosures, and
other contract related documents to be entered into in connection with the resulting contract will be
considered signed when the signature of a party is delivered by scanned image (e.g. .pdf or .tiff file
extension name) as an attachment to the e-Builder PSB SOI process. Such scanned signature will be
treated in all respects as having the same effect as an original signature.
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1.4 PROFESSIONAL SERVICES BULLETIN NO. 22-2 ITEM INDEX
Project No. / -
No. County Description Page No.
1 -22-4749 Elgin O’Hare Western Access, 1-490 Earthwork, Phase AR
DuPage and Il Engineering Services.
Cook Counties
5 |-22-4750 Elgin O’Hare Western Access, IL 390 to Irving Park A2
DuPage and Road, Phase Il Engineering Services.
Cook Counties
[-22-4852 Tri-State Tollway, Design Services Upon Request.
3 . . ) A-3
Cook County On-call, and as-needed Phase Il Engineering Services.
4 1-22-4853 Tri-State Tollway, Design Services Upon Request. A4
Cook County On-call, and as-needed Phase Il Engineering Services.
Systemwide, Construction Management Services Upon
5 RR-22-4846 Request. A
Systemwide On-call, and as-needed Construction Management
Services.
RR-22-4847 Reagan Memorial Tollway, York Road Bridge
6 Reconstruction, MP 138.7, Phase Il Engineering A-6R
DuPage County | gervices.
Systemwide, Construction Management Services Upon
7 RR-22-4848 Request. -
Systemwide On-call, and as-needed Construction Management
Services.
RR-22-4851 AS-
8 Materials Engineering Services, Systemwide A-11R
Systemwide
MO-22-1282 Underwater Inspection and Scour Analysis of Bridge
9 ) - A-12
Systemwide Structures - Systemwide
10 RR-22-4849 Systemwide, Design Services Upon Request. A13R
Systemwide On-call, and as-needed Phase Il Engineering Services.
Systemwide, ITS Construction Management Services
1 RR-22-4850 Upon Request. A-14
Systemwide On-call, and as-needed Construction Management
Services.

Details follow for each of the foregoing eleven (11) Project Numbers found in this PSB 22-2.

PSB 22-2
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1.5

1.5.1

PSB ITEM DETAILS

Item 1 - 1-22-4749, Elgin O'Hare Western Access, 1-490 Earthwork. Phase Il Engineering Services.
This project has a 33% D/M/WBE participation goal and 3% VOSB participation goal.

Phase Il engineering services are required for the preparation of contract drawings, specifications and project
related permits for earthwork to be performed at the 1-490 and IL 390 interchange in DuPage County and Cook
County, lllinais.

The work generally encompasses earthwork and grading and shall include but not be limited to the following:

Soil classification and sorting.
Embankment construction.
Detention and drainage.
Fencing installation.
Perimeter Road construction.

Construction Estimate: Category C

The Prime Consultant must be prequalified by IDOT in the following categories:

Highways (Freeways)

Structures (Highway Bridges: Typical)

Geotechnical Services (Subsurface Explorations)
Environmental Reports: Environmental Assessment (EA)

The Tollway will allow a Prime consultant to meet the prequalification for Structures (Highway Bridges: Typical),
Geotechnical Services (Subsurface Explorations), and Environmental Reports: Environmental Assessment (EA)
through a subconsultant.

Key personnel listed on Exhibit A for this project must include:

e Project Manager (must be an lllinois Licensed Professional Engineer).

e Project Engineer, that individual in charge who is directly involved in the development of the contract
documents (must be an lllinois Licensed Professional Engineer or lllinois Licensed Architect).

e Roadway designer, who will be responsible for roadway design related issues (must be an lllinois Licensed
Professional Engineer).

e Structural designer, who will be responsible for structural design related issues (must be an lllinois Licensed
Structural Engineer).

e QC/QA reviewer of all milestone submittals, who must be an lllinois Licensed Professional Engineer for
roadway elements, an lllinois Licensed Structural Engineer for structural elements, or an lllinois Licensed
Architect for architectural elements.

Schedule: This project is scheduled to start in 2022. The substantial completion date for this project will be
approximately 24 months after authorization to proceed.

The Consultant must have MicroStation capabilities. All final documents shall be submitted in hard copy and
electronic format, including a 3-D Model, and follow the CADD Standards Manual. This project will be managed
through the Tollway’s web-based project management system. The Consultant will be required to participate in
these procedures and will receive training on the system. The Tollway will furnish the Consultant with guidelines
for the Consultant's Quality Program (CQP). The CQP is due fourteen (14) days after Notice to Proceed. The
Consultant who is selected for this project will be notified and scheduled to attend a scope briefing with the lllinois
Tollway.
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1.5.2

Item 2 - 1-22-4750, Elgin O'Hare Western Access, IL 390 to Irving Park Road. Phase Il Engineering Services.
This project has a 26% D/M/WBE participation goal and 3% VOSB participation goal.

Phase Il engineering services are required for the preparation of contract drawings, specifications and project
related permits for the proposed Elgin O’'Hare Western Access (I-490) between IL 390 and Irving Park Road in
DuPage County, lllinois. The Tollway may adjust the project limits and project scope to more accurately reflect
field conditions.

The work generally encompasses roadway and bridge design and shall include but not be limited to the following:

1-490 at Irving Park Road interchange design.

Performing Bridge Type Studies.

Design of bridges including the 1-490 over Irving Park Road bridges.
Drainage design.

Design of ramps and local roadways.

Utility coordination and protection and/or relocation of utilities.

All other appurtenant and miscellaneous items.

Construction Estimate: Category C

The Prime Consultant must be prequalified by IDOT in the following categories:

Highways (Freeways)
Structures (Highway Bridges: Typical)

The Tollway will allow a Prime Consultant to meet the prequalification for Structures (Highway Bridges: Typical)
through a subconsultant.

Key personnel listed on Exhibit A for this project must include:

e Project Manager (must be an lllinois Licensed Professional Engineer).

e Project Engineer, that individual in charge who is directly involved in the development of the contract
documents (must be an lllinois Licensed Professional Engineer or lllinois Licensed Architect).

e Roadway designer, who will be responsible for roadway design related issues (must be an lllinois Licensed
Professional Engineer).

e  Structural designer, who will be responsible for structural design related issues (must be an Illinois Licensed
Structural Engineer).

e QC/QA reviewer of all milestone submittals, who must be an lllinois Licensed Professional Engineer for
roadway elements, an lllinois Licensed Structural Engineer for structural elements, or an lllinois Licensed
Architect for architectural elements.

Schedule: This project is scheduled to start in 2022. The substantial completion date for this project will be
approximately 24 months after authorization to proceed.

The Consultant must have MicroStation capabilities. All final documents shall be submitted in hard copy and
electronic format, including a 3-D Model, and follow the CADD Standards Manual. This project will be managed
through the Tollway’s web-based project management system. The Consultant will be required to participate in
these procedures and will receive training on the system. The Tollway will furnish the Consultant with guidelines
for the Consultant’'s Quality Program (CQP). The CQP is due fourteen (14) days after Notice to Proceed. The
Consultant who is selected for this project will be notified and scheduled to attend a scope briefing with the lllinois
Tollway.

PSB 22-2 A-2



1.5.3

Item 3 - 1-22-4852, Tri-State Tollway, Design Services Upon Request. On-call, and as-needed Phase Il
Engineering Services.

This project has a 26% D/M/WBE participation goal and 3% VOSB participation goal.

Phase Il engineering services are required for work tasks that may include preparation of contract plans and
engineering studies and other technical services as directed by the Tollway. Typical tasks will include projects that
are required for the Tollway system, and may include, but not be limited to:

1. Permanent fiber installation from Plaza 33 to Plaza 19
2. Temporary highway lighting material fabrication from Cermak Road to St. Charles Road
3. On call and as-needed work related on the Tollway system

The upper limit of compensation will be set at $3,000,000 to be authorized for use as individual projects are needed.
The Prime Consultant must be prequalified by IDOT in the following categories:

Highways (Freeways)
Special Services (Electrical Engineering)

The Tollway will allow a Prime Consultant to meet the prequalification for Special Services (Electrical Engineering)
through a subconsultant.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of the Project Manager for all aspects of the work documents (must
be an lllinois Licensed Professional Engineer);

e The person who will perform the duties of the Project Engineer, that individual in charge who is directly
involved in the development of the contract documents (must be an lllinois Licensed Professional
Engineer);

e The person who will be responsible for roadway design related issues (must be an lllinois Licensed
Professional Engineer);

e The person who will be responsible for structural design related issues (must be an lllinois Licensed
Structural Engineer);

e The person who will be responsible for electrical design related issues (must be an lllinois Licensed
Professional Engineer); and

e The person(s) who will perform the QC/QA review work of all milestone submittals, who must be an lllinois
Licensed Professional Engineer for roadway elements and an lllinois Licensed Structural Engineer for
structural elements.

Schedule: This project is scheduled to start in late 2022. The substantial completion date for this project will be
approximately 60 months after authorization to proceed.

The Consultant must have MicroStation capabilities. All final documents shall be submitted in hard copy and
electronic format, including a 3-D Model, and follow the CADD Standards Manual. This project will be managed
through the Tollway’s web-based project management system. The Consultant will be required to participate in
these procedures and will receive training on the system. The Tollway will furnish the Consultant with guidelines
for the Consultant’'s Quality Program (CQP). The CQP is due fourteen (14) days after Notice to Proceed. The
Consultant who is selected for this project will be notified and scheduled to attend a scope briefing with the lllinois
Tollway.
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1.54 Item 4 - 1-22-4853, Tri-State Tollway, Design Services Upon Request. On-call, and as-needed Phase I
Engineering Services.

This project has a 29% D/M/WBE participation goal and 3% VOSB participation goal.

Phase Il engineering services are required for work tasks that may include preparation of contract plans and
engineering studies and other technical services as directed by the Tollway. Typical tasks will include projects that
are required for the Tollway system, and may include, but not be limited to:

1. Signage design
2. Landscape design
3. On call and as-needed work related on the Tollway system

The upper limit of compensation will be set at $3,000,000 to be authorized for use as individual projects are needed.
The Prime Consultant must be prequalified by IDOT in the following categories:

Highways (Freeway)
Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of the Project Manager for all aspects of the work documents (must
be an lllinois Licensed Professional Engineer);

e The person who will perform the duties of the Project Engineer, that individual in charge who is directly
involved in the development of the contract documents (must be an lllinois Licensed Professional
Engineer);

e The person who will be responsible for roadway design related issues (must be an lllinois Licensed
Professional Engineer);

e The person who will be responsible for structural design related issues (must be an lllinois Licensed
Structural Engineer);

e The person who will be responsible for electrical design related issues (must be an lllinois Licensed
Professional Engineer); and

e The person(s) who will perform the QC/QA review work of all milestone submittals, who must be an lllinois
Licensed Professional Engineer for roadway elements and an lllinois Licensed Structural Engineer for
structural elements.

Schedule: This project is scheduled to start in late 2022. The substantial completion date for this project will be
approximately 60 months after authorization to proceed.

The Consultant must have MicroStation capabilities. All final documents shall be submitted in hard copy and
electronic format, including a 3-D Model, and follow the CADD Standards Manual. This project will be managed
through the Tollway’s web-based project management system. The Consultant will be required to participate in
these procedures and will receive training on the system. The Tollway will furnish the Consultant with guidelines
for the Consultant's Quality Program (CQP). The CQP is due fourteen (14) days after Notice to Proceed. The
Consultant who is selected for this project will be notified and scheduled to attend a scope briefing with the lllinois
Tollway.
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1.5.5

Item 5 - RR-22-4846, Systemwide, Construction Management Services Upon Request.
This project has a 35% D/M/WBE participation goal and 3% VOSB participation goal.

Phase Il engineering services are required for the construction inspection and supervision at selected locations on
the Tollway system. Task orders under the blanket agreement will be negotiated and authorized by the Tollway on
an as-needed basis. Typical tasks will include projects that are required for the Tollway system, and may include,
but not be limited to the following projects:

1. Structural Repairs, 1-90, MP 21.8 (Townhall Road) to MP 46.4 (IL 47)
2. Pavement rehabilitation
3. On call and as-needed work related to the Tollway system

The upper limit of compensation will be set at $3,500,000.00 to be authorized for use as individual projects are
needed.

The Consultant will perform on-site inspection, review layout of contract including design changes, provide
geotechnical inspection and testing, prepare records, maintain documentation, submit pay estimates and change
orders and any other duties requiring the services of an engineer to complete this project on a timely basis and in
accordance with Tollway specifications. The Consultant may be required to review and make comments on Pre-
Final Design Plans submitted to the Tollway for constructability. The Consultant must complete and submit final
measurements, calculations and final contract documents to the Tollway no later than six (6) weeks after completion
of Punch List for the project.

The Prime Consultant must be prequalified by IDOT in the following category:
Special Services (Construction Inspection)

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of the Project Manager for all aspects of the work documents (must
be an lllinois Licensed Professional Engineer).

e Resident Engineer

e Materials Coordinator

e The Document Technician. (The person actively performing the documentation on the project must
possess a current IDOT Construction Document certificate. Include the Documentation Certificate Number
for IDOT class S-14, Documentation of Contract Quantities.)

e Materials Technician

For definitions and requirements please see the lllinois Tollway Construction Managers manual found on the lllinois
Tollway website at:

https://www.illinoistollway.com/documents/20184/238197/Construction+Managers+Manual Mar2021.pdf/c1d209
72-3408-4de3-8e95-236a13698501 ?version=2.0&t=1616176095129&download=true

Schedule: This project is scheduled to start in late 2022. The substantial completion date for this project will be
approximately 60 months after authorization to proceed.

The Consultant must have MicroStation capabilities. All final documents shall be submitted in hard copy and
electronic format, including a 3-D Model, and follow the CADD Standards Manual. This project will be managed
through the Tollway’s web-based project management system. The Consultant will be required to participate in
these procedures and will receive training on the system. The Tollway will furnish the Consultant with guidelines
for the Consultant’'s Quality Program (CQP). The CQP is due fourteen (14) days after Notice to Proceed. The
Consultant who is selected for this project will be notified and scheduled to attend a scope briefing with the lllinois
Tollway.
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1.5.6

Item 6 - RR-22-4847, Reagan Memorial Tollway, York Road Bridge Reconstruction, MP 138.7, Phase Il
Engineering Services.

This project has a 21% D/M/WBE participation goal and 3% VOSB participation goal.

Phase Il engineering services are required for the preparation of contract drawings, specifications and project
related permits for the reconstruction of the York Road bridge structure over the Reagan Memorial Tollway Ramps
(1-88) in DuPage County, lllinois. The Tollway may adjust the project limits and project scope to more accurately
reflect field conditions.

The work generally encompasses bridge reconstruction and shall include but not be limited to the following:

e Roadway design

e Reconstruction or rehabilitation of the existing bridge

e Provide maintenance of traffic plans including those for impacts to local facilities.

e Provide barrier warrant analysis for all necessary locations and installation of guardrail, anchors and
terminals to conform to the current AASHTO Guidelines and lllinois Tollway criteria.

o New drainage structures and modification of existing drainage system.

e Provide erosion control for all construction zones.

Provide design of appropriate landscape and soil erosion/sedimentation control measures as necessary
in accordance with the Tollway’s Environmental Studies manual.

e Provide pavement markings, delineators and signage for the contract limits.

e Protection and / or relocation of utilities.

e All other appurtenant and miscellaneous items.

Construction Estimate: Category A

The Prime Consultant must be prequalified by IDOT in the following categories:

Highways (Freeways)
Structures (Highway Bridges: Typical)

Key personnel listed on Exhibit A for this project must include:

e Project Manager (must be an lllinois Licensed Professional Engineer).

e Project Engineer, that individual in charge who is directly involved in the development of the contract
documents (must be an lllinois Licensed Professional Engineer or lllinois Licensed Architect).

e Roadway designer, who will be responsible for roadway design related issues (must be an lllinois Licensed
Professional Engineer).

e  Structural designer, who will be responsible for structural design related issues (must be an Illinois Licensed
Structural Engineer).

e QC/QA reviewer of all milestone submittals, who must be an lllinois Licensed Professional Engineer for
roadway elements, an lllinois Licensed Structural Engineer for structural elements, or an lllinois Licensed
Architect for architectural elements.

Schedule: This project is scheduled to start in late 2022. The substantial completion date for this project will be
approximately 36 months after authorization to proceed.

The Consultant must have MicroStation capabilities. All final documents shall be submitted in hard copy and
electronic format, including a 3-D Model, and follow the CADD Standards Manual. This project will be managed
through the Tollway’s web-based project management system. The Consultant will be required to participate in
these procedures and will receive training on the system. The Tollway will furnish the Consultant with guidelines
for the Consultant’'s Quality Program (CQP). The CQP is due fourteen (14) days after Notice to Proceed. The
Consultant who is selected for this project will be notified and scheduled to attend a scope briefing with the lllinois
Tollway.
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1.5.7

Item 7 - RR-22-4848, Systemwide, Construction Management Services Upon Request.
This project has a 35% D/M/WBE participation goal and 3% VOSB participation goal.

Phase Il engineering services are required for the construction inspection and supervision at selected locations on
the Tollway system. Task orders under the blanket agreement will be negotiated and authorized by the Tollway on
an as-needed basis. Typical tasks will include projects that are required for the Tollway system, and may include,
but not be limited to the following projects:

1. Plaza 37 Modifications

2. Various Plaza Modifications

3. On call and as-needed work related to the Tollway System.
The upper limit of compensation will be set at $3,000,000.00 to be authorized for use as individual projects are
needed.

The Consultant will perform on-site inspection, review layout of contract including design changes, provide
geotechnical inspection and testing, prepare records, maintain documentation, submit pay estimates and change
orders and any other duties requiring the services of an engineer to complete this project on a timely basis and in
accordance with Tollway specifications. The Consultant may be required to review and make comments on Pre-
Final Design Plans submitted to the Tollway for constructability. The Consultant must complete and submit final
measurements, calculations and final contract documents to the Tollway no later than six (6) weeks after completion
of Punch List for the project.

The Prime Consultant must be prequalified by IDOT in the following category:

Special Services (Construction Inspection)

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of the Project Manager for all aspects of the work documents (must
be an lllinois Licensed Professional Engineer).
Resident Engineer
Materials Coordinator

e The Document Technician. (The person actively performing the documentation on the project must
possess a current IDOT Construction Document certificate. Include the Documentation Certificate Number
for IDOT class S-14, Documentation of Contract Quantities.)

e Materials Technician

For definitions and requirements please see the lllinois Tollway Construction Managers manual found on the lllinois
Tollway website at:

https://www.illinoistollway.com/documents/20184/238197/Construction+Managers+Manual Mar2021.pdf/c1d209
72-3408-4de3-8e95-236a13698501 ?version=2.0&t=1616176095129&download=true

Schedule: This project is scheduled to start in late 2022. The substantial completion date for this project will be
approximately 60 months after authorization to proceed.

The Consultant must have MicroStation capabilities. All final documents shall be submitted in hard copy and
electronic format, including a 3-D Model, and follow the CADD Standards Manual. This project will be managed
through the Tollway’s web-based project management system. The Consultant will be required to participate in
these procedures and will receive training on the system. The Tollway will furnish the Consultant with guidelines
for the Consultant’'s Quality Program (CQP). The CQP is due fourteen (14) days after Notice to Proceed. The
Consultant who is selected for this project will be notified and scheduled to attend a scope briefing with the lllinois
Tollway.
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1.5.8 Item 8 - RR-22-4851, Materials Engineering Services, Systemwide.
This project has a 30% D/M/WBE participation goal and 3% VOSB participation goal.

Engineering services are required for Materials Engineering Services; Independent Assurance (IA) Program;
Material Verification Testing; Source Materials and Quality Assurance (QA) Inspection of Prestressed, Precast,
Steel and Aluminum Fabrication. The consultant will work closely with the divisions within the Engineering
Department. The consultant will also coordinate activities and products with other Departments and other
consultants under contract with the Tollway.

This contract is intended to provide services over the next four (4) years on construction projects across the entire
system.

For Systemwide Materials Engineering Services, the selected consultant may be required to provide engineering
services that shall include but not be limited to the following:

Materials Engineering Services
e Provide materials engineering staffing and support relative to the planning, design and construction of
roadways and structures.
e Provide assistance reviewing contract documents during design and developing special provisions.

e Provide evaluations of proposed construction materials and material sources, including new product
evaluations, to determine compliance with any appropriate contract standard specifications, special
provisions, and plan notes or details.

e Provide assistance to the Tollway in the area of job mix control including review and analysis of submitted
mix designs or commercial material products in relation to contract design requirements.

e Provide assistance with respect to implementation and verification of the Contractor’s Quality Program.
e Provide materials related training to Tollway, CM, designers and contractors on an as-needed basis.
e Provide forensic evaluation on an as-needed basis.

Independent Assurance Program

Manage the Tollway’s Independent Assurance (IA) program to oversee the Contractor’s Quality Control (QC) and
Construction Manager (CM) Quality Assurance (QA) programs on lllinois Tollway construction contracts.
Responsibilities of the IA program may include but not limited to the following:

o Inspection and certification of asphalt and concrete production facilities
e Inspection of contractor QC laboratories

e Inspection of jobsite construction activities

e Verification of QC/QA compliance

o Dispute resolution testing

The 1A program will be separate and provide oversight over QA and QC activities. The prime Consultant providing
IA may not provide QA services as part of a CM contract; and may not provide QC services as part of a Contractor’s
QC.

Material Verification Testing
Provide testing for items not otherwise covered in traditional QC/QA items of work and for the purposes of further

defining and improving specifications and performance.

The Consultant shall provide services by a laboratory accredited under the AASHTO re:source, and Cement and
Concrete Reference Laboratory (CCRL) certified for all appropriate tests. The laboratory must meet requirements
for the test procedures specified in IDOT Bureau of Materials Policy Memorandum “Minimum Private Laboratory
Requirements for Construction Materials Testing or Mix Design.”

Concrete Testing
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The Consultant must have the ability to provide concrete related testing including but not limited to:

AASHTO TP 118 - Standard Method of Test for Characterization of the Air-Void System of Freshly Mixed
Concrete by the Sequential Pressure Method

AASHTO T 160 - Standard Method of Test for Length Change of Hardened Hydraulic Cement Mortar and
Concrete

AASHTO T 161 - Standard Method of Test for Resistance of Concrete to Rapid Freezing and Thawing
(Procedure A)

AASHTO T 277 - Standard Method of Test for Electrical Indication of Concrete’s Ability to Resist Chloride
lon Penetration

AASHTO T 358 — Standard Method of Test for Surface Resistivity Indication of Concrete’s Ability to Resist
Chloride lon Penetration

ASTM C457 - Standard Test Method for Microscopical Determination of Parameters of the Air-Void
System in Hardened Concrete (Method B)

ASTM C1260 - Standard Test Method for Potential Alkali Reactivity of Aggregates (Mortar-Bar Method)
ASTM C1293 - Standard Test Method for Determination of Length Change of Concrete Due to Alkali-Silica
Reaction

ASTM C1581 - Standard Test Method for Determining Age at Cracking and Induced Tensile Stress
Characteristics of Mortar and Concrete under Restrained Shrinkage

lllinois Tollway Test Procedure (TTP) 014 Estimating Concrete Strength by Maturity

INDOT ITM 222 — Specific Gravity Factor and Absorption of Lightweight Fine Aggregate

The Consultant must have the ability to perform dowel bar alignment testing in jointed concrete pavement with the
MIT-SCAN2-BT and thickness measurements with the MIT-SCAN-T2, or approved equivalents, and experience
analyzing the results.

Asphalt Testing

The Consultant must have the ability to perform asphalt performance testing including but not limited to:

lllinois Tollway Modified AASHTO T 324 — Standard Method of Test for Hamburg Wheel-Track Testing of
Compacted Hot Mix Asphalt (HMA)

lllinois Tollway Modified ASTM D7313 - Standard Method of Test for Fracture Energy of Asphalt Mixtures
Using the Disk-Shaped Compact Tension Geometry

lllinois Modified AASHTO T 393 - Determining the Fracture Potential of Asphalt Mixtures Using the lllinois
Flexibility Index Test (I-FIT)

lllinois Tollway Modified ASTM D8159 - Standard Method of Test for Automated Extraction of Asphalt
Binder

In addition, the Consultant shall provide services by an AASHTO re:source accredited asphalt binder testing
laboratory satisfying the following requirements. Laboratory technicians and the Professional Engineer that has
oversight of the laboratory must have successfully completed the “Basic Binder Technician Training” conducted by
the Asphalt Institute. At a minimum the binder laboratory must be able to conduct all the following procedures:

All associated test methods within AASHTO M 320 - Standard Specification for Performance-Graded
Asphalt Binder

ASTM D7173 - Standard Practice for Determining the Separation Tendency of Polymer from Polymer-
Modified Asphalt

ASTM D36 - Standard Test Method for Softening Point of Bitumen (Ring-and-Ball Apparatus)
ASTM D8159 - Standard Test Method for Automated Extraction of Asphalt Binder from Asphalt Mixtures
ASTM D5404 - Standard Practice for Recovery of Asphalt from Solution Using the Rotary Evaporator

AASHTO T 350 - Standard Method of Test for Multiple Stress Creep Recovery (MSCR) Test of Asphalt
Binder Using a Dynamic Shear Rheometer (DSR)

Source Materials

The Consultant will coordinate with Tollway construction project personnel and IDOT to manage the Tollway’s
testing program for Source Materials including but not limited to:
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Bearings

Fiber wrap

Multi-polymer pavement markings
Recycled aggregates

Mechanically stabilized earth select fill
PCC plant stockpile QA

Quality Assurance Inspection of Prestressed, Precast, Steel and Aluminum Fabrication

Prestressed and Precast Fabrication

The Consultant will provide QA testing and inspection at the facilities for fabrication of elements in accordance with
Tollway Specifications and Special Provisions, IDOT'’s Standard Specifications for Road and Bridge Construction,
Manual for Fabrication of Precast Prestressed Concrete Products, and applicable Policy Memorandums.
Inspectors will prepare daily reports and inform the Tollway of project status and unresolved problems.

Steel and Aluminum Fabrication

This work shall include but not be limited to the QA inspection of structural beams, overhead sign and other
structures, structural embeds, monotube light structures and components. All fabrication inspection will be
performed by a CWI. Inspectors employed by the Consultant will represent the Tollway by performing quality
assurance inspection of steel and aluminum fabrication. As appropriate, personnel must be qualified to evaluate:

1. Shop processes such as welding, machining & assembly.
2. Non-destructive testing (VT, UT, RT & PT).

3. Condition of structural material.

4. Final geometry.

5. In-process repairs.

Inspectors will also:

1. Assess the shop’s Quality Control and record management.
2. Verify bolt testing and installation.

3. Monitor heat curving or straightening.

4. Inspect blast cleaning and painting.

5. Provide guidance; and help resolve questions or conflicts.

All QA testing and inspection at the facilities for fabrication of elements in accordance with Tollway Specifications
and Special Provisions, IDOT Standard Specifications for Road and Bridge Construction, and applicable Policy
Memorandums.

Inspectors will prepare daily inspection reports in a timely manner, including documentation such as material
certifications and relevant testing, and inform the Tollway of project status and unresolved problems. The
Consultant shall provide all necessary inspection tools and reference documents (codes, etc.) needed to
accomplish their assigned duties.

Required Qualifications

The Consultant must employ Professional Engineers specializing in the materials engineering field related to
highway and bridge construction having knowledge of lllinois Tollway and lllinois Department of Transportation
(IDOT) specifications and procedures.

Consultant staff must have knowledge of aggregate production and processes, field soil and subgrade
testing/analysis and support, hot/warm mix asphalt design and control, concrete mixtures composition, design and
construction, steel fabrication, pre-stressed and precast concrete inspection and processes, and the
“miscellaneous material” certification process. The Consultant must also provide services of an AASHTO re:source
lab and certified field technicians for the quality procedures involved.

A working knowledge of IDOT’'s MISTIC/CMM system and the Tollway’s I-MIRS and Web-Based Project
Management software is preferred.

Field and operational support staff:
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QC/QA Level |, Level Il and Level lll (HMA and PCC) Certified Testing Technicians.

Lead Prestressed /Precast Concrete Inspector - Must have PCl level Il, preferably level lll, certification
with experience overseeing the prefabrication of precast and prestressed elements.

o Lead Steel / Aluminum Inspector - must be CWI certified with experience overseeing the prefabrication
of steel and aluminum products.

o Lead Field Soils Technician, IDOT Soils Field Testing and Inspection (S-33) Certification

The Prime Consultant must be prequalified by IDOT in the following category:

Special Services (Quality Assurance Testing (QA HMA & Aggregate))
Special Services (Quality Assurance Testing (QA PCC & Aggregate))

Key personnel listed in Exhibit A for this project must include:

e Project Manager — Responsible for overall team management, schedule, and budget for this coordinated
program. Must be an lllinois Licensed Professional Engineer who has demonstrated experience in
infrastructure/materials engineering and managing projects of similar size and complexity;

e Design & Construction Engineer - Responsible for the IA program, materials testing, and for review of
Tollway project plans, specifications, special provisions, and other pertinent documentation. Must be an
lllinois Licensed Professional Engineer with experience in highway and bridge construction material
specifications and quality control/quality assurance requirements;

e Asphalt Engineer - Must have IDOT HMA level Ill qualification. Must have design and construction
experience using non-traditional HMA mixes, these may include pervious pavement, thin lift friction
overlays, ground tire rubber, and asphalt modifiers. Must have working knowledge of all mixture producing
components at an asphalt plant and must be able to recognize any irregularities with said components.
Must have working knowledge of all types of HMA paving equipment and the ability to recognize and
troubleshoot HMA laydown problems. Must be an lllinois Licensed Professional Engineer with experience
in highway and bridge construction material specifications and quality control/quality assurance
requirements;

e Concrete Engineer - Must have IDOT PCC level lll qualification. Must have design and construction
experience with concrete mixes used for paving, patching, and high-performance structures. Must have
working knowledge of all concrete constituents, typical production, and placing methods. Must be an lllinois
Licensed Professional Engineer with experience in highway and bridge construction material specifications
and quality control/quality assurance requirements;

e Fabrication Inspection Engineer - Must have experience overseeing the prefabrication of precast and
prestressed elements. Additional experience with structural steel and aluminum elements is also required.
Must be an lllinois Licensed Professional Engineer with experience in highway and bridge construction
material specifications and quality control/quality assurance requirements;

Schedule: This project is scheduled to start in 2023. The substantial completion date for this project will be
approximately 48 months after authorization to proceed.

The Consultant must have MicroStation capabilities. All final documents shall be submitted in hard copy and
electronic format, including a 3-D Model, and follow the CADD Standards Manual. This project will be managed
through the Tollway’s web-based project management system. The Consultant will be required to participate in
these procedures and will receive training on the system. The Tollway will furnish the Consultant with guidelines
for the Consultant’'s Quality Program (CQP). The CQP is due fourteen (14) days after Notice to Proceed. The
Consultant who is selected for this project will be notified and scheduled to attend a scope briefing with the lllinois
Tollway
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1.5.9

Item 9 - MO-22-1282, Underwater Inspection and Scour Analysis of Bridge Structures - Systemwide.
This project has a 26% D/M/WBE participation goal and 3% VOS/SDVOSBE participation goal.

Phase Il engineering services are required to conduct an underwater inspection of thirty nine (39) bridges and scour
analysis of nine (9) bridges, as used and required by IDOT and the National Bridge Inspection Standards (NBIS),
on the Ronald Reagan Memorial Tollway from M.P. 44.4 (Howland Creek) to M.P. 138.6 (Salt Creek), Tri-State
Tollway between M.P. 0.58 (Thorn Creek) to M.P. 42.7 (Des Plaines River), Jane Addams Memorial Tollway
between M.P. 18.3 (Kishwaukee River) to M.P. 78.55 (Des Plaines River), the Tri-State Tollway (I-94) and Edens
Spur between M.P. 5.8 (Mill Creek) to M.P. 10.88 (Des Plaines River) and Elgin-O’Hare Expressway at M.P. 14.21
in Cook, DuPage, Kane, DeKalb, Lee, Whiteside, Lake, McHenry, Boone and Winnebago, Counties, lllinois.

Detailed Requirements for Underwater Inspection:

The work will be performed by an experienced team of Engineer Divers in underwater structural inspections and
assessments. The inspection will include, but not limited to:

1. Probing and sounding of the exposed surfaces of the substructure elements from waterline to the channel
bottom.

2. Inspecting the channel bottom material adjacent to the substructure element to determine the bottom material
and presence or extent of riprap.

3. Sounding should be taken along the fascia of the bridge, upstream and downstream and around the
substructure units.

4. Each bridge must be evaluated for susceptibility to substructure failure due to streambed scour which results
in the assignments of the scour critical evaluation rating.

5. Areport of the inspection should be submitted, including sketches indicating areas and depths of deterioration.
Above and below water photographs should be taken as necessary to document observed conditions. The
report should also include an evaluation of the existing conditions.

There is no IDOT prequalified requirement for Underwater Inspection: However, the Consultant must demonstrate
previous underwater inspection experience. The Consultant must have on its present staff an lllinois Structural
Engineer well versed in structure and underwater inspection who will provide the Tollway with analysis services
when required as support to the field staff.

Key personnel listed on Exhibit A for this project must include:

e Project Manager (must be an lllinois Licensed Professional Engineer).

e Project Engineer, that individual in charge who is directly involved in the development of the contract
documents (must be an lllinois Licensed Professional Engineer or lllinois Licensed Architect).

e Structural Engineer, who will be responsible for structural design related issues (must be an lllinois
Licensed Structural Engineer).

Schedule: This project is scheduled to start in early 2023. The substantial completion date for this project will be
approximately 18 months after authorization to proceed.

The Consultant must have MicroStation capabilities. All final documents shall be submitted in hard copy and
electronic format, including a 3-D Model, and follow the CADD Standards Manual. This project will be managed
through the Tollway’s web-based project management system. The Consultant will be required to participate in
these procedures and will receive training on the system. The Tollway will furnish the Consultant with guidelines
for the Consultant's Quality Program (CQP). The CQP is due fourteen (14) days after Notice to Proceed. The
Consultant who is selected for this project will be notified and scheduled to attend a scope briefing with the lllinois
Tollway.
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1.5.10 Item 10 - RR-22-4849, Systemwide, Design Services Upon Request.
This project has a 24% D/M/WBE participation goal and 3% VOSB participation goal.

Phase Il engineering services are required for preparation of contract plans and engineering studies and other
technical services as directed by the lllinois Tollway. Tasks will include projects on the roadway, and may include,
but not be limited to:

1. Pavement rehabilitation
2. Bridge and noise wall repairs
3. On call and as- needed work related on the Tollway system

The upper limit of compensation will be set at $3,000,000.00 to be authorized for use as individual projects are
needed.

The Prime Consultant must be prequalified by IDOT in the following categories:

Highways (Freeway)
Structures (Highway Bridges: Typical)

The Tollway will allow a Prime Consultant to meet the prequalification for Structures (Highway Bridges: Typical)
through a subconsultant.

Key personnel listed on Exhibit A for this project must include:

e Project Manager (must be an lllinois Licensed Professional Engineer).

e Project Engineer, that individual in charge who is directly involved in the development of the contract
documents (must be an lllinois Licensed Professional Engineer).

¢ Roadway designer, who will be responsible for roadway design related issues (must be an lllinois Licensed
Professional Engineer).

e Structural designer, who will be responsible for structural design related issues (must be an lllinois Licensed
Structural Engineer).

e QC/QA reviewer of all milestone submittals, who must be an lllinois Licensed Professional Engineer for
roadway elements and an lllinois Licensed Structural Engineer for structural elements.

Schedule: This project is scheduled to start in 2023. The substantial completion date for this project will be
approximately 60 months after authorization to proceed.

The Consultant must have MicroStation capabilities. All final documents shall be submitted in hard copy and
electronic format, including a 3-D Model, and follow the CADD Standards Manual. This project will be managed
through the Tollway’s web-based project management system. The Consultant will be required to participate in
these procedures and will receive training on the system. The Tollway will furnish the Consultant with guidelines
for the Consultant's Quality Program (CQP). The CQP is due fourteen (14) days after Notice to Proceed. The
Consultant who is selected for this project will be notified and scheduled to attend a scope briefing with the lllinois
Tollway.
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1.5.11 Iltem 11 - RR-22-4850, Systemwide, ITS Construction Management Services Upon Request.
This project has a 33% D/M/WBE participation goal and 3% VOSB participation goal.

Phase Il engineering services are required for the construction inspection and supervision at selected locations on
the Tollway system. Task orders under the blanket agreement will be negotiated and authorized by the Tollway on
an as-needed basis. Typical tasks will include projects that are required for the Tollway system, and may include,
but not be limited to the following projects:

1. CCTV camera installation

2. Toll plaza electrical, data, and roadside cabinet repairs

3. DMS installation

4. On call and as-needed work related to the Tollway System.
The upper limit of compensation will be set at $3,000,000.00 to be authorized for use as individual projects are
needed.

The Consultant will perform on-site inspection, review layout of contract including design changes, provide
geotechnical inspection and testing, prepare records, maintain documentation, submit pay estimates and change
orders and any other duties requiring the services of an engineer to complete this project on a timely basis and in
accordance with Tollway specifications. The Consultant may be required to review and make comments on Pre-
Final Design Plans submitted to the Tollway for constructability. The Consultant must complete and submit final
measurements, calculations and final contract documents to the Tollway no later than six (6) weeks after completion
of Punch List for the project.

The Prime Consultant must be prequalified by IDOT in the following category:

Special Services (Construction Inspection)
Special Services (Electrical Engineering)

The Tollway will allow a Prime Consultant to meet the prequalification for Special Services (Electrical Engineering)
through a subconsultant.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of the Project Manager for all aspects of the work documents (must
be an lllinois Licensed Professional Engineer).

e Resident Engineer

e Materials Coordinator

e The Document Technician. (The person actively performing the documentation on the project must
possess a current IDOT Construction Document certificate. Include the Documentation Certificate Number
for IDOT class S-14, Documentation of Contract Quantities.)

e Materials Technician

For definitions and requirements please see the lllinois Tollway Construction Managers manual found on the lllinois
Tollway website at:

https://www.illinoistollway.com/documents/20184/238197/Construction+Managers+Manual Mar2021.pdf/c1d209
72-3408-4de3-8e95-236a13698501 ?version=2.0&t=1616176095129&download=true

Schedule: This project is scheduled to start in 2023. The substantial completion date for this project will be
approximately 60 months after authorization to proceed.

The Consultant must have MicroStation capabilities. All final documents shall be submitted in hard copy and
electronic format, including a 3-D Model, and follow the CADD Standards Manual. This project will be managed
through the Tollway’s web-based project management system. The Consultant will be required to participate in
these procedures and will receive training on the system. The Tollway will furnish the Consultant with guidelines
for the Consultant's Quality Program (CQP). The CQP is due fourteen (14) days after Notice to Proceed. The
Consultant who is selected for this project will be notified and scheduled to attend a scope briefing with the lllinois
Tollway.
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PART Il: CONTRACT CLAUSES AND REQUIREMENTS

21 CONSULTANT /SUBCONSULTANT CONFLICTS OF INTEREST WITHIN
TOLLWAY PROJECTS

Certain contracts require that a Prime Consultant cannot perform other new services for the lllinois Tollway.
These consist of the Program Management Office (PMO), Consulting Engineer (CE), and Traffic Engineer
(TE) contracts. The PMO, CE, and TE and their respective Subconsultants may be selected to perform work
under Professional Service Bulletin(s) (PSB(s)) published prior to the PMO, CE, or TE project awards,
whether selections under the PSB have been completed or are still in progress, in each case referred to
herein as a “Prior Award”. Except as noted above, a party serving as the Prime Consultant on PMO, CE or
TE projects may not perform other work for the lllinois Tollway during the pendency of the respective PMO,
CE, or TE contract (including extensions).

Even if the Prime Consultant is also selected under a Prior Award, the Prime Consultant’s, or any
Subconsultant’s project team personnel, may not review that team’s own work on a Prior Award. In such
cases where, in the course of performing duties as a PMO, CE, or TE, such party, or any Subconsultant
thereto, would need to review its own work, the lllinois Tollway requires the use of an “ethical screen”
approved by the lllinois Tollway at the time Statement of Interest(s) (SOI(s)) for the proposal that would give
rise to a potential conflict are submitted. Such ethical screens must, at a minimum, provide that there shall
be no communications between employees of firms reviewing Prior Award work performed or supervised by
such firm. For example, if a Subconsultant to the CE has the responsibility of performing electrical lighting
reviews for the Prime Consultant, and the Subconsultant is also responsible for designing electrical lighting
as a Subconsultant on a Prior Award, the CE Prime Consultant must substitute either another Subconsultant
or an employee of their own firm to review the Prior Award’s specific design submittal. As an additional
example, if a CE Prime Consultant is reviewing work that Prime Consultant performed under a Prior Award,
an approved ethical screen would allow different employees of the CE than those that worked on the Prior
Award or a CE Subconsultant uninvolved in the Prior Award to perform the review. The lllinois Tollway
reserves the right to assess any other potential conflict issues that a professional firm, professional individual,
or the lllinois Tollway reasonably determines is inappropriate.

This notice is not intended to create confusion; rather it is to request the use of common sense and
professional judgment. Professional firms should not place the firm in an unfair advantage. When there may
be an issue, the Consultant must quickly inform the Illinois Tollway so that appropriate steps can be taken to
mitigate any such instance. This notice is not intended to address any potential conflicts of interest ruled upon
by the Chief Procurement Officer and/or the Procurement Policy Board under the lllinois Procurement Code
(30 ILCS 500/1 et seq.). Violations of this section may result in termination of contracts for cause or the
lllinois Tollway may decline to award projects.

2.2 INSPECTOR GENERAL

The Vendor hereby acknowledges that pursuant to Section 8.5 of the Toll Highway Act (605 ILCS 10/8.5) the
Inspector General of the lllinois State Toll Highway Authority (“OIG”) has the authority to conduct
investigations into certain matters including but not limited to allegations of fraud, waste and abuse, and to
conduct reviews. The Vendor agrees that it will fully cooperate in any OIG investigation or review and shall
not bill the lllinois Tollway for such time. Cooperation includes, but is not limited to, providing access to all
information and documentation related to the goods/services described in any Agreement entered into in
connection with this PSB, and disclosing and making available all personnel involved or connected with these
goods/services or having knowledge of these goods/services. All subcontracts must inform Subconsultants
of this provision and their duty to similarly comply and cooperate with any OIG investigation or review.
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2.3 FINANCIAL INFORMATION
2.3.1 DIRECT LABOR MULTIPLIER

The Direct Labor Multiplier to be used on projects advertised in the PSB is as follows:

Phase | and Il (Studies, Design, and Survey) 2.8
Phase lll (Construction Management) 2.8
Project Staff at lllinois Tollway Facilities 25

e The 2.5 multiplier applies to contracts with personnel permanently assigned to an lllinois Tollway
facility, such as the Central Administration Building (CA). The 2.5 multiplier does not pertain to
personnel assigned to construction field offices for Phase Ill (Construction Management).

The Direct Labor Multiplier for specialty engineering services, such as Aerial Mapping and LiDAR, will be
based upon the firm’s current overhead determined during initial contract negotiations between Tollway and
Consultant.

2.3.2 OTHER CONTRACTING METHODS

The lllinois Tollway, in its sole discretion, may consider, when it is in the best interest of the lllinois Tollway,
other payment methodologies in lieu of the Direct Labor Multiplier. Other considerations include “flat rate” or
“lump sum” methodology that would be further defined at the time of negotiations between Tollway and
Consultant. Other payment methodologies could negate or alter section 2.3.1 Direct Labor Multiplier.

2.3.3 ESTIMATED CONSTRUCTION COST OF PROJECTS

The estimated construction cost of each project is presented in the following categories or may be
specific to a project detail. This is to assist the Vendor in determining the relative size of the project. The
construction cost category will be included in each Item. The categories are:

CATEGORY ESTIMATED CONSTRUCTION COSTS
$0M - $ 10M

$ 10M - $ 25M

$ 25M - $ 50M

$ 50M - $ 75M

$ 75M - $100M
Over $100M

mm|OO|w|>

2.3.4 ALLOWABLE DIRECT COSTS

The Allowable Direct Cost and Allowable Direct Cost —Construction Inspection list is available on the lllinois
Tollway’s website at:

https://www.illinoistollway.com/doing-business/construction-engineering/forms

The lllinois Tollway will allow the Vendor to negotiate their Direct costs and bill as a lump sum on the
contract.
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2.4 ILLINOIS TOLLWAY’S CONTRACT PAYMENT POLICY

The lllinois Tollway will not issue payments under contracts for costs incurred during the preceding calendar
year if any invoice for that work is received after February 28th of the subsequent State of lllinois fiscal year.
This policy enables the lllinois Tollway to close its financial books both on time and accurately. To meet the
requirements of Generally Accepted Accounting Principles and those of the lllinois Auditor General and
external auditors, the lllinois Tollway must account for all of its expenditures for a given calendar year before
the end of the subsequent February. This policy includes payment of any “re-bill” issues that may arise.
The lllinois Tollway is unable to make any payments for work in a given calendar year if it has not been
properly invoiced to the lllinois Tollway by February 28th of the following year.

2.5 DISADVANTAGED BUSINESS ENTERPRISE (DBE) PARTICIPATION

The lllinois Tollway hereby notifies all respondents that it will affirmatively ensure that in any contract
entered into pursuant to this solicitation, disadvantaged, minority, women-owned business and Small
Business Administration (SBA) 8(a) enterprises are encouraged to submit a SOI response to this invitation
and/or to participate in the advertised Disadvantaged Business Enterprise (DBE) goal of the work to be
performed under the contract as a Subconsultant.

Any agreement between a Consultant and a DBE or other Subconsultant in which the Consultant
requires that the Subconsultant not provide professional services proposals to other vendors is
prohibited.

To qualify as an eligible DBE, the firm must be currently certified by one of the following agencies currently
participating in either (A) the lllinois Unified Certification Program (IL UCP); (B) the City of Chicago, lllinois;
or (C) the County of Cook, lllinois, as a Minority or Women-Owned Business (“M/WBE") pursuant to their
M/WBE programs; or (D) it must be currently participating in the Small Business Administration SBA 8(a)
Program. A DBE is considered to have current certification if the firm is listed in the directory database of the
pertinent certifying agency:

IL UCP - lllinois Department of Transportation (IDOT)
IL UCP - Chicago Transit Authority (CTA)

IL UCP - PACE

IL UCP - METRA

IL UCP - City of Chicago

City of Chicago — M/WBE

Cook County, lllinois — M/\WBE

Small Business Administration SBA 8(a)

Each DBE firm utilized must be listed in a certifying agency’s database at the time of the expiration
of the extended documentation period, if utilized, as described below to be considered acceptable.
Please provide proof of certification (example: letter) with your SOITEAM submittal (Certifications are
to be included as attachments to Exhibit F - VOSB Letter of Intent and Exhibit H DBE Letter of Intent).
Certification letters must be current, and DBE and VOSB vendor’s scope(s) of work stated in the SOI
and Letter of Intent (LOI) must match the area(s) of specialty specified in the DBE’s or VOSB’s
certification letter. Failure to provide the required DBE/VOSB participation/utilization information in
the SOITEAM may result in the SOl being deemed nonresponsive.

You can view/print and download the most current listing of DBE firms at:

e |DOT’s web site: https://webapps.dot.illinois.gov/UCP/ExternalSearch

e City of Chicago’s web site: https://chicago.mwdbe.com/FrontEnd/VendorSearchPublic.asp

e County of Cook, lllinois’ web site:
https://cookcounty.diversitycompliance.com/FrontEnd/VendorSearchPublic.asp?XID=2768& TN=cookcounty

e Small Business Administration’s SBA 8(a) web site: http:/dsbs.sba.gov/dsbs/search/dsp_dsbs.cfm.

If a Vendor cannot obtain sufficient DBE commitments to meet the contract goal, the Vendor must document
its good faith efforts to meet the goal, including any DBE participation secured, and request a partial or full
waiver of the contract goal. Demonstrating good faith efforts means that the Vendor must show that all
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necessary and reasonable steps were taken to achieve the contract goal, meaning those steps that could be
reasonably expected to obtain sufficient DBE participation. Mere pro forma efforts are not good faith efforts,
and the documentation must be supported by backup evidencing contact attempts and results made by the
Vendor to DBE firms. Vendors should not submit pricing information received from DBE firms with the good
faith efforts documentation.

Examples of good faith efforts and the contact log are available in the List of Documents, Exhibit F, Section
7.10 of the State of lllinois Veteran Small Business Participation and Utilization Plan and in Exhibit H, Section
6.5 of the Tollway DBE Participation, Utilization Plan and Letter of Intent for Professional Services.

For “Upon Request” projects: the lllinois Tollway may consider a goal adjustment or waiver request if and
when a task order is issued for an upon request project which provides a detailed scope of work and the
awarded Vendor requests an adjustment when it submits a proposal to complete the task order.

Extended Documentation Period for Vendors with a Technical Issue as determined by the lllinois
Tollway related to the DBE and VOSB Commitment Made on a SOI:

All required DBE/VOSB documentation must be completed to the fullest extent possible and
submitted with the SOI, including the signed DBE/VOSB Letters of Intent (LOI) and SOITEAM data.

Each Consultant submitting a SOl who has a DBE/VOSB commitment with a technical issue as determined
by the lllinois Tollway related to DBE/VOSB participation that is identified during initial review of a SOI by the
lllinois Tollway shall be allowed, upon an email notification from the Contract Compliance team from the
lllinois Tollway, an extended documentation period which will extend until 5:00 pm CT on the second business
day after the day the natification is sent (e.g. if a Consultant is notified on Monday, extended documentation
period concludes on Wednesday at 5:00 pm).

The extended documentation period allows Consultant solely to correct their initial SOITEAM data to add or
adjust DBE/VOSB participation to:

o Meet or exceed the initial DBE/VOSB commitment stated in the SOI, if that initial commitment was
above the advertised DBE/VOSB goal, or

e Meet or exceed the goal, if the initial DBE/VOSB commitment stated in the SOl was below the
advertised DBE/VOSB goal.

The Consultant shall submit updated SOITEAM data and LOI if additional or adjusted DBE/VOSB
participation is secured by the end of the extended documentation period.

Under no circumstances is a Consultant allowed to remove, replace or reduce the DBE/VOSB participation
of a certified DBE/VOSB firm listed in the initial LOI and SOITEAM data without prior written consent of lllinois
Tollway. Increases to DBEs/VOSBs listed in the initial LOl and SOITEAM data are allowed. Note: the
percentage inserted in the LOI will take precedence over any other percentage inserted in the SOITEAM data
in the event of a discrepancy. Under no circumstances is the Consultant allowed to change any
documentation unrelated to the correction of the technical issue identified. Any adjustment made to the
DBE/VOSB portion of the LOI and SOITEAM data during the extended documentation period must include a
brief statement describing the revision(s) with resubmittal of the LOIl and SOITEAM data. Any other changes
to the original SOI will not be accepted.

lllinois Tollway Disclaimer Statement: Disadvantaged Business Enterprises (DBE) Directory, City of
Chicago or Cook County, lllinois Minority and Women-Owned Business (M/WBE) Directories, or Small
Business Administration SBA 8(a) Directory

Firms listed in either the lllinois Unified Certification Program (IL UCP) Disadvantaged Business Enterprises
Directory or the City of Chicago Minority and Women-Owned Business Directory have been certified as a
Disadvantaged Business Enterprise (DBE) by one of the IL UCP participating agencies (lllinois Department
of Transportation, City of Chicago, Chicago Transit Authority, Metra and Pace) or by the City of Chicago.
Firms listed in the County of Cook, lllinois M/WBE Directory have been certified as Minority or Women Owned
Business Enterprises by the County of Cook, lllinois. Firms listed in the Small Business Administration SBA
8(a) Directory have been certified as SBA 8(a) business enterprises by the Small Business Administration.
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The criteria, standards and procedures by which certification decisions are made can be obtained from any
of the certifying agencies. These directories are to be used as an “informational source only” and the following
must be considered:

. Certification does not mean that a firm is in any way prequalified to provide the products and/or
services the firm claims it can provide. “Certification” means that the certifying agency has
determined, on the basis of information provided and the representations therein, that a business is
a bona fide DBE. The certifying agency does not, as a result of any listing, make any representation
concerning the ability of any listed firm to perform work in the specialty listed;

e  The lllinois Tollway does not, through its use of, and referral to, certification lists, make any
representation concerning the ability of any listed firm to perform work in the specialty listed.

e  Thelllinois Tollway, in awarding a contract, has discretion in determining whether a DBE firm’s listed
work categories are eligible to be counted toward the fulfillment of DBE contract goals; and

e ltis the responsibility of all vendors to:

a) Conduct their own investigation to determine the capability and capacity of the

b) DBE firm(s) to satisfactorily perform the proposed work; and

c) Ensure the DBE firm(s) is currently certified. A DBE is considered to have current certification
if the firm is listed in the directory database of the pertinent certifying agency.

These directories list the most current certified firms. If there are any questions concerning these directories,
please contact the certifying agency.

For more details about DBE utilization/participation, good faith efforts and related documentation
requirements, refer to Exhibit H.

2.6 PARTNERING FOR GROWTH PROGRAM GUIDELINES (formerly Partnership-
Mentor/Protégé Program Guidelines)

The Partnering for Growth Program and Documents have been updated effective December 2021 to include
the Reverse DBE_VOSB P4G Exhibit E and the standard DBE_VOSB P4G Exhibit E. Both are available on
the lllinois Tollway’s Website at:

Partnering For Growth - lllinois Tollway

The Partnering for Growth Program applies to both Disadvantaged Business Enterprises (DBE) and Veteran-
Owned Small Businesses (VOSBs) firms. Separate Exhibit E's — Partnering for Growth Program and Reverse
Partnering for Growth forms are available for use for either a DBE or VOSB. Vendors may have multiple
Partnering for Growth agreements in either the DBE and/or VOSB category(ies) and may have partnerships
with both.

2.7 STATE OF ILLINOIS VETERAN SMALL BUSINESS PARTICIPATION AND
UTILIZATION PLAN

This solicitation includes specific Veteran Small Business participation goal(s) as specified in each ltem detall
based on the availability of CMS-certified veteran-owned (VOSB) vendors to perform or provide the
anticipated services required by this solicitation. The Veteran Small Business participation goal is applicable
as specified in each Item detail. In addition to the other award criteria established for this solicitation, the
lllinois Tollway will award contracts under this PSB to a Vendor that meets the goal or makes good faith efforts
to meet the goal. Vendor must submit a Utilization Plan and Letter of Intent with its SOI. Refer to PART llI,
List of Documents, Exhibits, and Other Attachments, for submittal instructions. As stated in Exhibit F, to
qualify as an eligible VOSB the firm must be currently certified, at the time of the Professional Services Bulletin
due date, by the Department of Central Management Services. Registration is available at:
https://www?2.illinois.gov/cms/business/sell2/Pages/VeteranownedBusinesses.aspx
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2.8 TEAMING AGREEMENT

The action of joining forces with another vendor to submit on a Professional Services Bulletin (PSB) is called
Teaming. All former policies and procedures referring to Joint Venture still apply, with Teaming as the name
of the effort.

Team SOls shall comply with the same requirements set forth for individual SOls, including. but not limited
to, the submittal (under the Team’s SOI code name) of the SOI, SOITEAM data, Exhibits, and Disclosures.
A Team SOl represents a unique submittal and shall not be combined with an individual SOI from the Team
Lead or submittals from other, unique teams.

Team members and a Team Leader must clearly be identified with the SOl submittal, and Team Lead shall
be considered the Prime Vendor upon selection. A Team Lead can only select one D/M/WBE category
but may provide evidence of multiple certifications by attaching any supporting documentation in the
attachments tab before submitting. The selection criteria for the Team will include the Team members’
prequalification categories, and the sum of the individual firm’s work capacity and evaluation history.

The lllinois Tollway requires the Team to self-perform no less than 40% of the work, meaning the Team
cannot subcontract more than 60% of the project work. The scope of work to be performed by each Team
member and its Subconsultants must be clearly defined and leave no room for interpretation in the SOI.
Each Team member must make a substantial contribution to the performance of the work being completed
by the Team. Factors that may be considered by the lllinois Tollway, in its sole discretion, in
determining what constitutes a substantial contribution include, but are not limited to, the number of
participants in the Team, the professional qualifications of each member, and the nature of the work being
performed.

The lllinois Tollway DOES NOT have a form for Teaming Agreements. However, the firms submitting as a
Team are required to obtain and submit their Teaming Agreement. A Teaming Agreement, signed by all
members, MUST be submitted within ten (10) business days after contract negotiations and prior to Board
award. The Teaming Agreement will clearly identify the Team members, their percentage interest / share,
as well as respective rights and responsibilities. The Teaming Agreement shall further designate a Team
Lead who will assume responsibility for invoicing. The Team may have no more than three participants.

Each Team member shall procure and maintain separate insurance policies that meet the lllinois Tollway’s
insurance requirements. The Tollway's standard insurance requirements are set forth in the Vendor
Agreement  boilerplates  (See lllinois  Tollway website:  https://www.illinoistollway.com/doing-
business/construction-engineering/forms under Doing Business> Construction and Engineering: Vendor
Resources under Vendor Forms). Each Team member will procure and maintain policies that meet the
Prime’s required level of coverage and shall indemnify the Team and the Tollway against claims arising
from their performance under the Team, as well as agreeing to remain joint and severally liable upon
termination of the Project and/or the Team. In the event of the termination of the Team, the insurance and
indemnification rights of the Team must be assignable to the lllinois Tollway as a matter of law. Proof of
compliance with these requirements must be submitted to the lllinois Tollway prior to issuance of the lllinois
Tollway’s Notice to Proceed.

Team SOI submittal requirement overview:

e Designate a single point of contact who shall serve as the Team’s primary contact with the Illinois
Tollway.

¢ Indicate the Team member responsible for each prequalification category.

e The Team Lead shall submit outstanding work obligations, and Forms A or Forms B
disclosures (as applicable) for each of the Team members.

e Identify the Team member responsible for invoicing.

e For Exhibit A, plus other required documents specified in the PSB, combine the information for all
participating Team members.

e Submit the Teaming Agreement within ten (10) days after contract negotiation and prior to
Board award.
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A firm planning to submit a SOl as a Team is required to contact the lllinois Tollway for a Team SOI Firm
Name Code. Contact CS staff via e-mail at csstaff@getipass.com. The Team SOI Firm Name Code as
provided by the lllinois Tollway is required to identify and process the submittal as a Team proposal.

Only the Team Lead is required to fill out the SOITEAM data on behalf of the Team. It is imperative that
the other Team members do NOT submit SOITEAM data if they are not the Team Lead. The Team Lead
must clearly identify the Team members and Subconsultants doing work for or in conjunction with the
Team within the Team SOITEAM data submittal.

Example of a Team (TM) submittal: Companies forming Team are:

e CompanyA
e CompanyB
e CompanyC
e Team Firm Name Code as provided by the lllinois Tollway is: ABC_TM

Team members naming parameters are:
e ABC_TM (Company A) “Managing Partner”
ABC_TM (Company B)
ABC_TM (Company C)
Subconsultants to the Team Lead: J. Smith Consulting (Company B)
F.J. Engineering (Company C)
Subconsultants to the Team members: G. Engineering (Company A)
Materials Inc. (Company A)
Surveying Services (Company B) Jersey Consulting (Company B) KL Services (Company C)
LMN Engineering (Company C)

2.9 MANUALS, PROCESSES AND GUIDELINES

Manuals are available on the Tollway website to provide guidance on contract requirements, procedures and
responsibilities.

https://www.illinoistollway.com/doing-business/construction-engineering/manuals-processes-
guidelines#Construction%20and%20Materials

2.10 PHASE lll: CONSTRUCTION ENGINEERING SERVICES

The following applies to all Phase lll Engineering service items.

After the Consultant has been selected, the Construction Manager (CM) shall provide the following to the
lllinois Tollway:

The Consultant selected for the Construction Management (CM) Services shall submit for the lllinois
Tollway’s review and approval, a management plan for the specific Project(s) for which the Consultant is
selected. This management plan shall include an outline of the full-time or part-time plant, on-site inspection
services, sampling and laboratory testing the Consultant is providing for Quality Assurance. The selected
CM’s Consultant’'s Quality Program (CQP) shall include the identification and pre-qualifications of the Field
Inspectors and Laboratory Technicians to be assigned to this project as employees of the Consultant or a
qualified Subconsultant. The CQP shall include periodic verification by an independent qualified
Subconsultant that the Quality Assurance operations are proceeding as specified using the proper methods
of sampling and testing.

The name of any accredited material laboratory(ies) to be utilized for the quality assurance work must be
provided with the CQP. The laboratory must be accredited under the AASHTO Accreditation Program (AAP)
for all required test procedures specified in IDOT Bureau of Materials Policy Memorandum “Minimum Private
Laboratory Requirements for Construction Materials Testing or Mix Design."
http://idot.illinois.gov/home/resources/Manuals/Manuals-and-Guides
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2.11 CONSTRUCTION AND QUALITY ASSURANCE CONSULTANTS

Personnel performing materials testing for aggregate, PCC, and HMA shall have completed the appropriate
IDOT Quality Management Training Program classes. Personnel performing soils inspection and field tests
shall have completed IDOT class S-33, Soils Field Testing and Inspection.

The Field Inspectors assigned to any project under this PSB for on-site Quality Assurance for earthwork
quality control and for monitoring the on-site asphalt construction work must be prequalified by having
passed the IDOT Nuclear Density training course. The Field Inspectors assigned to the on-site quality control
of concrete placement shall be prequalified by having passed the IDOT/ACI Portland Cement Concrete
Level | training course. Personnel performing soils field tests shall have completed IDOT class S-33, Soils
Field Testing and Inspection.

The Vendor's Quality Assurance responsibilities at the material production plants shall be performed by a
Field Inspector having passed IDOT Level | and Level Il (HMA and PCC) training courses to perform the
specified inspection of approved materials at the concrete and asphalt plants.

212 QUALITY ASSURANCE PREQUALIFICATION CATEGORY

The prequalification requirements for Quality Assurance Testing is required and will follow the guidelines set
by IDOT in the Prequalification information “Description and Minimum Requirements for Prequalification” in
section J.12 SPECIAL SERVICES - Quality Assurance Testing.

The information about the Quality Assurance Testing prequalification is located at:

https://idot.illinois.gov/Assets/uploads/files/Doing-Business/Manuals-Guides-&-
Handbooks/Highways/Design-and-
Environment/Description%20And%20Minimum%20Requirements%20For%20Prequalification.pdf

2.13 CLARIFICATION OF QUALITY CONTROL/QUALITY ASSURANCE
REQUIREMENTS

The Quality Control/Quality Assurance personnel on Exhibit A shall not be the same personnel preparing
the data. If the prime firm does not have personnel to cover the QC/QA requirements, then a Subconsultant
prequalified in the category may be used.

The following highlighted sections have been added to the Guidelines in the Professional Services
Bulletin and the solicitations.

Complete Exhibit A as follows:

. List the required key personnel to match required prequalification categories and any additional
personnel requirements designated in the project solicitation. Include firm name if work is to be
completed by a Subconsultant; and

. QC/QA personnel must be different individuals than those preparing the design documents.

2.14 CONSULTANT CONTRACT FORMS

Standard forms, exhibits and associated instructions to be used by Construction Management (CM) and
Design Services Engineering (DSE) Consultants in preparing proposals and agreements with the lllinois
Tollway are located on the lllinois Tollway website. Contracts will be awarded based on the standard
Agreement templates. Selected Consultants should be prepared to execute the appropriate Agreement
template. Any exceptions shall be noted in the Consultant’'s SOI.
https://www.illinoistollway.com/doing-business/construction-engineering/forms
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2.15 SELF-PERFORMANCE

The lllinois Tollway requires the stand-alone firm (non-team) to self-perform no less than 40% of
the work.
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PART lll: REPRESENTATIONS AND INSTRUCTIONS

3.1 SELECTION CRITERIA

Members of the Vendor Selection Committee will not be available to discuss specifics of projects listed in this
PSB between the date of the submittal and the Selection Committee meeting. Please do not send letters or
e-mails expressing interest in specific projects to members of the Vendor Selection Committee.

Selection of professional Vendors by the lllinois Tollway is based on the firm’s professional qualifications,
related experience, expertise, and availability of key personnel to be assigned to the project, satisfaction of
diversity goals and contract compliance and what is best for the lllinois Tollway. SOls will be evaluated based
on the following criteria:

e Specialized experience when required, technical competence of the personnel, and
experience of the firms and/or Subconsultants proposed:;

e Performance history and expertise of the firm and any proposed Subconsultants with the work
described in the ltem;

e Particular attention will be given to appropriate cost saving measures and innovative ideas

that will benefit the lllinois Tollway;

Ability to complete the work in the time required and the firm’s existing workload;

Commitment and availability of Key Personnel during the term of the contract;

Proposed method of accomplishing the project’s objectives;

Demonstrated understanding of an inclusive and substantive DBE/VOSB utilization plan; and

Contract Compliance will evaluate submitted forms and documents, including but not limited

to the SOI, LOI, DBE/VOSB certification(s) and Exhibit G, for completeness, accuracy and

verification that all requirements of the PSB have been met.

Consideration will also be given to the quality and scope of utilization plan which demonstrates an
understanding of an inclusive and substantive DBE and VOSB U-Plan (Reference Section 2.5 and 2.7 for
definition of “DBE” and “VOSB”), VOSB and Partnering for Growth (formerly Mentor Protégé proposals).

Consideration will also be given to the completeness and content of the compliance documentation submitted
(SO, LOI and Exhibit G), whether the submitted documents show that at least the advertised diversity goal(s)
has/have been met, and if the certification letters submitted are current and the area(s) of specialty as certified
match with the scopes of work of the respective DBE/VOSB participants.
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3.2 SCHEDULE FOR VENDOR SELECTION

The lllinois Tollway anticipates selecting Vendors based on this estimated schedule:

TASK DATE DUE
Publish April 15, 2022
Last Day for Questions no later than 4:30:00 pm Central Time April 25, 2022
Complete SOls are due no later than 4:30:00 pm Central Time on this date, May 6, 2022
including all required Attachments/Exhibits as specified in this PSB.
Selection Committee Meeting: June/July, 2022

Estimated Board Approval
August/September, 2022

Estimated Notice to Proceed October/November, 2022

3.3 GUIDELINES FOR SUBMITTING STATEMENTS OF INTEREST (SOl)

The firm acting as the prime must be prequalified in all of the prequalification categories requested in the
project advertisement even if they plan to subcontract part of the project, except where noted in a specific
project advertisement. Any Vendor, prime or sub must be prequalified by IDOT in the category of work they
are performing or as stated in the item description, unless the Subconsultant is being mentored in the
Partnering for Growth Program. SEE NOTICE BELOW.

3.3.1 REQUIRED FORMAT FOR SUBMITTING STATEMENTS OF INTEREST

3.3.2,1 THE FOLLOWING EXHIBITS AND DATA SHALL BE SUBMITTED IN ACCORDANCE WITH THE
PSB SUBMITTAL INSTRUCTIONS AND SHALL BE DOWNLOADED FROM THE ILLINOIS
TOLLWAY WEBSITE. ALL EXHIBITS SUBMITTED FOR THIS PSB MUST BE CURRENT.
EXHIBITS FROM PREVIOUS PSBs WILL NOT BE ACCEPTED.

o Exhibit A: Proposed Staff
e Required - Submit as a separate pdf document.
o Must include resumes
e Exhibit C: Instructions for Completing Exhibit C and Current Obligations form
o Required - Submit as a separate pdf document.
e Exhibit D: Availability of Key Project Personnel
e Required - Submit as a separate pdf document.
e Exhibit E-DBE/VOSB: Partnering for Growth Program
o |f proposing a mentor-protégé arrangement with a DBE or VOSB firm, this Exhibit is required.
e Submit as a separate pdf document.
e Exhibit E- Reverse DBE/VOSB: Partnering for Growth Program
o [f proposing a mentor-protégé arrangement with a DBE or VOSB firm where the subconsultant
is mentoring, this Exhibit is required.
e Submit as a separate pdf document.
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e Exhibit F: Veteran Small Business Participation and Utilization Plan
e If the item includes a Veteran Goal, this Exhibit is required.
e Submit as a separate pdf document.
e Exhibit G: Contract Participation
o Submit as a separate pdf document.
e Exhibit H: DBE Participation and Utilization Plan
e If the item includes a DBE Goal, this Exhibit is required.
o Submit as a separate pdf document.
e lllinois Tollway Standard Business Terms and Conditions
e Required - Submit as a separate pdf document.
e SOITEAM Data
e Required, see Section 3.4.3 Instructions for Submitting the SOITEAM Data

3.3.2.2 PREQUALIFIED FIRMS MAY INDICATE THEIR DESIRE TO BE CONSIDERED FOR SELECTION
ON ANY OF THE PROJECTS LISTED WITHIN THIS PSB BY SUBMITTING A SEPARATE SOI
FOR EACH PROJECT.

3.3.2.3 EACH SOI MUST BE SUBMITTED USING THE FOLLOWING BASIC FORMAT:

COVER SHEET

Include Full Legal Firm Name, PSB Number, Item Number, and all known Subconsultants (Full Legal
Firm Names).

Section 1. Executive Summary (limit of 5 pages)

A. Legal Name of firm, address, telephone number, e-mail address and contact person.

B. List all known Subconsultants, the work the firm(s) will be performing and a contact person for each.

Identify any DBEs (Reference Section 2.5 for definitions) and VOSBs. Include Mentor and Protégé

data if applicable.

Name of Project Manager.

Name of Project Engineer/Resident Engineer.

Project Understanding.

Project Approach (include brief statement of firm’s unique qualifications and experience, approach to

the project’s specific challenges such as maintenance of traffic, environmental constraints, budget

constraints, schedule constraints, design challenges, etc.).

G. Statement that firm will meet or exceed the DBE goal and VOSB goal as applicable for the item. Include
the proposed percentage of work to be completed by proposed DBE and VOSB firms (Percentages
shall match those submitted with the SOITEAM data). For each proposed DBE firm, include a current
certification letter that shows that the DBE/VOSB firm is certified in its scope(s) of work stated in the
SOl and its LOI.

mTmoo

Section 2. Organization Chart

Include names and titles for all Key Project Personnel.

Section 3. Relevant Project Experience

Include a minimum of three (3) relevant projects of equal or greater complexity accomplished within the past
five (B) years, demonstrating the firm’s experience in the type of work required for this project. Color graphics
and photographs may be sent with the files.

Include performance ratings for past work done for the lllinois Tollway, IDOT, or any other government
agencies or public bodies, if applicable.
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NOTICE

Pursuant to lllinois Department of Transportation (IDOT) Prequalification rules and procedures, the
lllinois Tollway will accept your firm’s prequalification the same as IDOT, in that your firm is
prequalified until (Fiscal Year + 1 year). As per IDOT, your firm will be given an additional six months
from this date to submit the applicable portions of the “Statement of Experience and Financial
Condition” (SEFC) to IDOT to remain prequalified.

The firm remains prequalified during this six (6) month grace period. Once the data is submitted to
IDOT, either before or on the due date, the firm remains prequalified in the current categories until
IDOT reviews a category and decides. If there is not a submittal by the due date, the firm is
automatically listed as not approved.

IDOT provides a listing of prequalified consulting firms on the website:
http://www.idot.illinois.gov/doing-business/procurements/engineering-architectural-professional-
services/index

This list is typically updated weekly, and is based on the most recently approved SEFC application.
Firms are encouraged to monitor their prequalification status in IDOT’s EPAS system. This notice
also applies when utilizing a Subconsultant to meet prequalification requirements on a project.

3.4 SUBMITTAL INSTRUCTIONS

All submittals for this PSB will be received through the lllinois Tollway’s e-Builder PSB SOl process at:
https://app.e-builder.net/ . Contact ebuilder@getipass.com for training and login information.

Firms that are teaming and preparing an SOl must use the code name assigned for the team. When a firm
is submitting on behalf of a team, a unique e-Builder account and login ID are required. The team SOI
submittal must be created and submitted by the Prime firm. (Important Reminder: if a Prime is submitting for
themselves, that account and login ID will be different from the account and login ID that they will use to
submit for a team).

The preparation of the SOI for submittal in e-Builder must be done in one e-Builder account, i.e., one account
login ID. Each account/login has access only to the e-Builder PSB SOI process instance that is being created
in that account. Each e-Builder PSB SOI process instance can only be seen from the login that created it.

One SOl is required for each PSB item. The subject line will be created in the eBuilder PSB SOI process
when you select the item number your firm will be submitting for from the pull-down menu. Complete e-Builder
instructions for the PSB SOI process can be found in the upper right-hand corner of the SOl instance.

This is not an invitation for bids. Firms properly prequalified for the projects listed herein may indicate their
desire to be considered for selection by submitting an SOI to the lllinois Tollway via the e-Builder PSB 22-2
SOl process.

The lllinois Tollway follows the Qualifications Based Selection (QBS) process mandated by lllinois statute
(30 ILCS 535/1 et seq.): Architectural, Engineering, and Land Surveying Qualifications Based Selection Act
for selecting qualified Vendors under this PSB.

SOl e-Builder submittals must be received by May 6, 2022 4:30:00 P.M. Central Time (CT). Any submittals
received after that time will be considered late and the user will receive an e-Builder notification stating that
the PSB SOl date and time has expired. Late submittals will not be accepted by the lllinois Tollway. NOTE:
You must set the Time Zone field on your e-Builder account profile page to “(UTC-06:00) Central Time (US &
Canada)” so that you can submit your SOls up until the submittal deadline.
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Please carefully read the instructions below BEFORE submitting your SOls.

3.4.1

GENERAL INSTRUCTIONS

It is CRITICAL that submittal instructions be followed. All Forms must be submitted per the instructions
provided. Failure to do so may result in an incomplete submittal resulting in your firm being disqualified.
For further information on accessing the lllinois Tollway Website, PSB and Exhibits, please refer to the
Table of Contents.

3.4.2

3.4.3

NAMING AND LABELING INSTRUCTIONS

The lllinois Tollway requires electronic submittals for the Professional Services Bulletin’s SOls via
the established e-Builder PSB process. All respondents must utilize a unique 2 to 6 character SOI
Firm Name Code assigned by the lllinois Tollway.

To determine the designated SOI Firm Name Code go to the lllinois Tollway’s website under Doing
Business>Construction and Engineering - see Vendor Resources and click on the link to the
Professional Services Bulletin page. The current SOl Firm Name Code List will be posted under
the “Required Forms” section. If your firm is not included on the list, or your firm name has
changed, please contact PSB Coordinator. csstaff@getipass.com, for an assigned SOI Firm Name
Code.

When submitting “Team” files please, use the new SOl Firm Name Code assigned by the lllinois
Tollway to the Team. The SOI Firm Code Name is exclusive to the electronic submittal — meaning it
does not establish the name of the Team. Please contact PSB Coordinator, csstaff@getipass.com,
for an assigned SOI Firm Name Code.

INSTRUCTIONS FOR SUBMITTING THE SOITEAM DATA

The SOITEAM information is now input into the “SOITEAM data” section in e-Builder. The following
still apply to your submittal:

Vendors are required to complete the SOITEAM data section for each ltem, completing all
columns shown for the Prime Vendor, and for every Subconsultant that is being proposed. Do not
enter “TBD” or enter a range of percentages, and do not leave blank cells. Totals must equal
100%.

TEAM submittals:
NOTE: If a firm is submitting as a Prime and also as a Team lead for one or more teams, a separate
SOl and the SOITEAM data information must be submitted for each. DO NOT combine SOITEAM
data information for unique SOI submittals.
When entering prime Vendor or Subconsultant information in the SOITEAM data section, please
follow the below instructions:
o Add new item for firm information for each team member
o Under Team Member Role, select Prime (Lead Teaming Partner) or Prime (Non-Lead
Teaming Partner)
o Teams with three firms may enter an additional firm and select Prime (Non-Lead Teaming
Partner)
o Select Subconsultant for the Firm Role for any additional firms that are included in the SOI.
o Below is a sample of how the Team members and Subconsultants are to be entered and
submitted within the SOITEAM data section:
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34.4 INSTRUCTIONS FOR e-Builder SUBMITTAL
It is important that your e-Builder submittal be prepared according to the following instructions:

A Statement of Interest file and required exhibit files must be attached to each
SOl submission in e-Builder. Files must a) be attached to the SOl process
instance and b) be saved in the document folder corresponding to the item
number. If a file will be used for more than one submission, a separate, unique
file must be saved in the document folder for each item. Do not attach a file
already saved in one item folder to an SOl submission for a different item.

The Word and/or PDF documents available (except for SOIs) on the lllinois Tollway website are labeled as

follows:
FORM FILE NAMING DIRECTIONS
CONVENTION -
EXAMPLE —
SOl - Statement of Interest
Includes cover sheet, executive | ABC_SOI01.pdf Submit as a separate document on
summary, organizational chart and e-Builder

relevant project experience

For each Item submittal, use firm’'s 2-6-
character SOl Firm Name Code (this
example = ABC immediately followed by
underscore SOl plus a 2-digit ltem
Number (i.e., SOI01 through SOI 99).
See Section 3.3.2.3 SOl format
Instructions.
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Teaming Agreement

SOl use the team’s unique 2-6-
character SOl Team Name Code

ABCXYZ_SOI01_TM.
pdf

Submit as a separate document on
e-Builder

lllinois Tollway Standard Business
Terms and Conditions

Teaming Agreement

lllinois Tollway Standard Business
Terms and Conditions.

ABC_TC.pdf

ABC_TC_TM.pdf
DEF_TC_TM.pdf
GHI_TC_TM.pdf

Submit as a separate document on
e-Builder

Submit as a separate document on
e-Builder for each Team member

lllinois Board of Elections
Registration document

Teaming Agreement

lllinois Board of Elections
Registration document

ABC_BOE.pdf

ABC_BOE_TM.pdf
DEF_BOE_TM.pdf
GHI_iBOE_TM.pdf

Submit as a separate document on
e-Builder

Submit as a separate document on
e-Builder for each Team member

Forms A or B (Disclosures) — are
required. To submit use your 2-6-
character SOl Firm Name Code
followed by DS.

Teaming Agreement

Forms A or B (Disclosures) — are
required. Use the unique 2-6-character
SOl Firm Name Code for EACH
individual Team firm name followed by
DS _TM

ABC_DS.pdf

ABC_DS_TM.pdf
DEF_DS_TM.pdf
GHI_DS_TM.pdf

Submit as a separate document on
e-Builder

Submit as a separate document on
e-Builder for each Team member

Exhibit A — Proposed Staff — Key
Project Personnel.

a. Include resumes for Key Project
Personnel proposed for the project
(Prime firm and Subconsultants for
those specific positions identified in the
PSB item description). Resumes for
each individual should not exceed two
(2) pages and should include only
relevant experience for the specific ltem.

b. List the Key Project Personnel to
match the required prequalification
categories and any additional personnel
requirements designated in the Bulletin
Items. (Include firm name if work is to be
completed by a Subconsultant).

c. QC/QA personnel must be different
individuals than staff preparing the
documents.

Construction Management Services
require the names and resumes of
Certified Record Documentation
Reviewers and Inspectors that will be
assigned to the project. Specific
requirements are explained in the Phase
Il Items.

ABC_ExA.pdf

Submit as a separate document on
e-Builder
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Exhibit C - Current Obligations, use
your 2-6-character SOl Firm Name
Code, followed by _WL

One copy of the Current Obligations
Form is required per Firm / Team.

Teaming Agreement

Exhibit C - use the unique 2-6-character
SOl Team Name Code followed by
WL_TM

ABCWL.pdf

ABCXYZ_WL_TM.pdf

Submit as a separate document on
e-Builder

Submit as a separate document on
e-Builder. The document should
include one form for each team
member.

Exhibit D — Availability of Key Project
Personnel

Firms must show the percentage of time
identified Key Project Personnel will be
available to work on the project
described in each Item. We request a
Word document saved in .pdf format to
be completed with the relevant
information.

ABC_ExD.pdf

Submit as a separate document on
e-Builder

Exhibit E — DBE/VOSB: Partnering for
Growth Program - If proposing a mentor-
protégé arrangement with a DBE or
VOSB firm attach the required Exhibit E.

ABC_EXE_P4G.pdf

Submit as a separate document on
e-Builder

Exhibit E - Reverse DBE/VOSB:
Partnering for Growth Program - If
proposing a mentor-protégé
arrangement with the subconsultant
mentoring attach the required Exhibit
E.

ABC_EXE_RevP4G.p
df

Submit as a separate document on
e-Builder

Current and Past DBE/VOSB /BEP

Exhibit F - Veteran Small Business | ABC_ExF.pdf Submit as a separate document on
Participation, Utilization Plan and Letter e-Builder

of Intent

Exhibit G — Contract Participation, ABC_EXG.pdf Submit as a separate document on

e-Builder

Exhibit H - DBE Participation,
Utilization Plan and Letter of Intent

ABC_ExH_DBE.pdf

Submit as a separate document on
e-Builder

Firm’s Commitment and Signature
Form.

ABC_FCS.pdf

Submit as a separate document on
e-Builder

DBE and VOSB Evidence (current
certification letters)

DBE_VOSB_Certs.pdf

Submit as a separate document on
e-Builder

Complete the Word documents and then convert them to Adobe.pdf for the submittal.
Do not send zipped files. They will be rejected and cause the firm’s submittal to be disqualified.

e Signatures must be scanned, then cut/copied and pasted into the appropriate signature blocks. The

files must then be converted to a PDF.

e The time zone in your e-Builder profile must be set to “(UTC-06:00) Central Time (US & Canada).” The
Time Zone field can be found on the Setup tab under Personal Information>My Profile. See the latest
version of the SOl User Manual for instructions, available at the e-Builder PSB SOI user manual, FAQ

file, and training videos link in Section 3.7 Useful Links.
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3.45 COMMON MISTAKES

The following is a list of common mistakes found when submitting a Professional Services SOIl. This list is
not intended to be exhaustive and Vendors should make every attempt to avoid these common mistakes in
their submittals or the submittal may be deemed non-responsive and may not be scored.

e General

o

O O O O O 0O O

Failure of minimum 40% self-performance by the prime

Inconsistent percentages throughout SOI submittals

Incorrect PSB #

Incorrect Contract #

Changing anonymous e-Builder PSB account profile entries

Submitting too close to the deadline

Failure to save attached document in the correct item folder for that submission.

Failure to provide the required DBE/VOSB participation/utilization information in the SOITEAM
may result in the SOI being deemed nonresponsive.

e SOl Grid Data

o Leaving blank spaces

o Percentage does not equal 100% — this percentage should include the prime and subs

o Failure to include all Firms from the SOI (Prime, Team, Subconsultants etc.)
e Exhibits

o Failure to submit Exhibit E when proposing P4G plan in the SOI grid data

o Unnecessarily submitting Exhibit E when not proposing P4G in SOI grid data

o Failure to submit correct version of Forms A or Forms B

o Failure to list all required Key Personnel on Exhibit A

o Change of the title of Key Personnel on Exhibit A

o Failure to list % on Terms and Conditions FEIN page

o Percentages different than SOl Grid Data
e Teams

o Failure to include all Team members on Exhibit C (Workload)

o Failure to include Terms and Conditions for all Team members

o Failure to include Forms A or Forms B for all Team members
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3.5 DISCLOSURES AND CERTIFICATIONS

3.51 INSTRUCTIONS FOR SUBMITTING DISCLOSURES

The submittal shall contain either FORMS A OR FORMS B. SOls submitted without FORMS A or FORMS
B shall be deemed non-responsive. FORMS A section shall be returned by Firm(s) that are not registered
in the lllinois Procurement Gateway (IPG). Enter the BidBuy number on either Forms A or Forms B when
asked to supply an IPB Reference #.

FORMS B shall be returned by Firm(s) that have a current, approved IPG registration.

Forms A Section

Complete this section if you gare not using a current, approved lllinois Procurement Gateway (IPG)
Registration number.

https://www.illinoistollway.com/doing-business/construction-engineering/forms

Business and Directory Information

lllinois Department of Human Rights Public Contracts Number
Authorized to Do Business in lllinois

Standard Certifications

State Board of Elections

Disclosure of Business Operations in Iran

Financial Disclosures and Conflicts of Interest

Taxpayer ldentification Number

Signature

©CoNoOOA~LON =

Forms B Section

Complete this section only if you are using a current, approved IPG Registration number.

https://www.illinoistollway.com/doing-business/construction-engineering/forms

1. Certification of lllinois Procurement Gateway Registration #
2. Certification Timely to this Solicitation

3. Disclosures of Lobbyist or Agent

4. Disclosure of Current and Pending Contracts

5. Signature

3.5.2 INSTRUCTIONS FOR SUBMITTING ILLINOIS TOLLWAY STANDARD BUSINESS TERMS AND
CONDITIONS

Submit the lllinois Tollway Standard Business Terms and Conditions. This document is also available on the
lllinois Tollway website and submit as a separate document on e-Builder. Team leads must submit lllinois
Tollway Standard Business Terms and Conditions for themselves and team members.
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3.6 PROTEST PROCEDURE

Vendors may submit a written protest to the Protest Review Office following the requirements of the IDOT Standard
Procurement Rules 44 ILL ADM 6.390 through 6.440. All protests shall be in writing and filed with the CPO
within seven (7) calendar days after the protester knows or should have known of the facts giving rise to the
protest. Protests filed after the seven (7) calendar day period will not be considered. In addition, protests
that raise issues of fraud, corruption or illegal acts affecting specifications, special provisions, supplemental
specifications and plans must be received by the CPO no later than fourteen (14) calendar days before the
date set for opening of bids. The Protest Review Office information is as follows:

Chief Procurement Office Email: eec.legalstaff@illinois.gov
Attn: Protest Review Office

401 S. Spring Street Facsimile: (217) 558-1399

Suite 515 Stratton Office Building lllinois Relay: (800) 526-0844

Springfield, IL 62706
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3.7 USEFUL LINKS

The lllinois Tollway website — https://www.illinoistollway.com/

Professional Service Bulletin - https://www.illinoistollway.com/doing-business/construction-
engineering/bids-bulletins-awards

Vendor Contract Forms (required forms for submittal) - https://www.illinoistollway.com/doing-
business/construction-engineering/forms

Vendor Invoicing Forms - https://www.illinoistollway.com/doing-business/construction-engineering/forms

Partnering for Growth Program - https://www.illinoistollway.com/doing-business/diversity-
development/programs/partnering-for-growth

e-Builder website: https://app.e-builder.net/

e-Builder PSB SOl user manual, FAQ file, and training videos:
https://app.e-builder.net/public/PublicFolderView.aspx?FolderlD=%7bdc0355ee-4323-458e-91b5-
547c6655b5f5%7d

e-Builder PSB SOl training webinar dates and registration information:
http://www.onlineregistrationcenter.com/registerlist.asp?m=176&p=134&group=57 &tid=222

Bid Buy - https://www2.illinois.gov/cpo/general/Pages/BidBuy/BidBuy.aspx

Chief Procurement Office/lllinois Procurement Gateway (IPG) — Vendor Registration -
https://ipg.vendorreg.com/

State Board of Elections -https://www.elections.il.gov/#News

lllinois Department of Central Management Services — Travel Reimbursement Schedule -
https://www?2.illinois.gov/cms/employees/travel/pages/default.aspx

National Institute of Standards and Technology - http://www.nist.gov/

lllinois Department of Transportation - http://www.idot.illinois.gov/

City of Chicago Certification of Compliance -
https://chicago.mwdbe.com/FrontEnd/VVendorSearchPublic.asp? TN=Chicago

lllinois Department of Transportation Manual of Test Procedures for Materials -

https://idot.illinois.gov/Assets/uploads/files/Doing-Business/Manuals-Guides-&-
Handbooks/Highways/Materials/Concrete/6-08%20minimumprivatelabrequirements.pdf

3.8 ILLINOIS ePROCUREMENT BidBuy NOTICE

To register in the lllinois eProcurement System, please follow these instructions:

e Go to https://www.bidbuy.illinois.gov/bso/

e Please direct questions regarding the registration process or the use of BidBuy to email address:
stateuser.bidbuy@illinois.gov_or the Procurement Help desk at 217-557-8992.
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3.9 INFORMATION ON ACCESSING ILLINOIS TOLLWAY WEBSITE

e Go to www.illinoistollway.com

e Click on “Menu”

e Click “Doing Business”

e Click “Construction and Engineering”

e Middle of page, under “How Can We Help You? / Vendor Resources’, click “Professional Services
Bulletin”

o *Helpful Hint: A limited number of items are shown under “Professional Services Bulletin” on each
page; click “Next” to view additional items.
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3.10 FUTURE PROFESSIONAL SERVICES BULLETIN NOTIFICATIONS

To receive notification from the lllinois Tollway that a Professional Services Bulletin has been posted, please
submit the following information:

I PLEASE DO NOT SUBMIT WITH YOUR SOI

If previously submitted, only resubmit if information has changed.
To unsubscribe from the PSB Notification list contact:

Catrice Hardwick-Giles at 630-241-6800 extension 4653

Include the following information:

Please add this contact to receive notification from the lllinois Tollway that a Professional Services Bulletin
has been posted:
Name of firm

E-mail address

Contact person (corresponding with e-mail)

3.11 RESERVED
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3.12 PSB 22-2 EXCHANGES WITH FIRMS AFTER SOl SUBMISSION

Discussions may be held with Firms to clarify certain aspects of their SOls.

o Discussions are limited exchanges between the Tollway and Firms that may occur during the
responsiveness determination. For purpose of this PSB, such discussions shall be exchanged only
between the Firm and the Designated Procurement Contact for this PSB.

e Please use the e-mail address: csstaff@getipass.com
e These exchanges shall not provide an opportunity for the Firm to revise its SOI, but may only address:

o Deficiencies
o Errors
o Omissions

e Responses are due to the lllinois Tollway on the due date established by the lllinois Tollway.
Discussions may be initiated by the lllinois Tollway after that time. Firm’s responses that are not
received timely shall result in the SOI being considered nonresponsive.

Certain requirements are not open for discussion and, if not met, shall render the SOl nonresponsive:

e Late submissions, including omission of any of the five (5) required documents as stated in the PSB:

o SOl

o Disclosures (DS)- Forms A or Forms B

o Exhibit G - Contract Participation (Current and Past DBE/VOSB /BEP Participation with the
lllinois State Toll Highway Authority (ISTHA))

e Omission of State of lllinois requirements

e |nability to meet eligibility requirements as stated in 44 lll. Admin. Code 625.70, Confirmation of
Eligibility.
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