

**The Illinois Tollway
Professional Services Bulletin 13-1
Selection Committee Results
May 2, 2013**

Bulletin Item	Contract #	Consultant	Project Description
1	I-13-4609	Clark Dietz, Inc.	Elgin O'Hare Western Access, Roadway Widening and Resurfacing, US 20 to Roselle Road. Construction Management Services.
		Proposed Subcontractor(s):	
		Accurate Group, Inc.	
		Wight & Company	
		Milhouse Engineering & Construction, Inc.	
		Material Solutions Laboratory	
2	I-13-4610	Civiltech Engineering, Inc.	Elgin O'Hare Western Access, Bridge Reconstruction, Devon Ave. Bridge. Construction Management Services.
		Proposed Subcontractor(s):	
		2IM Group, LLC	
		Delta Engineering Group, LLC	
		Midland Standard Engineering & Testing, Inc.	
3	I-13-4611	Collins Engineers, Inc.	Elgin O'Hare Western Access, Roadway Widening and Reconstruction, Meacham Road / Medinah Road to Rohling Road. Construction Management Services.
		Proposed Subcontractor(s):	
		American Geoengineering, Inc.	
		DAAR Engineering, Inc.	
		Milhouse Engineering & Construction, Inc.	
		Sanchez & Associates, PC	
4	I-13-4612	Hey & Associates, Inc.	Elgin O'Hare Western Access, Wetland Mitigation Site. Construction Management Services.
		Proposed Subcontractor(s):	
		Cheri K. Lewis Engineers, LLC.	
		Midland Standard Engineering & Testing, Inc.	

**The Illinois Tollway
Professional Services Bulletin 13-1
Selection Committee Results
May 2, 2013**

Bulletin Item	Contract #	Consultant	Project Description
5	I-13-4613	Michael Baker Jr., Inc.	Elgin O'Hare Western Access, Construction Management Services Upon Request. On-call and as-needed Construction Management Services.
		Proposed Subcontractor(s):	
		Stanley Consultants, Inc.	
		Bowman Consulting Group	
		GSG Material Testing, Inc.	
		DB Sterlin Consultants, Inc.	
SE3, LLC			
6	I-11-4020	Milhouse Engineering & Construction, Inc.	I-90, Elmhurst Road Bridge, Construction Management Services.
		Proposed Subcontractor(s):	
		Dynasty Group, Inc.	
		Fuhrmann Engineering, Inc.	
		Material Service Testing, Inc.	
Patrick Engineering Inc.			
7	I-13-4096	Omega & Associates	I-90, Roadway, Retaining Wall and Bridge Reconstruction, Elgin Toll Plaza to IL 53
		Proposed Subcontractor(s):	
		HDR Engineering, Inc.	
		S.T.A.T.E. Testing, LLC	
Huff & Huff, Inc.			
8	I-13-4097	URS Corporation	I-90, Retaining Wall and Noise Wall Construction, IL 25 to West of Higgins Road. Construction Management Services.
		Proposed Subcontractor(s):	
		2IM Group, LLC	
		Accurate Group, Inc.	
Rubino Engineering, Inc.			

**The Illinois Tollway
Professional Services Bulletin 13-1
Selection Committee Results
May 2, 2013**

Bulletin Item	Contract #	Consultant	Project Description
9	I-13-4098	Knight E/A, Inc.	I-90, Retaining Wall and Bridge Widening, West of Higgins Road to IL 53. Construction Management Services.
		Proposed Subcontractor(s):	
		GSG Consultants, Inc.	
		Dynasty Group, Inc.	
		Material Service Testing, Inc.	
10	I-13-4112	STV Incorporated	I-90, Retaining Wall, Noise Wall and Bridge Widening, IL 53 to Arlington Heights Road. Construction Management Services.
		Proposed Subcontractor(s):	
		DB Sterlin Consultants, Inc.	
		Cheri K. Lewis Engineers LLC	
		GSG Consultants, Inc.	
		GSG Materials Testing, Inc.	
11	I-13-4100	BCP Tollway Partners JV (Bowman Barrett & Associates, Inc. / Christopher B. Burke Engineering, Ltd. / Primera Engineers, Ltd.)	I-90, Retaining Wall, Noise Wall and Bridge Widening, Arlington Heights Road to East of Oakton Street. Construction Management Services.
		Proposed Subcontractor(s):	
		Bowman Barrett & Associates, Inc., JV Partner	
		Primera Engineers, Ltd., JV Partner	
		Ardmore Associates, LLC	
		Material Solutions Laboratory	
12	I-13-4101	Cotter Consulting, Inc.	I-90, Retaining Wall, Noise Wall and Bridge Widening, Oakton Street to Mount Prospect Road. Construction Management Services.
		Proposed Subcontractor(s):	
		Volkert, Inc.	
		Chicago Testing Laboratory, Inc.	
		Fuhrmann Engineering, Inc.	
		Millennia Professional Services of Illinois	

**The Illinois Tollway
Professional Services Bulletin 13-1
Selection Committee Results
May 2, 2013**

Bulletin Item	Contract #	Consultant	Project Description
13	I-13-4102	Alfred Benesch & Company	I-90, Retaining Wall, Noise Wall and Bridge Widening, Mount Prospect Road to Lee Street. Construction Management Services.
		Proposed Subcontractor(s):	
		J.A. Watts, Inc.	
		Rodriguez and Associates	
		Geo Services, Inc. APEX Consulting Engineers, LLC	
14	I-13-4103	AMEC Environment & Infrastructure, Inc. /Jacobs Engineering Group Inc. /R.M. Chin & Associates, Inc., a Joint Venture	I-90, Retaining Wall, Noise Wall and Bridge Reconstruction, IL 53 to Kennedy Expressway. Corridor Construction Management and Construction Management Services.
		Proposed Subcontractor(s):	
		Jacobs Engineering Group Inc, JV Partner	
		R.M. Chin & Associates, Inc., JV Partner	
		dsi Associates Incorporated	
		Images, Inc.	
		Infrastructure Engineering, Inc.	
		Material Service Testing, Inc. Sanchez & Associates P.C.	
15	I-13-4104	exp US Services, Inc.	I-90, Bridge and Ramp Reconstruction, IL 25. Construction Management Services.
		Proposed Subcontractor(s):	
		Morcom, NV, Inc.	
		Material Solutions, Inc. Tecma Associates, Inc.	

**The Illinois Tollway
Professional Services Bulletin 13-1
Selection Committee Results
May 2, 2013**

Bulletin Item	Contract #	Consultant	Project Description
16	I-13-4105	HR Green, Inc.	I-90, Bridge Reconstruction, Higgins Road and Barrington Road. Construction Management Services.
		Proposed Subcontractor(s):	
		ABNA of Illinois	
		AMES Engineering, Inc	
		Material Solutions Laboratory	
		SE3, LLC	
17	I-13-4106	DLZ Illinois, Inc.	I-90, Bridge Reconstruction, Roselle Road. Construction Management Services.
		Proposed Subcontractor(s):	
		INTERRA, Inc.	
		Singh & Associates, Inc.	
		R.M. Chin & Associates, Inc.	
		Environmental Design International, Inc.	
18	I-13-4107	Parsons Brinkerhoff, Inc.	I-90, Bridge Reconstruction, Meacham Road. Construction Management Services.
		Proposed Subcontractor(s):	
		Dynasty Group, Inc.	
		Environmental Design International, Inc.	
		Gonzalez Companies, LLC	
		GSG Consultants, Inc.	
		Interra, Inc.	
19	I-13-4108	TranSystems Corporation	I-90, Construction Management Services Upon Request. On-call and as-needed Construction Management Services.
		Proposed Subcontractor(s):	
		Gonzalez Companies, LLC	
		SE3, LLC	
		Interra, Inc.	

**The Illinois Tollway
Professional Services Bulletin 13-1
Selection Committee Results
May 2, 2013**

Bulletin Item	Contract #	Consultant	Project Description
20	I-13-4109	SPAAN Tech, Inc.	I-90, Construction Management Services Upon Request. On-call and as-needed Construction Management Services.
		Proposed Subcontractor(s):	
		Baxter & Woodman, Inc.	
		H.W. Lochner, Inc.	
		Chicago Testing Laboratory, Inc.	
21	I-13-4614	Stantec Consulting Services, Inc.	Elgin O'Hare Western Access, Design Upon Request. On-call and as-needed Phase II Services.
		Proposed Subcontractor(s):	
		Globetrotters Engineering Corporation	
		Coordinated Construction PCS	
		Wang Engineering, Inc.	
22	I-13-4110	Ciorba Group, Inc.	I-90, Design Upon Request. On-call and as-needed Phase II Services.
		Proposed Subcontractor(s):	
		d'Escoto, Inc.	
		Zroka Engineering	
		Wang Engineering, Inc.	
23	I-13-4111	Robert E. Hamilton Consulting Engineers, Inc.	Systemwide, Construction Manager for Documentation Compliance. Engineering Services.
		Proposed Subcontractor(s):	
		Quigg Engineering, Inc.	
		Great Arc Technologies, Inc.	