

Illinois State Toll Highway Authority - Bidder List-

Contract I-11-5624

Description Roadway Reconstruction and Widening - Reagan Memorial Tollway (I-88) - Mile Post 113.4 to Mile Post 115.8 - Station 6003+00.00 to Station 6130+50.00.

ADV. Date 2/10/2012

Due Date 3/1/2012

| No. | Contractor | DBE Sbumitted | DBE Waiver | Bid | ECP | Award Criteria |
|-----|---|------------------|---------------|-----------------|--------------|-------------------|
| 1 | Plote Construction, Inc. | Yes | No | \$9,408,706.71 | \$162,000.00 | \$9,246,706.71 |
| 2 | K-Five Construction Corporation | Yes | No | \$10,330,699.90 | \$99,861.43 | \$10,230,838.47 |
| 3 | F. H. Paschen, S.N. Nielsen & Assoc., LLC | Yes | No | \$10,773,071.19 | \$147,268.95 | \$10,625,802.24 |
| 4 | R.W. Dunteman Co. | Yes | No | \$10,670,353.74 | \$0.00 | \$10,670,353.74 |
| 5 | William Charles Construction Company, LLC | Yes | No | \$11,212,567.34 | \$240,066.00 | \$10,972,501.34 |
| 6 | Sjostrom & Sons, Inc. | Yes | No | \$11,447,924.06 | \$0.00 | \$11,447,924.06 |

Illinois State Toll Highway Authority - Bidder List-

Contract I-12-4035

Description Roadway and Bridge Reconstruction - Tri-State Tollway (I-294) over Illinois Route 83 (147th Street) - Mile Post 8.2 to Mile Post 8.5 - Station 427+89.07 to Station 446+36.13.

ADV. Date 2/14/2012

Due Date 3/6/2012

| No. | Contractor | DBE Sbumitted | DBE Waiver | Bid | ECP | Award Criteria |
|-----|---|------------------|---------------|----------------|--------------|-------------------|
| 1 | Lorig Construction Company | Yes | No | \$7,705,272.95 | \$117,716.07 | \$7,587,556.88 |
| 2 | F. H. Paschen, S.N. Nielsen & Assoc., LLC | Yes | No | \$7,760,354.90 | \$147,268.95 | \$7,613,085.95 |
| 3 | Dunnet Bay Construction Co. | Yes | No | \$7,957,090.78 | \$75,000.00 | \$7,882,090.78 |
| 4 | Herlihy Mid-Continent Company | Yes | No | \$8,964,333.83 | \$164,048.00 | \$8,800,285.83 |

Illinois State Toll Highway Authority - Bidder List

RR-11-9108

Project Description: New Salt Dome at Maintenance Yard M-3 and Salt Dome Repair at Maintenance Yard M-8 - Tri-State Tollway (I-294) Mile Post 41.75 and Reagan Memorial Tollway (I-88) Mile Post 127.00

Advertisement Date: February 10, 2012

Bid Open Date: 3/6/2012

| No. | Contractor | Base Bid | ECP | Award Criteria |
|-----|--|-----------------|-------------|----------------|
| 1 | Builders Chicago Corporation | \$871,860.90 | \$15,529.00 | \$856,331.90 |
| 2 | Semford Management & Construction | *Non-Responsive | | |
| | *Due to Non-Completion of the Financial Disclosure Forms | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |

Illinois State Toll Highway Authority - Bidder List-

Contract I-11-4000

Description I-90 Interchange with IL Route 47 - Jane Addams Memorial Tollway (I-90) - Mile Post 45.6 to Mile Post 47.3 - Station 2373+80 to Station 2462+50.

ADV. Date 2/10/2012

Due Date 3/13/2012

| No. | Contractor | DBE Sbumitted | DBE Waiver | Bid | ECP | Award Criteria |
|-----|--|------------------|---------------|-----------------|--------------|-------------------|
| 1 | Plote Construction, Inc. | Yes | No | \$35,708,679.81 | \$250,000.00 | \$35,458,679.81 |
| 2 | F. H. Paschen, S.N. Nielsen & Assoc., LLC | Yes | No | \$37,174,311.87 | \$250,000.00 | \$36,924,311.87 |
| 3 | Lorig Construction Company | Yes | No | \$37,789,280.26 | \$121,353.65 | \$37,667,926.61 |
| 4 | Walsh Construction Company | Yes | No | \$39,936,523.17 | \$202,569.77 | \$39,733,953.40 |
| 5 | IHC Construction & Alliance Corporation JV | Yes | No | \$41,068,361.93 | \$107,665.59 | \$40,960,696.34 |

Illinois State Toll Highway Authority - Bidder List-

Contract RR-12-9121

Description Fuel System Rehabilitation - Systemwide - Tri-State Tollway (I-294/I-94), Reagan Memorial Tollway (I-88), Jane Addams Memorial Tollway (I-90) and Veterans Memorial Tollway (I-355).

ADV. Date 2/10/2012

Due Date 3/6/2012

| No. | Contractor | DBE Sbumitted | DBE Waiver | Bid | ECP | Award Criteria |
|-----|---|------------------|---------------|----------------|--------|-------------------|
| 1 | Stenstrom Excavation and Blacktop Group | Yes | Yes | \$3,597,432.00 | \$0.00 | \$3,597,432.00 |
| 2 | Broadway Electric, Inc | Yes | No | \$4,673,365.00 | \$0.00 | \$4,673,365.00 |
| 3 | Walsh Construction Company | Yes | No | \$5,711,000.00 | \$0.00 | \$5,711,000.00 |
| 4 | Ornelas Construction Company | Yes | No | \$5,834,136.00 | \$0.00 | \$5,834,136.00 |