

Illinois State Toll Highway Authority - Bidder List-

Contract I-05-5337

Description Open Road Tolling Plaza 17 (Devon Ave.) Roadway & Bridge Reconstruction M.P. 0.9 to M.P. 2.4

ADV. Date 7/14/2005

Due Date 9/8/2005

No.	Contractor	DBE Plan	Bid
1	Lorig Construction Company	Yes	\$42,802,545.58
2	FHP Tectonics Corp.	Yes	\$44,699,588.92
3	Dunnet Bay Construction Co.	Yes	\$45,110,949.22
4	Kenny Construction Company, Plote Construction, Inc. J.V.	Yes	\$52,289,569.03
5	Herlihy Mid-Continent Company	Yes	\$52,920,528.61

Illinois State Toll Highway Authority - Bidder List-

Contract I-05-5338

Description Open Road Tolling Plaza 19 (River Road) Roadway & Bridge Reconstruction Northwest Tollway M.P. 0.0 to M.P. 0.9

ADV. Date 7/14/2005

Due Date 9/2/2005

No.	Contractor	DBE Plan	Bid
1	FHP Tectonics Corp.	Yes	\$23,750,161.47
2	Lorig Construction Company	Yes	\$24,301,318.10
3	Walsh Construction Company of Illinois	Yes	\$25,979,880.00
4	Dunnet Bay Construction Co.	Yes	\$26,132,806.19
5	Herlihy Mid-Continent Co / Plote Construction, Inc. JV	Yes	\$28,231,500.00

Illinois State Toll Highway Authority - Bidder List-

Contract I-05-7705

Description North-South Tollway Grading & Drainage Improvements, Stevenson Expwy Interchange Grading, Drainage, Paving & Lighting Improvements N/S M.P. 8.0-9.5, 11.1-13.5, 10.6-11.1; Clearing Improvements Stevenson M.P. 269.0-271.0

ADV. Date 8/1/2005

Due Date 9/2/2005

No.	Contractor	DBE Plan	Bid
1	T.J. Lambrecht Constr, Inc / Lindahl Bros, Inc. JV	Yes	\$43,326,135.47

Illinois State Toll Highway Authority - Bidder List-

Contract I-05-5325

Description Bituminous Mainline Pavement Scarification and Resurfacing Northwest M.P. 62.3 to M.P. 71.0 and Temporary Median Cross-Over M.P. 68.9 to M.P. 69.2 and M.P. 70.7 to M.P. 71.0

ADV. Date 8/2/2005

Due Date 8/30/2005

No.	Contractor	DBE Plan	Bid
1	Rockford Blacktop Construction Co.	Yes	\$5,649,521.56
2	Rock Road Companies, Inc.	Yes	\$5,861,555.32

Illinois State Toll Highway Authority - Bidder List-

Contract RR-05-5365

Description Cable Median Barrier System Northwest Tollway M.P. 26.6 to M.P. 60.5

ADV. Date

Due Date 8/2/2005

No.	Contractor	DBE Plan	Bid
1	G.F. Structures Corp.	Yes	\$4,414,624.77

Illinois State Toll Highway Authority - Bidder List-

Contract RR-05-5370

Description Bridge Repairs, Tri-State Tollway M.P. 31.1 to M.P. 47.7

ADV. Date 8/18/2005

Due Date 9/6/2005

No.	Contractor	DBE Plan	Bid
1	Herlihy Mid-Continent Company	Yes	\$1,527,985.00
2	Lorig Construction Company	Yes	\$1,682,147.50
3	Albin Carlson & Co.	Yes	\$1,916,865.00