[bookmark: _GoBack]INSTRUCTIONS FOR COMPLETING EXHIBIT C: CURRENT OBLIGATIONS

Work Being Negotiated or Under Agreement with the Illinois State Toll Highway Authority

If your firm currently has work awarded by ISTHA, complete the first page of Exhibit C, showing Project Fee and Fee Remaining in the Estimated Time Period for Completion of Each Project. [Projects being negotiated and scheduled supplements should be listed and the fee columns estimated.] If your firm has a contract in which the Tollway has suspended the work, list the Project Fee and Fee Remaining To Be Earned and your best estimate of when the work will resume.  If your firm is participating in an ISTHA project as a Subconsultant, complete the "Your Firm as a Subconsultant" block showing Subcontract Fee and Fee Remaining in the Estimated Time Period for Completion of Each Project.

· Work Being Negotiated or Under Agreement by Your Transportation Staff for Other than the Illinois State Toll Highway Authority

For any work your firm has other than ISTHA, complete the second page of Exhibit C, listing the Fee Remaining in the Time Period for Completion of the Projects in the Appropriate Agency.

· Current  Obligations for  the  Illinois  State  Toll  Highway  Authority that  Your  Firm  has Subcontract

If your firm currently has work where a Subconsultant is being utilized, complete and submit the third of Exhibit C, showing their Subcontracted Fee and Work Remaining in the appropriate columns.  If you currently have no Subconsultants on your ISTHA contracts, mark "None" and submit.

· Summary of Work

Please provide this information from totals on the first two pages of Exhibit C.  The table for this information is found in Exhibit C at the bottom of the second page.
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EXHIBIT C
	


Current Obligations of Work for the Illinois State Tollway Highway Authority
__________________________________________________________________________________		
(Firm’s Legal Name)

Your firm as Prime Consultant				
	PSB No.
	Total Project Fee
	Fee Remaining without Subconsultants

	
	
	0-6 Months 
	7-18 Months
	>18 Months

	
	
	Design
	Constr.
	Design
	Constr.
	Design
	Constr.

	
	
	
	
	
	
	
	

	Total as Prime:

	(enter here & table on Page 3)
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EXHIBIT C
	


Current Obligations of Work for the Illinois State Tollway Highway Authority
__________________________________________________________________________________
(Firm’s Legal Name)

Your firm as Subconsultant:
	
Consultant You Are Subcontracted to
	
PSB No.
	
Total Project Fee
	Fee Remaining

	
	
	
	0-6 Months
	7-18 Months
	>18 Months
	

	
	
	
	Design
	Constr.
	Design
	Constr.
	Design
	Constr.

	
	
	
	
	
	
	
	
	

	Total as Subconsultant:

	(enter here & table on Page 4)
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EXHIBIT C

Current Obligations of Work by Your Transportation Staff for Other
 than The Illinois State Toll Highway Authority




(Firm’s Legal Name)



Total AGR Amount 

Fee Remaining To Be Earned


0-6 Months
7-18 Months
>18 Months


Design
Constr.
Design
Constr.
Design
Constr.

City of Chicago








Illinois Department of Transportation








All Other Work
(Public & Private)


































Total Non-ISTHA

(enter here & on table below)




Note: The start date for the 0-6 months will be the date of this PSB



Summary of Work


Totals For Firm

0-6 Months

7-18 Months

18 Months

Design
Constr.
Design
Constr.
Design
Constr.

Total As Prime







Total As Subconsultant







Total For Non-ISTHA


























Total






Exhibit C - Page 3 of 4


PSB 19-2								Page | 5 

EXHIBIT C
Current Obligations that Your Firm Has Subcontracted
for The Illinois State Toll Highway Authority

(Firm’s Legal Name)

Subcontract Fee is the total Subconsultant fee negotiated in a subcontract and includes all additional Subconsultant fees in supplements and Extra Work Orders.

Fee Remaining to be earned is the “Subcontract Fee” less:
(1) The fee billed to your firm and,
(2) The actual and estimated fee for work completed subsequent to the last submitted invoice up to the date of issuance of this Bulletin.

	PSB Item #
	Job
#
	Name of   Subconsultant
	Sub-contract Fee
	Fee Remaining To Be Earned

	
	
	
	
	0-6 Months
	7-18 Months
	>18 Months

	
	
	
	
	Design
	Constr.
	Design
	Constr.
	Design
	Constr.
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