INSTRUCTIONS FOR COMPLETING EXHIBIT C: CURRENT OBLIGATIONS

Work Being Negotiated or Under Agreement with the Illinois State Toll Highway Authority

If your firm currently has work awarded by ILLINOIS TOLLWAY, complete the first page of Exhibit C, showing Project Fee and Fee Remaining in the Estimated Time Period for Completion of Each Project. [Projects being negotiated and scheduled supplements should be listed and the fee columns estimated.] If your firm has a contract in which the Illinois Tollway has suspended the work, list the Project Fee and Fee Remaining To Be Earned and your best estimate of when the work will resume. If your firm is participating in an ILLINOIS TOLLWAY project as a Subconsultant, complete the "Your Firm as a Subconsultant" block showing Subcontract Fee and Fee Remaining in the Estimated Time Period for Completion of Each Project.

· Work Being Negotiated or Under Agreement by Your Transportation Staff for Other than the Illinois State Toll Highway Authority

For any work your firm has other than ILLINOIS TOLLWAY, complete the second page of Exhibit C, listing the Fee Remaining in the Time Period for Completion of the Projects in the Appropriate Agency.

· Current Obligations for the Illinois State Toll Highway Authority that Your Firm has Subcontract

If your firm currently has work where a Subconsultant is being utilized, complete and submit the third of Exhibit C, showing their Subcontracted Fee and Work Remaining in the appropriate columns. If you currently have no Subconsultants on your ILLINOIS TOLLWAY contracts, mark "None" and submit.

· Summary of Work

Please provide this information from totals on the first two pages of Exhibit C. The table for this information is found in Exhibit C at the bottom of the second page.
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EXHIBIT C



Current Obligations of Work for the Illinois State Tollway Highway Authority


(Firm’s Legal Name)

Your firm as Prime Consultant

	
PSB No.
	
Total Project Fee
	Fee Remaining without Subconsultants

	
	
	0-6 Months
	7-18 Months
	>18 Months

	
	
	Design
	Constr.
	Design
	Constr.
	Design
	Constr.

	
	
	
	
	
	
	
	

	Total as Prime:
	(enter here & table on Page 3)
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EXHIBIT C

Current Obligations of Work for the Illinois State Tollway Highway Authority

(Firm’s Legal Name)

Your firm as Subconsultant:

	
Consultant You Are      Subcontracted to
	
PSB No.
	
Total Project Fee
	Fee Remaining

	
	
	
	0-6 Months
	7-18 Months
	>18 Months

	
	
	
	Design
	Constr.
	Design
	Constr.
	Design
	Constr.

	
	
	
	
	
	
	
	
	

	Total as Subconsultant:
	(enter here & table on Page 4)
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EXHIBIT C
Current Obligations of Work by Your Transportation Staff for Other than The Illinois State Toll Highway Authority


 (
Total AGR Amount
Fee Remaining To Be Earned
0-6 Months
7-18 Months
>18 Months
Design
Constr.
Design
Constr.
Design
Constr.
City of Chicago
Illinois Department of Transportation
All Other Work (Public & Private)
)(Firm’s Legal Name)















Total Non- ILLINOIS TOLLWAY
(enter here & on table below)


 (
Note: The start date for the 0-6 months will be the date of this PSB
)


Summary of Work

	
Totals For Firm
	
0-6 Months
	
7-18 Months
	
18 Months

	
	Design
	Constr.
	Design
	Constr.
	Design
	Constr.

	Total As Prime
	
	
	
	
	
	

	
Total As Subconsultant
	
	
	
	
	
	

	
Total For Non-ILLINOIS
	
	
	
	
	
	

	
Total
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EXHIBIT C


Current Obligations that Your Firm Has Subcontracted for The Illinois State Toll Highway Authority

 (
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(Firm’s Legal Name)

Subcontract Fee is the total Subconsultant fee negotiated in a subcontract and includes all additional Subconsultant fees in supplements and Extra Work Orders.

Fee Remaining to be earned is the “Subcontract Fee” less:
(1) The fee billed to your firm and,
(2) The actual and estimated fee for work completed subsequent to the last submitted invoice up to the date of issuance of this Bulletin.

	
PSB Item #
	
Job
#
	
Name of Subconsultant
	
Sub- contract Fee
	Fee Remaining To Be Earned

	
	
	
	
	0-6 Months
	7-18 Months
	>18 Months

	
	
	
	
	Design
	Constr.
	Design
	Constr.
	Design
	Constr.
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