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NOTICE FOR CONTACT INFORMATION 
 

Illinois Toll Highway Authority 
2700 Ogden Avenue 

Downers Grove, IL  60515 
 

 
This Professional Services Bulletin (PSB) is the official notice of needed professional 
services for the Illinois Tollway as authorized by Section 15-1 of the Illinois Procurement 
Code 30 I LCS 500/15-1. This PSB is available on t he Tollway’s website at 
http://www.illinoistollway.com; additional information is also posted on the Illinois 
Procurement Bulletin at http://www.purchase.state.il.us.  
 
 
For instruction on accessing the Tollway website, PSB, and Exhibits please see the last 
page of this document. 
 
Instruction on receiving procurement opportunities can be found in the “Illinois 
Procurement Bulletin Notice” section of this PSB. 
 
All questions related to this Professional Services Bulletin must be submitted 
electronically to the SOI Mailbox at SOIPSB.14-1@getipass.com 10 days prior to the 
submittal due date of July 3, 2014. The subject line should read: PSB 14-1 Question. 
Answers will be addressed via an Addendum. 

http://www.illinoistollway.com/
http://www.purchase.state.il.us/
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NOTICE 

 
CONSULTANT/SUBCONSULTANT CONFLICTS OF INTEREST  

WITHIN TOLLWAY PROJECTS 
 

 
The Tollway has received questions regarding prime consultant and subconsultant 
conflicts of interest, specifically with regard to primes and their subconsultants who 
perform program management and project management services under the Program 
Management Office (PMO), Consulting Engineer (CE), Traffic Engineer (TE), 
Construction Corridor Management (CCM) and D esign Corridor Management (DCM) 
contracts.  The following applies: 
 
Certain contracts require that a prime consultant cannot perform other services for the 
Tollway.  Those contracts are the Consulting Engineer, Traffic Engineer and Program 
Management Office.  Subconsultants working for these contracts can perform work on 
other Tollway projects provided that: 
 

1. The subconsultant does not serve as the Tollway’s project manager overseeing 
work done by that subconsultant firm on another Tollway contract - specifically if 
the subconsultant reviews progress reports and invoices of a contract that has 
that subconsultant as a part of the team. 
 

2. The subconsultant does not review their own firm’s work if that subconsultant firm 
is working on another Tollway contract. 
 

3. Any other potential issue that a professional firm, professional individual or the 
Tollway reasonably determines is inappropriate. 

 
For item 2 above, the prime consultant and subconsultant may resolve this conflict by 
documenting that another person that did not perform the original work being reviewed 
will be performing those reviews.  For example, if a subconsultant has the responsibility 
of performing electrical lighting reviews for the prime consultant, and the subconsultant 
is also responsible for designing electrical lighting as a s ubconsultant on another 
Tollway contract, the prime consultant may substitute either another subconsultant or an 
employee of their own firm to review that contract’s specific design submittal.   
 
Prime consultants who have CCM and DCM contracts can work on other Tollway 
contracts.  However, the prime firm and their subconsultants should not be in a position 
to review their own work.  F or example, a C CM may also have a C onstruction 
Management (CM) contract within their corridor.  The CCM may have responsibility to 
perform documentation review of the CM firms within their corridor; however, the CCM 
should not perform documentation review on their own CM contract.  The Tollway will 
ask another firm to perform that review. 
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NOTICE  
 

CONSULTANT/SUBCONSULTANT CONFLICTS OF INTEREST  
WITHIN TOLLWAY PROJECTS (cont.) 

 
This notice is not intended to create confusion; rather it is to request the use of common 
sense and professional judgment.  As professional firms, it is known that you should not 
place your firm in an unfair advantage, and when you believe there may be an issue, to 
quickly inform your prime consultant so that appropriate steps can be taken to mitigate 
any such instance.  This notice is not intended to address any potential conflicts of 
interest ruled upon by the Chief Procurement Officer and/or the Procurement Policy 
Board under the Illinois Procurement Code (30 Ill. Comp. Stat. 500). 
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IMPORTANT NOTICE 
 

Procurement Reform Bill   
Senate Bill 51(Public Act 96-0795) as revised by Trailer Bill 

3576 (Public Act 96-0920) and subsequently Senate Bill 2958 
(Public Act 97-0895) 

 
The Procurement Reform Bill commonly known as SB 51 (statutorily known as Public 
Act 96-0795) went into effect on July 1, 2010. In addition, Trailer Bill 3576, Public Act 
96-0920, established applicable changes to SB 51(Public Act 96-0795) for additional 
Procurement procedures, processes and forms.  The Procurement Omnibus Bill (Public 
Act 97-0895) was signed into law on August 3, 2012, which further revised some of the 
standard requirements under the Procurement Code.  
 
Following are some of the highlights of the new requirements under the Bill: 
 
New Bid Submittal Requirements in Accordance with Public Act 96-0795 as 
revised by Public Act 96-0920 (Effective 7/1/10) and subsequently with Public Act 
97-0895, effective 8/3/2012.  
 
Prime Consultants: 
 

• Requirements are effective with Tollway Professional Services Bulletin 10-2 and 
any subsequent Bulletins. 

• Required to submit new Financial and Conflicts of Interest Disclosures with offer 
(Certification/Disclosure form revision date: v.13.5). 

• Requires annual re-certification for multi-year contracts in accordance with the 
state’s fiscal year which begins July 1st. 
 
Beginning with Professional Services Bulletins advertised in 2013 or later, 
subcontract agreements are no longer required to be submitted upon execution 
of the contract. However, upon r equest, a c opy of the subcontract must be 
submitted within fifteen (15) days after execution of the contract if selected, or 
after execution of the subcontract, whichever is later, for those subcontracts with 
an annual value of more than $50,000. All subcontractors performing work with 
an annual value of $50,000 or more must continue to provide the same 
certifications and disclosures as the Vendor makes as a condition of the contract. 
 

Subconsultants: 
• Subconsultants whose annual contract value exceeds $50,000 must provide 

required Financial & Conflict of Interest Disclosures, as well as State 
Certifications if requested, to the selected Prime. 

• Requires annual re-certification for multi-year contracts in accordance with the 
state’s fiscal year which begins July 1st. 
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Procurement Reform Bill   
Senate Bill 51(Public Act 96-0795) as revised by Trailer Bill 

3576 (Public Act 96-0920) and subsequently SB 2958 (Public 
Act 97-0895 

 
New Communication Requirements in Accordance with Public Act 96-0795 as 

revised by Public Act 96-0920 (Effective 1/1/11), and as amended August 3, 2012, 
by Public Act 97-0895  

  
The communications portion of the Act requires state employees who participate 
personally and substantially in the decision to award a state contract to report Vendor 
Communications to the Procurement Policy Board when the communication involves 
material information regarding a pr ocurement or potential action concerning a 
procurement. 
 
Types of Communications Covered: 
 
Any written or oral communication – includes a l etter, e-mail, face-to-face, group 
conversation, telephone or teleconference discussion. 
 
Types of Communications NOT covered: 
 

• Statements made by a person in a public forum. 
• Statements regarding matters of procedure or practice. (Format, Number of 

copies, Manner of filing, Status). 
 
Prohibited Bidders and Contractors 
A vendor is not eligible to bid or enter into a contract if: 
 

• They assist the agency by reviewing, drafting or with preparation of any: 
• Invitation for Bids; 
• Request for Proposal; 
• Request for Information; or 
• Provided similar assistance. 

Unless requested by an employee of the State 
 

(Except as part of a publicly issued opportunity to review drafts of all or part of 
these documents.) 

 
Compliance with Public Act 96-0795, as revised by Public Act 96-0920 and 
subsequently Public Act 97-0895, is an essential part of the Illinois Tollway’s 
contracts.  

 
Failure to comply with these requirements shall cause the offer to be rejected as 
non-responsive. 
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IMPORTANT NOTICE 
 

FREQUENTLY ASKED QUESTIONS 
 
Q: Where do I submit my electronic Statement of Interest? 
 
A. As stated in the Electronic Submittal Instructions, all electronic submittals must 

be addressed to SOIPSB.14-1@getipass.com. Be sure to follow the “subject line” 
instructions as referenced on page 16 or your e-mail may be rejected. 

 
 
Q: When do I submit my electronic Statement of Interest? 
 
A. You may submit anytime between the publication date and the due date of July 

3, 2014, as indicated on the cover sheet. Statements of Interest received AFTER 
the 4:30:00 P.M. CST deadline WILL NOT be considered, including any partial 
submittals. 

 
 
Q:  We are proposing the services of a sub-consultant that is currently a 

subconsultant to the Tollway through another Prime.  Do we need to submit the 
subconsultant’s current work obligation between the Tollway and the other 
Prime? 

 
A. Only the Prime needs to submit their current work obligation with the Statement 

of Interest.  
 

 
Q:  Are subconsultants required to complete the Certification/Disclosure forms? 
 
A. Known subconsultants whose annual contracts exceed $50,000 SHALL 

separately complete and submit the Certification/Disclosure forms to the Prime 
upon selection (See Tollway website for Certification/Disclosure forms v.13.5).  
 
Certification/Disclosure forms for subconsultants whose annual contract value 
exceeds $50,000, shall be submitted within 15 days of execution of the 
subcontract(s) by the Prime to the State Purchasing Officer (SPO) through the 
General Manager of Engineering at 2700 Ogden Ave., Downers Grove, IL 60515 
within 15 days of contract execution (generally the Notice to Proceed date).  
 
 

Q:  Does the Prime need to be prequalified in each of the IDOT categories? 
 
A. Each item listed in the Bulletin indicates the specific IDOT prequalification 

category that must be met by the prime firm, as well as the prequalification 
categories eligible to be met through a subconsultant.   
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Q:  We are considering entering into a Mentor-Protégé agreement. Is there a 
standard agreement available? 

 
A. The Mentor-Protégé agreement should be developed by the participating parties. 

However, the agreement must meet the overall objectives of the Mentor-Protégé 
program as outlined in the Mentor-Protégé Guidelines.  

 
Q: Our firm has not had any business dealings with the State of Illinois and as a 

result we have not registered with the State Board of Elections. The Standard 
Certification forms request information regarding our registration status. Are we 
obligated to register at this time? 

 
A. If selected, it is understood that the contract value will exceed the statutory 

registration amount of $50,000; therefore, failure to have registered as a 
business entity with the State of Illinois Board of Elections prior to the submittal of 
your offer (Statement of Interest) will result in your firm being considered non-
responsive.  
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NOTICE 
 

ILLINOIS PROCUREMENT BULLETIN (IPB) NOTICE 
 
 
Public Notice in reference to the Illinois Tollway’s Professional Services Bulletin is 
automatically provided through the Illinois Procurement Bulletin (IPB) and Electronic 
Mail (email). 
 
To receive an el ectronic notice, consultants must be r egistered in the IPB. All 
consultants registered in the IPB will receive an e -mail notice when a P rofessional 
Services Bulletin is released by the Illinois Tollway.  The detailed scope for each item 
and the response criteria will continue to be maintained on the Illinois Tollway website. 
 
To register in the Illinois Procurement Bulletin, please follow these instructions: 

 
1. Go to http://www.purchase.state.il.us 
 
2. From the Illinois Procurement Bulletin Homepage, click “Registration” located at 
 the top of the screen. 
 
3. From the Registration page, click “Registration” under the heading “New Users”. 
 
4. Read the General Information and Disclaimer and click “Continue”. 
 
5. Shift to FULL SCREEN view. 
 
6. Follow the on-screen instructions. 
 
7. Select drop-down at the top of the screen to see the class codes by “Class Code    

Number.” 
 
8. Scroll down within the list, click the desired Class Code and click the “Add” 

button; repeating for all Class Codes for which you wish to register and receive 
notices. 

 
9. If you add a Class Code in error return to the “Add” screen and use the “Remove” 

 button. 
 

10. When all Class Codes have been selected, click the “Ok” button on the selection 
 screen, and the “Submit” button on the Registration screen.  You will immediately 
 receive a confirmation at the address provided during registration. 
 

NOTE:  The fields marked with a red dot are required fields and must be completed in 
order to successfully register.  Presently, the option to register for a Sub-class does not 
exist. Registration is by Class Code only and all Sub-classes are included automatically. 

 

http://www.purchase.state.il.us/
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You will receive an automatic e-mail notification confirming your registration.  Please be 
aware that there is no guarantee of the delivery of email notifications.  Reviewing the 
IPB periodically for existing procurement opportunities is recommended.   
 
If you wish to add or remove Class Codes after registration, click “Update” on the 
Register screen and follow the prompts. 
 
The Class Codes are those which Consultants should register to learn about available 
Illinois Tollway work. Please understand that once registered, your firm will receive 
notices of opportunities for postings statewide, as other agencies also post their needs 
in the IPB.  
 
Please direct questions regarding the registration process or the use of the IPB to 
webmaster@purchase.state.il.us or the Procurement Help desk at (217) 299-0634. 

mailto:webmaster@purchase.state.il.us
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STATEMENTS OF INTEREST 
 

INFORMATION 
 

PROFESSIONAL SERVICES BULLETIN 14-1 
 

 
This Professional Services Bulletin (PSB) is the official notice of needed professional services 
for the Illinois Tollway. This PSB contains information pertaining to the advertisement for 
Statements of Interest (SOI) and is part of the official Illinois Procurement Bulletin for the Illinois 
State Toll Highway Authority as authorized by Section 15-1 of the Illinois Procurement Code 30 
ILCS 500/15-1.  This PSB also is available on t he Tollway’s website at 
http://www.illinoistollway.com.  For further information on accessing the Tollway Website PSB, 
and Exhibits please see the last page of this document. 

 
This is not an invitation for bids. Firms properly prequalified for the projects listed herein may 
indicate their desire to be considered for selection by submitting Statements of Interest to the 
Tollway at SOIPSB.14-1@getipass.com. The Tollway follows the Qualifications Based Selection 
(QBS) process mandated by Illinois statute. (30 ILCS 535/1: Architectural, Engineering, and 
Land Surveying Qualifications Based Selection Act) 
   
STATEMENTS MUST BE RECEIVED BY T HE ILLINOIS TOLLWAY AT THE ABOVE 
REFERENCED E-MAIL BY 4:30:00 P.M. (CENTRAL STANDARD TIME), DUE DATE July 3, 
2014. STATEMENTS RECEIVED AFTER THIS DATE AND TIME WILL NOT BE 
CONSIDERED. 
  
SELECTION CRITERIA  
Members of the Consultant Selection Committee will not be av ailable to discuss specifics of 
projects listed in this PSB between the date of the submittal and t he Selection Committee 
meeting.  Please do not send letters or e-mails expressing interest in specific projects to 
members of the Consultant Selection Committee.  
Selection of professional consultants by the Tollway is based on the firm’s professional 
qualifications, related experience, expertise, and availability of key personnel to be assigned to 
the project.  SOI's will be evaluated based on the following criteria: 
 

• Related experience and technical competence of the personnel and experience of the 
firms and/or Subconsultants proposed. 

 
• Familiarity of the firm and any proposed subconsultants with the work described in the 

Item. Particular attention will be g iven to appropriate cost saving measures and 
innovative ideas that will benefit the Tollway. 

 
• Ability to complete the work in the time required and the firm’s existing workload. 

 
• Commitment and availability of Key Personnel. 

 
• Proposed method of accomplishing the project’s objectives. 

 
Consideration will also be given to the quality and scope of D/M/WBE and Mentor Protégé 
proposals.  
 
Include performance ratings for past work done for the Tollway, IDOT, or any other government 
agencies or public bodies, if applicable.   

http://www.illinoistollway.com/
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STATEMENTS OF INTEREST 
 

GUIDELINES FOR SUBMITTING STATEMENTS OF INTEREST (SOI) 
    

REQUIRED FORMAT FOR SUBMITTING STATEMENTS OF INTEREST  
The firm acting as the prime must be prequalified in all of the prequalification categories 
requested in the project advertisement even if they plan to subcontract part of the 
project, except where noted in a specific project advertisement.  Any consultant, prime or 
sub must be prequalified by IDOT in the category of work they are performing. All pre-
qualifications must be obtained no later than the final date established for the receipt of 
Statements of Interest for any Items bid.   
 
All Exhibits must be current.  Exhibits from previous PSBs will not be accepted. 
 
Prequalified firms may indicate their desire to be considered for selection on any of the projects 
listed within this PSB by submitting a separate SOI for each project. Each SOI must be 
submitted using the following basic format: 
 
COVER SHEET 
 
Include Full Legal Firm Name, PSB Number, Item Number, and all known sub-consultants (Full 
Legal Firm Names). 
 
TABLE OF CONTENTS 
 
Include Section Number and Page Numbers 
 
SECTION 1.  Executive Summary (limit to 2 pages) 
 

A.  Legal Name of firm, address, telephone number, e-mail address and contact person.  
B.  List all known subconsultants, the work the firm(s) will be performing and a contact 
person for each. Identify any D/M/WBE’s. Subconsultants must be prequalified in the 
area of work they will be performing. Include Mentor Protégé data if participating. 
C.  Name of Project Manager. 
D.  Name of Project Engineer. 
E.  Project Understanding. 
F.  Project Approach (include brief statement of firm’s unique qualifications and 
experience, approach to the project’s specific challenges such as maintenance of traffic, 
environmental constraints, budget constraints, schedule constraints, design challenges, 
etc.). 
G.  Statement that firm will meet or exceed the D/M/WBE goal for the item. Include the 
proposed percentage of work to be completed by proposed D/M/WBE firms 
(Percentages must match those submitted with SOI Team Spreadsheet and Exhibit A). 

 
SECTION 2.  Organization Chart 
 
Include names and titles for all Key Project Personnel 
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STATEMENTS OF INTEREST 
 

GUIDELINES FOR SUBMITTING STATEMENTS OF INTEREST (SOI) 
 
 

SECTION 3.  Personnel:   
 
Exhibit A:  Proposed Staff  
Please include Exhibit A as part of Section 3 and complete as follows: 
 
 A. Include resumes for Key Project Personnel proposed for the project (Prime firm and 

subconsultants for those specific positions identified in the PSB item description). 
Resumes for each individual should not exceed two (2) pages and should include only 
relevant experience for the specific Item. 

 
 B. List the Key Project Personnel to match the required prequalification categories and 

any additional personnel requirements designated in the project advertisement. (Include 
firm name if work is to be completed by a subconsultant.) 

 
 C. QC/QA personnel must be different individuals than staff preparing the documents. 
 
 D. Include the name of each proposed subconsultant and the category(ies) of work they 

will perform. If a DBE Goal is in the advertisement, list the proposed DBE 
subconsultants(s) including the percentage of work each firm will be performing. All 
subconsultants must be prequalified in the area of work they will be performing. 
Complete the “Draft Plan to Achieve Diversity Goal” table with the relevant information. 

 
Construction Management Services require the names and resumes of Certified Record 
Documentation Reviewers and I nspectors that will be as signed to the project. Specific 
requirements are explained in the Phase III Items. 
 
SECTION 4.  Availability of Key Project Personnel Form 
 
Exhibit D.   
Firms must show the percentage of time that identified Key Project Personnel will be available 
to work on the project described in each Item. We request a Word document saved in .pdf 
format to be completed with the relevant information. 
 
SECTION 5.  Relevant Project Experience 
Include a minimum of three (3) relevant projects of equal or greater complexity demonstrating 
the firm’s experience in the type of work required for the specific Item.  Each relevant project 
should not exceed two (2) pages. The use of photos is highly discouraged.  Color graphics and 
photographs may be sent with the e-mail files with the understanding that email size is not to 
exceed 7MB. 
 
SECTION 6.  Exhibit B:    
Projects involving Location/Design Studies and Environmental Reports require completion of 
this Exhibit.  
 
SECTION 7.  Exhibit C:   
Current Obligations of Work (This form must be submitted in a separate email if submitting 
electronically.  See instructions for electronic submittals.)   
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NOTICE 
 

ELECTRONIC SUBMITTAL INSTRUCTIONS 
 
Please carefully read the instructions below BEFORE submitting your Statements of 
Interest. 
 
It is CRITICAL that submittal instructions be followed.  All Forms, ESPECIALLY the SOI Team 
spreadsheet (SOITEAM.xls) must be submitted per the instructions provided.  Failure to do so 
may result in an incomplete submittal resulting in your firm being disqualified. For further 
information on accessing the Tollway Website, PSB and Exhibits, please see the last page of 
this bulletin.   
 
The Tollway requires an electronic submittal of the Statements of Interest, and a  SOI Team 
spreadsheet (SOI Team: Prime and subconsultant PSB 14-1) that captures critical information 
used in the Selection Process.  The instructions are as follows: 
 

• You must obtain the SOI Team spreadsheet from the Tollway Website: Prime and 
subconsultant PSB 14-1 Spreadsheet.  

 
• The SOI Team Spreadsheet includes a separate worksheet for each Item advertised in 

the PSB. You are required to complete the worksheet for each Item, completing all 
columns shown for the Prime Consultant, and for every subconsultant that is being 
proposed. 

 
• For each subconsultant the Prime’s full legal firm name must be entered in the first 

column. The worksheet is to be completed for each Item for which your firm is submitting 
a SOI; all other worksheets may be deleted before submitting to the Tollway.   

 
• The SOI Team Spreadsheet format cannot be altered – it contains imbedded formulas; 

you may not cut and/or copy, link or paste any information. All information must be typed 
- not copied in. YOU MAY NOT ADD, or DELETE columns, or reformat the sheets or any 
setting in the cell (font/type). DO NOT MODIFY THE COLUMNS, ROWS AND/OR ANY 
CELLS.  DO NOT skip rows when entering information; there should be no bl anks 
between information. DO NOT write-protect your submissions. DO save your file with 
your cursor in cell B3 and as an Excel 2010 before submitting. 

• The SOI Team Spreadsheet is to be submitted only ONCE as a single Spreadsheet 
containing worksheets for only those item(s) for which a SOI has been submitted.  

 
Subject:   SOIPSB14-1, SOI FIRM NAME CODE, ITEM (#’s) 

 
Do NOT send your spreadsheet as a .pdf file – it MUST be in the Excel format as 

provided. 
 

All required Exhibits can be found on the Tollway’s Website.  
(http://www.illinoistollway.com) 

 

http://www.illinoistollway.com/
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NOTICE 
 

 
It is important that the Submittal Instructions be followed.  Failure to follow 

the instructions may result in your firm being disqualified. 
 

Address electronic submittals to SOIPSB.14-1@getipass.com 
 
You will receive an e-mail delivery receipt confirmation if submitted 
correctly. 
 
 
When sending your Statements of Interest electronically, the subject line 
MUST read: 
 

SOIPSB14-1, SOI FIRM NAME CODE, ITEM (#’s) 
 

 
Any variation excluding SOIPSB14-1 from the subject line will result in your 
firm’s submittal(s) being directed to a “SPAM  FOLDER” which will 
automatically delete the email. 
 
In the event of offer disqualification: 
 
You may submit a written protest of our actions to the PROTEST REVIEW 
OFFICE following the requirements of the Standard Procurement Rules (44 
Ill. Adm. Code 1.5550).  The protest must be received by close of business 
no later than 14 days after the protesting party knows or should have 
known of the facts giving rise to the protest. 
 
PROTEST REVIEW OFFICE: 
 
CHIEF PROCUREMENT OFFICER 
ATTN: PROTEST REVIEW OFFICE 
401 S. SPRING STREET 
SUITE 515, STRATTON OFFICE BUILDING 
SPRINGFIELD, IL 62706 
PHONE: (217) 558-3724 
FACSIMILE: (217) 558-2164 
ILLINOIS RELAY: (800) 526-0844 
 
 
 
 

mailto:SOIPSB.12-5@getipass.com
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ELECTRONIC SUBMITTAL INSTRUCTIONS (cont.) 
 
The Tollway requires electronic submittals for the Professional Services Bulletin’s Statements of 
Interest via the established PSB mail box. All respondents to the Illinois Tollway Bulletin must 
meet the required IDOT prequalification (item specific) and utilize a unique 2 to 6 character SOI 
Firm Name Code assigned by the Tollway.  
 
To determine the designated SOI Firm Name Code go to the Tollway’s website under Doing 
Business>Construction and Engineering - see Joint Resources and click on the link to the 
Professional Services Bulletin page. The current SOI Firm Name Code List will be posted under 
the “Required Forms” section. If your firm is not included on the list, or your firm name has 
changed, please contact Grace Gomez at (630) 241-6800, extension 4136, for an assigned SOI 
Firm Name Code.  
 

1. All electronic submittals must be addressed to SOIPSB.14-1@getipass.com. 
 

2. All electronic submittals of your firm’s emails subject lines MUST read: SOIPSB14-1, 
SOI FIRM NAME CODE, ITEM (#’s). 
 

3. When submitting “Partnership Mentor/Protégé” Team files, please use the Prime’s 2-6 
character SOI Firm Name Code. When submitting “Joint Venture” team files please, use 
the new SOI Firm Name Code assigned by the Tollway to the Joint Venture. The SOI 
Firm Code Name is exclusive to the electronic submittal – meaning it does not establish 
the name of the Joint Venture. 
 

4. All Statements of Interest to be s ubmitted through the email system must use Adobe 
Acrobat 5.0 version or greater. 
 

5. The size limitation on i ncoming emails is 7MB. If you exceed this limit, you must 
separate the contents into multiple emails.  Identify the number of emails being sent (i.e. 
1 of 3) in the subject line. Please do not submit part of an Item in one email and another 
part in the next email.  Only those Item submittals that exceed 7MB should be submitted 
in more than one email. 
 

6. Scanned images, color graphics, and phot ographs which are converted to Adobe 
Portable Document Files (PDF) can be very large. Therefore, we are discouraging the 
use of color graphics, photographs and company logo images in the SOI submittal.  The 
Word and/or Excel documents available on the website are labeled as follows: 
 

Exhibit A.doc 
Exhibit B.doc 
Exhibit C.doc = Will be submitted as WL.pdf 
Exhibit D.doc  
Certification by Principal.doc = PRN 
Signature Certification.doc 
Certification Disclosure Forms.doc = DS.pdf 
SOITEAM Spreadsheet.xls = SOITEAM.xls 
Mentor-Protégé Details 

Complete the Word documents and then convert them to Adobe .pdf for the submittal. 

mailto:SOIPSB.12-5@getipass.com


 

PSB 14-1             Published June 11, 2014                                     18    

ELECTRONIC SUBMITTAL INSTRUCTIONS (cont.)  
7. Do not send zipped files.  They will be rejected and cause your submittal to be 

disqualified. 
 

8. SOI emails must be received by July 03, 2014, 4:30:00 P.M. CST. Any emails or partial 
submittals received after that time will be disqualified. 

 
9. It is important that your email be prepared according to the following instructions.  (Note:   

Engineering is used for example purposes only.) 
• The Subject Line must read:  SOIPSB14-1, SOI FIRM NAME CODE, ITEM (#’s) 

((1 of 3) – if multiple e-mails). 
• The first line of your email should indicate your Firm Name, PSB and Item 

Number(s) on which your firm is submitting. If submitting more than one email 
due to size, only reference the item numbers included with the email. 

• The body of the email submittal should list the name and phone number of your 
firm’s contact person. 

• Each attachment must be labeled as indicated below: 
 

1)   For each Item on which you are submitting, use your 2-6 character SOI Firm 
Name Code (this example = abc), immediately followed by the  

 2-digit Item Number (i.e., 01 through 99). 
(Example: abc02.pdf) 

 
2)  For your firm’s Certification by Principal use your 2-6 character SOI Firm 

Name Code, followed by PRN. 
(Example: abcPRN.pdf) 

 
3)  For your firm’s Disclosure Forms use your 2-6 character SOI Firm Name 

Code, followed by DS.  
(Example: abcDS.pdf) 

 
Disclosures submitted on behalf of a Joint Venture partnership should use the 
unique 2-6 character SOI Firm Name Code for each individual JV firm name 
followed by DS_JV. 
 

(Example: abcDS_JV.pdf, defDS_JV.pdf and ghiDS_JV.pdf) 
 

4)  For  your firm’s Current Obligations (Exhibit C), use your 2-6 character SOI 
Firm Name Code, followed by WL.   

(Example: abcWL.pdf) 
 
5) For your firm’s SOITEAM Spreadsheet, use your 2-6 character SOI Firm 

Name Code, followed by SOITEAM.xls. (For Joint Ventures the subject line of 
each should utilize the Joint Venture Firm Name code assigned by the 
Tollway. The Joint Venture lead will submit on behal f of the participating 
partners and identify the partner with a (JV) following their firm name in the 
work sheet.) 

(Example: abc_JVSOITEAM.xls) 
DO NOT CONVERT THE SOITEAM SPREADSHEET INTO pdf.  
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ELECTRONIC SUBMITTAL INSTRUCTIONS (cont.)  
 

10. Signatures must be scanned, then cut/copied and pasted into the appropriate signature 
blocks.  The files (with the exception of SOITEAM) must then be converted to a PDF.  

 
*Please review the following e-mail example: 

    
    

Detail Descriptions of Attachments for electronic submittal: 
 
• abc02, abc09 and abc24 are the Statements of Interest for the submitted Items and 

must include Exhibit A within the submittal. Following Exhibit A, include resumes of key 
project personnel listed in Exhibit A.  If Exhibit B is required, include next, followed by 
resumes of individuals listed on page 2 of Exhibit B. 
 

• abcPRN is the Certification by Principal. Only one copy of the Certification is required. If 
submitting as a Joint Venture, only the lead or managing partner must submit the PRN.  

 
• abcDS is the Disclosure Forms.  O nly one copy of the Disclosure Forms is required 

(unless you are submitting as a Joint Venture – if a Joint Venture include a DS for each 
JV partner and name as abcDS_JV.pdf). The word file “Certification Disclosure 
Forms.doc” includes all certification forms, the Disclosure of Business Operations in Iran 
and the Delinquent Debt Form. 

 
• abcWL is the Current Obligation Form (Exhibit C).  Only one copy of the Current Form is 

required.  The instructions shown on page one should not be included in your submittal. 
 
• abcSOITEAM.xls is the “SOI Team Prime and subconsultant PSB 14-1” Spreadsheet.  

Since the Spreadsheet contains a worksheet for each ITEM only one copy of the 
SOITEAM.xls file is required. 

 
o All required Exhibits can be found on the Tollway’s Website.  

(http://www.illinoistollway.com) 
*This example is an illustration of the use of “SOI Firm Name Code’s” and file names.  Please 

follow the Electronic Submittal Instructions regarding e-mail size limitations. 
 

http://www.illinoistollway.com/
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STATEMENTS OF INTEREST  

 
INFORMATION 

 
 
A.  DIRECT LABOR MULTIPLIER 
 
The Direct Labor Multiplier to be used on all projects advertised in the PSB is as follows: 
 
 Phase I and II (Studies, Design, and Survey)  2.8 
 
 Phase III (Construction Management)   2.8 
 
 Project Staff at Tollway Facilities    2.5 

 
• The 2.5 multiplier applies to contracts with personnel permanently assigned to a 

Tollway facility, such as the Central Administration Building (CA). The 2.5 
multiplier does not pertain to personnel assigned to construction field offices for 
Phase III (Construction Management). 
 

The Direct Labor Multiplier for specialty engineering services, such as Aerial Mapping 
and LiDAR, will be based upon the firm’s current overhead determined during contract 
negotiations.   

 
B.  SALARY CAPS AND PERSONNEL COMPENSATION 
 

Maximum Salary Cap for all Project Personnel is $70 per hour. 
 
Temporary personnel with Specialized Expertise  
Personnel brought in as “experts” can bill at a rate not to exceed $85 per hour with the 
written approval of the Chief Engineer. These personnel are not assigned to the project 
as Key Personnel but are available to assist in specific areas of expertise as needed and 
as requested by the Tollway. 

 
C.  ESTIMATED CONSTRUCTION COST OF PROJECTS 
 
The estimated construction cost of each project is presented in the following categories or may 
be specific to a project detail. This is to assist the consultant in determining the relative size of 
the project.  The construction cost category will be included in each Item.  The categories are: 
 

                     CATEGORY    ESTIMATED CONSTRUCTION COSTS 
  
                              A               $0M - $ 10M 
                              B            $ 10M - $ 25M 
                              C            $ 25M - $ 50M 
                              D            $ 50M - $ 75M 
                              E            $ 75M - $100M 
                              F              Over $100M 
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STATEMENTS OF INTEREST 

INFORMATION 
 
 
 

ALLOWABLE DIRECT COSTS 
 
The Allowable Direct Cost list was last updated October 01, 2013 and is 
available on the Tollway’s website.    
 

(http://www.illinoistollway.com) 
 
 
For information on accessing the Tollway Website please see the last page 
of this document.  The website for State Reimbursement rates is: 
 

http://www.state.il.us/cms/2_servicese_oth/trvlreim.htm 
 
Click on the “For Employees” tab and then on the “Travel Guide”. 
 
 
 
 
 
 
 
 
 
 
 
 
 

http://www.illinoistollway.com/
http://www.state.il.us/cms/2_servicese_oth/trvlreim.htm


 

PSB 14-1             Published June 11, 2014                                     22    

STATEMENTS OF INTEREST 
INFORMATION 

 
ALLOWABLE DIRECT COSTS  

 
Last updated: 10.01.2013  

 
The following costs are allowable when requested by the Department and i ncluded in the 
contract. The costs are allowable when it is customary for the firm to bill for the cost and it can 
be itemized in the firm’s billing and accounting systems.  
 
Per Diem   State Rate (Maximum)  
Lodging   State Rate (Maximum)  
Air Fare   Coach Rate with 2 weeks 

advance purchase  
Vehicles  

Mileage   State Rate* (Maximum)  
Vehicle Rental $55/day (Maximum) 
Leased / Company-Owned Vehicles (does not include   
personal vehicles, not owned by the company)  $65/day   
Vehicle Half-day Rate  $32.50/half day 
Parking Actual Cost 

Tolls  Actual Cost  
Overtime   Premium portion  
Film and Film Processing**   Actual Cost  
Overnight Delivery/Postage Courier Service   Actual Cost  
Copies of Deliverables and Mylars   Actual Cost  
Specific Insurance – required for project   Actual Cost  
CADD   Actual Costs (Maximum of 

$15.00/Hr)  
Monuments – Permanent   Actual Cost  
Payment for Newspaper Ads   Actual Cost  
Web Site   Actual Cost  
Facility Rental for Public Meetings & Exhibits/Rendering  
& AV Equipment/Transcriptions   Actual Cost  
Recording Fees   Actual Cost  
Courthouse Fees   Actual Cost  
Testing of Soil Samples   Actual Cost  
Lab Services (excluding Phase III normal construction    
inspection such as beam breaks, cylinder breaks,  
pavement cores)   Actual Cost 
Equipment rental specific for project (snooper for bridge    
inspection, noise meter, etc.)   Actual Cost 
Specialized equipment – on an as needed basis with prior    
approval   Actual Cost 
Traffic Systems  Actual Cost  
Storm sewer cleaning and televising  Actual Cost  
Traffic control and protection  Actual Cost  
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STATEMENTS OF INTEREST 
INFORMATION 

 
ALLOWABLE DIRECT COSTS CONTINUED 

 
 
 
Aerial photography and mapping  Actual Cost  
Utility exploratory trenching  Actual Cost  
 
 

• *website for State Reimbursement Rates  
http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx 

 
• **Use of digital cameras verses film cameras is encouraged when firms own 

digital cameras and the discussion of their use will be part of the negotiations. 
Film & copies will be reimbursed at actual costs.  

 
• On all agreements authorization after January 1, 2005, GPS Equipment is 

considered a “tool of the trade.”  
 

 

http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx
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STATEMENTS OF INTEREST 
INFORMATION 

 
ALLOWABLE DIRECT COSTS  
Construction Inspection  

 
 

Construction Inspection  
 
Construction Inspection Communications:  
 
Cell Phones  Unallowable 
Radio Communication  Actual Cost   
2-way Radio  Actual Cost  
 
Vehicles (Only for Vehicles assigned to project)    

Rental (Daily Rate Only) - Including Tolls $55/day (Maximum) 
Leased / Company-Owned Vehicles (does not include   
personal vehicles, not owned by the company)  $65/day   
 
The number of days will be calculated as follows:  
For extended stay**- Number of days on job site plus one  
Day to travel to and from job site  
Weekly (hotel) – Number of days on job site plus one day to  
Travel to and from job site per week.   
Shift Differential  Actual Cost based on firm policy 

 
**Extended Stay Status applies to individuals on the project over 20 Consecutive 
working days. The decision whether individuals will stay over the weekend will be made 
after the Contractor’s schedule is available and shall be made jointly by the Consultant 
Liaison and the IDOT Resident.  
 
NOTES:  

• Parking is now an allowable cost 
• Cell phones are now an unallowable direct cost 
• For CSE contracts, beam and cylinder breaks are not reimbursable. Overtime to 

employees traveling to and from the site will be allowed depending on the firm’s policy 
and limited to the Tollway’s CSE Manual allowance.  
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STATEMENTS OF INTEREST 
 
 

SCHEDULE FOR CONSULTANT SELECTION 
 

 
 

Task 
 

Date Due 
Statement of Interests (SOIs) Due from 
Consultants – Standard Disclosures 
required from Respondent. Upon selection 
of the Prime, a business entity whose 
contracts with State agencies, in the 
aggregate, annually total more than 
$25,000 SHALL separately complete and 
submit the Certification/Disclosure forms to 
the Prime. The Prime shall submit same to 
the State Purchasing Officer (SPO) 
through the General Manager of 
Engineering at 2700 Ogden Ave., Downers 
Grove, IL 60515 within 15 days of contract 
execution (generally the Notice to Proceed 
date).  

July 3, 2014 

Consultant Selection  
 

Week of August 18, 2014 

Notify Consultants of Selection  
 

Week of August 18, 2014 

Final Proposal/Agreement Due from 
Selected Consultant 

September 30, 2014 

Board Approval – a copy of the 
subcontract agreement, if required, within 
fifteen (15) days after execution (generally 
the Notice to Proceed date) of the contract 
if selected, or after execution of the 
subcontract, whichever is later, for those 
business entities whose contracts with 
State agencies, in the aggregate, annually 
total more than $50,000, must be 
submitted to the State Purchasing Officer 
(SPO) through the General Manager of 
Engineering at 2700 Ogden Ave., Downers 
Grove, IL 60515  
 

October 23, 2014 

Notice to Proceed  
 

December 31, 2014 
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NOTICE 
 

 
The Mile Posts listed in the project detail (A pages) are approximate.  
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Professional Services Bulletin No. 14-1  
 

Item No. Project No. / 
County Description Page No. 

1 

I-14-4186 
Cook 

I-90, Roadway, Retaining Wall and Bridge 
Reconstruction and Widening, East of Oakton Street 
(MP 73.3) to East of Lee Street (MP 76.6).  Construction 
Management Services.   

A-1 

2 

I-14-4187 
Cook 

I-90, Roadway, Retaining Wall and Bridge 
Reconstruction and Widening, Arlington Heights Road 
(MP 70.7) to East of Oakton Street (MP 73.3).  
Construction Management Services.   

A-3 

3 

I-14-4188 
Cook 

I-90, Roadway, Retaining Wall and Bridge 
Reconstruction and Widening, IL 53 (MP 68.1) to 
Arlington Heights Road (MP 70.7).  Construction 
Management Services.   

A-5 

4 

I-14-4189 
Cook 

I-90, Roadway, Retaining Wall and Bridge 
Reconstruction and Widening, Roselle Road (MP 65.5) to 
IL 53 (MP 68.1).  Construction Management Services.   A-7 

5 

I-14-4190 
Cook 

I-90, Roadway, Retaining Wall and Bridge 
Reconstruction and Widening, West of Higgins Road 
(MP 60.8) to Roselle Road (MP 65.5).  Construction 
Management Services.   

A-9 

6 

I-14-4191 
Cook 

I-90, Roadway, Retaining Wall and Bridge 
Reconstruction and Widening, IL 25 (MP 56.8) to West of 
Higgins Road (MP 60.8).  Construction Management 
Services.   

A-11 

7 

I-14-4192 
Cook 

I-90 at Barrington Road, Interchange, (MP 62.2).  
Construction Management Services.   

A-13 

8 

I-14-4193 
Cook 

I-90 at Roselle Road, Interchange, (MP 65.5).  
Construction Management Services.   

A-15 

9 

I-14-4194 
Cook 

I-90 and Systemwide, Construction Management 
Services Upon Request.  On-call and as-needed 
Construction Management Services.    A-17 

10 

RR-13-5660 
Whiteside, Lee 

I-88, Roadway Resurfacing, US Route 30 to US 52.  
Construction Management Services 

A-19 

11 

RR-13-5661 
Lee 

I-88, Roadway Resurfacing, US 52 to Midway Road.  
Construction Management Services 

A-21 

12 

RR-13-5662 
Lee, Ogle 

I-88, Roadway Resurfacing, Midway Road to IL 251.  
Construction Management Services 

A-23 



 

PSB 14-1             Published June 11, 2014                                     28    

13 

I-14-4636 
Cook, DuPage 

Elgin O’Hare Western Access, EOWA Extension from 
Park Blvd to Arlington Heights Road.  Construction 
Management Services.   A-25 

14 

I-14-4637 
Cook, DuPage 

Elgin O’Hare Western Access, Wood Dale Road.  
Construction Management Services.   

A-27 

15 

I-14-4638 
Cook, DuPage 

Elgin O’Hare Western Access, ITS and Fiber Optic 
Design.  On-call and as-needed Phase II Engineering 
Services. 
 

A-29 

16 

I-14-4639 
Systemwide 

Geotechnical Assistance Upon Request.  On-call and as-
needed Geotechnical Engineering Services.   

A-31 

17 

RR-14-4195 
Systemwide 

Materials Engineering Services Upon Request.  Quality 
Assurance Services. 
 A-32 

18 

I-14-4196 
Cook 

I-90 and Systemwide, Design Services Upon Request.  
On-call and as-needed Phase II Engineering Services. 
 A-42 

19 

Systemwide Infrastructure Management System for 2015/2016/2017 

A-44 
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1. I-14-4186, Jane Addams Memorial Tollway, I-90, Roadway, Retaining Wall and 
Bridge Reconstruction and Widening, East of Oakton Street (MP 73.3) to East of 
Lee Street (MP 76.6) 

 This project has a 22% D/M/WBE participation goal. 
 

Phase III engineering services are required for the construction contracts for the 
proposed roadway, retaining wall and br idge reconstruction and widening on the Jane 
Addams Memorial Tollway from East of Oakton Street (MP 73.3) to East of Lee Street 
(MP 76.6) in Cook County, Illinois.  The Tollway anticipates these phase III engineering 
services will be required for the following construction contracts: 
 

1. Construction contract scheduled for the 2015 construction season, to reconstruct 
the eastbound and westbound outside shoulders, lanes 3 and 4 of the Jane 
Addams Memorial Tollway between East of Oakton Street to the Des Plaines 
Oasis.   

2. Construction contract scheduled for the 2015 construction season, to reconstruct 
the eastbound and westbound outside shoulders, lanes 3 and 4 of the Jane 
Addams Memorial Tollway between the Des Plaines Oasis to East of Lee Street. 

3. Construction contract scheduled for the 2016 construction season, to reconstruct 
the eastbound and westbound inside shoulders, lanes 1 and 2 of the Jane 
Addams Memorial Tollway between East of Oakton Street to East of Lee Street. 

The Tollway is finalizing design and construction limits of these construction contracts; 
therefore, the Tollway may modify the project limits and project scope at the time of 
negotiations. 
 
Quality Assurance (QA) oversight and C ontractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in 
from the same plant are prohibited.  A t the negotiation meeting, the prime Consultant 
and the subconsultant(s) will disclose all previous involvement in the Tollway as well as 
current relationships with contractors. 
 
The Consultant will perform on-site inspection, review layout of contract including design 
changes, provide geotechnical inspection and t esting, prepare records, maintain 
documentation, submit pay estimates and change orders and any other duties requiring 
the services of an engineer to complete this project on a timely basis and in accordance 
with Tollway specifications.  The Consultant may be r equired to review and m ake 
comments on Pre-Final Design Plans submitted to the Tollway for constructability.  The 
individuals who would be assigned this responsibility should be s pecified.  T he 
Consultant must complete and s ubmit final measurements, calculations and f inal 
contract documents to the Tollway no later than six (6) weeks after completion of Punch 
List for the project.   

 
The prime firm must be prequalified by IDOT in the following categories: 

 
 Special Services (Construction Inspection)  
 Highways (Freeway) 
 Structures (Highway Bridges: Typical)      
 
The Tollway will allow a prime firm to meet the prequalifications for Highways (Freeway) 
and Structures (Highway Bridges: Typical) through a subconsultant. 
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Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume duties as Project Manager for all aspects of the 
work documents (must be an Illinois Licensed Professional Engineer). 

• The person who will be responsible for roadway design related issues (must be 
an Illinois Licensed Professional Engineer). 

• The person who will be responsible for structural design related issues (must be 
an Illinois Licensed Structural Engineer).  

• The Resident Engineer. 
• The Materials Coordinator. 
• The Document Technician.  (The person actively performing the documentation 

on the project must possess a current IDOT Construction Document certificate.  
Include the Documentation Certificate Number for IDOT class S-14, 
Documentation of Contract Quantities.) 

• The Project Controls Engineer.   
  

Construction estimate:  Category F 
 
Schedule:  This project is scheduled to start in Spring 2015 and continue to Fall 2018.   
 
The Consultant must have MicroStation capabilities.  A ll final documents shall be 
submitted in hard copy and electronic format and follow the ICAPP Manual.   
 
The Consultant must have Primavera Project Management P6 capabilities. 
 
This project will be m anaged through the Tollway’s web-based project management 
system.  The Consultant will be required to participate in these procedures and w ill 
receive training on the system. 

  
 The Tollway will furnish the Consultant with guidelines for the Consultant’s Quality 
 Program (CQP).   The CQP is due fourteen (14) days after Notice to Proceed. 
 
 The Consultant who is selected for this project will be notified and scheduled to attend a 

scope briefing at the Tollway Central Administration office building in Downers Grove. 
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2. I-14-4187, Jane Addams Memorial Tollway, Roadway, Retaining Wall and Bridge 
Reconstruction and Widening, Arlington Heights Road (MP 70.7) to East of Oakton 
Street (MP 73.3)    

This project has a 21% D/M/WBE participation goal. 

Phase III engineering services are required for the construction contracts for the 
proposed roadway, retaining wall and br idge reconstruction and widening on the Jane 
Addams Memorial Tollway from Arlington Heights Road (MP 70.7) to East of Oakton 
Street (MP 73.3) in Cook County, Illinois.  The Tollway anticipates these phase III 
engineering services will be required for the following construction contracts: 
 

1. Construction contract scheduled for the 2015 construction season, to reconstruct 
the eastbound and westbound outside shoulders, lanes 3 and 4 of the Jane 
Addams Memorial Tollway between Arlington Heights Road to East of Oakton 
Street.   

2. Construction contract scheduled for the 2016 construction season, to reconstruct 
the eastbound and westbound inside shoulders, lanes 1 and 2 of the Jane 
Addams Memorial Tollway between Arlington Heights Road to East of Oakton 
Street. 

The Tollway is finalizing design and construction limits of these construction contracts; 
therefore, the Tollway may modify the project limits and project scope at the time of 
negotiations. 
 
Quality Assurance (QA) oversight and C ontractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in 
from the same plant are prohibited.  A t the negotiation meeting, the prime Consultant 
and the subconsultant(s) will disclose all previous involvement in the Tollway as well as 
current relationships with contractors. 
 
The Consultant will perform on-site inspection, review layout of contract including design 
changes, provide geotechnical inspection and t esting, prepare records, maintain 
documentation, submit pay estimates and change orders and any other duties requiring 
the services of an engineer to complete this project on a timely basis and in accordance 
with Tollway specifications.  The Consultant may be r equired to review and m ake 
comments on Pre-Final Design Plans submitted to the Tollway for constructability.  The 
individuals who would be as signed this responsibility should be s pecified.  T he 
Consultant must complete and submit final measurements, calculations and f inal 
contract documents to the Tollway no later than six (6) weeks after completion of Punch 
List for the project.   

 
The prime firm must be prequalified by IDOT in the following categories: 

 
 Special Services (Construction Inspection)  
 Highways (Freeway) 
 Structures (Highway Bridges: Typical)      
 
The Tollway will allow a prime firm to meet the prequalifications for Highways (Freeway) 
and Structures (Highway Bridges: Typical) through a subconsultant. 
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Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume duties as Project Manager for all aspects of the 
work documents (must be an Illinois Licensed Professional Engineer). 

• The person who will be responsible for roadway design related issues (must be 
an Illinois Licensed Professional Engineer). 

• The person who will be responsible for structural design related issues (must be 
an Illinois Licensed Structural Engineer).  

• The Resident Engineer. 
• The Materials Coordinator. 
• The Document Technician.  (The person actively performing the documentation 

on the project must possess a current IDOT Construction Document certificate.  
Include the Documentation Certificate Number for IDOT class S-14, 
Documentation of Contract Quantities.) 

• The Project Controls Engineer.   
  

Construction estimate:  Category E 
 
Schedule:  This project is scheduled to start in Spring 2015 and continue to Spring 2018.   
 
The Consultant must have MicroStation capabilities.  A ll final documents shall be 
submitted in hard copy and electronic format and follow the ICAPP Manual.   
 
The Consultant must have Primavera Project Management P6 capabilities. 
 
This project will be m anaged through the Tollway’s web-based project management 
system.  The Consultant will be required to participate in these procedures and w ill 
receive training on the system. 

  
 The Tollway will furnish the Consultant with guidelines for the Consultant’s Quality 
 Program (CQP).   The CQP is due fourteen (14) days after Notice to Proceed. 
 
 The Consultant who is selected for this project will be notified and scheduled to attend a 

scope briefing at the Tollway Central Administration office building in Downers Grove. 



 

PSB 14-1             Published June 11, 2014                                      A-5                    

 

3. I-14-4188, Jane Addams Memorial Tollway, Roadway, Retaining Wall and Bridge 
Reconstruction and Widening, IL 53 (MP 68.1) to Arlington Heights Road (MP 70.7)  

 This project has a 21% D/M/WBE participation goal. 
 

Phase III engineering services are required for the construction contracts for the 
proposed roadway, retaining wall and br idge reconstruction and widening on the Jane 
Addams Memorial Tollway from IL 53 (MP 68.1) to Arlington Heights Road (MP 70.7) in 
Cook County, Illinois.  The Tollway anticipates these phase III engineering services will 
be required for the following construction contracts: 
 

1. Construction contract scheduled for the 2015 construction season, to reconstruct 
the eastbound and westbound outside shoulders, lanes 3 and 4 of the Jane 
Addams Memorial Tollway between IL 53 to Arlington Heights Road.   

2. Construction contract scheduled for the 2016 construction season, to reconstruct 
the eastbound and westbound inside shoulders, lanes 1 and 2 of the Jane 
Addams Memorial Tollway between IL 53 to Arlington Heights Road. 

The Tollway is finalizing design and construction limits of these construction contracts; 
therefore, the Tollway may modify the project limits and project scope at the time of 
negotiations. 
 
Quality Assurance (QA) oversight and C ontractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in 
from the same plant are prohibited.  A t the negotiation meeting, the prime Consultant 
and the subconsultant(s) will disclose all previous involvement in the Tollway as well as 
current relationships with contractors. 
 
The Consultant will perform on-site inspection, review layout of contract including design 
changes, provide geotechnical inspection and t esting, prepare records, maintain 
documentation, submit pay estimates and change orders and any other duties requiring 
the services of an engineer to complete this project on a timely basis and in accordance 
with Tollway specifications.  The Consultant may be r equired to review and m ake 
comments on Pre-Final Design Plans submitted to the Tollway for constructability.  The 
individuals who would be as signed this responsibility should be s pecified.  T he 
Consultant must complete and s ubmit final measurements, calculations and f inal 
contract documents to the Tollway no later than six (6) weeks after completion of Punch 
List for the project.   

 
The prime firm must be prequalified by IDOT in the following categories: 

 
 Special Services (Construction Inspection)  
 Highways (Freeway) 
 Structures (Highway Bridges: Typical)      
 
The Tollway will allow a prime firm to meet the prequalifications for Highways (Freeway) 
and Structures (Highway Bridges: Typical) through a subconsultant. 
 
Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume duties as Project Manager for all aspects of the 

work documents (must be an Illinois Licensed Professional Engineer). 
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• The person who will be responsible for roadway design related issues (must be 
an Illinois Licensed Professional Engineer). 

• The person who will be responsible for structural design related issues (must be 
an Illinois Licensed Structural Engineer).  

• The Resident Engineer. 
• The Materials Coordinator. 
• The Document Technician.  (The person actively performing the documentation 

on the project must possess a current IDOT Construction Document certificate.  
Include the Documentation Certificate Number for IDOT class S-14, 
Documentation of Contract Quantities.) 

• The Project Controls Engineer.   
  

Construction estimate:  Category F 
 
Schedule:  This project is scheduled to start in Spring 2015 and continue to Fall 2018.   
 
The Consultant must have MicroStation capabilities.  A ll final documents shall be 
submitted in hard copy and electronic format and follow the ICAPP Manual.   
 
The Consultant must have Primavera Project Management P6 capabilities. 
 
This project will be m anaged through the Tollway’s web-based project management 
system.  The Consultant will be required to participate in these procedures and w ill 
receive training on the system. 

  
 The Tollway will furnish the Consultant with guidelines for the Consultant’s Quality 
 Program (CQP).   The CQP is due fourteen (14) days after Notice to Proceed. 
 
 The Consultant who is selected for this project will be notified and scheduled to attend a 

scope briefing at the Tollway Central Administration office building in Downers Grove. 
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4. I-14-4189, Jane Addams Memorial Tollway, Roadway, Retaining Wall and Bridge 
Reconstruction and Widening, Roselle Road (MP 65.5) to IL 53 (MP 68.1)  

 This project has a 21% D/M/WBE participation goal. 
 

Phase III engineering services are required for the construction contracts for the 
proposed roadway, retaining wall and br idge reconstruction and widening on the Jane 
Addams Memorial Tollway from Roselle Road (MP 65.5) to IL 53 ( MP 68.1) in Cook 
County, Illinois.  The Tollway anticipates these phase III engineering services will be 
required for the following construction contracts: 
 

1. Construction contract scheduled for the 2015 construction season, to reconstruct 
the eastbound and westbound outside shoulders, lanes 3 and 4 of the Jane 
Addams Memorial Tollway between Roselle Road to IL 53.   

2. Construction contract scheduled for the 2016 construction season, to reconstruct 
the eastbound and westbound inside shoulders, lanes 1 and 2 of the Jane 
Addams Memorial Tollway between Roselle Road to IL 53. 

The Tollway is finalizing design and construction limits of these construction contracts; 
therefore, the Tollway may modify the project limits and project scope at the time of 
negotiations. 
 
Quality Assurance (QA) oversight and C ontractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in 
from the same plant are prohibited.  A t the negotiation meeting, the prime Consultant 
and the subconsultant(s) will disclose all previous involvement in the Tollway as well as 
current relationships with contractors. 
 
The Consultant will perform on-site inspection, review layout of contract including design 
changes, provide geotechnical inspection and t esting, prepare records, maintain 
documentation, submit pay estimates and change orders and any other duties requiring 
the services of an engineer to complete this project on a timely basis and in accordance 
with Tollway specifications.  The Consultant may be r equired to review and m ake 
comments on Pre-Final Design Plans submitted to the Tollway for constructability.  The 
individuals who would be as signed this responsibility should be s pecified.  T he 
Consultant must complete and s ubmit final measurements, calculations and f inal 
contract documents to the Tollway no later than six (6) weeks after completion of Punch 
List for the project.   

 
The prime firm must be prequalified by IDOT in the following categories: 

 
 Special Services (Construction Inspection)  
 Highways (Freeway) 
 Structures (Highway Bridges: Typical)      
 
The Tollway will allow a prime firm to meet the prequalifications for Highways (Freeway) 
and Structures (Highway Bridges: Typical) through a subconsultant. 
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Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume duties as Project Manager for all aspects of the 
work documents (must be an Illinois Licensed Professional Engineer). 

• The person who will be responsible for roadway design related issues (must be 
an Illinois Licensed Professional Engineer). 

• The person who will be responsible for structural design related issues (must be 
an Illinois Licensed Structural Engineer).  

• The Resident Engineer. 
• The Materials Coordinator. 
• The Document Technician.  (The person actively performing the documentation 

on the project must possess a current IDOT Construction Document certificate.  
Include the Documentation Certificate Number for IDOT class S-14, 
Documentation of Contract Quantities.) 

• The Project Controls Engineer.   
  

Construction estimate:  Category E 
 
Schedule:  This project is scheduled to start in Spring 2015 and continue to Fall 2018.   
 
The Consultant must have MicroStation capabilities.  A ll final documents shall be 
submitted in hard copy and electronic format and follow the ICAPP Manual.   
 
The Consultant must have Primavera Project Management P6 capabilities. 
 
This project will be m anaged through the Tollway’s web-based project management 
system.  The Consultant will be required to participate in these procedures and w ill 
receive training on the system. 

  
 The Tollway will furnish the Consultant with guidelines for the Consultant’s Quality 
 Program (CQP).   The CQP is due fourteen (14) days after Notice to Proceed. 
 
 The Consultant who is selected for this project will be notified and scheduled to attend a 

scope briefing at the Tollway Central Administration office building in Downers Grove. 
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5. I-14-4190, Jane Addams Memorial Tollway, Roadway, Retaining Wall and Bridge 
Reconstruction and Widening, West of Higgins Road (MP 60.8) to Roselle Road 
(MP 65.5)   

 This project has a 21% D/M/WBE participation goal. 
 

Phase III engineering services are required for the construction contracts for the 
proposed roadway, retaining wall and br idge reconstruction and widening on the Jane 
Addams Memorial Tollway from West of Higgins Road (MP 60.8) to Roselle Road (MP 
65.5) in Cook County, Illinois.  The Tollway anticipates these phase III engineering 
services will be required for the following construction contracts: 
 

1. Construction contract scheduled for the 2015 construction season, to reconstruct 
the eastbound and westbound outside shoulders, lanes 3 and 4 of the Jane 
Addams Memorial Tollway between West of Higgins Road to Roselle Road.   

2. Construction contract scheduled for the 2016 construction season, to reconstruct 
the eastbound and westbound inside shoulders, lanes 1 and 2 of the Jane 
Addams Memorial Tollway between West of Higgins Road to Roselle Road. 

The Tollway is finalizing design and construction limits of these construction contracts; 
therefore, the Tollway may modify the project limits and project scope at the time of 
negotiations. 
 
Quality Assurance (QA) oversight and C ontractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in 
from the same plant are prohibited.  A t the negotiation meeting, the prime Consultant 
and the subconsultant(s) will disclose all previous involvement in the Tollway as well as 
current relationships with contractors. 
 
The Consultant will perform on-site inspection, review layout of contract including design 
changes, provide geotechnical inspection and t esting, prepare records, maintain 
documentation, submit pay estimates and change orders and any other duties requiring 
the services of an engineer to complete this project on a timely basis and in accordance 
with Tollway specifications.  The Consultant may be r equired to review and m ake 
comments on Pre-Final Design Plans submitted to the Tollway for constructability.  The 
individuals who would be as signed this responsibility should be s pecified.  T he 
Consultant must complete and s ubmit final measurements, calculations and f inal 
contract documents to the Tollway no later than six (6) weeks after completion of Punch 
List for the project.   

 
The prime firm must be prequalified by IDOT in the following categories: 

 
 Special Services (Construction Inspection)  
 Highways (Freeway) 
 Structures (Highway Bridges: Typical)      
 
The Tollway will allow a prime firm to meet the prequalifications for Highways (Freeway) 
and Structures (Highway Bridges: Typical) through a subconsultant. 
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Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume duties as Project Manager for all aspects of the 
work documents (must be an Illinois Licensed Professional Engineer). 

• The person who will be responsible for roadway design related issues (must be 
an Illinois Licensed Professional Engineer). 

• The person who will be responsible for structural design related issues (must be 
an Illinois Licensed Structural Engineer).  

• The Resident Engineer. 
• The Materials Coordinator. 
• The Document Technician.  (The person actively performing the documentation 

on the project must possess a current IDOT Construction Document certificate.  
Include the Documentation Certificate Number for IDOT class S-14, 
Documentation of Contract Quantities.) 

• The Project Controls Engineer.   
  

Construction estimate:  Category F 
 
Schedule:  This project is scheduled to start in Spring 2015 and continue to Fall 2018.   
 
The Consultant must have MicroStation capabilities.  A ll final documents shall be 
submitted in hard copy and electronic format and follow the ICAPP Manual.   
 
The Consultant must have Primavera Project Management P6 capabilities. 
 
This project will be m anaged through the Tollway’s web-based project management 
system.  The Consultant will be required to participate in these procedures and w ill 
receive training on the system. 

  
 The Tollway will furnish the Consultant with guidelines for the Consultant’s Quality 
 Program (CQP).   The CQP is due fourteen (14) days after Notice to Proceed. 
 
 The Consultant who is selected for this project will be notified and scheduled to attend a 

scope briefing at the Tollway Central Administration office building in Downers Grove. 
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6. I-14-4191, Jane Addams Memorial Tollway, Roadway, Retaining Wall and Bridge 
Reconstruction and Widening, IL 25 (MP 56.8) to West of Higgins Road (MP 60.8) 

 This project has a 21% D/M/WBE participation goal. 
 

Phase III engineering services are required for the construction contracts for the 
proposed roadway, retaining wall and br idge reconstruction and widening on the Jane 
Addams Memorial Tollway from IL 25 (MP 56.8) to West of Higgins Road (MP 60.8) in 
Cook County, Illinois.  The Tollway anticipates these phase III engineering services will 
be required for the following construction contracts: 
 

1. Construction contract scheduled for the 2015 construction season, to reconstruct 
the outside eastbound and westbound shoulders, lanes 3 and 4 of the Jane 
Addams Memorial Tollway between IL 25 to West of Higgins Road.   

2. Construction contract scheduled for the 2016 construction season, to reconstruct 
the eastbound and westbound inside shoulders, lanes 1 and 2 of the Jane 
Addams Memorial Tollway between IL 25 to West of Higgins Road. 

The Tollway is finalizing design and construction limits of these construction contracts; 
therefore, the Tollway may modify the project limits and project scope at the time of 
negotiations. 
 
Quality Assurance (QA) oversight and C ontractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in 
from the same plant are prohibited.  A t the negotiation meeting, the prime Consultant 
and the subconsultant(s) will disclose all previous involvement in the Tollway as well as 
current relationships with contractors. 
 
The Consultant will perform on-site inspection, review layout of contract including design 
changes, provide geotechnical inspection and t esting, prepare records, maintain 
documentation, submit pay estimates and change orders and any other duties requiring 
the services of an engineer to complete this project on a timely basis and in accordance 
with Tollway specifications.  The Consultant may be r equired to review and m ake 
comments on Pre-Final Design Plans submitted to the Tollway for constructability.  The 
individuals who would be as signed this responsibility should be s pecified.  T he 
Consultant must complete and s ubmit final measurements, calculations and f inal 
contract documents to the Tollway no later than six (6) weeks after completion of Punch 
List for the project.   

 
The prime firm must be prequalified by IDOT in the following categories: 

 
 Special Services (Construction Inspection)  
 Highways (Freeway) 
 Structures (Highway Bridges: Typical)      
 
The Tollway will allow a prime firm to meet the prequalifications for Highways (Freeway) 
and Structures (Highway Bridges: Typical) through a subconsultant. 
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Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume duties as Project Manager for all aspects of the 
work documents (must be an Illinois Licensed Professional Engineer). 

• The person who will be responsible for roadway design related issues (must be 
an Illinois Licensed Professional Engineer). 

• The person who will be responsible for structural design related issues (must be 
an Illinois Licensed Structural Engineer).  

• The Resident Engineer. 
• The Materials Coordinator. 
• The Document Technician.  (The person actively performing the documentation 

on the project must possess a current IDOT Construction Document certificate.  
Include the Documentation Certificate Number for IDOT class S-14, 
Documentation of Contract Quantities.) 

• The Project Controls Engineer.   
  

Construction estimate:  Category F 
 
Schedule:  This project is scheduled to start in Spring 2015 and continue to Fall 2018.   
 
The Consultant must have MicroStation capabilities.  A ll final documents shall be 
submitted in hard copy and electronic format and follow the ICAPP Manual.   
 
The Consultant must have Primavera Project Management P6 capabilities. 
 
This project will be m anaged through the Tollway’s web-based project management 
system.  The Consultant will be required to participate in these procedures and w ill 
receive training on the system. 

  
 The Tollway will furnish the Consultant with guidelines for the Consultant’s Quality 
 Program (CQP).   The CQP is due fourteen (14) days after Notice to Proceed. 
 
 The Consultant who is selected for this project will be notified and scheduled to attend a 

scope briefing at the Tollway Central Administration office building in Downers Grove. 
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7. I-14-4192, Jane Addams Memorial Tollway, I-90 at Barrington Road, Interchange, 
(MP 62.2) 

 This project has a 20% D/M/WBE participation goal. 
 

Phase III engineering services are required for the proposed Barrington Road over the 
Jane Addams Memorial Tollway interchange in Cook County, Illinois.   

 
Quality Assurance (QA) oversight and C ontractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in 
from the same plant are prohibited.  A t the negotiation meeting, the prime Consultant 
and the subconsultant(s) will disclose all previous involvement in the Tollway as well as 
current relationships with contractors. 
 
The Consultant will perform on-site inspection, review layout of contract including design 
changes, provide geotechnical inspection and t esting, prepare records, maintain 
documentation, submit pay estimates and change orders and any other duties requiring 
the services of an engineer to complete this project on a timely basis and in accordance 
with Tollway specifications.  The Consultant may be r equired to review and m ake 
comments on Pre-Final Design Plans submitted to the Tollway for constructability.  The 
individuals who would be assigned this responsibility should be s pecified.  T he 
Consultant must complete and s ubmit final measurements, calculations and f inal 
contract documents to the Tollway no later than six (6) weeks after completion of Punch 
List for the project.   

 
The prime firm must be prequalified by IDOT in the following categories: 

 
 Special Services (Construction Inspection)  
  
Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume duties as Project Manager for all aspects of the 

work documents (must be an Illinois Licensed Professional Engineer). 
• The Resident Engineer. 
• The Materials Coordinator. 
• The Document Technician.  (The person actively performing the documentation 

on the project must possess a current IDOT Construction Document certificate.  
Include the Documentation Certificate Number for IDOT class S-14, 
Documentation of Contract Quantities.) 

• The Project Controls Engineer.   
  

Construction estimate:  Category C 
 
Schedule:  This project is scheduled to start in Spring 2015 and continue to Fall 2018.   
 
The Consultant must have MicroStation capabilities.  A ll final documents shall be 
submitted in hard copy and electronic format and follow the ICAPP Manual.   
 
The Consultant must have Primavera Project Management P6 capabilities. 
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This project will be m anaged through the Tollway’s web-based project management 
system.  The Consultant will be required to participate in these procedures and w ill 
receive training on the system. 

  
 The Tollway will furnish the Consultant with guidelines for the Consultant’s Quality 
 Program (CQP).   The CQP is due fourteen (14) days after Notice to Proceed. 
 
 The Consultant who is selected for this project will be notified and scheduled to attend a 

scope briefing at the Tollway Central Administration office building in Downers Grove. 
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8. I-14-4193, Jane Addams Memorial Tollway, I-90 at Roselle Road, Interchange, (MP 
65.5) 

 This project has a 20% D/M/WBE participation goal. 
 

Phase III engineering services are required for the proposed Roselle Road over the Jane 
Addams Memorial Tollway interchange in Cook County, Illinois. 
 
Quality Assurance (QA) oversight and C ontractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in 
from the same plant are prohibited.  A t the negotiation meeting, the prime Consultant 
and the subconsultant(s) will disclose all previous involvement in the Tollway as well as 
current relationships with contractors. 
 
The Consultant will perform on-site inspection, review layout of contract including design 
changes, provide geotechnical inspection and t esting, prepare records, maintain 
documentation, submit pay estimates and change orders and any other duties requiring 
the services of an engineer to complete this project on a timely basis and in accordance 
with Tollway specifications.  The Consultant may be r equired to review and m ake 
comments on Pre-Final Design Plans submitted to the Tollway for constructability.  The 
individuals who would be as signed this responsibility should be s pecified.  T he 
Consultant must complete and s ubmit final measurements, calculations and f inal 
contract documents to the Tollway no later than six (6) weeks after completion of Punch 
List for the project.   

 
The prime firm must be prequalified by IDOT in the following categories: 

 
 Special Services (Construction Inspection)  
  
Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume duties as Project Manager for all aspects of the 

work documents (must be an Illinois Licensed Professional Engineer). 
• The Resident Engineer. 
• The Materials Coordinator. 
• The Document Technician.  (The person actively performing the documentation 

on the project must possess a current IDOT Construction Document certificate.  
Include the Documentation Certificate Number for IDOT class S-14, 
Documentation of Contract Quantities.) 

• The Project Controls Engineer.   
  

Construction estimate:  Category A 
 
Schedule:  The construction scheduled is currently unknown, however it is expected to 
be completed by the end of 2017. 
 
The Consultant must have MicroStation capabilities.  A ll final documents shall be 
submitted in hard copy and electronic format and follow the ICAPP Manual.   
 
The Consultant must have Primavera Project Management P6 capabilities. 
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This project will be m anaged through the Tollway’s web-based project management 
system.  The Consultant will be required to participate in these procedures and w ill 
receive training on the system. 

  
 The Tollway will furnish the Consultant with guidelines for the Consultant’s Quality 
 Program (CQP).   The CQP is due fourteen (14) days after Notice to Proceed. 
 
 The Consultant who is selected for this project will be notified and scheduled to attend a 

scope briefing at the Tollway Central Administration office building in Downers Grove. 
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9. I-14-4194, Jane Addams Memorial Tollway and Systemwide, Construction 
Management Services Upon Request 

 This project has a 20% D/M/WBE participation goal. 
 

Phase III engineering services are required for the construction inspection, supervision 
and material testing at selected locations on the Tollway System for various projects.  
Other work tasks may include, but not limited to, constructability reviews of contract 
plans, review and analyze bituminous and concrete designs and other material approval, 
review quality control field data, and other technical services as directed by the Tollway.  
Work orders under the blanket agreement will be neg otiated and aut horized by the 
Tollway on an as-needed basis. Typical tasks will include projects that are required for 
the Tollway system, and may include, but not be limited to: 
 
1. Corridor Bridge reconstruction. 
2. Corridor Landscaping and Fencing Installation. 
3. Irene Road West Ramps. 
4. ITS Installation. 
5. On call and as- needed work related to the Tollway system. 

 
The upper limit of compensation will be set at $5,000,000 to be authorized for use as 
individual projects are needed.   
 
Quality Assurance (QA) oversight and C ontractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in 
from the same plant are prohibited.  A t the negotiation meeting, the prime Consultant 
and the subconsultant(s) will disclose all previous involvement in the Tollway as well as 
current relationships with contractors. 
 
The Consultant will perform on-site inspection, review layout of contract including design 
changes, provide geotechnical inspection and t esting, prepare records, maintain 
documentation, submit pay estimates and change orders and any other duties requiring 
the services of an engineer to complete this project on a timely basis and in accordance 
with Tollway specifications.  The Consultant may be r equired to review and m ake 
comments on Pre-Final Design Plans submitted to the Tollway for constructability.  The 
individuals who would be as signed this responsibility should be s pecified.  T he 
Consultant must complete and s ubmit final measurements, calculations and f inal 
contract documents to the Tollway no later than six (6) weeks after completion of Punch 
List for the project.   

 
The prime firm must be prequalified by IDOT in the following categories: 

 
 Special Services (Construction Inspection)  
 Highways (Freeway) 
 Structures (Highway Bridges: Typical) 
 Special Services (Electrical Engineering)      
 
In addition, the prime firm, or their subconsultant, must demonstrate a minimum 
of five (5) years’ experience in Intelligent Transportation Systems (ITS) as related 
to transportation projects.   
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The Tollway prefers that the prime firm, or their subconsultant, provide a project 
team with the following positions:   

 
• The person who is a Certified Electronics Technician with a minimum of 2 years 

hands-on experience with telecommunications or traffic based equipment.  
• The person who is a Network + or A+ certified technician.   

  
The Tollway will allow a prime firm to meet the prequalifications for Highways (Freeway), 
Structures (Highway Bridges: Typical), and Special Services (Electrical Engineering) 
through a subconsultant. 
 
Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume duties as Project Manager for all aspects of the 

work documents (must be an Illinois Licensed Professional Engineer). 
• The person who will be responsible for roadway design related issues (must be 

an Illinois Licensed Professional Engineer). 
• The person who will be responsible for structural design related issues (must be 

an Illinois Licensed Structural Engineer).  
• The person who will be responsible for electrical design related issues (must be 

an Illinois Licensed Professional Engineer). 
• The Resident Engineer. 
• The Materials Coordinator. 
• The Document Technician.  (The person actively performing the documentation 

on the project must possess a current IDOT Construction Document certificate.  
Include the Documentation Certificate Number for IDOT class S-14, 
Documentation of Contract Quantities.) 

• The Project Controls Engineer.   
  

Schedule:  This project is scheduled to start in Spring 2015 and continue to Fall 2018.   
 
The Consultant must have MicroStation capabilities.  A ll final documents shall be 
submitted in hard copy and electronic format and follow the ICAPP Manual.   
 
The Consultant must have Primavera Project Management P6 capabilities. 
 
This project will be m anaged through the Tollway’s web-based project management 
system.  The Consultant will be required to participate in these procedures and w ill 
receive training on the system. 

  
 The Tollway will furnish the Consultant with guidelines for the Consultant’s Quality 
 Program (CQP).   The CQP is due fourteen (14) days after Notice to Proceed. 
 
 The Consultant who is selected for this project will be notified and scheduled to attend a 

scope briefing at the Tollway Central Administration office building in Downers Grove. 
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10. RR-13-5660, Reagan Memorial Tollway, Roadway Resurfacing, US Route 30 (M.P. 
44.2) to US Route 52 (M.P. 55.1) 
  
This project has a 18% D/M/WBE participation goal. 
 
Phase III engineering services are required for the proposed roadway resurfacing of the 
Reagan Memorial Tollway between US Route 30 ( M.P. 44.2) and US Route 52 ( M.P. 
55.1) in Whiteside and Lee C ounties, Illinois.  The Tollway is finalizing design and 
construction limits; therefore, the Tollway may modify project limits and scope at the time 
of negotiations. 

 
Quality Assurance (QA) oversight and C ontractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in 
from the same plant are prohibited.  A t the negotiation meeting, the prime Consultant 
and the subconsultant(s) will disclose all previous involvement in the Tollway as well as 
current relationships with contractors. 
 
The Consultant will perform on-site inspection, review layout of contract including design 
changes, provide geotechnical inspection and testing, prepare records, maintain 
documentation, submit pay estimates and change orders and any other duties requiring 
the services of an engineer to complete this project on a timely basis and in accordance 
with Tollway specifications.  The Consultant may be r equired to review and m ake 
comments on Pre-Final Design Plans submitted to the Tollway for constructability.  The 
individuals who would be as signed this responsibility should be s pecified.  T he 
Consultant must complete and s ubmit final measurements, calculations and f inal 
contract documents to the Tollway no later than six (6) weeks after completion of Punch 
List for the project.   

 
The prime firm must be prequalified by IDOT in the following categories: 

 
 Special Services (Construction Inspection)  
 
Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume duties as Project Manager for all aspects of the 

work documents (must be an Illinois Licensed Professional Engineer). 
• The Resident Engineer. 
• The Materials Coordinator. 
• The Document Technician.  (The person actively performing the documentation 

on the project must possess a current IDOT Construction Document certificate.  
Include the Documentation Certificate Number for IDOT class S-14, 
Documentation of Contract Quantities.) 

• The Project Controls Engineer.   
  

Construction estimate:  Category C 
 
Schedule:  This project is scheduled to start in Spring 2015 and continue to Fall 2018.   
 
The Consultant must have MicroStation capabilities.  A ll final documents shall be 
submitted in hard copy and electronic format and follow the ICAPP Manual.   
 
The Consultant must have Primavera Project Management P6 capabilities. 
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This project will be m anaged through the Tollway’s web-based project management 
system.  The Consultant will be required to participate in these procedures and w ill 
receive training on the system. 

  
 The Tollway will furnish the Consultant with guidelines for the Consultant’s Quality 
 Program (CQP).   The CQP is due fourteen (14) days after Notice to Proceed. 
 
 The Consultant who is selected for this project will be notified and scheduled to attend a 

scope briefing at the Tollway Central Administration office building in Downers Grove. 
 



 

PSB 14-1             Published June 11, 2014                                      A-21                    

 

11. RR-13-5661, Reagan Memorial Tollway, Roadway Resurfacing, US Route 52 (M.P. 
55.1) to Midway Road (M.P. 67.3) 
  
This project has a 18% D/M/WBE participation goal. 
 
Phase III engineering services are required for the proposed roadway resurfacing of the 
Reagan Memorial Tollway between US Route 52 (M.P. 55.1) and Midway Road (M.P. 
67.3) in Lee C ounty, Illinois.  The Tollway is finalizing design and c onstruction limits; 
therefore, the Tollway may modify project limits and scope at the time of negotiations. 

 
Quality Assurance (QA) oversight and C ontractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in 
from the same plant are prohibited.  A t the negotiation meeting, the prime Consultant 
and the subconsultant(s) will disclose all previous involvement in the Tollway as well as 
current relationships with contractors. 
 
The Consultant will perform on-site inspection, review layout of contract including design 
changes, provide geotechnical inspection and t esting, prepare records, maintain 
documentation, submit pay estimates and change orders and any other duties requiring 
the services of an engineer to complete this project on a timely basis and in accordance 
with Tollway specifications.  The Consultant may be r equired to review and m ake 
comments on Pre-Final Design Plans submitted to the Tollway for constructability.  The 
individuals who would be as signed this responsibility should be s pecified.  T he 
Consultant must complete and s ubmit final measurements, calculations and f inal 
contract documents to the Tollway no later than six (6) weeks after completion of Punch 
List for the project.   

 
The prime firm must be prequalified by IDOT in the following categories: 

 
 Special Services (Construction Inspection)  
 
Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume duties as Project Manager for all aspects of the 

work documents (must be an Illinois Licensed Professional Engineer). 
• The Resident Engineer. 
• The Materials Coordinator. 
• The Document Technician.  (The person actively performing the documentation 

on the project must possess a current IDOT Construction Document certificate.  
Include the Documentation Certificate Number for IDOT class S-14, 
Documentation of Contract Quantities.) 

• The Project Controls Engineer.   
  

Construction estimate:  Category C 
 
Schedule:  This project is scheduled to start in Spring 2015 and continue to Fall 2017.   
 
The Consultant must have MicroStation capabilities.  A ll final documents shall be 
submitted in hard copy and electronic format and follow the ICAPP Manual.   
 
The Consultant must have Primavera Project Management P6 capabilities. 
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This project will be m anaged through the Tollway’s web-based project management 
system.  The Consultant will be required to participate in these procedures and w ill 
receive training on the system. 

  
 The Tollway will furnish the Consultant with guidelines for the Consultant’s Quality 
 Program (CQP).   The CQP is due fourteen (14) days after Notice to Proceed. 
 
 The Consultant who is selected for this project will be notified and scheduled to attend a 

scope briefing at the Tollway Central Administration office building in Downers Grove. 
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12. RR-13-5662, Reagan Memorial Tollway, Roadway Resurfacing, Midway Road (M.P. 
67.3) to IL 251 (M.P. 76.8) 
  
This project has a 18% D/M/WBE participation goal. 
 
Phase III engineering services are required for the proposed roadway resurfacing of the 
Reagan Memorial Tollway between Midway Road (M.P. 67.3) and IL 251 (M.P. 76.8) in 
Lee and Ogle Counties, Illinois.  The Tollway is finalizing design and construction limits; 
therefore, the Tollway may modify project limits and scope at the time of negotiations. 

 
Quality Assurance (QA) oversight and C ontractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in 
from the same plant are prohibited.  A t the negotiation meeting, the prime Consultant 
and the subconsultant(s) will disclose all previous involvement in the Tollway as well as 
current relationships with contractors. 
 
The Consultant will perform on-site inspection, review layout of contract including design 
changes, provide geotechnical inspection and t esting, prepare records, maintain 
documentation, submit pay estimates and change orders and any other duties requiring 
the services of an engineer to complete this project on a timely basis and in accordance 
with Tollway specifications.  The Consultant may be r equired to review and m ake 
comments on Pre-Final Design Plans submitted to the Tollway for constructability.  The 
individuals who would be as signed this responsibility should be s pecified.  T he 
Consultant must complete and s ubmit final measurements, calculations and f inal 
contract documents to the Tollway no later than six (6) weeks after completion of Punch 
List for the project.   

 
The prime firm must be prequalified by IDOT in the following categories: 

 
 Special Services (Construction Inspection)  
 
Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume duties as Project Manager for all aspects of the 

work documents (must be an Illinois Licensed Professional Engineer). 
• The Resident Engineer. 
• The Materials Coordinator. 
• The Document Technician.  (The person actively performing the documentation 

on the project must possess a current IDOT Construction Document certificate.  
Include the Documentation Certificate Number for IDOT class S-14, 
Documentation of Contract Quantities.) 

• The Project Controls Engineer.   
  

Construction estimate:  Category C 
 
Schedule:  This project is scheduled to start in Spring 2015 and continue to Fall 2017.   
 
The Consultant must have MicroStation capabilities.  A ll final documents shall be 
submitted in hard copy and electronic format and follow the ICAPP Manual.   
 
The Consultant must have Primavera Project Management P6 capabilities. 
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This project will be m anaged through the Tollway’s web-based project management 
system.  The Consultant will be required to participate in these procedures and w ill 
receive training on the system. 

  
 The Tollway will furnish the Consultant with guidelines for the Consultant’s Quality 
 Program (CQP).   The CQP is due fourteen (14) days after Notice to Proceed. 
 
 The Consultant who is selected for this project will be notified and scheduled to attend a 

scope briefing at the Tollway Central Administration office building in Downers Grove. 
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13. I-14-4636, Elgin O’Hare Western Access, EOWA Extension from Park Blvd. to 
Arlington Heights Road  

  
This project has a 21% D/M/WBE participation goal. 

 
Phase III engineering services are required for the proposed construction of the Elgin 
O’Hare Western Access Tollway from Park Blvd. to Arlington Heights Road in DuPage 
County, Illinois.   

 
Quality Assurance (QA) oversight and C ontractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in 
from the same plant are prohibited.  A t the negotiation meeting, the prime Consultant 
and the subconsultant(s) will disclose all previous involvement in the Tollway as well as 
current relationships with contractors. 
 
The Consultant will perform on-site inspection, review layout of contract including design 
changes, provide geotechnical inspection and t esting, prepare records, maintain 
documentation, submit pay estimates and change orders and any other duties requiring 
the services of an engineer to complete this project on a timely basis and in accordance 
with Tollway specifications.  The Consultant may be r equired to review and m ake 
comments on Pre-Final Design Plans submitted to the Tollway for constructability.  The 
individuals who would be as signed this responsibility should be s pecified.  T he 
Consultant must complete and s ubmit final measurements, calculations and f inal 
contract documents to the Tollway no later than six (6) weeks after completion of Punch 
List for the project.   

 
The prime firm must be prequalified by IDOT in the following categories: 

 
 Special Services (Construction Inspection)  
 Highways (Freeway) 
 Structures (Highway Bridges: Typical)      
 
The Tollway will allow a prime firm to meet the prequalifications for Highways (Freeway) 
and Structures (Highway Bridges: Typical) through a subconsultant. 
 
Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume duties as Project Manager for all aspects of the 

work documents (must be an Illinois Licensed Professional Engineer). 
• The Resident Engineer. 
• The Materials Coordinator. 
• The Document Technician.  (The person actively performing the documentation 

on the project must possess a current IDOT Construction Document certificate.  
Include the Documentation Certificate Number for IDOT class S-14, 
Documentation of Contract Quantities.) 

• The Project Controls Engineer.   
  

Construction estimate:  Category D 
 
Schedule:  This project is scheduled to start in Spring 2015 and continue to Fall 2019.   
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The Consultant must have MicroStation capabilities.  A ll final documents shall be 
submitted in hard copy and electronic format and follow the ICAPP Manual.   
 
The Consultant must have Primavera Project Management P6 capabilities. 
 
This project will be m anaged through the Tollway’s web-based project management 
system.  The Consultant will be required to participate in these procedures and w ill 
receive training on the system. 

  
 The Tollway will furnish the Consultant with guidelines for the Consultant’s Quality 
 Program (CQP).   The CQP is due fourteen (14) days after Notice to Proceed. 
 
 The Consultant who is selected for this project will be notified and scheduled to attend a 

scope briefing at the Tollway Central Administration office building in Downers Grove. 
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14. I-14-4637, Elgin O’Hare Western Access, Wood Dale Road  
  

This project has a 20% D/M/WBE participation goal. 
 

Phase III engineering services are required for the proposed construction of Wood Dale 
Road over the Elgin O’Hare Western Access in DuPage County, Illinois.   

 
Quality Assurance (QA) oversight and C ontractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in 
from the same plant are prohibited.  A t the negotiation meeting, the prime Consultant 
and the subconsultant(s) will disclose all previous involvement in the Tollway as well as 
current relationships with contractors. 
 
The Consultant will perform on-site inspection, review layout of contract including design 
changes, provide geotechnical inspection and t esting, prepare records, maintain 
documentation, submit pay estimates and change orders and any other duties requiring 
the services of an engineer to complete this project on a timely basis and in accordance 
with Tollway specifications.  The Consultant may be r equired to review and m ake 
comments on Pre-Final Design Plans submitted to the Tollway for constructability.  The 
individuals who would be as signed this responsibility should be s pecified.  T he 
Consultant must complete and s ubmit final measurements, calculations and f inal 
contract documents to the Tollway no later than six (6) weeks after completion of Punch 
List for the project.   

 
The prime firm must be prequalified by IDOT in the following categories: 

 
 Special Services (Construction Inspection)  
 Highways (Freeway) 
 Structures (Highway Bridges: Typical)      
 
The Tollway will allow a prime firm to meet the prequalifications for Highways (Freeway) 
and Structures (Highway Bridges: Typical) through a subconsultant. 
 
Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume duties as Project Manager for all aspects of the 

work documents (must be an Illinois Licensed Professional Engineer). 
• The Resident Engineer. 
• The Materials Coordinator. 
• The Document Technician.  (The person actively performing the documentation 

on the project must possess a current IDOT Construction Document certificate.  
Include the Documentation Certificate Number for IDOT class S-14, 
Documentation of Contract Quantities.) 

• The Project Controls Engineer.   
  

Construction estimate:  Category C 
 
Schedule:  This project is scheduled to start in Spring 2015 and continue to Fall 2018.   
 
The Consultant must have MicroStation capabilities.  All final documents shall be 
submitted in hard copy and electronic format and follow the ICAPP Manual.   
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The Consultant must have Primavera Project Management P6 capabilities. 
 
This project will be m anaged through the Tollway’s web-based project management 
system.  The Consultant will be required to participate in these procedures and w ill 
receive training on the system. 

  
 The Tollway will furnish the Consultant with guidelines for the Consultant’s Quality 
 Program (CQP).   The CQP is due fourteen (14) days after Notice to Proceed. 
 
 The Consultant who is selected for this project will be notified and scheduled to attend a 

scope briefing at the Tollway Central Administration office building in Downers Grove. 
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15. I-14-4638, Elgin O’Hare Western Access, ITS and Fiber Optic Design, Design 
Services Upon Request 
 
This project has a 20% D/M/WBE participation goal. 
 
Phase II engineering services are required for work tasks that may include preparation of 
contract plans and engineering studies and other technical services as directed by the 
Tollway.  Typical tasks will include projects that are required for the Tollway system, and 
may include, but not be limited to: 
 
1. ITS and Fiber Optic Design from Meacham/ Medinah Road to IL 83. 
2. On call and as- needed work related to the Tollway system. 
 
The upper limit of compensation will be set at $4,000,000 to be authorized for use as 
individual projects are needed.   
 
The prime firm must be prequalified by IDOT in the following categories: 
  
 Highways (Freeway) 
 Structures (Highway Bridges: Typical)   
 Special Services (Electrical Engineering) 
 Special Services (Mechanical Engineering)   

 
In addition, the prime firm must demonstrate a minimum of five (5) years’ 
experience in Intelligent Transportation Systems (ITS) as related to transportation 
projects.   
 
The Tollway prefers that the prime firm, or their subconsultant, provide a project 
team with the following positions:   

 
• The person who is a Certified Professional Traffic Operations Engineer (P.T.O.E) 

with seven (7) years of experience.  
• The person who is a Professional Electrical or Computer Engineer, who is a an 

Illinois Licensed Professional Engineer, with five (5) years of ITS design 
experience,  

• The person who is a Communications Design Engineer, who has minimum 4 
years training and experience in fiber optic (single mode (SM) and m ulti-mode 
(MM)) data communications, local and wide area network design, fundamentals 
of digital communication packet switching and r outing, wireless communication 
technologies (radio, cellular, wifi, blue tooth, etc.) and has experience specifying 
communication equipment and w riting communication system testing 
procedures.  

 
The Tollway will allow a prime firm to meet the prequalifications for Highways (Freeway), 
Structures (Highway Bridges: Typical) Special Services (Electrical Engineering) and 
Special Services (Mechanical Engineering) through a subconsultant. 
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Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of the Project Manager for all 
 aspects of the work documents (must be an Illinois Licensed Professional 
 Engineer). 
• The person who will perform the duties of the Project Engineer, that 
 individual in  charge who is directly involved in the development of the 
 contract documents (must be an Illinois Licensed Professional Engineer). 
• The person who will be responsible for roadway design related issues (must be 

an Illinois Licensed Professional Engineer). 
• The person who will be responsible for structural design related issues (must be 

an Illinois Licensed Structural Engineer). 
• The person who will be responsible for electrical design related issues (must be 

an Illinois Licensed Professional Engineer). 
• The person who will be responsible for mechanical design related issues (must 

be an Illinois Licensed Professional Engineer). 
• The person(s) who will perform the QC/QA review work of all milestone 

submittals, who must be an Illinois Licensed Professional Engineer for roadway 
elements and an Illinois Licensed Structural Engineer for structural elements. 

 
 Schedule:  This project is scheduled to start in Spring 2015 and continue to Fall 2019.     
 
 The Consultant must have MicroStation capabilities. All final documents shall be 
 submitted in hard copy and electronic format and follow the ICAPP Manual.   
  

This project will be m anaged through the Tollway’s web-based project management 
system.  The Consultant will be required to participate in these procedures and w ill 
receive training on the system. 

 
 The Tollway will furnish the Consultant with guidelines for the Consultant’s Quality 
 Program (CQP). The CQP is due fourteen (14) days after Notice to Proceed. 
 

The Consultant who is selected for this project will be notified and scheduled to attend a 
scope briefing at the Tollway Central Administration office building in Downers Grove. 
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16. I-14-4639, Geotechnical Services Upon Request 
 

This project has a 19% D/M/WBE participation goal. 
 
Engineering services are required to provide geotechnical services on an upon request 
basis for the entire Tollway system.  

 
The Tollway will require geotechnical soil borings, reports and associated services for 
projects associated with Move Illinois.  Among the corridors that may require this work 
are the Jane Addams Memorial Tollway, and Elgin O’Hare Western Bypass.  

     
The project will have an upper limit of compensation at $3,000,000. 
 
Firms must be prequalified by IDOT in the following category: 
  
 Geotechnical Services (Subsurface Explorations) 

 
 Key personnel listed on Exhibit A for this project must include: 
 

• The Geotechnical Lead who is an I llinois Licensed Professional Engineer, or 
other qualified professional with a minimum of five years of demonstrated 
experience in the analysis, interpretation, and validation of soil and rock testing 
data, in determining the engineering properties of various subsurface materials, 
and using solid soil/rock mechanics. 

• The Field Drilling Supervisor 
 
Schedule:  This project is scheduled to start in Spring 2015 and continue to Fall 2019.   
 
The Consultant must have MicroStation capabilities.  A ll final documents shall be 
submitted in hard copy and electronic format and follow the ICAPP Manual.   

   
This project will be m anaged through the Tollway’s web-based project management 
system.  The Consultant will be required to participate in these procedures and w ill 
receive training on the system. 

  
 The Tollway will furnish the Consultant with guidelines for the Consultant’s Quality 
 Program (CQP).   The CQP is due fourteen (14) days after Notice to Proceed. 
 
 The Consultant who is selected for this project will be notified and scheduled to attend a 
 scope briefing at the Tollway Central Administration office building in Downers Grove. 
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17. RR-14-4195, Materials Engineering Services Upon Request - Systemwide   
 

This project has a 19% D/M/WBE participation goal. 
 

Phase III engineering services are also required to perform special technical Materials 
Engineering Services; Quality Assurance responsibilities for Hot-Mix Asphalt (HMA) 
production/ construction, Portland Cement Concrete (PCC) production/ construction and 
pipe and precast producers; technical lab services for concrete mix design and analysis; 
sampling and testing of aggregate sources for Tollway certification; Geotechnical 
Inspection and Testing; and for Quality Assurance (oversight) inspection of steel and 
aluminum fabrication.   
 
Work orders under the blanket agreement will be neg otiated and aut horized by the 
Tollway on an as-needed basis.  
 
The upper limit of compensation will be set at $3,750,000 to be authorized for use as 
individual projects are needed.   
 
The Consultant’s work includes providing vehicles for personnel use on c onstruction 
sites and t ravel between projects.  The Consultant shall provide their own equipment 
and cell phones.   

 
Quality Assurance Testing  
 
Technical Quality Assurance, Consultation, and Special Testing for HMA, PCC, 
AGCS, Steel/Aluminum, and Precast Concrete Materials 
Engineering services are required for the quality assurance responsibilities of hot-mix 
asphalt (HMA), Portland Cement Concrete (PCC) construction, Aggregate Gradation 
Control System (AGCS), steel member producers, and pipe and precast concrete 
producers.  The project includes Complete Quality Assurance Testing in accordance 
with IDOT’s Standard Specifications for Road and Bridge Construction; IDOT Policy 
Memorandums 11-08.2, 19-08.1, 25-08.5, and 28-10.3; Tollway Specifications; and any 
appropriate contract special provisions and plan notes or details.  Such responsibilities 
include:   
 

1.  Special evaluations of proposed construction materials or material sources to determine 
compliance with any appropriate contract standard specifications, special provisions, 
and plan notes or details.  

2.  The capability of providing soil testing services such as offered by IDOT’s Central Soils 
Lab for specific tests identified within Appendix II of IDOT’s Geotechnical Manual. 

3.  Provide QA testing at the facilities for precast structures in accordance with IDOT’s 
Standard Specifications for Road and Bridge Construction, Manual for Fabrication of 
Precast Prestressed Concrete Products, and Policy Memorandums 11-08.2, 19-08.1, 
25-08.5, 28-10.3 and the Consultant agreement.. 

4.  The ability to review, for compliance and performance, mix designs and mixture 
proportioning plant reports prepared by the Contractor.   
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant, or one of their Sub-consultants, on the same project or on material coming 
from the same plant or source are prohibited.  At the negotiations meeting the prime 
Consultant and subconsultant(s) will disclose all current relationships with contractors. 
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Geotechnical Engineering Services 
For Geotechnical Services upon request, the selected consultant shall be required to 
provide geotechnical soil borings, reports and associated field inspection services for 
projects associated with the entire Tollway system. 

 
 Materials & Quality Assurance Services 

For Technical Materials & Quality Assurance services, the selected consultant may be 
required to provide engineering services that shall include but not be limited to the 
following: 

 
The Consultant’s work includes plant and on-site inspections, sampling and material 
testing, and Materials Engineer to manage the design and data collection of the 
materials and mixtures that are monitored.  The Consultant will carry out quality 
assurance duties as defined in the construction contract and the Consultant agreement.  
The Consultant shall maintain records and submit documentation of all QC and QA 
activities required by the construction contract.  In addition, the Consultant will be 
required to statistically analyze the QA data from any Tollway concrete pavement project 
that is designed using performance based specifications for construction for the purpose 
of determining Contractor pay factors that will be used for invoicing.  The Consultant will 
be required to establish access to the Tollway’s web based materials quality 
management system.  A working knowledge of IDOT’s MISTIC system and the Tollway’s 
I-MIRS system is preferred.  Laboratory and field personnel assigned to this contract 
must be QC/QA certified in the areas required. 

 
Quality Assurance (Oversight) Inspection of Steel and Aluminum Fabrication 
Inspectors employed by the Consultant shall represent the Tollway by performing quality 
assurance (oversight) inspection of steel and aluminum fabrication on projects assigned 
to the Consultant.  As appropriate, personnel must be qualified to evaluate:  

 1.  Shop processes such as welding, machining & assembly. 
2.  Non-destructive testing (VT, UT, RT & PT). 
3.   Condition of structural material. 
4.  Final geometry. 
5.  In-process repairs.  

 
Inspectors will also:  
1.  Assess the shop’s Quality Control and record management. 
2.  Verify bolt testing and installation. 
3.  Monitor heat curving or straightening. 
4.  Inspect blast cleaning and painting. 
5.  Provide guidance; and help resolve questions or conflicts.   

  
 Attachment A, showing Inspection Requirements, is enclosed for your consideration. 
 

Inspectors shall prepare daily reports and inform the Tollway of project status and 
unresolved problems.  The Consultant shall provide all necessary inspection tools, 
safety equipment and reference documents (codes, etc.) needed to accomplish their 
assigned duties.  

 
 The Consultant shall forward daily inspection reports and billing information to the 

Tollway in a timely manner, and submit a final package, including material certifications, 
original daily reports, and test documents, to the Tollway at the end of each task.  The 
Tollway shall periodically observe inspectors’ work, monitor their reports to insure 
legibility, accuracy and completeness, and assess equipment or training needs of their 
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personnel. Management shall routinely coordinate with the Tollway concerning contract 
status, specific inspector/ inspection problems and future assignments.  
 
The prime firm must be prequalified by IDOT in the following category: 
  

Special Services (Quality Assurance Testing (QA HMA & Aggregate)) 
Special Services (Quality Assurance Testing (QA PCC & Aggregate)) 
Geotechnical Services (Subsurface Explorations) 

 
The Tollway will allow a Prime consultant to meet the prequalification for Geotechnical 
Services (Subsurface Explorations/earthwork inspection), steel fabrication inspection, 
and technical laboratory services through a subconsultant. 
 
Key personnel listed in Exhibit A for this project must include: 

 
• Task Manager(s) - Responsible for the management of individual tasks within the 

program including schedule, budget, and deliverables.  May require licensure as 
a professional engineer (task specific) and must have demonstrated experience 
in project management and infrastructure/pavement engineering. 

 • The Liaison Engineer who will assume duties as Project Manager for all 
 aspects of the work (must be an Illinois Licensed Professional Engineer). 

 • The person(s) who will be in charge of QA Lab and Field Testing. 
 • QC/QA Level I, Level II and Level III (HMA and PCC) Certified Testing 

 Technicians. 
 • The Materials QA Technician. 

• ACI Grade 1 and PCI Level I & II- Quality Control Personnel Certification 
Program (for precast) 

 • CWI and UT Level II (Steel Fabrication). 
• The Geotechnical Lead who is an I llinois Licensed Professional Engineer, or 

other qualified professional with a minimum of five years of demonstrated 
experience in the analysis, interpretation, and validation of soil and rock testing 
data, in determining the engineering properties of various subsurface materials 
and using solid soil/rock mechanics. 

• The Field Drilling Supervisor. 
  

Schedule:  This project is scheduled to start in Spring 2015 and continue to Fall 2019.   
 
The Consultant must have MicroStation capabilities.  A ll final documents shall be 
submitted in hard copy and electronic format and follow the ICAPP Manual.   

   
This project will be m anaged through the Tollway’s web-based project management 
system.  The Consultant will be required to participate in these procedures and w ill 
receive training on the system. 

  
 The Tollway will furnish the Consultant with guidelines for the Consultant’s Quality 
 Program (CQP).   The CQP is due fourteen (14) days after Notice to Proceed. 
 
 The Consultant who is selected for this project will be notified and scheduled to attend a 
 scope briefing at the Tollway Central Administration office building in Downers Grove. 
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ATTACHMENT A 
 
INSPECTION REQUIREMENTS 
 
SECTION I - INSPECTORS 
 
Quality Assurance (QA) Inspectors shall be fully-trained employees of the CONSULTANT, 
experienced in the inspection of materials, workmanship and procedures involved in the work.  
The use of personnel temporarily hired for inspection shall be prohibited unless approved by the 
TOLLWAY on a case-by-case basis.  QA Inspectors may not be in any position of self-interest, 
direct or indirect, with the producers or processors of the work involved.  The name and address 
of each inspector expected to be employed in this work shall be filed by the CONSULTANT with 
the TOLLWAY, together with a brief summary of qualifications.  When more than one inspector 
is assigned to a project, the CONSULTANT shall designate one as the lead inspector, who will 
assume the responsibility of coordinating the inspection effort and filing all reports in addition to 
inspection duties.  The CONSULTANT shall not change inspectors on the project without prior 
notification to the TOLLWAY.  The TOLLWAY shall have the right to order the removal of any 
inspector from the TOLLWAY’S work for failure to perform to the satisfaction of the TOLLWAY. 
 
1.  The inspectors shall personally make inspections and reports as required by the TOLLWAY 
for quality assurance (QA) of fabrication on assigned projects.  They shall perform special tests, 
examinations and re-inspections when required by the TOLLWAY. 
 
2.  Each inspector shall be familiar with the approved shop drawings and TOLLWAY Standard 
Specifications pertaining to the fabrication to be inspected, as well as applicable codes and 
specifications of the American Welding Society (AWS) and American Society for Nondestructive 
Testing (ASNT). 
 
3.  No variations from the approved shop drawings of the Contract documents shall be permitted 
by the inspector, except upon specific instructions by the TOLLWAY. 
 
4.  Each inspector assigned to a project shall be a Certified Welding Inspector (CWI), unless 
otherwise approved or specified by the TOLLWAY, and w ell versed in applicable fabrication, 
non-destructive testing (including MT and RT interpretation), and cleaning and/or shop painting 
techniques.  Non-certified inspectors shall have at least one year of prior, supervised 
experience with the agency. 
 
5.  I nspectors shall be assigned and monitored by an Inspection Manager who is qualified to 
perform all tasks assigned to supervised inspectors.  I f the Engineer requests the Inspection 
Manager to personally attend a p refabrication conference or on-site meeting, or perform 
sophisticated inspection services, the Inspection Manager will be billed at the overtime rate for a 
CWI & UT II (Shop) plus per diem and/or mileage, based on location and duration. 
 
6.  For ongoing projects, shop inspectors will be reimbursed for per diem or daily mileage and 
travel time from/to their home address, whichever is less.  This allows per diem and mileage to 
be charged only for travel days at the beginning and end of a particular project, for intermittent 
inspection, or for prolonged periods of inactivity at a shop.  P er diem will be pai d through 
weekends and shop holidays if it is less than estimated charges for the inspector to travel home 
and return to the shop. 
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7. Field (construction site) QA Inspectors will be r eimbursed for per diem and dai ly 
mileage/travel time for up to 40 miles or daily mileage/travel time to/from their home to the field 
site work, whichever is less. 
 
SECTION II - CONDUCT OF INSPECTORS 
 
QA Inspectors shall perform their duties under the contract in a courteous manner.  They shall 
maintain fair and professional relations with personnel of the shops inspected and direct formal 
communication to the shop’s Quality Control staff or management, as appropriate.  QA 
Inspectors will not perform Quality Control duties for the shop or direct production personnel, 
except to note hazardous conditions that might result in injury or damage. 
 
SECTION III - SHOP INSPECTION 
 
QA Inspections typically cover steel or aluminum fabrication, but other materials may 
occasionally be involved. 
 
Any shop error or material deficiency observed which, in the opinion of the inspector, may be 
cause for rejection shall be reported to the Contractor’s QC or production management and the 
TOLLWAY.  Inspectors shall verify that repairs are made or report inadequate corrections to the 
TOLLWAY.  I nspections in the shop shall verify:  t he condition of materials, workmanship, 
dimensional accuracy, quality of welding, the proper application of heat, accuracy of punching, 
reaming and assembly, proper torque of bolts, fit of machine finished joints, conformance of 
cleaning and painting to the contract specifications, etc.  QA Inspectors shall identify significant 
or recurring defects and document the adequacy of the Contractor’s corrective actions and 
Quality Control Plan. 
 
The following list is not all-inclusive, but shows typical inspector activities to verify compliance 
with Contract requirements. 
 
1. General surface inspection as material is processed and ex posed to view, noting 
imperfections.  View cut edge of plates for indications of internal defects. 
 
2.  Observe thermal cutting and computer numerically controlled (CNC) equipment to determine 
if it appears to be performing properly. 
 
3.  Check the mill identification, sizes of sections and thickness of plates, verifying that approved 
materials are used, with special attention to the use and location of Fracture Critical Material. 
 
4.  Determine that dies and punches are in acceptable condition, of correct size, and used within 
the limits set by the contract, the manufacturer or industry practice as appropriate. 
 
5. Check that reamed holes are cylindrical, that burrs are removed and no drilling debris 
remains between shop contact surfaces. 
 
6. Periodically monitor the installation and tightening of high strength bolts to insure that the 
selected tightening procedure is properly used.  Each day that bolts are to be installed in slip 
critical connections, rotational capacity tests shall be performed and inspection wrenches shall 
be calibrated in a device indicating bolt tension prior to testing. 
 
7.  Steel templates for reaming or drilling shall have hardened bushings positioned based on the 
inscribed centerlines used to locate each template, and they shall be properly secured. 
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8.  Bolted splice plates shall be properly fitted and secured prior to reaming or drilling.  Parts 
assembled for drilling or reaming holes to full size shall be aligned and secured after verifying 
proper hole spacing and edge distances. 
 
9.  T echniques used in assembling beams, girders, trusses, rigid frames or arches shall not 
damage members, and the desired geometry (camber, horizontal curvature, etc.) shall be 
verified before reaming, unless otherwise approved by the Engineer.  
 
10. Field bolted splices and other reamed assembled (RA) or drilled assembled (DA) elements 
shall be pl ainly match-marked, and t he match-marking diagrams shall be c hecked.  E rection 
(piece and match) marks shall be made with low or mini-stress dies in areas of members and 
splice plates specified on the shop drawings. 
 
11. Check pins, bushings and pin holes for size, location and surface finish.  Obtain certification 
of pin and bushing material and any required heat treatment process. 
 
12. All finished members shall be f ree of general or localized twists, bends, kinks or other 
distortions exceeding contract tolerances.  
 
13. All loose pieces are to be bolted or otherwise secured for shipment, and small parts properly 
cushioned and boxed or otherwise secured against loss and damage in transit. 
 
14. Check for “lefts” or “rights” and number of parts. 
 
15. Surfaces to be shop coated shall be properly cleaned and surface profile verified prior to 
application.  Priming must be done within 24 hours of cleaning and prior to any surface rusting, 
 
16. ILDOT approved batches of paint are to be applied in accordance with the Contract and 
manufacturer’s product data sheet.  Verify paint batch approval by the TOLLWAY.  Monitor 
mixing of components, humidity, metal and air temperature, and application patterns. 
 
17. All thermal cutting shall be m echanically guided.  N o hand-held thermal cutting of final 
edges shall be allowed without the approval of the TOLLWAY, and re-entrant cuts must be 
finished in accordance with Contract requirements. 
 
18. Verify QC measurements for center-to-center of bearings, camber and sweep.  Make 
random checks of stiffener and lateral bracing locations as well as their hole layouts.  If errors 
are found, require more complete dimension checks by QC to define extent of the problem. 
 
19. Check workmanship (dimensions, straightness, finish, etc.) in accordance with requirements 
of applicable specifications. 
 
20. Check that splice plates and fills are properly positioned before drilling or reaming.  No metal 
fragments or foreign material other than paint shall remain between shop bolted components. 
 
21. Mill test reports should be obt ained from the Contractor’s QC or the TOLLWAY and 
correlated with the primary member material used in the structure.  A material assignment sheet 
may be obtained from QC or developed by the QA Inspector.  Mill reports or independent lab 
tests must verify satisfactory toughness testing for “CVN,” “NTR” or Fracture Critical material.  
The material grade (e.g., Gr. 36, 50, 50W) must comply with the shop drawings.  A ll steel 
material shall be c ertified on t he mill report to be do mestically produced (“Melted and 
Manufactured in the USA,” or similar). 
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22. Report significant fabrication deficiencies (e.g., requiring substantial removal and 
replacement of welds or paint, mis-located holes, misaligned members) on t he daily log, 
including their cause and correction.  P roposals to correct errors potentially affecting the 
adequacy of the member shall be s ubmitted by the QC to the TOLLWAY prior to repairs.  
Attachment and removal of temporary fabrication or handling must employ TOLLWAY approved 
methods. 
 
23. Any erection devices shown on the approved shop drawings warrant the same inspection 
required for permanent material, but mill test reports and ev idence of domestic origin are not 
required for temporary items not purchased by the TOLLWAY. 
 
SECTION IV – WELDING 
 
Prior to Welding: 
 
1. The QA Inspector shall verify the current qualifications of each welder for process(es) and 
position(s) used on t he project.  Welder qualification shall be per formed in accord with the 
applicable AWS code (D.1.1, D1.2 or D1.5) and the QA Inspector may witness alignment of the 
test plates, the welding preparation of the coupons, and/or tests performed in the fabricator’s 
shop.  ( In the absence of test facilities in the shop, the fabricator shall forward the properly 
identified coupons to a testing laboratory acceptable to the Tollway)  Also, discuss with quality 
control the traceability of each welder’s work, noting that no permanent indications (die stamps, 
welded figures) shall be allowed on finished work. 
 
2. Ensure weld procedures are ILDOT approved and understood by the welders, welding 
foremen and quality control. 
 
3. Prior to fitting welded joints, examine the condition of the material, especially for defects or 
contamination in the joint area. 
 
4. Check fit-up of joints that are to be welded, including root face, angle of bevel, the alignment 
of the parts, and the uniformity of root opening. 
 
5. When applicable, ensure run-on/run-off tabs are of adequate length, shape and size to allow 
full weld throat the entire length of the joint. 
 
6. Check surfaces to be welded for cleanliness, with mill scale and rust removed to the extent 
required, and absences of moisture, lubricants or other foreign material detrimental to welding. 
 
7. Visually inspect tack welds for integrity and defects.  They are to be as small as practical.  No 
temporary welds are allowed on any flange or web solely for positioning or restraint.  Tack welds 
on flanges and webs must be incorporated in the final weld. 
 
8. Review weld joints shown on the shop drawings for potential conditions which may require 
weld sequencing or heating parameters not specified on the approved weld procedure, and 
notify QC and the TOLLWAY of such situations. 
 
9. Review shop report forms utilized for nondestructive testing and discuss any concerns with 
Quality Control. 
 
10. Discuss the condition and c alibration of welding equipment with Quality Control.  V erify 
gauges (amperage, temperature, wire feed speed, voltage, etc.) are periodically checked for 
accuracy and adjusted or replaced if necessary, and that calibration equipment is periodically 
certified and properly utilized. 
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During Welding: 
 
1. Ensure the correct weld consumables are utilized, are in satisfactory condition, and ar e 
stored properly to prevent damage.  B ridge welding requires low-hydrogen processes, so 
consumables must be reconditioned or replaced after exposure, as provided by the 
specifications. 
 
2. Periodically observe the technique and performance of welders to ensure procedures and 
techniques conform to the contract.  For fracture critical joints, plan for sequential inspection of 
multiple-pass welds.  Arrange with the QC for the foreman to notify the QA Inspector when such 
work will be performed. 
 
3.  Ensure welding is done in accordance with the approved procedures, periodically verifying 
that the current, amperage, voltage, travel speed, preheat and interpass temperatures are within 
tolerances. 
 
4.  Ensure welds start in the area when weld is to be deposited.  Tack welds shall be located 
and sized (after grinding) to be completely incorporated in the production weld unless they are 
made using an approved weld procedure.  Cracked tack welds shall be removed before welding 
over their location. 
 
5. On subsequent passes for flange and w eb butt joints, observe if split layer technique is 
properly used where required. 
 
6. Verify that the root and intermediate passes are cleaned and deficiencies corrected before 
succeeding weld passes.  Wire brushing, grinding or chipping may be used to remove slag 
between weld passes, but no unspecified peening or distorting (“caulking”) of weld metal shall 
be permitted without the specific approval of the TOLLWAY. 
 
7. After butt welds have cooled, if the parts joined are not in alignment, corrections shall be 
made prior to assembly of member.  M inor misalignment may be corrected by the controlled 
application of heat and/or pressure.  If misalignment is significant, corrective work shall be done 
using QC proposed methods approved by the TOLLWAY. 
 
8. If welds are to be ground smooth and flush, final finishing should satisfy the applicable AWS 
code (D1.1, D1.2 or D1.5). All welds shall terminate in a satisfactory manner. 
 
After Welding: 
 
1. Welds shall be c leaned of slag and examined by QC.  When blast cleaning is required, a 
general examination of welds and material shall also be done after blasting and before painting. 
 
2. Any weld geometry exceeding welding code limits shall be corrected to meet tolerances.  
Ends of repair welds shall transition smoothly into existing welds. 
 
3. Excess metal at butt welds shall be removed by grinding.  Plate thickness or width transitions 
shall be sloped as shown on the shop drawings with smooth transitions at the thinner/narrower 
plate.  Over-grinding at this location must be corrected using Engineer approved methods 
before NDT. 
 
4. All runoff tabs shall be removed without damaging permanent material.  Thermal-cutting may 
be used, provided the final preparation is done by grinding. 
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SECTION V – RADIOGRAPHY AND RADIOGRAPHIC INSPECTION 
 
1. All radiographic inspection required by the Contract shall be performed by the Contractor for 
the TOLLWAY. 
 
2. The QA Inspector shall verify that radiographs are numbered in accordance with the 
requirements of the Radiograph Sheet and that all radiograph film numbers are recorded on the 
sheet corresponding to joint locations in the structure. 
 
3. The QA Inspector shall review all radiograph reports and duly sign them when in agreement 
with the report.  If the QA Inspector and the Contractor cannot agree with respect to the report, 
the engineer will review any film in question, and provide a determination of acceptability.  Once 
the report is signed, the QA Inspector shall keep the original set of reports and film until 
fabrication is complete and then submit all reports and radiographs to the TOLLWAY for filing.  
On large structures, submittals may be on an interim basis as required by the TOLLWAY. 
 
SECTION VI – MAGNETIC PARTICLE INSPECTION 
 
1, The QA Inspector shall ensure magnetic particle inspection (MT) is done in accordance with 
ASTM E 709 and the Contract. 
 
2. The Contractor performs the MT required by the Contract for the TOLLWAY and submits a 
report to the QA Inspector of all findings.  The QA Inspector shall periodically witness the testing 
and, if satisfied as to the technique and results, shall sign the reports retaining originals and 
giving one copy to the fabricator.  The QA Inspector shall forward a complete set of the original 
reports to the TOLLWAY at the end of the project. 
 
SECTION VII – ULTRASONIC INSPECTION 
 
1. Ultrasonic testing (UT) required by the Contract shall be performed by the Contractor.  The 
Contractor is to submit a report to the QA Inspection of all findings.  The QA Inspector shall be 
familiar with proper UT application, and per iodically witness testing, including set-up and 
recalibration.  If satisfied with the technique and the test results, the QA Inspector shall sign the 
UT reports.  If the Engineer requires QA verification testing of the Contractor’s findings or to 
examine areas not requiring UT in the Contract, the QA Inspector must be qualified as a Level II 
in UT be testing, training and experience in accordance with the current edition of the American 
Society for Nondestructive Testing Recommended Practice No. SNT-TC-1A. 
 
2. UT may also be r equired at field locations utilizing the Consultant’s equipment when 
requested by the TOLLWAY.  ( The Department shall provide access, traffic control and 
assistance as required.) 
 
3. For UT performed by the Contractor, the QA Inspector shall include the original reports in the 
project file and return one signed copy to the fabricator.  For UT performed by the QA Inspector, 
a copy shall not be pr ovided to the Contractor unless directed by the Engineer.  The QA 
Inspector shall forward the original UT reports to the TOLLWAY at the end of the project. 
 
SECTION VIII – SHOP CLEANING AND PAINTING 
 
1. QA Inspectors shall carefully review the ILDOT Standard Specifications and Contract Special 
Provisions covering the shop cleaning and pai nting of structural steel and v erify that 
requirements are met.  In case of disagreements on interpretation or acceptance between the 
QA and QC Inspectors, the Engineer will provide guidance. 
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2. Structural steel should not be shop cleaned or painted until its fabrication has been accepted 
by QC; this is not mandatory, but represents good practice, and the QA Inspector shall mandate 
recleaning and/or repainting if deficient areas are coated.  B last cleaned surfaces shall have 
proper profile and cleanliness.  If necessary to achieve the required profile, thermal cut edges 
shall be ground before blasting.  Primer must be applied within 24 hours and before any rust is 
visible.          
 
3. The shop coat(s) shall be inspected for proper mixing, application, dry film thickness of 
individual or multiple coats, proper curing or preceding coats, and uni form coverage.  Unless 
otherwise provided for small batches, the inspector shall have an approved test report 
identification issued by the Department for the batch of paint used.  If not, the fabricator 
Contractor must submit samples taken from the batch (with the QA Inspector witnessing) to the 
TOLLWAY’s Bureau of Materials and Physical Research for testing prior to painting.  Paint must 
be applied when the temperature and hu midity are within acceptable limits and dur ing the 
manufacturer’s prescribed pot life.  P aint may only be t hinned in accordance with the 
manufacturer’s guidelines. 
 
4. Special attention shall be given to shop installed bolts.  Cleaning, profile, subsequent primer 
coverage and adhesion shall be carefully monitored.  For mechanically galvanized bolts 
installed before blasting, some galvanizing may remain after cleaning, as long as primer 
adhesion is not impaired.  For  black ASTM A490 bolts in painted areas, if blasting does not 
produce adequate profile due to the hard surface, exposed bolt surfaces must be cleaned and 
spot primed with a suitably adherent coating before priming the adjacent steel. 
 
5. After shop painting, care shall be taken in the handling, storage and shipping of material to 
avoid damage or contamination (oil, etc.) of the surface.  All damage noted shall be repaired in 
accordance with Contract requirements and t he paint manufacturers’ guidelines prior to 
shipment.             
 
6. Verify gauges (dry film thickness, profile, temperature, humidity, etc.) are routinely calibrated 
and that calibration equipment is recertified as necessary.        
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18. I-14-4196, Jane Addams Memorial Tollway and Systemwide, Design Services Upon 
Request  

This project has a 20% D/M/WBE participation goal. 
 
Phase II engineering services are required for work tasks that may include preparation of 
contract plans and engineering studies and other technical services as directed by the 
Tollway.  Typical tasks will include projects that are required for the Tollway system, and 
may include, but not be limited to: 
 
1. Crossroad bridge reconstruction. 
2. Corridor landscaping and fencing installation.   
3. On call and as- needed work related to the Tollway system. 
 
The upper limit of compensation will be set at $3,000,000 to be authorized for use as 
individual projects are needed.   
 
The prime firm must be prequalified by IDOT in the following categories: 
  
 Highways (Freeway) 
 Structures (Highway Bridges: Typical) 
 Structures (Railroad Bridges) 

  Special Services (Electrical Engineering) 
  

The Tollway will allow a Prime consultant to meet the prequalification for Structures 
(Highway Bridges:  Typical), Structures (Railroad Bridges), and Special Services 
(Electrical Engineering) through a subconsultant. 
     

 Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of the Project Manager for all 
 aspects of the work documents (must be an Illinois Licensed Professional 
 Engineer). 
• The person who will perform the duties of the Project Engineer, that 
 individual in  charge who is directly involved in the development of the 
 contract documents (must be an Illinois Licensed Professional Engineer). 
• The person who will be responsible for roadway design related issues (must be 

an Illinois Licensed Professional Engineer). 
• The person who will be responsible for structural design related issues (must be 

an Illinois Licensed Structural Engineer). 
• The person who will be responsible for electrical design related issues (must be 

an Illinois Licensed Professional Engineer). 
• The person(s) who will perform the QC/QA review work of all milestone 

submittals, who must be an Illinois Licensed Professional Engineer for roadway 
elements and an Illinois Licensed Structural Engineer for structural elements. 

 
 Schedule:  This project is scheduled to start in Spring 2015 and continue to Fall 2018.     
 
 The Consultant must have MicroStation capabilities. All final documents shall be 
 submitted in hard copy and electronic format and follow the ICAPP Manual.   
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This project will be m anaged through the Tollway’s web-based project management 
system.  The Consultant will be required to participate in these procedures and will 
receive training on the system. 

 
 The Tollway will furnish the Consultant with guidelines for the Consultant’s Quality 
 Program (CQP). The CQP is due fourteen (14) days after Notice to Proceed. 
 

The Consultant who is selected for this project will be notified and scheduled to attend a 
scope briefing at the Tollway Central Administration office building in Downers Grove. 
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19. Infrastructure Management System for 2015/2016/2017 
 

This project has a 20% D/M/WBE participation goal. 
 

Support and development services are required to continue the implementation of the 
GIS Infrastructure Management System.  The Infrastructure Management System 
manages and tracks Engineering and Planning related activities.       

 
 The proposed implementation needs for 2015/2016/2017 include:   
 

1) Technical Support Services – Consultant to provide on-going technical support to 
engineering application development needs including improvements and enhancement 
to existing applications. The selected consultant’s capabilities must include data 
conversion, spatial database management, spatial analysis, technical writing, and 
application development.  The selected consultant must provide specific technical 
expertise in the following platforms: ESRI ArcGIS desktop, ESRI ArcGIS Server, ESRI 
ArcSDE, ESRI API’s, Microsoft SQL Server, Microsoft SQL Reporting Services, 
Microsoft Visual Basic, Microsoft C#, Microsoft ASP.NET, Microsoft Active Directory, 
DOJO, Java, Java Script, and Python. 
 
• Application enhancements to existing applications 
• As needed services that occur as a result of other Tollway activities that involve the 

integration or sharing of Geospatial Information.    
      

The successful consultant will work directly with the Tollway’s Engineering and Planning 
and Consultant staff.  Responders must be capable of supporting existing applications 
and delivering and supporting applications that support ESRI spatial data integration. 
The successful consultant will be e xpected to work with staff on pr oject specifications 
and quality measures. 
 

2) Support Hours – The selected consultant must be available to provide support for both 
internal and external hosting environments.    

      
• Internal Support - Technical staff must be available to respond to any concerns 

during Tollway working hours. Typical typically weekday working hours are (8:00 AM 
to 5:00 PM) and do not include Tollway Holidays and weekends.      Remote access 
for support is available.     

  
• External Support - Technical Staff must be available to monitor and respond to any 

concerns on a 24 x 7 x 365 basis.  Details of the external hosting site can be found in 
item 4.   

 
3) Application Management and Development IROW – Consultant to continue the 

development and dat a integration of IROW, the Illinois Tollway Right Of Way 
management Application.   T his is an e xternally hosted application that assist the 
Internal Land Acquisition staff manage workflow, documents, and consultant 
assignments.  The ultimate goal of the application is to assist in delivering Right of Way 
needs on schedule.  The application is hosted on an external hosting site.    Tasks 
include; finalizing the development of the remaining functionality including two specific 
including Closing Modules and C ondemnation Modules, and s upport / change 
management of existing modules. Draft System Requirement Specification will be 
provided for each of these modules.   The selected consultant will develop in accordance 
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with these documents, modify as needed, test, and create user manuals and train staff 
and consultants on us e of the product.   May require integration with proposed ERP 
(Enterprise Resource Planning) financial solution.  Integration with ERP systems will 
include the development of the System Requirement Specifications and implementation 
if the ERP solution is implemented.      

 
4) Manage and Support External Hosting environment -   This task entails the support, 

management, payment, troubleshooting and security of an external data and application 
hosting site.  T he current site is hosted by Rackspace.   T his site hosts the following 
applications;   www.IllinoisvirtualTollway.com, 4 other applications and a complete GIS 
Enterprise Server Environment.  The site included a complete development, testing and 
production environment.  Must be scalable to meet the Tollways increasing data and end 
user traffic needs.  The site provides 2nd tier mission critical services of several other 
external Tollway Systems.   Evaluation of hosting costs and alternative hosting site 
providers is required.   Evaluation results may require the migration to a new hosting 
environment.   
 

5) SharePoint – This successful consultant will supply a SharePoint site that will be used 
to house documentation and manage change control for application support associated 
with this contract.  

 
The upper limit of compensation will be set at $3,000,000 to be authorized for use as 
individual projects are needed.   

 
There is no I DOT prequalification requirement:   However, the consultant must 
identify at least three similar projects of scope and size.  As well, it is expected 
that each responder have experience with ESRI enterprise Geographic Information 
System Implementations, significant SDE/SQL Server database expertise, and 
custom software development. 
     

 Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of the Project Manager for this project 
must be familiar with all aspects of Transportation related Civil Engineering 
disciplines, including traffic, design and maintenance related Engineering 
including design, and will have at least 10 years of experience managing 
planning / transportation related Geographic information system projects.   

 
All tasks of this project will require heavy technical documentation and reporting, with an   
emphasis on database and application documentation.  
 
Schedule:  This project is scheduled to start in Spring 2015, and continue to Fall 2018.     
 
This project will be m anaged through the Tollway’s web-based project management 
system.  The Consultant will be required to participate in these procedures and w ill 
receive training on the system. 

 
 The Tollway will furnish the Consultant with guidelines for the Consultant’s Quality 
 Program (CQP). The CQP is due fourteen (14) days after Notice to Proceed. 
 

The Consultant who is selected for this project will be notified and scheduled to attend a 
scope briefing at the Tollway Central Administration office building in Downers Grove. 

 
   

http://www.illinoisvirtualtollway.com/
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NOTICE 
 

PHASE III:  CONSTRUCTION ENGINEERING SERVICES 
 
The following applies to all Phase III Engineering service items.    
After the Consultant has been selected, the incumbent CM shall provide the following to 
the Tollway:  
The Consultant selected for the Construction Management (CM) Services shall submit for the 
Tollway’s review and a pproval, a m anagement plan for the specific Project for which the 
Consultant is selected.  This plan shall include an outline of the full-time or part-time plant and 
on-site inspection services sampling and laboratory testing the Consultant plans to provide for 
Quality Assurance.  The selected CM’s Consultant’s Quality Program (CQP) shall include the 
identification and pre-qualifications of the Field Inspectors and Laboratory Technicians to be 
assigned to this project as employees of the Consultant or a qualified Subconsultant.  The CQP 
shall include periodic verification by an independent qualified Subconsultant that the Quality 
Assurance operations are proceeding as specified using the proper methods of sampling and 
testing. 
 
The name of any accredited Material Laboratory(s) to be utilized for the Quality Assurance work 
must be pr ovided with the CQP. The laboratory must be ac credited under the AASHTO 
Accreditation Program (AAP). The AAP requires on-site inspections and par ticipation in 
proficiency ample programs. The Portland cement concrete PCC inspections and pr oficiency 
programs are conducted by the Cement and Concrete Reference Laboratory (CCRL).  The hot-
mix asphalt (HMA) programs are conducted by AASHTO Materials Reference Laboratory 
(AMRL).  Either CCRL or AMRL can conduct the aggregate program for your lab.  Both AMRL 
and CCRL are scheduled to be in Illinois this year.   
 
The laboratory shall be accredited in all of the test procedures specified in IDOT Bureau of 
Materials and Physical Research (BMPR) Policy Memorandum “Minimum Private Laboratory 
Requirements for Construction Materials Testing or Mix Design.” The current IDOT policy (2001-
01) can be found in IDOT’s Manual of Test Procedures for Materials.   
 
Personnel performing materials testing for aggregate, PCC, and HMA shall have completed the 
appropriate QC/QA trained technician classes.  Personnel performing soils field tests shall have 
completed IDOT class S-33, “Standard Earth Density.” (Detailed on the next page.) 
 
The Laboratory Technicians to be as signed to this project must be p requalified by having 
passed the IDOT 3-day Aggregate training courses for Aggregate Testing and the IDOT QC/QA 
Level I and Level II (HMA and PCC) Testing Courses.  
 
The Field Inspectors assigned to this project for on-site Quality Assurance must be prequalified 
by having passed the IDOT QC/QA Half-Day Nuclear Density training course, for earthwork 
quality control and for monitoring the on-site bituminous construction work.  The Field Inspectors 
assigned to the on-site quality control of concrete placement shall be p requalified by having 
passed the IDOT/ACI Portland Cement Concrete Level I training course.  Personnel performing 
soils field tests shall have completed IDOT class S-33, “Standard Earth Density.” 
 
The Consultant’s Quality Assurance responsibilities at the material production plants shall be 
performed by a Fi eld Inspector having passed the 3-day IDOT Aggregate Gradation Control 
System training course combined with the IDOT QC/QA Level I and Level II (HMA and PCC) 
Testing courses to perform the specified inspection of approved materials at the concrete and 
bituminous plants. 
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NOTICE 
 

CONSTRUCTION AND QUALITY ASSURANCE CONSULTANTS 
 

S 33-Geotechnical Field Testing and Inspection Class 
 

S33 is a required class for technicians performing soil tests on c onstruction projects.  This 
includes consultant personnel providing Construction Inspection or Quality Assurance Testing 
on Tollway projects.  The Illinois Department of Transportation (IDOT) will schedule sessions of 
this class after determining the demand.  B elow is a des cription of the class and s ign-up 
information. 
 
Course Objectives 
The student will be abl e to do t he following:  1.  Determine the Standard Dry Density and 
Optimum Moisture content of soil or soil mix according to AASHTO T 99. 2. Determine in-place 
density in accordance with approved test procedures.  3.  Select the correct soil curve by the 
use of a one-point proctor and/or textural classification of the soils.  4.  Determine the moisture 
content of a soil by either laboratory or field methods.  5.  Perform validity checks of the soil test 
results.  6.  Report results in accordance with departmental requirements. 
 
Prerequisites: 
1.  One year of college level technical training or six months experience, or consent of the 

course instructor.     
2.    High school math, including ability to calculate percentages. 
 
Course Length: 
Two Days, including written examination. 
 
Cost: 
There is no cost to consultants. 
 
Location: 
District One, District Eight, and other locations determined by demand. 
 
Schedule: 
As determined by demand; late fall, winter, and early spring. 
 
To Register: 
Mail or Fax a note or e-mail Brad Risinger in the Technical Training Unit.  For each proposed 
registrant, provide name, firm name, address, phone, FAX and e -mail.  P lease list multiple 
registrants in priority order, since seating in initial classes may be limited. 
 
Brad Risinger 
IDOT – Bureau of Operations  
313 Hanley Building, Room 009 
2300 S. Dirksen Parkway 
Springfield, IL  62764 
(217)557-2070 
FAX (217)782-1927 
Brad.Risinger@illinois.gov 

mailto:Brad.Risinger@illinois.gov
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NOTICE 
 
 

QUALITY ASSURANCE PREQUALIFICATION CATEGORY 
 

By the Illinois Department of Transportation (IDOT) 
 
 

This notice is for consultants who are or wish to be, prequalified in the Quality Assurance (QA) 
prequalification category. The requirement for accreditation of QA Testing laboratories was 
phased in over time and is now required.   
 
QA Testing labs must be fully accredited to be considered for any new contracts or to renew 
prequalification. 
 
NOTE:  Neither prequalification nor accreditation is required for consultants working directly for 
contractors, performing Quality Control (QC) activities. 
 
Synopsis of requirements: 
 
• The laboratory must be accredited under the AASHTO Accreditation Program (AAP).  The 

AAP requires on-site inspections and pa rticipation in proficiency ample programs.  The 
Portland cement concrete PCC inspections and proficiency programs are conducted by the 
Cement and Concrete Reference Laboratory (CCRL).  The hot-mix asphalt (HMA) programs 
are conducted by AASHTO Materials Reference Laboratory (AMRL).  Either CCRL or AMRL 
can conduct the aggregate program for your lab.  Both AMRL and CCRL are scheduled to 
be in Illinois this year.   

 
• The laboratory shall be accredited in all of the test procedures specified in IDOT Bureau of 

Materials and Physical Research (BMPR) Policy Memorandum “Minimum Private Laboratory 
Requirements for Construction Materials Testing or Mix Design.”  The current IDOT policy 
(2001-01) can be found in IDOT’s Manual of Test Procedures for Materials.  An update is 
scheduled to be Published DATE soon and may be viewed or downloaded from the IDOT 
web-site. 

 
• Personnel performing materials testing for aggregate, PCC, and HMA shall have completed 

the appropriate QC/QA trained technician classes.  P ersonnel performing soils field tests 
shall have completed IDOT class S-33, “Standard Earth Density.”  The laboratory must be 
accredited under the AASHTO Accreditation Program (AAP).  The AAP requires on-site.   

 
The description of the prequalification categories, the SEFC, and the BMPR Policy Memo may 
be viewed or downloaded from the IDOT Internet Site:  http://www.dotil.gov 
 
Information about the AAP accreditation and AMRL programs may be found on the AMRL Web 
Site:  http://patapsco.nist.gov/amrl/home/index.asp 
 
Information about the CCRL inspection and proficiency sample programs may be found on the 
CCRL Web Site:  http://www.bfrl.nist.gov/862/ccrl/front.htm 
 

http://www.dotil.gov/
http://patapsco.nist.gov/amrl/home/index.asp
http://www.bfrl.nist.gov/862/ccrl/front.htm
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NOTICE 
 
 

CLARIFICATION OF QUALITY CONTROL/QUALITY ASSURANCE 
REQUIREMENTS 

 
 

A Statement of Interest listing the same individual as being responsible for performing both the 
work and Quality Control/Quality Assurance for the same work is not acceptable. The Quality 
Control/Quality Assurance personnel on Exhibit A should not be the same personnel preparing 
the data.  If the prime firm does not have personnel to cover the QC/QA requirements then a 
Sub-consultant prequalified in the category may be used. 
 
The following highlighted sections have been added to the Guidelines in the Professional 
Services Bulletin and the advertisements. 
 
5)  Complete Exhibit A as follows:   
 
 
 a) List the required key personnel to match required prequalification categories and any 

additional personnel requirements designated in the project advertisement.  Include 
firm name if work is to be completed by a sub-consultant. 

 
 
 b) QC/QA personnel must be different individuals than those preparing the documents. 
 

 
 
 
 
 
 
 
 
 
 
 
 



 

PSB 14-1             Published June 11, 2014       33 
 

NOTICE 
 
 

STATE BOARD OF ELECTIONS REGISTRATION  
PUBLIC ACT 95-971 AS AMENDED BY PUBLIC ACT 96-0848 AND 

SUBSEQUENTLY PUBLIC ACT 97-895 
 
Public Act 95-0971, as amended by Public Act 96-0848, went into effect January 1, 
2009. The Act addresses campaign contributions, as well as registration and reporting 
requirements with the State Board of Elections, for certain State vendors and bidders. 
Accordingly, this solicitation contains the provisions that implement the Act.  T hese 
provisions may be applicable to the contract resulting from this solicitation.   
 
As a result, certain business entities are required to register with the State Board of 
Elections. A business may register electronically by going to 
https://BEREP.elections.il.gov or by accessing the Board of Elections website at 
http://www.elections.il.gov and clicking on the Business Registration tab. An updated 
certificate of registration is produced upon registration as well as each time any required 
information is changed by the user. 
 
Frequently asked questions regarding Board of Elections registration and its 
implementation can be reviewed at: 
 
http://www.elections.il.gov/businessregistration/businessregistrationfaq.aspx  
 
To demonstrate compliance with Public Act 95-971, bidders MUST submit a current 
copy of the Board of Elections registration certificate with their proposals/bids. Public 
Act 97-895 further amended Public Act 95-971 to modify automatic disqualification of an 
entity who fails to submit its Board of Election Certificate. However:  
 
Failure to have registered as a business entity with the State 
of Illinois Board of Elections prior to the submittal of your 
offer (Statement of Interest) will result in your firm being 
considered non-responsive.  
 
 
 
 

 
 
 
 
 

https://berep.elections.il.gov/
http://www.elections.il.gov/
http://www.elections.il.gov/businessregistration/businessregistrationfaq.aspx


 

PSB 14-1             Published June 11, 2014       34 
 

NOTICE 
 

VENDOR DELINQUENT DEBT 
 
 

In accordance with Illinois Procurement Code 30 ILCS 500/Section 50-11vendors and 
their affiliates are barred from submitting a bid/offer or being awarded a state contract if 
there is an unsatisfied delinquent debt with the State.   

 
Prior to awarding any contract or entering into any agreements, state agencies are 
required to inquire, using the vendor FEIN, the Comptroller’s Offset System to 
determine if any delinquent debt has been placed by a state agency.  The inquiry shall 
be made for the prime vendor and each known subcontractor.   
 
If delinquent debt is confirmed on the Prime contractor/consultant, the award may not 
be granted. 
 
If delinquent debt is confirmed on a subcontractor/consultant, the award may still be 
made to the Prime contractor/consultant; however, the subcontractor/consultant may 
not be used as part of the contract until the debt has been satisfied. Every 
subcontractor/consultant contract shall contain a certification by the 
subcontractor/consultant that it is not barred from being awarded a contract under 30 
ILCS 500/50-11.  
 
Therefore, the Federal Employment Identification Number (FEIN) is to be included by 
the consultant in the SOI Team Spreadsheet for both the Prime consultant and all 
known sub-consultants. 
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NOTICE 
 

ILLINOIS TOLLWAY’S CONTRACT PAYMENT POLICY 
 
 
The Illinois Tollway will no l onger make payments under contracts for costs incurred 
during the preceding calendar year if any invoice for that work is received after February 
28th of the subsequent fiscal year. 
 
This policy will enable the Illinois Tollway to close its financial books both on time and 
accurately. In order to meet the requirements of Generally Accepted Accounting 
Principles and those of the Illinois Auditor General and external auditors, the Tollway 
must account for all of its expenditures for a g iven year before the end of the 
subsequent February. 
 
The Illinois Tollway’s current contracts already require vendors to submit their invoices 
and progress reports on the 20th of each month for the previous month’s work. 
Therefore, we do n ot anticipate this change in policy to have an adverse impact on 
payment of invoices. 
 
This policy includes payment of any “re-bill” issues that may arise. We are unable to 
make any payments for work in a given year if it has not been properly invoiced to the 
Illinois Tollway by February 28th of the following year.  
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DISADVANTAGED, MINORITY, WOMEN OWNED BUSINESS 

ENTERPRISE (D/M/WBE) PARTICIPATION 
 
 
The Tollway hereby notifies all applicants that it will affirmatively ensure that in any contract 
entered into pursuant to this advertisement, disadvantaged, minority and/or women-owned 
business enterprises will be encouraged to submit a Statement of Interest (SOI) response to this 
invitation and/or to participate in the advertised Disadvantaged Business Enterprise (DBE) goal 
of the work to be performed under the contract as a sub-consultant. 
 
To qualify as an el igible DBE, the firm must be currently certified by one o f the following 
agencies currently participating in the Illinois Unified Certification Program (IL UCP): 
 
 Illinois Department of Transportation (IDOT) 
 Chicago Transit Authority (CTA) 
 PACE 
 METRA 
 City of Chicago 
 Cook County 

 
A current letter of certification and/or NO CHANGE AFFIDAVIT from the 
applicable D/M/WBE Agency is requested with your SOI submittal (Certifications 
are to be included as attachments to Exhibit A – Proposed Key Staff). 
 
You can view/print and dow nload the most current listing of DBE firms at IDOT’s web site 
http://www.dot.state.il.us.  A link entitled “IL UCP Directory” can be found on the right hand side 
of the home page.  Note:  Once in the DBE Directory, make sure you select IL UCP participates 
to view all certified DBE's regardless of host agency. 

 
To qualify as an eligible Minority/Women-Owned Business Enterprise (M/WBE), the firm must 
be certified by the City of Chicago. 
 
You can view/print and do wnload the most current listing of M/WBE firms at the City of 
Chicago’s web site http://www.cityofchicago.gov.  A  link entitled “City Departments” can be 
found on t he top of the home page.  O nce in the City Departments Directory, scroll down to 
Procurement Department.  A link entitled “Search the M/WBE Directory” can be found on the left 
hand side of the Procurement Department website. 
 
To qualify as an eligible D/M/WBE, the following must be met: 

• At least 51% of the company must be owned by one or  more members of an el igible 
disadvantaged or minority classification or by women.  These individuals must exercise 
control over management and daily operations of the firm. 

• The D/M/WBE firm must provide a commercially useful function. 
• The D/M/WBE must provide evidence of a current DBE, MBE or WBE certification by the 

IL UCP or the City of Chicago; and, 
• The M/WBE is being proposed to provide services identified in the Specialty Area on the 

Letter of Certification. 
 
 
 

http://www.dot.state.il.us/
http://www.cityofchicago.gov/


 

PSB 14-1             Published June 11, 2014       37 
 

 
 

Illinois Tollway Disclaimer Statement 
Disadvantaged Business Enterprises (DBE) Directory and 

City of Chicago Minority and Women-Owned Business 
(M/WBE) Directory 

 
Firms listed in either the Illinois Unified Certification Program (IL UCP) Disadvantaged 
Business Enterprises Directory (Directory) or the City of Chicago Minority and Women-Owned 
Business Directory have been certified as a Disadvantaged Business Enterprise (DBE) by one 
of the IL UCP participating agencies (Illinois Department of Transportation, City of Chicago, 
Chicago Transit Authority, Metra and Pace) or by the City of Chicago.  
 
The criteria, standards and procedures by which certification decisions are made can be 
obtained from any of the IL UCP certifying agencies. The contract dollar amounts committed to 
DBE/MBE/WBE certified firms on Illinois Tollway contracts may be eligible to be counted toward 
the fulfillment of DBE/MBE/WBE contract goals on both construction contracts and professional 
service awards. 
 
 
These directories are to be used as an “informational source only” and the following must be 
considered: 
 
 Certification does not mean that a firm is in any way prequalified to provide the products 

and/or services the firm claims it can provide. “Certification” means that the IL UCP or the 
City of Chicago has determined, on the basis of information provided and the 
representations therein, that a business is a bona fide DBE/MBE/WBE. The IL UCP or the 
City of Chicago does not, as a result of either listing, make any representation concerning 
the ability of any listed firm to perform work in the specialty listed; 

 
 The Tollway does not, through its use of and referral to IL UCP DBE and City of Chicago 

MBE/WBE lists, make any representation concerning the ability of any listed firm to perform 
work in the specialty listed. 

 
 The Illinois Tollway in awarding a c ontract has discretion in determining whether a 

DBE/MBE/WBE firm’s listed work categories are eligible to be counted toward the fulfillment 
of DBE/MBE/WBE contract goals; and 

 
 The IL UCP disclaims any and al l responsibility concerning errors, omissions or 

misrepresentations which may be contained in its publication. It is the responsibility of all 
contractors to: 

 
a) Conduct their own investigation to determine the capability and capacity of the 
DBE/MBE/WBE firm(s) to satisfactorily perform the proposed work; and 
 
b) Ensure the DBE/MBE/WBE firm(s) has a current DBE/MBE/WBE certification letter 
and/or NO CHANGE AFFIDAVIT. 

 
These directories list the most current IL UCP DBE/City of Chicago MBE/WBE certified firms. If 
there are any questions concerning either of these directories, please contact any one of  the 
participating IL UCP agencies or the City of Chicago Department of Compliance. 
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PARTNERSHIP – MENTOR/PROTÉGÉ 

PROGRAM GUIDELINES 
  

 
The Mentor Protégé Program and Documents have been updated effective June, 2014 
and can be found on the Tollway’s Website http://www.illinoistollway.com under Doing 
Business>Diversity Programs.  
 
 
When submitting please use the Prime’s 2-6 character SOI Firm Name Code on each file.  
For further assistance on submitting Partnership Mentor/Protégé SOI’s please call:  

Grace Gomez 
Contract Administrator II 
Engineering Department 

The Illinois Tollway 
(630)241-6800, extension 4136 

 
 

 

http://www.illinoistollway.com/
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EXHIBIT E - PARTNERSHIP–MENTOR/PROTÉGÉ PROGRAM 

PSB XX-X  ITEM XX 
 

MEMORANDUM OF UNDERSTANDING 
BETWEEN 

THE MENTOR: FIRM NAME 
ADDRESS 

 
 
 

AND THE PROTÉGÉ: FIRM NAME 
ADDRESS 

 

I. PROGRAM PURPOSE 

The Mentor and the Protégé commit to entering into a M entor/Protégé Agreement in 
accordance with the current guidelines of the Tollway’s Partnership–Mentor/Protégé Program. 
The purpose of the Program is to facilitate the Tollway’s professional service consultants with: 

A. Meeting Disadvantaged Business Enterprise/Minority Business Enterprise/Women 
Business Enterprise (DBE) participation goals, 

B. Establishing new partnerships with DBE firms that have no prior experience providing 
professional services to the Tollway, 

C. Continuing technical and nontechnical support for DBE firms that have limited 
experience providing professional services to the Tollway, and   

D. Assisting DBE firms with building their capacity and becoming and/or remaining self-
sufficient, competitive, and profitable business enterprises. 

A DBE means a business certified by the Illinois Unified Certification Program as a DBE, or 
certified by the City of Chicago or Cook County as an M/WBE, or certified by the U.S. Small 
Business Administration (SBA) as an 8(a) business. 

II. CONFORMANCE TO PROGRAM GOALS 

A. Participation in this project by the Protégé. 
1. In area(s) being mentored:  

• Technical work covered by Mentor’s prequalification category(ies)  __% 
Scope:  
 

• Work not applicable to prequalification category(ies)    __% 
Scope:  
 

Note: Protégé must participate in either one or both of these areas.    

2. In area(s) not being mentored:  
• Work the Protégé will self-perform       __% 

Note: Protégé participation in this area is optional 

3. Total participation by the Protégé (Sum of 1. and 2.)    __% 
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B. Briefly describe an assessment of the Protégé’s needs (one-half page maximum). 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

C. Briefly describe specific assistance the Mentor will provide to support the Protégé’s needs 
(one-half page maximum). 
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III. MENTOR EXPERIENCE WITH THE PROGRAM 

A. Has the Prime consultant served as a Mentor on a Tollway project 
completed within the last five years? If yes, list Contract #(s):  
 

Indicate Phase(s) of Work: __ MP  ___ DSE  ___ CM  __ Other 
Areas of Assistance:  
 

__YES __NO 

 
B. Is the Prime consultant currently serving as a Mentor on a Tollway 

project? If yes, list Contract #(s): 
 

Indicate Phase(s) of Work: __ MP  __ DSE  __ CM  __ Other 
Areas of Assistance: 
 
 

 
__YES __NO 

C. Has the Prime consultant mentored the Protégé on another Tollway 
project within the last five years? If yes, list Contract #(s): 
 

Indicate Phase(s) of Work: __ MP  __ DSE  ___ CM  __ Other 
Areas of Assistance: 
 

 
__YES __NO 

IV. PROTÉGÉ EXPERIENCE WITH THE PROGRAM 

A. Has the DBE firm ever been contracted by the Tollway as a Prime 
consultant? If yes, list date, Contract #, and description of scope for 
each project(s): 
 
 
 

__YES __NO 

B. Has the DBE firm participated in a Mentor/Protégé Agreement on a 
Tollway project completed within the last five years? If yes, list the 
following for each project(s). 

__YES __NO 

Contract # 
 Protégé 

Award $ 
 
Mentored by 

 
Area of Assistance 
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C. Is the DBE firm currently participating in a Mentor/Protégé Agreement 
on a Tollway project? If yes, list the following for each project(s). 

 
 

__YES __NO 

Contract # 
 Protégé 

Award $ 
 

Mentored by 
 

Area of Assistance 
       
       
       

 

 
D. Has the DBE firm participated in a Mentor/Protégé Agreement on an 

Illinois Department of Transportation project completed within the last five 
years? If yes, list the following for each project(s).  

__YES __NO 

PTB No/ 
Item 

 Protégé 
Award $ 

 
Mentored by 

 
Area of Assistance 

       
       
       

 
E.  If the Protégé has been mentored in the same Area of Assistance proposed on this project for 

a Tollway and/or IDOT project a combined total of more than three times, provide explanation 
supporting need for additional mentoring.   

 
 

 
 

 

V. STATEMENT OF COMMITTMENT 

The purpose of this statement is to confirm a commitment between the Mentor and Protégé, that 
upon notice of selection from the Illinois Tollway for this PSB Item, a formal Mentor-Protégé 
Agreement will be pr epared in accordance with the current guidelines of the Tollway’s 
Partnership–Mentor/Protégé Program. 
 
Should the proposer, after contract negotiation, wish to modify the ‘Plan to Achieve Diversity 
Goal’, the awarded consultant is requested to submit to the General Manager of Diversity a 
detailed explanation of the work category changes that were not known at the time of the SOI 
submittal. 
 
 
 
 
   

SIGNATURE (Mentor Representative)  SIGNATURE (Protégé Representative)  
 

   
 

(Date)  (Date) 
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JOINT VENTURE AGREEMENT 
 
The Illinois Tollway began considering Statements of Interest submitted by Joint Ventures 
beginning with PSB 08-02. The Joint Venture submittal requirements are described below: 
 
The Joint Venture participants must clearly be identified with the Statement of Interest submittal 
and the Joint Venture shall be considered the Prime Consultant upon selection. Indicate 
whether the Joint Venture being entered into is a soft or hard partnership.  The selection criteria 
for the Joint Venture will include the combined firm’s prequalification categories, and the sum of 
the individual firm’s work capacity and evaluation history.  
 
The Tollway requires the Joint Venture to perform no less than 40% of the work, meaning the 
Joint Venture cannot subcontract more than 60% of the project work. The scope of work to be 
performed by each Joint Venture participant and its subcontractors must be clearly defined and 
leave no room for interpretation in the Statement of Interest. Each Joint Venture participant must 
make a substantial contribution to the performance of the work being completed by the Joint 
Venture. What is meant by substantial depends upon the number of participants in the Joint 
Venture, the professional qualifications of each participant, and the nature of the work being 
performed.  
 
A Joint Venture Agreement, signed by all participants, MUST be submitted within ten (10) 
business days after contract negotiations and prior to Board award. The Joint Venture 
Agreement will clearly identify the Joint Venture participants, their percentage interest / share, 
as well as respective rights and r esponsibilities. The J oint Venture Agreement shall further 
designate a managing partner who will assume responsibility for invoicing. The Joint Venture 
may have no more than three participants. If entering into a hard (legal entity) Joint Venture, a 
separate legal entity name must be provided along with the new tax identification number. 
 
Each Joint Venture participant shall procure and maintain separate insurance policies that meet 
the Tollway’s insurance requirements. The Tollway’s standard insurance requirements are set 
forth in the Consultant Agreement boiler plates (See Tollway website @ www.illinoistollway.com 
under Doing Business>Construction and Engineering: Consultant Resources under Consultant 
Forms). Each Joint Venture participant will procure and maintain policies that meet the required 
Prime’s level of coverage and shall indemnify the Joint Venture against claims arising from their 
performance under the Joint Venture, as well as agreeing to be joint and severally liable upon 
termination of the Joint Venture. In the event of the termination of the Joint Venture, the 
insurance and indemnification rights of the Joint Venture must be assignable to the Tollway as a 
matter of law. Proof of compliance with these requirements must be submitted to the Tollway 
prior to issuance of a Notice to Proceed.  
 
Joint Venture Statement of Interest (SOI) submittal requirement overview: 
 

• Designate a single point of contact who shall serve as the Joint Venture’s primary 
contact with the Tollway. 

• Indicate the firm responsible for each prequalification category. 
• Each Joint Venture participant shall submit outstanding work obligations, certification 

and disclosure forms. 
• Identify the firm responsible for invoicing. 
• For Exhibit A, plus other required documents specified in the PSB, combine the 

information for all participating Joint Venture firms.  
• Submit the Joint Venture Agreement within ten (10) days of contract negotiation and 

prior to Board award.   
 

http://www.illinoistollway.com/
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A firm planning to submit a Statement of Interest as a Joint Venture is required to contact the 
Tollway for a Joint Venture SOI Firm Name Code. Contact Grace Gomez via e-mail at 
ggomez@getipass.com. The Joint Venture SOI Firm Name Code as provided by the Tollway is 
required to identify and process the submittal as a Joint Venture proposal.  
 
Only the managing partner is required to fill out a SOITEAM.xls spreadsheet on behalf of the 
Joint Venture. It is imperative that the other Joint Venture participants do N OT submit a 
SOITEAM.xls spreadsheet for which they are not the managing partner. The managing partner 
is to clearly identify the Joint Venture participants and s ubconsultants doing work for or in 
conjunction with the Joint Venture within the Joint Venture team SOITEAM.xls spreadsheet 
submittal. 
 
 
Examples of a Joint Venture (JV) submittal: 
 
Companies forming JV: 
 
Company A 
Company B 
Company C 
 
JV Firm Name Code as provided by the Tollway: 
 
ABC_JV 
 
JV participants naming parameters: 
 
ABC_JV (Company A) “Managing Partner” 
ABC_JV (Company B)  
ABC_JV (Company C) 
 
Subcontractors to the JV Managing Partner: 
 
J. Smith Consulting (Company B) 
F.J. Engineering (Company C) 
 
Subcontractors to the JV participants: 
 
G. Engineering (Company A) 
Materials Inc. (Company A) 
Surveying Services (Company B) 
Jersey Consulting (Company B) 
KL Services (Company C) 
L MN Engineering (Company C) 
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Below is a sample of how the JV participants and sub contractors are to be entered and 
submitted within the SOITEAM.xls spreadsheet. 
 

    
Primary Contact 

Information 

Prime Consultant Firm 
Name FEIN Number Name Phone Number  

ABC_JV (Company A)  12######## Brian Barnes 312-123-4567 

For each Sub-
Consultant enter  

Prime Consultant Firm 
Name 

Sub-
Consultant 
Firm Name 

FEIN Number 
Sub-Consultant 
Contact Person  

ABC_JV (Company A) 

 
ABC_JV 

(Company B) 
 

 
2########1 

Ida Ingells 

ABC_JV (Company A) 

 
ABC_JV 

(Company C) 
 

2########1 Jerry James 

ABC_JV (Company A) 

 
G. Engineering 
(Company A) 

 

34######## Allan Adams 

ABC_JV (Company A) 

 
Materials Inc. 
(Company A) 

 

3########4 Greg Gardener 

ABC_JV (Company A) 

 
Surveying 
Services 

(Company B) 
 

4########3 Heidi Hey 

ABC_JV (Company A) 

Jersey 
Consulting 

(Company B) 
 

56######## Belinda Barnes 

ABC_JV (Company A) 
KL Services 

(Company C) 
 

5########6 Kenny Klinger 

ABC_JV (Company A) 

L MN 
Engineering 

(Company C) 
 

6########5 Lewis Light 
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When entering prime consultant or subconsultant information in the SOITEAM spreadsheet 
please follow the below instructions: 
 

• Under the “Prime Consultant Firm Name” enter the JV Code name as provided by the 
Tollway followed by the actual firm name of the managing partner in parenthesis. 

• Subconsultants (JV participants) to the Joint Venture are to be listed under 
“Subconsultant Firm Name” by identifying the JV Code Name followed by the actual firm 
name in parenthesis. 

• Subconsultants to a JV participant are to be listed after the JV participant followed by the 
participating partner’s name in parenthesis. 

 
Note:  When entering data into the SOITEAM.xls spreadsheet the following must be followed:  
 

• Remove / delete those spreadsheet tabs for those items which you are not submitting on 
as the named JV. 

• Submit one (1) SOITEAM.xls spreadsheet per Joint Venture entity i.e. if you enter into 
more than one Joint Venture (different participants) you will need to submit a separate 
SOITEAM.xls spreadsheet for each.  Note: not for each item but for each separate Joint 
Venture entity. 

• When saving the SOITEAM.xls spreadsheet for submittal to the Tollway place the cursor 
in cell B3. 

• Do not change formatting. 
• Do not change tab colors. 
• Do NOT cut and paste information. 
• When entering Yes or No responses, responses are to be Yes or No not Y or N 
• Ensure you enter the SOI information under the tab / item # you submitted your SOI for.  

Example: Don’t enter information into the tab for item 1 / for item 8. 
• When submitting the PSB  or submitting information to the Tollway please ensure you 

utilize the correct Joint Venture Code name as provided by the Tollway. Only the 
managing partner should be submitting PSB e-mails. 

• Outstanding work obligations, certification and disclosure forms need to be submitted by 
the submitting firm on behalf of the each of the Joint venture participants. 
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REQUIRED EXHIBITS AND CERTIFICATIONS 

TO BE COMPLETED 
 

1. SOI Team Spreadsheet (save as Excel 97-2003 version) 
 

2. Certification by Principal of Submitting Firm. 
 

3. Exhibit A:  Proposed “Key” Project Personnel only (attach DBE 
Certifications) 

 
4. Exhibit B:  Location/Design - Environmental Questionnaire (if required.) 

 
5. Exhibit C:  Current Obligations. 

 
6. Exhibit D: Availability of Key Project Personnel  (submit as a .pdf document 

– include as an attachment to the SOI) 
 

7. Certification Disclosure Forms (Version 13.5) 
 
NOTE: 

• The Consultant Quality Plan (CQP) is only required to be submitted by the selected 
consultant within 14 days after the first scoping meeting at the Tollway’s offices. 

 
• Exhibits from previous Professional Services Bulletins will not be accepted. 
 
• The Exhibits are required to be submitted by the Prime Consultant only. (Please 

see “Notices” regarding "Joint Venture” submissions.) 
 
• The Certification/Disclosure forms must be completed and submitted by the Prime 

with the offer. Once the Prime is notified of selection, any sub-consultant whose 
contracts with State agencies, in the aggregate, annually total more than $50,000 
is required to complete and s ubmit the Certification/Disclosure forms in Adobe 
Acrobat® .pdf file format to the Prime. The Prime will in turn submit the 
Certification/Disclosures to the State Purchasing Officer (SPO) through the 
General Manager of Engineering at 2700 Ogden Ave., Downers Grove, IL 60515.  

 
• Exhibit D must include all staff from the Prime firm and the sub-consultants.    

 
ALL FORMS ARE AVAILABLE IN THIS PSB 14-1 AND ON THE TOLLWAY’S WEBSITE:  

www.illinoistollway.com (Doing Business) 
 

http://www.illinoistollway.com/
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PROFESSIONAL SERVICES BULLETIN (PSB) 
SUBMITTAL CHECK LIST 

 
The Illinois Tollway encourages use of this Check List when preparing your 

Statement of Interest (SOI). 
  Download the most current forms as listed on our website: 

http://www.illinoistollway.com  for your SOI submittals (Doing Business: Construction 
and Engineering – Joint Resources – Professional Services Bulletin). 

 Include a separate Statement of Interest (SOI) for each PSB item. The SOI must be 
submitted in adobe.pdf format and labeled as described in the e-mail instructions. 
Use the SOI FIRM NAME CODE provided by the Tollway (see the SOI Firm Name 
List on the Tollway website) or contact the Tollway for an assigned SOI FIRM NAME 
CODE if not on the list or submitting as a Joint Venture. 

 
 The Joint Venture submitting firm, must include outstanding work obligations, 
certification and disclosure forms on behalf of each of the participating Joint Venture 
firms.   

 
 Include DBE commitment and percentage breakdowns in both the SOI.pdf via 
Exhibit A and SOITEAM Excel spreadsheet.  Percentages must match. 

 
 If the SOI identifies a Mentor-Protégé partnership, include a copy of Mentor-Protégé 
Agreement, D/M/WBE certifications and Mentor-Protégé Detail sheet with your SOI.    

 
 SOITEAM Spreadsheets should identify the Prime, subconsultant(s) and D/M/WBE 
percentage breakdowns.   

 
 Submit copies of current D/M/WBE letters of certification and/or no change 
affidavit(s) from applicable agencies as verification of current DBE status as an 
attachment to Exhibit A. 

 
 Exhibit A: Proposed “key” project personnel specific to each SOI submitted, 
including sub-consultants, resumes, category of work, etc.  

 
 Exhibit B: Location/Design - Environmental Questionnaire (when applicable). 

 
 Exhibit C: Current Obligations – provide current work obligations in dollars. 

 
 Exhibit D: Availability of Key Project Personnel (must include all staff – both Prime 
and subcontractor). Submit as a .pdf document included within the SOI. Identify Key 
personnel as identified in the item detail only. 

 
 Certification/Disclosure Forms (version 13.5) for the Primes.  The 
Certification/Disclosure Forms include: 

• Public Act 95-971 – Political Contributions 
• Department of Human Rights (DHR) Public Contract Number 

http://www.illinoistollway.com/
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• Potential Conflicts of Interest 
• Financial Disclosures 
• Subcontractor Information/Delinquent Debt Review Form  

 
 Political Contributions are subject to Public Act 95-0971 – Primes MUST be 

registered with the Illinois Board of Elections prior to the submittal of the offer 
(Statement of Interest). A copy of the registration certificate is requested with the 
Certification/Disclosure forms.  

 
  A separate Subcontractor Information/Delinquent Debt page should be completed 

for each PSB item number for which a S OI is submitted. Enter the PSB item 
number in lieu of the Project Number. Indicate percentages to be allocated to 
subconsultants to the extent known.  

 
  Include your Certification by Principal form when submitting your SOI. 

 
 Follow the E-mail instructions when submitting your SOI. 

 
 SOI submittals must be received between June 11, 2014 and July 3, 2014 no later 
than 4:30:00 P.M. CST. Sending the SOI just before 4:30 P.M. does not guarantee 
that it will be received by 4:30:00 P.M. 

 
 Ensure you submit under your firm’s full, legal name. 

 
The Consultant Quality Plan (CQP) is only required to be s ubmitted by the selected 
consultant within 14 days after the first scope meeting at the Tollway’s office.  
 

 
Failure to submit the “must / shall” requirements included in this PSB will result 

in rejection of the submittal. 
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NOTICE OF ELECTRONIC SIGNATURES 
 

 
 
 
In order for the Tollway to verify your scanned signature (on the Certification of Principal 
of Submitting Firm, Exhibit A and Disclosure Forms) we request that you complete the 
Signature Certification for Electronic Submittals form and submit it to us in hard-
copy immediately. The same form shall be s ubmitted with the subconsultant 
Certification/Disclosure forms upon selection of the Prime.  
 
A Signature Certification Form must be completed for each individual that will be signing 
any of the above mentioned documents. 
 
Send submittal to: 
 
Ms. Grace Gomez 
Contract Administrator II 
Engineering Department  
Illinois State Tollway 
2700 Ogden Avenue 
Downers Grove, IL  60515 
 
Questions can be addressed to ggomez@getipass.com 
 
 
If a Signature Certification Form has previously been submitted to the Tollway it 
is not necessary to submit this form again. This form must be submitted, 
however, when a new signatory is added for your firm. 
 

All required Exhibits can be found on the Tollway’s Website.  
http://www.illinoistollway.com (See Doing Business) 

mailto:ggomez@getipass.com
http://www.illinoistollway.com/
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SIGNATURE CERTIFICATION  
FOR ELECTRONIC SUBMITTALS 

 
 

I certify that my electronically scanned-in signature appearing in future electronic 
Statements of Interest and associated documents submitted by our firm is authorized to 
be affixed by the person doing so and will be binding on the firm. 
 
 
 
_____________________  ____________________  ________________ 
(Firm Legal Name)   (Signature)    (Title) 
 
STATE OF _________________ 
 
COUNTY OF _______________       I,   ___________________________ 
 
a Notary Public in and for the County and State aforesaid, DO HEREBY CERTIFY that 
 
(Print Name) 
 
known to me to be the same person whose name is subscribed to the foregoing 
instrument, appeared before me this day in person and acknowledged that (he/she) 
signed, sealed and delivered the said instrument as a free and voluntary act, for the 
uses and purposes therein set forth. 
 
GIVEN under my hand and Notary Seal this _________day of __________ A.D._____. 
 
 

___________________________ 
NOTARY PUBLIC 
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CERTIFICATION BY  
PRINCIPAL OF SUBMITTING FIRM 

 
 
 

 
I certify that I am the ________________________(enter title) of the firm 
___________________________ (enter firm full legal name) and that I have thoroughly 
reviewed our existing and pending obligations for services by our Transportation 
Technical Staff (including work for which selection has been made but 
negotiations and/or agreements execution have not been finalized) during the 
ensuing year(s) to all of our clients on any type of project and have included them on 
Exhibit C. 
 
If we are selected for this project, we will assign it as a top priority project utilizing the 
identified Key and Support Personnel as submitted on Exhibit A for the full term of the 
contract. 
 
Our Team will complete this project within the time frame stated in the PSB for this Item. 
 
Our firm will use good faith efforts to meet the D/M/WBE goal committed to for this Item. 
 
Our Team will implement the Tollway’s Quality Program. 
 
Our firm agrees to provide the State Purchasing Officer (SPO), a c opy of any 
subcontract as identified with the offer within fifteen (15) days after execution of the 
contract if the request is made.  
 
 (Enter address): 
 
I certify that the information contained in this Statement of Interest is true and accurate.  
 
 
 
Date     ___________________        Signature_________________________________ 

 
 Print Name_______________________________ 
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Exhibit A – Proposed Staff         PSB#_____ Item#_____ 
 

 
Please provide the information for the following Key Project Personnel, (Key Project Personnel are 
defined as those specific positions identified in the PSB item description and are subject to approval 
by the Tollway if they change during contract performance), including the staff from the Sub 
Consultants. The personnel named in Exhibit A must also be listed on Exhibit D: Availability of Key 
Project Personnel. 
 
Project  Manager :  Project  Engineer : 
Name   Name  
Category     (PE, SE, LS)  Category     (PE, SE, LS) 
Registration #   Registration #  
Year Registered  State   Year Registered  State  
Office Location  Office Location 
City  State   City  State  
 
QA/QC Roadway :  QA/QC Structures: 
*Name   *Name  

   
Category     (PE, SE, LS)  Category     (PE, SE, LS) 
Registration #   Registration #  
Year Registered  State   Year Registered  State  
Office Location:  Office Location: 
City  State   City  State  
 
Other Required Key Staff: 
 
Name Required Prequalification Category :  Name Required Prequalification Category: 
   
*Name   *Name  
   
Category     (PE, SE, LS)  Category     (PE, SE, LS) 
Registration #   Registration #  
Year Registered  State   Year Registered  State  
Office Location:  Office Location: 
City  State   City  State  
 
Name Required Prequalification Category : 

  
Required Prequalification Category: 

   
*Name   *Name  
     
Category     (PE, SE, LS)  Category     (PE, SE, LS) 
Registration #   Registration #  
Year Registered  State   Year Registered  State  
Office Location  Office Location 
City  State   City  State  
 
*If work is being done by a Subconsultant list firm name also. 
 

 
Exhibit A – Page 1 of 3 
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Exhibit A – Proposed Staff         PSB#_____ Item#_____ 
 

 
Other Required Key Staff: 
 
 
Name Required Prequalification Category :  Name Required Prequalification Category: 
   
*Name   *Name  
Category     (PE, SE, LS)  Category     (PE, SE, LS) 
Registration #   Registration #  
Year Registered  State   Year Registered  State  
Office Location  Office Location 
City  State   City  State  
 
Name Required Prequalification Category :  Name Required Prequalification Category: 
   
*Name   *Name  
Category     (PE, SE, LS)  Category     (PE, SE, LS) 
Registration #   Registration #  
Year Registered  State   Year Registered  State  
Office Location  Office Location 
City  State   City  State  
 
Name Required Prequalification Category :  Name Required Prequalification Category: 
   
*Name   *Name  
Category     (PE, SE, LS)  Category     (PE, SE, LS) 
Registration #   Registration #  
Year Registered  State   Year Registered  State  
Office Location  Office Location 
City  State   City  State  

 
*If work is being performed by a Subconsultant list firm name also. 
Attach resumes for Key Project Personnel. 

MManagement   PProfessionals  SSubconsultant-professionals  
      

TTotal  Engineers  Technicians  

  Land Surveyors  Draftsman  
  Architects  Survey Crew  
  Others  Clerical  
  Total  Other  
    Total  
   Total Project Staff  

 
Exhibit A – Page 2 of 3 
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Exhibit A – Proposed Staff         PSB#_____ Item#_____ 
 

                                                                                                                                                                 
 
Firm will complete project within estimated time listed in the project advertisement. Yes   No  
 
If Yes, provide completion date and/or number of months.    _________________________________ 
 
If No, explain: 

____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________ 
 
Proposed Plan to Achieve Diversity Goal 
 
Subconsultant(s) 
Firm Name  

DBE WBE MBE Ethnicity Gender Work 
Category 

% Mentor 
Protégé 

Joint 
Venture 

Click here to enter 
text. 

Choose 
an item 

Choose an 
item 

Choose 
an item 

Choose an 
item 

Choose 
an item. 

Click here to 
enter text. 

0.00% Choose 
an item. 

Choose 
an item. 

Click here to enter 
text. 

Choose 
an item 

Choose an 
item. 

Choose 
an item. 

Choose an 
item. 

Choose 
an item. 

Click here to 
enter text. 

0.00%  Choose 
an item. 

Choose 
an item. 

Click here to enter 
text. 

Choose 
an item 

Choose an 
item. 

Choose 
an item. 

Choose an 
item. 

Choose 
an item. 

Click here to 
enter text. 

0.00% Choose 
an item. 

Choose 
an item. 

Click here to enter 
text. 

Choos
e one 

Choose an 
item. 

Choose 
an item. 

Choose an 
item. 

Choose 
an item. 

Click here to 
enter text. 

0.00% Choose 
an item. 

Choose 
an item. 

Click here to enter 
text. 

Choose 
an item. 

Choose an 
item. 

Choose 
an item. 

Choose an 
item. 

Choose 
an item. 

Click here to 
enter text. 

0.00% Choose 
an item. 

Choose 
an item. 

Click here to enter 
text. 

Choose 
an item. 

Choose an 
item. 

Choose 
an item. 

Choose an 
item. 

Choose 
an item. 

Click here to 
enter text. 

0.00% Choose 
an item. 

Choose 
an item. 

Click here to enter 
text. 

Choose 
an item. 

Choose an 
item. 

Choose 
an item. 

Choose an 
item. 

Choose 
an item. 

Click here to 
enter text. 

0.00% Choose 
an item. 

Choose 
an item. 

 
 

Instructions: Fields within the table are drop-downs that allow you to choose from available selections. 
Enter name of each subconsultant as listed in the Statement of Interest; indicate whether subconsultant is 
a currently certified DBE, MBE and/or WBE (attach a copy of the current letter of certification from an 
acceptable agency); indicate ethnicity and gender of each listed subconsultant's PRIMARY OWNER; 
indicate proposed work category(ies) for each subconsultant.  Also indicate whether a mentor/protégé 
(M/P) is proposed for any of the listed sub-consultants; indicate whether any listed subconsultant is a 
partner in any proposing Joint Venture (JV). 
 
NOTE: The above table represents the proposer’s draft ‘Plan to Achieve Diversity Goal.’ The awarded 
consultant will finalize this Plan during negotiations based on the negotiated scope of work.  The 
proposer’s total DBE goal and proposed subconsultants shall not change, but the work category and 
percentage of work for each subconsultant may be adjusted, if necessary, during negotiations.  

 
Exhibit A – Page 3 of 3 
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       Exhibit B   
Location/Design Studies – Environmental Questionnaire 

  
PSB No./Item No.   14-1 / _____ 
Firm Name:    ____________________________ 
 
 

Location/Design Study Work 
1. List and describe in a short paragraph up to a maximum of five similar or more complex Location/Design studies your firm has completed in the 

last five years.  If ISTHA project(s), use PSB No. and Item # (i.e., 11-1/5). 
 
2. List and describe in a short paragraph up to a maximum of three less complex Location/Design studies your firm has completed in the last five 

years.  If ISTHA project(s), use PSB No. and Item #. 
 
3. Briefly outline the procedures you will use to accomplish the project Location/Design study objectives if selected.  (This description should not 

exceed three pages.) 
 

Environmental Work 

This portion is to be completed when projects require Environmental Reports (Environmental Assessment or Environmental Impact Statements).  
Check the appropriate Prequalification Level Advertised for this project. 
 

EA      EIS      
 
1. For EAs briefly describe a similar or more complex environmental report completed within the last ten years. For EISs, briefly describe a similar 

or more complex highway-related environmental report completed within the last ten years.  ( Completed report requires environmental 
documents approved for public release.)  
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Exhibit B (continued) 
 

If an ISTHA project, use PSB No. and Item #.  Include the project location, type of facility studied, nature of environmental work, and public 
involvement process.  If non-ISTHA project, include with the description the name and telephone number and e-mail address of a person in the 
contracting agency familiar with the project.  (This description should not exceed two pages.) 

 
2. Briefly describe the environmental issues you expect to play a meaningful role in this project.  Include a description of how public involvement 

proceedings will be conducted, if deemed necessary.  (This description should not exceed the following: three pages for EAs, and five pages for 
EISs.) 
 

3. Briefly describe how you plan to proceed with the Environmental portion of this project.  This description should not exceed the following: one 
page for simple EAs, two pages for complex EAs, and three pages for EISs. 

 
4. List the individuals, including s (if any), that will be responsible for the applicable environmental issue areas listed below, and the office location 

from which these individuals will be working. (Categories that must be assigned to a person prequalified in that area are noted with an asterisk.) 
All the environmental work must be performed either by the prime consultant or by a  firm prequalified in the required category. 

 
 Individual Name  Firm Name  Office Location 

*Environmental Lead      

       Percent of Time Devoted to Project      

*Air      

*Noise      

*Water Quality      

     Wetlands and Associated Aquatic    

     Resources 

     

     Biological Resources       
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     (other than wetlands) 

*Community Impacts      

Cultural Resources      

Agriculture      

Special Waste      

Geology      

*Public Involvement      

*Technical Writer      

*QC/QA for Environmental Document      
 

Resumes are required for individuals listed above and m ust include details of actual work performed by the individual on s pecific projects, 
including dates. Resumes are not to exceed two pages. 
 
*Must be assigned to currently prequalified individuals identified in the firm’s most recently approved Statement of Experience and Financial 
Condition as submitted to IDOT. 
 
**Must be assigned to staff identified in your firm’s QC/QA Plan. 

 
5. Briefly describe how the environmental staff identified in item 4 will be incorporated into the study process. Particular attention should be given 

to those not located in the firm’s primary office who are responsible for conducting the work.  This description should not exceed one page. 
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INSTRUCTIONS FOR COMPLETING  
EXHIBIT C – CURRENT OBLIGATIONS 

 
Work Being Negotiated or Under Agreement with the Illinois State Toll 
Highway Authority 

 
If your firm currently has work awarded by ISTHA, complete Exhibit C, page 1 of 3, 
showing Project Fee and Fee Remaining in the Estimated Time Period for Completion of 
Each Project.  [Projects being negotiated and scheduled supplements should be 
listed and the fee columns estimated.]  If your firm has a contract in which the Tollway 
has suspended the work, list the Project Fee and Fee Remaining To Be Earned and your 
best estimate of when the work will resume.  I f your firm is participating in an I STHA 
project as a S ubconsultant, complete the "Your Firm as a Subconsultant" block 
showing Subcontract Fee and Fee Remaining in the Estimated Time Period for 
Completion of Each Project. 

 
 
 

• Work Being Negotiated or Under Agreement by Your Transportation 
Staff for Other than the Illinois State Toll Highway Authority 

 
For any work your firm has other than ISTHA, complete Exhibit C, page 2 of 3, listing the 
Fee Remaining in the Time Period for Completion of the Projects in the Appropriate 
Agency. 

 
 
 

• Current Obligations for the Illinois State Toll Highway Authority that 
Your Firm has Subcontracted 

 
If your firm currently has work where a Subconsultant is being utilized, see Exhibit C, 
page 3 of 3, and complete and submit page 3 showing their Subcontracted Fee and Work 
Remaining in the appropriate columns.  If you currently have no Subconsultants on your 
ISTHA contracts, mark "None" and submit. 

 
 
 

• Summary of Work 
 
Please provide this information from totals on Exhibit C, pages 1 and 2.  The table for this 
information is found in Exhibit C at the bottom of page 2. 
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EXHIBIT C 
 
 

Current Obligations of Work for the Illinois State Tollway Highway Authority 
 

____________________________________________________________________________________________________________________ 
 (Name of Your Firm) 
 
Your firm as Prime Consultant    Your firm as Subconsultant To: 
 

 
          Exhibit C – Page 1 of 3 

 
 
PSB 
No. 

 
Total 
Project 
Fee 
(000’s) 

Fee Remaining without Sub-consultants  Consultant 
You are 

Subcontracted 
To 

 
PSB 
No. 

Total 
Project 

Fee 
(000’s) 

Fee Remaining 

0-6 Months (000’s) 7-18 Months 
(000’s) 

>18 Months (000’s) 0-6 Months (000’s) 7-18 Months 000’s) >18 Months (000’s)  

Design Constr. Design Constr. Design Constr.  Design Constr. Design Constr. Design Constr. 

                 

Total as Prime 
(enter here & 
table on Page 

3) 

      Total as Sub-consultant 
(enter here & table on 

Page 3) 
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EXHIBIT C 
 
Current Obligations Of Work By Your Transportation Staff For Other Than 

The Illinois State Toll Highway Authority 
 
 
 

(Your Firm’s Legal Name) 
 

 
 

Total AGR 
Amount 
(000's) 

Fee Remaining To Be Earned 

0-6 Months 7-18 Months >18 Months 
Design Constr. Design Constr. Design Constr. 

 
City of Chicago 

       

 
Illinois Department 
of Transportation 

       

 
All Other Work 
(Public & Private) 

       

Total Non-ISTHA 
(enter here & on table below) 

      

 
 
 

Note:  The start date for the 0-6 months will be the date of this PSB 
 
 
 

Summary of Work 
 

Totals For Firm 0-6 Months 7-18 Months >18 Months 
 Design Constr. Design Constr. Design Constr. 

Total As Prime       

Total As Subconsultant       

Total For Non-ISTHA       

Total       

 
 
                                                                                                                     Exhibit C – Page 2 of 3 
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EXHIBIT C 
 

Current Obligations For The Illinois State Toll Highway Authority 
That Your Firm Has Subcontracted 

 
 

(Your Firm’s Legal Name) 
 
Subcontract Fee is the total Subconsultant fee negotiated in a subcontract and includes all additional 
Subconsultant fees in supplements and Extra Work Orders. 
 
Fee Remaining to be Earned is the “Subcontract Fee” less: 
(1) The fee billed to your firm and, 
(2) The actual and estimated fee for work completed subsequent to the last submitted invoice up to 

the date of issuance of this Bulletin. 
 

PSB 
Item # 

Job  
# 

Name of 
Sub-

consultant 

Sub-
contract 

Fee 

Fee Remaining To Be Earned 

0-6 Months 7-18 Months >18 Months 
Design Constr. Design Constr. Design Constr. 

          

          

          

          

          

          

          

          

          

          

          

          

          

          

          

 
 
 
 
 

      
                                                                                                          Exhibit C – Page 3 of 3 
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EXHIBIT D 
  

AVAILABILITY OF KEY PROJECT PERSONNEL 
Note: *The last column shall reflect the actual percentage of time to be spent on the proposed project, i.e., 20 
percent is 20% 

 
 
 
Name 

 
 

Proposed 
Position 

 
 
 

Current Projects 

 
Percent of 
Time on 
Current 
Project/s 

 
 

Date Project/s 
Completed 

*Percent of 
Time to be 

Devoted to this 
Item/ Proposed 

Position 
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
    Total 0.00% 
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NOTICE 
 

TAXPAYER IDENTIFICATION PAGE  
CONSULTANT DISCLOSURE/CERTIFICATION  

 
When submitting your Disclosure/Certification form, you are required to check the legal 
status option that applies to your firm.  Please verify your legal status before checking the 
appropriate line.  
 
One of the options on the form is “Partnership/Legal Corporation”.  T his option does not 
suggest Partnership and/or Legal Corporation. Checking this option implies the firm is a 
Partnership and also a Legal Corporation. 
 
The option “Corporation not providing or billing Medical and/or Health Care Services” is 
related to the professional services you provide, not whether your firm has healthcare 
coverage for your employees. 



 

PSB 14-1 Published June 11, 2014 G-1 

PRIME CONSULTANT 
STANDARD CERTIFICATION / DISCLOSURE FORM GUIDELINES 

 
New Certification / Disclosure forms (v.13.5) have been provided by the State in accordance with amendments to 
sections of the Illinois Procurement Code (30/ILCS/500) per Public Act 97-0895 (SB 2958). These forms will be 
in use beginning June 7, 2013. The Prime Consultant must complete and submit the Certification / Disclosure 
forms with the bid / offer in order to be considered responsive. Bids / offers that do not include completed forms 
may be deemed non-responsive.  
 
In general, insert the appropriate information in the forms fields provided.  
 
General Instructions for Prime Consultants for Pages 1-19 of 27:  
 

• Standard Business Terms and Conditions (page 1 of 27): The Prime is to complete the top two lines of the 
first page with relevant contract information.  

 
• Standard Business Terms and Conditions (page 7 of 27): Item 27.3 VENDOR SUPPLEMENTAL 

PROVISIONS – No action required – only if supplemental provisions are being recommended.  
 

• Disclosure of Business Operations with Iran (page 8 of 27): The Prime is to complete the form (Failure 
to complete and submit this disclosure will result in the bid / offer being deemed as non-responsive).  

 
• Attachment AA – Evidence of Authorization to Do or Transact Business in Illinois (page 9 of 27): The 

Prime shall submit a copy of the Business registration (the only exception to this requirement is if the 
Prime checks A, C or D under Item 32 on pages 16-17 of 27).  

 
• Attachment BB – Illinois Department of Human Rights Public Contract Number (page 10 of 27): The 

Prime shall complete this page.  
 

• Attachment CC – Solicitation of Contract Terms and Conditions Exceptions (page 11 of 27): The Prime 
does NOT need to complete this form if contract exceptions are not being made.  If an exception is being 
noted, the Prime will fill in the exception(s) and provide any new provision(s). The sentence at the bottom 
of the page should be completed by typing in the Illinois Tollway first, followed by your firm name. 
Under the Agreed columns – the first column is completed with your firm name information; the second 
column will be completed by the Tollway upon acceptance.  

 
• Attachment DD – State Board of Elections Certificate (page 12 of 27): The Prime must be registered with 

the Illinois State Board of Elections at the time of bid / offer submittal and provide evidence of 
registration.  

 
• Attachment EE – Standard Certifications (pages 13-17 of 27): Review and check off the appropriate box 

in Item 30 and Item 32 – a signature certification is required on page 17 of 27.  
 

• Taxpayer Identification Number (page 18 of 27): The Prime shall complete this page. 
 

• Subcontractor Information/Delinquent Debt Review (page 19 of 27): The Prime will continue to identify 
subcontractor(s) to the extent known at the time of the offer by completing and submitting the 
“Subcontractor Information/Delinquent Debt Review”. An attachment listing the known subcontractors is 
also acceptable.  

FINANCIAL DISCLOSURES AND CONFLICTS OF INTEREST – Instructions for  
Pages 20-27 of 27:  
 
Note: The Prime or Subcontractor that is completing the form will be referred to as the disclosing entity or 
disclosing vendor.  
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• First Page (20 of 27): This disclosure form must be completed and submitted for the Prime whose annual 

contract value exceeds $25,000 and each Subcontractor whose annual contract value exceeds $50,000. The 
disclosing entity shall check the appropriate box under "This disclosure is submitted for:" and provide the 
information in the table at the bottom of Page 20 of 27.  

 
o Project Name: Enter the Tollway Project Name.  

 
o Illinois Procurement Bulletin Number: Enter the Illinois Procurement Bulletin Number.  

 
o Contract Number: Enter the Tollway Contract Number (example: RR-13-4444).  

 
o Vendor Name: Enter the Prime's name. This will always be the name of the vendor entering into the 

contract with the Tollway.  
 

o Doing Business As (DBA): Completed if the Prime is conducting business under a different name, 
otherwise, left blank.  

 
o Disclosing Entity: Enter the name of the company that is completing the form.  

 
o Disclosing Entity's Parent Entity (If the disclosing entity has a Parent Entity relationship): List 

the name of the Parent Entity and in parenthesis indicate "parent of disclosing entity name". Example: 
XYZ Company (parent of ABC Company).  

 
o Subcontractor: Completed when the disclosing entity is a Subcontractor, otherwise, left blank.  

 
o Instrument of Ownership or Beneficial Interest: Consider the following options:  

 Corporation (C-Corporation, S-Corporation, Professional Corporation, Service Corporation)  

 Limited Liability Company Membership Agreement (Series LLC, Low Profit Limited 
Liability Company)  

 Partnership Agreement (General Partnership, Limited Partnership, Limited Liability 
Partnership, Limited Liability Limited Partnership)  

 Sole Proprietorship  

 Not-for-Profit Corporation  

 Other  

 Trust Agreement (Beneficiary) 
 
 
• STEP 1 – SUPPORTING DOCUMENTATION SUBMITTAL (Page 21 of 27): The answers must correspond 

with the type of ownership disclosed previously, as well as with the vendor’s Taxpayer Identification Number 
information.  

• STEP 2 – DISCLOSURE OF FINANCIAL INTEREST OR BOARD OF DIRECTORS (Page 22 of 27):  
 

o Option A:  
 Ownership Share - Table X - Vendors are to provide percentage of ownership when it 

exceeds 5%. If ownership percentage is 5% or less but the value exceeds $106,447.20 then 
the $ Value must be provided. If the percentage of ownership reported does not total 100%, 
please provide a written statement explaining the remaining percentage of ownership. If a 
dollar value is entered – it must be exact, not estimated or rounded. Firms reporting numerous 
ownership shares may submit a spreadsheet attachment in the same format as Table-X.  
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 Any individuals listed under Table X whose ownership share exceeds 5% must also be listed 
under Table Y.  

 Distributive Income – Table Y - If you selected Option 1.A., 2.A., 3.A., or 4.A. in Step 1, 
be aware that distributive income is defined as “any type of distribution of profits”. This 
includes reinvestment of profits into the company, as well as any bonus or other benefits 
(above annual salary) distributed that were funded, bought or paid for with profit earnings. 
Firms reporting numerous ownership shares may submit a spreadsheet attachment in the same 
format as Table-Y.  

 If no owner qualifies to be listed on either Table X or Table Y, an explanation to that affect is 
to be included with the form (no single owner with more than 5% ownership or distributive 
income or no single owner with an ownership value or distributive income dollar amount 
greater than $106,447.20.)  

 At the end of Step 2, Option A, be sure to certify that Ownership and Distributive 
Information was provided for all individuals or entities by marking the Yes box for the last 
two questions of Option A (page 23 of 27).  

 
o Option B (Page 23 of 27):  This section is to be completed for Not-for-Profits as chosen in Step 1, 

Option 5.  
 
 
• STEP 3 – DISCLOSURE OF LOBBYIST OR AGENT (Page 23 of 27): This section must be completed. If 

the ”Yes” box is chosen, the information in the table shall be provided along with information on the related 
fee structure per the last statement of the section.  

 
• STEP 4 – PROHIBITED CONFLICTS OF INTEREST (Page 24 of 27):  
 

o This set of questions must be completed for each person identified in Step 2 Table-X. If the answer is 
“No” to questions 1 through 4 in Step 4, questions 5 & 6 in Step 4 should not be answered and are to 
be left blank.  

 
o You may list more than one name in response to “Please provide the name of the person for which 

responses are provided” as long as all the answers are the same. Firms reporting numerous ownership 
shares may submit an attachment listing the names and referencing Step 4. 

 
• STEP 5 – POTENTIAL CONFLICTS OF INTEREST RELATING TO PERSONAL RELATIONSHIPS 

(Pages 24-25 of 27):  
 

o This set of questions must be completed for each person identified in Step 2 Table-X and for sole 
proprietors identified in Step 1, Option 6.  

 
o You may list more than one name in response to “Please provide the name of the person for which 

responses are provided” as long as all the answers are the same. Firms reporting numerous ownership 
shares may submit an attachment listing the names and referencing Step 5.  

 
• STEP 6 – EXPLANATION OF AFFIRMATIVE RESPONSES (Page 25 of 27): If you answered “Yes” in 

Step 3, Step 4, or Step 5, a detailed explanation including, but not limited to, the name, salary, State agency or 
university, and position title of each individual for which Yes was answered shall be provided.  

 
• STEP 7 – POTENTIAL CONFLICTS OF INTEREST RELATING TO DEBARMENT & LEGAL 

PROCEEDINGS (Page 26 of 27):  
 

o These questions must be completed for each person and entity identified in Step 2 Table-X, and for 
the disclosing entity that is filling out the forms (entity or sole proprietor disclosed in Step 1).  
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o You may list more than one name in response to “Please provide the name of the person or entity for 

which responses are provided” as long as all the answers are the same. Firms reporting numerous 
ownership shares may submit an attachment listing the names and referencing Step 7. Be sure to 
include the disclosing entity in the list.  

 
• STEP 8 – DISCLOSURE OF CURRENT AND PENDING CONTRACTS (Pages 26-27 of 27):  
 

o The Yes box should be checked.  
 

o Contracts, pending contracts, bids, proposals, subcontracts, leases or other ongoing procurement 
relationships with units of State of Illinois government include contracts and subcontracts—even 
those that have not yet been awarded. Provide all contract information as shown in the table in Step 8 
in the same format. (State of Illinois Agencies only—Not municipalities or local governments)  

 
o List all Tollway contracts including the one for this set of disclosures.  

 
o Value to be entered is the “total contract value” – not the remaining balance.  

 
o An attachment may be submitted in the same format as provided in Step 8.  

 
o In response to the question “Please explain the procurement relationship.” answer Vendor if your firm 

currently is working on an active contract with the Tollway; answer Bidder or Offeror if your firm is 
seeking work. 

 
• STEP 9-SIGN THE DISCLOSURE (Page 27 of 27):  

o Enter the appropriate text for “Name of Disclosing Entity.”  

o Sign the form and provide the date.  

o Enter the appropriate text for “Printed Name”, “Title”, “Phone Number” and “Email Address”. 
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STATE OF ILLINOIS 
 

STANDARD BUSINESS TERMS AND CONDITIONS 

ILLINOIS TOLLWAY CONTRACT NO.:    

CONTRACTOR (CONSULTANT) NAME:    

1. PAYMENT TERMS AND CONDITIONS: 

1.1 Late Payment:  Payments, including late payment charges, will be paid in accordance with the State 
Prompt Payment Act and rules when applicable.  30 ILCS 540; 74 III. Adm. Code 900.  This shall be 
Vendor’s sole remedy for late payments by the State.  Payment terms contained on Vendor’s invoices 
shall have no force and effect. 

1.2 Minority Contractor Initiative:  Any Vendor awarded a contract under Section 20-10, 20-15, 20-25 or 20-
30 of the Illinois Procurement Code (30 ILCS 500) of $1,000 or more is required to pay a fee of $15. The 
Comptroller shall deduct the fee from the first check issued to the Vendor under the contract and 
deposit the fee in the Comptroller’s Administrative Fund.  15 ILCS 405/23.9. 

1.3 Expenses:  The State will not pay for supplies provided or services rendered, including related expenses, 
incurred prior to the execution of this contract by the Parties even if the effective date of the contract is 
prior to execution. 

1.4 Prevailing Wage:  As a condition of receiving payment Vendor must (i) be in compliance with the 
contract, (ii) pay its employees prevailing wages when required by law, (iii) pay its suppliers and 
subcontractors according to the terms of their respective contracts, and (iv) provide lien waivers to the 
State upon request.   Examples of prevailing wage categories include public works, printing, janitorial, 
window washing, building and grounds services, site technician services, natural resource services, 
security guard and food services.  The prevailing wages are revised by the Department of Labor and are 
available on the Department’s official website, which shall be deemed proper notification of any rate 
changes under this subsection.  Vendor is responsible for contacting the Illinois Department of Labor to 
ensure understanding of prevailing wage requirements at 217-782-6206 or 
(http://www.state.il.us/agency/idol/index.htm).  

1.5 Federal Funding:  This contract may be partially or totally funded with Federal funds.  If federal funds are 
expected to be used, then the percentage of the good/service paid using Federal funds and the total 
Federal funds expected to be used will be provided in the award notice. 

1.6 Invoicing:  By submitting an invoice, Vendor certifies that the supplies or services provided meet all 
requirements of the contract, and the amount billed and expenses incurred are as allowed in the 
contract.  Invoices for supplies purchased, services performed and expenses incurred through June 30 of 
any year must be submitted to the State no later than July 31 of that year; otherwise Vendor may have 
to seek payment through the Illinois Court of Claims.  30 ILCS 105/25.  All invoices are subject to 
statutory offset.  30 ILCS 210. 

Vendor(s) are required to attest to the standards set forth in this contract and must include the 
following statement on every one of their invoices delivered to the Tollway pursuant to statue 605 ILCS 
10/16.1.  

 

http://www.state.il.us/agency/idol/index.htm
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This statement must be imprinted on the invoice or an attachment attesting to the following 
statement: 
Invoice#                                               Invoice Date                                                
“The Seller,        (insert vendor name) hereby certifies that the 
goods, merchandise and wares shipped in accordance with the attached delivery invoice have met all 
the required standards set forth in the purchasing contract”. 

   
 Authorized Representative 

If the Vendor does not comply with attesting to the statue 605 ILCS 10/16.1 this will cause delay in 
payment. 

 All invoices must include original order date to ensure accurate and timely payment processing. 

1.6.1 Vendor shall not bill for any taxes unless accompanied by proof that the State is subject to the 
tax.  If necessary, Vendor may request the applicable Agency/University state tax exemption 
number and federal tax exemption information. 

1.6.2 Vendor shall invoice at the completion of the contract unless invoicing is tied in the contract to 
milestones, deliverables, or other invoicing requirements agreed to in the contract. 

2. ASSIGNMENT:  This contract may not be assigned, transferred in whole or in part by Vendor without the prior 
written consent of the State.   

3. SUBCONTRACTING:  For purposes of this section, subcontractors are those specifically hired to perform all or 
part of the work covered by the contract.  Vendor must receive prior written approval before use of any 
subcontractors in the performance of this contract.  Vendor shall describe, in an attachment if not already 
provided, the names and addresses of all authorized subcontractors to be utilized by Vendor in the performance 
of this contract, together with a description of the work to be performed by the subcontractor and the 
anticipated amount of money that each subcontractor is expected to receive pursuant to this contract.  If 
required, Vendor shall provide a copy of any subcontracts within 15 days after execution of this contract.  
Vendor shall notify the State of any additional or substitute subcontractors hired during the term of this 
contract.  If required, Vendor shall provide to the State a copy of all such subcontracts within 15 days after 
execution of the subcontract.  All subcontracts must include the same certifications that Vendor must make as a 
condition of this contract.  Vendor shall include in each subcontract the subcontractor certifications as shown on 
the Standard Subcontractor Certification form available from the State.  If at any time during the term of the 
Contract, Vendor adds or changes any subcontractors, Vendor must promptly notify, by written amendment to 
the Contract, the State Purchasing Officer or the Chief Procurement Officer of the names and addresses and the 
expected amount of money that each new or replaced subcontractor will receive pursuant to the Contract. 

4. AUDIT/RETENTION OF RECORDS:  Vendor and its subcontractors shall maintain books and records relating to 
the performance of the contract or subcontract and necessary to support amounts charged to the State 
pursuant the contract or subcontract.  Books and records, including information stored in databases or other 
computer systems, shall be maintained by the Vendor for a period of three years from the later of the date of 
final payment under the contract or completion of the contract, and by the subcontractor for a period of three 
years from the later of final payment under the term or completion of the subcontract.  If federal funds are used 
to pay contract costs, the Vendor and its subcontractors must retain its records for five years.  Books and 
records required to be maintained under this section shall be available for review or audit by representatives of:  
the procuring Agency/University, the Auditor General, the Executive Inspector General, the Chief Procurement 
Officer, State of Illinois internal auditors or other governmental entities with monitoring authority, upon 
reasonable notice and during normal business hours.  Vendor and its subcontractors shall cooperate fully with 
any such audit and with any investigation conducted by any of these entities.  Failure to maintain books and 
records required by this section shall establish a presumption in favor of the State for the recovery of any funds 
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paid by the State under the contract for which adequate books and records are not available to support the 
purported disbursement. The Vendor or subcontractors shall not impose a charge for audit or examination of 
the Vendor’s books and records. 30 ILCS 500/20-65. 

5. TIME IS OF THE ESSENCE:  Time is of the essence with respect to Vendor’s performance of this contract.  Vendor 
shall continue to perform its obligations while any dispute concerning the contract is being resolved unless 
otherwise directed by the State. 

6. NO WAIVER OF RIGHTS:  Except as specifically waived in writing, failure by a Party to exercise or enforce a right 
does not waive that Party’s right to exercise or enforce that or other rights in the future. 

7. FORCE MAJEURE:  Failure by either Party to perform its duties and obligations will be excused by unforeseeable 
circumstances beyond its reasonable control and not due to its negligence, including acts of nature, acts of 
terrorism, riots, labor disputes, fire, flood, explosion, and governmental prohibition.  The non-declaring Party 
may cancel the contract without penalty if performance does not resume within 30 days of the declaration. 

8. CONFIDENTIAL INFORMATION:  Each Party, including its agents and subcontractors, to this contract may have 
or gain access to confidential data or information owned or maintained by the other Party in the course of 
carrying out its responsibilities under this contract.  Vendor shall presume all information received from the 
State or to which it gains access pursuant to this contract is confidential.  Vendor information, unless clearly 
marked as confidential and exempt from disclosure under the Illinois Freedom of Information Act, shall be 
considered public.  No confidential data collected, maintained, or used in the course of performance of the 
contract shall be disseminated except as authorized by law and with the written consent of the disclosing Party, 
either during the period of the contract or thereafter.  The receiving Party must return any and all data 
collected, maintained, created or used in the course of the performance of the contract, in whatever form it is 
maintained, promptly at the end of the contract, or earlier at the request of the disclosing Party, or notify the 
disclosing Party in writing of its destruction.  The foregoing obligations shall not apply to confidential data or 
information lawfully in the receiving Party’s possession prior to its acquisition from the disclosing Party; received 
in good faith from a third Party not subject to any confidentiality obligation to the disclosing Party; now is or 
later becomes publicly known through no breach of confidentiality obligation by the receiving Party; or is 
independently developed by the receiving Party without the use or benefit of the disclosing Party’s confidential 
information. 

9. USE AND OWNERSHIP:  All work performed or supplies created by Vendor under this contract, whether written 
documents or data, goods or deliverables of any kind, shall be deemed work for hire under copyright law and all 
intellectual property and other laws, and the State of Illinois is granted sole and exclusive ownership to all such 
work, unless otherwise agreed in writing.  Vendor hereby assigns to the State all right, title, and interest in and 
to such work including any related intellectual property rights, and/or waives any and all claims that Vendor may 
have to such work including any so-called "moral rights" in connection with the work.  Vendor acknowledges the 
State may use the work product for any purpose.  Confidential data or information contained in such work shall 
be subject to confidentiality provisions of this contract. 

10. INDEMNIFICATION AND LIABILITY:  The Vendor shall indemnify and hold harmless the Tollway and State of 
Illinois, their agencies, officers, employees, agents and volunteers from any and all costs, demands, expenses, 
losses, claims, damages, liabilities, settlements and judgments, including in-house and contracted attorneys’ 
fees and expenses, arising out of: (a) any breach or violation by Vendor of any of its certifications, 
representations, warranties, covenants or agreements; (b) any actual or alleged death or injury to any person, 
damage to any property or any other damage or loss claimed to result in whole or in part from Vendor’s 
negligent performance; or (c) any negligent act, activity or omission of Vendor or any of its employees, 
representatives, subcontractors or agents.  Neither Party shall be liable for incidental, special, consequential or 
punitive damages. 
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11. INSURANCE:  Vendor shall, at all time during the term and any renewals maintain and provide a Certificate of 
Insurance naming the State as additional insured for all required bonds and insurance.  Certificates may not be 
modified or canceled until at least 30 days notice has been provided to the State.  Vendor shall provide: (a) 
General Commercial Liability occurrence form in amount of $1,000,000 per occurrence (Combined Single Limit 
Bodily Injury and Property Damage) and $2,000,000 Annual Aggregate; (b) Auto Liability, including Hired Auto 
and Non-owned Auto, (Combined Single Limit Bodily Injury and Property Damage) in amount of $1,000,000 per 
occurrence; and (c) Worker’s Compensation Insurance in amount required by law.  Insurance shall not limit 
Vendor’s obligation to indemnify, defend, or settle any claims. 

12. INDEPENDENT CONTRACTOR:  Vendor shall act as an independent contractor and not an agent or employee of, 
or joint venture with the State.  All payments by the State shall be made on that basis. 

13. SOLICITATION AND EMPLOYMENT:  Vendor shall not employ any person employed by the State during the term 
of this contract to perform any work under this contract.  Vendor shall give notice immediately to the Agency’s 
director if Vendor solicits or intends to solicit State employees to perform any work under this contract. 

14. COMPLIANCE WITH THE LAW:  The Vendor, its employees, agents, and subcontractors shall comply with all 
applicable federal, state, and local laws, rules, ordinances, regulations, orders, federal circulars and all license 
and permit requirements in the performance of this contract.  Vendor shall be in compliance with applicable tax 
requirements and shall be current in payment of such taxes.  Vendor shall obtain at its own expense, all licenses 
and permissions necessary for the performance of this contract. 

15. BACKGROUND CHECK:  Whenever the State deems it reasonably necessary for security reasons, the State may 
conduct, at its expense, criminal and driver history background checks of Vendor’s and subcontractors officers, 
employees or agents.  Vendor or subcontractor shall reassign immediately any such individual who, in the 
opinion of the State, does not pass the background check. 

16. APPLICABLE LAW:  This contract shall be construed in accordance with and is subject to the laws and rules of the 
State of Illinois.  The Department of Human Rights’ Equal Opportunity requirements (44 Ill. Adm. Code 750) are 
incorporated by reference.  Any claim against the State arising out of this contract must be filed exclusively with 
the Illinois Court of Claims.  705 ILCS 505/1.  The State shall not enter into binding arbitration to resolve any 
contract dispute.  The State of Illinois does not waive sovereign immunity by entering into this contract.  The 
official text of cited statutes is incorporated by reference.  An unofficial version can be viewed at 
(www.ilga.gov/legislation/ilcs/ilcs.asp). 

17. ANTI-TRUST ASSIGNMENT:  If Vendor does not pursue any claim or cause of action it has arising under federal 
or state antitrust laws relating to the subject matter of the contract, then upon request of the Illinois Attorney 
General, Vendor shall assign to the State rights, title and interest in and to the claim or cause of action. 

18. CONTRACTUAL AUTHORITY:  The Agency that signs for the State of Illinois shall be the only State entity 
responsible for performance and payment under the contract.  When the Chief Procurement Officer or 
authorized designee signs in addition to an Agency, they do so as approving officer and shall have no liability to 
Vendor.  When the Chief Procurement Officer or authorized designee, or State Purchasing Officer signs a master 
contract on behalf of State agencies, only the Agency that places an order with the Vendor shall have any 
liability to Vendor for that order.  

19. NOTICES:  Notices and other communications provided for herein shall be given in writing by registered or 
certified mail, return receipt requested, by receipted hand delivery, by courier (UPS, Federal Express or other 
similar and reliable carrier), by e-mail, or by fax showing the date and time of successful receipt.  Notices shall be 
sent to the individuals who signed the contract using the contact information following the signatures.  Each 
such notice shall be deemed to have been provided at the time it is actually received. By giving notice, either 
Party may change the contact information. 

http://(www.ilga.gov/legislation/ilcs/ilcs.asp
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20. MODIFICATIONS AND SURVIVAL:  Amendments, modifications and waivers must be in writing and signed by 
authorized representatives of the Parties.  Any provision of this contract officially declared void, unenforceable, 
or against public policy, shall be ignored and the remaining provisions shall be interpreted, as far as possible, to 
give effect to the Parties’ intent.  All provisions that by their nature would be expected to survive, shall survive 
termination. In the event of a conflict between the State’s and the Vendor’s terms, conditions and attachments, 
the State’s terms, conditions and attachments shall prevail. 

21. PERFORMANCE RECORD / SUSPENSION:  Upon request of the State, Vendor shall meet to discuss performance 
or provide contract performance updates to help ensure proper performance of the contract.  The State may 
consider Vendor’s performance under this contract and compliance with law and rule to determine whether to 
continue the contract, suspend Vendor from doing future business with the State for a specified period of time, 
or to determine whether Vendor can be considered responsible on specific future contract opportunities. 

22. FREEDOM OF INFORMATION ACT:  This contract and all related public records maintained by, provided to or 
required to be provided to the State are subject to the Illinois Freedom of Information Act (FOIA) (50 ILCS 140) 
notwithstanding any provision to the contrary that may be found in this contract. 

23. SCHEDULE OF WORK:  Any work performed on State premises shall be done during the hours designated by the 
State and performed in a manner that does not interfere with the State and its personnel. 

24. WARRANTIES FOR SUPPLIES AND SERVICES: 

24.1 Vendor warrants that the supplies furnished under this contract will: (a) conform to the standards, 
specifications, drawing, samples or descriptions furnished by the State or furnished by the Vendor and 
agreed to by the State, including but not limited to all specifications attached as exhibits hereto; (b) be 
merchantable, of good quality and workmanship, and free from defects for a period of twelve months or 
longer if so specified in writing, and fit and sufficient for the intended use; (c) comply with all federal 
and state laws, regulations and ordinances pertaining to the manufacturing, packing, labeling, sale and 
delivery of the supplies; (d) be of good title and be free and clear of all liens and encumbrances and; (e) 
not infringe any patent, copyright or other intellectual property rights of any third party.  Vendor agrees 
to reimburse the State for any losses, costs, damages or expenses, including without limitations, 
reasonable attorney’s fees and expenses, arising from failure of the supplies to meet such warranties. 

24.2 Vendor shall insure that all manufacturers’ warranties are transferred to the State and shall provide a 
copy of the warranty.  These warranties shall be in addition to all other warranties, express, implied or 
statutory, and shall survive the State’s payment, acceptance, inspection or failure to inspect the 
supplies. 

24.3 Vendor warrants that all services will be performed to meet the requirements of the contract in an 
efficient and effective manner by trained and competent personnel.  Vendor shall monitor 
performances of each individual and shall reassign immediately any individual who is not performing in 
accordance with the contract, who is disruptive or not respectful of others in the workplace, or who in 
any way violates the contract or State policies. 

25. REPORTING, STATUS AND MONITORING SPECIFICATIONS: 

25.1 Vendor shall immediately notify the State of any event that may have a material impact on Vendor’s 
ability to perform the contract. 
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25.2 By August 31 of each year, Vendor shall report to the Agency or University the number of qualified 
veterans and certain ex-offenders hired during Vendor’s last completed fiscal year.  Vendor may be 
entitled to employment tax credit for hiring individuals in those groups. 35 ILCS 5/216, 5/217. 

26. EMPLOYMENT TAX CREDIT:  Vendors who hire qualified veterans and certain ex-offenders may be eligible for 
tax credits.  30 ILCS 500/45-67 and 45-70.  Please contact the Illinois Department of Revenue (telephone 
#: 217-524-4772) for information about tax credits. 

27. SUPPLEMENTAL PROVISIONS 

27.1 TOLLWAY SUPPLEMENTAL PROVISIONS 
 
27.1.1  Agents and Employees: 
Vendor shall be responsible for the negligent acts and omissions of its agents, employees and 
subcontractors in their performance of Vendor’s duties under this Contract. Vendor represents that it 
shall utilize the services of individuals skilled in the profession for which they will be used in performing 
services or supplying goods hereunder.  In the event that the Tollway determines that any individual 
performing services or supplying goods for Vendor hereunder is not providing such skilled services or 
delivery of goods, it shall promptly notify the Vendor and the Vendor shall replace that individual. 

27.1.2   Publicity:  
Vendor shall not, in any advertisement or any other type of solicitation for business, state, 
indicate or otherwise imply that it is under contract to the Tollway nor shall the Tollway’s name 
be used in any such advertisement or solicitation without prior written approval except as 
required by law. 

  
 27.1.3   Third Party Beneficiaries: 

There are no third party beneficiaries to this Contract. This Contract is intended only to benefit 
the Tollway/Buyer and the Vendor. 

  
 27.1.4    Successors In Interest: 

All the terms, provisions, and conditions of the Contract shall be binding upon and inure to the 
benefit of the parties hereto and their respective successors, assigns and legal representatives. 

 27.1.5  Venue: 
Any claim against the Tollway arising out of this contract must be filed exclusively with Circuit 
Court for the Eighteenth Judicial Circuit, DuPage County, Illinois for State claims and the U.S. 
District Court for the Northern District of Illinois for Federal claims. 

 27.1.5.1   Whenever “State” is used or referenced in this Contract, it shall be interpreted to 
mean “Tollway”. 

 27.1.5.2    The State Prompt Payment Act (30 ILCS 40) does not apply to the Tollway.   

 27.1.5.3    The Tollway is not currently an appropriated agency.   

 27.2 Report of a Change in Circumstances:  The Contractor agrees to report to the TOLLWAY as soon 
as practically possible, but no later than 21 days following any change in facts or circumstances that 
might impact the CONTRACTOR’s ability to satisfy its legal or contractual responsibilities and obligations 
under this contract.  Required reports include, but are not limited to changes in the CONTRACTOR’s 
Certification/Disclosure Forms, the CONTRACTOR’s IDOT pre-qualification, or any certification or 
licensing required for this project. Additionally, (CONTRACTOR/VENDOR) agrees to report to the Tollway 
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within the above timeframe any arrests, indictments, convictions or other matters involving the 
CONTRACTOR, or any of its principals, that might occur while this contract is in effect.  This reporting 
requirement does not apply to common offenses, including but not limited to minor traffic/vehicle 
offenses.   

Further, the CONTRACTOR agrees to incorporate substantially similar reporting requirements into the 
terms of any and all subcontracts relating to work performed under this agreement.  The 
(CONTRACTOR/VENDOR) agrees to forward or relay to the Tollway any reports received from 
subcontractors pursuant to this paragraph within 21 days.   

Finally, the CONTRACTOR acknowledges and agrees that the failure of the CONTRACTOR to comply with 
this reporting requirement shall constitute a material breach of contract which may result in this 
contract being declared void.   

27.3 VENDOR SUPPLEMENTAL PROVISIONS 

        Vendor Supplemental Provisions: 
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STATE OF ILLINOIS 
 

DISCLOSURE OF BUSINESS OPERATIONS WITH IRAN 

In accordance with 30 ILCS 500/50-36, each bid, offer, or proposal submitted for a State contract, other than a 
small purchase defined in Section 20-20 of the Illinois Procurement Code, shall include a disclosure of whether 
or not the bidder, offeror, or proposing entity, or any of its corporate parents or subsidiaries, within the 24 
months before submission of the bid, offer, or proposal had business operations that involved contracts with or 
provision of supplies or services to the Government of Iran, companies in which the Government of Iran has any 
direct or indirect equity share, consortiums or projects commissioned by the Government of Iran and:  

• more than 10% of the company’s revenues produced in or assets located in Iran involve oil-related 
activities or mineral-extraction activities; less than 75% of the company’s revenues produced in or assets 
located in Iran involve contracts with or provision of oil-related or mineral – extraction products or 
services to the Government of Iran or a project or consortium created exclusively by that Government; 
and the company has failed to take substantial action; or  

• the company has, on or after August 5, 1996, made an investment of $20 million or more, or any 
combination of investments of at least $10 million each that in the aggregate equals or exceeds $20 
million in any 12- month period that directly or significantly contributes to the enhancement of Iran’s 
ability to develop petroleum resources of Iran. 

A bid, offer, or proposal that does not include this disclosure shall not be considered responsive. We may 
consider this disclosure when evaluating the bid, offer, or proposal or awarding the contract.  

    There are no business operations that must be disclosed to comply with the above cited law.  

    The following business operations are disclosed to comply with the above cited law:  
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STATE OF ILLINOIS 
 

EVIDENCE OF AUTHORIZATION TO DO OR TRANSACT BUSINESS IN ILLINOIS 
 

ATTACHMENT AA 
 
A “Responsible” Vendor must exist as a legal entity and must be authorized to do business in Illinois at the time a bid or 
offer is submitted for a State contract.  For information on registering to conduct business in Illinois, please contact the 
Illinois Secretary of State’s Department of Business Services. 
(http://cyberdriveillinois.com/departments/business_services/home.html).  If you believe your company is not required 
to register to do business in Illinois, please include a detailed explanation of the legal basis for such conclusion.  Failure 
to timely register or provide a legally sufficient justification for not registering may deem your bid non-responsive 

EXAMPLE:  SECRETARY OF STATE CERTIFICATE OF GOOD STANDING 

 
 

 
 

 

http://cyberdriveillinois.com/departments/business_services/home.html
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STATE OF ILLINOIS 
 

ILLINOIS DEPARTMENT OF HUMAN RIGHTS PUBLIC CONTRACT NUMBER 
 

ATTACHMENT BB 

1. If Vendor employed fifteen or more full-time employees at any time during the 365-day period immediately 
preceding the publication of this solicitation in the Illinois Procurement Bulletin (or issuance date if not 
published), it must have a current IDHR Public Contract Number or have proof of having submitted a completed 
application for one prior to the Offer opening date.  775 ILCS 5/2-101.  If the Agency/University cannot confirm 
compliance, it will not be able to consider a Vendor’s bid or offer.  Please complete the appropriate sections 
below: 

Name of Company (and DBA):   

  (check if applicable) The number is not required as the company has employed 14 or fewer full-time 
employees during the 365-day period immediately preceding the publication of this solicitation in the 
Illinois Procurement Bulletin (or issuance date if not published). 

IDHR Public Contracts Number:   Expiration Date:   

2. If a number has not yet been issued, provide the date a completed application for the number was submitted to 
IDHR:   

3. Upon expiration and until their Contractor Identification Number is renewed, companies will not be eligible to 
be awarded contracts by the State of Illinois or other jurisdictions that require a current IDHR number as a 
condition of contract eligibility.  44 Ill. Adm. Code 750.210(a). 

4. Numbers issued by the Department of Human Rights (or its predecessor agency, the Illinois Fair Employment 
Practices Commission) prior to July 1, 1998 are no longer valid.  This affects numbers below 89999-00-0.  Valid 
numbers begin with 900000-00-0. 

5. If Vendor’s organization holds an expired number, it must re-register with the Department of Human Rights. 

6. Vendor may obtain an application form by: 

6.1. Telephone:  Call the IDHR Public Contracts Unit at (312) 814-2431 between Monday and Friday, 8:30 AM 
- 5:00 PM, CST.  (TDD (312) 263-1579). 

6.2. Internet:  Download the form from the Internet at (www.state.il.us/cms).  In the Selling to Illinois area 
section. 

Mail:  Write to the Department of Human Rights, Public Contracts Unit, 100 West Randolph Street, Suite 10-100, 
Chicago, IL 60601. 

 
 

http://www.state.il.us/cms
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STATE OF ILLINOIS 
 

SOLICITATION AND CONTRACT TERMS AND CONDITIONS EXCEPTIONS 

ATTACHMENT CC 
 

                                                                             agrees with the terms and conditions set forth in the State of Illinois 
Invitation for Bid, including the standard terms and conditions, the Agency/University supplemental provisions, 
certifications, and disclosures, with the following exceptions: 

 Excluding certifications required by statute to be made by the Vendor, both Parties agree that 
all of the duties and obligations that the Vendor owes to the Agency/University for the work 
performed shall be pursuant to the solicitation and resulting contract, and Vendor’s exceptions 
accepted by the State thereto as set forth below. 

 STANDARD TERMS AND CONDITIONS 
Section/ 
Subsection # 

State the exception such as “add,” “replace,” and/or “delete.” 

  
  
  
  
  
  

 ADDITIONAL TERMS AND CONDITIONS 
New 
Provision(s), 
# et. seq. 

Section/Subsection New Number, Title of New Subsection:  State the new additional term or 
condition. 

  
  
  
  
  

 

                                              hereby agrees to the exceptions provided by                                                    and to the Additional 
Terms and Conditions provided by 

Agreed:   Agreed:     

By:   By:   

Signed:  Signed: 

Position:   Position:   

Date:   Date:   
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STATE OF ILLINOIS 
STATE BOARD OF ELECTIONS CERTIFICATE 

 

ATTACHMENT DD 

Section 50-37 of the Illinois Procurement Code prohibits political contributions of certain vendors and bidders and 
offerors.  Additionally, section 9-35 of the Illinois Election Code governs provisions relating to reporting and making 
contributions to state officeholders, declared candidates for State offices and covered political organizations that 
promote the candidacy of an officeholder or declared candidate for office.  The State may declare any resultant 
contract void if these Acts are violated. 

Generally, if a vendor, bidder, or offeror is an entity doing business for profit (i.e. sole proprietorship, partnership, 
corporation, limited liability company or partnership, or otherwise) and have contracts with State agencies that 
annually total more than $50,000 or who has aggregate pending bids or proposals and current State contracts that 
total more than $50,000, is prohibited from making political contributions. 

If required to register, please provide a copy of this certificate with the bid. 

 
STATE BOARD OF ELECTIONS CERTIFICATE OF REGISTRATION EXAMPLE 
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STATE OF ILLINOIS 
STANDARD CERTIFICATIONS 

 

ATTACHMENT EE 
 
Vendor acknowledges and agrees that compliance with this subsection in its entirety for the term of the contract and 
any renewals is a material requirement and condition of this contract.  By executing this contract Vendor certifies 
compliance with this subsection in its entirety, and is under a continuing obligation to remain in compliance and report 
any non-compliance. 
 
This subsection, in its entirety, applies to subcontractors used on this contract.  Vendor shall include these Standard 
Certifications in any subcontract used in the performance of the contract. 
 
If this contract extends over multiple fiscal years, including the initial term and all renewals, Vendor and its 
subcontractors shall confirm compliance with this section in the manner and format determined by the State by the date 
specified by the State and in no event later than July 1 of each year that this contract remains in effect. 
 
If the Parties determine that any certification in this section is not applicable to this contract it may be stricken without 
affecting the remaining subsections. 
 

1. As part of each certification, Vendor acknowledges and agrees that should Vendor or its subcontractors provide 
false information, or fail to be or remain in compliance with the Standard Certification requirements, one or 
more of the following sanctions will apply: 

• the contract may be void by operation of law, 

• the State may void the contract, and 

• the Vendor and it subcontractors may be subject to one or more of the following: suspension, 
debarment, denial of payment, civil fine, or criminal penalty. 

Identifying a sanction or failing to identify a sanction in relation to any of the specific certifications does not 
waive imposition of other sanctions or preclude application of sanctions not specifically identified. 

2. Vendor certifies it and its employees will comply with applicable provisions of the United States. Civil Rights Act, 
Section 504 of the Federal Rehabilitation Act, the Americans with Disabilities Act, and applicable rules in 
performance of this contract. 

3. Vendor, if an individual, sole proprietor, partner or an individual as member of a LLC, certifies he/she is not in 
default on an educational loan.  5 ILCS 385/3. 

4. Vendor, if an individual, sole proprietor, partner or an individual as member of a LLC, certifies it he/she has not 
received (i) an early retirement incentive prior to 1993 under Section 14-108.3 or 16-133.3 of the Illinois Pension 
Code or (ii) an early retirement incentive on or after 2002 under Section 14-108.3 or 16-133.3 of the Illinois 
Pension Code.  30 ILCS 105/15a; 40 ILCS 5/14-108.3; 40 ILCS 5/16-133. 

5. Vendor certifies that it is a legal entity authorized to do business in Illinois prior to submission of a bid, offer, or 
proposal.  30 ILCS 500/1.15.8, 20-43. 
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6. To the extent there was a current Vendor providing the services covered by this contract and the employees of 
that Vendor who provided those services are covered by a collective bargaining agreement, Vendor certifies (i) 
that it will offer to assume the collective bargaining obligations of the prior employer, including any existing 
collective bargaining agreement with the bargaining representative of any existing collective bargaining unit or 
units performing substantially similar work to the services covered by the contract subject to its bid or offer; and 
(ii) that it shall offer employment to all employees currently employed in any existing bargaining unit who 
perform substantially similar work to the work that will be performed pursuant to this contract.  This does not 
apply to heating, air conditioning, plumbing and electrical service contracts.  30 ILCS 500/25-80. 

7. Vendor certifies it has neither been convicted of bribing or attempting to bribe an officer or employee of the 
State of Illinois or any other State, nor made an admission of guilt of such conduct that is a matter of record.  30 
ILCS 500/50-5. 

8. If Vendor has been convicted of a felony, Vendor certifies at least five years have passed after the date of 
completion of the sentence for such felony, unless no person held responsible by a prosecutor’s office for the 
facts upon which the conviction was based continues to have any involvement with the business.  30 ILCS 
500/50-10. 

9. If Vendor or any officer, director, partner, or other managerial agent of Vendor has been convicted of a felony 
under the Sarbanes-Oxley Act of 2002, or a Class 3 or Class 2 felony under the Illinois Securities Law of 1953, 
Vendor certifies at least five years have passed since the date of the conviction.  Vendor further certifies that it 
is not barred from being awarded a contract and acknowledges that the State shall declare the contract void if 
this certification is false.  30 ILCS 500/50-10.5. 

10. Vendor certifies it is not barred from having a contract with the State based upon violating the prohibitions 
related to either submitting/writing specifications or providing assistance to an employee of the State of Illinois 
by reviewing, drafting, directing, or preparing any invitation for bids, a request for proposal, or request of 
information, or similar assistance (except as part of a public request for such information).  30 ILCS 500/50-
10.5(e), amended by Pub. Act No. 97-0895 (August 3, 2012) 

11. Vendor certifies that it and its affiliates are not delinquent in the payment of any debt to the State (or if 
delinquent has entered into a deferred payment plan to pay the debt), and Vendor and its affiliates 
acknowledge the State may declare the contract void if this certification is false or if Vendor or an affiliate later 
becomes delinquent and has not entered into a deferred payment plan to pay off the debt.  30 ILCS 500/50-11, 
50-60. 

12. Vendor certifies that it and all affiliates shall collect and remit Illinois Use Tax on all sales of tangible personal 
property into the State of Illinois in accordance with provisions of the Illinois Use Tax Act and acknowledges that 
failure to comply may result in the contract being declared void.  30 ILCS 500/50-12. 

13. Vendor certifies that it has not been found by a court or the Pollution Control Board to have committed a willful 
or knowing violation of the Environmental Protection Act within the last five years, and is therefore not barred 
from being awarded a contract.  30 ILCS 500/50-14. 

14. Vendor certifies it has neither paid any money or valuable thing to induce any person to refrain from bidding on 
a State contract, nor accepted any money or other valuable thing, or acted upon the promise of same, for not 
bidding on a State contract.  30 ILCS 500/50-25. 

15. Vendor certifies it is not in violation of the “Revolving Door” provisions of the Illinois Procurement Code.  30 ILCS 
500/50-30. 
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16. Vendor certifies that it has not retained a person or entity to attempt to influence the outcome of a 
procurement decision for compensation contingent in whole or in part upon the decision or procurement.  30 
ILCS 500/50-38. 

17. Vendor certifies that if it has hired a person required to register under the Lobbyist Registration Act to assist in 
obtaining any State contract, that none of the lobbyist’s costs, fees, compensation, reimbursements, or other 
remuneration were billed to the State.  30 ILCS 500\50-38.  

18. Vendor certifies it will report to the Illinois Attorney General and the Chief Procurement Officer any suspected 
collusion or other anti-competitive practice among any bidders, offerors, contractors, proposers, or employees 
of the State.  30 ILCS 500/50-40, 50-45, 50-50. 

19. Vendor certifies steel products used or supplied in the performance of a contract for public works shall be 
manufactured or produced in the United States, unless the executive head of the procuring Agency/University 
grants an exception.  30 ILCS 565. 

20. Drug Free Workplace 

20.1. If Vendor employs 25 or more employees and this contract is worth more than $5,000, Vendor certifies 
it will provide a drug free workplace pursuant to the Drug Free Workplace Act. 

20.2. If Vendor is an individual and this contract is worth more than $5000, Vendor certifies it shall not engage 
in the unlawful manufacture, distribution, dispensation, possession, or use of a controlled substance 
during the performance of the contract.  30 ILCS 580. 

21. Vendor certifies that neither Vendor nor any substantially owned affiliate is participating or shall participate in 
an international boycott in violation of the U.S. Export Administration Act of 1979 or the applicable regulations 
of the United States. Department of Commerce.  30 ILCS 582. 

22. Vendor certifies it has not been convicted of the offense of bid rigging or bid rotating or any similar offense of 
any state or of the United States.  720 ILCS 5/33 E-3, E-4. 

23. Vendor certifies it complies with the Illinois Department of Human Rights Act and rules applicable to public 
contracts, which include providing equal employment opportunity, refraining from unlawful discrimination, and 
having written sexual harassment policies.  775 ILCS 5/2-105. 

24. Vendor certifies it does not pay dues to or reimburse or subsidize payments by its employees for any dues or 
fees to any “discriminatory club.”  775 ILCS 25/2. 

25. Vendor certifies that no foreign-made equipment, materials, or supplies furnished to the State under the 
contract have been or will be produced in whole or in part by forced labor or indentured labor under penal 
sanction.  30 ILCS 583. 

26. Vendor certifies that no foreign-made equipment, materials, or supplies furnished to the State under the 
contract have been produced in whole or in part by the labor or any child under the age of 12.  30 ILCS 584. 

27. Vendor certifies that any violation of the Lead Poisoning Prevention Act, as it applies to owners of residential 
buildings, has been mitigated.  410 ILCS 45. 

28. Vendor warrants and certifies that it and, to the best of its knowledge, its subcontractors have and will comply 
with Executive Order No. 1 (2007).  The Order generally prohibits Vendors and subcontractors from hiring the 
then-serving Governor’s family members to lobby procurement activities of the State, or any other unit of 
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government in Illinois including local governments if that procurement may result in a contract valued at over 
$25,000.  This prohibition also applies to hiring for that same purpose any former State employee who had 
procurement authority at any time during the one-year period preceding the procurement lobbying activity. 

29. Vendor certifies that information technology, including electronic information, software, systems and 
equipment, developed or provided under this contract comply with the applicable requirements of the Illinois 
Information Technology Accessibility Act Standards as published at (www.dhs.state.il.us/iitaa).  30 ILCS 587. 

30. Vendor certifies that it has read, understands, and is in compliance with the registration requirements of the 
Elections Code (10 ILCS 5/9-35) and the restrictions on making political contributions and related requirements 
of the Illinois Procurement Code.  30 ILCS 500/20-160 and 50-37.  Vendor will not make a political contribution 
that will violate these requirements. 

In accordance with section 20-160 of the Illinois Procurement Code, Vendor certifies as applicable: 

 Vendor is not required to register as a business entity with the State Board of Elections. 

or 

 Vendor has registered with the State Board of Elections.  As a registered business entity, Vendor  
acknowledges a continuing duty to update the registration as required by the Act. 

31. Vendor certifies that if it is awarded a contract through the use of the preference required by the Procurement 
of Domestic Products Act, then it shall provide products pursuant to the contract or a subcontract that are 
manufactured in the United States.  30 ILCS 517. 

32. A person (other than an individual acting as a sole proprietor) must be a duly constituted legal entity and 
authorized to do business in Illinois prior to submitting a bid or offer.  30 ILCS 500/20-43.  If you do not meet 
these criteria, then your bid or offer will be disqualified. 

Vendor must make one of the following four certifications by checking the appropriate box.  If C or D is checked, 
then Vendor must attach to this form the requested documentation. 

A.   Vendor certifies it is an individual acting as a sole proprietor and is therefore not subject to the 
requirements of section 20-43 of the Procurement Code. 

B.   Vendor certifies that it is a legal entity, and was authorized to do business in Illinois as of the date 
for submitting this bid or offer.  The State may require Vendor to provide evidence of compliance before 
award. 

C.   Vendor certifies it is a legal entity, and is a foreign corporation performing activities that do not 
constitute transacting business in Illinois as defined by Illinois Business Corporations Act (805 ILCS 
5/13.75).  A vendor claiming exemption under the Act must include a detailed explanation of the legal 
basis for the claim with its bid or offer and must provide additional detail upon request.  If Vendor fails 
to provide the mandatory documentation with the bid or offer, or does not provide additional detail 
upon request within the timeframe specified in said request, then the State may deem the Vendor as 
being non-responsive or not responsible and may disqualify the Vendor. 

D.   Vendor certifies it is a legal entity, and is an entity otherwise recognized under Illinois law as eligible 
for a specific form of exemption similar to those found in the Illinois Business Corporation Act (805 ILCS 
5/13.75).  A vendor claiming exemption under a specific law must provide a detailed explanation of the 
legal basis for the claim with its bid or offer and must provide additional detail upon request.  If Vendor 

http://www.dhs.state.il.us/iitaa
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fails to provide the mandatory documentation with the bid or offer, or does not provide additional 
detail upon request within the timeframe specified in said request, then the State may deem the Vendor 
as being non-responsive or not responsible and may disqualify the Vendor. 

 

Name of Certifying Entity:   

 

Signature:     Date:   

Printed Name:   

Title:   
 
Phone Number:   
 
Email Address:   
 
 



State of Illinois 
Taxpayer Identification Number  Page 18 of 27 
V.13.5 

STATE OF ILLINOIS 
TAXPAYER IDENTIFICATION NUMBER 

 

I certify that: 

The number shown on this form is my correct taxpayer identification number (or I am waiting for a number to be issued 
to me), and 

I am not subject to backup withholding because: (a) I am exempt from backup withholding, or (b) I have not been 
notified by the Internal Revenue Service (IRS) that I am subject to backup withholding as a result of a failure to report all 
interest or dividends, or (c) the IRS has notified me that I am no longer subject to backup withholding, and 

I am a U.S. person (including a U.S. resident alien). 

• If you are an individual, enter your name and SSN as it appears on your Social Security Card.  

• If you are a sole proprietor, enter the owner’s name on the name line followed by the name of the 
business and the owner’s SSN or EIN.  

• If you are a single-member LLC that is disregarded as an entity separate from its owner, enter the 
owner’s name on the name line and the D/B/A on the business name line and enter the owner’s SSN or 
EIN.  

• If the LLC is a corporation or partnership, enter the entity’s business name and EIN and for corporations, 
attach IRS acceptance letter (CP261 or CP277).  

• For all other entities, enter the name of the entity as used to apply for the entity’s EIN and the EIN. 
Name:   

Business Name:   

Taxpayer Identification Number 

Social Security Number:   
 or 
Employer Identification Number:   

 
Legal Status (check one): 

  Individual   Governmental 
  Sole Proprietor   Nonresident alien 
  Partnership   Estate or trust 
  Legal Services Corporation   Pharmacy (Non-Corp.) 
  Tax-exempt   Pharmacy/Funeral Home/Cemetery (Corp.) 
  Corporation providing or billing   Limited Liability Company 

       medical and/or health care services        (select applicable tax classification) 
  Corporation NOT providing or billing   D = disregarded entity 

       medical and/or health care services   C = corporation 
   P = partnership 

Signature of Authorized Representative:    
 
Date:  
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Sub Contractor/Consultant Disclosure. 
Will you be using any sub-consultants/contractors?         Yes          No 
 
If yes, you must identify below, to the extent the information is known, the names, addresses and type of work all Sub-
Contractors/Consultants you will be using in the performance of this Contract, together with the anticipated dollar value each is 
expected to receive pursuant to this Contract. The State may request updated information at any time.  For purposes of this 
section Sub-Contractors/Consultants are those specifically hired to perform all, or part, of the work of this contract or to provide 
the supplies requested by the State.  
 
Upon request, our firm agrees to provide a copy of the subcontract, if required, within fifteen (15) days after execution of the 
contract if selected, or after execution of the subcontract, whichever is later, for those subcontracts with an annual value of more 
than $50,000. All subcontracts over $50,000 must include the same certifications that the Vendor must make as a condition of 
the contract. The vendor shall include in each subcontract the subcontractor certifications as shown on the Standard 
Subcontractor Certification form available from the State.  
 
Delinquent Payment.  The Contractor/Consultant certifies that it, or any affiliate, is not barred from being awarded a contract 
under 30 ILCS 500.  Section 50-11 prohibits a person from entering into a contract with a State agency if it knows or should 
know that it, or any affiliate, is delinquent in the payment of any debt to the State as defined by the Debt Collection Board.  
Section 50-12 prohibits a person from entering into a contract with the State agency if it, or any affiliate, has failed to collect and 
remit Illinois Use Tax on all sales of tangible personal property into the State of Illinois in accordance with the provisions of the 
Illinois Use Tax Act. The Contractor/Consultant further acknowledges that the contracting State agency may declare the contract 
void if this certification is false or if the Contractor/Consultant or any affiliate is determined to be delinquent in the payment of 
any debt to the State during the term of the contract.  
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Contractor/Consultant:  
  

Federal Employment Identification 
Number (FEIN)  

E-Mail:  
Include an attachment if more space is needed to provide the below information. The attachment must provide 

the requested information. 
 

Sub-Contractor(s) 
Sub-

Contractor  
FEIN 

Address General Type of 
Work 

Anticipated Amount to 
be Paid (to extent 

known) 

     

     

     

     

 Print  Date  
Contractor/Consultant     

     
 

  
 
 

Subcontractor Information/Delinquent Debt Review  
Contractor/Consultant   

Sub Contractor/Consultant 
FEIN 

                        Date:  
Project 

Number:  

         Project Name: 
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STATE OF ILLINOIS 
 

FINANCIAL DISCLOSURES AND CONFLICTS OF INTEREST                 

 
The Financial Disclosures and Conflicts of Interest form (“form”) must be accurately completed and submitted by the 
vendor, parent entity(ies), and subcontractors.  There are nine steps to this form and each must be completed as 
instructed in the step heading and within the step.  A bid, offer, or proposal that does not include this form shall be 
considered non-responsive.  The Agency/University will consider this form when evaluating the bid, offer, or proposal or 
awarding the contract. 

The requirement of disclosure of financial interests and conflicts of interest is a continuing obligation.   If circumstances 
change and the disclosure is no longer accurate, then disclosing entities must provide an updated form. 

Separate forms are required for the vendor, parent entity(ies), and subcontractors. 

This disclosure is submitted for: 

  Vendor 

  Vendor’s Parent Entity(ies) (100% ownership) 

  Subcontractor(s) >$50,000 

  Subcontractor’s Parent Entity(ies) (100% ownership) > $50,000 

Project Name   

Illinois Procurement Bulletin 
Number 

 

Contract Number  

Vendor Name  

Doing Business As (DBA)  

Disclosing Entity  

Disclosing Entity’s Parent 
Entity 

 

Subcontractor  
 
Instrument of Ownership or 
Beneficial Interest 

Choose an item.   If you selected Other, please describe:  
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STEP 1 
SUPPORTING DOCUMENTATION SUBMITTAL 

(All vendors complete regardless of annual bid, offer, or contract value) 
(Subcontractors with subcontract annual value of more than $50,000 must complete) 

You must select one of the six options below and select the documentation you are submitting.  You must provide the 
documentation the applicable section requires with this form. 

  Option 1 – Publicly Traded Entities 

1.A.  Complete Step 2, Option A for each qualifying individual or entity holding any ownership or 
distributive income share in excess of 5% or an amount greater than 60% ($106,447.20) of 
the annual salary of the Governor. 

  OR 

1.B.  Attach a copy of the Federal 10-K, and skip to Step 3. 

  Option 2 – Privately Held Entities with more than 200 Shareholders 

2.A.  Complete Step 2, Option A for each qualifying individual or entity holding any ownership or 
distributive income share in excess of 5% or an amount greater than 60% ($106,447.20) of 
the annual salary of the Governor. 

  OR 

2.B.  Complete Step 2, Option A for each qualifying individual or entity holding any ownership 
share in excess of 5% and attach the information Federal 10-K reporting companies are 
required to report under 17 CFR 229.401. 

  Option 3 – All other Privately Held Entities, not including Sole Proprietorships 

3.A.  Complete Step 2, Option A for each qualifying individual or entity holding any ownership or 
distributive income share in excess of 5% or an amount greater than 60% ($106,447.20) of 
the annual salary of the Governor. 

  Option 4 – Foreign Entities 

4.A.  Complete Step 2, Option A for each qualifying individual or entity holding any ownership or 
distributive income share in excess of 5% or an amount greater than 60% ($106,447.20) of 
the annual salary of the Governor. 

  OR 

4.B.  Attach a copy of the Securities Exchange Commission Form 20-F or 40-F and skip to Step 3. 

  Option 5 – Not-for-Profit Entities 

  Complete Step 2, Option B. 

  Option 6 – Sole Proprietorships 

  Skip to Step 3. 
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STEP 2 
DISCLOSURE OF FINANCIAL INTEREST OR BOARD OF DIRECTORS 

(All vendors, except sole proprietorships, must complete regardless of annual bid, offer, or contract value) 
(Subcontractors with subcontract annual value of more than $50,000 must complete) 

Complete either Option A (for all entities other than not-for-profits) or Option B (for not-for-profits).  Additional rows 
may be inserted into the tables or an attachment may be provided if needed. 

OPTION A – Ownership Share and Distributive Income 
 
Ownership Share – If you selected Option 1.A., 2.A., 2.B., 3.A., or 4.A. in Step 1, provide the name and address of each 
individual or entity and their percentage of ownership if said percentage exceeds 5%, or the dollar value of their 
ownership if said dollar value exceeds $106,447.20. 
 

  Check here if including an attachment with requested information in a format substantially similar to the format 
below. 
 
TABLE – X 
Name Address Percentage of Ownership $ Value of Ownership 

    
    
    
    
    

Distributive Income – If you selected Option 1.A., 2.A., 3.A., or 4.A. in Step 1, provide the name and address of each 
individual or entity and their percentage of the disclosing vendor’s total distributive income if said percentage exceeds 
5% of the total distributive income of the disclosing entity, or the dollar value of their distributive income if said dollar 
value exceeds $106,447.20.   

  Check here if including an attachment with requested information in a format substantially similar to the format 
below. 
 
TABLE – Y  
Name Address % of Distributive Income $ Value of Distributive Income 
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Please certify that the following statements are true. 

I have disclosed all individuals or entities that hold an ownership interest of greater than 5% or greater than 
$106,447.20. 
 

  Yes       No 
 
I have disclosed all individuals or entities that were entitled to receive distributive income in an amount greater 
than $106,447.20 or greater than 5% of the total distributive income of the disclosing entity. 
 

  Yes       No 

OPTION B – Disclosure of Board of Directors (Not-for-Profits) 

If you selected Option 5 in Step 1, list members of your board of directors.  Please include an attachment if necessary. 

TABLE – Z  

Name  Address 
  
  
  
  
  
  

STEP 3 
DISCLOSURE OF LOBBYIST OR AGENT 

(Complete only if bid, offer, or contract has an annual value over $25,000) 
(Subcontractors with subcontract annual value of more than $50,000 must complete) 

  Yes     No.  Is your company represented by or do you employ a lobbyist required to register under the Lobbyist 
Registration Act (lobbyist must be registered pursuant to the Act with the Secretary of State) or other agent who is not 
identified through Step 2, Option A above and who has communicated, is communicating, or may communicate with any 
State/Public University officer or employee concerning the bid or offer?  If yes, please identify each lobbyist and agent, 
including the name and address below.   

If you have a lobbyist that does not meet the criteria, then you do not have to disclose the lobbyist’s information. 

Name  Address Relationship to Disclosing Entity 
   

Describe all costs/fees/compensation/reimbursements related to the assistance provided by each representative 
lobbyist or other agent to obtain this Agency/University contract:   
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STEP 4 
PROHIBITED CONFLICTS OF INTEREST 

(All vendors must complete regardless of annual bid, offer, or contract value) 
(Subcontractors with subcontract annual value of more than $50,000 must complete) 

Step 4 must be completed for each person disclosed in Step 2, Option A and for sole proprietors identified in Step 1, 
Option 6 above.  Please provide the name of the person for which responses are provided:   

1. Do you hold or are you the spouse or minor child who holds an elective office in the State of 
Illinois or hold a seat in the General Assembly? 

 Yes    No 

2. Have you, your spouse, or minor child been appointed to or employed in any offices or 
agencies of State government and receive compensation for such employment in excess of 
60% ($106,447.20) of the salary of the Governor? 

 Yes    No 

3. Are you or are you the spouse or minor child of an officer or employee of the Capital 
Development Board or the Illinois Toll Highway Authority? 

 Yes    No 

4. Have you, your spouse, or an immediate family member who lives in your residence 
currently or who lived in your residence within the last 12 months been appointed as a 
member of a board, commission, authority, or task force authorized or created by State law 
or by executive order of the Governor? 

 Yes    No 

5. If you answered yes to any question in 1-4 above, please answer the following:  Do you, your 
spouse, or minor child receive from the vendor more than 7.5% of the vendor’s total 
distributable income or an amount of distributable income in excess of the salary of the 
Governor ($177,412.00)? 

 Yes    No 

6. If you answered yes to any question in 1-4 above, please answer the following:  Is there a 
combined interest of self with spouse or minor child more than 15% ($354,824.00) in the 
aggregate of the vendor’s distributable income or an amount of distributable income in 
excess of two times the salary of the Governor? 

 Yes    No 

STEP 5 
POTENTIAL CONFLICTS OF INTEREST RELATING TO PERSONAL RELATIONSHIPS 

(Complete only if bid, offer, or contract has an annual value over $25,000) 
(Subcontractors with subcontract annual value of more than $50,000 must complete) 

Step 5 must be completed for each person disclosed in Step 2, Option A and for sole proprietors identified in Step 1, 
Option 6 above. 

Please provide the name of the person for which responses are provided:  

1. Do you currently have, or in the previous 3 years have you had State employment, including 
contractual employment of services? 

 Yes    No 

2. Has your spouse, father, mother, son, or daughter, had State employment, including 
contractual employment for services, in the previous 2 years? 

 Yes    No 
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3. Do you hold currently or have you held in the previous 3 years elective office of the State of 
Illinois, the government of the United States, or any unit of local government authorized by 
the Constitution of the State of Illinois or the statutes of the State of Illinois? 

 Yes    No 

4. Do you have a relationship to anyone (spouse, father, mother, son, or daughter) holding 
elective office currently or in the previous 2 years? 

 Yes    No 

5. Do you hold or have you held in the previous 3 years any appointive government office of 
the State of Illinois, the United States of America, or any unit of local government authorized 
by the Constitution of the State of Illinois or the statutes of the State of Illinois, which office 
entitles the holder to compensation in excess of expenses incurred in the discharge of that? 

 Yes    No 

6. Do you have a relationship to anyone (spouse, father, mother, son, or daughter) holding 
appointive office currently or in the previous 2 years? 

 Yes    No 

7. Do you currently have or in the previous 3 years had employment as or by any registered 
lobbyist of the State government? 

 Yes    No 

8. Do you currently have or in the previous 2 years had a relationship to anyone (spouse, 
father, mother, son, or daughter) that is or was a registered lobbyist? 

 Yes    No 

9. Do you currently have or in the previous 3 years had compensated employment by any 
registered election or re-election committee registered with the Secretary of State or any 
county clerk in the State of Illinois, or any political action committee registered with either 
the Secretary of State or the Federal Board of Elections? 

 Yes    No 

10. Do you currently have or in the previous 2 years had a relationship to anyone (spouse, 
father, mother, son, or daughter) who is or was a compensated employee of any registered 
election or reelection committee registered with the Secretary of State or any county clerk in 
the State of Illinois, or any political action committee registered with either the Secretary of 
State or the Federal Board of Elections? 

 Yes    No 

STEP 6 
EXPLANATION OF AFFIRMATIVE RESPONSES 

(All vendors must complete regardless of annual bid, offer, or contract value) 
(Subcontractors with subcontract annual value of more than $50,000 must complete) 

If you answered “Yes” in Step 4 or Step 5, please provide on an additional page a detailed explanation that includes, but 
is not limited to the name, salary, State agency or university, and position title of each individual. 
 
 
 

STEP 7 
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POTENTIAL CONFLICTS OF INTEREST 
RELATING TO DEBARMENT & LEGAL PROCEEDINGS 
(Complete only if bid, offer, or contract has an annual value over $25,000) 

(Subcontractors with subcontract annual value of more than $50,000 must complete) 

This step must be completed for each person disclosed in Step 2, Option A, Step 3, and for each entity and sole 
proprietor disclosed in Step 1. 

Please provide the name of the person or entity for which responses are provided:   

1. Within the previous ten years, have you had debarment from contracting with any 
governmental entity? 

 Yes    No 

2. Within the previous ten years, have you had any professional licensure discipline?  Yes    No 

3. Within the previous ten years, have you had any bankruptcies?  Yes    No 

4. Within the previous ten years, have you had any adverse civil judgments and administrative 
findings? 

 Yes    No 

5. Within the previous ten years, have you had any criminal felony convictions?  Yes    No 

If you answered “Yes”, please provide a detailed explanation that includes, but is not limited to the name, State agency 
or university, and position title of each individual. 

 

STEP 8 
DISCLOSURE OF CURRENT AND PENDING CONTRACTS 

(Complete only if bid, offer, or contract has an annual value over $25,000) 
(Subcontractors with subcontract annual value of more than $50,000 must complete) 

If you selected Option 1, 2, 3, 4, or 6 in Step 1, do you have any contracts, pending contracts, bids, proposals, 
subcontracts, leases or other ongoing procurement relationships with units of State of Illinois government? 

 Yes    No 

If “Yes”, please specify below.  Attach an additional page in the same format as provided below, if desired. 

Agency/University Project Title Status Value Contract 
Reference/P.O./Illinois 
Procurement Bulletin # 
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Agency/University Project Title Status Value Contract 
Reference/P.O./Illinois 
Procurement Bulletin # 

     

     

Please explain the procurement relationship:  STEP 9 

 

STEP 9 
SIGN THE DISCLOSURE 

(All vendors must complete regardless of annual bid, offer, or contract value)  
(Subcontractors with subcontract annual value of more than $50,000 must complete) 

This disclosure is signed, and made under penalty of perjury for all for-profit entities, by an authorized officer or 
employee on behalf of the bidder or offeror pursuant to Sections 50-13 and 50-35 of the Illinois Procurement Code.  This 
disclosure information is submitted on behalf of: 

Name of Disclosing Entity:   

 

Signature:    Date:   

Printed Name:   

Title:   
 
Phone Number:   
 
Email Address:   
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NOTICE 
 

OUT OF STATE COMPANIES.  Please contact the Illinois Secretary of State 
(217/782-1834) regarding a Certificate of Authority to Transact Business in Illinois 

(805 ILCS 5/13).  Application Form BCA 13.15 may be downloaded from: 
www.cyberdriveillinois.com/departments/business_services/publications_and_forms/

bca.html 
 

If selected, out-of-state corporations providing professional services to the 
Tollway will be required to submit a copy of the certificate from the Illinois 

Secretary of State of Illinois as evidence of compliance. 
 
 

http://www.cyberdriveillinois.com/departments/business_services/publications_and_forms/bca.html
http://www.cyberdriveillinois.com/departments/business_services/publications_and_forms/bca.html
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HARD COPY SUBMITTAL INSTRUCTIONS 
 

 
If your firm is not submitting PSB 14-1 electronically, please submit one (1) copy of 
each Statement of Interest for each Item.  These submittals must be received at the 
Illinois Tollway by 4:30 p.m. Central Standard Time on July 3, 2014. 
 
Please cut and paste the label below on the envelope containing your submittal. 

 
 

SEALED BID/PROPOSAL 
 
 

Company, Full Legal Name: 

City, State, Zip: 

 

 
 
 
 

Attn:  Mr. Gregory R. Stukel 
Contract No.  PSB 14-1 
Due Date: July 3, 2014 

 
 
 

 

 
 
-  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  & Paste on envelope -  -  -  -  -   

 

 
The Illinois State Toll Highway Authority 

Attn:  Mr. Gregory R. Stukel 
Deputy Chief of Program 
Controls/System Integrity 

2700 Ogden Avenue 
Downers Grove IL  60515-1703 
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To Receive Notification from the Illinois Tollway 
That the Professional Services Bulletin 

Has Been Posted 
Please Submit The Following Information: 

 
 
 

PLEASE DO NOT SUBMIT WITH YOUR STATEMENT OF INTEREST 

 
 

If Previously Submitted, Only Resubmit If Information Has Changed. 
 

To unsubscribe from the PSB  Notification list send an email to ggomez@getipass.com  
 
 
 
Submit to: Ms. Grace Gomez 
 Contract Administrator II 

OR - : ggomez@getipass.com  
Illinois State Toll Highway Authority 
2700 Ogden Avenue 
Downers Grove, IL  60515 
Fax:  (630) 241-6149 

 
 

(TYPE ONLY) 

Name of firm            

E-mail address           

Contact person (corresponding with e-mail)        

 

 

 

 

mailto:ggomez@getipass.com
mailto:ggomez@getipass.com
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INFORMATION ON ACCESSING TOLLWAY WEBSITE 

 

The Professional Services Bulletin 14-1, including all Exhibits and forms can be found on the Tollway’s 

website at http://www.illinoistollway.com.  To navigate your way to our PSB, go to “Doing Business”. 

“Doing Business” can be found along the top tool bar. Next, click on Construction and Engineering.  

Scroll down to Joint Resources and click on the Professional Services link.   

The printed page shown above is the next page you will see.  In the center of the page, double click on 
the bulleted item “Professional Services Bulletin”.  The next page you see will list our PSB 14-1 and all 
of the forms you will need to submit your Statements of Interest. 
 
Please call if you need assistance.   
(630)241-6800, ext 4136. 

http://www.illinoistollway.com/
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