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ADDENDUM NO 1 
TO 

PROFESSIONAL SERVICES BULLETIN No 17-2 
 
March 8, 2017 
 
Addendum No 1 does not change the due date or time.  Statements of Interest are due via email 
(SOIPSB.17-2@getipass.com), to the Illinois State Toll Highway Authority, by 4:30 p.m. Central 
Standard Time, March 27, 2017. 
 
NOTES: 

 The following revisions are being made to PSB 17-2: 
 
Revision 1: Replace Page 1 with Page 1R:  
 To reflect the revisions to the page number and/or page revision. 
 
Revision 2:  Replace Page 3 and Page 4 with Page 3R and 4R: 
 Item 10, change “I-94, Pavement and Structural Preservation and Rehabilitation, M.P 0.5 

(Russel Road) to M.P. 25.2 (Lake Cook Road)” to “I-94, Pavement and Structural 
Preservation and Rehabilitation, M.P 21.85 (Half Day Road) to M.P. 25.2 (Lake Cook 
Road)” 

 Item 11:  changed “I-17-4669” to “I-17-4679”.   
 Revised page numbers for Items 9 through 16. 
 Add item 17. 

 
Revision 3:  Replace Page 21 with Page 21R: 
  “I-94, Pavement and Structural Preservation and Rehabilitation, M.P 0.5 (Russell Road) to 

M.P. 25.2 (Lake Cook Road)” to “I-94, Pavement and Structural Preservation and 
Rehabilitation, M.P 21.85 (Half Day Road) to M.P. 25.2 (Lake Cook Road)”. 

 
Revision 4:  Replace Page 23 with Page 23R: 
 To change Item 11 Contract No from I-17-4669 to I-17-4679. 
 
Revision 5:  Add Pages 29A and 29B: 
 
Revision 6:  Replace Pages 45 and 46 to 45R and 46R:  
To add Item 17 to the Exhibit A – Proposed Staff to the effective Key Project Personnel  
 
Revision 7:  Page 86:  Change the Oral Presentations and Selection Committee Meeting from 
“April 21, 2017” to “April 27, 2017”. 
 
Revision 8:  Replace Page 103 with 103R:  
 Item 3: To remove “The Tollway will allow a prime to meet the prequalifications for 

Structure (Highway Bridges: Typical) through subconsultant. 
 
Revision 9:  Replace Page 106 with 106R:  
 To change Preservation and Rehabilitation, M.P 21.85 (Half Day Road) to M.P. 25.2 (Lake 

Cook Road)” 
 To change Applicable to Item 11 Contract No from I-17-4669 to I-17-4679 
 
Revision 10:  To add page 110 Adding Item 17 
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 1.3 Professional Services Bulletin No. 17-2 Item Index 
 

 
Item No. 

Project No. / 
County 

Description Page 

1 

I-17-4674 
Cook  

Elgin O’Hare Western Access, Jane Addams Memorial
Tollway System Interchange (Westbound Collector
Distributor Road).  Phase II Engineering.   4 

2 

I-17-4675 
Cook  

Elgin O’Hare Western Access, Jane Addams Memorial
Tollway System Interchange (Eastbound Collector
Distributor Road).  Phase II Engineering.   6 

3 

I-17-4676 
Cook  

Elgin O’Hare Western Access, Jane Addams Memorial
Tollway System Interchange.   Phase II Engineering.   

8 

4 

I-17-4677 
Cook  

Elgin O’Hare Western Access, Devon Avenue to Pratt
Boulevard.  Phase II Engineering.   

10 

5 

I-17-4678 
Cook, DuPage  

Elgin O’Hare Western Access, Pratt Boulevard to Touhy
Avenue.  Phase II Engineering.   

12 

6 

I-16-4274 
Kane  

Reagan Memorial Tollway, Il. Rt. 47 Interchange.  Phase II 
Engineering.   

14 

7 

RR-16-4275 
Cook  

I-94, Roadway and Bridge Reconstruction, M.P. 25.2 (Tri-
State Tollway) to M.P. 30.0 (Edens Expressway). Phase II
Engineering.   16 

8 

RR-16-4276 
Systemwide 

Systemwide Design Services Upon Request.  On-call and
as-needed Phase II Engineering.   

18 

9 

RR-16-9197 Systemwide Design Services Upon Request Non
Roadway.  On-call and as-needed Phase II Engineering.   

19 

10 

RR-16-4277 
Lake  

I-94, Pavement and Structural Preservation and 
Rehabilitation, M.P 21.85 (Half Day Road) to M.P. 25.2
(Lake Cook Road).  Phase II Engineering.   

21R 

11 

I-17-4679 
DuPage 

Elgin O’Hare Western Access at Western Access
Interchange.  Construction Management Services. 

23R 

12 

I-16-4283 
Cook, Kane  

Jane Addams Memorial Construction Management Upon
Request.  On-call and as-needed Construction Management
Services. 24 
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13 RR-13-4117 

DuPage  
Reagan Memorial Tollway, Roadway Reconstruction, 
East West Connector.  Construction Management 
Services. 

 
25 

14 

RR-16-4280 
Systemwide 

Systemwide Construction Management Upon Request.
On-call and as-needed Construction Management Services. 

26 

15 

RR-16-9198 
Systemwide 

Systemwide Construction Management Upon Request,
Non Roadway.  On-call and as-needed Construction
Management Services. 27 

16 

RR-16-4278 
Systemwide 

Systemwide Traffic Operation and Maintenance
Performance Evaluation and Enhancement Support.  
On-call and as-needed Traffic Operation and Maintenance
Support.   

 
28 

17 

RR-17-9202 
Systemwide 

Job Order Contracting (JOC) Program Management
Support. 

29 

 
 

 

1.4 Professional Services Bulletin No. 17-2 Item Detail 
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1.4.10 Item 10. RR-16-4277, Tri-State Tollway (I-94), Pavement and Structural Preservation and 

Rehabilitation, M.P 21.85 (Half Day Road) to M.P. 25.2 (Lake Cook Road) 
 
This project has a 24% D/M/WBE participation goal and 2% VOSB/SDVOSB participation goal.  
 
Phase II engineering services are required for the preparation of contract plans and specifications 
and project related permits for the proposed roadway and bridge preservation and rehabilitation 
on the Tri-State Tollway (I-94) between M.P 21.85 (Half Day Road) to M.P. 25.2 (Lake Cook Road) in 
Lake County, Illinois. The Tollway may adjust the project limits and project scope to more accurately 
reflect the field conditions. 

 
The work generally encompasses roadway and bridge repair and rehabilitation from Milepost 21.8 to 
MP 25.2, and shall include but not be limited to the following: 

 
1.         Rehabilitation of existing mainline and ramp pavements as defined by the Tollway. 
2.         Rehabilitation of existing bridges. 
3.         Update roadway lighting as required in areas currently illuminated. 
4.         Provide maintenance of traffic plans including those for impacts to local facilities. 
5.         Perform detailed design and develop plans to rehabilitate cross road structures. 
6.         Protection and / or relocation of utilities. 
7.         All other appurtenant and miscellaneous items. 

  
The following ramps are included in this project: 

 
Deerfield Road MP 24.2 (2 ramps) 

 
The following structures are included in this project for rehabilitation: 
 

Bridge 449: Deerfield Rd. Ramp F, one mainline bridge 

Bridge 341: Lake-Cook Rd, one crossroad bridge 
 
The following structures did not have work identified at the time of the PSB but may be included in 
this project: 
 

Bridge 401: Duffy Lane, one crossroad bridge 
Bridge 360C: N Br, W Fork, Chicago River, one mainline culvert 
Bridge 360: Deerfield Rd, one crossroad bridge 
Bridge 343: Lake-Cook Rd, one crossroad bridge 
Bridge 339: Edens Spur Ramp, one crossroad bridge 

 
Construction Estimate: Category B 

 
The prime firm must be prequalified by IDOT in the following categories: 

 
Highways (Freeway) 
Structures (Highway Bridges: Typical) 

 
Key personnel listed on Exhibit A for this project must include: 

 
 The person who will assume the duties of the Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 The person who will perform the duties of the Project Engineer, that individual in charge who is 

directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
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1.4.11 Item 11. I-17-4679, Elgin O’Hare Western Access, IL 390 at Western Access Interchange 

 
This project has a 25% D/M/WBE participation goal and 3% VOSB/SDVOSBE participation goal. 
 
Phase III engineering services are required for the construction inspection, and supervision on Illinois 
Route 390 (IL 390) at the Western Access interchange in DuPage and Cook Counties, Illinois.   
   
The Consultant will perform on-site inspection, review layout of contract including design changes, 
provide geotechnical inspection and testing, prepare records, maintain documentation, submit pay 
estimates and change orders and any other duties requiring the services of an engineer to complete this 
project on a timely basis and in accordance with Tollway specifications.  The Consultant may be required 
to review and make comments on Pre-Final Design Plans submitted to the Tollway for constructability.  
The Consultant must complete and submit final measurements, calculations and final contract documents 
to the Tollway no later than six (6) weeks after completion of Punch List for the project. 
 
Construction Estimate:  Category D   
 
Firms must be prequalified by IDOT in the following categories:  
 

Special Services (Construction Inspection) 
Highways (Freeway) 
Structures (Highway Bridges:  Complex) 

      
The Tollway will allow a prime firm to meet the prequalification for Structures (Highway Bridges: Complex) 
and Highways (Freeway) through a subconsultant. 

 
Key personnel listed on Exhibit A for this project must include: 
 The person who will assume duties as Project Manager for all aspects of the work documents 

(must be an Illinois Licensed Professional Engineer). 
 The person who will be responsible for roadway design related issues (must be an Illinois 

Licensed Professional Engineer). 
 The person who will be responsible for structural design related issues (must be an Illinois 

Licensed Structural Engineer). 
 The Resident Engineer. 
 The Materials Coordinator. 
 The Document Technician.  (The person actively performing the documentation on the project 

must possess a current IDOT Construction Document certificate.  Include the Documentation 
Certificate Number for IDOT class S-14, Documentation of Contract Quantities.) 

 The Materials QA Technician. 
  

Schedule:  This project is scheduled to start in fall 2017. 
 
The Consultant must have MicroStation capabilities.  All final documents shall be submitted in hard copy 
and electronic format and follow the CADD Standards Manual.   

   
This project will be managed through the Tollway’s web-based project management system.  The 
Consultant will be required to participate in these procedures and will receive training on the system. 

  
The Tollway will furnish the Consultant with guidelines for the Consultant’s Quality  Program 
(CQP).   The CQP is due fourteen (14) days after Notice to Proceed. 

 
The Consultant who is selected for this project will be notified and scheduled to attend a  scope briefing 
at the Tollway Central Administration office building in Downers Grove. 
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1.4.17 Item 17.  RR-17-9202, Job Order Contracting (JOC) Program Management Support 
 
This project has a 25% D/M/WBE participation goal and 3% VOS/SDVOSBE participation goal. 
 
Program management support and phase III engineering services are required for the Tollway’s Job 
Order Contracting (JOC) program.  The Tollway’s JOC program oversees construction contracts that 
perform facility related repairs and improvements across the Tollway system.  Work orders under the 
blanket agreement will be negotiated and authorized by the Tollway on an as-needed basis.   Typical 
tasks will include projects that are required for the Tollway system, and may include, but not be limited to: 
 
Work tentatively scheduled for construction in 2017-2020: 
1. JOC contract management. 
2. On call and as-needed work related to the Tollway System. 

The upper limit of compensation will be set at $4,000,000 to be authorized for use as individual projects 
are needed.   
 
The Consultant will coordinate site visits, create a written joint scope of work, review pricing as compared 
to the Construction Task Catalogue (CTC), contractor coordination, reviews contractor submittals and 
facilitates Tollway Department review of those submittals, and processes NTP through the E-Gordian 
system.  The Consultant will perform on-site inspection, review layout of contract including design 
changes, provide geotechnical inspection and testing, prepare records, maintain documentation, submit 
pay estimates and change orders and any other duties requiring the services of an engineer to complete 
this project on a timely basis and in accordance with Tollway specifications.  The Consultant may be 
required to review and make comments on Pre-Final Design Plans submitted to the Tollway for 
constructability.  The Consultant must complete and submit final measurements, calculations and final 
contract documents to the Tollway no later than six (6) weeks after completion of Punch List for the 
project.   

  
Firms must be prequalified by IDOT in the following categories: 
  

Special Services (Construction Inspection) 
 

In addition, firms must demonstrate a knowledge of facilities design, implementation, repair, 
commissioning, warranties, facility turnover, building systems integration as related to vertical 
construction. 
 
Key personnel listed on Exhibit A for this project must include: 

 
 The person who will assume duties as Project Manager for all aspects of the work documents 

(must be an Illinois Licensed Professional Engineer or Illinois Licensed Architect). 
 Job Order Contracting Administrator.   
 The Resident Engineer. 
 The Materials Coordinator. 
 The Document Technician.  (The person actively performing the documentation on the project 

must possess a current IDOT Construction Document certificate.  Include the Documentation 
Certificate Number for IDOT class S-14, Documentation of Contract Quantities.) 

 The Materials QA Technician. 
  

Schedule:  This project is scheduled to start in 2017. 
 
The Consultant must have MicroStation capabilities.  All final documents shall be submitted in hard copy 
and electronic format and follow the CADD Standards Manual.   

   
This project will be managed through the Tollway’s web-based project management system.  The 
Consultant will be required to participate in these procedures and will receive training on the system. 
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The Tollway will furnish the Consultant with guidelines for the Consultant’s Quality  Program 
(CQP).   The CQP is due fourteen (14) days after Notice to Proceed. 

 
The Consultant who is selected for this project will be notified and scheduled to attend a  scope briefing 
at the Tollway Central Administration office building in Downers Grove. 
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Exhibit A – Proposed Staff 
PSB 17-2  
Please provide the information for the following Key Project Personnel, (Key Project Personnel are defined as 
those specific positions identified in each PSB Item, and are subject to approval by the Tollway if they change 
during contract performance), including the staff from the Sub Consultants. The personnel named in Exhibit A 
must also be listed on Exhibit D: Availability of Key Project Personnel 
Project  Manager (Items 1 - 17 )  Project  Engineer (Items 1-10 & 16) 

 
Name:   Name:  
Firm:   Firm:  
Category: IL Licensed Professional Engineer  Category: IL Licensed Professional Engineer

License #:   License #:  
Year Registered:  State:   Year Registered:  State:  
Office Address:   Office Address:  
City:  State:   City:  State:  
 
Roadway Engineer (Items 1- 11) 
 

 Drainage Engineer (Item 3)  

Name:   Name:  
Firm:   Firm:  
Category: IL Licensed Professional Engineer  Category: IL Licensed Professional Engineer

License #:   License #:  
Year Registered:  State:   Year Registered:  State:  
Office Address:   Office Address:  
City:  State:   City:  State:  
 
Electrical Engineer (Item 9)  Mechanical Engineer (Item 9) 
Name:   Name:  
Firm:   Firm:  
Category: IL Licensed Professional Engineer  Category: IL Licensed Professional Engineer

License #:   License #:  
Year Registered:  State:   Year Registered:  State:  
Office Address:   Office Address:  
City:  State:   City:  State:  
 
Structural Engineer (Items 1- 11) 
 

 Resident Engineer (Items 11- 17) 
 

Name:   Name:  
Firm:   Firm:  
Category: IL Licensed Structural Engineer  Category:  

License #:   License #:  
Year Registered:  State:   Year Registered:  State:  
Office Address:   Office Address:  
City:  State:   City:  State:  
 
Materials Coordinator (Items 11-16) 
 

 Architect (Item 9 & 17) 

Name:   Name:  
Firm:   Firm:  
Category:   Category: Illinois Licensed Architect 

License #:   License #:  
Year Registered:  State:   Year Registered:  State:  
Office Address:   Office Address:  
City:  State:   City:  State:  
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Exhibit A – Proposed Staff 
PSB 17-2, continued  
The personnel named in Exhibit A must also be listed on Exhibit D: Availability of Key Project Personnel 

 
Materials QA Technician  
(Items 11,12,13,14,15,16, 17) 

 Document Technician  
(Items 11,12,13,14,15,16, 17) 

Name:   Name:  
Firm:   Firm:  
Category:   Category: Documentation Certification Number 

License #:   License #:  
Year Registered:  State:   Year Registered:  State:  
Office Address:   Office Address:  
City:  State:   City:  State:  
 
Roadway QA/QC (Items 1, 2, 3, 4, 5, 6, 
7, 8, 9, 10, 16) 

 Structures QA/QC (Items 1, 2, 3, 4, 5, 6, 
7, 8, 9, 10, 16) 

Name:   Name:  
Firm:   Firm:  
Category:   Category:  
License #:   License #: IL Licensed Structural Engineer

Year Registered:  State:   Year Registered:  State:  
Office Address:   Office Address:  
City:  State:   City:  State:  
 
Job Order Contracting Adminstrator  Required Prequalification Category** 
Name:   Name:  
Firm:   Firm:  
Category:   Category:  
License #: IL Licensed Professional Engineer  License #:  
Year Registered:  State:   Year Registered:  State:  
Office Address:   Office Address:  
City:  State:   City:  State:  
 
Required Prequalification Category**  Required Prequalification Category** 
Name:   Name:  
Firm:   Firm:  
Category:   Category:  
License #:   License #:  
Year Registered:  State:   Year Registered:  State:  
Office Address:   Office Address:  
City:  State:   City:  State:  
 
 
 
*If work is being performed by a Subconsultant list firm name also. 
**Note the specific function listed in the Item description for Key Personnel 
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PART IV: REPRESENTATIONS AND INSTRUCTIONS 
 
4.1     SELECTION CRITERIA 
 
Members of the Consultant Selection Committee will not be available to discuss specifics of projects listed in this 
PSB between the date of the submittal and the Selection Committee meeting.  Please do not send letters or e-
mails expressing interest in specific projects to members of the Consultant Selection Committee. 

 

Selection of professional consultants by the Tollway is based on the firm’s professional qualifications, 
related experience, expertise, and availability of key personnel to be assigned to the project and what is best for 
the Tollway. SOIs will be evaluated based on the following criteria: 

 

  Related experience and technical competence of the personnel and experience of the firms 
and/or Subconsultants proposed.   

 

  Familiarity of the firm and any proposed subconsultants with the work described in the Item. 
Particular attention will be given to appropriate cost saving measures and innovative ideas that 
will benefit the Tollway. 

 

  Ability to complete the work in the time required and the firm’s existing workload. 
 

  Commitment and availability of Key Personnel during the term of the contract. 
 

  Proposed method of accomplishing the project’s objectives. 
 
Consideration will also be given to the quality and scope of DBE (Reference Section 2.5 for definition of 
“DBE”), VOSB/SDVOSBE and Partnering for Growth (formerly Mentor Protégé proposals). 
 
Include performance ratings for past work done for the Tollway, IDOT, or any other government agencies or 
public bodies, if applicable. 

 
4.2 SCHEDULE FOR CONSULTANT SELECTION 

 
The Tollway anticipates selecting consultants based on this estimated schedule: 
 

Task Date Due 
  Publish March 1, 2017 

Complete Statements of Interest (SOIs) are due no later 
than 4:30:00 pm CT on this date, including all required 
Attachments/Exhibits as specified in this PSB. 

March 27, 2017 

Qualifications Review Complete  April 7, 2017 

Tier 1 Scoring Due April 14, 2017 

Oral Presentations and Selection Committee Meeting: April 27, 2017 

Board Approval – A copy of the subcontract agreement, if
required, within fifteen (15) days after execution (generally
the Notice to Proceed date) of the contract if selected, or
after execution of the subcontract, whichever is later, must 
be submitted to the State Purchasing Officer (SPO) through 
the Executive Manager of Engineering at: 2700 Ogden 
Ave., Downers Grove, IL 60515 

May 2017 

Notice to Proceed June, 2017 
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  milestone submittals, who must be an Illinois Professional 

Engineer for roadway elements and an Illinois Licensed Structural 
Engineer for structural elements.  

 
Applicable to Item 3  
PART I, 1.4.3 Item 3: I-17-4676, 
Elgin O’Hare Western Access, 
Jane Addams Memorial Tollway 
System Interchange 

Firms must be prequalified by IDOT in the following categories: 
Highways (Freeways) 
Structures (Bridges: Complex) 

      
Key personnel listed on Exhibit A for this project must include: 
 The person who will assume duties as Project Manager for all 

aspects of the work documents (must be an Illinois Licensed 
Professional Engineer). 

 The person who will assume duties as Project Engineer, that 
individual in charge who is directly involved in the development of 
the contract documents (must be an Illinois Licensed Professional 
Engineer). 

 The person who will be responsible for roadway design related 
issues (must be an Illinois Licensed Professional Engineer). 

 The person who will be responsible for structural design issues 
(must be an Illinois Licensed Professional Engineer). 

 The person(s) who will perform the QC/QA review work of all 
milestone submittals, who must be an Illinois Professional 
Engineer for roadway elements and an Illinois Licensed Structural 
Engineer for structural elements.  
 

Applicable to Item 4  
PART I, 1.4.4 Item 4: I-17-4677, 
Elgin O’Hare Western Access, 
Devon Avenue to Pratt Boulevard 

Firms must be prequalified by IDOT in the following categories:  
Highways (Freeways) 

 Structures (Highway Bridges: Typical) 
 

Key personnel listed on Exhibit A for this project must include: 
 The person who will assume duties as Project Manager for all 

aspects of the work documents (must be an Illinois Licensed 
Professional Engineer). 

 The person who will assume duties as Project Engineer, that 
individual in charge who is directly involved in the development of 
the contract documents (must be an Illinois Licensed Professional 
Engineer). 

 The person who will be responsible for roadway design related 
issues (must be an Illinois Licensed Professional Engineer). 

 The person who will be responsible for structural design issues 
(must be an Illinois Licensed Professional Engineer). 

 The person(s) who will perform the QC/QA review work of all 
milestone submittals, who must be an Illinois Professional 
Engineer for roadway elements and an Illinois Licensed Structural 
Engineer for structural elements.  

 
Applicable to Item 5  
PART I, 1.4.5 Item 5: I-17-4678, 
Elgin O’Hare Western Access, 
Pratt Boulevard to Touhy Avenue 

Firms must be prequalified by IDOT in the following categories: 
Highways (Freeway)   

Key personnel listed on Exhibit A for this project must include: 
 The person who will assume duties as Project Manager for all 

aspects of the work documents (must be an Illinois Licensed 
Professional Engineer). 
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Preservation and Rehabilitation, 
M.P. 21.85  (Half Day Road) to 
M.P. 25.2 (Lake Cook Road) 

Key personnel listed in Exhibit A for this project must include: 

 The person who will assume the duties of the Project Manager for 
all aspects of the work documents (must be an Illinois Licensed 
Professional Engineer). 

 The person who will perform the duties of the Project Engineer, 
that individual in charge who is directly involved in the 
development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 The person who will be responsible for roadway design related 
issues (must be an Illinois Licensed Professional Engineer). 

 The person who will be responsible for structural design related 
issues (must be an Illinois Licensed Structural Engineer). 

 The person(s) who will perform the QC/QA review work of all 
milestone submittals, who must be an Illinois Licensed 
Professional Engineer for roadway elements and an Illinois 
Licensed Structural Engineer for structural elements. 

 
Applicable to Item 11  
PART I, 1.4.5 Item 11: I-17-4679, 
Elgin O’Hare Western Access, IL 
390 at  Western Access 
Interchange 

Firms must be prequalified by IDOT in the following categories: 
Special Services (Construction Inspection) 
Highways (Freeways) 
Structures (Highway Bridges: Complex) 

The Tollway will allow a prime firm to meet the prequalification for
Structures (Highway Bridges: Complex) and Highways (Freeway) 
through a subconsultant. 
Key personnel listed on Exhibit A for this project must include: 
 The person who will assume duties as Project Manager for all 

aspects of the work documents (must be an Illinois Licensed 
Professional Engineer). 

 The person who will be responsible for roadway design related 
issues (must be an Illinois Licensed Professional Engineer). 

 The person who will be responsible for structural design related 
issues (must be an Illinois Licensed Structural Engineer). 

 The Resident Engineer. 
 The Materials Coordinator. 
 The Document Technician. (The person actively performing the 

documentation on the project must possess a IDOT Construction 
Document certificate.  Include the Documentation Certification 
Number for IDOT class S-14, Documentation of Contract 
Quantities.) 

 The Materials QA Technician.  
Applicable to Item 12  
PART I, 1.4.6 Item 12: I-16-4283, 
Jane Addams Memorial Tollway, 
Construction Management Upon 
Request 

Firms must be prequalified by IDOT in the following categories: 
Special Services (Construction Inspection)  

Key personnel listed in Exhibit A for this project must include: 
 The person who will assume the duties of the Project Manager for 

all aspects of the work documents (must be an Illinois Licensed 
Professional Engineer). 

 The Resident Engineer. 
 The Materials Coordinator. 
  The Document Technician. (The person actively performing the 

documentation on the project must possess a IDOT Construction 
Document certificate.  Include the Documentation Certification 
Number for IDOT class S-14, Documentation of  
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Applicable to Item 17  
PART I, 1.4.7 Item 17: RR-17-
9202, Job Order Contracting 
(JOC) Program Management 
Support 

Firms must be prequalified by IDOT in the following categories: 
Special Services (Construction Inspection) 
       

In addition, firms must demonstrate a knowledge of facilities design, 
implementation, repair, commissioning, warranties, facility turnover, 
building systems intefration as related to vertical construction. 
 

 Key personnel listed on Exhibit A for this project must include: 
 

 The person who will assume duties as Project Manager for all
aspects of the work documents (must be an Illinois Licensed
Professional Engineer or Illinois Licensed Architect). 

 Job Order Contracting Administrator.   
 The Resident Engineer. 
 The Materials Coordinator. 
 The Document Technician.  (The person actively performing the

documentation on the project must possess a current IDOT
Construction Document certificate.  Include the 
Documentation Certificate Number for IDOT class S-14, 
Documentation of Contract Quantities.) 

 The Materials QA Technician. 
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